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REQUEST FOR PROPOSAL (RFP)

SECTION 1: INFORMATION TO THE CONSULTANTS
Sub.: Consultancy services for Authority Engineer for supervision of Widening and
Improvement of Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in
the state of Gujarat on EPC.

GENERAL :-
1. The Deendayal Port Authority (DPA) (the ‘Employer’) invites proposals from eligible
consultants for engaging ‘Authority’s Engineer’ (AE) on the basis of International

Competitive Bidding for the following contract package in the State of Gujarat.

TABLE 1: DETAILS OF PROJECT

Project Name Length in No of Years for completion of work
Km (approx.)
Widening and improvement of existing 9 Km 24 Months
2/4 lane carriageway of KK Road (Construction Period of 18 months + 06
connecting to NH-8A in the state of Months during Maintenance Period)
Gujarat on EPC Mode

2. Selection of AE shall be as per selection procedures given in the Agreement for
Engineering, Procurement and Construction. The selected AE shall be intimated to the
Contractor.

3. The proposal shall be submitted in English Language and all correspondence would be in
the same language.

4. The Deendayal Port Authority intends to appoint a Consultant to act as an ‘Authority’s
Engineer’ for implementation of this EPC project. As per the Terms and Conditions of the
EPC Agreement (s), the Authority’s Engineer shall perform all the duties as per TOR
given in this RFP along with any amendment thereof. The selection of Authority’s
Engineer shall follow the laid down procedures given in the Contract Agreement signed
between Employer and Contractor.

5. The interested consultancy firms may download the RFP document from the official
website of the Employer w.ef. 28/10/2024 to 28/11/2024 upto 1600 hrs on
https://tender.nprocure.com. The Consultant who download the RFP document from the
website will be required to pay the non- refundable fee of 3¥5000.00 (+) 18% GST
=35900.00 (In Digital mode of Payment at Bank of Baroda Gandhidham Branch
Account No.- 10080100022427 IFSC code - BARBOGANKUT) in favor of the FA&CAO,
Deendayal Port Authority payable at Gandhidham. The RFP will be invited through
DPA e-tendering portal. Refer Procedure under e-tendering for submission of RFP
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6.1

6.2

6.3

6.4
6.5

6.6

through e-tendering.

BID SECURITY(EMD)

The Applicant shall furnish as part of its Proposal, a bid security of %1,63,911.00 (In
Digital mode of Payment at Bank of Baroda Gandhidham Branch Account No.-
10080100022427 IFSC code - BARBOGANKUT) in favor of the FA&CAO, Deendayal
Port Authority payable at Gandhidham. (the “Bid Security”). The Bid submitted without
Bid Security will be summarily rejected. The Bid Security of the successful Bidder will be
returned when the Bidder has signed the Contract Agreement with the Employer and
has furnished the required Performance Guarantee as specified in the document within
15 days from the receipt of the Letter of Acceptance. The Bid Security will be forfeited:
a) If a Bidder withdraws its bid during the period of bid validity. Or
b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the
Bidder’s bid (if any), or
c) If the Successful Bidder fails to sign the contract agreement with the Employer within
the prescribed period, or
d) If the Successful Bidder fails to furnish the Performance Security within the
stipulated time.

Bid Security of unsuccessful bidders other than H-1 and H-2 will be refunded
immediately after Evaluation of the Financial Proposal and declaration of H-1 and H-2
bidders. (H-1 means the Bidder who has scored highest combined Technical & Financial
score as per the Evaluation Criteria mentioned in the RFP document).

Bid Security of H-2 is refunded immediately after entering into agreement with H-1
bidder and acceptance of performance Guarantee from H-1.

Bid Security is refunded suo-motto without any application from the bidders.

The bid security of the successful bidder (H-1) will be discharged after he has signed the
Agreement and furnished the required Performance security.

The proposal should be submitted by consultancy firms as under:

The "Bidding Process" for selection of the Bidder for award of the Project. Under this
process, the bid shall be evaluated under three parts as under:

1%t Part (Preliminary Bid): In this part, the qualification of the Bidder will be first
examined based on Tender Fees, Bid Security (EMD) or Bid Securing Declaration and
Integrity Pact.

Tender Fees, Bid Security (EMD) or Bid Security Declaration and Integrity Pact
document need to be submitted ONLINE in Preliminary bid stage failing which the bid
will be considered non-responsive. The pre-contract Integrity Pact (as per Appendix-B-
9) document should be duly scanned, stamped, signed and dated. The bid/tender shall also
be accompanied by Integrity Pact Agreement duly signed by DPA authority along with
witness which needs to be signed by the bidder along with witness as per format available
in the RFP document. However, in case of any technical glitch due to which if any
potential bidder is unable to upload the Integrity Pact Agreement, then he/she shall submit
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the hard copy duly filled, signed IP Agreement to the XEN (TD), AO Building, Annexe,
Gandhidham within a period of 07 (Seven) days and prior to opening of technical bid,
failing which bid of potential bidder shall be treated as disqualified.

“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any
agencies/ organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy
of valid certificate in preliminary bid stage as well as duly filled in and signed ‘Bid
Securing Declaration’ as per format provided in the tender document (Appendix L),
failing which the bid shall be considered non-responsive”.

NIC codes regarding related activity are mentioned below:

Level Description

Section N ADMINISTRATIVE AND SUPPORT SERVICE
ACTIVITIES

Division 78 Employment activities

Group 782 Temporary employment agency activities

Section M PROFESSIONAL, SCIENTIFIC AND
TECHNICAL ACTIVITIES

Division 71 Architectural and engineering activities and related
technical consultancy

Group 711 Architectural and engineering activities and related
technical consultancy

2nd Part (Technical Bid): The Technical Bid shall be opened of only those Bidders
whose Bids are responsive in Preliminary Bid. In 2™ part, Eligibility and qualification of
the Bidder will be first examined based on the details submitted under second part
(Technical Bid) with respect to eligibility and qualifications criteria prescribed in this
RFP. (The “Bidder”, which expression shall, unless repugnant to the context, include the
members of the Joint Venture, if applicable).

3rd Part (Financial Bid): The Financial Bid shall be opened of only those Bidders
whose Technical Bids are responsive to eligibility and qualifications requirements as per
this RFP.

For a given EPC Project, 2nd Part of the Evaluation shall consider the evaluation of the
Technical Proposal. The firms scoring the qualifying marks (minimum 75%) as
mentioned in RFP shall only be considered for further evaluation. Under 3rd Part, the
financial proposal of such firms as selected above shall be opened and evaluated.
Proposals will finally be ranked according to their combined technical and financial
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scores as specified in clause 5 of Section 2. The first ranked Applicant shall be selected
for negotiation (the “Selected Applicant”) while the second ranked Applicant will be
kept in reserve.

7. The total time period for the assignment as Authority’s Engineer will be for 24 Months

Construction Period of 18 months + 06 Months for Maintenance Period.

10. Consulting firms meeting the following criteria are only eligible for applying for this

assignment. Firms not meeting these criteria, need not apply.

A) Eligibility criteria for sole applicant firm.

Experience of the firm in last 7 years

Study cum Preliminary Design
Report of 4/6-laning/Bridge
project of aggregate length
equal to 2 times or more of the
Project for which RFP is invited

of 4/6** laning/Bridge project
of aggregate length equal to 3
times or more of the Project for
which RFP is invited.

131(;_ Preparation/review of DPR Project  Supervision/IC Annual Turnover
(NH / SH / Equivalent) (NH/SH/Equivalent)

1 (a) | The firm should have minimum | The firm should have minimum | Annual turnover
experience of | experience of Project | (updated average of
preparation/review of Detailed | Supervision / Independent |last 3 years) of the
Project Report/  Feasibility | Engineer /Authority’s Engineer | firm from

consultancy business
should be equal to or
more  than  Rs.
1,47,69,000/- (i.e. 2%
of Estimated EPC
Project Cost)
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1()

Firm  should also  have
experience of Project
Supervision /Independent
Engineer/ Authority’ Engineer
of at least one project of of 4/6

laning

of length equal to

project length.

**4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of
4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be
considered interchangeably for 4/6 laning projects. Experience of 2 lane will not be considered
for 4/6 laning projects. For standalone bridge projects, experience in bridge work (either

standalone project or as a part of road project) only be considered.

11. Following enhancement factor will be used for the cost of services provided and for the

turnover from consultancy business to a common base value for works completed in India:

. 2023- | 2022- |2021- |2020- | 2019- 2017-
Financial Year 24 23 2 27 20 2018-19 18
Index 151.4 1525 |139.4 |123.4 |121.8 |119.8 |114.9
Multiplying 1 099 [1.09 |123 |1.24 1.26 1.32
factor
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Applicant should indicate actual figures of costs and amount for the works executed by
them without accounting for the above mentioned factors.

In case the financial figures and values of services provided are in foreign currency, the
above enhancement factors will not be applied. Instead, current market exchange rate (State
Bank of India BC Selling rate as on last date of submission of the bid) will be applied for the
purpose of conversion of amount in foreign currency into Indian Rupees.

12. The Bidder inecluding-individual orany-of its Joint Venture Membershould, in the last

2 years, have neither failed to perform for the consultancy services pertaining to
Expressways, National Highways, ISC (Inter State Connectivity) & EI (Economic
Importance) works, as evidenced by imposition of a penalty by an arbitral or judicial
authority or a judicial pronouncement or arbitration award against the Bidder including
individual or any of its Joint Venture Member, as the case may be, nor has been
expelled or terminated by Ministry of Ports, Shipping & Waterways/Deendayal Port
Authority or its implementing agencies for breach by such Bidder including individual
or any of its Joint Venture Member. Consultants (sole firm ertead-firm-and-any-of-the JV
partaers) who do not fulfil the aforesaid condition as on last date of submission of
proposal, need not apply as their RFP proposal will not be entertained.

13. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent
by post/courier. Further, Employer shall not be responsible for any delay in receiving the
proposal and reserves the right to accept/reject any or all applications without assigning
any reason thereof.

14. The Proposal (Technical proposal and Financial proposal) must be
submitted on-line with all pages numbered serially, along with an index of submission as
per procedure under e-tendering. The technical proposal is also required to be submitted
in a hard bound form exactly as per submission made online with all pages numbered
serially along with an index of submission. (Hard bound implies binding between two
covers through stitching or otherwise whereby it may not be possible to replace any paper
without disturbing the documents). Spiral bound form, loose form, etc. will be not
accepted. The Financial proposal is to be submitted online only. Submission in any other
form shall not be acceptable. In the event, any of the instructions mentioned herein have
not been adhered to; the Employer may reject the Proposal.

15. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding
stage, in public domain and the same may be uploaded by Employer on Employer’s web-
site. Consultants should have no objection if Employer uploads the information pertaining
to their credentials as well as of their key personnel.

16. The individual key personnel proposed in the bid by the consultants or any replacement
thereof should undertake that they shall have no objection in uploading/hoisting of their
credentials by Employer in public domain.

17. RFP submission (Physical Submission) must be received not later than 7 days from last
date of bid in the manner specified in the RFP document at the address given below.

Address of Employer:

Executive Engineer (TD),
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TD Division

Administrative Office Building

Room No — 103, Annexe, Post Box-50
Gandhidham-370201

Kutch District, Gujarat, India

Email: tddivisionkpt@gmail.com
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SECTION 2. LETTER OF INVITATION TO CONSULTANTS

1.0 INTRODUCTION

1.1 Bids are invited from consulting firms either—as—a—sele—firm/joint—venture—with—other
eensultant-willing to act as “Authority’s Engineer (AE)’ to submit a proposal for providing

consulting services required for the assignment named in the attached Letter of Invitation.

1.2 A brief description of the assignment and its objectives are given in the Terms of Reference
(TOR).

1.3 This RFP is neither an agreement nor an offer by the Authority to the prospective
Applicants or any other person. The purpose of this RFP is to provide interested parties
with information that may be useful to them in the formulation of their Proposals pursuant
to this RFP. This RFP includes statements and assumptions, which reflect various
assessments, arrived at by the Authority in relation to the Consultancy. Such assessments
and statements do not purport to contain all the information that each Applicant may
require. The information contained in this RFP, may not be complete, accurate, adequate or
correct. Each Applicant should, therefore, conduct its own investigations about the
assignment and the local conditions before submitting the proposal by paying a visit to the
Client and the project site, sending written queries to the client, before the date and time
specified in the Data Sheet.

1.4 Please note that (i) the costs of preparing the proposal and negotiating for the contract
including a visit to site, are not reimbursable as a direct cost of assignment and (ii)
Employer is not bound to accept any of the proposals received by it and reserves the right
to annul the selection process at any time prior to contract award, without thereby
incurring any liability to the Consultants.

1.5 Deleted
1.6 Deleted

1.7 The Consultant will not propose any personnel who had been engaged by the
Contractor on the same project within last one year.

1.8 Consultant has an obligation to disclose any situation of actual or potential conflict that
impacts their capacity to serve the best interest of their Client, or than may reasonably be
perceived as having this effect. Failure to disclose said situations may lead to the
disqualification of the Consultant or the termination of its Contract and/or any other
action as deemed fit by the Authority at any stage.

1.9 It is the Employer’s policy that the consultants observe the highest standard of ethics
during the selection and execution of such contracts. In pursuance of this policy, the
Employer:

(a) Defines, for the purpose of this paragraph, the terms set forth below as follows:

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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(i) “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the action of a
public official in the selection process or in contract execution;

(ii) “fraudulent practice” means a misrepresentation or omission of facts in
order to influence a selection process or the execution of a contract;

(iii) “collusive practices” means a scheme or arrangement between two or more
consultants with or without the knowledge of the Client, designed to
establish prices at artificial, non-competitive levels;

(iv) “coercive practices” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract.

(b) will reject a proposal for award if it determines that the Consultant recommended
for award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive or coercive practices in competing for the contract in question;

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a contract if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for, or in executing, a contract; and

(d) will have the right to require that a provision be included requiring consultants
to permit the Employer to inspect their accounts and records relating to the
performance of the contract and to have them audited by authorized
representatives of Employer.

1.10 Consultants, theirJV—partner,—theirSub-Censultants; and their associates shall not

be under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore,
the Consultants shall be aware of the provisions on fraud and corruption stated in the
specific clauses in the General Conditions of Contract.

1.11 Consultants shall furnish information on commissions and gratuities, if any, paid or to be
paid to agents relating to this proposal and during execution of the assignment if the
Consultant is awarded the Contract, in the Financial Proposal.

1.12 The Data Sheet indicates how long Consultants” Proposals must remain valid after the
submission date. During this period, Consultants shall maintain the availability of
Professional staff nominated in the Proposal. The Client will make its best effort to
complete negotiations within this period. Should the need arise, however, the Client may
request Consultants to extend the validity period of their proposals. Consultants who
agree to such extension shall confirm that they maintain the availability of the
Professional staff nominated in the Proposal, or in their confirmation of extension of
validity of the Proposal, Consultants could submit new staff in replacement, , If any
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consultant seeks any replacement(s), while extending the bid validity, then the same shall
be evaluated for ascertaining suitability of replacement as per the provisions of the RFP
and no remuneration shall be deducted for any such replacement(s). However, the
technical evaluation shall take into account of the originally submitted CV(s) only
irrespective of replacement sought.

2.0 CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS

2.1 The Consultants may request a clarification of any of the RFP documents up to the
number of days indicated in the Data Sheet before the Proposal submission date. Any
request for clarification must be sent in writing by paper mail, facsimile, or electronic mail
to the Client’s address indicated in the Data Sheet. The Client will respond by cable,
facsimile, or electronic mail to such requests and will send copies of the response
(including an explanation of the query but without identifying the source of inquiry) to all
consultants who have purchased the RFP document. Clarification/amendment will also be
hosted on Employer’s website.

2.2 At any time before the submission of Proposals, the Client may for any reason, whether at
its own initiative or in response to a clarification requested by a Consulting firm, modify the
RFP documents by amendment. Any amendment shall be issued in writing through
addendum. Addendum may be sent by mail, cable, telex, facsimile or electronic mail to
consultants or/and will be hosted on Employer’s website which will be binding on them.
The Client may at its discretion extend the deadline for the submission of Proposals.

3.0 PREPARATION OF PROPOSAL

3.1 You are requested to submit your proposal in three parts as under:

15t Part (Preliminary Bid): In this part, the qualification of the Bidder will be first
examined based on Tender Fees, Bid Security (EMD) or Bid Securing Declaration and
Integrity Pact.

Tender Fees, Bid Security (EMD) or Bid Security Declaration and Integrity Pact document
need to be submitted ONLINE in Preliminary bid stage failing which the bid will be
considered non-responsive. The pre-contract Integrity Pact (as per Appendix-B-9)
document should be duly scanned, stamped, signed and dated. The bid/tender shall also be
accompanied by Integrity Pact Agreement duly signed by DPA authority along with witness
which needs to be signed by the bidder along with witness as per format available in the
RFP document. However, in case of any technical glitch due to which if any potential
bidder is unable to upload the Integrity Pact Agreement, then he/she shall submit the hard
copy duly filled, signed IP Agreement to the XEN (TD), AO Building, Annexe,
Gandhidham within a period of 07 (Seven) days and prior to opening of technical bid,
failing which bid of potential bidder shall be treated as disqualified.

“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any
agencies/ organization under The Ministry of Micro, Small and Medium Enterprises
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indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for exemption
from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid stage as well as duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the tender document (Appendix L), failing which
the bid shall be considered non-responsive”.

NIC codes regarding related activity are mentioned below:

Level Description
Section N ADMINISTRATIVE AND SUPPORT SERVICE
ecton ACTIVITIES
Division 78 Employment activities
Group 782 Temporary employment agency activities
. PROFESSIONAL, SCIENTIFIC AND TECHNICAL
Section M

ACTIVITIES

Architectural and engineering activities and related

Division 71 technical consultancy

Architectural and engineering activities and related

Group 711 technical consultancy

2" Part (Technical Bid): The Technical Bid shall be opened of only those Bidders
whose Bids are responsive in Preliminary Bid. In 2™ part, Eligibility and qualification of
the Bidder will be first examined based on the details submitted under second part
(Technical Bid) with respect to eligibility and qualifications criteria prescribed in this
RFP. (The “Bidder”, which expression shall, unless repugnant to the context, include the
members of the Joint Venture, if applicable).

3rd Part (Financial Bid): The Financial Bid shall be opened of only those Bidders whose
Technical Bids are responsive to eligibility and qualifications requirements as per this
RFP.

Part-2 Technical Proposal

3.2  You are expected to examine all terms and conditions included in the documents.
Failure to act or to provide all requested information will be at your own risk and may
result in rejection of your proposal.

3.3 During preparation of the Technical proposal you may give particular attention to the
following;:

i.  The man-months for the assignment shall be that stated in the Terms of Reference.

The same shall be considered for the purpose of evaluation as well as award. In
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case the man months of TOR are amended in view of Client’s own initiative or in
response to clarification sought by any Consulting firm, the man months so
amended and published shall be considered for the purpose of evaluation as well as
award.

i. The Consultants should prefer to field as many of their permanent staff as
possible. The permanent staff would be considered those already employed with
the firm prior to one year from the month during which this Tender Notice is
issued. Applicant shall submit the details of the period of employment of the
proposed personnel with the firm.

ii. No alternative to key professional staff may be proposed and only one Curriculum
Vitae (CV) may be submitted for each position and

iv. A good working knowledge of the language specified in the data sheet is essential
for key professional staff on this assignment. Reports must be in the language (s)
specified in the data sheet.

v. For Key Personnel, the Consultants should prefer candidates having worked on
EPC Projects. Such personnel shall be rated higher than the candidates having no
such experience at all.

34  Your Technical Proposal must provide the following information, using but not
limited to the formats attached in the Section 3 & 4.

i. A brief description of the firm’s organisation and an outline of recent experience
of the Consultants and, in the case of Joint Venture, for each partner, on
assignments of a similar nature. The information which you shall provide on each
assignment should indicate, inter-alia, the profiles of the staff provided, duration,
contract amount and firm’s involvement. The details of assignments on hand shall
also be furnished.

ii. Proposed methodology for the execution of the services illustrated with bar charts
of activities. The proposed methodology should be accompanied by the
consultant’s initial view, key challenges they foresee and potential solutions.

—

iii. Proposed Quality Audit Methodology including Quality Assurance Plan.

iv. The composition of the proposed staff team, the tasks which shall be assigned
to each and their timing.

v. Requirement for submission of CVs.

a. CVs strictly in the prescribed format and recently signed in blue ink on each
page by both the proposed professional staff and the Managing Director/ Head

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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or the authorized representative of the firm.

b. Key information should include years with the firm and degree of responsibility
held in various assignments. In CV format, at summary, the individual shall
declare his qualification & total experience (in years) against the requirements
specified in TOR for the position (Ref. Enclosure-B of TOR). In case, the
information contained in the CV for the duration in which the key personnel
was employed by the firm, proposing his candidature is found
incorrect/fake/inflated at any stage, action including termination of the
consultancy agreement and debarment of the firm upto 2 years from future
projects of DPA shall be taken.

c. If same CV is submitted by two or more firms, zero marks shall be given for such
CV.
d. Deleted.

e. All the CVs which are to be evaluated should be complete in all respects
including signing and certification by the individual and the firm.

f. If a CV scores less than 75% marks, whatever marks it score will be carried

forward for maximum 2 nos key personnel for determining the total score of the
firm. However, if the Key Personnel does not fulfill the minimum academic
qualification (as mentioned at Enclosure-B of TOR of RFP), the overall score of
his CV will be evaluated as zero. If the Key Personnel does not fulfill the
minimum qualification related to experience (as mentioned at Enclosure-B of
TOR of RFP), then zero marks will only be assigned for that sub criteria, but the
marks obtained by the CV of the Key Personnel will be carried forward for
maximum 2 nos key personnel for determining the total score of the firm. In case,
a firm is H-1, then all such Key Personnel (whose CV scores less than 75% or who
does not fulfill the minimum qualification) will have to be replaced by the firm
before signing the contract. The reduction in remuneration of such replacements
shall be at the rate of 10% for each replacement. In case more than 2 CV scores
less than 75% marks, the proposal shall be considered non-responsive. In the
event, the penalty is not paid by the Consultancy Firm; the same shall be
recovered from encashment of performance security of the firm.
In case, person permanently employed with the firm is to be replaced, Technical
score of both the CVs shall be compared excluding the marks given for
employment with firm. Replacement would be allowed when the technical score
(excluding the marks given for employment with firm) of the new key person is
equal or better than the existing key person’s technical score excluding marks
assigned for permanent employment with the firm. However, the remuneration
of such replacement shall be reduced on proportionate basis in case the overall
score of the replacement person is less than the overall score original person.
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vi.Deployment Schedule for each key personnel should be formulated and
incorporated in the Technical Proposal which will be reviewed on quarterly basis.

vii. Estimates of the total time effort (person x months) to be provided for the
services, supported by bar chart diagrams showing the time proposed (person x
months) for each professional staff and sub professional staff.

viii. A certification to the effect should be furnished by the Consultant that they have
checked the qualifications and experiences details submitted by the key
personnel in their CVs and found to be correct. This certification should be made
in CVs of all key personnel after the certification by the candidate. The format of
CV includes certification to this effect.

ix. Detailed Evaluation criteria of the Firm and Key Personnel, which will be used
for evaluation of Technical Bids. The consultants shall submit the self-
evaluation duly filled in based on the Detailed Evaluation criteria mentioned
therein. While submitting the self-evaluation, Consultant shall make reference
to the documents along with page nos., which have been relied upon in his
self-evaluation.

3.5 The technical proposal must not include any financial information.

Financial Proposal

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No
additional items/quantities other than that specified in the formats should be
proposed by the Consultants since the same shall not be considered for the
evaluation/award.

3.7 The Financial Proposal should clearly identify as a separate amount, the taxes, duties,
fees, levies and other charges imposed under the applicable law, on the consultants, the
sub-consultants, and their personnel (other than nationals or permanent residents of
the government’s country); unless the Data Sheet specifies otherwise. This cost,
however, will not be considered in evaluation.

3.8  Consultants may express the price of their services in the Indian Rupees only.

3.9 GST REGISTRATION

¢ While submitting tender, INCOME TAX, PAN, GST Registration has to be mentioned.
The GST Registration No. should invariably be mentioned in the
bid/tender/quotation, failing which the bid / tender / quotation will be considered
as non - responsive and be liable for discharge.

e Tenderers are required to furnish their bank account details as per enclosed Performa
in order to arrange payment through Electronics Clearing System.

¢ Information regarding income tax, Permanent account number (PAN), GST
Registration number may be enclosed along with the documents.
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e The contractor has to quote for the GST Registration No. invariably failing which bid
will be liable to be rejected and discharged.

¢ Itis mandatory to upload scanned copies of all documents including GST Registration,
PAN etc. as stipulated in the bid documents. If such documents not uploaded his bid
will become invalid and cost of bid document shall not be refunded.

o Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to
date filed return if required.

e The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax, 2017. All other duties, taxes, cesses
applicable if any, shall be borne by the contractor.

e TDS@2% on GST will be deducted at the time of payment of bill.

e Contractor / service provider / supplier etc. has to ensure timely and proper filling of
GSTR1 so that DEENDAYAL PORT AUTHORITY can avail input tax credit in timely
manner. In case DPA not allowed input tax credit due to failure on part of the
contractor / service provider / supplier etc. it will be financial loss to the DPA and
therefore same shall be recovered from the payment / deposit of the contractor /
service provider / supplier.

4.0 SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

4.1 PREPARATION & SUBMISSION OF APPLICATIONS:

i. Detailed RFP may be downloaded from E-tendering portal of Employer and the
Application may be submitted online following the instructions appearing on the screen.

ii. The following shall be the form of various documents in the Application:

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)

(a) Technical proposal as indicated in para ‘B’ below
(b) Financial proposal as per format prescribed in SECTION-5 OF RFP.

B. Technical proposal to be uploaded online at https://tender.nrocure.com

() Technical Proposal Form including:

(a) Earnest money Deposit (EMD) shall be paid 1,63,911.00 (In Digital mode of
Payment at Bank of Baroda Gandhidham Branch Account No.-
10080100022427 IFSC code - BARBOGANKUT) in favor of the FA&CAO,
Deendayal Port Authority payable at Gandhidham. EMD in any other form
shall not be accepted. Micro and Small Enterprises shall be exempted from
submission of EMD as indicated in the NIT conditions.

(b) The EMD upto Rs. 5 Lakhs be payable by Digital transfer. EMD beyond Rs. 5
Lakhs be payable in the form of Bank Guarantee for the entire amount from
any Nationalized / Scheduled Bank (Except Co-Operative Banks) from having
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its branch at Gandhidham . Bank Guarantee submitted as Earnest Money shall
be valid for 28 days beyond the validity of the bid. Bank Guarantee shall be
verified in dependently by the Port with the bank before finalization of
technical offer. In the event of lack of confirmation of issue of the Bank
Guarantee by the Bank, the bid shall stands disqualified.

(¢) In case of Micro and Small Enterprise (MSMEs) holding valid certificate issued
by any agencies/ organization under the Ministry of Micro, Small and Medium
Enterprise indicating the list of activity related to the subject tender ONLY shall
become eligible for exemption from payment of tender fee/ EMD. Such bidder
shall upload in Preliminary proposal a scanned copy of valid certificate, as well
as duly filled in and signed “Bid Securing Declaration” as per format provided in
the tender document (Appendix L), failing which the bid shall be considered
non-responsive. Such bidders shall upload the scanned copy of valid certificate in
Preliminary bid. List of activity related to the subject tender as per National
Industrial Classification-2008 for exemption of tender fee and EMD.

(d) Receipt of online Tender Fee of ¥5000.00 (+) 18% GST = %5900.00 (In Digital mode
of Payment) to be remitted through online transfer in Bank of Baroda account no.
10080100022427 - Deendayal Port Authority - (IFSC code BARBOGANKUT).
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure
website;

(e) Copy of Memorandum and Articles of Association, if the Bidder is a body
corporate, and if a partnership then a copy of its partnership deed

(f)  Firm's credentials as per format prescribed in SECTION-3 OF RFP.

(g) Technical Proposal as per format prescribed in SECTION-4 OF RFP.

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii) B
together with their respective enclosures and seal it in an envelope and mark the
envelope as “Technical Proposal” for the Project for which proposal is submitted and
name and address of the Applicant. The envelope must be clearly marked “DO NOT
OPEN”. In addition, the Application due date should be indicated on the right hand
corner of the envelope. The original documents should be submitted before 11:30 hours
Indian Standard Time on the Application due date i.e. on

iv. , at the below mentioned address in the manner and form as detailed in the RFP. A
receipt thereof should be obtained from the below mentioned person.
Address of Employer:

Executive Engineer (TD),

TD Division

Administrative Office Building
Room No - 103, Annexe, Post Box-50
Gandhidham-370201

Kutch District, Gujarat, India

Email: tddivisionkpt@gmail.com

v. The Applicant shall upload scanned copies of the Technical Proposal and Financial
Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of
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Employer before ------- hours Indian Standard Time on the Application due date i.e. on
28/11/2024. Hard copy of the documents as specified in point nos. 4.1 (ii) B above only is
required to be submitted. Financial Proposal is to be submitted On-line only and no hard
submission is to be made. In the event of any discrepancy between the original and the
copy (in electronic form), the original shall prevail.

4.2 Modification / Substitution/ Withdrawal of bids:

(i) The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No
Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due
Date.

(if) Any alteration/ modification in the Bid or additional information supplied subsequent to
the Bid Due Date, unless the same has been expressly sought for by the Employer, shall be
disregarded.

(iif) For modification of e-bid, bidder has to detach its old bid from e-tendering portal and
upload / resubmit digitally signed modified bid.

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and
can withdraw its e-bid.

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid
for any reason, bidder cannot re-submit e-bid again.

4.3 OPENING AND EVALUATION OF APPLICATIONS:

(i) Opening of Proposals will be done through online for Financial Proposal and both
on- line and manually for Technical Proposal.

(if) For participating in the tender, the authorized signatory holding Power of Attorney shall
be the Digital Signatory. In case the authorized signatory holding Power of Attorney
and Digital Signatory are not the same, the bid shall be considered non-responsive. The
Employer shall open online Technical Proposal received as mentioned in point nos. 4.1
(ii) A on the Application due date i.e. 28/11/2024 in the presence of the Applicants who
choose to attend and evaluate the Applications in accordance with the provisions set out
in the RFP.

(iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short-listed applicants who
qualify for financial opening as per RFP. The date of opening of Financial Proposal will
be notified later on.

5.0 PROPOSAL EVALUATION
5.1 A three -stage procedure shall be adopted for evaluating the proposals.

5.2 Preliminary Bid: In this part, the qualification of the Bidder will be first examined based
on Tender Fees, Bid Security (EMD) or Bid Securing Declaration and Integrity Pact.

Technical Proposal
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5.3 The Tender Committee constituted by the Employer shall carry out its evaluation
applying the evaluation criteria and point system specified in the data sheet. Each
responsive proposal shall be attributed a technical score (ST.) Only those Applicants
whose Technical proposal score 75 marks or more out of 100 shall qualify for further
consideration. However, if the number of such pre-qualified applications is less than
two, the Employer may, in its sole discretion, pre-qualify the applicant(s) whose
technical score is less than 75 marks.

Financial Proposal

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is
finalised, the Employer may notify those consultants whose proposals were not considered
as per conditions of RFP.

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’
representatives who choose to attend. The name of the consultant, the technical scores,
and the proposed prices shall be read aloud and recorded when the Financial Proposals
are opened.

5.6 The Tender Committee will determine whether the submitted Financial Proposals are
complete (i.e. whether they have included cost of all items of the corresponding
proposals; if not, then the cost towards such missing items will be considered as NIL,
but the Consultant shall, however, be required to carry out such obligations without
any additional compensation.) and without computational error. In case under such
circumstances, if Client feels that the work cannot be carried out within the overall
cost as per the submitted financial proposal, such proposals shall be considered non
responsive.

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The
financial scores of other proposals will be computed as follows:

SF=100 x FM/F (F= amount of financial proposal)

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial
(SF) scores as follows:

S= ST x Tw+SF x Fw

Where S is the combined score, and Tw and Fw are weights assigned to Technical
Proposal and Financial Proposal, The weightage of Technical and Financial Score shall be
80% & 20% respectively. The final selection of the firm shall be based on the highest
combined Score of Technical and Financial Proposal.

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest
combined score). The second ranked applicant (H-2) shall be kept in reserve and may be
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invited for negotiation in case the first ranked Applicants withdraws or fails to comply
the requirements specified in this document. In the event the proposals of two or more
consultants have the same scores in the final ranking, the proposal with the highest
technical score should be ranked first.

6.0 Replacement of Personnel

6.1 Prior to the expiration period of validity of proposal, the Employer shall notify the
successful firm who submitted the highest scoring proposal in writing by registered
letter or facsimile and may either issue LOA. In case two or more firms obtain same
score, the firm achieving the highest Technical score shall be considered for LOA.

6.2 The proposal shall include methodology (work plan), staffing and bar charts, which
shall indicate activities, staff, periods in the field and in the home office, staff months,
logistics and reporting. Special attention shall be paid to optimize the required outputs
from the firm within the available budget and to define clearly the inputs required from
the DPA to ensure satisfactory implementation of the assignment.

6.3 It is the responsibility of the Consultant, before submitting the financial proposal, to
contact the local tax authorities to determine the local tax amount to be paid by the
Consultant under the Contract. Having selected a firm, among other things, on the basis
of an evaluation of proposed key professional staff, the Contract will be finalized.

6.4  All replacements shall be governed by Clause 4.5 (Renewal and/or Replacements of
Personnel) of General Condition of the Contract.

7.0 AWARD OF CONTRACT

7.1 The Client shall award the Contract to the selected Consultant.

7.2 The successful firm with whom the contract is signed is expected to commence the
assignment on the date and at the location specified in the data sheet.

8.0 PERFORMANCE CLAUSE

Selected Consultant shall be expected to fully comply with all the provisions of the
Terms of Reference’, and shall be fully responsible for supervising and ensuring that the
Designs, Construction and Maintenance and Operation of the facility takes place in
accordance with the provisions of the EPC Agreement. Failure of the Supervision
Consultant to notifying DPA and the Contractor on non-compliance of the provisions of
the EPC Agreement by the Contractor, non-adherence to the provision of ToR and non-
adherence to the time Schedule prescribed under ToR shall amount to non performance.
The Supervision Consultant shall appoint senior most technical director or equivalent as
its authorized representative, who shall correspond with the DPA besides Team Leader
to monitor its staff, undertake quarterly site inspections and give a report to DPA on
such inspection for comments and suggestions of DPA for future compliance. No
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separate payment shall be made for such inputs and site visits of the authorized
representative as the same shall be treated as incidental to the assignment.

9.0 CONSULTANT’S PROPOSAL

9.1. Broad job-description and minimum qualification and experience requirements for key
personnel mentioned above are given in Enclosure-B. However, higher marks shall be
accorded to the Candidate with higher relevant qualification and experience in EPC projects.
The age of the Key Personnel should not be more than 45 years on the date of submission of
proposal. Consultants are advised in their own interest to frame the technical proposal in an
objective manner as far as possible so that these could be properly assessed in respect of
points to be given as part of evaluation criteria. The bio-data of the key personnel should be
signed on every sheet by the personnel concerned and the last sheet of each bio-data should
also be signed by the authorized signatory for the Consultant. The key personnel shall also
certify at the end of their biodata preformed that they have not left any of the DPA works
without completing of their assignment and have not accepted any other offer at the time of
signing of the bio-data and as such shall be available to work with the Supervision

Consultant, if the Project is awarded. In case the key personnel leaves the assignment
without approval of DPA, DPA would be at liberty to take any appropriate action against
that key personnel including debarment.

10.0 PERFORMANCE SECURITY

10.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price
should be submitted as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative)
Banks having its branch at Gandhidham, or Digital transfer within (21 days in case of domestics bid and
within 28 days in case of global bids) of receipt of letter of acceptance and balance 5% recovered as
Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from the first bill
onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days from the date of
payment of final bill. Balance SD to be refunded immediately not later than 14 days from the date of
completion of Maintenance Period.

10.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 10.1 shall constitute
sufficient grounds for cancellation of the award of work and forfeiture of the Bid security and/or the
successful bidder may be disqualified from bidding for any contract with DPA for a period of three years
from the date of notification Failure of the Successful Bidder to comply with the requirement as mentioned
above shall constitute sufficient grounds for cancellation of the award of work and forfeiture of EMD.

11.0 AUTHORISED SIGNATORIES

The Authority shall require the Selected Consultant to designate and notify to the Authority
and the Contractor up to 2 (two) persons employed in its firm to sign for and on behalf of
the Selected Consultant, and any communication or document required to be signed by the
Selected Consultant shall be valid and effective only if signed by any of the designated
persons; provided that the Selected Consultant may, by notice in writing, substitute any of
the designated persons by any of its employees.

12.0 The approved “Procedure for signing Integrity Pact” is as follow:

(1) The Employer / Authority Person of Employer shall sign the IP in the presence of witness from their
side, who shall also affix his/her signature thereof and then the same IP shall be uploaded by them on n-
procure portal;

(2) The potential bidders shall download and print the IP Agreement signed by the Employer and their
witness and affix his/her signature on the IP Agreement in the presence of a witness from his/her side,
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who shall also affix his/her signature thereof. Having completed the signing procedure, the Potential
Bidder shall upload the dully filled and signed IP Agreement on n-procure portal.

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties
(Employer and Potential bidders) shall be completed online. However, in case of any technical glitch
due to which if any potential bidder is unable to upload the IP Agreement, then he / she shall submit the
Hard Copy of the dully filled, signed IP Agreement to the Department concerned of DPA within a
period of seven days and prior to opening of the Technical Bid, failing which Bid of potential Bidder
shall be treated as disqualified.

DATA SHEET
(As Mentioned in Letter of Invitation to Consultants)

Sub clause No. in Letter of Invitation to Consultants

1.2 The tender for the work shall remain for acceptance for 120 days from the date of
opening of preliminary bid.

21 Clarificat; ] 124 or-to ProP L Cont '

3.1 The Language of documents and correspondence will be English
3.2 All the personnel shall have working knowledge of English and all the reports etc shall be
written in English.

3.3 Employer shall pay only GST tax. Consultant has to assess all other taxes and should
inbuilt them in their financial proposal. These taxes (other than GST tax) should not
be provided separately. Consultants are requested to consult their Tax Consultants
for details.

3.4 The Consultants to state all cost in Indian Rupee only.

4. The time and date of online submission: 16:00 Hrs on 28/11/2024 and physical submission:
11:30 Hrs on ---/---/----

5.1 The points assigned to Technical Evaluation criteria are:

S. No. Description Marks
1. Relevant experience for the assignment 40
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2. Qualifications and competence of the Key staff for the assignment 60
Total 100
(i) Sub criteria for Relevant Experience of the firm for the assignment
Criteria Marks
Average Annual Turnover (last 3 years) from consultancy business 10
Experience, in last 7 years, in Construction Supervision/ Independent
Engineer/ Authority Engineer of at least one project of 4/6 laning of length 10
equal to project length for which RFP invited.
Experience, in last 7 years, in Project Supervision / Independent Engineer 15
/Authority’s Engineer of 4/6 laning/Bridge projects of aggregate length equal
to 3 times or more of the Project for which RFP is invited.
Experience, in last 7 years, in DPR Preparation/review/Feasibility Study cum
Preliminary Design Report for Highway/Bridge projects of 4/6 laning of 5
aggregate length equal to 2 times or more of the project length for which RFP
invited.
Total 40

Note: a) Employer’s certificate should be submitted substantiating the experience claimed by the

firm.

b) Consultants should give details of the experience of the firm considering the completed
and the on-going highway assignments, separately for PPP and non-PPP Projects along
with experience certificates from clients. This list of the completed works should also
include those assignments which are substantially (90% of Contract value) completed.
No Qualification/Experience etc. shall be considered without proof of experience.

(ii) Qualification and competence of following professional for the assignment shall be
evaluated. The weightage for various key staff are as under:-
S. No. Staff Positi
© att Hosition Marks in case of Single Project

1 Team Leader-cum-Highway Engineer 30

2 Structural-cum-Material Engineer 15

3 Quantity Surveyor-cum-Safety Engineer 15
Total 60

Sub criteria for qualification of key Personnel (i.e. Professional staff)

General qualifications 25
Adequacy for the project 70
Employment with firm 5
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Total 100

The technical proposal should score at least 75 marks to be considered responsive for financial
evaluation.

5.2 Sub Criteria for Employment with firm
Mark for Employment with Firm

(i) Permanent staff (those already employed with the firm prior to one year from the month
during which this Tender Notice is issued) = 5 Marks

(ii) Retainer/non-permanent staff = Zero Marks

5.3 Evaluation criteria, self-evaluation and declaration of result of Technical Evaluation on
website:

(i) Detailed evaluation criteria which is to be used for evaluation of technical bids is
indicated below as Appendix-EC.

(ii) The Consultant should carryout self-evaluation based on the evaluation criteria at
Appendix-EC. While submitting the self-evaluation along with bid, Consultant shall make
references to the documents which have been relied upon in his self-evaluation.

6. Commencement of Assignment: The Letter of Acceptance(LoA) shall be issued on the
finalization of the successful bidder. However, consultancy firm shall commence its
services from the date specified in “Work Order” duly issued by the Authority.

Appendix-EC

Evaluation Sub Criteria for Appointment of Authority Engineer
(Minimum Eligibility criteria for applicant as per RFP document to be
checked before carrying out detailed evaluation)

Evaluation Criteria for Assessment of Relevant Experience of the Firm.

Consultancy services for Authority Engineer for supervision of Widening and Improvement of

Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.
Page 25



Tender ID Number: 11-TD /2024

Deendayal Port Authority

Request for Proposal for AE

(Refer para 5.1 of Data Sheet of RFP)

S.No. Description Max. | Reference/ Marks
Marks | Details of self
projects assessed
Claimed by
for self the
assessment bidder
1 | Average Annual Turnover (last 3 years) from consultancy 10
business
<2% of Estimated Project Cost - 0 marks
2% of Estimated Project Cost - 5 marks
Add for additional turnover 1 (ONE) marks for every 1% of
Estimated Project Cost above 2% of Estimated Project Cost
subject to maximum 5 marks.
2 | Experience, in last 7 years, in Construction Supervision/ 10
Independent Engineer/Authority Engineer of at least one
project of 4/6 laning of length equal to project length for
which RFP invited.
1 project - 7 marks
Add 1(one) mark extra for each additional completed project
subject to maximum 3 marks.
3 | Experience, in last 7 years, in Project Supervision / 15
Independent Engineer /Authority’s Engineer of 4/6
laning/Bridge project of aggregate length equal to 3 times or
more of the Project for which RFP is invited.
4 Experience, in last 7 years, in DPR 5
Preparation/review/Feasibility = Study cum Preliminary
Design Report for Highway/Bridge projects of 4/6 laning of
aggregate length equal to 2 times or more of the project length
for which RFP invited.

Note 2: Employer’s certificate should be submitted substantiating the experience claimed by the
firm.

**4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of
4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be
considered interchangeably for 4/6 laning projects. Experience of 2 lane will NOT be considered
for 4/6 laning projects. For standalone bridge projects, experience in bridge work (either
standalone project or as a part of road project) only be considered.

Evaluation Criteria for assessment of Key Staff for the Assignment.
(Refer Para 5.1 of Data Sheet of RFP)
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1. Team Leader-cum-Highway Engineer (Maximum age limit 45 years on Bid date)

S.
No.

Description

Max.
Points

Reference/
Details of
projects
Claimed
for self
assessment

Marks
self
assessed
by the
bidder

General Qualification

25

I) Graduate in Civil Engineering 23

25

IT) Post Graduation in Highway Engineering 02

Adequacy for the Project

70

Professional Experience in Highway Projects:

Total Professional Experience of 12 years in handling Bridge
/Highway contracts

<12years -0

12 years -12

Add 1 mark extra for each additional year of experience subject
to maximum 3 (Three) marks.

15

Experience as Team Leader/Resident Engineer/Project Manager
or similar capacity in Highway/Bridge Projects of 4/6 laning,.

<3 years -0

3 years -12

Add 1 mark extra for each additional year of experience subject to
maximum 3 (Three) marks.

15

ii)

Experience as Team Leader/Resident Engineer/ Project
Manager or similar capacity in Construction supervision/ IE for
Highway/Bridge Projects of 4/6 laning of length in aggregate
equal to project length for which RFP is invited.

1 Projects  -15

Add 1 marks extra for each additional project subject to
maximum 05 (five) marks

20

iii)

Experience in supervision of Major/Minor bridge project or more
excluding approaches.
1 project - 10 mark

Add 2.5 marks for each subsequent project subject to maximum 5
marks

15

Experience in Supervision of Highway/Bridge projects of 4/6
laning on EPC mode of length in aggregate equal to project length
for which RFP is invited

1 Project -3

Add 1 mark for each additional project subject to maximum 2
marks.

Employment with the Firm
<1year -0
1 year or more -5

Total

100

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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Note:

(1) Similar Capacity includes the following positions
i) On behalf of Consultant: Team Leader/Resident Engineer/ Senior Bridge Engineer
(Construction Supervision/IE/ AE).
ii) On behalf of Contractor: Project Manager (Construction/ Construction Supervision)
iii) In Government Organizations: Superintending Engineer (or equivalent) and above

(2) The permanent staff would be considered those already employed with the firm prior to
one year from the month during which this Tender Notice is issued.

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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2. Structural-cum-Material Engineer (Maximum age limit 45 years on Bid date)

S. No. Description Max. | Referen [Marks
Points| ce/ self-
Details |assessed
of by the
projects |bidder
Claime
d
For self]
assessment
1 General Qualification 25
I) Graduate in Civil Engineering 25
2 Adequacy for the Project 70

Professional Experience

i) Total Professional Experience in handling Bridge & Highway | 15

projects
< 6 years -0
6 years -13

Add 1 mark extra for each additional completed year of
experience subject to maximum 2 (two) marks.

if) Experience as Resident Engineer /Project Manager/
Superintending Engineer or Director/Project equivalent/Executive
Engineer or equivalent on construction works/Independent
Engineer Projects of 4/6 laning including Bridges/Interchanges

<04 years -0

04 years -15

Add 1 marks extra for each additional year of experience subject to
maximum 5(Five) marks.

20

iii) Should have handled in similar capacity in supervision of 2 major
bridges highways on pile/well Foundation.

< 2 projects -0

2 projects -15

Add 1 (one) mark extra for each additional project with major bridge
subject to maximum 5 (Five) marks

20

Experience as Resident Engineer or similar capacity in Construction
Supervision / IE for similar Highway Projects of 4/6 laning equal to
project length for which RFP is invited.

< 2 projects -0 15
2 projects -10

Add 1 marks extra for each additional project subject to maximum 5
(Five) marks

3 | Employment with the Firm
<1year -0
1 year or more -5

Total : 100

Note:

Consultancy services for Authority Engineer for supervision of Widening and Improvement of Existing
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Request for Proposal for AE
(i)

The permanent staff would be considered those already employed with the firm
prior to one year from the month during which this Tender Notice is issued.
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03. Quantity Surveyor-cum-Safety Engineer (Maximum age limit 45 years on Bid date)

S. No. Description Max. | Reference/ | Marks
Points | Details of self
projects | assessed
Claimed | by the
for self bidder

assessment
1 General Qualification 25
I) Graduate in Civil Engineering 25
2 Adequacy for the Project 70
Professional Experience
i) Total Professional Experience in handling Highway 20
projects
< 06 years -0
06 years -18

Add 1 mark extra for each additional year of experience subject to
maximum 2 (Two) marks.

ii) Experience as Quantity Surveyor in Highway projects
< 04 years -0
04 years -13 15

Add 1 mark extra for each additional year of experience subject to
maximum 2 (two) marks.

ii)
Experience as Safety Surveyor/Engineer in Highway projects
<02 years -0

02 years -8 10
Add 1 mark extra for each additional year of experience subject
to maximum 2 (two) marks.

iif) Experience as Quantity Surveyor in construction supervision of
Highway Projects of 4/6 laning including Bridges of length in
aggregate equal to 40% of project length for which RFP is invited
<1 projects -

1 Projects -20
Add 25 marks extra for each additional project subject to
maximum 5 (Five) marks

25

3 Employment with the Firm
<1year -0
1 year or more -5

Total : 100

Note:
(i)  The permanent staff would be considered those already employed with the firm
prior to one year from the month during which this Tender Notice is issued.
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SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS

The proposal should contain the following information in enclosed format attached at Appendix
A.

e Year of Establishment of Firm
e Average annual turnover (last three years)

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last three
years (FY 2020-21, FY 2021-22 and FY 2022-23). For claiming experience of Highway projects,
completion certificate from employer should be enclosed. The proposal should also contain the
details of the key personnel viz. their name, qualification, expertise area, experience and years of
association with the firm.

Appendix A

The following information related to the firm should be provided in the proposal.
i. Name of the package applied for:-

ii. Year of establishment of firm *

Consultant Year of Country Type of Organization
Establishment

Individual| Partnership| Corporation | Other

Individual/Lead Partner
(of JV)/ Minor Partner of
JV / Associate

NOTE:- Year of Establishment of Lead Partner of JV shall be considered.
*Copy of Certificate of incorporation shall be submitted.
ii.  Office/Business Address/Telephone nos./Cable Address.
iv.  Narrative description of firm (Not more than 2 sheets)
v.  Name of two (2) principals who may be contacted with title and telephone
number/fax number/e-mail.

vi.  Financial Statement of the last three years. **
SL. No. Particular 2020-21 2021-22 | 2022-23
i Annual turnover from Consulting business

ii Total Assets
iii Current Assets

b) The currency conversion rate for the respective years shall be mentioned for other

Consultancy services for Authority Engineer for supervision of Widening and Improvement of Existing
2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.
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international currencies.

c) Balance Sheet/ Auditor Certificate of last 3 years (FY 2020-21, FY 2021-22 and FY 2022-23)
shall be submitted as evidence of Annual Turnover.

vii.  Experience as Independent Consultant/Construction supervision of Highway projects,
separately for PPP and non-PPP Projects during the last 7 years.

Projects Type of Descriptio | Client Total Fee Fee %age Approx. Period
Name / Services | nof (with for the receive by | of total cost of
Year rendere Highway complete Consultan Applicant fee Highway
d Project address, cy (in case of received Project
N /Length contact Assignme | JV/Associ by
Sole (kms ) person, nt (INR) ation) the
Consultant leph
telephone firm
Nos .and
S No | Prime Fax Nos.)
consultant
of JV/
minor
consultant
of JV/ /as
associate
consultant
1 2 3 4 5 6 7 8 9 10
1A. Completed/Substantially completed projects:
2.
3.
113. Projects in Progress
2.

Consultancy services for Authority Engineer for supervision of Widening and Improvement of Existing
2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.
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Deendayal Port Authority

viii. Experience in DPR/review/ Feasibility Study cum Preliminary Design Report preparation
of 4/6 laning Highway Projects separately for the PPP and non-PPP projects during the

last 7 years.

S No | Projects Name/ Typeof |Length | Client Total [Fee %age  |Period
Year Services |of (with Fee receive |of total
Rendered |Project complet |for the |d by fee
Sole (kms) | e Consu |Applica |receive
Consultant/ address, |ltancy mnt (in d by
_ con tact |Assign |case of |the
Prime person, |ment [JV/Ass |[firm
consultant  of JV telepho |(INR) [ociatio
/ ) ne Nos . n) case
minor consultant and Fax of JV)
of JV/as associate Nos.)
consultant
1 2 3 4 5 6 7 8 9

a) Only those projects, to be included in the table which are Highways Projects and for which
clients certificates from the concerned Government agencies are enclosed with the proposal.

b) The weightage given for experience of a firm would depend on the role of the
firm in the respective assignments. The firm’s experience would get full credit if it was the
sole firm in the respective assignment. If the applicant firm has completed projects as JV
with some other firms, weightage shall be given as per the JV share**. However if the
applicant firm has executed the project as associate with some other firms, 25% weightage
shall be given to the applicant firm for the projects completed under such association

C) For weightage of experience in any past Consultancy assignment, experience certificate
from the client shall be submitted. In absence of clear demarcation of JV share in client
certificate, the weightage will be treated as 60 % for lead partner and 40% for minor
partner.

d) Annual turnover duly certified by Chartered Accountant shall be accepted. In case of non-
availability of such documents no weightage of turnover/experience will be considered.

Consultancy services for Authority Engineer for supervision of Widening and Improvement of Existing
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(ix)  Assignments on hand including those for which the Letter of Acceptance from the clients
received as on 7 days prior to due date for submission of proposals: The details shall be given in
the following format.

S. | Name of Clie | Role of the [Total [Dateof |[Date of|Present | Team Members
N | Assignment| nt firm fees of [letter of  |Agreemen| status provided by the firm
0 Sole, consul |Acceptanc |t if signed | of
Lead/ tancy e Assignm
Other in Assign ent _
JV or sub- ment Name |DOB |Position
consultant |(INR)
@ @ [ G @ ©) ©) @) ® © 139 (11)

Consultancy services for Authority Engineer for supervision of Widening and Improvement of Existing
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SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL

Appendix B-1 | Technical proposal submission form.

Appendix B-2 | Site Appreciation

Approach paper on methodology for performing the assignment.
Appendix B-3

Appendix B-4 | Composition of the Team and Task(s) of each Team member

Appendix B-5 | Curriculum vitae of proposed Professional staff.

Appendix B-6 Time Schedule for deployment of Professional staff

Appendix B-7 | Activity (works) Schedule.

Appendix B-8 | Affidavit for correctness of CVs of key personnel and experience
claimed by the firm

Appendix B-9 | Integrity pact

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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APPENDIX B-1
Technical proposal submission form.

FROM (Name of Firm) To: (Name and Address of Employer)

Sir/Madam:

Subject: Submission of Technical and Financial Proposal for Consultancy services for Authority
Engineer for supervision of Widening and Improvement of Existing 2/4 lane
carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.

We, the undersigned, offer to provide the consulting services for the above in accordance with
your Request for Proposal dated (Date), and our Proposal. We are hereby submitting our
Proposal, which includes this Technical Proposal and a Financial Proposal sealed under a
separate envelope for the above mentioned work.

We understand that Employer shall be at liberty to keep the credentials of Consultants
submitted at bidding stage, in public domain and the same may be uploaded by Employer on
official website of Employer. We undertake that we shall have no objection if Employer
uploads/hosts the information pertaining to credentials of our firm as well as of our key
personnel.

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and
subject to the modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive.

We remain,
Yours sincerely,

Authorized Signatory
Name and Address of Firm

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.
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APPENDIX B-2: SITE APPRECIATION

Shall give details of site as per actual site visit and data provided in RFP and collected from site
supported by photographs to demonstrate that responsible personnel of the Consultant have
actually visited the site and familiarized with the salient details/complexities and scope of
services.

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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APPENDIX B-3:

APPROACH PAPER ON METHODOLOGY FOR PERFORMING THE ASSIGNMENT

The approach and methodology will be detailed precisely under the following topics.

1) Methodology for services, surveying, road condition data collection and analysis [not more than 2

pages].
2) Key challenges foreseen and proposed solutions in carrying out the assignment [not more than 1

page].

3) Proposed Quality Audit Methodology and Quality Assurance Plan [not more than 6 pages].

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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APPENDIX B-4:
COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH TEAM
MEMBER
1. Technical/Managerial Staff
Sl. No. |Name Position Task
1
2
3
4

2. Support Staff

S1. No. | Name Position Task

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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APPENDIX B-5:
FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED
PROFESSIONAL STAFF
Proposed POSItION: .......ccecccereririeveueeenininieiicineeeeceesteiereeneneenen

JANFEV0 g T30 ) 53 o 0 o

Name of Staff:

PrOfeSSion: -----------------------------------------------------------------------------------------------------------------
Date of Birth:
Years with Firm/Entity: Nationality:
Membership of Professional Societies: Detailed Task Assigned:

Detailed Task ASSIGNEA: .....cc.eeierieriieiieietieeetet ettt
Summary of Qualification &Experience vis-a-vis the requirements as per TOR

Name Period
of Assignment | Client of
Employ Project in the| the Rema
S. No |er Post Held |Name |[From |To Project Project |rk
Education:

[Summarise college/university and other specialized education of staff member, giving their names,
dates attended, and degrees obtained. Use about one quarter of a page.]

Key Qualifications:

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment.
Describe degree of responsibility held by staff member on relevant previous assignments and give
dates and locations. Use about half a page.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions held
by staff member since graduation, giving dates, name of employing organizations, titles of positions
held, and locations of assignments. For experience in last ten years, also give types of activities
performed and client references, where appropriate. Use about three-quarters of a page. |

Languages:
[For English language indicate proficiency: excellent, good, fair, or poor; in speaking, reading, and
writing]

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
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Summary of Qualification &Experience vis-a-vis the requirements as per TOR

Summary of Qualification &Experience vis-a-vis the requirements as per TOR

Requirements as per TOR Possessed by the Staff Member | Break-up of experience
(Enclosure-B) Brief Description Man-months
of Project provided

Certification by the Candidate
I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, my

qualifications and my experience and Employer would be at liberty to debar me if any information
given in the CV, in particular the Summary of Qualification & Experience vis-a-vis the
requirements as per TOR is found incorrect. I further undertake that I have neither been debarred
by DPA or any other central/stage government organization nor left any assignment with the
consultants engaged by Employer / contracting firm (firm to be supervised now) for any
continuing work of Employer without completing my assignment. I will be available for the entire
duration of the current project (named....). If I leave this assignment in the middle
of the work, Employer would be at liberty to debar me from taking any assignment in any of the
Employer works for an appropriate period of time to be decided by the Employer. I have no
objection if my services are extended by the Employer for this work in future.

I further undertake that if due to my inability to work on this project due to unavoidable
circumstances, due to which consultant’s firm is forced to seek replacement. In such unavoidable
circumstances, I shall not undertake any employment in Employer projects during the period of
assignment of this project and Employer shall consider my CV invalid till such time.

I undertake that I have no objection in uploading/hosting of my credentials by Employer in public
domain.

For Key Personnel having intermittent inputs, add the following:
I further certify that I am associated with the following assignments as on date (as on 7 days prior

to due date for submission of proposal) including those for which LOA has been received by the
firm and the inputs in these assignments shall not affect the work of the current assignment.

months)

Name of Assignment | Client | Date of LOA Likely start Likely end | Total input of the
(Month / Year) |(Month / Year)| person (man-

Note: CVs of Key Personnel having intermittent inputs will be considered only if the assignments
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on hand as on 7 days before due date of proposal including those for which LOA has been
received from the Client or for which Consultant has been declared as H1.

(Signature of Key Personnel)
Date: (Day/Month/Year)

The Consultant should carryout self-evaluation based on the evaluation criteria at Appendix-EC
and furnish the same here. While submitting the self-evaluation along with bid, Consultant shall
make references to the documents which have been relied upon in his self-evaluation.

Certification by the firm

The undersigned on behalf of ---------------- (name of consulting firm) certify that Shri. ------------
(Name of proposed personnel) to the best of our knowledge has neither been debarred by DPA or
any other Central/State Government organization nor left his assignment with any other
consulting firm engaged by the Employer / Contracting firm (firm to be supervised now) for the
ongoing projects. We understand that if the information about leaving the past assignment is
known to the Employer, Employer would be at liberty to remove the personnel from the present
assignment and debar him for an appropriate period to be decided by the Employer.
Date:

[Signature of authorized representative of the Firm] (Day/Month/ Year)

Note: -

a. Personnel is to affix his recent photograph on first page of CV.

b. Complete address and phone number of the Personnel is to be provided.
c. Document for proof of age is to be enclosed.

d. Document for proof of qualification is to be enclosed.

e. Age of the personnel shall not be more than as specified.

f. Experience Certificates from Employers to be attached.
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APPENDIX B-6:
TIME SCHEDULE FOR PROFESSIONAL PERSONNEL
A. Activity Schedule

Sl Name | Position Month wise Program (in form of Bar Chart)
N [1¢t, 274, etc. are months from the start of assignment]
o. it | 2nd | srd | ath |sth | ¢th | sth [gth | 9th | 100 |11th | 12 and Number
subsequ |of
ent year [Months
1 Subtotal
Q)
2 Subtotal
2
3 Subtotal
©)
4 Subtotal
4)
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APPENDIX B-7:
ACTIVITY (WORKS) SCHEDULE

A. Activity Schedule

Monthwise Program (in form of Bar Chart)
[1st, 2nd, etc. are months from the start of assignment]
SL Item of Activity st nd [3rd |yth |sth |gth |yt |gth  [gth th th th
No. (Works) 1 nd 3rd gt sthejet 7t M9 10" |11 12
1
2
3
4
B. Completion and Submission of Reports
S.No. | Reports: Programme: (Date)
1 Monthly reports
(Design and Construction)
2 Quarterly Reports
3 Various others reports as provided in the EPC Agreement
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APPENDIX B-8:
AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE
CLAIMED BY THE FIRMS (To be submitted on non-judicial Stamp Paper)

I, the undersigned, on behalf of (name of the Consultant
submitting the proposal), do hereby certify that the details furnished in this proposal including
CV of key personnel and experience claimed by the firm/firms are true and correct to the best
of my knowledge and belief.

Managing Director/Head of the
Firm/Authorised Representative of
the firm*

Name of the firm:

Address of the firm:

*Lead Member in case of [V
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APPENDIX B-9:

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and
competitiveness in transactions by various organizations of the Government of India. Public procurement is an area of
concern for the CVC, and many steps have been taken to put proper systems in place. In this context, Integrity Pact
(IP), a tool conceptualized and promoted by Transparency International, an international NGO, aimed at preventing
corruption in public contracting, has been found useful. It has been decided by Ministry of Shipping that all
organizations under the Ministry will implement IP. IP should cover every tender / procurement above a specified
threshold value. The threshold value of contracts / procurements / transactions incorporating IP would be such that it
covers 90% by value of all contracts / procurements / transactions of the organization in the last 3 years Presently the
threshold is fixed as ¥50 Lakhs. IP essentially envisages an agreement between prospective vendors / bidders, and
Deendayal Port Authority, committing the persons / officials of both sides not to resort to any corrupt practice in any
aspect of the contract at any stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be
considered competent to participate in the bid process. Any violation would entail disqualification of the bidders and
exclusion from future business dealings. IP, in respect of a particular contract should cover all phases of the contract,
from the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or
the warranty / guarantee period. IP would be implemented through Independent External Monitor (IEM), who are
eminent persons appointed by the organization, with approval of CVC. The term of appointment for an IEM would be
3 years Name of the IEM will be mentioned in NIT. The IEM would review independently and objectively assess, as
to whether and to what extent parties have complied with their obligations under the IP. IEM would have access to all
contract documents, whenever required. The bidders may raise disputes / complaints if any, with the IEM. The IEM
would examine complaints received by them and give their recommendations / views to the Chairman of Port
Authority. Recommendations of IEM would be in the nature of advice and would not be legally binding. Their role is
independent in nature and the advice once tendered would not be subject to review at the request of the organization.
Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has been appointed IEM by DPA. Draft condition to
be incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact agreement with Deendayal Port
Authority. As per Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has been nominated as
Independent External Monitor for Integrity Pact whose address is as under;

Address:-

Shri S.K. Sarkar, IAS (Retd.)
B-104, Nayantara Aptt.
Plot 8 B, Sec-07, Dwarka,

New Delhi — 110 075.
Mobile N0.9871322133

Email : sksarkar1979@gmail.com

Address:-
Shri Saurabh Chaudry, IAS (Retd.)
A-9, Sector — 30,
Noida (U.P.) —201301
Mobile No.98111 49324
Email : saurabh7678@yahoo.co.in

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the bid.
Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand immediately after
closing date of online E-tender failing which tender shall be considered irrelevant.
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Appendix
INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
and

................................................. (Name of The bidders and consortium members) hereinafter referred to as "The Bidder /
Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender No. 11-
TD/2024 .The Principal values full compliance with all relevant laws of the land rules, regulations, economic use of
resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor the
tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

(a) No employee of the Principal, personally or through family members, will in connection with the tender for, or the
execution of a contract, demand, take a promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the IPC /
PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The Bidder(s) /
Contractor(s) commits themselves to observe the following principles during participation in the tender process and during
the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of the
Principal's employees involved in tender process or the execution of the contract or to any third person any material
or other benefit, which he / she is not legally entitled to, in order to obtain in exchange of advantage of any kind
whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding,
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids, or any other actions to restrict competitiveness or to introduce cartelization in
the bidding process.

c¢. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act / Indian
Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition, or
personal gain, or pass on to others, any information or document provided by the Principal, as part of the business
relationship, regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / Representatives in
India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign principals, if any. Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers"
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments made to
Indian agent / representative have to be in Indian Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is committed to or
intends to make to agents, brokers or any other intermediaries, in connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing the
matter to IEMs and shall wait for their decision in the matter.
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(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to
such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a violation of
Section-2 above, or in any other form, such as to put their reliability or credibility in question, the Principal is entitled to
disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure mentioned in the
"Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 3, the
Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the contract
according to Section 3, the Principal shall be entitled to demand and recover from the Contractor, liquidated damages of the
Contract Value or the amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to condition that, if
the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the contract award has caused
no damage or less damage than the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal,
only to the extent of the damage in the amount proved.

Section S - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in any
country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be
taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical conditions as this
on which all Bidder

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely responsible
for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or an
associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, in this regard,
the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as
deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by Central
Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions neutrally
and independently. The Monitor would have access to all Contact documents, whenever required. It will be obligatory for
him / her to treat the information and documents of the Bidders / Contractors as confidential. He / she reports to the
Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant the
Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the information and documents of the Bidder /
Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / Contractor(s) with
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confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential Information" and of "Absence
of Conflict of Interest". In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and
recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to the
Project provided such meetings could have an impact on the contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor can in this
regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties that they act
in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks from the
date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals for correcting
problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an offence
under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable time taken visible
action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of contract of
successful bidder and for all other bidders six months after the contract has been awarded. Issues like warranty,
guarantee, etc. should be outside the purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the lapse of
this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal,
i.e., Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not been
made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium
membel

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement remains valid.
In this case, the parties will strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact will
prevail.

o

Engineer (TD)
Port Authority

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)
(Office Seal) (Office Seal)
Place : Gandhidham
Date:  / /2024
Witness Witness
Sign
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Chetan Bauddh
JE Gr-I (Civil)
Deendayal Port Authority

(Name & Address)
(Name & Address)

Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid Response Sheet No.10
and Dr. S. K. Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) have been appointed by DPA as independent
External Monitors and whose address are as under:

Shri S.K. Sarkar, IAS (Retd.) Shri Saurabh Chaudry, IAS (Retd.)
B-104, Nayantara Aptt. A-9, Sector — 30,

Plot 8 B, Sec-07, Dwarka, Noida (U.P.) — 201301

New Delhi — 110 075. Mobile No.98111 49324

Mobile No.9871322133 Email : saurabh7678@yahoo.co.in

Email : sksarkar1979@gmail.com
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SECTION 5: FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL.

Appendix C-1 Financial proposal submission form

Appendix C-2 Summary of costs
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APPENDIX C-1:
FINANCIAL PROPOSAL SUBMISSION FORM

FROM: (Name of Firm) TO : Address of Employer

Subject : Consultancy services for Authority Engineer for supervision of Widening and
Improvement of Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state
of Gujarat on EPC.

We, the undersigned, offer to provide the consulting services for the above in accordance with
your Request for Proposal dated [Date], and our proposal. Our attached financial proposal is
for the sum of [Amount in words and figures]. This amount is exclusive of the local taxes
which we have estimated at (Amount in Words and Figures).

Our financial proposal shall be binding upon us subject to the modifications resulting from
contract negotiations, up to the expiration of the validity period of the proposal, i.e., [Date].

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India

namely “Prevention of Corruption Act 1988”.

Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal
and contract execution, if we are awarded the contract, are listed below:

Name and Address Amount and Purpose of Commission
of Agents Currency or Gratuity

We understand you are not bound to accept any proposal you receive.

We remain,
Yours sincerely,

Managing Director/Head of the
Firm /Authorised Representative of the firm*

Name of the firm:
Address of the firm:

*Lead Memberin-case-of JV
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APPENDIX C-2:

SUMMARY OF COSTS

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF (Schedule-B)

Sr. No. of Rate Amount
No Position Man Unit (in Rs.) (in Rs.)
. Months

1 Team Leader-cum-Highway 24 Man

Engineer month
2 Structural-cum-Material 24 Man

Engineer month
3 Quantity Surveyor-cum-Safety 24 Man

Engineer month

Total (in Rs.)

In Figures

Total (in Rs.)
In Words

NOTE: -

1. The Total time duration envisaged is 24 MONTHS (Man-month in Construction period of
18 months + Maintenance/ Defect Liability period of 6 months).

2. The rate quoted shall include Expenditure towards one Computer Operator cum
Accountant, one Office Messenger, conveyance for Vehicle arrangement for staff, office
accommodation, furniture, other amenities, stationery, and all other expenditure etc.
required for performing of services as per scope of RFP.

3. GST will be paid extra.
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated
....... entered between Authority and.....................(the Contractor) for the work of Widening
and Improvement of Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the
state of Gujarat on EPC basis].

1. Scope

1.1 These Terms of Reference (the “TOR”) for the Authority’s Engineer are being specified
pursuant to the EPC Agreement dated ..................... (the “ Agreement”), which has been entered

into between the Authority and .............cccccooiiiiiiice (the “Contractor”) for
the work of Widening and Improvement of Existing 2/4 lane carriageway of KK-Road
Connecting to NH-8A in the state of Gujarat on EPC basis, and a copy of which is annexed
hereto and marked as Annex-A to form part of this TOR.

1.2 The TOR shall apply to construction and maintenance of the Project Highway.

2 Definitions and interpretation

2.1 The words and expressions beginning with or in capital letters and not defined herein but
defined in the Agreement shall have, unless repugnant to the context, the meaning respectively
assigned to them in the Agreement.

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context
otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of the
Agreement, and references to Paragraphs shall be deemed to be references to Paragraphs of
this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply,
mutatis mutandis, to this TOR.

3 General

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner,
consistent with the highest standards of professional integrity and Good Industry Practice.

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance
with the provisions of this Agreement, but subject to obtaining prior written approval of the
Authority before determining.

(a) any Time Extension.
(b) Any additional cost to be paid by the Authority to the Contractor;
(c) The Termination Payment; or

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an
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obligation or liability on either Party for a sum exceeding Rs. 50,00,000.00 (Rs. Fifty lakhs.)

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to
the Authority in respect of its duties and functions under this Agreement. Such reports shall be
submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every month.

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and
responsibilities to its suitably qualified and experienced personnel; provided, however, that it
shall not delegate the authority to refer any matter for the Authority’s prior approval in
accordance with the provisions of Clause 18.2 of the EPC Agreement.

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of
Scope under Article 13.

3.6 In the event of any disagreement between the Parties regarding the meaning, scope and nature
of Good Industry Practice, as set forth in any provision of the Agreement, the Authority’s
Engineer shall specify such meaning, scope and nature by issuing a reasoned written statement
relying on good industry practice and authentic literature.

4 Construction Period

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished
by the Contractor along with supporting data, including the geo-technical and hydrological
investigations, characteristics of materials from borrow areas and quarry sites, topographical
surveys, and the recommendations of the Safety Consultant in accordance with the provisions
of Clause 10.1.6 of EPC Agreement. The Authority’s Engineer shall complete such review and
send its observations to the Authority and the Contractor within 15 (fifteen) days of receipt of
such Drawings; provided, however that in case of a Major Bridge or Structure, the aforesaid
period of 15 (fifteen) days may be extended upto 30 (thirty) days. In particular, such comments
shall specify the conformity or otherwise of such Drawings with the Scope of the Project and
Specifications and Standards.

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and
furnish its comments within 10 (ten) days of receiving such Drawings. The review of drawing
should be authenticated by Authority’s Engineer.

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the Contractor
and shall convey its comments to the Contractor within a period of 21 (twenty-one) days
stating the modifications, if any, required thereto.

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be
adopted by the Contractor for executing the Works, and convey its comments to the Contractor
within a period of 10 (ten) days from the date of receipt of the proposed methodology from the
Contractor.

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for
interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway
for purposes of maintenance during the Construction Period in accordance with the provisions
of Clause 10.4 EPC Agreement.
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4.6 The Authority’s Engineer shall review the monthly progress report furnished by the Contractor
and send its comments thereon to the Authority and the contractor within 7 (seven) days of
receipt of such report.

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and
shall submit a monthly Inspection Report bringing out the results of inspections and the
remedial action taken by the Contractor in respect of Defects or deficiencies. In particular, the
Authority’s Engineer shall include in its Inspection Report, the compliance of the
recommendations made by the Safety Consultant.

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports
and standard samples of manufactured Materials, and such other Materials as the Authority’s
Engineer may require.

49 For determining that the Works conform to Specifications and Standards, the Authority’s
Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such time
and frequency and in such manner as specified in the Agreement and in accordance with Good
Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the tests specified in
the IRC Special Publication-11 (Handbook of Quality Control for Construction of Roads and
Runways) and the Specifications for Road and Bridge Works issued by MORT&H (the
“Quality Control Manuals”) or any modifications/substitution thereof shall be deemed to be
tests conforming to Good Industry Practice for quality assurance.

4.10 The Authority’s Engineer shall test check at least 50 (fifty) percent of the quantity or number of
tests prescribed for each category or type of test for quality control by the Contractor.

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of
their results shall be determined by the Authority’s Engineer in accordance with the Quality
Control Manuals. The tests shall be undertaken on a random sample basis and shall be in
addition to, and independent of, the tests that may be carried out by the Contractor for its
own quality assurance in accordance with Good Industry Practice.

412 In the event that results of any tests conducted under Clause 11.10 establish any Defects or
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out
remedial measures.

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently
required for the safety of the Project Highway, whether because of an accident, unforeseeable
event or otherwise; provided that in case of any work required on account of a Force Majeure
Event, the provisions of Clause 21.6 of EPC Agreement shall apply.

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s
Engineer shall undertake a review of the progress of construction and identify potential delays,
if any. If the Authority’s Engineer shall determine that completion of the Project Highway is
not feasible within the time specified in the Agreement, it shall require the Contractor to
indicate within 15 (fifteen) days the steps proposed to be taken to expedite progress, and the
period within which the Project Completion Date shall be achieved. Upon receipt of a report
from the Contractor, the Authority’s Engineer shall review the same and send its comments to
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the Authority and the Contractor forthwith.

415 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s
quality control records and documents before the Completion Certificate is issued pursuant
to Clause 12.2 of EPC Agreement.

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the
Works if the work threatens the safety of the Users and pedestrians. After the Contractor has
carried out remedial measure, the Authority’s Engineer shall inspect such remedial measures
forthwith and make a report to the Authority recommending whether or not the suspension
hereunder may be revoked.

417 In the event that the Contractor carries out any remedial measures to secure the safety of
suspended works and users, and requires the Authority’s Engineer to inspect such works, the
Authority’s Engineer shall inspect the suspended works within 3 (three) days of receiving
such notice, and make a report to the Authority forthwith, recommending whether or not
such suspension may be revoked by the Authority.

418 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in
Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be.
For carrying out is functions under this Paragraph 4.18 and all matters incidental thereto, the
Authority’s Engineer shall act under and in accordance with the provisions of Article 12 and
Schedule-K.

5 Maintenance Period

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its
monthly Maintenance Programme and for this purpose carry out a joint monthly inspection
with Contractor.

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to
evaluate compliance with the Maintenance Requirements and submit a Maintenance
Inspection Report to the Authority and the Contractor.

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or
cause to be carried out, for the purpose of determining that the Project Highway is in
conformity with the Maintenance Requirements. It shall monitor and review the results of
such tests and remedial measures, if any, taken by the Contractor in this behalf.

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the Authority’s
Engineer shall, in conformity with Good Industry Practice, specify the permissible limit of
deviation or deterioration with reference to the Specifications and Standards and shall also
specify the time limit for repair or rectification of any deviation or deterioration beyond the

permissible limit.

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.
Page 58



Tender ID Number: 11-TD/2024
Deendayal Port Authority Request for Proposal for AE

(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant
permission with such modifications, as it may deem necessary, within 5 (five) days of
receiving a request from the Contractor. Upon expiry of the permitted period of closure, the
Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay,
determine the Damages payable by the Contractor to the Authority under Clause 14.5 of EPC
Agreement

6 Determination of costs and time

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are
required to be determined by it under the Agreement.

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be
determined by it under the Agreement.

6.3 The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5 of EPC Agreement.

7 Payments

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the
Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in
accordance with the provision of Clause 10.2.4 (d) of EPC Agreement.

7.2 Authority’s Engineer shall

a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor
pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the
release of 90 (ninety) percent of the amount so determined as part payment, pending issue of
the Interim Payment Certificate; and

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in Clause
19.4, deliver to the Authority and the Contractor an Interim Payment Certificate certifying the
amount due and payable to the Contractor, after adjustments in accordance with the
provisions of Clause 19.10 of EPC Agreement.

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance
Statement from the Contractor pursuant to Clause 19.6 of EPC Agreement, verify the
Contractor’s monthly statement and certify the amount to be paid to the Contractor in
accordance with the provisions of the Agreement.

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the
final payment statement of Maintenance in accordance with the provisions of Clause 19.16 of
EPC Agreement.

8 Other duties and functions

The Authority’s Engineer shall perform all other duties and functions as specified in the
Agreement.
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9  Miscellaneous

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the
Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test
results with comments of the Authority’s Engineer thereon, shall be furnished by the
Authority’s Engineer to the Authority forthwith.

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents
received by it, including ‘as - built’ Drawings and keep them in its safe custody.

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain a
complete set of as built Drawings in 2 (two) hard copies and in USB Flash Drive (Pen Drive)
form or in such other medium as may be acceptable to the Authority, reflecting the Project
Highway as actually designed, engineered and constructed, including an as-built survey
illustrating the layout of the Project Highway and setback lines, if any, of the buildings and
structures forming part of project Facilities; and shall hand them over to the Authority against
receipt thereof.

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall
mediate and assist the Parties in arriving at an amicable settlement of any Dispute between
the Parties.

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of
Contractor’s Default within one week of its occurrence.

10. PERFORMANCE CLAUSE

Authority’s Engineers shall be expected to fully comply with all the provisions of the “Terms
of Reference’, and shall be fully responsible for supervising the Designs, Construction and
maintenance and operation of the facility takes place in accordance with the provisions of the
EPC Agreement and other schedules. Any failure of the Authority Engineer in notifying to
Employer and the Contractor on non-compliance of the provisions of the EPC Contract
Agreement and other schedules by the EPC Contractor, non-adherence to the provision of
ToR and non-adherence to the time schedule prescribed under ToR shall amount to non-
performance.

The Authority Engineer shall appoint its authorized representative, who shall issue on
behalf of the AE, the Provisional Completion Certification and Completion Certificate
along with the Team Leader and shall carry out any such task as may be decided by
Employer. The AE shall take prior approval of Employer before issuing Provisional
Completion Certification and Completion Certificate. The proposal submitted shall also
include the name of the authorized representative along with the authorization letter and
power of attorney.

11. CONSULTANT’S PROPOSAL
11.1  List of key personnel to be fielded by the Consultants shall be as below:

i. Team Leader-cum-Highway Engineer

ii. Structural-cum-Material Engineer
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iii. Quantity Surveyor-cum-Safety Engineer

11.2  Broad job-description and minimum qualification for key personnel mentioned above is
enclosed as Enclosure-B. However, higher marks shall be accorded to the Candidate
with higher relevant qualification and experience. All the CV’s of the personals
mentioned in Para 5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation of
technical proposal. The age of the Key Personnel should not be more than 45 years
on the date of submission of proposal. Consultants are advised in their own interest
to frame the technical proposal in an objective manner as far as possible so that these
could be properly assessed in respect of points to be given as part of evaluation
criteria. The bio-data of the key personnel should be signed on every sheet by the
personnel concerned and the last sheet of each bio-data should also be signed by the
authorised signatory for the Consultant. The key personnel shall also certify at the end
of their bio-data proforma that they have not left any of the Employer works without
completing of their assignment and have not accepted any other offer at the time of
signing of the bio-data and as such shall be available to work with the Authority
Engineer, if the Project is awarded. In case the key personnel leaves the assignment
without approval of Employer, Employer would be at liberty to take any appropriate
action against that key personnel including debarment.

11.3 In addition to above, consultants are required to propose other key personnel, sub-
professional staff and other field engineers as detailed in Enclosure-A and the minimum
qualification requirements for the same is enclosed in Enclosure-B.

12. PERIOD OF SERVICES
121  The services of an Authority’s Engineer will be in phases as per Contract Agreement.

1211 The appointment of the Authority’s Engineer shall initially be as per details given

below.
Period of service (in Construction period (in Mainten.ance/ DLP Period
months) months) (in months)
Construction period of 18 18 6
months + Maintenance/
Defect Liability period of 6

The proposed manpower deployment for this period shall be matching the activities
to be performed during the said period. The time frame for services during the
deployment of key personnel during this period shall be as shown in Enclosure A.

12.1.2 In case of extension if any granted to EPC Contractor by Authority or any change of
time schedule of construction period, the services of Authority’s Engineer should
also have been extended till the completion of project after approval from
Authority. Payments during the extended period will be made in accordance with
Clause no. 6 of GC.
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Enclosure-A

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF

AUTHORITY ENGINEER
] Man-month in
S. No. Key Personnel Man-month in Maintenance/Defect
Construction period of R .
h Liability period of 6
A: Key Personnel 18 months months
1. Team Leader-cum-Highway 18 6
Engineer
2. Structural-cum-Material 18 6
Engineer
3. Quantity Sl_,lrveyor—cum— 18 6
Safety Engineer
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Enclosure-B

QUALIFICATION OF KEY PERSONNEL

1. Team Leader-cum-Highway Engineer (Full Time, Maximum age limit 45 years on Bid date)

Duties: The Team Leader will reside at project site on a full-time basis throughout the period of the
construction supervision services. He will be overall in-charge of the project supervision of the
construction package. He shall act as Representative of the consulting firm appointed by the
Authority. His duties will involve overall superintendence over the Resident Engineers and other
experts of the construction package. He will guide, monitor, supervise and control all the activities
related to supervision for the construction package. He will interact with the Engineer-in Charge
and the other officials of the Authority. He shall also be responsible for checking the designs of
bridges, ROBs and interchanges and any structure to be constructed in the Project highway.

He shall be responsible for supervising the road highway to be constructed by the contractor for this
project. He shall also be responsible for insuring complete adherence to maintenance tenders during
construction and operation period. Thus the position required a Team Leader with through
knowledge and understanding in the field of design, construction & maintenance of flexible/rigid
type of pavement including latest codal stipulation , specifications & EPC Contract.

He should have the following qualification / experience.

General Qualification:
Graduate in Civil Engineering, Post Graduation in Highway Engineering.

Professional Experience in Highway Projects:
I.  Total Professional Experience of 12 years in handling Bridge /Highway contracts.
II. Experience as Team Leader/Resident Engineer/Project Manager or similar capacity in
Highway/Bridge Projects of 4/6 laning.

III. Experience as Team Leader/Resident Engineer/ Project Manager or similar capacity in
Construction supervision/ IE for Highway/Bridge Projects of 4/6 laning of length in aggregate
equal to project length for which RFP is invited.

IV. Experience as Team Leader or similar capacity of project Preparation/ Design of major
Highway Project/Bridges of 4/6 laning of length in aggregate equal to project length for
which RFP is invited.

V. Experience in supervision of Major/Minor bridge project or more excluding approaches.

VI. Experience in Supervision of Highway/Bridge projects of 4/6 laning on EPC mode of length
in aggregate equal to project length for which RFP is invited.

Employment with the Firm
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2. Structural-cum-Material Engineer (Full Time, Maximum age limit 45 years on Bid date)

Duties: He shall be the in-charge of the construction supervision of project stretch and shall
coordinate with all other experts of the construction projects and shall report to the Team Leader
and officers of Authority/DPA as per the delegation established. He shall be directly responsible
for regulating the construction process i.e. various activities like earthwork, Sub-base/base courses,
bituminous pavement, bridge/ROB/VUP works proposed for being carried out under Stipulated
Specifications/manuals etc. For this purpose, he shall be assisted by other support
engineers/personnel. He shall deal directly with the other supporting staff attached to ensure that the
construction process is well controlled as per established specification controls to avoid later quality
control stage problems. In respect of other experts like Quantity Surveyor, etc., he shall be
coordinating and regulating their activities to ensure smooth functioning of the Construction Package
concerned. He should have adequate experience in large quantity of earthwork. He will be required to
be fielded throughout the Currency of the project. The candidate is expected to be thoroughly familiar
with various standards/specifications, contract procedures, design and quality control etc.

His duties will also involve understanding the design provisions of bridges/ROBs/ flyovers/
interchanges and VUP/culverts, guiding and checking of reinforcement/ cable laying operations,
rectifying any apparent mistakes in respect of them, checking and controlling the proper mix designs,
Checking the adequacy of proper form-work, laying/compacting of concrete including curing
operations. For this purpose, he will work in close coordination with the Material Engineer and the
Contractor’s Expert to effectively Control the quality of execution. He will be responsible for minor
modifications in design of bridges/culverts, whenever required during execution.

He will be responsible for supervising all the tests to be done in different stages of construction,
besides ensuring that specified tests are done as per codal stipulations and as per the specifications
laid down in the contract for all the different stages of construction. He will be coordinating and
controlling the support personnel placed with him and will report to the Resident Engineer and to the
Team Leader/Employer’s representative as and when required.

General Qualification:
Graduate in Civil Engineering

Professional Experience in Highway Projects:

I.  Total Professional Experience of 6 years in handling Bridge & Highway projects.

II. Experience as Resident Engineer/Project Manager/ Superintending Engineer or Director/Project
equivalent/Executive Engineer or equivalent on construction works/Independent Engineer
Projects of 4/6 laning including Bridges/Interchanges.

III. Must be familiar with modern methods of construction of bridges/ROB/flyover involving
RCC/Pre-stress concrete, design standards, technical specification and statistical Quality
Control/ Assurance procedures for construction of different component of bridges.

IV. Experience as Resident Engineer or similar capacity in Construction Supervision / IE for similar
Highway Projects of 4/6 laning including Bridges of length in aggregate equal to 40% of project
length for which RFP is invited.

V. Experience in Supervision of Highway project of 4/6 laning on EPC mode of length in aggregate
equal to project length for which RFP is invited.

Employment with the Firm
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3. Quantity Surveyor-cum-Safety Engineer (Full time, Maximum age limit 45 years on Bid date)

Duties: He will be reporting to the Team Leader and give input as and when required during the
work. He will provide necessary guidance to the Structural Engineer, and shall issue
directions/procedures/formats of reporting to the Team Leader. He will act as a safety engineer also
for the construction package, even though the thrust of his responsibilities will be in the areas of
quantity surveying/processing of the invoices etc. He will be responsible for taking all measures
required to control the project cost and time over-runs. He will examine the claims of the contractor,
variation orders, if any, and will approve the progress reports as per the project requirements.

He will approve the measurement of all items of works executed in different stages for payment
purpose prepared. As Road Safety Expert he shall be responsible for the overall road safety aspect of
the project.

He shall ensure that safety provisions as per relevant codes are strictly followed at site during
construction period and also during the maintenance period.

General Qualification:
Graduate in Civil Engineering

Professional Experience in Highway Projects:
I.  Total Professional Experience of 6 years in handling Highway projects.
II.  Experience as Quantity Surveyor in Highway projects.
III.  Experience as Quantity Surveyor in construction supervision of Highway Projects of 4/6 laning
including Bridges of length in aggregate equal to project length for which RFP is invited.

Employment with the Firm
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SECTION 7: DRAFT FORM OF CONTRACT

Note: This draft Agreement is a generic document and shall be modified based on particulars of
the Project.

CONTRACT FOR CONSULTANT’S SERVICES

Between

(Name of Client)

And

(Name of Consultant)

Dated:
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1. FORM OF CONTRACT

COMPLEX TIME BASED ASSIGNMENTS

This CONTRACT (hereinafter called the “Contract”) is made on the day of the Month
of, 2024, between, on the one hand (hereinafter Called the
“Client) and, on the other hand, (hereinafter called the
“Consultants”).

[Note* : If the Consultants consist of more than one entity, the above should be partially amended to read

as follows:

“...(hereinafter called the “Client”) and, on the other hand, a joint venture consisting of the following
entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations
under this Contract, namely, and (Hereinafter called “Consultants”)]

WHEREAS

(a) the Client has requested the Consultants to provide certain consulting services as defined
in the General Conditions of Contract attached to this Contract (hereinafter called the
“Services”);

(b) the Consultants, having represented to the Client that they have the required processional
skills, and personnel and technical resources, have agreed to provide the Services on the
terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

4. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

(a) The General Conditions of Contract (hereinafter called “GC”)’

(b) The Special Conditions of Contract (hereinafter called “SC”);
(c) The following Appendices :

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below
next to the title of the Appendix on the sheet attached hereto carrying the title of that Appendix].
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Appendix A: Description of the Services
Appendix B: Reporting Requirements .........ccceceveeucrcevennnnes
Appendix C: Key Personnel and-Sub-consultants ...........
Appendix E: Hours of Work for Key Personnel ................
Appendix F: Duties of the Client ........ccccceerverreesecnncnssrssasaees
Appendix G: Cost Estimates...........cc...... ...
Appendix H: Form of Performance Bank Guarantee........
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Appendix L: Bid Securing Declaration Form
Appendix M: Bank Guarantee for Bid Security
Appendix N: SPECIMEN CONTRACT AGREEMENT

5. The mutual rights and obligations of the Client and the Consultants shall be as set forth in
the Contract; in particular

(a) The Consultants shall carry out the Services in accordance with the provisions
of the Contract; and

(b) The Client shall make payments to the Consultants in accordance with the
Provisions of the Contract.

IN WITNESS WHEREOQOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

FOR AND ON BEHALF OF [NAME OF THE CLIENT)]
BY

(Authorized Representative)

FOR AND ON BEHALF OF [NAME OF THE CONSULTANTS]
BY

(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as
signatures, e.g. in the following manner]
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FOR AND ON BEHALF OF EACH OF THE MEMBERS OF THE CONSULTANTS
[Name of the Member]

By

(Authorized Representative)

[Name of the Member]

By
(Authorized Representative)

etc.
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GENERAL CONDITIONS OF CONTRACT

1. General Provisions

Unless the context otherwise requires, the following terms whenever used in this Contract have
the following meanings:

(a) “Applicable Law” means the laws and any other instruments having the force of law in the
Government’s country [or in such other country as may be specified in the Special
Conditions of Contract (5C)], as they may be issued and in force from time to time.

(b) i) “Contract means the Contract signed by the Parties, to which these General Conditions
of Contract are attached, together with all the documents listed in Clause 1 of such signed
Contract;

(b) (ii) “Contract Price” means total cost (excluding GST Tax) as specified in Appendix C-2 of
Financial Proposal.

(c) “Effective Date’ means the date on which this Contract comes into force and effect
pursuant to Clause GC 2.1;

(d) “foreign currency’ means any currency other than the currency of the Government;
(e) “GC means these General Conditions of Contract;

(f) “Government” means the Government of Client’s Country;

(g) ‘Local currency’ means the Indian Rupees;

(h) “Consultant” wherever mentioned in this Contract Agreement means the “Authority
Engineer (AE)” and includes sub-consultants or Associates engaged by the primary
consultant.

(i) “Member”, in case the Consultants consist of a joint venture of more than one entity,
means any of these entities, and “Members” means all of these entities;

() “Party’ means the Client or the Consultants, as the case may be, and Parties means both of
them;

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants and or
Associates as Employees and assigned to the performance of the Services or any part
thereof; “Foreign Personnel” means such persons who at the time of being so hired had
their domicile outside the Government’s Country, “Local Personnel” means such persons
who at the time of being so hired had their domicile inside the Government’s Country;
and ‘key personnel’ means the personnel referred to in Clause GC 4.2 (a).

(I) "SC" means the Special Conditions of Contract bz which these General Conditions of
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Contract may be amended or supplemented;

(m) "Services" means the work to be performed by the Consultants pursuant to his contract, as
described in Appendix A hereto. The scope of work will be strictly as given in various
Clauses in TOR. The approach and methodology to be adopted by the Consultant for
carrying out the assignment as Authority Engineer may be modified depending on the site
requirements and work programme of the EPC Contractor after mutual discussions with
Employer, the EPC Contractor and the Authority Engineer. The work plan as indicated by
the Consultant may be modified accordingly to the site requirements.

(n) "Sub-consultant and or Associates " means any entity to which the Consultants
subcontract any part of the Services in accordance with the provisions of Clause GC 3.7; and

(o) "Third Party" means any person or entity other than the Government, the Client, the
Consultants or a Sub-consultant.

1.2 Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and servant
or of principal and agent as between the Client and the Consultants. The Consultants, subject
to this Contract, have complete charge of Personnel and Sub- consultants, if any, performing
the Services and shall be fully responsible for the Services performed by them or on their
behalf hereunder.

1.3 Law Governing Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by the Applicable Law.

1.4 Language

This Contract has been executed in the language specified in the SC, which shall be the
binding and controlling language for all matters relating to the meaning or interpretation of
this Contract.

1.5 Headings
The headings shall not limit, alter or affect the meaning of this Contract.

1.6 Notices

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to
this Contract shall be in writing. Any such notice, request or consent shall be deemed to
have been given or made when delivered in person to an authorized representative of

the Party to whom the communication is addressed, or when sent by registered mail,
telegram or facsimile to such Party at the address specified in the SC.

1.6.2 Notice will be deemed to be effective as specified in the SC.

1.6.3 A Party may change its address for notice hereunder by giving the other Party notice of
such change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2.

1.7 Location

The Services shall be performed at such locations as are specified in Appendix A
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hereto and, where the location of a particular task is not so specified, at such locations,
whether in Government's Country or elsewhere, as the Client may approve.

1.8  Authority of Member in Charge

In case the Consultants consist of a joint venture of more than one entity, the
Members hereby authorize the entity specified in the SC to act on their behalf in
exercising all the Consultants' rights and obligations towards the Client under this
Contract, including without limitation the receiving of instructions and payments
from the Client.

1.9  Authorized Representatives
Any action required or permitted to be taken, and any document required or permitted
to be executed, under this Contract by the Client or the Consultants may be taken or
executed by the officials specified in the SC.

1.10 Taxes and Duties
Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel
shall pay such taxes, duties, fees and other impositions as may be levied under the
Applicable Law. Service tax as applicable shall be paid to the consultant while making
payment for services rendered. The consultants shall then deposit the same with the
tax authorities and provide a proof of having done so within next 90 days in line with
policy circulars issued by Employer.

2. Commencement, Completion, Modification and Termination of Contract

21 Effectiveness of Contract
This Contract shall come into force and effect on the date (the "Effective Date") of the
Client's notice to the Consultants instructing the Consultants to begin carrying out the
Services. This notice shall confirm that the effectiveness conditions, if any, listed in
the SC have been met.

2.2 Termination of Contract for Failure to Become Effective
If this Contract has not become effective within such time period after the date of the
Contract signed by the Parties as shall be specified in the SC, either Party may, by not
less than four (4) weeks' written notice to the other Party, declare this Contract to be
null and void, and in the event of such a declaration by either Party, neither Party
shall have any claim against the other Party with respect hereto.

2.3 Commencement of Services
The Consultants shall begin carrying out the Services at the end of such time period
after the Effective Date as shall be specified in the SC.

24  Expiration of Contract

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire
when services have been completed and all payments have been made at the end of
such time period after the Effective Date as shall be specified in the SC.

2.5  Entire Agreement
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This Contract contains all covenants, stipulations and provisions agreed by the
Parties. No agent or representative of either Party has authority to make, and the
Parties shall not be bound by or be liable for, any statement, representation,
promise or agreement not set forth herein.

2.6 Modification
Modification of the terms and conditions of this Contract, including any modification
of the scope of the Services, may only be made by written agreement between the
Parties as the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof,
however, each Party shall give due consideration to any proposals for modification
made by the other Party.

27 Force Majeure

2.7.1. Definition

(a) For the purposes of this Contract, "Force Majeure" means an event which is
beyond the reasonable control of a Party, and which makes a Party's performance
of its obligations hereunder impossible or so impractical as reasonably to be
considered impossible in the circumstances, and includes, but is not limited to,
war, riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action ( except where such
strikes, lockouts or other industrial action are within the power of the Party
invoking Force Majeure to prevent), confiscation or any other action by
government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the negligence or
intentional action of a party or such Party's Sub-consultants or agents or
employees, nor (ii) any event which a diligent Party could reasonably have been
expected to both (A) take into account at the .time of the conclusion of this
Contract and (B) avoid or overcome in the carrying out of its obligations
hereunder.

(c) Force Majeure shall not include insufficiency of funds or failure to make any
payment required hereunder.

2.7.2 No Breach of Contract

The failure of a Party to fulfill any of its obligations hereunder shall not be
considered to be a breach of, or default under, this Contract insofar as such
inability arises from an event of Force Majeure, provided that the Party affected by
such an event has taken all reasonable precautions, due care" and reasonable
alternative measures, all with the objective of carrying out the terms and
conditions of this Contract.

2.7.3 Measures to be Taken

(a) A Party affected by an event of Force Majeure shall take all reasonable measures
to remove such Party's inability to fulfill its obligations hereunder with a
minimum of delay.

(b) A Party affected by an event of Force Majeure shall notify the other Party of such
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event as soon as possible, and in any event not later than fourteen (14) days
following the occurrence of such event, providing evidence of the nature and
cause of such event, and shall similarly give notice of the restoration of normal
conditions as soon as possible.

(c) The Parties shall take all reasonable measures to minimize the consequences of
any event of Force Majeure.

2.7.4 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action
or task, shall be extended for a period equal to the time during which such Party was
unable to perform such action as a result of Force Majeure.

2.7.5 Payments

During the period of their inability to perform the Services as a result of an event of
Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs
reasonably and necessarily incurred by them during such period for the purposes of
the Services and in reactivating the Services after the end of such period.

2.7.6 Consultation

Not later than thirty (30) days after the Consultants, as the result of an event of Force
Majeure, have become unable to perform a material portion of the Services, the Parties
shall consult with each other with a view to agreeing on appropriate measures to be
taken in the circumstances.

2.8. Suspension

The Client may, by written notice of suspension to the Consultants, suspend all
payments to the Consultants hereunder if the Consultants fail to perform any of their
obligations under this Contract, including the carrying out of the Services, provided
that such notice of suspension (i) shall specify the nature of the failure, and (ii) shall
request the Consultants to remedy such failure within a period not exceeding thirty
(30) days after receipt by the Consultants of such notice of suspension.

2.9 Termination

2.9.1 By the Client
The Client may, by not less than thirty (30) days' written notice of termination to the
Consultants (except in the event listed in paragraph (f) below, for which there shall be
a written notice of not less than sixty (60) days), such notice to be given after the
occurrence of any of the events specified in paragraphs (a) through (h) of this Clause
GC 2.9.1, terminate this Contract.

(a) if the Consultants fail to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8
hereinabove, within thirty (30) days of receipt of such notice of suspension or within
such further period as the Client may have subsequently approved in writing;
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(b) if the Consultants become (or, if the Consultants consist of more than one entity, if
any of their Members becomes) insolvent or bankrupt or enter into any agreements
with their creditors for relief of debt or take advantage of any law for the benefit of
debtors or go into liquidation or receivership whether compulsory or voluntary;

(c) if the Consultants fail to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause GC 8 hereof;

(d) if the Consultants submit to the Client a statement which has a material effect on the
rights, obligations or interests of the Client and which the Consultants know to be
false;

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(f) if the Client, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.

if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent
) Judg &g P
practices in competing for or in executing the Contract. For the purpose of this clause:

"corrupt practice" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the selection process or in contract
execution.

"fraudulent practice" means a misrepresentation of facts in order to influence a
selection process or the execution of a contract to the detriment of the Borrower, and
includes collusive practice among consultants (prior to or after submission of
proposals) designed to establish prices at artificial non-competitive levels and to
deprive the Borrower of the benefits of free and open competition.

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his
duties in a fair, efficient and diligent manner and if the dispute remains unresolved,
Employer may terminate this contract.

2.9.2 By the Consultants

The Consultants may, by not less than thirty (30) days' written notice to the Client, such
notice to be given after the occurrence of any of the events specified in paragraphs (a)
through (d) of this Clause GC 2.9.2, terminate this Contract:

(a) if the Client fails to pay any money due to the Consultants pursuant to this Contract and
not subject to dispute pursuant to Clause 8 hereof within forty-five (45) days after
receiving written notice from the Consultants that such payment is overdue;

(b) if the Client is in material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or such longer period as the Consultants
may have subsequently approved in writing) following the receipt by the Client of the
Consultants' notice specifying such breach;
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(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion of
the Services for a period of not less than sixty (60) days; or

(d) if the Client fails to comply with any final decision reached as a result of arbitration
pursuant to Clause GC 8 hereof.

2.9.3. Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon
expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations of the
Parties hereunder shall cease, except:

(i) such rights and obligations as may have accrued on the date of termination or
expiration;

(i) the obligation of confidentiality set forth in Clause GC 3.3 hereof;

(iii) the Consultants' obligation to permit inspection, copying and auditing of their
accounts and records set forth in Clause GC 3.6 (ii) hereof; and

(iv) any right which a Party may have under the Applicable Law

2.9.4 Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses
GC 2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of
such notice, take all necessary steps to bring the Services to a close in a prompt and orderly
manner and shall make every reasonable effort to keep expenditures for this purpose to a
minimum. With respect to documents prepared by the Consultants and equipment and
materials furnished by the Client, the Consultants shall proceed as provided, respectively, by
Clauses GC 3.9 or GC 3.10 hereof.

2.9.5 Payment upon Termination

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the Client
shall make the following payments to the Consultants (after offsetting against these
payments any amount that may be due from the Consultant to the Client}:

(@) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior
to the effective date of termination;

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually
incurred prior to the effective date of termination; and

(c) except in the case of termination pursuant to paragraphs (a) through (d) of Clause GC
2.9.1 hereof, reimbursement of any reasonable cost incident to the prompt and orderly
termination of the Contract including the cost of the return travel of the Consultants'
personnel and their eligible dependents.

2.9.6. Disputes about Events of Termination
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If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause
GC 2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45)
days after receipt of notice of termination from the other Party, refer the matter to
arbitration pursuant to Clause GC 8 hereof, and this Contract shall not be terminated on
account of such event except in accordance with the terms of any resulting arbitral award.

3. Obligation of the Consultants
3.1 General

3.1.1. Standard of Performance

The Consultants shall perform the Services and carry out their obligations hereunder
with all due diligence, efficiency and economy, in accordance with generally accepted
professional techniques and practices, and shall observe sound management
practices, and employ appropriate advanced technology and safe and effective
equipment, machinery, materials and methods" The Consultants shall always" act, in
respect of any matter relating to this Contract or to the Services, as faithful advisers to
the Client, and shall at all times support and safeguard the Client's legitimate
interests in any dealings with Sub-consultants or Third Parties.

3.1.2 Law Governing Services

The Consultants shall perform the Services in accordance with the Applicable Law
and shall take all practicable steps to ensure that any Sub- consultants and or
Associates, as well as the Personnel of the Consultants and any Sub- consultants and
or Associates, comply with the Applicable Law. The Client shall advise the
Consultants in writing of relevant local customs and the Consultants shall, after such
notifications, respect such customs.

3.2 Conflict of Interests
3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc.

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute
the Consultants' sole remuneration in connection with this Contract or the Services and,
subject to Clause GC 3.2.2 hereof, the Consultants shall not accept for their own benefit
any trade commission, discount or similar payment in connection with activities
pursuant to this Contract or to the Services or in the discharge of their obligations
hereunder, and the Consultants shall use their best efforts to ensure that any Sub-
consultants and or Associates, as well as the Personnel and agents of either of them,
similarly shall not receive any such additional remuneration.

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the
Client on the procurement of goods, works or services, the Consultants shall
comply with any applicable procurement guidelines of the Client (Employer) and or
Associates Bank or of the Association, as the case may be, and other funding
agencies and shall at all times exercise such responsibility in the best interest of the
Client. Any discounts or commissions obtained by the Consultants in the exercise of
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such procurement responsibility shall be for the account of the Client.

3.2.3 Consultants and Affiliates Not to engage in Certain Activities

The Consultants agree that, during the term of this Contract and after its termination,
the Consultants and any entity affiliated with the Consultants, as well as any Sub-
consultant and or Associates and any entity affiliated with such Sub- consultant and or
Associates, shall be disqualified from providing goods works or services (other than
the Services and any continuation thereof) for any project resulting from or closely
related to the Services.

3.2.4 Prohibition of Conflicting Activities

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
consultants and or Associates and their Personnel not to engage, either directly or
indirectly, in any of the following activities:

(a) during the term of this Contract, any business or professional activities in the
Government's country which would conflict with the activities assigned to them
under this Contract; and

(b) after the termination of this Contract, such other activities as may be specified in the
SC.

3.3  Confidentiality
The Consultants, their Sub-consultants and the Personnel of either of them shall not,
either during the term or within two (2) years after the expiration of this Contract,
disclose any proprietary or confidential information relating to the Project, the
Services, this Contract or the Client's business or operations without the prior written
consent of the Client.

3.4  Liability of the Consultants
Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability
under this Contract shall be as provided by the Applicable Law.

3.5 Insurance to be Taken Out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants to
take out and maintain, at their ( or the Sub-consultants', as the case may be) own cost
but on terms and conditions approved by the Client, insurance against the risks, and
for the coverages, as shall be specified in the SC, and (ii) at the Client's request, shall
provide evidence to the Client showing that such insurance has been taken out and
maintained and that the current premiums therefore have been paid.

3.6 Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respect
of the Services, hereunder, in accordance with internationally accepted accounting
principles and in such form and detail as will clearly identify all relevant time charges
and cost, and the bases thereof (including such bases as may be specifically referred to
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in the SC); (ii) shall permit the Client or its designated representative periodically, and
up to one year from the expiration or termination of this Contract, to inspect the same
and make copies thereof as well as to have them audited by auditors appointed by the
Client; and (iii) shall permit the client to inspect the Consultant's accounts and records
relating to the performance of the Consultant and to have them audited by auditors
appointed by the client.

3.7  Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of
the following actions:

(a) appointing such members of the Personnel as are listed in Appendix C
("Consultants' Sub-consultants' Key Personnel") merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services, it
being understood (i) that the selection of the Sub-consultant and the terms and
conditions of the subcontract shall have been approved in writing by the Client
prior to the execution of the subcontract, and (ii) that the Consultants shall
remain fully liable for the performance of the Services by the Sub- consultant and
its Personnel pursuant to this Contract; and

(c) any other action that may be specified in the SC
3.8 Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in
Appendix B hereto, in the form, in the numbers and within the time periods set forth in
the said Appendix.

3.9 Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings, specifications, designs, reports, other documents and software
prepared by the Consultants for the Client under this Contract shall become and
remain the property of the Client, and the Consultants shall, not later than upon
termination or expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultants may retain a copy of such
documents and software. Restrictions about the future use of these documents and
software, if any, shall be specified in the SC.

3.10 Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or
purchased by the Consultants with funds provided by the Client, shall be the
property of the Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultants shall make available to the Client an
inventory of such equipment and materials and shall dispose of- such equipment
and materials in accordance with the Client's instructions. While in possession of
such equipment and materials, the Consultants, unless otherwise instructed by the
Client in writing, shall insure them at the expense of the Client in an amount equal
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to their full replacement value.

4. Consultants' Personnel and Sub-consultants and or Associates

41 General
The Consultants shall employ and provide such qualified and experienced Personnel
and Sub-consultants as are required to carry out the Services.

42 Description of Personnel

(a) The titles, agreed job descriptions, minimum qualification and estimated periods
of engagement in the carrying out of the Services of each of the Consultants' Key
Personnel are described in Appendix C. If any of the Key Personnel has already
been approved by the clients his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof,
adjustments with respect to the estimated periods "of engagement of Key
Personnel set forth in Appendix C may be made by the Consultants by written
notice to the Client, provided (i) that such adjustments shall not alter the
originally estimated period of engagement of any individual by more than 10%
or one week, whichever is larger, and (ii) that the aggregate of such adjustments
shall not cause payments under this Contract to exceed the ceilings set forth in
Clause GC 6.1(b) of this Contract. Any other such adjustments shall only be
made with the Client's written approval.

(c) If additional work is required beyond the scope of the Services specified in
Appendix A, the estimated periods of engagement of Key Personnel set forth in
Appendix C may be increased by agreement in writing between the Client and
the Consultants, provided that any such increase shall not, except as otherwise
agreed, cause payments under this Contract to exceed the ceilings set forth in
Clause GC 6.1 (b) of this Contract.

43 Approval of Personnel

The Key Personnel listed by title as well as by name in Appendix C are hereby
approved by the Client. In respect of other Key Personnel which the Consultants
propose, to use in the carrying out of the Services, the Consultants shall submit to the
client for review and approval a copy of their biographical data and (in the case of Key
personnel to be used within the country of the Government) a copy of a satisfactory
medical certificate in the form attached hereto as Appendix D. If the Client does not
object in writing (stating the reasons for the objection) within thirty (30) calendar days
from the date of receipt of such biographical data and (if applicable) such certificate,
such Key Personnel shall be deemed to have been approved by the Client.

4.4 Working Hours, Overtime, Leave, etc.
(a) Working hours and holidays for Key Personnel are set forth in Appendix E hereto.

To account for travel time, foreign Personnel carrying out Services inside the
Government's country shall be deemed to have commenced (or finished) work in
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respect of the Services such number of days before their arrival in (or after their
departure from) the Government's country as is specified in Appendix E hereto.

(b) The Personnel of all types engaged by Consultant to provide Services on this
Contract shall not be entitled to be paid for overtime nor to take paid sick leave or
vacation leave except as specified in Appendix E hereto, and except as specified.

In such Appendix, the Consultants' remuneration shall be deemed to cover these
items. All leave to be allowed to the Personnel is included in the staff-months of
service set for in Appendix C. Any taking of leave by Personnel shall be subject to
the prior approval by the Client and the Consultants shall ensure that absence for
leave purposes will not delay the progress and adequate supervision of the
Services.

4.5 Removal and/or Replacement of Personnel

(@) Except as the Client may otherwise agree, no changes shall be made in the
Key Personnel. If, for any reason beyond the reasonable control of the
Consultants, it becomes necessary to replace any of the Personnel, the
Consultants shall forthwith provide as a replacement a person of equivalent or
better qualifications.

(b) If the Client (i) finds that any of the Personnel has committed serious
misconduct or has been charged with having committed a criminal action, or
(ii) has reasonable cause to be dissatisfied with the performance of any of the
Personnel, then the Consultants shall, at the Client's written request specifying
the grounds therefore, forthwith provide as a replacement a person with
qualifications and experience acceptable to the Client.

() Any of the Personnel provided as a replacement under Clauses (a) and
(b) above, the rate of remuneration applicable to such person as well as any
reimbursable expenditures (including expenditures due to the number of
eligible dependents) the Consultants may wish to claim as a result of such
replacement, shall be subject to the prior written approval by the Client.
Except as the Client may otherwise agree, (i) the Consultants shall bear all
additional travel and other costs arising out of or incidental to any removal
and/or replacement, and (ii) the remuneration to be paid to any of the Key
Personnel provided as a replacement shall be 90% of the remuneration which
would have been payable to the Key Personnel replaced. However, for the
reason other than death/extreme medical ground, (i) for total replacement
upto 33% of key personnel, remuneration shall be reduced by 5% (ii) for total
replacement upto between 33% to 50%, remuneration shall be reduced by 10
% and (iii) for total replacement upto between 50% to 66 %, remuneration shall
be reduced by 15% (iv) For total replacements beyond 66% of the
key  personnel the «client may initiate action of  higher
penalty/termination/debarment upto 2 years as considered appropriate.
Further, after completion of the project, one replacement of key personnel
shall be allowed without any reduction in the remuneration.

(d) In order to prevent the tendency of the personnel and consulting firm to
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submit incorrect and inflated CV, they should sign every page of CV before
submission in order to authenticate that CV furnished by them is correct. The
consulting firm and the personnel through consulting firm should be
informed by Employer while accepting CV of the new personnel that if CV is
found in correct and inflated at a later date, the personnel accepted would be
removed from his assignment and debarred from further Employer’s works
for an appropriate period to be decided by Employer and the new proposed
personnel in place of removed personnel would be paid 15% less salary than
the original personnel. 15% reduction in the salary will be imposed as a penalty
for submitting the incorrect information. This penalty will be imposed only once.
If the same consulting firm submits incorrect information again second time,
necessary action will be taken by Employer to black-list that firm.

() In case of extension of contract, the Consultant can propose one time
replacement of each key personnel without attracting any penalty or
reduction in remuneration, subject to approval of the authority taking into
consideration the progress of work at site. Qualifications of replacements
shall be better or equivalent to the original key personnel. Any further
replacement will be governed as per contract provisions.

4.6 Resident Project Manager

If required by the SC, the Consultants shall ensure that at all times during the
Consultants' performance of the Services in the Government's country a resident
project manager, acceptable to the Client, shall take charge of the performance of
such Services.

5. Obligations of the Client

51  Assistance and Exemptions

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that
the Government shall:

(a) provide the Consultants, Sub-consultants and Personnel with work permits
and such other documents as shall be necessary to enable the Consultants, Sub-
consultants or Personnel to perform the Services;

(b) assist for the Personnel and, if appropriate, their eligible dependents to
be provided promptly with all necessary entry and exit visas, residence
permits, exchange permits and any other documents required for their stay in
Government's country;

(c) facilitate prompt clearance through customs of any property required for the
Services and of the personal effects of the Personnel and their - eligible
dependents;

(d) issue to officials, agents and representatives of the Government all such
instructions as may be necessary or appropriate for the prompt and effective
implementation of the Services;
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(e) assist the Consultants and the Personnel and any Sub-consultants and or
Associates employed by the Consultants for the Services from any requirement
to register or obtain any permit to practice their profession or to establish
themselves either individually or as a corporate entity according to the
Applicable Law;

(f)  grant to the Consultants, any Sub-consultants and or Associates and the
Personnel of either of them the privilege, pursuant to the Applicable Law, of
bringing into Government's country reasonable amounts of foreign currency
for the purposes of the Services or for the personal use of the Personnel and
their dependents and of withdrawing any such amounts as may be earned
therein by the Personnel in the execution of the Services: and

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel
any such other assistance as may be specified in the SC.

5.2 Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access to
all land in the Government's country in respect of which access is required for the
performance of the Services. The Client will be responsible for any damage to such land
or any property thereon resulting from such access and will indemnify the Consultants
and each of the Personnel in respect of liability for any such damage, unless such
damage is caused by the default or negligence of the Consultants or any Sub-consultant
or the Personnel of either of them.

53  Change in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with
respect to taxes and duties which increases or decreases the cost or reimbursable
expenses incurred by the Consultants in performing the Services, then the
remuneration and reimbursable expenses otherwise payable to the Consultants under
this Contract shall be increased or decreased accordingly by agreement between the
Parties hereto, and corresponding adjustments shall be made to the ceiling amounts
specified in Clause GC 6.1(b).

5.4  Services, Facilities and Property of the Client

The Client shall make available to the Consultants and the Personnel, for the purposes
of the services and free of any charge, the services, facilities and property described in
Appendix F at the times and in the manner specified in said Appendix F, provided that
if such services, facilities and property shall not be made available to the Consultants as
and when so specified, the Parties shall agree on (i) any time extension that it may be
appropriate to grant to the Consultants for the performance of the Services, (ii) the
manner in which the Consultants shall procure any such services, facilities and property
from other sources, and (iii) the additional payments, if any, to be made to the
Consultants as a result thereof pursuant to Clause GC 6.1(c) hereinafter.

5.5 Payment

In consideration of the Services performed by the Consultants under this Contract, the
Client shall make to the Consultants such payments and in such manner as is provided

Consultancy services for Authority Engineer for supervision of Widening and Improvement of

Existing 2 /4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.
Page 86



Tender ID Number: 11-TD/2024
Deendayal Port Authority Request for Proposal for AE

by Clause GC 6 of this Contract.

5.6 Counterpart Personnel

(a) If so provided in Appendix F hereto, the Client shall make available to the
Consultants, as and when provided in such Appendix F, and free of charge, such
counterpart personnel to be selected by the Client, with the Consultants' advice,
as shall be specified in such Appendix F. Counterpart personnel shall work
under the exclusive direction of the Consultants. If any member of the
counterpart personnel fails to perform adequately any work assigned to him by
the Consultants which is consistent with the position occupied by such -
member, the Consultants may request the replacement of such member, and the
Client shall not unreasonably refuse to act upon such request.

(b) If counterpart personnel are not provided by the Client to the Consultants as
and when specified in Appendix F, the Client and the Consultants shall agree on
(i) how the affected part of the Services shall be carried out, and (ii) the
additional payments, if any, to be made by the Client to the Consultants as a
result thereof pursuant to Clause GC 6.1(c) hereof.

6. Payments to the Consultants
6.1  Cost Estimates; Ceiling Amount
(a) An estimate of the cost of the Services payable is set forth in Appendix G.

(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to
Clause GC 6.1(c), payments under this Contract shall not exceed the ceilings
specified in the SC. The Consultants shall notify the Client as soon as
cumulative charges incurred for the Services have reached 80% of these
ceilings.

() Notwithstanding Clause GC 6.1(b) hereof, if pursuant to clauses GC 5.3,5.4 or
5.6 hereof, the Parties shall agree that additional payments shall be made to
the Consultants in order to cover any necessary additional expenditures not
envisaged in the cost estimates referred to in Clause GC 6.1(a) above, the
ceiling or ceilings, as the case may be, set forth in Clause GC 6.1 (b) above
shall be increased by the amount or amounts, as the case may be, of any such
additional payments.

6.2  Remuneration and Reimbursable Expenditures

(a) Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall pay to
the Consultants (i) remuneration as set forth in Clause GC 6.2(b), and (ii)
reimbursable expenditures as set forth in Clause GC 6.2(c). If specified in the SC,
said remuneration shall be subject to price adjustment as specified in the SC.
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(b) Remuneration for the Personnel shall be determined on the basis of time
actually spent by such Personnel in the performance of the Services after the
date determined in accordance with Clause GC 2.3 and Clause SC 2.3 (or such
other date as the Parties shall agree in writing) (including time for necessary
travel via the most direct route) at the rates referred to, and subject to such
additional provisions as are set forth, in the SC.

(c) Reimbursable expenditures actually and reasonably incurred by the
Consultants in the performance of the Services, as specified in Clause SC 6.3(b).

6.3  Currency of Payment
All payments shall be made in Indian Rupees and shall be subjected to applicable
Indian laws withholding taxes if any.

6.4 Mode of Billing and Payment
Billing and payments in respect of the Services shall be made as follows:
(a) Deleted.

(b)  Assoon as practicable and not later than fifteen (15 days) after the end of each
calendar month during the period of the Services, the Consultants shall
submit to the Client, in duplicate, itemized statements, accompanied by
copies of receipted invoices, vouchers and other appropriate supporting
materials, of the amounts payable pursuant to Clauses GC 6.3 and 6.4 for such
month. Each monthly statement shall distinguish that portion of the total
eligible costs which pertains to remuneration from that portion which
pertains to reimbursable expenditures.

(c)  The Bill raised by the consultant shall be paid after due scrutiny. The Client shall
cause the payment of the Consultants periodically as given in schedule of
payment above within thirty (30) days after the receipt by the Client of bills with
supporting documents. Only such portion of a monthly statement that is not
satisfactorily supported may be withheld from payment. Should any
discrepancy be found to exist between actual payment and costs authorized to
be incurred by the Consultants, the Client may add or subtract the difference
from any subsequent payments.

(d) The final payment under this Clause shall be made only after the final report
and a final statement, identified as such, shall have been submitted by the
Consultants and approved as satisfactory by the Client. The Services shall be
deemed completed and finally accepted by the Client and the final report and
final statement shall be deemed approved by the Client as satisfactory ninety
(90) calendar days after receipt of the final report and final statement by the
Client unless the Client, within such ninety (90)-day period, gives written
notice to the Consultants specifying in detail deficiencies in the Services, the
final report or final statement. The Consultants shall thereupon promptly
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make any necessary corrections, and upon completion of such corrections,
the foregoing process shall be repeated. Any amount which the Client has
paid or caused to be paid in accordance with this Clause in excess of the
amounts actually payable in accordance with the provisions of this Contract
shall be reimbursed by the Consultants to the Client within thirty, (30) days
after receipt by the Consultants of notice thereof. Any such claim by the
Client for reimbursement must be made within twelve (12) calendar months
after receipt by the Client of a final report and a final statement approved by
the Client in accordance with the above.

(e) All payments under this Contract shall be made to the account of the
Consultants specified in the SC.

7. Fairness and Good Faith
7.1 Good Faith

The Parties undertake to act in good faith with respect to each other's rights under
this Contract and to adopt all reasonable measures to ensure the realization of the
objectives of this Contract.

7.2 Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every
contingency which may arise during the life of the Contract, and the Parties hereby
agree that it is their intention that this Contract shall operate fairly as between them,
and without detriment to the interest of either of them, and that, if during the term
of this Contract either Party believes that this Contract is operating unfairly, the
Parties will use their best efforts to agree on such action as may be necessary to
remove the cause or causes of such unfairness, but no failure to agree on any action
pursuant to this Clause shall give rise to a dispute subject to arbitration in
accordance with Clause GC 8 hereof.

8. Settlement of Disputes

8.1 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contract or the interpretation thereof.

8.2 Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract which
cannot be settled amicably within thirty (30) days after receipt by one Party of the other
Party's request for such amicable settlement may be submitted by either Party for
settlement in accordance with the provisions specified in the SC.

9. Fake CV
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If any case of fake/incorrect/inflated CV is found, it shall be dealt with very severely
and would result in all possible penal action including blacklisting from future projects
of DPA. This would also apply even when the consulting firm is not successful in
getting the assignment. In case CV of a person is turned out to be fake/incorrect/inflated
during the assignment, the consultancy firms will have to refund the salary and perks drawn
including interest @12% per annum in respect of the person apart from other consequences. In
addition to above, 10% of the salary and perks to be refunded shall be recovered from
the Firm as penalty.
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II1. SPECIAL CONDITIONS OF CONTRACT
GC Clause
A. Amendments of, and Supplements to, Clauses in the General

Conditions of Contract

1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA”
1.4 The language is: English
1.6.1 The addresses are:

Client: Address of Employer

The Executive Engineer (TD),

Town Development Division,

Room No. 103, Ground Floor,

Annexe, AO Building.

Deendayal Port Authority

Gandhidham, Kutch District Gujarat-State, INDIA
E-mail : tddivisionkpt@gmail.com

website : www.deendayalport.gov.in

Consultant: Address of Consultant
Attention:

Cable address :

Telex:

Facsimile

[Note’ : Fill in the Blanks]
1.6.2 Notice will be deemed to be effective as follows:
(a) in the case of personal delivery or registered mail, on delivery;
(b) in the case of telexes, 24 hours following confirmed transmission;
(c) in the case of telegrams, 24 hours following confirmed transmission; and
(d) in the case of facsimiles, 24 hours following confirmed transmission.

1.8 The Engineer in Charge is: Sh.
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(Note: If the Consultants consist of a joint venture of more than one entity, the name
of the entity whose address is specified in SC 1.6.1 should be inserted here. If the
Consultants consist of one entity, this Clause 1.8 should be deleted from the SC)

1.9 The Authorised
Representative are: For the
Client:

For the Consultants:

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees, levies and
other impositions levied under the existing, amended or enacted laws during life of this
contract and the client shall perform such duties in regard to the deduction of such tax as

may be lawfully imposed.
21 The effectiveness conditions are the following:
i)  Approval of the Contract by the client

2.2 The time period shall be four months or such other time period as the parties may agree in
writing.

2.3 The time period shall be one month or such other time period as the Parties may agree in
writing.

2.4 The time period shall be 24 months (Construction Period of 18 months + 06Months for

Maintenance Period)

34 Limitation of the Consultants' Liability towards the Client

(a) Except in case of gross negligence or willful misconduct on the part of the Consultants or on
the part of any person or firm acting on behalf of the Consultants in carrying out the
Services, the Consultants, with respect to damage caused by the Consultants to the Client's
property, shall not be liable to the Client:

i)  for any indirect or consequential loss or damage; and

ii) Consultant will maintain at its expenses; Professional Liability Insurance including
coverage for errors and omissions caused by Consultant’s negligence in the performance
of its duties under this agreement, (A) For the amount not exceeding total payments for
Professional Fees and Reimbursable Expenditures made or expected to be made to the
Consultants hereunder OR (B) the proceeds, the Consultants may be entitled to receive
from any insurance maintained by the Consultants to cover such a liability, whichever of
(A) or (B) is higher.

iii) The policy should be issued only from an Insurance Company operating in India.

Consultancy services for Authority Engineer for supervision of Widening and Improvement of
Existing 2/4 lane carriageway of KK-Road Connecting to NH-8A in the state of Gujarat on EPC.
Page 92



Tender ID Number: 11-TD/2024
Deendayal Port Authority Request for Proposal for AE

iv) The policy must clearly indicate the limit of indemnity in terms of “Any One Accident”
(AOA) and “Aggregate limit on the policy period” (AOP) and in no case should be for an
amount less than stated in the contract.

v) If the Consultant enters into an agreement with Employer in a joint venture or ‘in
association’, the policy must be procured and provided to Employer by the joint venture/in
association entity and not by the individual partners of the joint venture/association.

Vi) The contract may include a provision thereby the Consultant does not cancel the policy
midterm without the consent of the Employer. The insurance company may provide an
undertaking in this regard.

(b) This limitation of liability shall not affect the Consultants' liability, if any, for damage to
Third Parties caused by the Consultants or any person or firm acting on behalf of the
Consultants in carrying out the Services.

(c) Professional Liability Insurance may be accepted for initially one year which shall be
extended annually for five years. PLI shall be uniformly taken for a period of five years.

3.5 The risks and the coverage shall be as follows

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988
in respect of motor vehicles operated in India by the Consultants or their Personnel or
any Sub-consultants or their Personnel for the period of consultancy.

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.00 Cr for the period of
consultancy.

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a
minimum coverage equal to estimated remuneration and reimbursable.

(d) Employer's liability and workers' compensation insurance in respect of the Personnel of
the Consultants and of any Sub-consultant, in accordance with the relevant provisions of
the Applicable Law, as well as, with respect to such Personnel, any such life, health,
accident, travel or other insurance as may be appropriate; and

(e) Insurance against loss of or damage to (i) equipment purchased in whole or in part with
funds provided under this Contract, (ii) the Consultants' property used in the
performance of the Services, and (iii) any documents prepared by the Consultants in the

performance of the Services.
3.7(c) The other actions are

(i) taking any action under a civil works contract designating the Consultants as "Authority’s Engineer",
for which action, pursuant to such civil works contract, the written approval of the Client as
"Employer" is required".

3.9 The Consultants shall not use these documents for purposes unrelated to this Contract without the
prior written approval of the Client.
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4.6 "The person designated as Team Leader cum Highway Engineer in Appendix C shall serve in
that capacity, as specified in Clause GC 4.6."

6.1(b) The ceiling amount, which shall be contract price, payable Indian Rupee is:

6.2(a) "Payments for remuneration made in accordance with Clause GC 6:2(a) in shall be adjusted as
follows:

(i) Consultants shall be paid billing rates for services rendered by the personnel of all categories
at site namely (i) key Personnel on man-moth wise basis. All payments shall be made in
Indian Rupees and shall be subjected to applicable Indian laws withholding taxes if any.

Notwithstanding any other provisions in the agreement in this regard, this provision will
prevail and over ride any other provision to the contrary in this agreement.

6.2(b)(i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries and allowances as
the Consultants shall have agreed to pay to the Personnel as well as overhead, and (B) the cost
of backstopping by home office staff not included in the Personnel listed in Appendix C, and
(C) the Consultants' fee; (ii) that bonuses or other means of profit-sharing shall not be allowed
as an element of overhead, and (iii) that any rates specified for persons not yet appointed
shall be provisional and shall be subject to revision, with the written approval of the Client,
once the applicable salaries and allowances are known.

(2) Penalty clause: Consultants' has to engage key personnel on daily basis as per tender. In case of non-
deployment of key personnel then penalty of 1.5 time of rate quoted per day will be imposed on per
personal per day basis, the same will be recovered from running bills of Consultant. No dispute shall be
entertained with regard to penalty.

6.2(b)(ii) The rates for Personnel are set forth in Appendix G.

6.3 (b)—Deleted
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8.2.1 Selection of Arbitrators

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an
arbitration panel composed of three arbitrators, in accordance with the following provisions:

(a)  Where the Parties agree that the dispute concerns a technical matter, they may
agree to appoint a sole arbitrator or, failing agreement on the identity of such sole
arbitrator or within thirty (30) days after receipt by the other Party of the proposal
of a name for such an appointment by the Party who initiated the proceedings, either
Party may apply to the President, Indian Roads Congress, New Delhi, for a list of not

fewer than five nominees and, on receipt of such list, the Parties shall alternately strike
names there from, and the last remaining nominee on the list shall be the sole arbitrator
for the matter in dispute. If the last remaining nominee has not been determined in this
manner within sixty (60) days of the date of the list, the President,

Indian Roads Congress, New Delhi, shall appoint, upon the request of either Party and
from such list or otherwise, a sole arbitrator for the matter in dispute.

(b)  Where the Parties do not agree that the dispute concerns a technical matter, the Client
and the Consultants shall each appoint one arbitrator, and these two arbitrators shall
jointly appoint a third arbitrator, who shall chair the arbitration panel. If the arbitrators
named by the Parties do not succeed in appointing a third arbitrator within thirty (30)
days after the latter of the two arbitrators named by the Parties has been appointed, the
third arbitrator shall, at the request of either Party, be appointed by Secretary, the Indian
Council of Arbitration, New Delhi.

(¢) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint its arbitrator
within thirty (30) days after the other Party has appointed its arbitrator, the Party
which has named an arbitrator may apply to the Secretary, Indian Council of
Arbitration, New Delhi, to appoint a sole arbitrator for the matter in dispute, and the
arbitrator appointed pursuant to such application shall be the sole arbitrator for that
dispute.

8.2.2 Rules of Procedure

Arbitration proceedings shall be conducted in accordance with procedures of the
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign
national/firm, where arbitration proceedings shall be conducted in accordance with the
rules of procedure for arbitration of the United Nations Commission on International
Trade Law (UNCITRAL) as in force on the date of this Contract.
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8.2.3 Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be appointed in
the same manner as the original arbitrator.

8.2.4 Qualifications of Arbitrators
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) through (c) of
Clause 8.2.1 hereof shall be an internationally /nationally recognized legal or technical expert with
extensive experience in relation to the matter in dispute.

8.2.5 Miscellaneous

In any arbitration proceeding hereunder:

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Gandhidham.

(b) The English language shall be the official language for all purposes; and

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator if
there is no such majority) shall be final and binding and shall be enforceable in any court of
competent jurisdiction, and the Parties hereby waive any objections to or claims of immunity

in respect of such enforcement.

(d) Fee structure shall be as indicated below:

Sr. Particulars Maximum amount payable per Arbitrator per case
No.
1 Arbitrator fee Rs. 25,000/ - per day

Or

Rs. 7 lacs (Lump sum) subject to publishing the award

within 06 months.

Or

Rs. 5 lacs (Lump-Sum) subject to publishing the Award
after 6months but before 12 months.

Note:- The amount of fees already paid for the days of

hearing @ Rs. 25,000/ - would be adjusted in the lump-

sum payment.

2 Reading Charges Rs 25,000/- per Arbitrator per case including counter
claim.
3 Secretarial Assistance and Rs 20,000/ -
Incidental charges
(telephone,  fax, postage
etc.)
4 Charges  for  Publishing | Rs. 35,000/-

/declaration of the Award
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5 Other expenses (as per
actuals against bills subject
to the prescribed ceiling
given below)

Traveling Expenses
Economy class (by Air), First class AC (by train) and AC

Lodging and Boarding (by Road)
car (by Roa
(a). Rs 15,000/ - per day (in metro cities)
(b). Rs 7,000/- per day (in other cities)
(c). Rs 3,000/- per day, if any Arbitrator

makes their own arrangements.

6 Local Travel Rs. 1500/ - per day
Rs. 5,000/ - per day for outside Arbitrator

7 Extra charges for days other
than hearing/ meeting days
(maximum for 2 days)

Note:- | 1. Lodging, boarding and travelling expenses shall be allowed only for those
members who are residing 100 kms away from place of meeting.
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be

considered as Metro Cities.

IV. APPENDICES
Appendix A: Description of the Services

[Give detailed descriptions of the Services to be provided, dates for completion of various tasks,
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place of performance for different tasks; specific tasks to be approved by Client, etc.]

Details as per TOR
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Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them; dates of
submission, etc. If no reports are to be submitted, state here ""Not applicable".}

Please refer TOR
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Appendix C: Key Personnel and-Sub-consultants

[List under: C-1 Titles [and names, if already available], detailed job descriptions
and minimum qualifications. experience of Personnel to be assigned to work
in India, and staff- months for each.

C-2 Same information as C-1 for Key local Personnel.

Please refer TOR
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Appendix E: Hours of Work for Key Personnel

The Consultants Key personnel and all other Professional / Sub Professional / Support
Staff shall work 6 days (Mondays through Saturday) every week and observe the
Gazetted Holidays of Government of India as Holidays. The Consultant shall work as
per the work program of the contractor. In this context in case the work plan of the
Consultant needs suitable modifications, the same shall be carried out and submitted to
the client for consideration. The Consultants hours of work normally shall match with
that of Contractor’s activities on the site. No extra remuneration shall be claimed or
paid for extra hours of work required in the interest of Project completion.

In addition, casual leave for 12 days shall be permitted in a year to each Key Personnel/
Sub-Profession at with prior intimation to the Authority. Out of this, a maximum of 3
CLs can be availed either separately or together in a quarter and the period of the CLs
would be counted as Key Personnel I Sub- Profession at being on duty.
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Appendix F:

Duties of the Client

[List here under:

F-1 Services, facilities and property to be made available to the Consultants by the
Client.
/INILII
F-2 Counterpart personnel to be made available to the Consultants by the
Client.]
IINILVI
Please refer TOR
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Appendix G: Cost Estimates
List hereunder cost estimate in INR:

1. Monthly rates for local Personnel (Key Personnel and other Personnel)
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Appendix H: FORM OF PERFORMANCE SECURITY

(PERFORMANCE BANK GUARANTEE)
(Clause-13 of TOR)

SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the
instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port
Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the demand under the

condition of the contract, vide ’s letter No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No. dated

(hereinafter called “the said contract”) for the payment of Security Deposit in cash or
Lodgment of Government Promissory Loan Notes for the due fulfillment by the said contractors of
the terms and condition of the said contract, on production of a bank Guarantee for
Rs. (Rupees ) only we, the (Name of
the Bank and Address)
(hereinafter referred to as
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount
not exceeding Rs. (Rupees ) only against any
loss or damage caused to or suffered by the Board by reason of any breach by the contractors of
any of the terms and conditions of the said contract.
2. We, , do hereby
(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any demur merely on
a demand from the Board starting that the amount claimed is due by way of loss or damage caused
to or which would be caused to or suffered by the Board by reason of the contractors failure to
perform the said contract. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.
3. We, , undertake to pay to the
(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our

liability under this present being absolute and unequivocal. The payment so made by us under

this bond shall be a valid discharge of our liability for payment there under and the

Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that would be
taken for performance of the said contract and that it shall continue to be enforceable till all the
dues of the Board under or by virtue of the said contract have been fully paid and its claims
satisfied or discharged or till the
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(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the Board
may require from time to time.

We, further agree with the Board that the (Name of Bank and
Branch)

Board shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said contract or to
extend the time of performance by the said contract or to extend the time of performance by
the said Contractors from time to time or to postpone for any time or from time to time any of
the powers exercisable by the board against the said Contractors and to forebear or enforce any
of the terms and conditions relating to the said contract and we shall not be relieved from our
liability by reason of any such variation or extensions being granted to the contractors or for
any forbearance, act or omission on the part of the Board or any indulgence shown by the
board to the Contractors or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham| would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before

(date of expiry of Guarantee).”

Date day of 20___

For (Name of Bank)
(Name)

Signature
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Appendix K

LETTER OF ACCEPTANCE
(On letterhead of the Client)

(date)

TO :

(Name and address of the contractor)

Dear Sirs,

Sub. :
Tender No. :

Name of Work : Consultancy services for Authority Engineer for supervision of
Widening and Improvement of Existing 2/4 lane carriageway of KK-Road Connecting
to NH-8A in the state of Gujarat on EPC

Ref. : Your bid dated
And [list the correspondence with the bidder]|

This is to notify you that your bid dated for
execution of the (name of the contract and
identification number, as given in the instructions to bidders) for the
contract price of rupees (amount in words and figures

as corrected and modified in accordance with the tender document is
here by accepted by the employer/Board).

You are hereby requested to furnish performance security, in the

form detailed in tender document for an amount of Rs.
within { } days of the receipt of this letter of acceptance valid upto
28 days from the date of completion obligations expiry of taking over
certificate subject to removal of defects period i.e. upto and also
sign the contract agreement within{ } days of the receipt of this
letter of acceptance , failing which action as stated in the tender
document will be taken.

Detailed letter of acceptance will follow.

Please acknowledge receipt.

Yours
faithfully,

Chief Engineer
Deendayal Port Authority
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Appendix L
FORMAT OF BID SECURITY DECLARATION FROM BIDDERS

(On Bidders Letter head)

Bid Securing Declaration Form

Date: Tender No.

To (insert complete name and address of the Employer/Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three years from the date of notification if I am /We are in a breach of any

obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,
my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the employer/purchaser
during the period of bid validity (i) fail or refuse to execute the contract, if
required, or (ii) fail or refuse to furnish the Performance Security, in accordance
with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of
the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.
Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing he Bid Securing Declaration)

Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)
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Appendix-M

Bank Guarantee for Bid Security
Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To be
executed on Rs. 300/- non Judicial Stamp Paper]

(Bank’ s name and address of I[ssuing Branch or Office)
Beneficiary’ s Bank details are as under :

Name of Bank & Address:

Account No :

IFSC Code:

Beneficiary: (Name and Address of Employer/Board)

Board of Deendayal Port Authority.

Date:

Tender Guarantee No. :

We have been informed that [name of the Tenderer] (hereinafter called “the
Tenderer” ) has submitted

to you its Tender dated (hereinafter called “the Tenderer” ) for the execution of
[name of contract]

under Invitation for Tenders No. [Number]. Furthermore, we understand that, according
to your

conditions, Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay
you any sum

or sums not exceeding in total an amount of [amount in figures] ([amount in words])
upon receipt by

us your first demand in writing accompanied by a written statement stating that the
Tenderer is in

breach of its obligation(s) under the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer

in the Form of Tender; or

(b) Having been notified of the acceptance of it’s Tender by the Employer/Board during

the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if

required, or (ii) fails or refuses to furnish the performance guarantee, in accordance

with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/
Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract

signed by the Tenderer and the performance guarantee issued to you upon the

instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the
successful
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Tenderer; or

(ii) Twenty-eight days after the expiration of the Tenderer’ s tender or any extended
period thereof;

Consequently, any demand for payment under this guarantee must be received by us at the

office on or before that date.

[Signature(s)]

[Authorization letter from the issuing bank that the signatory of this BG is
authorized to do so should also be enclosed].
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Appendix-N
SPECIMEN CONTRACT AGREEMENT

(to be executed on 3300 non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the instructions indicated]

THIS CONTRACT AGREEMENT is made

The[insert: number] day of [insert: month], [insert: year]

AGREEMENT

This agreement made this day of between the Board of the Port

of Deendayal Port Authority, a body corporate under Major Port Authorities Act, 2021, having which Administrative
Office building at Gandhidham (Kutch). (Herein after called the “Board” which expression shall unless excluded

repugnant to the context, be deemed to include their successors in office) of the one part and

(herein after called the "CONTRACTOR" which expression shall unless excluded by or repugnant to the context be
deemed to include his heirs, Executors, Administrators, Representatives and assigns or successors in office) of the other

part.

WHEARS the Board is desirous of carrying out the work of
___” and whereas the Contractor has offered to

execute and complete such works at a total cost of X
AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to Conciliation

Committee / Council comprising of independent subject expert. The award by the Conciliation Committee /
Councils shall be placed before the Board of Trustee for consideration if agreed by both the party

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for
due fulfilment of all the conditions of the contract:

1)z paid in the form of Bank Guarantee/FDR towards 5 % of Contract value as Performance Guarantee

and balance 5% to be recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to them in the
conditions of contract hereafter referred to.

2. The following shall be deemed to form and be read and construed as part of this agreement relating to the said

work, viz.
a. Notice Inviting Tender (Page No. to )
b. The tender submitted by the contractor including Schedule “A” and “B”. (page No. to
)
¢.  General Rules and direction for the guidance of the tendeX (Page No. to )
d.  General and Special Conditions of the Contract. (Page No.  to )
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e. The schedule of items of work with quantities and rates. (Page No. to )

f.  Correspondence exchanged before the issue of letter of acceptance by which the conditions of contract are
amended, varied of modified in any way by manual consent (to be enumerated). (Page No. to )

g.  Work Order No. issued vide letter No. (Page No. to )

3. The Contractor hereby covenants with the Board to complete and maintain the said works to the satisfaction of
the Board in conformity in all respects, with the provision of the said contract.

4. The Board hereby covenants to pay the Contractor in consideration of such work "the contract price" at the time
and in the manner prescribed by the said Contract.

IN WITNESS WHEREQOF the parties hereunto have set their hands and seals the day and year first above
written signed and sealed by the Contractor in the presence of :

M/s.

(Name, signature Designation and
Seal of the Contractor)

WITNESS
1.

2. Contractor

Signed, sealed & delivered

By Chief Engineer on
behalf of the Board in the Chief Engineer
Presence of : Deendayal Port Authority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL PORT AUTHORITY

Witness: (Name, Signature, address)

1.

2.

(Dy. HOD & XEN)
The common seal of the

Board of Deendayal Port Authority affixed in
the presence of :

SECRETARY
DEENDAYAL PORT AUTHORITY
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PROCEDURE FOR E-TENDER
INSTRUCTIONS TO APPLICANTS
(Note: RFP stands modified to the extent required as per these instructions).

DEFINITIONS

a) (n)Code Solutions-a Division of GNFC Ltd.: A service provider to develop and customize the
software and facilitate the process of e-tendering on application service
provider model.

Note:
In case bidders need any clarification or if training is required to participate in online tenders,
they can contact (n)Procure Support team at following address:-
(n)code Solution - A division of GNFC Ltd., (n) Procure Cell, 403, GNFC Infotower, S. G.
Road, Bodakdev, Ahmedabad - 380054 (Gujarat)
Contact Details:
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91- 79-26857321, 40007533
E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER :1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

b) DPA e-Procurement Portal: An e-tendering portal of Deendayal Port Authority (“DPA”)
introduced for the process of e-tendering which can be accessed on
https://tender.nprocure.com

Words in capital and not defined in this document shall have the same meaning as in the Request
for Proposal (“RFP”).

1) ACCESSING/PURCHASING OF BID DOCUMENTS:

(i) It is mandatory for all the Applicants to have Class-III digital signature certificate (with
both Signing and Encryption certificate)(in the name of person who will sign the
Application) from any of the licensed certifying agency (“CA”) [Applicants can see the list of
licensed CAs from the link_ www.cca.gov.in] to participate in e-tendering of DPA. The
authorized signatory holding Power of Attorney shall only be the Digital signatory. In case
authorized signatory holding Power of Attorney and Digital Signatory are not the same, the
bid shall be considered non-responsive.

(if) To participate in the submission of the Bids against the Application, it is mandatory for
the bidders to get registered their firm/Consortium with e-tendering portal
https://tender.nprocure.com to have user ID and password which has to be obtained by
submitting an annual registration charges of INR 5,000/-(inclusive of all taxes to (n)Code
Solutions - a Division of GNFC Ltd.) through e-payment gateway. Validity of online
registration is one year.
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DISCLAIMER

The Applicant must read all the instructions in the RFP and submit the same accordingly.
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