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DEENDAYAL PORT AUTHORITY

TENDER NOTICE No. CME/1540

Superintending Engineer (M), DPA, Mechanical Engineering Department, 2" Floor,
Annex - A.O. Building, Gandhidham — 370210, invites tender in online e- tendering
system for the work of “Supply, installation, testing & commissioning of 08 nos.
120 MT capacity RCC Road Weighbridges (pit less type) along with IT
infrastructure for cloud-based data storage & management system including
integration with existing RFID, EBS & Other Platform of DPA and Comprehensive
Annual Maintenance Contract of complete weighbridges & associated IT systems
for the period of three (03) years, inside cargo jetty area of Deendayal Port,
Kandla.” at the estimated cost of Rs.3,89,82,240/-, Tender Fees Rs. 5,900/- (incl. of
GST) and EMD: Rs.3,89,822/- (Rupees Three Lakh Eighty-Nine Thousand Eight
Hundred Twenty-Two Only) through online transfer in Bank of Baroda,
Gandhidham Branch, a/c no.: 10080100022427, IFSC Code: BARBOGANKUT. In case
of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification -2008 mentioned in the Sub class N0.28194, 26519, 33129 only shall
become eligible for exemption from payment of tender fee/EMD. Such bidder shall
also upload the scanned copy of valid & relevant certificate on (n) procure
website along with ‘Bid Securing Declaration Form’ (Section-VIl) in preliminary
bid failing which the bid shall be considered non-responsive. The last date of
downloading: 05.05.2025 up to 14:00 Hrs. Last date and time of submission of E-
tender only on website https://tender.nprocure.com 05.05.2025 up to 14:30 Hrs.
Date and time for opening of e-tender: 05.05.2025 at 15.00 Hrs. Tender shall be
downloaded from web site: https://tender.nprocure.com and also available on
http://www.deendayalport.gov.in

Corrigendum, if any, will be placed on website only.

Sd/-
Superintending Engineer (M)
Deendayal Port Authority



NOTICE INVITING ONLINE TENDER

Details about tender:

Department Name

Mechanical Engineering Department

Circle/ Division

Mechanical Division, Deendayal Port Authority

Tender Notice No.

CME/1540

Name of Project

“Supply, installation, testing & commissioning of 08 nos.
120 MT capacity RCC Road Weighbridges (pit less type)
along with IT infrastructure for cloud-based data storage
& management system including integration with existing
RFID, EBS & Other Platform of DPA and Comprehensive
Annual Maintenance Contract of complete weighbridges
& associated IT systems for the period of three (03) years,
inside cargo jetty area of Deendayal Port, Kandla.”

Name of work

“Supply, installation, testing & commissioning of 08 nos.
120 MT capacity RCC Road Weighbridges (pit less type)
along with IT infrastructure for cloud-based data storage
& management system including integration with existing
RFID, EBS & Other Platform of DPA and Comprehensive
Annual Maintenance Contract of complete weighbridges
& associated IT systems for the period of three (03) years,
inside cargo jetty area of Deendayal Port, Kandla.”

Estimated Contract Value(INR)

Rs.3,89,82,240/- (Rupees Three Crore Eighty Nine Lakh
Eighty Two Thousand Two Hundred and Forty Only)

Period of Completion

The SITC work to be completed within 60 days of handing
over of the site for respective weighbridge. CAMC for the
period of 3 years after completion of 1 year of warranty
period from the commissioning of the respective

weighbridge.
Bidding Type Open
Bid Call (Nos.) 1t
Tender Currency Type Single Currency

Tender Currency Settings

Indian Rupee (INR)

Joint Venture

Not Applicable

Rebate

Not applicable

Bid Document Fee:

Tender fee of Rs. 5,900/- (including GST) through online
transfer in Bank of Baroda, Gandhidham Branch, a/c no.:
10080100022427, IFSC Code: BARBOGANKUT. Scan copy of
RTGS no. and date of transfer may be uploaded on (n)
procure website in Preliminary bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under the
Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per
National Industrial Classification -2008 mentioned below,
only shall become eligible for exemption from payment of




tender fee/EMD. Such bidder shall also upload the scanned
copy of valid & relevant certificate on (n) procure website
along with ‘Bid Securing Declaration Form’ (Section-VII) in
preliminary bid failing which the bid shall be considered
non-responsive.

Sub Description
Class

28194 | Manufacture of weighing machinery (other than
sensitive laboratory balances).

26519 | Manufacture of other measuring n.e.c.

33129 | Repair and maintenance of other special purpose
machinery of division 28 (weighing equipment,
vending machine, cash registers, photocopy
machines, calculators, typewriters etc.)

Bid Doc Fee Payable to

Deendayal Port Authority, Gandhidham.

Bid Security/ EMD (INR):

EMD of Rs.3,89,822/- (Rupees Three Lakh Eighty-Nine
Thousand Eight Hundred Twenty-Two Only) through online
transfer in Bank of Baroda, Gandhidham Branch, A/c no.:
10080100022427, IFSC Code: BARBOGANKUT. Scan copy of
RTGS no. and date of transfer may be uploaded on (n)
procure website in Preliminary bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per
National Industrial Classification -2008 mentioned below,
only shall become eligible for exemption from payment of
tender fee/EMD. Such bidder shall also upload the scanned
copy of valid & relevant certificate on (n) procure website
along with ‘Bid Securing Declaration Form’ (Section-VIl) in
preliminary bid failing which the bid shall be considered
non-responsive.

Sub Description
Class

28194 | Manufacture of weighing machinery (other than
sensitive laboratory balances).

26519 | Manufacture of other measuring n.e.c.

33129 | Repair and maintenance of other special purpose
machinery of division 28 (weighing equipment,
vending machine, cash registers, photocopy
machines, calculators, typewriters etc.)

Bid Security/ EMD (INR)
In Favour of:

Deendayal Port Authority, Gandhidham




Bid Document Downloading
Start Date

04.04.2025 from 1500 Hrs.

Bid Document Downloading
EndDate

05.05.2025 up to 1400 Hrs.

Pre-Bid Meeting

17.04.2025 at 1600 Hrs.

Date & Place of Pre-Bid
Meeting

Pre-bid meeting shall be held in the chamber of CME,
Annex- Administrative Building, Gandhidham, Kutch,
Gujarat.

Last Date & Time for
Online submission of
Bids

05.05.2025 up to 1430 Hrs.

Bid Validity Period

120 Days

Condition

Tender fee of Rs. 5,900/- (including GST) & EMD of
Rs.3,89,822/- (Rupees Three Lakh Eighty-Nine Thousand
Eight Hundred Twenty-Two Only) through online transfer in
Bank of Baroda, Gandhidham Branch, A/c no.:
10080100022427, IFSC Code: BARBOGANKUT. Scan copy of
RTGS no. and date of transfer may be uploaded on (n)
procure website in Preliminary bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per
National Industrial Classification -2008 mentioned below,
only shall become eligible for exemption from payment of
tender fee/EMD. Such bidder shall also upload the scanned
copy of valid & relevant certificate on (n) procure website
along with ‘Bid Securing Declaration Form’ (Section-VIl) in
preliminary bid failing which the bid shall be considered
non-responsive.

Sub Description
Class

28194 | Manufacture of weighing machinery (other than
sensitive laboratory balances).

26519 | Manufacture of other measuring n.e.c.

33129 | Repair and maintenance of other special purpose
machinery of division 28 (weighing equipment,
vending machine, cash registers, photocopy
machines, calculators, typewriters etc.)

Also, scanned copy of Integrity Pact Agreement (Form-6)
duly signed by the bidder and one witness (witness sign




also to be obtained by the bidder) is required in
preliminary bid, otherwise, the bid will be treated as non-
responsive and shall be rejected. Such bidder shall also
upload the scanned copy of valid & relevant certificate.

Accordingly, offer of those bidders shall only be opened
whose Tender Fee, Bid security i.e. EMD and Integrity Pact
Agreement is received Electronically in the preliminary bid.

Note: Purchase Preference to MSE will be applicable.

However, for the purpose of realization, bidder shall send
the same in original to SE (M) at the time of tender opening
or send the same by hand/courier/RPAD/Speed post so as
to reach the SE (M), Deendayal Port Authority, A.O.
Building, within 07 days from the date of opening of tender,
without fail.

Remarks

Submission of tender fee & EMD fees online transaction
details and other documents in physical format during
office hours within seven (7) days from the date of opening
of tender by hand/courier/ RPAD/Speed post in the office
of CME, 1st floor, CME Liaison office, A.O. Building,
Gandhidham (Kutch) =370 201. Phone No.: 02836-220636/
270484,

Preliminary Bid Stage Bid
Opening Date

Technical Bid will be opened on 05.05.2025 @ 1500 Hrs.
The date of opening of price bid shall be notified after
scrutiny and evaluation of Technical Bid.

Note:

Scanned copy of EMD, tender fees & Integrity Pact
Agreement (Form-6) duly signed by the bidder and one
witness (witness sign also to be obtained by the bidder) is
also required in preliminary bid criteria. Otherwise the bid
will be treated as non-responsive & shall be rejected.

Documents required to be
submitted
through online

a. Tender fee of Rs. 5,900/- (including GST) & EMD of
Rs.3,89,822/- (Rupees Three Lakh Eighty-Nine Thousand
Eight Hundred Twenty-Two Only) through online transfer in
Bank of Baroda, Gandhidham Branch, A/c no.:
10080100022427, IFSC Code: BARBOGANKUT. Scan copy of
RTGS no. and date of transfer may be uploaded on (n)
procure website in Preliminary bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned below,




only shall become eligible for exemption from payment of
tender fee/EMD shall become eligible for exemption from
payment of tender fee/EMD. Such bidder shall also upload
the scanned copy of valid & relevant certificate on (n)
procure website along with ‘Bid Securing Declaration
Form’ (Section-VIl) in preliminary bid failing which the bid
shall be considered non-responsive.

Sub Description
Class

28194 | Manufacture of weighing machinery (other than
sensitive laboratory balances).

26519 | Manufacture of other measuring n.e.c.

33129 | Repair and maintenance of other special purpose
machinery of division 28 (weighing equipment,
vending machine, cash registers, photocopy
machines, calculators, typewriters etc.)

b. Documents required under clause no.4.2 of Section-I.

c. The bidder must have valid manufacturer & repairer
license from concerned Weights and Measures
Department for manufacturing/repair/servicing of
electronic road weighbridge and copy of the same to
be submitted along with the bid.

For the purpose of realization, the bidder shall sendthe
all above documents in original/attested copies to SE
(M), DPA Within 7 days from the last date of opening of
preliminary bid through post or by hand, without fail.

Officer Inviting Bids

Superintending Engineer (M)

Bid Opening Authority

Superintending Engineer (M)

Superintending Engineer (M)

Address Deendayal Port Authority
2" Floor, Annex - A.O. Building,
Gandhidham—-370210
Kutch — Gujarat

Contact Email: see@deendayalport.gov.in

Contact No.: +91 98252 34436




Integrity Pact

Integrity Pact Agreement (Form-6) duly signed by the
bidder and one witness (witness sign also to be
obtained by the bidder) is also required to be submitted
in preliminary bid, failing which the bid shall be treated
as non-responsive and shall be rejected.

However, in case of any technical glitch due to which if
any potential bidder is unable to upload the IP
Agreement, then he/she shall submit the Hard Copy of
the duly filled, signed IP Agreement to the Department
concerned of DPA within a period of seven days and
prior to opening of the Technical Bid, failing which Bid
of potential Bidder shall be treated as disqualified.

Pre-Qualification Criteria for
eligible bidders.

The Tenderer shall fulfill the following pre-qualification
criteria:

A. Financial Eligibility: Average Annual financial turnover

during the last 3 years, ending 315t March of previous
financial year (FY:2021-22, FY:2022-23, FY:2023-24),
should be at least Rs.116.95 Lakh certified by
chartered accountant along with UDIN.

B. Technical Eligibility:

Experience of having successfully completed similar
works during last 7 years ending last day of the month
previous to the one in which applications are invited
should be either of the following:

i) Three similar completed works, each having minimum
three nos. Weighbridges of 80 MT & above;
‘OR’
ii) Two similar completed works, each having minimum four|
nos. Weighbridges of 80 MT & above;
‘OR’
iii) One similar completed work, having minimum Seven
nos. Weighbridges of 80 MT & above;

OR
Experience of having successfully completed similar works
during last 7 years ending last day of the month previous
to the one in which applications are invited should be
either of the following:

i) Three similar completed works, each costing not less
than the amount equal to Rs.155.93 Lakh, or,




ii)Two similar completed works, each costing notless than
the amount equal to Rs.194.91 Lakh, or,

iii)One similar completed work costing not less than the
amount equal to Rs.311.86 Lakh.

C. Bid Capacity:

Bidders who meet the minimum qualification criteria will
be qualified only if their available bid capacity is more
than the total bid value. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity = A x N x 2 —B, Where,
“N” = Number of years prescribed for completion of the
subject contract.

“A” = Maximum value of works executed in any one year
during last seven years (at current price level).

“B” = Value at current price level of existing commitments
and on-going works to be completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of
existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the
works preferably countersigned by the Nodal Office or his
nominee-in charge.

Financial |2023-|2022-|2021-|2020-|2019-2018-/2017-
Year 24 23 22 21 20 19 | 18

Index 151.41152.5|/139.4|123.4|121.8|119.8/114.9

Multiplying| 1.00 | 0.99 | 1.09 | 1.23 | 1.24 |1.26| 1.32
Factor

IMPORTANT:

(i) The value of annual turnover is not to be considered
towards —A as mentioned in the formula.

(ii) The information may be provided as per the format
given at Section-VIlI

Note:
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(a) A copy of the completion certificate in respect of the
successfully completed similar / submitted work in
support of technical eligibility criteria. The completion
certificate should invariably mention the reference no.
of work order, the date of completion and amount of
work done.

(b) A copy of detail work order should also be submitted
for which the bidder is submitting the completion
certificate. Such completion certificate should be issued
on the letter head of the client and reflect the following
details:

Name of Contractor

Name of Work

No. of work order/agreement and date
Contract value

Contract period

Date of commencement of work

Date of completion

Value of Work executed during the contract
period/original contract period

(9) Date of issue of completion certificate.

(1
(2
3
(4
(5
(6
(7
(8

_— — — — — — ~— ~—

IMPORTANT:

i. In case a work is started prior to 07 (seven) years,
ending last day of month previous to the one in which
tender is invited, but completed in last 07 (seven)
years, ending last day of month previous to the one in
which tender is invited, the completed work shall be
considered for fulfilment of credentials.

ii. If a work is physically completed and completion
certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall
be considered for fulfilment of credentials.

iii. In case a work is considered similar in nature for
fulfilment of technical credentials, the overall cost of
that work shall not be considered and separate
evaluation for each component of that work shall be
made to decide eligibility. For separate component in
line with the Scope of work like SITC of Road
weighbridge, civil works related to Road weighbridge,
IT Services associated with Road Weighbridge system
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with or without CAMC/AMC shall be considered
subject to certification from Chartered Accountant.

iv. If a part or a component of work is completed but the
overall scope of contract is not completed, such work
shall not be considered for fulfilment of technical
credentials even if the cost of part completed
work/component is more than required for fulfilment
of credentials.

Similar Works “Similar Works” means, ‘Supply, installation, testing,
commissioning of 80 MT and above capacity RCC Road
Weighbridges/Steel Road Weighbridges including
associated works, with or without IT infrastructure, with
or without CAMC/AMC’, in any Govt. / Semi Govt. / PSU
/ Pvt. reputed organization.

Note:

(1) In case the similar work has been executed for any private body, the bidder will be required to
produce the tax deducted at source (TDS) certificate indicating the income taxdeducted by the
client for that work, which will form the basis for assessing the value of completed work.

(2) There should be a particular row in the TDS certificate (Form 16A or Form 26AS), which
indicates the credit of the payment received from the client for the work, should be highlighted.

(3) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant
should be submitted giving details such as the name of bidder, the name of the client for which
the bidder has carried out the work, name of work, work order no. and date, gross amount of
the payment, net amount received from the client, TDS amount. The statement should be
certified and signed by the Chartered Accountant.

NOTE:

In case, bidders need any clarifications or if training is required to participate inonline Tenders,
they can contact (n) Procure Support team at following address:

(n) Code Solutions-A division of GNFC Ltd.,

(n)Procure Cell 403, GNFCInfo tower, S.G. Road, Bodakdev, Ahmedabad — 380054 (Gujarat)
Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512,516,517, 525)

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Sd/-
Superintending Engineer (M)
Deendayal Port Authority

12



11

1.2

2.1

31

3.2

33

34

41

SECTION - |
INSTRUCTION TO BIDDERS

A. GENERAL

Scope of Bid

The Superintending Engineer (M), Deendayal Port Authority, invites bids by E-Tendering
fromthe interested eligible bidder for the work as mentioned in the notice inviting online
tender. All bids shall be completed and submitted on-line in accordance withinstruction

to the bidders.

The successful bidder will be expected to complete the works by the intended completion
period.

Source of funds

The employer has arranged the funds from the internal resources and will have sufficient
funds in India currency for execution of the work.

Eligible Bidders
Only eligible bidders fulfilling all the requirements as mentioned in the Notice InvitingOnline
Tender may participate in the subject Tender. Successful completion as mentioned of

“Similar Works” only shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria asdefined
in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Form — 1 to 6 to be submittedby
Bidders with their bids.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the

employer subject to fulfillment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by the employer.

Eligibility Criteria:

The Bidders shall fulfill the following pre-qualification criteria:

13



FINANCIAL QUALIFICATION

I\ir. Pre-Qualifying Criteria Supporting Documents
o.

1) | Average Annual financial turnover | Turnover Certificate issued by the
during the last 3 years, ending 315t March | Chartered Accountant along with UDIN.
of previous financial year, should be at
least Rs.116.95 Lakh certified by
chartered accountant.

TECHNICAL QUALIFICATION
Sr. Qualifying Criteria Supporting Documents
No.
2) Experience of having successfullycompleted  similar works during last 7 years ending

last day of the month previous to the one in which applications are invited should be
either of the following:

i) Three similar completed works, each having minimum three nos. Weighbridges of 80
MT & above;
‘OR’
ii) Two similar completed works, each having minimum four nos. Weighbridges of 80 MT &
above;

IORI
iii) One similar completed work, having minimum Seven nos. Weighbridges of 80 MT &
above;
OR

Experience of having successfullycompleted  similar works during last 7 years ending
last day of the month previous to the one in which applications are invited should be
either of the following:

i) Three similar completed works, each costing not less than the amount equal to
Rs.155.93 Lakh,
or,

i) Two similar completed works, each costing not less than the amount equal to Rs.194.91
Lakh,

or,

ii)One similar completed work costing not less than the amount equal to Rs.311.86 Lakh,

(A) A copy of the completion certificate in respect of the successfully completed similar
/ submitted work in support of technical eligibility criteria. The completion certificate
should invariably mention the reference no. of work order, the date of completion
and amount of work done.
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(B) A copy of the work order should also be submitted for which the bidder is submitting
completion certificate. Such completion certificate should be issued on the letter
head of the client and reflect the following details:

(1) Name of Contractor (2) Name of Work (3) No. of work order/agreement and date
(4) Contract value (5) Contract period (6) Date of commencement of work (7) Date of
completion (8) Value of Work executed during the contract period/original contract
period (9) Date of issue of completion certificate.

3)

Bid Capacity :
Bidders who meet the minimum qualification criteria will be qualified only if their

available bid capacity is more than the total bid value. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity = A x N x 2 —B, Where,

“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven years (at
current price level).

“B” = Value at current price level of existing commitments and on-going works to be
completed in the next ‘N’ years. The Bidder shall furnish statements showing the value
of existing commitments and on-going works as well as the stipulated period of
completion remaining for each of the works preferably countersigned by the Nodal
Office or his nominee-in charge.

Financial Year 2023-24 | 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9
Multiplying Factor 1.00 0.99 1.09 1.23 1.24 1.26 1.32
IMPORTANT:

(i) The value of annual turnover is not to be considered towards —A as mentioned in
the formula.
(ii) The information may be provided as per the format given at Section-VIlI

Important:

(i) In case a work is started prior to 07 (seven) years, ending last day of month
previous to the one in which tender is invited, but completed in last 07 (seven)
years, ending last day of month previous to the one in which tender is invited,
the completed work shall be considered for fulfilment of credentials.

(ii) If a work is physically completed and completion certificate to this extent is
issued by the concerned organization but final bill is pending, such work shall
be considered for fulfilment of credentials.

(iii) In case a work is considered similar in nature for fulfilment of technical
credentials, the overall cost of that work shall not be considered and separate
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evaluation for each component of that work shall be made to decide eligibility.
For separate component in line with the Scope of work like SITC of Road
weighbridge, civil works related to Road weighbridge, IT Services associated
with Road Weighbridge system with or without CAMC/AMC shall be considered
subject to certification from Chartered Accountant.

(iv) If a part or a component of work is completed but the overall scope of contract
is not completed, such work shall not be considered for fulfilment of technical
credentials even if the cost of part completed work/component is more than
required for fulfilment of credentials.

4) “Similar Works” definition “Similar Works” means, ‘Supply,
installation, testing, commissioning of 80 MT
and above capacity RCC Road
Weighbridges/Steel Road Weighbridges
including associated works, with or without
IT infrastructure, with or without
CAMC/AMC’, in any Govt. / Semi Govt. / PSU
/ Pvt. reputed organization.

Note:

(1) In case the similar work has been executed for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income tax
deducted by the client for that work, which will form the basis for assessing the value of
completed work.

(2) There should be a particular row in the TDS certificate (Form 16A or Form 26AS), which
indicates the credit of the payment received from the client for the work, should be
highlighted.

(3) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant
should be submitted giving details such as the name of bidder, the name of the client for
which the bidder has carried out the work, name of work, work order no. and date, gross
amount of the payment, net amount received from the client, TDS amount. The
statement should be certified and signed by the Chartered Accountant.

4.2 All bidders shall scan and forward legible scanned copies of the following information and
documents with their bids.

a. Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business, written power of attorney of the signatory of the Bidder to
commit the Bid.

b.  Total monetary value of similar works performed for each of the last seven yearsending last
day of month previous the one in which applications are invited.

C. Experience in works of a similar nature and size for each of the last seven years,and details
of works underway or contractually committed, and Employers who may be contacted for
further information on those contracts.

d. Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 31st March of the previous financial year
with UDIN.
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4.3

Duly filled Forms mentioned in Section — IV — From 1 to 6.
PAN, Registration with GST, Provident Fund Authorities.

EMD & Tender fee should be paid through online transfer in Bank of Baroda, Gandhidham
Branch, from Nationalized/Scheduled bank. Legible scan copy of RTGS no. and date of
transfer shall send for the purpose of realization.

Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt.
Agency.

Power of attorney (dully accompanied by resolution of Board in case of company).

Qualifications and experience of key site management and technical personnel proposed
for the contract.

The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted justifying their capability of execution and completion of the work
as per technical specifications within the stipulated period of completion as per milestones
(Not Applicable).

The completion certification should invariably mention the reference no. of work order,
the date of completion and amount of work done.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be required
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted
by the client for that work, which will form the basis for assessing the value of completed
work

Bidders should give an undertaking letter duly stating that the documents submitted by
them in support of their credentials are genuine and DPA is at liberty to take any action
against the bidder if the said documents are found to be non- genuine.

Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.

At the time of submission of tender document, the bidder shall give an undertaking that no
changes have been made in the document.

Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:

Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

Record of poor performance such as abandoning the works, non — completion of the
contract.
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51

7.1

8.1

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause
all the proposals with the Bidder’s participation to be disqualified and forfeiture of EMD.

Joint Venture (-Not Applicable as per Clause No. 14 of Section-Ill-)

In case of association in the form of consortium or joint venture agreement, the members
of the association shall nominate one of the members as “lead partner” for participating in
the tender and signing all the documents related therewith up to signing of agreement and
execution of all the contractual obligations thereafter (in case of award of contract). All the
partners of the association must also, jointly and severally, be responsible for satisfactory
execution and performance of the contract. The contractors with at least 26% equity
holding each shall be allowed to jointly meet the eligibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of itsBid and
employer will in no case be responsible and liable for those costs regardlessof the conduct
or outcome of the bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
work and its surroundings and obtain all information that may be necessary for preparing
the Bid and entering into a contract for the works. The costs of visitingthe site shall be at
the Bidders’ own expense.

B. BIDDING DOCUMENTS

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and addenda
issued in accordance with clause-19:

Bid Reference No. CME/1540

NIT Notice Inviting Tender
Section | Instruction to Bidders
Section Il General Conditions of Contract
Section lll Special Conditions of Contract
Section IV Forms of Bid
Section V Scope of Work
Section VI Bill of Quantity
Section VII Bid Security Declaration Form
Section VIl Information of Bid Capacity
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9.2

9.3

10.
10.1

10.2
1)

2)
3)

4)
5)

6)

11.

12.

The bidding documents shall be downloaded. The documents should be completely filled
and submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract, forms,
terms, technical specifications, bill of quantities, in the bid document. Failure to comply
with the requirements of the bid document shall be at the bidder’s own risk. Bids which
are not substantially responsive to the requirements of the tender documents shall be
rejected.

Clarifications of the Bidding Documents. (Cl.10.1 modified as per Cl. no. 16 of Section-lll):

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which are
received within seven days prior to date of pre-bid meeting. The clarifications shall be
uploaded on Website https://tender.nprocure.com and www.deendayalport.gov.in.

Pre — Bid meeting:

The bidder or his official representative may attend pre-bid meeting to be held at Chamber
of CME on 17.04.2025 at 1600 Hrs. The bidders/representative of bidders who wish to
attend the Pre-Bid meeting shall furnish the authority letter on the letterhead of Bidder, for
attending the Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting. The
bidders shall submit their queries in the tender on or before the pre-bid meeting date.

The purpose of the meeting will be to clarify issues related to work and tender conditions.

Pre — Bid clarifications will be uploaded in https://tender.nprocure.com or
www.deendayalport.gov.in website without disclosing source of enquiry.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendumand/or
Addendum.

Language of Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A)Preliminary Bid:
(i) E.M.D. Fees, Tender Fees and Integrity Pact Agreement.

B) Technical Bid:
(i) Qualification information in accordance to clause of Eligibility Criteria shall be
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13.
13.1

13.2

14.

15.
151

15.2

153

16.
16.1

submitted.

C)Financial Bid:
(i) Bill of Quantities duly filled and digitally signed by bidder.

Bid Prices

The rates and prices quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

The prices shall be quoted inclusive of all taxes, duties, and other incidentals chargeslike
transportation, loading, unloading, boarding & lodging etc. except GST and should remain
firm till completion of work. Applicable GST on the taxable value of supply of Goods or
Services or both covered in this tender/contract will be paid by Port on production of bill
mentioning GSTIN. Applicable Statutory recoveries includingTDS under Income Tax, TDS
under GST acts will be deducted/ recovered while accounting for or making payments to
the contractor as per the applicable laws.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

Bid Validity

Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request and
the bidders’ responses shall be made in writing. A bidder may refuse the request for which
no penal action will be taken against the bidder.

A bidder agreeing to the request will not be permitted to modify his bid.

C. BID SECURITY (EARNEST MONEY DEPOSIT-EMD)

Bid Security (Earnest Money Deposit-EMD)

The tender shall be accompanied by Earnest Money Deposit of Rs.3,89,822/- (Rupees
Three Lakh Eighty-Nine Thousand Eight Hundred Twenty-Two Only) tender not
accompanied with EMD shall not be considered & their technical and price bid will not be
opened. The Earnest Money shall be deposited through online transfer in Bank of Baroda,
Gandhidham Branch, A/c no.: 10080100022427, IFSC Code: BARBOGANKUT. Legible scan
copy of RTGS no. and date of transfer may be uploaded on (n) procure website in
Preliminary bid.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification -2008 mentioned below, only shall become eligible for exemption from
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(a)
0]

(ii)
(iii)
(iv)
(b)
0]
(ii)

(iif)

(iv)

17.
171

payment of tender fee/EMD. Such bidder shall also upload the scanned copy of valid &
relevant certificate on (n) procure website along with ‘Bid Securing Declaration Form’
(Section-VIl) in preliminary bid failing which the bid shall be considered non-responsive. It
may be noted that exemption certificate issued by any other authority will not be
entertained.

Sub Class Description
28194 Manufacture of weighing machinery (other than sensitive laboratory
balances).
26519 Manufacture of other measuring n.e.c.
33129 Repair and maintenance of other special purpose machinery of division
28 (weighing equipment, vending machine, cash registers, photocopy
machines, calculators, typewriters etc.)

EMD

The EMD of successful Bidder will be refunded on submission ofperformance guarantee (in
Form 8) as per the tender clause and executing the agreement (in Form 11) as per tender
clause. The EMDof unsuccessful bidders other than L1 & L2 be refunded immediately after
ranking of Bids. Earnest Money of L2 bidder shall be refunded immediately after entering
into agreement with L1 and acceptance of Performance Guarantee from L1.

EMD will be refunded suo-motto without any application from the Bidders.

The EMD of successful bidder will be discharged (refunded) after he has signed the
Agreement and furnished the required Performance Guarantee.

Earnest Money Deposit will not carry any interest.

The EMD may be forfeited if
The bidder withdraws the Bid after Bid opening during the bid validity;

The bidder does not accept the correction of the Bid-Price, pursuantto any arithmetic
errors;

The successful Bidder fails within the specified time limit to
a) sign the Agreement or

b) furnish the required Performance Guarantee

the bidder submits more than one bid.

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.
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18.
18.1

19.
191

19.2

193

20.

20.1

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person orpersons duly
authorized to sign on behalf the Bidders.

Amendment of Bidding Documents
Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to account
in preparing their bids, the Employer shall extend as necessary the deadlinefor submission

of bids.

D. BID SUBMISSION OF BIDS

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legallyvalid
Digital Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n)code solutions a
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids
should be digitally signed. For details regarding Digitalsignature certificate and related
matters, the bidder may contact the following address:

(n) Code Solutions,A Division of GNFC,

301 GNFC Info tower, Bodakdev, Ahmedabad. Tel. 9179 26857316/17/18

Fax: 9179 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure @gnvfc.net.

The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid), signed on
bottom of each page in token of acceptance of Tender Conditions andshall have to be
forwarded subsequently so as to reach the office of Superintending Engineer (M)
within 7 days of opening of the tenders.

The envelopes shall be addressed to:
Superintending Engineer (M)
Deendayal Port Authority

2" Floor, Annex — A.O.Building,
Gandhidham—-370210,

Kutch — Gujarat

Email: see@deendayalport.gov.in
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21.
211

21.2

213

214

22.
221

23.
23.1

23.2
233

And bear the following identification:

Accompaniments for “Supply, installation, testing & commissioning of 08 nos. 120 MT
capacity RCC Road Weighbridges (pit less type) along with IT infrastructure for cloud-
based data storage & management system including integration with existing RFID, EBS
& Other Platform of DPA and Comprehensive Annual Maintenance Contract of complete
weighbridges & associated IT systems for the period of three (03) years, inside cargo jetty
area of Deendayal Port, Kandla.”

Bid reference No. CME/1540

Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites
https://tender.nprocure=com not later than 05.05.2025 up to 1430 Hrs.

At the time of submission of the tender document, the Bidder shall give an under taking
that no changes have been made in document. The uploaded version of the Port Tender
Document at https://tender.nprocure.com websites will be treated as authentic tender
and if any discrepancy is noticed at any stage between the Port’s tender document and the
one submitted by the Bidder, the conditions mentioned in the Port’s uploaded document
on https://tender.nprocure.com websites shall prevail.

The employer may extend the deadline for submission of bids by issuing an amendment on
DPA website as well as on https://tender.nprocure.com in which case all rights and
obligations of the employer and the bidders previously subject to the original deadline will
then be subject to the new deadline.

In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change has been made in document. Any discrepancy is noticed at any
stage between the port’s tender document uploaded on https://tender.nprocure.com and
the one submitted by the Tenderer, the conditions mentioned in the port’s tender
document uploaded on https://tender.nprocure.com shall prevail. Besides, the Tenderer
shall be liable for legal action for the lapses.

Late Bids

After the deadline of submission of bid, the bids cannot be submitted in the On-LineSystem.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
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24.
24.1

24.2

243

244

24.5

25.
251

25.2

253

26.
26.1

expiration of the original period of bid validity including extension, if any. The bidder can
be disqualified from the bidding process of DPA for a period of 03 years, may result in the
forfeiture of Bid security i.e. EMD.

E. BID OPENING AND EVALUATION

Bid Opening

On the due date and time, the employer will first open Technical bids of all bids received
including modifications.

In the event of the specified date for Bid opening being declared a holiday by the employer,
the Bids will be opened at the appointed time on the next working day at the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., E.M.D. fees and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://tender.nprocure.com and
www.deendayalport.gov.in

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakup of unit rates.The request for
clarification and the response shall be in writing, but no change in the price of substance of
the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the timeof the
bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness
Prior to detailed evaluation of Bids, the employer will determine whether each Bid

(@) hasbeen properly digitally signed,

(b) meetsthe eligibility criteria defined

(c) isaccompanied by the required E.M.D fees and tender fees;
(d) isresponsive to the requirements of the Bidding documents.

(e) GST number to be quoted invariably by the bidder.

24



26.2

26.3

27.
27.1
27.2

27.3

28.

b)

29.

30.

31.

A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer,and
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

Evaluation and Comparison of Bids
The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by
adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally
high/low compared to the estimated cost of the work, the employer mayask the bidder to
produce detailed price analysis for all items of the bill of quantities.

E. AWARD OF CONTRACT
Award Criteria

The employer will award the work to the bidder whose bid has been evaluated tobe
techno — commercially responsive and the lowest evaluated total amount of BOQ subject
to submission of agreement and performance security.

The employer, if so required, reserves the right to:
Split the work and award the work in Favour of more than one contractor,

Award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

The employer reserves the right to accept or reject any bid and to cancel the biddingprocess
and reject all bids without assigning any reasons, at any time prior to the award of contract,
without thereby incurring and liability to the affected bidder or bidders of the grounds for
Employer’s action.

Letter of Acceptance:

The Chief Mechanical Engineer will issue the Letter of Acceptance (Form No.7) intimating
the successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified for the award by theemployer prior
to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter
and in the Conditions of Contract called the“Letter of Acceptance”) the contract amount,
completion period of the work,
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i)
ii)

32.
321

(i)

32.2

32.3.

v)

vi)

vii)

viii)

33.

etc. will be mentioned in line with the tender conditions.

The notification of award will constitute the formation of the Contract subjectto the
furnishing of a performance security in accordance with the provisionsof tender condition.
The Agreement will be submitted by successful Bidder within 14 days (NationalBid) 28 days
(Global Bid) of issue of the notification of award (Letter of Acceptance). The agreement will
incorporate all correspondence between theemployer and the successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelines within 14 days (National Bid) 28 days (Global Bid) from the dateof issue of Letter
of Acceptance.

The successful Bidder will be required to execute an agreement at his expense on Three

Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format
(Form 11) for the due and proper fulfillment of the contract within 14 days (National Bid) 28
days (Global Bid) from the date of Letter of Acceptance.

Pending preparation and execution of the contract agreement as above, the tender
submitted by the Contractor together with Chief Mechanical Engineer’s letter /fax
accepting the tender shall constitute a binding contract between the Board and the
Contractor.

The contract period shall be reckoned from the date of issue of Work-order to commence
the work. Party has to submit the followings after issue of LOA as:

The original agreement as per the format attached with the tender should beexecuted on
a stamp paper of appropriate value (at present Rs.300/-)

The Agreement should be submitted in duplicate and the date of execution isto be kept
blank.

Each page of the document is to be signed by the Contractor/ his authorized representative
by indicating his full name.

If the Contractor is a partnership contractor, then a copy of the Partnership Deed and in
case it is a Company, a copy of Memorandum and Articles of Association along with
Registration Certificate is to be submitted.

If the agreement is signed by a Partner/ a Director/ an authorized person of the contractor,
in such case, a certified true copy of the power of attorney/ letter of authority given by the
contractor/ company to the signatory of the contractor is to be submitted.

The entire agreement should be in type written form/ computer printed form.

Leaving blanks and insertion of some contents of the agreement with hand writing should
be avoided.

All corrections/ additions made in the agreement are to be initialed.

Performance Security (superseded as per Clause no.17 of Section-lll):
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33.2

333

334

335

33.6

33.7

33.8

33.9

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after
issue of LOA, and b) Retention money to be recovered from Running Bills.

Security deposit shall be 10% of the entire contract price, of which 5% of contract price
should be submitted through Online Digital Transfer or FDR or in form of Bank Guarantee
issued from Nationalized/ Scheduled bank (except co-operative banks), having its branch
at Gandhidham, within 21 days on receipt of Letter of Award and balance 5% to be
recovered as Retention Money from Running Bills. Recovery of 5% Retention Money will
be commenced from the First RA Bill onwards @ 5% of the Bill Value from each Bill.
Retention Money will be refunded within 14 days from the date of final payment of 3™ year
CAMC. Balance Security Deposit will be refunded immediately not later than 14 days from
the completion of defect liability period i.e. 6 months from the date of completion of CAMC
period.

Performance security shall be valid for 60 (sixty) days beyond the date of completion of
all contractual obligations including defect liability period, will be obtained from the
successful bidder, for ensuring due performance of the contract. In case of any extension
of the contract obligation period, the bidder shall be liable to suitably extend the validity
of the performance security.

Successful Bidder has to submit the Performance security @ 5% of entire Contract price
within 21 days of receipt of Letter of Award (LOA), failing which the work will not be
awarded and the Bid Security i.e., EMD will be forfeited.

The Port Authority will also be at liberty to deduct from performance guarantee or from
any sums of money due or that may become due under any contract with the contractor
that may become due to the employer. This is without prejudice to the rights of the
employer under the terms of the contract. The Bank Guarantee is required to be dispatched
by the issuing bank directly to TheEmployer by Registered AD Post.

Failure of the Successful Bidder to comply with the requirements as mentioned above shall
constitute sufficient grounds for cancellation of the award of work and forfeiture of bid
security i.e. EMD.

The Bank Guarantee is required to be dispatched by the issuing bank directly toThe
Employer by Registered AD Post.

The bank guarantee towards performance guarantee cum security deposit will be accepted
in the form of bank guarantee from any nationalized bank / scheduled bank (except Co-
operative Bank) having is branch at Gandhidham.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails to carry out the work or perform or observe the conditions
of contract.

In case of submission of fraudulent documents with regard to Bank Guarantee against
Performance Security by the Bidder shall be treated as major violation ofthe Tender
procedure and in such cases, Black listing the contractor for the nextthree years.

33.10 The Performance Guarantee cum Security Deposit will be released as mentioned above.

33.11 If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare

cess @1% of work done or as amended by Statutory Authority from time to time, paid on
final bill shall be submitted before releasing the Performance Guarantee.
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34.

35.

36.
36.1

(a)

(b)

(c)

Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non- Judicial
Stamp Paper by the successful bidder as per Tender Conditions.

Time Schedule

The SITC work to be completed within 60 days of handing over of the site for respective
weighbridge. CAMC for the period of 3 years after completion of 1 year of warranty period
from the commissioning of the respective weighbridge.

Corrupt or Fraudulent Practices

The employer requires that Bidders/Suppliers/Contractors under this contract,observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the employer:

defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution; and

(i) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.

will reject a proposal for award of work if he determines that the Bidder

recommended for award has engaged in corrupt or fraudulent practices in competing for
the contract in question.

Will declare a Bidder ineligible, either indefinitely for a stated period of time,to be awarded
a contract/contracts if he at any time determines that the Bidder has engaged in corrupt
or fraudulent practices in competing for or in executing, the contract.

Sd/-

Signature & Seal Superintending Engineer (M)

of Contractor Deendayal Port Authority
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SECTION -1l
GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

Definitions

In the Contract (as hereinafter defined) the definition of the following words and
expressions shall have the meanings hereby assigned to them except where the context
otherwise requires:

“Employer” means Board of Authorities of Deendayal Port, a body corporate under the
Major Port Authorities Act.2021, by notification issued by the Government of India, acting
through its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so
nominated by the Board.

“Contractor” means the person or persons, contractor, corporation or companywhose
tender has been accepted by the employer and includes the Contractor’s servants, agents
and workers, personal representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., anyamendments
thereto, Bid, Letter of Acceptance, Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract includingpayment for
extra work, i.e. as per defined and applicable items of the terms of payment, including any
taxes and excise duties to be paid to state or central Government, except GST.

“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as maybe from time to

time be furnished or approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port
Authority.

“Work” or “Works” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, doneor carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.
The “Drawings” shall mean the drawings, issued with the specification which will ordinarily

be identified by being signed by the Chief Mechanical Engineer andany further drawing
submitted by the contractor with his tender and duly signedby him and accepted or
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approved by the Chief Mechanical Engineer and all otherdrawings supplied or furnished by
the contractors or by the Chief Mechanical Engineer in accordance with these contract
conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in theseconditions of
contract and described in the specification and shall include all othertests to be carried out
as per the requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.

“Day” means calendar days, “months” are calendar months.

“Equipment” is the contractor’s machinery and vehicles brought temporarily tothe site to
construct the works.

“Material” is all supplies, including consumables, used by the contractor for incorporation
in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical,electronic
or chemical or biological function.

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any documentexcept for the
purpose of performing this contract.

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with
due approval of competent authority, may make any changes in the quality and/or quantity
of the work or any part thereof that may, in his opinion, be necessary and for that purpose
the Engineer In-charge shall have the power to orderthe Contractor to do and the
Contractor shall do any of the following:

a. Increase or decrease or split the quantity of work included in the contract,
b. Omit any such work,
Change the character, quality or kind of any such work,

C
d. Change the dimensions of any such work,
€. Change in Location

f

Execute additional work of any kind necessary for completion of the work under the
contract, and no such change shall in any way vitiate or invalidate the contract but the
cost, if any, arising out of all such changes shall be taken into account in ascertaining the
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5.2

53

total amount of the contract price. Where the rate is available in the contract and the
same is applicable to the additional work, in the opinion of the EIC, the cost of the
additional work shall be determined as per this available rate. But, if the rate for
additional work is not available in the contract, the same shall be determined by the EIC
taking into account the market rate and labour cost at the site for similar works and
shall be final.

g. Deviations from the specifications as contained in the tender agreement including the

make / model, shall not be accepted. In case of any such deviation, payment shall not
be made for that part of the work / item, even if it is meeting the functional
requirements and has been accepted by the purchaser. The payment for such portion
of the work / item can only be released if the contractor makes good the deviations
before the expiry of the warranty period so as to meet the specifications of the tender
agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in connection
with the contract. However, in case of failure of negotiation between the Board and the
Contractor, the parties shall refer their present and future disputes relating to the
contract itself or arising out of or concerning or in connection with or in consequence of
the contract to the Chairman, DPA whose decision shall be final and binding on both the
parties. The contract shall be governed by the Indian Contract Act, 1872.

b) Jurisdiction of Courts: All such disputes, which could not be settled at the intervention
of Chairman, DPA, shall be subjected to the jurisdiction of the courtsat Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the contract,
and such delay is caused by force majeure including war, civil resurrection,strikes (other
than the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes,
extremely adverse climatic conditions, such delay may be excused andthe period of such
delay may be added to the time of performance of the obligationswithout any addition to
the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board inwriting
of such condition and the cause thereof, but not later than 7 days fromits occurrence. Unless
otherwise directed by the Board in writing, the Contractor shall continue to perform its
obligations under the contract as far as reasonably practicable. The Contractor shall
demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or
overcome such causes of delay and the parties will mutually agree upon remedies to
mitigate or overcome such causes of delay without having any right to any claim on account
of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified the
Board in writing about such situation, it may be considered as “Force Majeure” situation.
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Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central govt. authorities, Pollution Control Boards,
labour enforcement and local authorities. The Contractor shall, at alltimes during the
continuance of the contract, so far as it may be necessary, comply with all the existing
enactments including Central and State legislation as well as any by-laws of any local
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ State
Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act,
Maternity Benefit Act,National and Festival Holidays Act, Shop and Establishment Act, The
Apprentice Act and keep DPA indemnified against any loss or claim arising out of
contravention of the provisions of the above said enactments by the Contractor. The price
quoted bythe Contractor in the Bill of Quantity shall be deemed to include all expenses
whatsoever the Contractor may be required to incur for the compliance with the provisions
of the above said legislation. The Contractor shall make necessaryarrangements for DPA to
witness the payment made by the Contractor to his staff and labour.

Payment Terms: (Modified as per Clause No. 4 of Section — )
All payments shall be made in Indian rupees unless specifically mentioned.

95% monthly payment in respect of item executed/ supplied will be released after deducting
5% as retention money towards performance security.

NOTE:
The payment shall be made through RTGS /NEFT and the Contractor should be furnished
following details: -

Bank Payment Agreement Form
Name of Party

Account No.

Branch Name

Branch Station

IFSC code of the bank
MICR code
Accepted for : -NEFT payment or RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPAis
requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank
It is hereby informed that the details mentioned by the party is correct as per our records and
any payment made by DPA to this account will be accepted either by RTGS/NEFT.

Signature of the bank manager with the seal
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8.1

8.2

8.3

8.4

8.5

Insurance (superseded as per Clause no. 2 of Section-lll):

The contractor shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the followingevents
which are due to the contractor risk:

a) loss of or damage to the works, plan and materials.

b) loss of or damage to equipment.

c) loss of or damage of property (except the works, plant, materials andequipment)
in connection with contract, and

d) personalinjury or death

Policies and certificates for insurance shall be delivered by the contactor to the engineer in
charge or his nominee before the commencement of work. All such insurances shall provide
for compensation to be payable to the types and proportionsof currencies required to be
rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencementof
erection against fire, pilferage, damage and against natural calamities for the valueof 90% of
each item.

During erection and till the work is completed and satisfactory taken over by the

D.P.A after testing the materials shall stand covered by suitable erection insurance also for
the value of 110% of the item. The charges for the insurance shall be borneby the
Contractor.

Time Extensions:
The Contractor may claim extension of the time limits in case of;
i) Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account e.g. due to delay in approval of drawings,non-
availability of site clearance or any other reason, DPA will consider time extension of
merit. However, no compensation will be paid to the Contractor if work is delayed on
DPA’s account. The Contractor shall submit the request for extension, within 30 days of
occurrence of such delay in the prescribed format, clearly indicating the justification for
such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be base
for granting any extension.
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10.

11.
111

11.2

113

114

11.5

11.6

12,
12.1

12.2

Time is the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations
under the contract are completed within the agreed time schedule. The Contractor shall
be solely responsible for all the delays including the delays caused by its vendors. In case
of delay in progress of the works, Deendayal Port Authority reserves the right to withhold
the payment, cancel the contract unilaterally or complete the work departmentally.

Liquidated Damages (Superseded as per Clause No. 8 of Section-Ill):

In case of delay in completion of the contract, liquidated damages (LD) may be leviedat the
rate of 1/2% of the contract value per week of delay or part thereof, subject to maximum
of 10% of the contract price.

The employer, if satisfied that the works can be completed by the Agency within a
reasonable time after the specified time for completion may allow further extension of
time at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that behalf per cent (1/2%) of the contract value of the works for each
week or part of the week subject to the ceiling of 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, andin the
event of failure on the part of the Agency to complete work within further extension of time
allowed as aforesaid shall be entitled without prejudice to any otherright or remedy
available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure
of the Agency to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or ( 11.4) or
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract
value and forfeit the security deposit made by the contract besides getting the work
completed by other means at the risk and cost of the contractor.

In case part / portion of the work can be commissioned and port operates the portionfor
commercial purpose, the rate of LD will be restricted to the uncompleted value ofwork, the
maximum LD being on the entire contract value.

Variations:
Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract shall
prevail. But in case of any requirement/condition specified in the Scopeof Work, it shall
prevail over all other conditions.

Variation in Quantities of Schedule - B

The overall as well as individual variations shall be + 30% in quantity for which the rate
qguoted by the bidder and accepted by the employer shall be applicable.
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13.

14.
141

14.2

14.3

144

15.

Acceptance

Upon completion of work under this contract, the Board may accept the works and/or
services after installation, if defects or shortcomings are not considered essential and,the
Contractor agrees to make good the deficiencies in confirmation with this contract. No
work shall be accepted before the Contractor clears the site of scraps, unused materials,
work shed, equipment and all such materials which were used forexecution of the work
and not required any more at the work site. Also, the Contractor has to submit all the
documents and final “as built” drawings as per the contract agreement without which no
work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of
work as per tender and after taking trial.

Guarantee (superseded as per Clause no. 15 of Section-lIl):

The warranty/guarantee period shall be valid up to six/ twelve months (6 months for repairs
and 12 months for new works including supplied items) with effect from the date of
acceptance of the work and/or services, unless otherwise specified in the scope of
work/Special Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract
will comply strictly with the contract, shall be first class in every particular case and, shall
be free from defects. The Contractor shall further warrant the Boardthat all materials,
equipment and the supplies furnished by him will be new and fit for their intended
purposes.

The Board shall promptly notify the Contractor in writing of any claim arising underthis
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance withthe
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

Taxes

GST:

The bidder shall quote the price exclusive of GST. Applicable GST on the taxable value of
supply of Goods or Services or both covered in this tender/contract will bepaid by Port on
production of required document as per prevailing rules as per Goods& Service Tax Act,
2017. All other duties, taxes, cesses applicable, if any, shall be borne by the bidder.
Applicable Statutory recoveries including TDS under Income Tax, TDS under GST acts will be
deducted/ recovered while accounting for or makingpayments to the bidder as per the
applicable laws.
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16.
16.1

16.2

16.3

16.4

17.

18.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTR
1 so that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA
not allowed input tax credit due to failure on part of the contractor/Service
provider/Supplier etc., it will be a financial loss to the DPA and therefore same shall be
recovered from the payment/deposit of the contractor/service provider/supplier.

Deduction of Income-Tax:

Income-Tax deductions and surcharge as applicable thereon shall be made good while
making payments due to the contractor for carrying out the work and only net amount shall
be paid as directed by the Central Board of Direct Taxes, Ministryof Finance, Government
of India.

Rate &Tax:

The rates quoted by the contractor shall be deemed to be inclusive of the excise, other
taxes, duties etc., but exclusive of the GST (CGST & SGST), which the contractor will have
to pay for the performance of the contract. The employer will perform such duties in regard
to the deduction of such taxes at sources as per applicable law.

Deduction:

Deduction of taxes/income tax at source shall be made from the any bill of the Contractor
in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or hisworkers
to any of the Port Authority property shall be promptly made good by the Contractor at his
own cost. In case the Contractor fails to repair/replace the damage, Deendayal Port
Authority shall have the right to take steps to make goodthe damages and all the cost on
this account shall be recovered from the bills ofthe Contractor or any money due to the
Contractor from this contract or any other contract or any other transaction. In
determination of the damage, the opinion of the Engineer-In-charge (EIC) shall be
conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money
due to the Contractor from this contract or any other contract.

(- Deleted -) (Not Applicable as per Clause No. 14 of Section-Ill)

Subcontracts

The Contractor shall not be allowed to engage any sub-contract for all or any part of this
contract.

Idle Charges

All efforts shall be made for timely supply of materials and/or equipment where itisincluded
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle
charges for delay in supply of materials and/or equipment by the Port Authority. Further,
in case of any delay due to stoppage of work ordered by the Port Authority to avoid
interruption in other important activities of Port Authority or any other reason, the
Contractor shall not claim any idle charges.
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19.

20.

21.

22.

23.
231

(i)

(ii)

23.2

23.3

23.4

Personal Protective Equipment (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of requiredPPE to
his workers and staff and he shall also ensure the use of PPE such as helmets,nose masks,
hand gloves etc. by his staff at site.

Conduct

The Contractor, at all times during the tenure of contract, shall take all measures to prevent
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the
preservation of peace and protection of persons and property at the work site as well as in
the enactment of the works.

Accident

The Contractor shall, within 24 hours of the occurrence of any accident, at or aboutthe
work site or in connection with execution of the contract, report such accidentsto the
Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the E-I-C.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractorto
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of acceptance
of the work by Deendayal Port Authority.

Termination

The Board may, without any prejudice to any other remedy for breach of contract,by
written notice of default sent to the Contractor, terminate the contract in wholeor in part:

if the Contractor fails to execute the work within the period as specified in the contract or
any extension granted by the Board;

if the Contractor fails to perform any other obligation under the contract and if the
contractor does not cure the same after receipt of a notice of default, the nature of default
as well as the time within which the default has to be cured by the Contractor.

Inthe event of Board’s termination of the contractin whole or in part, the Board mayexecute
the remaining work or procure goods similar to those undelivered by the Contractor and
the Contractor shall remain liable to the Board for any excess cost forsuch works or goods
and risks, if any.

In the event of Board’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost forsuch
works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed, and ready for
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235

23.6

24,
(1)

(1)

(1)

delivery, within 30 days after termination. The payment shall be made only afterall the
afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The
amount so decided by the Engineer-in-Charge in this regard shall be final and binding.

In case of termination of contract for default by the Contractor, the Board may not permit
the Contractor to participate in any of the future tender of Deendayal Port Authority for a
period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breachof the
contract.

(a) The contractor stops work for 28 days and the stoppage has not been authorizedby
the Engineer-in-Charge or his nominee.

(b) The contractor becomes bankrupt.

(c) The contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in thecontract
data and

(d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

(e) For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officialsin
the procurement process or in contract execution. “Fraudulent practice” meansa
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid pricesat
artificial non-competitive levels and to deprive the employer of the benefits offree
and open competition”.

(f) If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

(g) Any material lying at site will not be removed without the prior written permissionof
Engineer in Charge.

Arbitration Clause

The Arbitration Award may be referred to a Conciliation Committees/ Councils comprising
of independent subject expert in order to ensure speedy disposal ofthe case, as per
Conciliation Act.

The award of the Conciliation Committee/ Council if agreed by both the sides may then be
placed for consideration of the Board of Authorities of the Port subject to the delegation
of power.

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials usedon the work or as to any other
guestion, claim, right, matter or any other thing whatsoever, in any way arising out of or
relating to the contract, designs, drawings, specifications, estimates, instructions, orders,
or to the conditions or otherwise concerning the work or regarding the execution or failure
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(V)

(V)

(V1)

(vir)

(VIII)

(IX)

(X)

(X1)

(XI1)

(XI1)

(XIV)

to execute the same whether arising during the progress of the work or after the completion
thereof as described hereinafter shall be referred to the Chairman for sole arbitration by
himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employeeof the
Board or the Government, that he had to deal with the matters to which the contract
relates and that in the course of his duties as an employee of the Board of the Government,
he had expressed views on all or any of the matters indispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason, the
Chairman then holding the office shall arbitrate himself or appoint any officer to act as
arbitrator.

It is also a term of this contract that no person other than the Chairman himselfor any
officer appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raisedduring the
progress of other work till its completion and not thereafter shall be referred to arbitration.
However, this would not apply to the questions and disputes relating to liabilities of the
parties during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall give a list of disputes
with amount of claim in respect of each said disputes along with the notice seeking
appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within
120 days of receiving the intimation from the Engineer —in- charge that the final bill is ready
for payment, the claim of the Contractor shall be deemed to have been waived and
absolutely barred and the Port Authoritiesshall be discharged and released of all liabilities
under the contract in respect ofthese claims.

Itis also a term of the contract that the arbitrator shall adjudicate only such disputes/claims
as referred to him by the appointing authority and give separateaward against each
dispute/claim referred to him. The arbitrator will be bound to give claim wise detail and
speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the partiesto
Contractor.

The arbitrators from time to time, with the consent of both the parties, enlarge the time
for making & publishing the award.

Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act,
1996 or any statutory modifications or e-enactment thereof andrules made there under
and for the time being in force shall apply to the arbitration proceeding under this clause.

It is also a term of the contract that if any fees are payable to the arbitrator, this shall be
pied equally by both the parties.

It is also a term of a contract that the arbitration shall be deemed to have been entered on
the reference on the date he issues the first notice to both theparties calling them to submit
their statement of claims and counter statement of claims.
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(XV)

25.

26.

27.

28.

29.
29.1

29.2

30.
(i)

Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole
discretion.

Indemnification

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port
Authority and its agents & employees from & against any/all actions, claims, losses or
damages arising out of

a) any violation by the Contractor in course of its execution of the contract of anylegal
provisions or any right of third parties;

b) Contractor’s failure to exercise the skill and care required for satisfactoryexecution
of the contract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide contractual matters between the employer and the Contractor in the role
representing the employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation after notifying
the Contractor.

Communications

Communications between parties which are referred to in the conditions are effectiveonly
when in writing. A notice shall be effective only when it is delivered (in terms ofindian
Contract Act 1872).

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer-in-Charge. The Engineer-in- Charge will approve any
proposed replacement of Key personnel only if their qualifications, abilities, and relevant
experience are substantially equal or better than those of the personnel listed in the
Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a memberof the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connections with the work in
the Contract.

Employer’s Obligation

Electricity, water and land for execution of the work at site shall be provided on payment
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(ii)

(iii)

(iv)

31.

32.

33.

34.

35.

of applicable tariff of the employer subject to availability. If DPA is unable to provide
electricity and water the same will be arranged by the contractorat his own cost. Necessary
meters should be installed by the contractor at its owncost.

The employer will not provide Port Authority Quarters, during the tenure of contract

Administrative support only, for obtaining clearance from any statutory authority, shall be
provided by the employer.

Facilitating for issue of port entry passes to the staff engaged by successful bidder and
their vehicles during the period of contract

On successful completion of all the obligations under the contract and on the request of
the Contractor, the employer shall issue a “Completion Certificate withthe approval of the
Chief Mechanical Engineer, the employer.

Queries about the Technical Data

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.

Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the Make of material, equipment’s and specifications &
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to approve
them subject to compliance with the Technical specifications and drawings.

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work. All drawings prepared by the contractor for the work, if any, are
subject to prior approval by the EIC before procurement/ execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discoveredon the
site is the property of the employer. The contractor is to notify the employeror his nominee
of such discoveries and carry out the instructions of employer or his nominee for dealing
with them.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person authorized
by him access to the site to any place where work in connection with thecontract is being
carried out or is intended to be carried out and to any place wherematerials or plant are
being manufactured, fabricated and/or assembled for the work.

Instructions

The contractor shall carry out all instructions of the engineer-in-charge or his nominee
which comply with applicable laws where the site is located.
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36.

37.

38.

38.1

38.2

39.

40.

41.

42.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractorand
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the
Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at
Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defectwithin
the length of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and theContractor
will pay this amount.

Employer’s right of Rejection

The employer shall reserve the right to reject a part portion or consignment thereofwithin
a reasonable time after actual delivery thereof at the place of destination, if consignment
is notin all respectsin conformity with terms &conditions of the contractwhether on account
of any loss, deterioration or damage before dispatch or deliveryor during transit or
otherwise whatsoever.

Removal of Rejected goods

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within21 days
from the date of intimation from the Engineer-in-Charge. Engineer-in-Chargemay either
return to the contractor at the risk and cost of the contractor by such mode of transport as
the Engineer-in-Charge may select or dispose of such materialat the contractor’s risk on his
account and retain such portion of the sale proceeds as may be necessary to recover any
expenses incurred in such disposals.

Use of Contract Document

The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.
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44,

45.

46.

47.

Memorandum of Settlement

The Contractor shall not sign any memorandum of settlement with any agency suchas
Trade Unions etc. in any form at any level without the prior written permission ofthe
employer in relation to any work under taken by him in the Port premises.

Deviations

The bidder must read the tender document carefully and prepare the bid for submission. It
isimportant to note that deviations, if any, must be brought out clearlyin the technical offer,
which shall be examined by Deendayal Port Authority. If the deviation statement submitted
by the bidder does not contain any item, then it shallbe construed that the bidder has
accepted the same and no request from the Contractor, for any change, shall be accepted
by DPA at a later stage. In any case, no change in specifications given in the tender
agreement shall be permitted. However, only in unavoidable circumstances, Deendayal
Port Authority may consider such requests from the Contractor, provided the Contractor
submits it’s request with adequate justification.

Approvals

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
Drawings, if any to be furnished by the Contractor to Engineer-in- Charge for approval. Any
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Third Party Inspection (superseded as per Clause no. 11 of Section-lll)

The Third-Party Inspection Agency shall be arranged by DPA and cost of Third- Party
Inspection mentioned below shall be borne by DPA.

The Third-Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s work/ site, dispatch clearance from manufacturer’s work,
certification for releasing payments as per payment terms of contract for all the material
as per schedule/work till taken over by DPA.

The Third party shall carry out inspection of work as per tender specification/relevant
standard.

The stage payment of the contractor shall be released after certifying by the third party
and copy of the same shall be produced by Contractor forreleasing the stage payment as
per Payment Terms.

Bar Chart:

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating
the plan for timely execution of the work. The bar chart must indicate the individual
activities and commencement and completion dates of each activity. The bar chart
shall be used for monitoring the progress of the work.
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48.

49,

P wnNe

b)

Engagement of labour:

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Police verification of contract labour

The Contractor who has been awarded the job through Work Order shall furnish necessary
Police Clearance Certificate in respect of character and antecedents of allcontract labourers
engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area hasbeen
declared as “Prohibited Area”. Contractor who would be awarded contract isrequired to
comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available againsta
nominal fee per Certificate and they will submit this Certificate giving Work Order reference
on it, to the Office of the Engineer in Charge of respective Divisions, to beforwarded to
Commandant, CISF which our Security Department along with requestfor issuance of Entry
Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer- in-
Charge a return in detail, in such form and at such intervals as the Engineer-in- Charge may
prescribe, showing the staff and numbers of the several classes of labourfrom time to time
employed by the Contractor on the Site and such other informationas the Engineer-in-
Charge may require.

Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in- Charge
a true statement showing, in respect of the second half of the preceding month and the
first half of the current month respectively.

The number of laborers employed by him on the work.

Their working hours.

The wages paid to them.

The accidents that occurred during the said fortnight showing the circumstancesunder
which they happened and the extent of damage and injury caused by them,and

The number of female workers who have been allowed Maternity Benefit,according to
clause 19 Fand the amount paid to them, failing which, the Contractorshall be liable to pay to
Government a sum not exceeding Rs. 200/- for each default or materially incorrect
statement. The decision of the Engineer-in-Charge shall befinal in deducting from any bill
due to the contractor the amount levied as fine andbe binding on the contractor.

No labour below 14 Years: No labour below the age of 14 (fourteen) years shallbe
employed on the work.
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50.

1.

51.

52.

53.

54.

55.

Registers to be maintained at site

Site order Book

A site order book is to be maintained by the contractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued to
the contractor shall sign each entry in the site order book as a token of hishaving seen the
same. The site order book shall be property of the Board and shall be handed over to the
Engineer-in-charge of the work in good condition on the completion of the work or
whenever required by the Engineer-in-charge or his authorized representative.

Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded
in the hindrance register. The Hindrance Register is to be maintained by the Engineer in
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token
of his having seen the same. The Hindrance Register shall be property of the Board.

No damage, hindrance or interference to the Port activities

The contractor shall be required to execute the work in such a manner as not to cause any
damage, hindrance or interference to the Port activities and the work goingon in the area.
The contractor shall have to make good the loss at his own cost andrisk all damages caused
by his workmen to Port property and no extra payment shallbe made to him on that
account.

Tools & Tackles

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have tobe
arranged by the contractor at his own cost. Arrangement for storing the materials,tools etc.
will also have to be made by him. The employer shall not be responsible for any theft/loss
of any materials, tools, etc. stored/brought by the contractor for execution of work within
the Port area.

Hot work

In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at Deendayal Port Authority for such works shall be observedby the Tenderer
and necessary fire watch permit and No Objection Certificate shall be obtained from the
concerned authorities of the port and necessary charges atthe scale of rate prevailing in
the port at that time shall be paid by the contractor.

Indian Dock Safety Regulation

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered toby the
contractor and he will be held responsible for any violation of the same.

Valid Electrical Contractor License and Electrical Supervisor Certificate (Not Applicable-
as mentioned in Clause No. 14 of Section-lIIl)
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56.

57.

58.

59.

60.

The contractor shall have valid electrical contractor’s license for carrying out electrical work
of nature involved in this tender obtained from the Commissioner of Electricity, Energy &

Petrochemical Department, (Inspection wing), Block No.18, eth floor, Sector No. Il, Udyog
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be
accepted. Contractor shall submit certificate and copyof the license in lieu of the same for
consideration.

The contractor shall also have a valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department,
(Inspection wing), Block No.18, 6th floor, Sector No. Il, Udyog Bhavan, Gandhinagar,
Government of Gujarat or equivalent authority from the other states/central Govt.

Action where no Specifications are specified

The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

Undertaking by the Contractor

Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firmprice
and includes all the taxes, (excluded GST), duties etc. and all incidental charges.

Labour License:

The contractor shall have to obtain necessary license from the Assistant Labour
Commissioner (Central), Gopalpuri, Kachchh in case he has to engage 10 or more workers
on any day during the execution of work.

Fraudulent documentation by bidders:

Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, apart
from blacklisting the firm for the next 3 years.

Integrity Pact

The bidder has to execute Integrity Pact agreement with Deendayal Part Authority (as per
the agreement enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal
Dhawan, Ex-CMD, MECL, have been appointed by DPA as independent External Monitors
and whose address are as under:

1.Shri Amiya Kumar Mohapatra, IFoS (Retd.) 2. Dr. Gopal Dhawan, Ex-CMD, MECL

Qrs. No. 5/9, Unit-9, Bhoi Nagar, House No. 120, Jal Shakti Vihar
Bhubaneswar -751 022 (NHPC Society) P4, Builders Area
Mobile No. 9437002530 Greater Noida Gautam Budh Nagar
Email: amiyaifs@gmail.com Uttar Pradesh -201 315

Mobile No. 8007771467
Email: gdhawangeologist@gmail.com

46



Scanned copy of pre- contract Integrity Agreement duly signed by the bidder along with
witness name, address and signatures (as per Form No 11) is to be uploaded along with
the technical proposal failing which tender shall be considered non-responsive. Original
hard copy of Pre-Contract Integrity Pact Agreement shall be submitted by post or hand
immediately after closing date of online E-tender. However, the Integrity Pact is to be
executed on Stamp paper with the successful bidder only.

The “Procedure for signing Integrity Pact” is as follow:

(1) The Employer / Authorized Person of Employer has signed the IP in the presence of a
witness from their side, who has also affixed his/her signature thereof and then the same
IP has been uploaded on n-procure portal;

(2) The potential bidders shall download and print the IP Agreement signed by the Employer
and their witness and affix his/her signature on the IP Agreement in the presence of a
witness from his/her side, who shall also affix his / her signature thereof. Having completed
the signing procedure, the Potential Bidder shall upload the duly filled and signed IP
Agreement on n-procure portal.

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the
parties (Employer and Potential bidders) shall be completed online. However, in case of
any technical glitch due to which if any potential bidder is unable to upload the IP
Agreement, then he / she shall submit the Hard Copy of the duly filled, signed IP Agreement
to the Department concerned of DPA within a period of seven days and prior to opening of
the Technical Bid, failing which Bid of potential Bidder shall be treated as disqualified.

Sd/-
Signature & Seal Superintending Engineer (M)
Of Contractor Deendayal Port Authority
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2.2

2.3

24

25

2.6

SECTION - 11l
SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement and /or amend the General
Conditions of Contract as mentioned against the clause. Wherever there is a conflict, the
provisions herein shall prevail over those in the General Conditions.

Order Acceptance:
The party shall give unequivocal acceptance of the LOA within 7 days of receipt of the same.

Insurance:(This clause is in supersession of clause no. 8 of Section-Il)

The contractor shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the following events
which are due to the contractor risk, i.e. personal injury and death.

All the materials shall stand insured from the time of dispatch till satisfactory taken over by
the DPA after commissioning against fire, pilferage, damage and against natural calamities
for the valueof 110% of each item. The charges for the insurance shall be borne by the
Contractor.

Policies and certificates for insurance shall be delivered by the contactor to the engineer in
charge or his nominee before the commencement of work. All such insurances shall
provide for compensation to be payable to the types and proportions of currencies
required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee.

All manpower to be posted at site area shall be insured under the Workmen Compensation
Act. It will be entirely the contractor’s responsibility to take required steps to adequately
safeguard the personnel & to ensure that the work is carried out in such manner that
maximum safety to personnel is assured. The contractor shall follow all precautions as
required for safety of workman by ILO regulations, etc.

No claim/compensation of whatsoever nature shall be entertained by the DPA for any loss
of property or injury or loss of life during the occurrence of any accident tthe contractor’s
maintenance staff/officials. Contractor is required to get insurance for his staff and
property at own cost.
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3. Deleted:

Payment: The clause no. 7 of Section-Il is superseded as under:

4.1 All payments shall be made in Indian rupees unless specifically mentioned.

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be
furnished following details: -

Bank Payment Agreement Form

a. Name of Party

b. Account No.

C. Branch Name

d. Branch Station

€. IFSC code of the bank

f. MICR code

g. Accepted for ‘- NEFT payment or RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPAis
requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.

Signature of the bank manager with the seal.

4.2 No Advance payment will be made.

4.3 The rates quoted shall be inclusive of cost of materials, packing forwarding, insurances and

transportation, except GST under Goods & Service Tax Act, 2017, up to the site. All
payments shall be made in Indian rupees unless specifically mentioned. The payment
shall be made through RTGS /NEFT; the successful bidder shall furnish all the details
required by DPA.

(a) Schedule of payments for Part-A of Schedule-B:
For sr.no.1 of Part-A of Schedule-B, 40% payment of particular weighbridge shall be
released after receipt of complete supplied items and duly certification from TPIA.

. For sr.no.l of Part-A of Schedule-B, 20% payment of particular weighbridge shall be

released after installation, testing, stamping of the particular weighbridge system and
duly certification from TPIA.
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4.4

4.5

4.6

4.7

4.8

4.9

4.10

iii. For sr.no.1 of Part-A of Schedule-B, 40 % payment of particular weighbridge shall be

released after complete commissioning of the weighing system including weighbridge,
its accessories and IT system infrastructure and acceptance by DPA and certification
from TPIA.

iv. For sr.no.2 of Part-A of Schedule-B, 100% payment for particular weighbridge shall be
released after complete installation, testing, commissioning and acceptance by DPA
team and certification from TPIA.

(b) Schedule of payments for Part-B of Schedule-B:
i. For items of Part-B of Schedule — B, the payment shall be released on the monthly
basis.

Payments to the Agency would be strictly on certification by the office that his services
were satisfactory as per the requirements of the subject tender and certification by Third
Party Agency engaged by DPA.

Stage and Monthly payment will be released for the work after deduction of taxes after
satisfactory completion of work. Any delay in this regard will not attract any interest
payable by DPA.

The Service Provider should submit the bill every month along with the details of payment
to the engaged staffs (i.e. operators) viz., Name of the employee, Gross Salary, lawful
Deductions, Net amount credited into bank, name of the Bank and date on which the
amount was credited into the bank. The Service Provider must certify that the payment to
the employees provided by him have to be credited to concerned individual bank account.

The Engineer-in-charge will be entitled to deduct or adjust any sum of money payable by
the Agency to the Board under the terms of any contract executed by him or on behalf from
their security deposit or from any sum that may become due from the present contract.

Payment shall be made on monthly basis through RTGS against submission of bills in
triplicate during the contract. Income tax and surcharge and any statutory deduction
thereon at applicable rates shall be made at source.

The contractor shall note that no interest be payable by the Employer for any Delayed
Payments unless otherwise stipulated in tender.

If applicable, the payment from 2™ bill to pre-final bill, shall be released, subject tothe
condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of the

Welfare Cess @1% of work done or as amended by Statutory Authority from time to time,
paid to concerned authority is submitted for the previous bill.

Deleted

50



8.

8.1

8.2

8.3

8.4

8.5

8.6

8.7

Rejection:

Substitution, changes or delays shall not be accepted unless confirmed by DPA. Rejected
materials, if any, shall have to be collected from site within one weeks afterreceipt of
intimation.

Deleted.

Liquidated Damage/Penalty (Clause no. 11 of Section-Il is replaced as under)

A) FOR SITC PERIOD (PART-A OF SCHEDULE-B):

In case of delay in completion of the SITC work of respective weighbridge beyond stipulated
time period of 60 days from the date of handing over of site, liquidated damages (LD) may
be levied at the rate of 1/2% of the SITC amount of respective weighbridges (i.e. quoted
rate in column of E at Sr. No. 1 & 2 of Schedule B) per week of delay or part thereof, subject
to maximum of 10% of the entire contract price.

The employer, if satisfied that the works can be completed by the Agency within a
reasonable time after the specified time for completion may allow further extension of
time at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that behalf per cent (1/2%) of the contract value of the works for each
week or part of the week subject to the ceiling of 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in the
event of failure on the part of the Agency to complete work within further extension of
time allowed as aforesaid shall be entitled without prejudice to any other right or remedy
available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure
of the Agency to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

In the event of such termination of the contract as described in clauses (8.3) or (8.4) or
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract
value and forfeit the security deposit made by the contract besides getting the work
completed by other means at the risk and cost of the contractor.

In case part / portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work,
the maximum LD being on the entire contract value.

B) FOR WARRANTY & CAMC PERIOD (PART-B OF SCHEDULE-B):

Warranty period: During, Warranty period contractor shall be allowed 48 Hours per month
per weighbridge for carrying out any maintenance without levy of penalty. If any
weighbridge system (weighbridge with its associates accessories and complete IT
infrastructure) remain unavailable for more than allowed 48 Hours in a month as
mentioned, a penalty of Rs.500/- per hour per weighbridge will be levied. The penalty
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8.8

8.9

8.10

9.

amount will be deducted from the bill of CAMC. There is no ceiling for the penalty amount
levied for the CAMC period & Warranty period.

CAMC Period: It is expected that the weighbridges will be operated round the clock.
Contractor shall be allowed 48 Hours per month per weighbridge for carrying out any
maintenance without levy of penalty during the CAMC period. If any weighbridge system
(weighbridge with its associates accessories and complete IT infrastructure) remains
unavailable for more than allowed 48 Hours in a month as mentioned above, a penalty of
Rs.500/- per hour per weighbridge will be levied.

In case of unavailability of the manpower mentioned at clause no. 6.14 of Section-V, during
the Warranty & CAMC Period, following penalty shall be deducted:

(i) Penalty of Rs.3000 per day for Sr. No. 1 of clause no. 6.14 of Section-V.
(i) Penalty of Rs.2000 per day for Sr. No.2 of clause no. 6.14 of Section-V.
(iii) Penalty of Rs.1000 per day per person for Sr. No. 3 of clause no. 6.14 of Section-V.

C) THE MAJOR REPAIR AND COMPLETE PAINTING:
If the Major Repair and Complete Painting is not completed within 07 days, the contractor

will have to pay penalty Rs.5000 per day till the time contractor complete the major
repairs & painting works.

Deleted.

10. Work-Order shall be sent through Email/Fax/Post. All mode of dispatch shall be treatedas
valid for the purpose of date of receipt.

11.

Vi.

Third Party Inspection: (Clause no. 46 of Section-ll is replaced as under)

The Third Party Inspection Agency shall be arranged by DPA as and when required and cost
of ThirdParty Inspection mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings for the work if any,
and, inspection & certification for the work done if required.

The Third-Party Inspection Agency will carry out approval of drawings if required, material
inspection at manufacturer’s work/ site, dispatch clearance from manufacturer’s
work/site, certification for releasing payments as per payment terms of contract for all the
material, equipment, item, systems and works as per the scope and descriptions
/specification mentioned in the contract.

The stage payment/ monthly payment of the contractor shall be released after certifying
by the third party inspection agency.

TPIA shall inspect and certify the materials, systems and works as per the scope and
descriptions /specification mentioned for the tender.

The Third Party shall carry out inspection of work as per tender condition,
specification/relevant standard.
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12. Deleted.

13. If applicable, the contractor shall be registered under the Building and Other
Constructions Workers (Regulation of Employment and Conditions of Service) Act, 1996.

14. The clause no. 06 of Section —I, 16.4, 55 of Section-Il are not applicable.

15. Warranty (Clause no. 14 of Section-Il is supersede as under):

15.1 The warranty shall be valid up to six/ twelve months (6 months for repairs and12 months
for new works including supplied items) with effect from the date of acceptance of the
work and/or services.

15.2 The Contractor shall warrant the Board that the goods and services under this contract
will comply strictly with the contract, shall be first class in every particular case and, shall
be free from defects. The Contractor shall further warrant the Boardthat all materials,
equipment and the supplies furnished by him will be new and fit for their intended
purposes.

15.3 The Board shall promptly notify the Contractor in writing of any claim arising underthis
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

15.4 If the Contractor, having been notified, fails to rectify the defects in accordance withthe
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

16. Clarifications of the Bidding Documents:
prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which are
received up to pre-bid meeting. The clarifications shall be uploaded on Website
https://tender.nprocure.com and www.deendayalport.gov.in.

17. Performance Security (Clause no. 33 of Section-I is supersede as under):

17.1 The Security deposit / Performance Guarantee Shall be 10% of Contract Value. The
successful bidder has to submit two separate Performance Guarantees for (i) SITC and (ii)
CAMC Part.

(i)  The first Performance Guarantee shall be submitted by the successful bidder within 21 days
from the date of issue of L.O.A. equivalent to 5% of the total contract price of Part-A of
BOQ-Schedule B (Consisting of SITC Part) through Online Digital Transfer or FDR or in form
of Bank Guarantee issued from Nationalized/ Scheduled bank (except co-operative
banks), having its branch at Gandhidham. Balance performance guarantee of 5% of
contract value shall be recovered as retention money from stage payments or RA bills.
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(ii)

17.2

17.3

174

17.5

17.6

Recovery of 5% Retention Money will be commenced from the First RA Bill onwards @ 5%
of the Bill Value from each Bill.

Retention money shall be released within 14 days from the date of taking over of all 05 nos.
of weighbridges and subsequent payment of final bill of SITC Part.

Balance Performance Guarantee of 5% shall be released after completion of Warranty
period & submission of Performance guarantee towards CAMC Part.

The other Performance Guarantee for the CAMC Part shall be submitted before expiry of
Guarantee period of SITC Part. The other Performance guarantee shall be submitted in the
following manner:

5% of total contract value of Part-B of BOQ-Schedule B (consisting CAMC Part) shall be
submitted through Online Digital Transfer or FDR or in form of Bank Guarantee issued
from Nationalized/ Scheduled bank (except co-operative banks), having its branch at
Gandhidham.

The Balance Performance Guarantee of 5% of contract value shall be recovered as
Retention Money from stage payments or RA bills. Recovery of 5% Retention Money will
be commenced from the First RA Bill onwards @ 5% of the Bill Value from each Bill.

Retention Money will be refunded within 14 days from the date of final payment of 3rd
year CAMC period.

Balance Performance Guarantee of 5% shall be refunded after completion of defect liability
period/warranty i.e. 6 months from the date of completion of CAMC period.

Performance security shall be valid for 60 (sixty) days beyond the date of completion of
all contractual obligations including defect liability period, will be obtained from the
successful bidder, for ensuring due performance of the contract. In case of any extension
of the contract obligation period, the bidder shall be liable to suitably extend the validity
of the performance security.

Successful Bidder has to submit the Performance security @ 5% as mentioned above
within 21 days of receipt of Letter of Award (LOA), failing which the work will not be
awarded and the Bid Security i.e., EMD will be forfeited.

The Port Authority will also be at liberty to deduct from performance guarantee or from
any sums of money due or that may become due under any contract with the contractor
that may become due to the employer. This is without prejudice to the rights of the
employer under the terms of the contract.

Failure of the Successful Bidder to comply with the requirements as mentioned above shall
constitute sufficient grounds for cancellation of the award of work and forfeiture of bid
security i.e. EMD.

The bank guarantee towards performance guarantee cum security deposit will be accepted
in the form of bank guarantee from any nationalized bank / scheduled bank (except Co-
operative Bank) having is branch at Gandhidham and the same should be in the name of
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17.7

17.8

17.9
17.10

the Board of Deendayal Port Authority. The Bank Guarantee is required to be dispatched
by the issuing bank directly toThe Employer by Registered AD Post.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails to carry out the work or perform or observe the conditions
of contract.

In case of submission of fraudulent documents with regard to Bank Guarantee against
Performance Security by the Bidder shall be treated as major violation ofthe Tender
procedure and in such cases, Black listing the contractor for the nextthree years.

The Performance Guarantee cum Security Deposit will be released as mentioned above.

If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare
cess @1% of work done or as amended by Statutory Authority from time to time, paid on

final bill shall be submitted before releasing the Performance Guarantee.
Sd/-
Signature & Seal Superintending Engineer (M)
Of Contractor Deendayal Port Authority
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SECTION -1V

FORMS OF BID

Part -1

To be submitted by Bidders with their Bids

Form No. NAME OF FORMS/FORMAT
1 Form of application
2 Pre-qualification of bidders
3 Format for declaration
4 Letter of authority for submission of bid
5 Exceptions & Deviations
6 Integrity Pact Agreement
Part-1I
To be used by successful Bidder
FormNo. NAME OF FORMS/FORMAT
7 Letter of Acceptance
8 Specimen bank guarantee of Performance Guarantee/Security Deposit
9 Letter of authority from bank for all BGs
10 Bank Payment Agreement Form
11 Agreement form
12 Format of Extensions (Part —1)
13 Format of Extension (Part-Il)
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(Form-1)
SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

The Superintending Engineer (M),
Deendayal Port Authority,

2" Floor, Annex - A.O. Building,
Gandhidham — 370210,

Kutch — Gujarat.

We, the undersigned, declare that:

(a)
(b)

(c)

(d)

(e)

(f)

(g)

we have examined and have no reservations to the tender documents, including addenda
and clarifications issued vide ..........

we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no CME/1540

our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at anytime
before the expiration of that period or any extended period.

If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

No Joint Venture

Our contractor, its affiliates or subsidiaries- including any subcontractors or contractors for
any part of the contract — has not been declared ineligible by the port, under laws of India
or official regulations.

We understand that this tender, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us,until a formal
contract agreement is prepared and executed.

We understand that you are not bound to accept the lowest evaluated tenderor any other
tender or you can also split the work that you may receive.

We also make a specific note clause of [ITB, NIT] under which the contractis governed.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]

Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
Tenderer]

Dated on day of (insert date of signing)
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Form -2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder inthe following pages will be used for purposes
of pre-qualification as provided for in the instructions to Tenderer.

Only for individual bidders

Constitution of legal status of Bidder (Attach copy)
Place of registration:

Principal place of business

power of attorney of signatory of Bid (Attach)

Turnover of the Contractor

Description Year Turn over

(insert the year as per PQC) 2021-2022

i.e. last three financial years ending 31st march| 2022-2023

of the previous year as certified byChartered| 2023-2024
Accountant

Attachment: financial reports for the last three years: balance sheet, profit and loss
statements, auditor's reports (in case of companies/corporation) etc. List them below
and attach copies.

Attested Copy of Annual Turnover during last three year ending of the previous financial
year.

Similar works:

Particulars Year No. of Woks Value

Total value of completed Similar] 2018-2019

work as defined in thetender 2019-2020

document during last 7years. 2020-2021

2021-2022

2022-2023

2023-2024

2024-2025

Attachments: Supporting documents, viz., Successful completion certificate from clients,
other documentations to substantiate the similarity of work as per definition of "annual".
Employer reserves the right to verify the information.

Information on bid capacity (works for which bids have been submitted and works

which areyet to be completed) as on the date of this bid.

(1) Existing commitments and on-going works.
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Descriptionof, Place| Contract|Name &| Value of| Stipulated Value of | Anticipated
work & No. & |Address off Contract| Period off remaining date of
State Date |Portor inRs. | Completion to be completion
Dept. completed
1 2 3 4 5 6 7 8
(2) Works for which bids already submitted.
Description Place & Name & Value of | Stipulated | Date when| Remarks if
of work State Address of | contractin| Period  ofl decision is any
Port or R Completion | expected
Dept. > P P
1 2 3 4 5 6 7

Attach attested certificates.

5.

Information on litigation history in which the bidder is involved.

Other party (ies)

Port

Cause
dispute

of

Amount

Remark involved showing
present status.

6.

Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete name of
Tenderer)Dated on
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day of

(insert date

of signing)




Form-3

SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)

The Superintending Engineer (M),
Deendayal Port Authority,

2" Floor, Annex - A.O. Building,
Gandhidham — 370210,

Kutch

— Gujarat.

Ref: (Project title)

Sir,

(a)

(b)

(c)

(d)
(e)

(f)

(g)

Date:
Place:

Name of Applicant:
Represented by (Name & capacity):

The undersigned, having studied the pre-qualification submission for the above mentioned
project, hereby states:

The information furnished in our bid is true and accurate to the best of my knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite usto
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the contractor changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

We also state that no changes have been made by us in the downloaded tender formatsand
understand that in the event of any discrepancies observed, the tender hoisted onwebsite
of (n) procure is full and final for all legal/contractual obligations.

We also declare that, our contractor has not been banned / de-listed by any government
or PSUs.

We also give an undertaking that, we have not made any payment or illegalgratification to
any person / authority connected with the bid process so as to influence the bid process
and have not committed any offence under the PC Act in connection with the bid.
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Form-4

SPECIMEN LETTER OF AUTHORITY FORSUBMISSION OF BID
(To be executed on Rs.300/- non-Judicial Stamp Paper)

The Superintending Engineer (M),
Deendayal Port Authority,

2" Floor, Annex - A.O. Building,
Gandhidham — 370210,

Kutch — Gujarat.

Dear Sir,
We do herebyconfirm
that Shri....eeeeeic e, (Name, designation and Address) is/are authorized
to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy
of board resolution attached (in case of company)} for tender no for the
work
of ____and his specimen signature is appended here to.

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be
deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,

Signature:
Name & Designation:
For & on behalf of:
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Form-5

SPECIMEN FORMAT FOR EXCEPTIONS AND DEVIATIONS

As pointed outin the tender call notice, bidders may stipulate here exceptions and deviations

to the bid conditions, if considered unavoidable.

Sr.
No.

Page no. of
bid document

Clause no. of
bid document

Subject deviation with reasons

Note: however, the bidders note that, in the event of un-acceptable deviations, if any, the
bid shall be liable for rejection. Bidders is discouraged to deviate from bid condition,
specifications, delivery schedules, commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of:(insert complete name of Tenderer)

Dated on

day of

62

(insert date of signing)



Form-6
INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

.................................................... (Name of The bidders and consortium members)

hereinafter referred to as "The Bidder / Contractor"

Preamble : The Principal intends to award, under laid down organizational procedures,
contract(s) / concession(s) for Tender No. CME/1540 The Principal values full compliance with
all relevant laws of the land rules, regulations, economic use of resources and of fairness /
transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1)

(a)

(b)

(c)
(2)

The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s)
the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the
tender process or the contract execution.

The Principal will exclude from the process all known prejudicial persons.

If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this regard,
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1)

The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the
following principles during participation in the tender process and during the contract
execution.
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(2)

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal's employees involved in tender process or the
execution of the contract or to any third person any material or other benefit, which he /
she is not legally entitled to, in order to obtain in exchange of advantage of any kind
whatsoever during the tender process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids, or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention
of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not
use improperly, for purposes of competition, or personal gain, or pass on to others, any
information or document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including information contained
or transmitted electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the
Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be
disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the
payments made to Indian agent / representative have to be in Indian Rupees only.

The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments
made, is committed to or intends to make to agents, brokers or any other intermediaries,
in connection with the award of the contract.

Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts
while representing the matter to IEMs and shall wait for their decision in the matter.

The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to put
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s)
/ Contractor(s), from the tender process, or take action as per the procedure mentioned in
the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1)

If the Principal has disqualified the Bidder(s), from the tender process prior to the award,
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit / Bid Security.
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(2)

(3)

If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor, liquidated damages of the Contract Value or the
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur,
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that
the termination of the contract, after the contract award has caused no damage or less
damage than the amount of the liquidated damages, the Bidder/Contractor shall
compensate the principal, only to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1)

(2)

The Bidder declares that, no previous transgressions occurred in the last three years with
any other company in any country confirming to the anti-corruption approach or with any
other Public Sector Enterprises in India, that could justify his exclusion from the tender
process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as per the procedure mentioned in "Guidelines on
Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1)

(2)

In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement
with identical conditions as this on which all Bidders.

There is no provision of sub-contract in the tender, any violation of the same, Contractor
shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee,
or arepresentative, or an associate of a Bidder or Contractor, which constitutes corruption,
or if the Principal has substantive suspicion, in this regard, the Principal will inform the
same to the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as
deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1)

The Principal appoints competent and credible Independent External Monitor for this Pact
after approval by Central Vigilance Commission. The task of the Monitor is to review
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(2)

(3)

(4)

(5)

(6)

(7)

(8)

(9)

independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

The Monitor is not subject to instructions by the representative of the parties and performs
his / her functions neutrally and independently. The Monitor would have access to all
Contact documents, whenever required. It will be obligatory for him / her to treat the
information and documents of the Bidders / Contractors as confidential. He / she reports
to the Chairperson of the Board of the Principal.

The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and
demonstration of a valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the information and
documents of the Bidder / Contractor with confidentiality.

The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on
"Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In
case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA
and recues himself / herself from that case

The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Bidder / Contactor. The parties offer
to the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he /
she will so inform the Management of the Principal and request the management to
discontinue, or take corrective action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the Chairperson of the Board of the Principal,
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and,
should the occasion arise, submit proposals for correcting problematic situations.

If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the
Principal has not, within reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

The word "Monitor" would include both singular and plural.
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Section 9 - Pact Duration

8.1

9.2

This Pact shall be operative from the date of signing of IP by both the parties till the final
completion of contract of successful bidder and for all other bidders six months after the
contract has been awarded. Issues like warranty, guarantee, eic. should be outside the
purview of {EMs.

If any claim is made / lodged during this time, the same shail be binding and continue to be
valid despite the lapse of this pact, as specified above unless it is discharged / determined
by the Chairperson, DPA.

Section 10 - Other Provisions

This agreement is subject 1o Indian Law. Piace of performance and jurisdiction is the
Registered Office of the Principal, i.e. Gandhidham, Gujarat.

Changes and supplements as well as termination notices need fo be made in writing. Side
agreements have not been made.

If the Bidder / Contractor is a partnership or a2 consortium, this agreement must be signed
by ali partners or consortium members.

Should one or several provisions of this agreement, turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intensions.

Issues like Warranty / Guarantee etc. shall be cutside the purview of I[EMs.

in the event of any contradiction between the Integrity Pact and its Annexure, the Clause
in the integrity Pact will prevail.

(Foufuanbehalfatsy Qﬁafﬁmépa&} (For & on behalf of the Bidder/Contractor)
Superipterident Engineer {Mach
HECCIER G ;
(Sraendayal Port Authority {Office Seal)
Signature of Witness: Signature of Witness:
{Name & Address} (Name & Address)
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E;ﬁﬁ z“"? ic!:_wl:w!c/M_ A

e B 015 V6 fmiplloy .

S oo ()

g A gty

67



Place : Gandhidham
Date : / /2025

“Note: The bidder has to execute Integrity Pact agreement with Deendayal Part Authority (as
per the agreement enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal
Dhawan, Ex-CMD, MECL, have been appointed by DPA as independent External Monitors and
whose address are as under:

1. Shri Amiya Kumar Mohapatra, IFoS (Retd.) 2. Dr. Gopal Dhawan, Ex-CMD, MECL
Qrs. No. 5/9, Unit-9, Bhoi Nagar, House No. 120, Jal Shakti Vihar
Bhubaneswar -751 022 (NHPC Society) P4, Builders Area
Mobile No. 9437002530 Greater Noida Gautam Budh Nagar
Email: amiyaifs@gmail.com Uttar Pradesh -201 315

Mobile No. 8007771467
Email: gdhawangeologist@gmail.com
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Form-7

LETTER OF ACCEPTANCE
(On letter head paper of the port)

Date:
To:
(Name & address of contractor)
Dear Sir,
Sub: Tender No.
Title of Tender
Ref: Your Bid Dated
And (list of correspondence with the Bidders)
This is to notify you that your bid dated for supply of the
(name of the contract and identification number, as given in the
instruction to bidders) for the Contract Price of Rupees (amount in words and

figures) as corrected and modified in accordance with the Tender Documents is hereby accepted
by the Employer/Board.

You are hereby requested to furnish performance guarantee, in the form detailed in Tender

Document for an amount of Rs. within (21) days of the receipt of this letter of
acceptance and valid up to 21 days from the date of completion of contractual obligations,subject
to removal of Defects, i.e. up to and also sign the contract agreement

within (14) days of the receipt of this letter of acceptance, failing which action as stated in the
tender document will be taken.

Detailed letter of acceptance will follow.

The Engineer-In-Charge for the work shall be Shri

Please acknowledge receipt.

Yours faithfully,
Authorized signature
Name and title of signatory

Deendayal Port Authority
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Form-8
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after entering by
issuing Branch in their online system for generating Bank Guarantee in SFMS Mode)

To,

The Board of Authority of Deendayal Port,

Deendayal Port Authority,

A.O. Building, P.O. Box No.50,

Gandhidham -Kutch.

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The Board”
which expression shall unless excluded by or repugnant to the context or meaning thereof be
deemed to include the Board of Deendayal Port Authority of the Port of [DEENDAYAL PORT
AUTHORITY], its successors and assigns) having agreed to exempt

(hereinafter called the “contractor”) (Name of the contractor/s) from the
demand under the terms and condition of the contract, vide

(Name of the Department)’s letter No. Date made between the
contractors and the Board for execution of covered under
Tender No. dated (hereinafter called “the said contract”) for the

payment of Security Deposit in cash or Lodgment of Government Promissory Loan Notes for the
due fulfillment by the said contractors of the terms and condition of the said contract, on
production of a bank Guarantee for Rs.

(Rupees ) only we, the (Name of the Bank and Address )
hereinafter referred to as “the Bank”) at the request of the contractors do hereby undertake to
pay to the Board an amount not exceeding Rs. (Rupees )

only against any loss or damage causedto or suffered by the Board by reason of any breach by
the contractors of any of the terms and conditions of the said contract.

2.We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from the
Board starting that the amount claimed is due by way of loss or damage caused toor which would
be caused to or suffered by the Board by reason of the contractor’s failure to perform the said
contract. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to any amount not exceeding Rs.

(Rupees ) only.

3.We, (Name of Bank and Branch), undertake to pay to the Board any
money so demanded notwithstanding anydispute or disputes raised by the contractor(s)in any suit
or proceeding pending before any Court or Tribunal relating thereto our liability under this
present being absolute and unequivocal. The payment so made by us under thisbond shall be a
valid discharge of our liability for payment there under and the Contractor(s)shall have no claim
against us for making such payment.

4. We, (Name of Bank and Branch), further agree with the Board that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for
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performance of the said contract and that it shall continue to be enforceable till all the duesof the
Board under or by virtue of the said contract have been fully paid and its claims satisfied or
discharged or till the (Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully and properly
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall at the request of the Board but at the cost of theContractors, renew
or extend this guarantee for such further period or periods as the Boardmay require from time to
time.

5. We, (Name of Bank and Branch), further agree with the Board that the Board shall have the
fullest liberty without our consent and without affecting in any manner our obligations hereunder
to vary any of the terms and conditions of the said contract or to extend the timeof performance
by the said contract or to extend the time of performance by the said Contractors from time to
time or to postpone for any time or from time to time any of the powers exercisable by the board
against the said Contractors and to forebear or enforce any of the terms and conditions relating
to the said contract and we shall not be relieved from our liability by reason of any such variation
or extensions being granted to the contractors or for any forbearance, act or omission on the part
of the Board or any indulgence shown by the board to the Contractors or by any such matter or
thing whatsoeverwhich under the law relating to sureties would, but for this provision, have effect
of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank orthe
Contractor(s).

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdictionin
respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee duringits
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees
only);
(b) This Bank Guarantee shall be valid up to ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guaranteeonly
and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(i) IFSC No. of Beneficiary’s Bank is SBINO060239.
(iii) Bank Account No. of Beneficiary is 10316591671.

Date day of 20

For, (Name of Bank)
(Name)
Signature
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Form-9

AUTHORITY FROM BANK FOR ALL BGs
(To be executed on Bank’s Letter Head)

The Superintending Engineer (M),
Deendayal Port Authority,

2" Floor, Annex - A.O. Building,
Gandhidham — 370210,

Kutch — Gujarat.

Sub: Our Bank Guarantee No. Dated

for Rs.

Favoring yourselves issued on a/c of M/s.

(Name of contractor)

mentioned guarantee

validity for expiry up to

We also confirm1)

Dear Sir,
We confirm having issued the above
favoring
yourselves, issued on account of M/s.
date and claim expiry date up to
2)

is/fare empowered to

sign suchBank Guarantee on behalf of theBank and his/their signatures is/are binding on the

Bank.

Name of signature of Bank Office
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Form - 10
Bank Payment Agqreement Form
Name of the Party :
Account No.
Branch Name
Branch Station
IPSC Code of the Bank
MICR Code :
Accepted for : NEFT PaymentOR RTGS Payment

Declaration by the Party: (Given on the Letter Head of the Company)
I / We hereby declare that the above information furnished by me is correct and DPA is
required to pay my / our dues to this Account for this Work / Supply Order is concerned.

Signature of the PartySeal of the Company

Declaration by the Bank: (Given on the Letter Head of the Bank)
It is hereby informed that the details mentioned by the Party are correct as per our records
and any payment made by the DPA to this account will be accepted by either RTGS / NEFT.

Signature of the Bank Manager
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ii)
iii)
iv)
vi)

vii)

viii)

Form-11
DEENDAYAL PORT AUTHORITY
FORM OF AGREEMENT (FOR EXECUTION OF WORK)

(to be executed on Rs.300-non-judicial stamp paper)
[the successful bidder shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two Thousand Twenty-Two
between the Board of Deendayal Port Authority, a body corporate under Major Port Authorities
Act, 2021 have its registered office at Administration Office Building at Gandhidham (Kutch)
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the
context, be deemed to include their successors in office) of the one part and___(Name and
address of all the partners if a partnership with all their address) hereinafter called the
‘Contractor’ which expression shallunless excluded by or repugnant to the context be deemed to
include his / their heirs, executors, administration, representatives and assignees or successors
in office of the other part.

WHEREAS the  Board is  desirous to carrying out the workof
and

whereas the Contractor has offered to execute and complete such work.

WHEREAS the contractor has agreed to deposit the performance security deposit @ 10% of

contract price amounting to Rs. in following manner for the due fulfiiment of all the

conditions of the contract.

(i) 5% of Rs. paid in the form of Bank Guarantee /FDR OR Digital mode of payment, vide
no. dated , issue by (to be submitted in 21 days of issue of LOA).

(i) Balance 5% amount of Rs. to be recovered from the Running Account Bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:

In this agreement words and expression shall have the same meaning as are respectively assigned
to them in the general condition (including special conditions, if any) of contract hereinafter
referred to.

The following documents shall be deemed to form and read as construed part of thisagreement
viz.:

Notice inviting tender.

Technical specifications.

Special conditions of contract.

Tender submitted by the Contractor.

The Board’s “Drawing”.

The schedule items of work with quantities and rates.

Any correspondence made between the Superintending Engineer (M) and theContractor after
opening of the Cover-l—as regards to contain clarifications/details called for vice versa.
Common terms and conditions offered to Contractor and their acceptance including confirmation
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ix)

to withdrawal of their own terms and conditions offered with the tender i.e. ‘Cover-I’
Bank Guarantee for security deposit.

The Contractor hereby covenants with the Board to complete the work of
in conformity in all respects, with the provisions

of the contract.

The Board hereby covenants to pay the Contractor in consideration of such completion of the
works, the contact price of Rs. (Rupees
only) at the time and in the manner prescribed of the contract.
IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and year
first above written signed and sealed by the Contractor in the presenceof: -

Witness
.Name & Address Signature of
ContractorSeal
. Name & Address Seal
Signed, sealed and delivered by Shri on behalf of the

Board in presence of

(Chief Mechanical Engineer)
Deendayal Port Authority

The common seal of the Board of Authorities of the Port of Kandla affixed in the presence of:

(Secretary)
Deendayal Port Authority
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Form-12

Deendayal Port Authority
Form of application by the Contractor for seeking extension of time Part-1

1.  Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:

(@) 15t extension vide EE’s No. Dated Month Days
(b) 2"d extension vide EE’s No. Dated Month Days
(© 3"d extension vide EE’s No. Dated Month Days
(d) 4th extension vide EE’s No. Dated Month Days Total extension

previously given.

9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)

10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

(@) Serial No.

(b) Nature of hindrance

(c) Date of Occurrence

(d) Period for which it is likely to last

(e) Period for which extension required for this particular hindrance

(f)  Overlapping period if any, with reference to item............

(9) Netextension applied for

(h) Remarks, if any.

Total period on account of hindrance mentioned above.........

12. Extension of time required for extra work

13. Details of extra work and amount involved:

(@) Totalvalue of extra work

(b) Proportionate period of extension of time based on estimated amount put totender on
account of extra work.

14. Total extension of time required for 11 & 12Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Date:
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Form-13
DEENDAYAL PORT AUTHORITY APPLICATION FOR EXTENSION OF TIME PARTII
(To be filled in by the Sub-Divisional Office)

1.  Date of receipt of application from ..........coceevveerveennnene. Contractor for the work
(o] IS in the Sub-Divisional Office.
2.  Acknowledgement issued by S.D.O. vide his NO .........ccueeuneee. dated

3. Remarksof S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he does not recommend the extension, reasons for rejections
should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)
Date of receipt in the Divisional Office.
2.  Executive Engineers remarks regarding hindrances mentioned by the Contractor.

[EY

(1) Serial No.

(2) Nature of hindrance

(3) Date of occurrence

(4) Period for which hindrance is likely to last

(5) Extension of time applied for by the contractor

(6) Overlapping period, if any, giving reference toitems which overlap.

(7) Net period for which extension is recommended

(8) Remarks as to why the hindrance occurredand justification for extension recommended.

3 Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be
completed by the date up to which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under clause 2 of the
agreement).

Signature of Executive Engineer
Date:
Dy. HOD/SE’s recommendations

Signature of Superintending EngineerDate:
HOD’s recommendations/approval.

Signature of Chief MechanicalEngineer
Date:
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1.7

1.8

SECTION -V
SCOPE OF WORK OF THE CONTRACT

DESCRIPTION AND SCOPE OF SUPPLY:

The section describes certain broad & indicative requirement to which the contractor shall
work, but this shall not absolve the contractor from his responsibility to carry out the work
in apt and proper manner and acceptable in all respects as per standard practice even if
there is any omission in the prescribed scope/ specification.

It shall be deemed that the Contractor has visited the site/ area and got fully acquainted
with the working conditions and other prevalent conditions and fluctuations thereto,
whether he actually visits the site / area or not and has taken all the factors into account
while quoting the rates during bidding. Bidders are advised in their own interest, to visit
the location and satisfy themselves about the site condition, layout, etc. before submitting
their bid.

The scope of work covers manufacture, supply, installation, testing and commissioning of
120 MT capacity static type pit-less electronic RCC road weighbridges including automated
boom barriers, traffic lights, IP cameras, RFID reader, PA system, position sensors, external
display etc., complete IT infrastructure for cloud-based data storage & management
services (MeitY & CERT-IN certified as per applicability) with uninterrupted internet
network connectivity & integration with existing RFID, EBS & Other Platform of DPA, CCTV
surveillance with NVR, HDD etc. and Comprehensive Annual Maintenance Contract with
spares for complete weighbridges & associated IT systems at Deendayal Port Premises,
Kandla for the period of three (03) Years.

The new RCC weighbridges shall be equipped IT system/infrastructure with required
software/hardware, CCTV surveillance with NVR, HDD of sufficient capacity etc.,
uninterrupted internet network connectivity for cloud-based data storage & management
system (MeitY & CERT-IN certified) and integration with existing RFID System
/ERP/SAP/POS/Other platform. (Cloud Service provider must be MeitY empaneled). Note:
All These IT system/Infrastructure shall be supplied & installed in consultation with and
supervision of DPA’s IT Team to fulfil the requirement.

The Comprehensive Annual Maintenance Contract shall be reckoned after expiry of
Warranty Period of one (01) year of the respective weighbridge. Contractor will have to
remove/rectify the defects, if any, make the complete system fully functional as original
throughout the Warranty Period of 01 Year. Contractor shall be responsible for 24X7
assistance for rectification of weighbridge system failure and put right the same within
stipulated time frame otherwise Penalty shall be imposed.

The CAMC contract shall be extendable up to 12 Months on same terms & condition and
mutual consent and the applicable rates for such extended period shall be the rate quoted
for the third year CAMC.

Contractor shall have to submit the complete detailed drawings & specifications of the
Proposed RCC Road Weighbridge & its associated system within 10 days of issue of Letter
of Acceptance.

The Contractor has to comply immediately any observation, query, clarity raised by civil
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1.9

1.10

111

1.12

1.13

1.14

1.15

1.16

1.17

engineering department of DPA, with respect the submitted drawing.

After receipt of drawings of the RCC weighbridge system from the Contractor, the Civil
Engineering Department of DPA shall initiate engineering design work and the execution of
all civil works (excluding RCC platform slab of weighbridge) for the proposed RCC
weighbridge system in accordance with the submitted drawings. The location of the
proposed new 08 nos. of RCC weighbridges will be provided by the Traffic Department of
DPA in accordance with the operational need.

Meanwhile, the engineering design work and execution of civil works is under progress by
the DPA civil team, (i)the contractor shall carry out joint site survey with DPA’s IT team for
complete understanding & working of the existing RFID/EBS/Other DPA platform and
requirement of the compatible IT infrastructure for cloud-based data storage &
management services and integration of the new RCC weighbridge RFID system with
existing RFID/EBS/Other DPA platform, and (ii) Contractor shall initiate the
manufacturing/keep ready all RCC weighbridges with its associated system.

Contractor has to furnish complete list with specification of RCC weighbridge, its associated
equipment’s/accessories and equipment/accessories of IT infrastructure/system that are
to be supplied as per scope of the work.

Contractor shall manufacture/keep ready all RCC weighbridges with its associated system.
Upon intimation from DPA, the Contractor shall supply the weighbridge along with its
associated equipment’s/accessories as per scope of work, after TPl inspection before
dispatch. TPl inspection at site shall be conducted in subsequent phases.

After execution of civil works by DPA under its scope, site with completed civil works as per
drawing of the weighbridge system shall be handed over to the Contractor for installation,
testing and commissioning of the weighbridge and its associated accessories/equipment.

Contractor has to carry out the complete supply, installing, testing, stamping &
commissioning of RCC weighbridge with its accessories and supply, installation, testing,
certification & commissioning of complete IT infrastructure for cloud-based data storage &
management services (MeitY & CERT-IN certified as per applicability) with uninterrupted
internet network connectivity and integration with existing RFID, EBS & Other Platform of
DPA, CCTV surveillance with NVR, HDD etc. within 60 days of handing over of the site for
respective weighbridge.

After satisfactory commissioning and performance, the RCC weighbridge along with its
accessories and complete IT system/infrastructure for cloud-based data storage &
management and integration with existing RFID, EBS & Other Platform of DPA, will be
accepted by the concerned team of DPA’s officials comprising of Mechanical Engineering
Department, Traffic Department and IT Team.

The make and model of the RCC road weighbridge must be capable to suit the local site
condition and capable of withstanding the most extreme environmental condition.

The RCC road weighbridges shall be static, pit-less type, compatible for automatic
operation, suitable for weighing different commodities up to 120 MT loaded in different
type of trucks/lorries and shall be strong enough to take highest axle load of the
trucks/trailers as per the relevant latest prevailing norms and guidelines. The technical
specifications and major parameters shall be in accordance with Annexure -A.
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1.18 The weighing system must be accurate and reliable ensuring high uptime and long useful
service life.

1.19 The complete system should be robust and suitable to perform effectively in highly dusty
environment and harsh conditions. The equipment and accessories shall be provided with
suitable protective enclosures to meet the local environmental condition.

1.20 The weighbridges installed shall be configured with all the device/equipments such that it
can operate automatically and sequentially as per the process requirement.

1.21 The Contractor must have manufacturer & repairer valid license from concerned Weights
and Measures Department for manufacturing/repair/servicing of electronic road
weighbridge and copy of the updated valid license shall be submitted time to time during
currency of the contract.

2.  GENERAL SPECIFICATIONS:

2.1 PLATFORM STRUCTURE:

2.1.1 The weighbridges shall have robust, stronger & durable RCC weighing platform for long and
reliable performance.
Stopping, restarting, acceleration & deceleration of auto vehicles are likely to occur on the
weighbridges platform and the system shall be capable of absorbing the effect of these
actions.
The Platform should be robust & of sufficient strength to support weighment of at least
500 trucks per day.

2.1.2 Weighbridge Platform should be of size: Length - 18 Meters, Breadth — 3 Meters.

2.1.3 The make of steel structural members and steel bars of weighbridge structure shall be
leading  steel manufacturer like  SAIL/TATA/RINL(Vizag)/Jindal/ESSAR/Arcelor
Mittal/Nippon Steel. The contractor has to submit test certificates of the materials.

2.1.4 The steel structural members of weighbridge structure shall be sand/grit blasted to SA 2 %
standard and painted with minimum two (02) coats of anti-corrosive epoxy paint, one (01)
coat of intermediate and two (02) coats of epoxy finish paint.

2.2 LOAD CELLS:

2.2.1 The weighing system shall comprise of minimum eight (08) nos. of digital cup &
ball/compression type load cells of capacity 30 MT or more.

2.2.2 The OEM of the weighbridges should supply the weighbridge preferably with their own
make load cells or leading makes conforming to International Organization of Legal
Metrology (OIML) (C3 or above)/ National Type Evaluation Program (NTEP) standard (Il R
or better). Relevant documentary evidence in support of load cell specification to be
submitted along with the offer.

2.2.3 All load cells shall be weather proof, hermetically sealed and shall be suitably protected to
withstand harsh environmental conditions viz., flooding, rain water, highly dusty
surrounding, extreme temperature variation to suit the local site condition.
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234

2.3.5

2.3.6

The load cells shall have ability to withstand the impact load and in built lightening & surge
protection. The load cell must be IP 68 or higher ingress protection.

The load cells should be provided with suitable protector/guard for prevention of external
impact, tampering and any damages. Also, load cells shall have proper locking mechanism
to prevent its rotational & lateral movements beyond the nominal position and to avoid
dislocation.

The load cells shall be provided with heavy duty armored & anti rodent integral cable of
suitable length without any joint. Load cell cables shall run through heavy duty conduit
pipes. The integral cables of the load cell shall be capable to withstand harsh environmental
condition including moisture, abrasion and temperature variation.

WEIGH ELECTRONICS:

The complete weighing system shall have user friendly interface with advance technology.
The weighing electronic indicator system shall be provided with digital display in
microprocessor-based unit having the following features.

Facility for auto calibration

Auto balance

Diagnostic load cell connectors.

Weight display

Weight indicator

Input, output interface

Automatic fault diagnosis

Multiple report option

High end protection against lightening & surge

. Net Weight printing word
. Customization for plain or preprinted weighment slip formats as per requirement.

External LED Display: LED display showing character size of minimum 4” shall be weather
proof & capable of showing high visibility scale weight reading at considerable distance.
Entry & Exit Traffic Lights: Weighbridge shall be provided with weather proof entry and
exit traffic lights suitable for extreme weather condition to guide, control and direct the in
and out movements of vehicles.

Vehicle Positioning Sensors: Weighbridge shall be provided with adequate robust vehicle
positioning sensors to ensure that the vehicle is positioned correctly on the weighbridge
for smooth weighing operation.

Public Address (PA) System: PA system with related equipment’s shall be provided for
passing the instruction for the smooth operation of the weighbridge. The PA system shall
guide and aligned the carrier/vehicles for the correct position on the weighbridges.

IP Cameras: Weighbridges shall be provided with minimum 02 nos. weather proof night
vision surveillance cameras (outside operator’s cabin) for covering the surrounding &
functioning of weighbridge and minimum 01 no. weather proof night vision surveillance
camera (inside operator’s cabin) along with associated equipment’s like NVR, POE Switch,
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2.3.7

2.3.8

2.3.9

2.3.10

23.11

2.4
24.1

2.4.2

2.4.3

NVR rack etc. The system should be capable of keeping back up for minimum 30 days’ time
period and allows remote accessing cameras footage.

RFID Reader: Weighbridge shall be provided with suitable no. of RFID reader compatible
with existing RFID system of DPA and other required related equipment & system for the
identification of the vehicle/carrier. The contractor has to carry out survey regarding
existing RFID system infrastructure in consultation with DPA’s IT team and to install the
RFID system in the new weighbridges with an aim to fulfil the DPA’s requirement for
smooth functioning of the complete weighing system.

Backfill Earthing: Erection of minimum 2 (two) nos. of maintenance free earthing as per
Indian Standard and relevant norms. (One for Weighing System Equipment’s and one for
weighing platform).

Boom Barrier: Rigid & strong automated boom barrier at entry and exit of the weighbridge
shall be provided & fixed/installed by the contractor. The boom barrier should be operated
automatically. Provision of manual operation by the operator from the operating cabin
shall be there in case of non-working of the automatic boom barrier in order to avoid
hindrance in operation.

In case of breakdown of any weighbridges, Data transfer from one weighbridge to other
shall be possible, so that tare weight taken form one weighbridge shall continue to
complete the weighing operation from the other weighbridge.

The software of weighbridge should be designed to meet all the functional, operational
and strategic requirements, various report generation as per the requirement of the
Traffic Department of DPA.

IT SYSTEM INFRASTRUCTURE FOR WEIGHBRIDGE:

At present, in DPA, RFID based access control system for vehicle/truck Gate entry/exit is in
operation. The contractor shall carry out joint site survey with DPA’s IT team for complete
understanding & working of the existing RFID/EBS/Other DPA platform and requirement of
the compatible IT infrastructure for cloud-based data storage & management services and
integration of the new RCC weighbridge RFID system with existing RFID/EBS/Other DPA
platform.

The contractor has to provide infrastructure for data management and integration of the
weighbridges system with cloud-based data storage & management and IT system (MeitY
& CERT-IN certified as per applicability) for integration of existing RFID, EBS & Other
platform of DPA, CCTV surveillance with NVR, HDD etc. to ensure consistent, secure, and
efficient data management, identification & data capture etc. It must also provide
authorized access to this data as required for auditing, reporting, and legal compliance. The
system must have robust reporting and auditing capabilities to track and monitor the data,
usage, and access, in accordance with Gol regulations. APl (Application Programming
Interface) shall be in the scope of contractor. (Cloud Service provider must be MeitY
empaneled).

Capacity of the Server for the cloud services shall be adequate considering the quantum of
the data to be stored so as to avoid any server slow down.
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Internet connectivity for operation of weighbridge program, camera and Cloud Based
system will be in the scope of contractor. The contractor has to ensure and maintained
high speed uninterrupted internet for weighbridges for the smooth functioning.

The IT system infrastructure should adhere to all relevant standards, certifications, and
regulations in accordance with guidelines & norms of Gol.

All'IT system infrastructure should be dust and water proof to suit the local environment.
Software provided/developed or designed shall meet the operational requirement of
Deendayal Port. Software shall include all the details which are required to be
capture/recorded at the time of weighment and software shall be customizable as per the
DPA need and future requirement. The dashboard for the software shall be user friendly
and representation of all information and key parameters such as weighbridges wise
report, weighment done in a shift/day/week/month etc.

Validity of licensed software shall be up to full life span of the weighbridge.

It will be contractor’s responsibility for providing ongoing support, maintenance, and
updates for the Weight Bridge data management system to ensure its continued
functionality and security. This support should cover hardware, software, and security
updates etc.

Contractor shall be responsible at his own risk & cost for renewal of certificate, statutory
compliances throughout the warranty period, CAMC period and extension of CAMC
period (if any).

Contractor has to provide role and right based multiple authorization with separate log in
credentials for authorized DPA Officials for onsite and remote accessing the application
software, CCTV surveillance and cloud server. Log file (read only) for each log in id with
time & date shall be generated.

The contractor should ensure the weighbridge data should be synchronized effectively with
existing RFID system of DPA and cloud system without any interruption.

ACCESSORIES:

Suitable UPS with sufficient tubular batteries compatible for providing min.04 hrs. power
backup for weighment operation through weighbridge is in the scope of the contractor.
Industrial grade PC with License Software for operation, compatible printer, keyboard,
mouse etc. suitable for harsh environmental condition shall be in the scope of the
Contractor.

Any other accessories which are essential for proper functioning & commissioning of
weighbridge system complete in all respect shall be in the scope of the Contractor.

CIVIL WORK:

The contractor has to provide complete detail drawings of weighbridge and its associated
accessories as per local site condition and the requirement of earthquake zone-5 norms.
The clear clearance between the bottom of weighing platform and ground should be
minimum 0.50 meter above the ground level for facilitating easy cleaning/maintenance.
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2.6.4

3.2

3.3

3.4

3.5

3.6

3.7

Engineering Design of civil work of weighbridge foundation etc. except RCC slab of
Weighbridge platform shall be carried out by the Civil Engineering Department of DPA in
accordance with civil drawings provided by the Contractor and local site condition.

All Civil works except RCC slab of Weighbridge platform, required for weighbridge such as
weighbridge foundation, entry & exit ramps, weighbridge operator cabin and all other civil
work like speed breakers at the entry and exit of the weighbridge, foundation for boom —
barrier, traffic lights, cameras, sensors etc. shall be carried out by the Civil Engineering
Department of DPA.

CALIBRATION, STAMPING AND CERTIFICATION OF THE WEIGHBRIDGES:

The contractor shall responsible for calibration, testing & certification of the weighbridges
during commissioning and subsequent annual certification and as & when required. The
certification shall have to be got done from concerned Weight and Measurement
Department. The contractor has to done all co-ordination & liasioning with Weight and
Measurement Department. All cost of the same has to be borne by the contractor.

The contractor shall have valid Contractor’s License obtained from Legal Metrology
Department for carrying out t h e nature of work involved in this tender. During the
contract tenure, the contractor should possess the valid license and shall submit
certificate/license time to time during the Contract period.

The contractor is required to obtain and submit certificate of approval from Department of
legal metrology, regarding the calibration and testing of the weighbridges. The stamping
fee and any other statutory levy applicable shall be borne by the contractor during the
entire contract period.

Whenever the weigh bridges come under the control of the Weights & Measures authority,
the contractor shall attend the weight and measures authority and during contract period
the verification and stamping of the weigh bridges shall be carried out by the contractor at
his cost. Any other incidental charges including penalty if any shall be in Contractor's scope.

Each Weighbridge should be calibrated with the Standard Weight initially at the time of
commissioning and thereafter, stamping shall be done with required standard weight in
accordance with guidelines & norms of Legal Metrology Department. The required Test
weights for stamping shall be arranged by Contractor. Material handling arrangements like-
loading, transportation and unloading etc. at site shall be made by the Contractor at his
cost.

The Contractor shall at all times during the currency of the contract comply fully with all
existing Acts, Regulations and bye laws including all statutory amendments, re-enactment
of State or Central Government -other local authorities and any other Enactments-Acts that
may be passed in future either by the State or the Central Government or local authority.

The weighbridge should have very good repeatability, accuracy, stability, no corner
variation and speed.

DOCUMENTATION REQUIREMENT:
Technical Details: The Contractor has to provide the Technical Details & literature of the
weighbridges structure, load cells, IT kit, junction box, cable, PC, Printer, earthing, UPS,
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6.3
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Software & hardware details, IT infrastructure, RFID and etc. of the installed equipment’s.

Operator’s manual: Instructions for operating the system for the purpose of weighing and
printing should be clearly laid down in an operator’s instruction manual. It should contain
complete information on using the software; auto calibration and zero balance, carrying
out diagnostic tests and system set up before start of weighing.

Maintenance manual: It shall contain detailed description of the system and its
functioning. The manual shall also contain drawing and circuit diagrams with component
layout, wiring diagram & component labelled, list of parts with part number of the
assembly and part number of the original manufacturer and its address, and diagnostics
and fault finding with check points and parameters to be measured and their value.

TRAINING:

The contractor shall give adequate on-site training to the authorized persons nominated
by DPA for complete understanding of weighing operation though installed weighbridge
without any additional cost to DPA. Any feedback during the training of the DPA officials
which appears to be necessary/crucial/significant for the weighbridges system would be
incorporated in the system.

COMPREHENSIVE ANNAUL MAINTENANCE:

The contractor is required to carry out the comprehensive annual maintenance for the RCC
road weighbridges & its complete associated system supplied against the contract, which
will be inclusive of all load cell, IT kit, Junction Box, Printed Circuit Board, Computer, Printer,
UPS, Batteries, Cameras, Boom barrier mechanisms, RCC & steel structures such as Plates,
beams etc., spares, material, Software/Hardware, Integration of RFID, Cloud System,
consumable and labor costs etc., daily routine, preventive, scheduled, breakdown
maintenance, major repairs, daily cleaning and etc.

Rates for CAMC shall be quoted by the contractor on annual basis as given in Part-B of
Schedule-B which will remain applicable during the 3 years’ duration.

The CAMC contract shall be extendable up to 12 Months on same terms & condition and
mutual consent and the applicable rates for such extended period shall be the rate quoted
for the third year CAMC.

DPA reserves the right to withdraw any Weighbridge from the contract permanently or for
the specific period due for any reason whatsoever, in such case the payment of CAMC
charges for the particular withdrawn weighbridge will be stopped from the date so
declared by the DPA.

Electricity for execution of the work at site shall be provided on payment of applicable tariff
of the employer subject to availability. However, written permission has to be taken well
in advance from the concerned department/division so as not to affect the work. If DPA is
unable to provide electricity the same will be arranged by the contractor at his own cost.
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6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

Necessary electricity meter should be installed by the contractor at its own cost. Water for
the execution of the work will be in the scope of the contractor.

During the Warranty period & CAMC period, supplied weighbridges will be attended to by
trained and experience technical staff under expert supervision and quality control as per
minimum recommended manning as mentioned at Clause No.6.14.

Regular preventive maintenance and breakdown repair & maintenance shall be done in
such way that operational activities affected to minimal.

Contractor shall be responsible for the fixing the bug, errors, security threats,
vulnerabilities and software issues, application management and updates. New user id
creation, deletion of old or suspended user id with the approval of Head of User
Department.

Contractor shall be responsible for maintaining the cloud services efficiently and
effectively. It must ensure that data of every weighment is passed/transeffered on or
stored on the cloud server.

After completion of the repairs, the Contractor’s personnel will give in writing that the
rectification has been done and the weighbridge is fit to be used normally. It may be noted
that in such a case, the time period from the occurrence of the breakdown to
commissioning of the weighbridge shall be logged as a breakdown period of the
Weighbridge. A log of all such breakdowns and their period shall be maintained.

The Contractor shall be responsible for total cleaning of weighing system including
weighing platform & underneath in all-weather condition. Contractor have to make
necessary arrangement for removing the accumulated water under the weighing platform.

The contractor shall have to keep sufficient stock of spares & consumables at site, so timely
measures can be taken to minimize the unavailability of the weighbridges. Printing paper
required for printing the weighbridges slips will not be in the scope of Contractor and the
same shall be arranged by the Traffic Department of DPA.

In all cases of weighbridge failure any other spare part or material necessary to restore the
weighbridge to proper working order will be arranged by the contractor as a part of CAMC.

Minimum Recommended Manning:
The profile of staff shall be as under, and shall be strictly followed by the contractor. The
staff to be deployed at site, DPA, Kandla (For all supplied RCC road weighbridges):

Sr. Designation | Qualification | Qty. / Duty Remarks
No. Hours
1 Engineer/ Desirable - 01 No./ Must have good experience in
Supervisor |Diploma General Duty |the field of weighbridges
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6.15

(Mechanical/
Electrical/IT/
related)

maintenance. He shall fully
responsible for the overall
maintenance activities of
Weighbridges. He has to submit
all the maintenance schedule,
maintenance report to E.I.C or
his representative as per the

requirement of DPA.

2 Technician

Desirable -
ITI
(Electrician/
Electronics/
IT/related)

Minimum 01
No./
General Duty

Must be skilled Technician
and preferably having
good experience and
competency in the field of
w eighbridges & its associated IT
system maintenance.

3 Helpers

Desirable -
Minimum 7t

Minimum 02
Nos. /

Must be skilled/semiskilled and
preferably having good

pass General Duty |experience in the field of
w eighbridges maintenance.

The Contractor can on his
discretion engage any
additional staff,
skilled/unskilled workers
required for maintenance as
and when required to fulfil the
work. No extra payment in this

regard will be applicable.

4 Additional
Staff

Note:

Though the working hours of the staff is 09:00 Hrs. to 17:00 Hrs. Or may be modified
as per requirement but in case of emergency, they will be required to attend the work
beyond these hours without any implication to DPA.

The above staff shows the minimum requirement to be posted for maintenance work, at
Kandla. However, the contractor may deploy additional staff on his discretion to fulfil the
obligation as per scope of work for carrying out day-to-day maintenance work at his own
cost.

During the period covered under Warranty and CAMC, the firm will also be required to
attend and to make weighbridges in functional, for any deficiencies / damages arising out
of pilferage of equipment or material or any damage / defect attributable to Port
Users/Damager. However, in such cases the cost of such repairs will be bears by the Port
Users/Damager, which will be decided as per the prevailing guidelines/practice in DPA.

Contractor has to provide quotation for such maintenance/repair/restoration work

immediately and carry out the damage restoration work. There should not be any delay on
the part of the firm in such cases on grounds that the charges for repairs are to be decided.
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6.18

6.19

6.20

6.21

6.22

6.23

6.24

6.25

6.26

The deployed staffs should have a sober behavior and obedient. Any staff coming in
intoxicated condition will not be accepted by the administration.

The contractor will attend to the complaints and breakdowns promptly as and when
required Round the Clock (24 X 7).

Contractor has to arrange renewal of gate pass of his manpower deployed at site and gate
pass for his material movement. Also, all transportation of the engaged manpower,
material/spare for execution of CAMC shall be provided by the contractor at his own cost.

DPA reserves the right to ask the Contractor to remove particular person(s) from site with
immediate effect if his behavior/performance is not up to the mark and/or found indulging
in unlawful activities; Contractor shall immediately comply with such instructions and fill
the vacant position as required. If contractor and his staff found doing illegal activity, legal
action will be taken.

The Contractor shall be directly responsible for any/all disputes arising between him and
his personnel and keep indemnified against all losses, damage and claims arising thereof.

Contractor shall be fully responsible for theft, burglary, fire or any mischievous deeds by
his staff and any loss to DPA shall be recovered from the Contractor.

All the tools, tackles, Lifting-Cleaning Equipment’s/Instruments/Utility Vehicle or any other
kind of equipment’s required to carry out the repair & maintenance under scope of work
shall be the responsibility of contractor.

The contractor shall be responsible for carrying out all the repair and maintenance work by
following safe workmanship such as using proper safety gear i.e. PPE, by using correct tools
and tackle i.e. lifting gear etc.

Any damage caused to the property and/or machinery (including its any part) of DPA,
directly and/or indirectly incidental to and connected with the execution of the work. In
such case the loss shall be assessed by DPA and Contractor shall be liable to indemnify the
value of such damaged property and/or machinery.

The job site should be cleaned & maintained properly on completion of job. The contractor
shall be responsible for removing all the unwanted material/debris/scarp regularly from
the site on his risk and cost.

Record Registers:
The contractor has to maintain the following records in soft and hard copy at his own cost,
to submit on regular Interval Time as decided by DPA in the format approved by DPA:

1.Daily maintenance activity register as per maintenance schedule.

2.History book for each weighbridge wherein all the relevant details i.e. work, spare
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6.27

7.1

7.2

8.2
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consumed etc. to be recorded regularly.

3.Commission/ non-commission Report.

All required register/detail is to be strictly maintained by CAMC Contractor during Warranty
period and CAMC period as the Contract Labour (Regulation & Abolition) Central Rules,
1971 such as:

. Muster Roll Register.

. Register of Wages.

. Register of advance pay.

. Register of accident

. Profile Register.

. Any other Register/Record as per applicable rules & regulation.

DEFECTS IN WORK DONE:

If at any time, EIC or his authorized representative decides that any work done by
Contractor is defective or not in accordance with Contract, or that the Work or portion
thereof are defective or do not fulfill the requirement of Contract, as soon as reasonably
applicable, gives to the Contractor notice in writing of the said decision, specifying
particulars of the defects alleged to exist or to have occurred, the Contractor shall at his
own expenses and with all speed make good the defects. If the Contractor fails to make
good such defects with reasonable speed, DPA shall arrange to carry out repairs to such
defects/damages by itself / through another party and the expenses so incurred by DPA
shall be recovered from the Contractor.

The Deendayal Port Authority reserves the right to foreclose/terminate the contract, if the
work is not found satisfactory by issuing one-month notice with forfeiture of the CAMC
security deposit/ BG.

THE MAJOR REPAIR AND COMPLETE PAINTING:

The Major Repair and Complete Painting will have to be carried out by the contractor in
each year of CAMC period within the period of 07 (Seven) days for each weighbridge in
phased manner with proper advance planning in consultation with the Engineer in Charge
to avoid hampering of weighment operation. No penalty will be deducted on this account,
if work carried out within specified period as mentioned above.

If the Major Repair and Complete Painting is not completed within 07 days, the contractor
will have to pay penalty Rs.5000 per day till the time contractor complete the major
repairs & painting works.

Sd/-
Signature & Seal Superintending Engineer (M)
Of Contractor Deendayal Port Authority
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Annexure - A
MAJOR PARAMETER OF ROAD WEIGHBRIDGES

1 | Weighbridge Make &| Model must be approved for Class Ill under Legal Metrology Act 2011
Model or latest.
The weighbridges shall have robust, stronger & durable RCC weighing
platform to support weighment of at least 500 trucks per day and
having long lasting performance.
Gross Capacity 120 MT
Platform Structure Size: 18 M X 3 M with automated boom barriers.
The weighbridge should be provided with robust, stronger & durable
RCC platform structure.
Least Count 10 Kgs.
IT KIT/Weigh Indicator,| Fully dust proof, IP68 or higher rating with weather proof housing
Junction box
7 | Load Cell The OEM of the weighbridges should supply the weighbridge preferably
with their own make load cells or leading makes conforming to
International Organization of Legal Metrology (OIML) (C3 or above)/
National Type Evaluation Program (NTEP) standard (Ill R or better).
Relevant documentary evidence in support of load cell specification to
be submitted along with the offer.
Type: Digital, Cup & Ball/Compression, built-in surge & lightning
protection.
Capacity: 30 MT or More
MoC: stainless construction having IP 68 or higher ingress protection
class with robust, Anti-rodent, Armoured cables.
8 | Computer & Printer Computer: Industrial Grade with licensed software, with encloser,
minimum IP68 class or higher.
Printer & mouse: suitable IP class to suit the harsh dusty environmental
condition.
9 | UPS with Battery Heavy duty online UPS with tubular batteries for back up of minimum
04 Hours.(Whole system including printer can be operate on UPS —
Battery during No power supply).
10| Cloud based data| Secure, MeitY Certified & CERT-IN certified system as per applicability
storage, management & | for data storage and management and integration with existing RFID,
integration with existing| EBS & other platform of DPA, CCTV surveillance with NVR, HDD
RFID, EBS & other| etc.(Cloud Service provider must be MeitY empanelled)
platform of DPA.
11| Internet Connectivity For the smooth functioning of the complete weighbridges system an

uninterrupted higher speed internet connectivity will be in scope of the
contractor.
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Sub:

SECTION - VI

BOQ : SCHEDULE -B

“Supply, installation, testing & commissioning of 08 nos. 120 MT capacity RCC Road
Weighbridges (pit less type) along with IT infrastructure for cloud-based data storage &
management system including integration with existing RFID, EBS & Other Platform of DPA
and Comprehensive Annual Maintenance Contract of complete weighbridges & associated
IT systems for the period of three (03) years, inside cargo jetty area of Deendayal Port,
Kandla.”

PART-A

Sr.
No.

Description
P Rate Amount

Unit | Qty. | qc) (Rs.)

(A)

(B) (9] (D) (E) (F)

Supply, installation, testing, verification stamping
and commissioning of 120 MT capacity, pit-less
type electronic static RCC Road Weighbridges
along with its accessories like digital load cells, JB,
weight indicator, external display, UPS with
tubular batteries, industrial PC with hardware &
software, keyboard, mouse, printer, IP cameras,
RFID readers, automatic boom barriers, traffic
lights, vehicle positioning sensors, PA system etc.
complete in all respect as per scope of work.

08 Set

Supply, installation, testing & commissioning of IT
infrastructure & equipment for cloud based data
storage & management system for RCC Road
Weighbridges (MeitY & CERT-IN certified as per
applicability) and integration with existing RFID,
EBS & other platform including, compatible
software (licensed), uninterrupted internet
service, CCTV surveillance with NVR, HDD including
certification, license & statutory fees etc. for
uninterrupted weighbridge operation throughout
the contract period.(Cloud service provider must
be MeitY empanelled).

08 Set

PART-A: Total Amount (Exclusive of GST) (Rs.) :
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PART-B

Kandla including govt. stamping charges, all spares and labour as mentioned in Scope of

Work.

Sr. Description Unit | Qty. |Rate per| Amount
No. year per| (Rs.)
Weighbr
idge (Rs.)
(A) (B) (€ | (D) (E) (F)
Comprehensive Annual Maintenance contract after 01 year Warranty period of the 08
3 Nos. 120 MT RCC road weighbridges and complete system at Deendayal Port Premises,

(i)

Warranty Period for one year for all complete system after commissioning of the
respective weighbridge and its associated system.

(i) | CAMC charges for 1 year 08 | Nos.
(iii) | CAMC charges for 2™ year 08 Nos.
(iv) | CAMC charges for 3™ year 08 Nos.

PART-B: Total Amount (Exclusive of GST) (Rs.) :

TOTAL AMOUNT OF PART - A & B (Exclusive of GST) (Rs.) :

Total Amount of Part —A & B in Words (Exclusive of GST)
(Rupees

Note:

Only)

1. The rates to be quoted shall be inclusive of all charges, taxes, Cess, Duty etc. except GST.

2. GST shall be paid as per actual at the time of release of payment.

3. Contractor has to visit the site for ascertain site condition and complete understanding of the
scope of work and actual quantification of the proposed work and quantum of the work

Signature & Seal
Of Contractor
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b)

SECTION - VII
(Applicable for MSE’s)

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

BID SECURITY DECLARATION FORM

Date: Tender No.

To
(insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three year from the date of notification if | am /We are in a breach of any obligation under
the bid conditions, because I/We

have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the
period of bid validity specified in the form of Bid; or

having been notified of the acceptance of our Bid by the purchaser during the period of bid validity
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance
Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)
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SECTION VI

Format for submitting information for Bid Capacity

1. For calculating “A” of the formula.

Sr. Financial Year Value of Multiplying Value updated to the
No. work undertaken factor price level of the year
(Col C x col D)
A B C D E
1
2
3
4
5
6
7
2. For calculating “B” of the formula.
Sr. | Nam| Name of | Wor| Schedule | Cont| Valu| Remain| Anticipat| Remaining value of
No.| e of work k period of | ract | e of ing ed date work done
clien orde| completion| valu | work| value of (Completion
t r no. as per e | done| of work| completi| period of the work
and | work order done on for which bids are
date| with start invited by DPA)
date from the date of
opening of
preliminary bid
A B C D E F G H | J
1
2
3
q
5
6
7

The available bid capacity will be calculated as under: Assessed Available Bid capacity = Ax N x 2 —B,
Where,
“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven years (at current price

level

).
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“B” = Value at current price level of existing commitments and on-going works to be completed in
the next N’ years.

The Bidder shall furnish statements showing the value of existing commitments and on-going works
as well as the stipulated period of completion remaining for each of the works preferably
countersigned by the Nodal Office or his nominee-in charge.

Financial Year 2023-24 2022-23 2021-22 2020-21 2019-20 | 2018-19 | 2017-18
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9
Multiplying Factor 1.00 0.99 1.09 1.23 1.24 1.26 1.32

3. Calculation of Bid Capacity: -

Bid capacity=[Ax N x 2] -B

Seal & Signature of Contractor
Note:
(i) The value of annual turnover is not to be considered towards —A as mentioned in the formula.

(i) Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity
is more than the total bid value.
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