MECHANICAL ENGINEERING DEPARTMENT

ELECTRICAL DIVISION

TENDER NO. EL/AC/2854

“Annual Maintenance Contract Works at A.0.B. and Gopalpuri Colony for period of two years”.

Executive Engineer (E)
Electrical Division
Deendayal Port Authority
7, Ground Floor,

Nirman Building,

New Kandla - 370 210.
Phone No. (02836) 270209/270342
Fax No. (02836) 270184/271010



TENDER NOTICE NO. EL/AC/2854

Name of work

“Annual Maintenance Contract Works at A.0.B. and Gopalpuri
Colony for period of two years”.

Est. cost put

to tender

Rs. 2,37,58,134/-

Tender fee :

Rs. 5000 + 900 (GST) Present rate of GST is 18%

Through on line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification-2008 mentioned
in the table below only shall become eligible for exemption from payment
of Tender fee/EMD.Such bidder shall upload the scanned copy of valid
certificate along with Bid Securing Declaration Form (Form - 7 in Section-

IV) in preliminary bid.

Level Description

Section-D Electricity, Gas, Steam & Alr Condition Supply

Division - 35 Specialized construction activities

Group- 351 Electric power generation, transmission &
distribution.

Class - 3510 Electric power generation, transmission &
distribution.
Collection & distribution of electric energy to

Sub Class - 35109 households, industrial, commercial and ggler
users n.e.c.




EMD

Rs. 2,37,581/-

Through on line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification-2008 mentioned
in the table below only shall become eligible for exemption from payment
of Tender fee/EMD.Such bidder shall upload the scanned copy of valid
certificate along with Bid Securing Declaration Form (Form - 7 in Section-

IV) in preliminary bid.

Level Description
Section - D Electricity, Gas, Steam & Air Condition Supply
Division - 35 Specialized construction activities
Group- 351 Electric power generation, transmission &
distribution.
Class - 3510 Electric power generation, transmission &
distribution.
Collection & distribution of electric energy to
Sub Class - 35109 | households, industrial, commercial and other
users n.e.c.
Last date of downloading 30/04/2025 upto 16:00
Last date and time of|30/04/2025 upto 16:00 only on website

submission of E-tender

https://tender.nprocure.com:

Pre-bid meeting

16/04/2025 @ 12:00 Hrs. in the Board Room, A. O. Building,
Gandhidham

Date and time for opening
of E-tender

30/04/2025 at 16:05 hrs.

Downloading websites

https://tender.nprocure.com http://www.deendayalport.gov.in
as well as http: //www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Executive Engineer (Elect.)
Deendayal Port Authority




NOTICE INVITING ONLINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Deendayal Port Authority, Ground Floor, Nirman
Building, New Kandla, Kutch — 370210.

Tender Notice No.

EL/AC/2854

Name of Project

Annual Maintenance Contract Works at A.O.B. and Gopalpuri colony
for a period of two years

Name of Work

Annual Maintenance Contract Works at A.O.B. and Gopalpuri colony
for a period of two years

Estimated Contract Value
(INR)

% 2,37,58,134.00

Period of completion | 24 months from the date of issue of work order.
(in Months)

Bidding Type Open

Bid Call (Nos.) One

Tender CurrencyType Single

Tender CurrencySettings

Indian Rupee (INR) (%)

Integrity Pact

Integrity Pact agreement (format attached in Form-6 Section - IV)
as per instruction given in SCC, clause no. 4 duly signed by the
bidder and their witness and is required to be submitted in
preliminary bid. Failing which the Technical bids will be considered
non responsive

QualifyingCriteria

The Bidders shall fulfill the following pre-qualification criteria:
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(A) Average annual financial turnover during the last three years
ending 31 March of the previous financial year should be atleast
X 71.27 lakhs as certified by the Chartered Accountant.

(B) Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the
one in which applications are invited should be either of the
following:

(1) Three similar completed works each costing not less than
the amount equal to X 95.03 lakhs (excluding GST) OR

(2) Two similar completed works each costing not less than
the amount equal to X 118.79 lakhs. excluding GST) OR

(3) One similar completed work costing not less than the
amount equal to X 190.07 Lakhs. excluding GST)

Similar work means

(a) Experience in maintenance of HT (11 KV or above) & LT electrical
network.

OR
(b) Supply, Installation, Testing and Commissioning of HT (11 KV or
above) & LT electrical network.

OR
(c) ARC of HT (11 KV or above) & LT electrical network.

IMPORTANT:

(1) In case a work is started prior to 07 (seven) years, ending last of
month previous to the one in which tender is invited, but
completed in last 07 (seven) years, ending last day of month
previous to the one in which tender is invited, the completed work
shall be considered for fulfiiment of credentials.

(2) If a work is physically completed and completion certificate to this
extent is issued by the concerned organization but final bill is
pending, such work shall be considered for fulfilment of
credentials.

(3) If a part or a component of work is completed but the overall
scope of contract is not completed, such work shall not be
considered for fulfilment of technical credentials even if the cost
of part completed work/component is more than required for
fulfilment of credentials.
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In case a work is considered similar in nature for fulfilment
of technical credentials, the overall cost of that work shall be
considered and no separate evaluation for each component
of that work shall be made to decide eligibility.

Bidders who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the
total bid value.

The available bid capacity will be calculated as
under: Assessed Available Bid capacity = A x N x
2 —B, Where,

“N” = Number of years prescribed for completion of the
subjectcontract.

“A" = Maximum value of works executed in any one year
duringlast seven years (at current price level).

“B"” = Value at current price level of existing commitments and
on-going works to be completed in the next ‘N’ years.

Note: For bringing value of works to current level, multiplying
factorto be indicated in tender with reference to escalation
based on WPI.

Financial |2023-|2022-| 2021 | 2020- | 2019 | 2018 | 2017
Year 24 23 -22 21 20 | -19 | -18
Index 151.4| 152.5|139.4 | 123.4| 121.8 | 119.8 | 114.9

Multiplying
Factor 1.00 | 0.99 | 1.09 | 1.23 | 1.24 | 1.26 | 1.32

The Bidder shall furnish statements showing the value of existing
commitments and on-going works as well as the stipulated period

of

completion remaining for each of the works preferably

countersigned by the Nodal Office or his nominee-in charge.
IMPORTANT:

0

The value of annual turnover is not to be considered towards
“A"” as mentioned in the formula.

(i) The information may be provided as per the format given at

(D)

Section-XIII.

In Case the similar work has been issued for any private body,
the bidder will be required to produce the tax deducted at
source (TDS) certificate indicating the income tax deducted by
the client for that work, which will form the basis for assessing
the value of completed work.




Note:

(i) The particular row in the TDS certificate (Form 16A or Form
26AS), which indicates the credit of the payment received
from the client, should be highlighted.

(ii) Along with the TDS certificate, a declaration on the letter
head of a Chartered Accountant should be submitted giving
details such as the name of bidder, the name of the client for
which the bidder has carried out the work, name of work,
work order no. and date, gross amount of the payment, net
amount received from the client, TDS amount. The
statement should be signed by the Chartered Accountant.

(iii) In case any discrepancies between the TDS (Form 16A or
Form 26AS) and the declaration given by the Chartered
Accountant with regard to payment received from the client,
it should be explained.

(iv) The value of each similar completed work shall be considered
excluding GST.

(E) The contractor shall have valid electrical contractor’s license and
electrical supervisor license for carrying out electrical work of
nature involved in this tender obtained from the competent
authority of their respective states without which the tender
shall not be accepted. Contractor shall submit certificate and
copy of the license in lieu of the same for consideration.

(F) Upload duly signed document given at Section-VIII towards
evidence of site visit. (The bidder who has not physically visited
the site and not uploaded document given at Section-VIII, will be
declared technically disqualified. The date of physical visit of site
should be the date invariably prior to date of opening of
preliminary bid.

Definition of | Similar work means
Similar work (d) Experience in maintenance of HT (11 KV or above) & LT electrical
network.
OR
(e) Supply, Installation, Testing and Commissioning of HT (11 KV or
above) & LT electrical network.
OR
(f) ARC of HT (11 KV or above) & LT electrical network.
Joint Venture Not Allowed
Rebate Not applicable




Bid Document
Fee:

% 5000 + 900 (GST) Present rate of GST is 18% (non- refundable)/-
(Five Thousand Nine Hundred Only)

Through online transfer in PNB bank accounts no. 2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on— (n) procure
website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for exemption
from payment of Tender fee/EMD. Such bidder shall upload the
scanned copy of valid certificate along with Bid Securing Declaration
Form (Form 7 in Section IV) in preliminary bid.

Level Description

Section— D | ELECTRICITY, GAS, STEAM AND
AIRCONDITION SUPPLY

Division — 35 [ ELECTRICITY, GAS, STEAM AND
AIRCONDITION SUPPLY

Group - 351 | Electric power generation, transmission
and distribution

Class — 3510 | Electric power generation, transmission
and distribution

Sub Class - | Collection and distribution of electric
35109 energy to households, industrial,
commercial and other users n.e.c.

Bid Document
FeePayable To:

Through on-line transfer in PNB bank account no. 2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch.
Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website. In case of Micro and Small Enterprise (MSEs) holding
valid certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National Industrial
Classification 2008 mentioned in the table below only shall become
eligible for exemption from payment of Tender fee/EMD. Such bidder
shall upload the scanned copy of valid certificate along with Bid
Securing Declaration Form-7 failing which the bid shall be considered
non-responsive in preliminary bid.




Bid Security/
EMD(INR) :

¥2,37,581/-

Through online transfer in PNB bank accounts no. 2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on— (n) procure

website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the
subject tender asper National Industrial Classification-2008 mentioned
in the table below only shall become eligible for exemption from
payment of Tender fee/EMD.Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form

(Form 7 in Section IV) in preliminary bid

Level Description

Section— D | ELECTRICITY, GAS, STEAM AND
AIRCONDITION
SUPPLY

Division — 35 | ELECTRICITY, GAS, STEAM AND
AIRCONDITION
SUPPLY

Group - 351 | Electric power generation, transmissionand
distribution

Class — 3510 | Electric power generation, transmissionand
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other users
n.e.c.




Bid Security/EMD
(INR) in Favour of

Through online transfer in PNB bank accounts no. 2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on— (n) procure

website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the
subject tender asper National Industrial Classification-2008 mentioned
in the table below only shall become eligible for exemption from
payment of Tender fee/EMD.Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form

(Form 7 in Section IV) in preliminary bid.

Level Descriptio
n

Section— D | ELECTRICITY, GAS, STEAM AND
AIRCONDITION SUPPLY

Division — 35 [ ELECTRICITY, GAS, STEAM AND
AIRCONDITION SUPPLY

Group - 351 | Electric power generation, transmission
and distribution

Class — 3510 | Electric power generation, transmission
and distribution

Sub Class - | Collection and distribution of electric
35109 energy to households, industrial,
commercial and other users n.e.c.

Bid documents
download start
date

01/04/2025

Bid documents
download end
date

30/04/2025 up to 16:00 Hrs.

Date and place of
pre Bid Meeting

16/04/2025 @ 12:00 hrs. at A.O. Building Gandhidham.

Last date and time
for Receipt of Bids

30/04/2025 up to 16:00 Hrs.
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Bid Validity Period

120 Days

Condition

(1) Tender Fee shall be submitted through on line transfer in PNB

bank account no. 2177002100004628 - Deendayal Port
Authority - (IFSC code PUNB0217700). Scanned copy of RTGS

no. and date of transfer may be uploaded on (n) procure

website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender asper National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender|
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate along with Bid Securing Declaration Form (Form 7 in

Section IV) in preliminary bid

Section — D | ELECTRICITY, GAS, STEAM AND
AIRCONDITION SUPPLY

Division — 35 | ELECTRICITY, GAS, STEAM AND
AIRCONDITION SUPPLY

Group - 351 | Electric power generation, transmission
and distribution

Class — 3510 | Electric power generation, transmission
and distribution

Sub Class - | Collection and distribution of electric

35109 energy to  households, industrial,
commercial and other users n.e.c.

(2) EMD: Through on line transfer in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code

PUNBO0217700). Scanned copy of RTGS no. and date of transfer

may be uploaded on (n) procure website.
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In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender asper National
Industrial Classification-2008 mentioned in the table below only,
shall become eligible for exemption from payment of Tender|
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate along with Bid Securing Declaration Form (Form 7 in
Section IV) in preliminary bid

Level Description

Section-D  ELECTRICITY, @ GAS, STEAM  AND
AIRCONDITION SUPPLY

Division—35  ELECTRICITY, @ GAS, STEAM AND
AIRCONDITION SUPPLY

Group -351  Electric power generation, transmission
and distribution

Class — 3510 Electric power generation, transmission
and distribution

Sub Class-35109 Collection and distribution of electric
energy to households, industrial,

commercial and other users n.e.c.

(3) Integrity Pact agreement (format attached in Form-6 Section - V)
duly signed by the bidder and their witness and is required to be
submitted in preliminary bid. Failing which the Technical bids will be
considered non responsive

Accordingly, offer of those bidders shall only be opened whose
EMD, Tender Fee or Exemption certificate along with Bid Securing
Declaration (if MSE) Form (Form 7 in Section IV) and Integrity pact
(duly signed by bidder and witness in proper format attached on
Form-6 Section - IV) ) are received electronically.

However, for the purpose of realization, bidder shall send the same
in original to Executive Engineer (E) at the time of tender opening or
send the same by hand/courier/RPAD/Speed post so as to reach the
Executive Engineer (E), Electrical Division, Nirman Building, Ground
Floor, New Kandla-(Kutch)-370210 within 07 days from the last date
of opening without fail, without which the bid shall be treated as non-
responsive.
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Remarks The hard copies should reach to the Electrical Division within 07 days

from the date of opening of preliminary bid.

Bid Opening Date | Technical bid will be opened on 30/04/2025 @ 16:05 hrs. Date of
opening of price bid shall be notified after scrutiny and evaluation of

technical bid.
Documents a. Documents in support of fulfilling Qualifying Criteria as
required to be indicated above.
submitted by | b, EMD -As indicated above.
scanning through C. Tender fee - As indicated above.
online d. Integrity pact (duly signed by bidder and witness)
e. Documents Mentioned in Eligibility Criteria.
f. Bid Security Declaration form (In case of MSE).

Officer-  Inviting | Executive Engineer (E), Electrical Division, Nirman Building, Ground

Bids: Floor, New Kandla, Kutch — 370210

Bid Opening | Executive Engineer (E)

Authority :

Address: Executive Engineer (E), Electrical Division, Nirman Building, Ground

Floor, New Kandla, Kutch — 370210

Contact Details : Executive Engineer (E), Electrical Division, Nirman Building, Ground
Floor, New Kandla, Kutch — 370210, Phone: 02836-270209, 270342.
Fax No. 02836 270184.

(n) code Solutions-A division of GNFC Ltd.,

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad —
380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517,525)

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION — I
INSTRUCTION TO BIDDERS

A. GENERAL
1 Scope of Bid
1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-

1.2

2.1

3.1

3.2

3.3

3.4

Tendering from the interested eligible bidder for the work as mentioned in the notice
inviting online tender. All bids shall be completed and submitted on-line in accordance
with instruction to the bidders.

The successful bidder will be expected to complete the works by the intended
completion period.

Source of funds

The employer has arranged the funds from the internal resources and will have
sufficient funds in India Currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting
Online Tender may participate in the subject Tender. Successful completion of “Similar
Works"” only shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — I “To be submitted by
Bidders with their Bids”.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfilment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.
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4. Eligibility Criteria
4.1 The Bidders shall fulfill the following pre-qualification criteria:
FINANCIAL
SN Particulars Supporting documents
(A) | Average annual | Certificate should be issued by the Chartered
financial turnover | Accountant. UDIN should be mentioned in the
during the last three | certificate .
years ending 315t March
of the previous financial
year should be atleast
Rs. 71.27 lacs.
TECHNICAL
(B) | Experience of having | a) A copy of the completion certificate in respect of the

successfully completed
similar works during last
7 years ending last day
of month previous to the
one in which
applications are invited
should be either of the
following:

(1) Three similar
completed  works
each costing notless
than the amount

equal to Rs. 95.03
lacs. excluding GST)
OR

(2) Two similar
completed  works
each costing notless
than the amount
equal to
g 118.79 lacs.

excluding GST) OR

(3) One similar
completed work
costing not less
than the amount
equal
Rs. 190.07 lakhs
excluding GST)

In case of two or three
similar categories, one
work shall in variably the
similar as per the

to

successfully completed similar work.

b) A copy of work order should also be submitted for
which the bidder is submitting the completion
certificate.

Such completion certification should be issued on the
letter head of the client and invariably reflect the
following details:

(1) Name of Contractor, (2) Name of Work, (3) No. of
work order/agreement and date, (4) Contract value,
(5) Contract period, (6) Date of commencement of
work, (7) Date of completion, (8) Value of Work
executed during the contract period/original contract
period, (9) Date of issue of completion certificate.

IMPORTANT:

(1) In case a work is started prior to 07 (seven) years,
ending last of month previous to the one in which
tender is invited, but completed in last 07 (seven)
years, ending last day of month previous to the one
in which tender is invited, the completed work shall
be considered for fulfilment of credentials.

(2) If a work is physically completed and completion
certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall
be considered for fulfilment of credentials.

(3) If a part or a component of work is completed but
the overall scope of contract is not completed, such
work shall not be considered for fulfilment of
technical credentials even if the cost of part
completed work/component is more than required

for fulfilment of credentials.

In case a work is considered similar in nature for
fulfilment of technical credentials, the overall cost of

(4)
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definition of the similar that work shall be considered and no separate
work fulfilling the evaluation for each component of that work shall be
financial criteria and the made to decide eligibility.

other work/s may be HT
& LT electrical work/s
fulfilling the financial
criteria.

(©

Definition of  Similar | Similar work means
Work (a) Experience in maintenance of HT (11 KV or
above) & LT electrical network.
OR
(b) Supply, Installation, Testing and
Commissioning of HT (11 KV or above) & LT
electrical network.
OR
(c) ARC of HT (11 KV or above) & LT electrical
network.

(D)

Assessed Available Bid capacity = Ax N x 2 -B,
Where, “"N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven years (at
current price level).

“B"” = Value at current price level of existing commitments and ongoing works to be
completed in the next ‘N’ years.

Note: For bringing value of works to current level, multiplying factor to be indicated
in tender with reference to escalation based on WPI.

Financial 2023- 2022- 2021- 2020- 2019- 2018- 2017-
Year 24 23 22 21 20 19 18

Index 151.4 152.5 1394 1234 121.8 119.8 114.9

Multiplying  1.00 0.99 1.09 1.23 1.24 1.26 1.32

Factor

The Bidder shall furnish statements showing the value of existing commitments
and ongoing works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Office or his nominee-
in charge.
IMPORTANT:
(a) The value of annual turnover is not to be considered towards “A”
in the formula.
(b) The information may be provided as per the format given at Section-
XIII.
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In Case the similar work has been issued for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the
income tax deducted by the client for that work, which will form the basis for
assessing the value of completed work.

IMPORTANT:

(1) The particular raw in the TDS certificate (Form 16 or Form 26A), which indicates
the credit of the payment received from the client, should be highlighted.

(2) Along with the TDS certificate, a declaration on the letter head of a Chartered
Accountant should be submitted giving details such as the name of bidder, the
name of the client for which the bidder has carried out the work, name of work,
work order no. and date, gross amount of the payment, net amount received
from the client, TDS amount. The statement should be signed by the Chartered
Accountant.

(3) In case any discrepancies between the TDS (Form 16 or Form 26A) and the
declaration given by the Chartered Accountant with regard to payment received
from the client, it should be explained.

(B)

The contractor shall have valid electrical contractor’s license for carrying out
electrical work of nature involved in this tender obtained from the competent
authority of their respective states without which the tender shall not be accepted.
Contractor shall submit certificate and copy of the license in lieu of the same for
consideration.

()

Upload duly signed document given at Section-VIII towards evidence of site visit.
(The bidder who has not physically visited the site and not uploaded document
given at Section-VIII, will be declared technically disqualified. The date of physical
visit of site should be the date invariably prior to date of opening of preliminary bid.
The mandatory site visit and uploading of document are exempted if there is
declared travel restriction by central/state government).

4.2

(a)

(b)

(c)

(d)

All bidders shall scan and forward the following information and documents with their
bids.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the signatory
of the Bid to commit the Bidder.

Total monetary value of similar works performed for each of the last seven years
ending last day of month previous the one in which applications are invited.

Experience in works of a similar nature and size for each of the last seven years, and
details of works underway or contractually committed, and Employers who may be
contacted for further information on those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 31 March of the previous financial
year.
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(e)
(f)

(g)
(h)

(i)

Duly filled Forms mentioned in Section — IV- Part — I.
PAN, Registration with GST, Provident Fund Authorities.
Valid Electrical Contractor License issued by respective State.

EMD: EMD: Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subjecttender as per National Industrial Classification-2008 mentioned
in thetable below only shall become eligible for exemption from paymentof Tender
fee/EMD. Such bidder shall upload the scanned copy of valid certificate along with Bid Securing
Declaration Form-7 (Section-1V), failing which the bid shall be considered non-responsive in

preliminary bid.

Level Description

Section — D | ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division  — | ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
35

Group - 351 | Electric power generation, transmission and distribution

Class — 3510 | Electric power generation, transmission and distribution

Sub Class - | Collection and distribution of electric energy to households, industrial,
35109 commercial and other users n.e.c.

Tender fee: Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer may
be uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for exemption
from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate
along with Bid Securing Declaration Form-7 (Section-1V) failing which the bid shall be
considered non-responsive in preliminary bid.

Level Descriptio

n

Section — D | ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division  — | ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
35

Group - 351 | Electric power generation, transmission and distribution

Class — 3510 | Electric power generation, transmission and distribution
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()

(k)

()

(m)

(n)

(o)

(p)

(a)

(r)

()

(t)

(u)

Sub Class - | Collection and distribution of electric energy to households, industrial,
35109 commercial and other users n.e.c.

Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt.
Agency.

Power of attorney (duly accompanied by resolution of Board in case of company).

Qualifications and experience of key site management and technical personnel
proposed for the contract.

The proposed methodology and program of work, backed with equipment planning
and deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted justifying their capability of execution and completion of the
work as per technical specifications within the stipulated period of completion as per
milestones.

The completion certification should invariably mention the reference no. of work order,
the date of completion and contract value.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income
tax deducted by the client for that work, which will form the basis for assessing the
value of completed work.

Bidders should give an undertaking letter duly stating that the documents submitted
by them in support of their credentials are genuine and DPA is at liberty to take any
action against the bidder if the said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the
work including terms and conditions in total without any deviation.

Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by

bidder) to be submitted in preliminary bid.

Bid Securing Declaration Form for MISE’s (Form 7 in Section 1V)

19



4.3

5.1

7.1

8.1

9.1

Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:

Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

Record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will
cause all the proposals with the Bidder’s participation to be disqualified and the bidder
can be disqualified for bidding of any contract with DPA for a period of 03 years.

Joint Venture (Not applicable)

In case of association in the form of consortium or joint venture agreement, the
members of the association shall nominate one of the members as “lead partner” for
participating in the tender and signing all the documents related therewith up to
signing of agreement and execution of all the contractual obligations there after (in
case of award of contract). All the partners of the association must also, jointly and
severally, be responsible for satisfactory execution and performance of the contract.
The firms with at least 26% equity holding each are allowed to jointly meet the
legibility criteria.

Cost of Bidding
The Bidder shall bear all costs associated with the preparation and submission of its

Bid and employer will in no case be responsible and liable for those costs regardless
of the conduct or outcome of the bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the
site of work and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the works. The costs of visiting the
site shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and
addenda issued in accordance with clause 9:

Invitation for Bids (NIT)
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9.2

9.3

10.

10.1

10.2

10.2.1

10.2.2

Bid Reference No. EL/AC/2854

. NIT : Invitation for Bids

. Section I : Instruction to Bidders

. Section II : General Conditions of Contract

. Section III : Special Conditions of Contract

. Section IV : Forms of Bid

. Section V : Scope of Work & Technical Specifications
. Section VI : Bill of Quantities

J Section VIT Drawings

J Section VIIT  : Evidence towards Site Visit.

. Section IX : Approved Make list of Electrical items

. Section X : Maintenance Schedule.

J Section XI : Format for work permit.

J Section XII Line clearance format.

J Section XIIT Format for submitting information for bid capacity.

The bidding documents shall be downloaded. The documents should be completely
filled and submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract,
forms, terms, technical specifications, bill of quantities, in the bid document. Failure to
comply with the requirements of the bid document shall be at the bidder’s own risk.
Bids which are not substantially responsive to the requirements of the tender
documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify
the employer in writing. The employer may respond to any request for clarification
which are received within seven days prior to date of pre-bid meeting. The
clarifications shall be wuploaded on Website https://tender.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in.

Pre—Bid meeting

The bidder or his official representative may attend pre-bid meeting to be held on
@ 15:00 hrs. in the Board Room, A.O Building, Gandhidham. The
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on
behalf of bidder at the time of Pre-Bid Meeting.

The purpose of the meeting will be to clarify issues related to work and tender
conditions.
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10.2.3

10.2.4

10.2.5

10.2.6

11.

12,

13.

13.1

13.2

Pre — Bid clarifications will be uploaded in https://tender.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing
source of enquiry.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely

responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid

All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

a) Technical Bid :

(1) EMD, Tender Fees and Integrity pact duly signed by bidder and witness

(2) Qualification information in accordance to clause of Eligibility Criteria shall
be submitted.

b) Financial Bid :

(1) Bill of Quantities duly filled and digitally signed by bidder.

Bid Prices

The rates and prices quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other
incidentals charges like Transportation, Loading, Unloading, Boarding & Lodging,
insurance etc. and should remain firm till completion of work.
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14.

15.

15.1

15.2

15.3

16.

16.1

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

Bid Validity

Bids shall remain valid for a period of 120 days from the date of opening of the
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as Non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer
may request the bidders to extend the period of validity for additional period. The
request and the bidders’ responses shall be made in writing. A bidder may refuse the
request for which EMD, if any, will not be forfeited.

A bidder agreeing to the request will not be permitted to modify his bid.

Bid Security (Earnest Money Deposit - EMD )

EARNEST MONEY DEPOSIT (EMD) = ¥ 2,37,581/-

The tender shall be accompanied by Earnest Money Deposit of ¥ 2,37,581/- (Rupees Two
Lakhs Thirty Seven Thousand Five Hundred Eighty One only). The tender not
accompanied with EMD shall not be considered & their technical and price bid will be returned
un- opened. Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer may
be uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for exemption
from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate
along with Bid Securing Declaration Form-7 (Section-IV) failing which the bid shall be
considered non-responsive in preliminary bid.

Level Description

Section — D | ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division  — | ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
35

Group - 351 | Electric power generation, transmission and distribution

Class — 3510 | Electric power generation, transmission and distribution
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17.

17.1

Sub Class - | Collection and distribution of electric energy to households, industrial,
35109 commercial and other users n.e.c.

It may be noted that exemption certificate issued by any other authority will not be
entertained. Earnest money in the form of Bank Guarantee will not be accepted under
any circumstances.

(i)

(ii)

(iii)

(iv)

(ii)

(iii)

(iv)

EMD

The EMD of successful Bidder will be refunded on submission of performance
guarantee (in Form 11)as per the tender clause and executing the agreement (in
Form 8) as per tender clause. The EMD of unsuccessful bidders other than L1 &
L2 be refunded immediately after ranking of Bids. Earnest Money of L2 bidder
shall be refunded immediately after entering into agreement with L1 and
acceptance of Performance Guarantee from L1.

EMD will be refunded Suo-motto without any application from the Bidders.

The EMD of successful bidder will be discharged (refunded) after he has signed
the Agreement and furnished the required Performance Guarantee.

Earnest Money Deposit will not carry any interest.

Necessary action shall be taken to disqualify the bidder from bidding
process of any contract with DPA for a period of 03 years and EMD wiill
be forfeited if:

The bidder withdraws the Bid after Bid opening during the bid validity;

The bidder does not accept the correction of the Bid-Price, pursuant to any
arithmetic errors;

The successful Bidder fails within the specified time limit to

a) Sign the Agreement or

b)  Furnish the required performance Guarantee

The bidder submits more than one bid

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

24




18.

18.1

19.

19.1

19.2

19.3

20.

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons
duly authorized to sign on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to
account in preparing their bids, the Employer shall extend as necessary the deadline
for submission of bids.

Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they can
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code
solutions a division of GNFC Ltd, who are licensed certifying authority by Government
of India. All bids should be digitally signed. For details regarding Digital signature
certificate and related matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net. Bid reference No.

Name and address of the bidder.

The accompaniments to the tender documents as described under Clause 4.2 shall be

Scanned and submitted On-Line along with Tender documents. However, the

originals/attested hard copies along with tender documents (except Price

Bid), signed on bottom of each page in token of acceptance of Tender
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21.

21.1

21.2

21.3

21.4

22.

22.1

Conditions and shallhave to be forwarded subsequently so as to reach the office of
EE (E) within 7 days before opening of the tenders.

The envelopes shall be addressed to:

(a) Executive Engineer (E), Deendayal Port Authority Electrical Division, Ground Floor,
Nirman Building, New Kandla — 370210.
Gujarat-State.

(b) bear the following identification:

“Annual Maintenance Contract works at A.O.B. and Gopalpuri Colony for a
period of two years”

Bid reference No. EL/AC/2854

Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites
https://tender.nprocure.com not later than up to Hrs.

At the time of submission of the tender document, the Bidder shall give an undertaking
that no changes have been made in document. The uploaded version of the Port
Tender Document at https://tender.nprocure.com websites will be treated as authentic
tender and if any discrepancy is noticed at any stage between the Port’s tender
document and the one submitted by the Bidder, the conditions mentioned in the Port’s
uploaded document on https://tender.nprocure.com websites shall prevail.

The employer may extend the deadline for submission of bids by issuing an
amendment on DPA website as well as on https://tender.nprocure.com in which case
allrights and obligations of the employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change have been made in document. Any discrepancy is noticed
at any stage between the ports tender document uploaded on
https://tender.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https://tender.nprocure.com
shallprevail. Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids

After the deadline of submission of bid, the bids cannot be submitted in the On-Line
System.
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23.

23.1

23.2

23.3

24.

24.1

24.2

24.3

24.4

24.5

25.

25.1

25.2

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity including extension, if any, may
result in disqualification of the bidder from bidding process of ay contract with DPA for
a period of 03 years.

Bid Opening and Evaluation

Bid Opening

On the due date and time, the employer will first open Technical bids of all bids
received including modifications.

In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at
the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does
not contain Bid security i.e., EMD in the form of Bid security declaration form and
tender fees in the manner prescribed in the Bid documents, then that Bid will be
rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date
of opening of financial bid will be declared in the https://tender.nprocure.com and
www.deendayalport.gov.in .

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates.
The request for clarification and the response shall be in writing, but no change in the
price of substance of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time
of the bid opening to the time the contract is awarded.
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25.3

26.

26.1

26.2

26.3

27.

27.1

27.2

27.3

28.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid
(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined,

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees,
(d) Is responsive to the requirements of the Bidding documents,

(e) GST number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer,
and may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

Evaluation and Comparison of Bids

The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid
price by adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is
abnormally high/low compared to the estimated cost of the work, the employer may
ask the bidder to produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be
techno-commercially responsive and the lowest evaluated amount bid subject to
submission of agreement and performance security.

The employer, if so required, reserves the right to:
a) Split the work and award the work in favour of more than one firm,

b) Award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.
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29. Employer’s Right to accept any Bid and to reject any or all

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid
without assigning any reason and to cancel the bidding process and reject all bids, at
any time prior to the award of contract, without thereby incurring and liability to the
affected bidder or bidders of the grounds for Employer’s action.

30. Letter of Intent

The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 6) intimating
the successful bidder about the proposed pre-acceptance of tender.

31. Notification of Award and Signing of Agreement

31.1 The Bidder who’s Bid has been accepted will be notified for the award by the employer
prior to expiration of the Bid validity period by confirmation in writing. In this letter
(hereinafter and in the Conditions of Contract called the “Letter of Intent”) the contract
amount, completion period of the work, etc. will be mentioned in line with

the tender conditions.

31.2 The natification of award will constitute the formation of the Contract subject to the
furnishing of a performance security in accordance with the provisions of tender
condition.

31.3 The Agreement will be submitted by successful Bidder within 14 days (National Bid)
28 days (Global Bid) of issue of the notification of award (Letter of Intent). The
agreement will incorporate all correspondence between the employer and the
successful bidder.

32. Contract Agreement:

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelineswithin 14 days (National Bid) /28 days (Global Bid) from the date of issue of
Letter of Award.

i) The successful Bidder will be required to execute an agreement at his expense on three
Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format
(Form 9) for the due and proper fulfillment of the contract within 14 days (national Bid) 28days
(Global bid) from the date of Letter of Award.

32.2 Pending preparation and execution of the contract agreement as above, the tender
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax
accepting the tender shall constitute a binding contract between the Board and the
Contractor.

32.3.  Thecontractperiod shall be reckoned from the date of issue of work order to commence the work.

i) The original agreement as per the format attached with the tender should be

29



33.
33.1

33.2

33.3

334

33.5

33.6

33.7

33.8

executed ona stamp paper of appropriate value (at present Rs.300/-)

i) The Agreement should be submitted in duplicate and the date of execution is
to be kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representativeby indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and
in case it is a Company, a copy of Memorandum and Articles of Association
along with Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of
authority given by the firm/ company to the signatory of the Contractor firm is
to be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand
writing shouldbe avoided.

viii)  All corrections/ additions made in the agreement are to be initialed.
iX) Agreement shold be submitted in legal size green sheet.

Performance Security

Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should
be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer within 21 days, on
receipt of Letter of Award and balance 5% to be recovered as Retention Money from Running
Bills. Recovery of 5% Retention Money to commence from the First RA Bill onwards @ 5% of the
Bill Value from each Bill. Retention Money will be refunded within 14 days from the date of
payment of final bill. Balance SD will be refunded immediately not later than 14 days from
completion of defect liability period.

Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days
of receipt of Letter of Award, failing which the work will not be awarded and the Bid Security i.e.,
EMD will be forfeited.

The bank guarantee towards performance guarantee cum security deposit will be accepted from
any nationalized bank/scheduled bank (Except co-operative bank) having its branch at
Gandhidham.

The Port Authority will also be at liberty to deduct from performance guarantee or from any sums
of money due or that may become due under any contract with the contractor that may become
due to the employer. This is without prejudice to the rights of the employer under the terms of
the contract. The Bank Guarantee is required to be dispatched by the issuing bank directly to The
Employer by Registered AD Post.

The Port Authority may at their option forfeit the Performance Guarantee cum Security Deposit if
the contractor fails to carry out the work or perform or observe the conditions of contract.

The balance Performance Guarantee cum Security Deposit will be released after successful
completion of guarantee period.

If applicable, the documentary evidence (copy of paid challan in government treasury) of welfare
cess @1% of work done or as amended by statutory authority from time to time, paid on final
bill shall be submitted before releasing the performance guarantee.

BG submitted by the contractor should remain valid for a period of 60 days beyond the date of
completion of all contractual obligations of the contractor including defect liability period.
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34. Issue of Work Order (This clause is superseded and read in SCC clause no.1)

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial
Stamp Paper by the successful bidder as per Tender Conditions.

35. Time Schedule

The Contract shall be effective from the date of issue of Work Order and the work shall
be completed within twenty four (24) months from the date of Work Order. The
contract period is extendable to a period of six months on the same terms and
conditions and accepted rate on mutual consent.

36. Corrupt or Fraudulent Practices

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe
the highest standard of ethics during the procurement and execution of this contract.
In pursuance of this policy, the employer:

(a) Defines the following for the purpose of these provisions:

(i) “Corrupt Practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process
or in contract execution; and

(i) “Fraudulent Practice” means a misrepresentation of facts in order to influencea
procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the

contract.
Signature & Seal Executive Engineer (Elect.)
of Contractor Deendayal Port Authority
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SECTION-II
GENERAL CONDITIONS OF CONTRACT
Definitions
In the Contract (as hereinafter defined) the definition of the following words and

expressions shall have the meanings hereby assigned to them except where the
context otherwise requires:

. "Employer” means Board of Authorities of Deendayal Port, a body corporate under
the Major Port Authority Act 2021, by notification

n issued by the Government of India,acting through its Chairman, Dy. Chairman or
Chief Mechanical Engineer or any otherofficers so nominated by the Board.

. “Contractor” means the person or persons, firm, corporation or company whose

tender has been accepted by the employer and includes the Contractor’s servants,
agents and workers, personal representatives, successors and permitted assigns.

. “Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.

. “Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including
payment for extra work, i.e. as per defined and applicable items of the terms of
payment, including any taxes, except GST, and duties to be paid to state or central
Government.

“Specifications” means the specification referred to in the tender documents and
any modifications thereof or additions thereto or amendments thereto as may be
from time to time be furnished or approved in writing by the employer.

. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of
DEENDAYAL PORT AUTHORITY.

. “Work” or “"Works" shall mean the whole of the plant and materials to be provided
and work to be done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon
which the system or works is or are to be provided, executed, erected, done or carried
out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.
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k. The “Drawings” shall mean the drawings, issued with the specification which will
ordinarily be identified by being signed by the Chief Mechanical Engineer and any
further drawing submitted by the contractor with his tender and duly signed by him
and accepted or approved by the Chief Mechanical Engineer and all other drawings
supplied or furnished by the contractors or by the Chief Mechanical Engineer in
accordance with these contract conditions.

l. “Trials” and “Tests” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other
tests to be carried out as per the requirement of the ‘employer’.

m. “Approved” or “Approval” shall mean approval in writing.

n. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer
authorized byChief Mechanical Engineer for purpose of this contract.

o. “Day” are calendar days, “months” are calendar months.

p. “Equipment” is the contractor’'s machinery and vehicles brought temporarily to
thesite to construct the works.

g. “Material” are all supplies, including consumables, used by the contractor for
incorporation in the works.

r. “Plant” is any integral part of the works which is to have mechanical, electrical,
electronic or chemical or biological function.

Use of Contract Document

The Contractor shall not, without prior consent, make use of any document except
forthe purpose of performing this contract.

Change Orders

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge
(EIC), with due approval of competent authority, may make any changes in the
quality and/or quantity of the work or any part thereof that may, in his opinion, be
necessaryand for that purpose the Engineer In-charge shall have the power to order
the Contractor to do and the Contractor shall do any of the following:

a. Increase or decrease or split the quantity of work included in the contract,
b. Omit any such work,

c. Change the character, quality or kind of any such work,
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4.1

4.2

5.1

5.2

d. Change the dimensions of any such work,
e. Change in Location

Execute additional work of any kind necessary for completion of the work under
the contract, and no such change shall in any way vitiate or invalidate the contract
but the cost, if any, arising out of all such changes shall be taken into account
in ascertaining the total amount of the contract price. Where the rate is available
inthe contract and the same is applicable to the additional work, in the opinion
of the EIC, the cost of the additional work shall be determined as per this
available rate. But, if the rate for additional work is not available in the contract,
the sameshall be determined by the EIC taking into account the market rate and
labour cost at the site for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including
the make / model, shall not be accepted. In case of any such deviation, payment
shall not be made for that part of the work / item, even if it is meeting the
functional requirements and has been accepted by the purchaser. The payment
for such portion of the work / item can only be released if the contractor makes
good the deviations before the expiry of the warranty period so as to meet the
specifications of the tender agreement in all respects.

Resolution of Dispute

The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in
connection with the contract. However, in case of failure of negotiation between the
Board and the Contractor, the parties shall refer their present and future disputes
relating to the contract itself or arising out of or concerning or in connection with or
in consequence of the contract to the Chairman, DPA whose decision shall be final and
binding on both the parties. The contract shall be governed by the Indian Contract Act,
1872.

Jurisdiction of Courts

All such disputes, which could not be settled at the intervention of Chairman, DPA,
shall be subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure

In the event that the Contractor is delayed in performing its obligations in the contract,
and such delay is caused by force majeure including war, civil resurrection, strikes
(other than the strike solely by the Contractor's men), fire, flood, epidemics,
earthquakes, extremely adverse climatic conditions, such delay may be excused and
the period of such delay may be added to the time of performance of the obligations
without any addition to the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in
writing of such condition and the cause thereof, but not later than 7 days from

34



5.3

its occurrence. Unless otherwise directed by the Board in writing, the Contractor
shall continue to perform its obligations under the contract as far as reasonably
practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has
used its best endeavor to avoid or overcome such causes of delay and the parties
will mutually agree upon remedies to mitigate or overcome such causes of delay
without having anyright to any claim on account of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified
the Board in writing about such situation, it may be considered as “Force Majeure”
situation.

Compliance with Statutes, Regulations

The Contractor shall comply in all respects, with all statutes and regulations as may
be necessary, including clearance from State/Central Govt. authorities, Pollution
ControlBoards, labour enforcement and local authorities. The Contractor shall, at all
times during the continuance of the contract, so far as it may be necessary, comply
with all the existing enactments including Central and State legislation as well as any
by-laws of any local authorities regarding labour, particularly the Minimum wages
Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour
(Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National
and Festival Holidays Act, Shop and Establishment Act, The Apprentice Act and keep
DPA indemnified against any loss or claim arising out of contravention of the
provisions ofthe above said enactments by the Contractor. The price quoted by the
Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever
the Contractor may be required to incur for the compliance with the provisions of
the above said legislation. The Contractor shall make necessary arrangements for
DPA to witness thepayment made by the Contractor to his staff and labour.

Payment Terms
(Modified as per Clause No. 2 of Special Conditions, Section — III)

All payments shall be made in Indian rupees unless specifically mentioned.

i. 70% of supply item rate against receipt of material at site in good
condition afterobtaining insurance cover as per tender condition (if TPI
appointed then after inspection & certification of the same by Third Party
Inspection Agency).

i. 20% of supply item rate after completion of erection, installation, testing
and commissioning, etc. (if TPI appointed then after inspection &
certification of thesame by Third Party Inspection Agency)

ii. 90% of item rate covers only laying/fixing/installation.

iv.  Remaining 10% will be released after successful completion of whole
work (if TPIappointed then after inspection & certification of the same
by Third Party Inspection Agency).
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8.1

8.2

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should
befurnished following details:

Bank Payment Agreement Form

a. Name of Party
b. Account No.

C. Branch Name
d. Branch Station

IFSC code of the bank
f. MICR code
g. Accepted for : NEFT payment or RTGS

®

paymentDeclaration by the party

I/We hereby declare that the above information furnished by me is correct
and DPA isrequested to pay my / our dues to this account for this work is
concerned.

Signature of the party with the seal

Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per
our records and any payment made by DPA to this account will be accepted
either by RTGS/NEFT.

Signature of the bank manager with the seal.

Insurance
(Modified as per Clause No. 3 under Special Condition, Section-III)

The contract shall provide in the joint names of the employer and the
contractor, insurance cover from the start date to the end of guarantee period
for the following events which are due to the contractor risk:

1. Loss of or damage to the works, plan and materials
2. Loss of or damage to equipment

3. Loss of or damage of property (except the works, plant, materials and
equipment)in connection with contract, and

4. Personal injury or death
Policies and certificates for insurance shall be delivered by the contactor to
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8.3

8.4

8.5

10.

11.

11.1

11.2

the engineer in charge or his nominee before the commencement of work. All
such insurances shall provide for compensation to be payable to the types and
proportionsof currencies required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval
of the engineer in charge or his nomineg,

All the materials shall stand insured from the time of arrival at site till
commencementof erection against fire, pilferage, damage and against natural
calamities for the valueof 90% of each item.

During erection and till the work is completed and satisfactory taken over by
the D.P.Tafter testing the materials shall stand covered by suitable erection
insurance also for the value of 110% of the item. The charges for the
insurance shall be borne by the Contractor.

Time Extensions

The Contractor may claim extension of the time limits in case of;
(i)  Changes ordered by DEENDAYAL PORT AUTHORITY.

(i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of
drawings, non-availability of site clearance or any other reason, DPA will
consider time extension of merit. However, no compensation will be paid to the
Contractor if work is delayed on DPA’s account. The Contractor shall submit the
request for extension, within 30 days of occurrence of such delay, clearly
indicating the justification for such extension.

(iii) Force Majeure.

(iv) All the incidents of delay should be entered in the hindrance register which will
be base for granting any extension.

Time is the essence of the contract

Time is the essence of the contract and the Contractor shall ensure that all the
obligations under the contract are completed within the agreed time schedule. The
Contractor shall be solely responsible for all the delays including the delays caused
by its vendors. In case of delay in progress of the works, DEENDAYAL PORT
AUTHORITY reserves the right to withhold the payment, cancel the contract
unilaterally or complete the work departmentally.

Liquidated Damages

In case of delay in completing the contract, liquidated damages (LD) may be levied
atthe rate 2% of the contract value per week of delay or part thereof subject to a
maximum of 10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within
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areasonable time after the specified time for completion may allow further extension
of time at its discretion with or without the levy of LD. In the event of extension of
time at its discretion with LD the employer will be entitled without prejudice to any
other right or remedy available in that be half percent (2%) of the contract value
of the works for each week or part of the week subject to the ceiling 10% of contract
value.

11.3 The employer, if not satisfied that the works can be completed by the contract, and
inthe event of failure on the part of the contractor to complete work within further
extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

11.4 The employer, if not satisfied with the progress of the contract and in the event of
failure of the contract to recoup the delays in the mutually agreed time frame, shall
be entitled to terminate the contract.

11.5 Intheevent of such termination of the contract as described in clauses (11.3) or (11.4)
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the
contract value and forfeit the security deposit made by the contract besides getting
the work completed by other means at the risk and cost of the contractor.

11.6 In case part/portion of the work can be commissioned and port operates the portion
for commercial purpose, the rate of LD will be restricted to the uncompleted value
ofwork, the maximum LD being on the entire contract value.

12. Variations

Where the quantity supplied/miscellaneous work by the contractor is exhausted during the
currency of the contract and if any requirement arises prior to completion of the contract,
variation in Quantities of Schedule "B and C" shall be considered by DPA. The overall as
well as individual variations shall be £ 30% in quantity for which the rate quoted by the
bidder and accepted by the employer shall be applicable.

13. Acceptance

Upon completion of work under this contract, the Board may accept the works and/or
services after installation, if defects or shortcomings are not considered essential and,
the Contractor agrees to make good the deficiencies in confirmation with this
contract. No work shall be accepted before the Contractor clears the site of scraps,
unused materials, work shed, equipment and all such materials which were used for
execution of the work and not required any more at the work site. Also, the Contractor
has to submit all the documents and final “as built” drawings as per the contract
agreement without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion
of work as per tender and after taking trial.

14. Guarantee
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14.1

14.2

14.3

14.4

15.

The warranty period shall be valid up to six/twelve months (6 months for repairs and
12 months for new works including supplied items) with effect from the date of
acceptance of the work and/or services, unless otherwise specified in the scope of
work/Special Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract
will comply strictly with the contract, shall be first class in every particular case and,
shall be free from defects. The Contractor shall further warrant the Board that all
materials, equipment and the supplies furnished by him will be new and fit for their
intended purposes.

The Board shall promptly notify the Contractor in writing of any claim arising under
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or
replace the defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with
the contract, the Board may proceed to take such remedial action as may be
necessary, at the Contractor’s risk and cost.

Taxes

GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.
Deduction of Income-Tax & GST:

Deduction of Income Tax & GST

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be
made good while making payments due to the contractor for carrying out the work
and only net amount shall be paid as directed by the Central Board of Direct Taxes,
Ministry of Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the
taxes, duties etc. (except GST) which the contractor will have to pay for the
performance of this contract. The employer will perform such duties in regard to the
deduction of such taxes at sources as per applicable law.
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16.

16.1

16.2

16.3

17.

18.

19.

20.

Deduction

Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the damage,
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the
damages and all the cost on this account shall be recovered from the bills of the
Contractor or any money due to the Contractor from this contract or any other
contract or any other transaction. In determination of the damage, the opinion of the

Engineer-In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any
money due to the Contractor from this contract or any other contract.

Subcontracts

The Contractor shall not be allowed to engage any sub-contract for all or any part of
this contract.

Idle Charges

All efforts shall be made for timely supply of materials and/or equipment where it is
included in the scope of Deendayal Port. However, the Contractor shall not be entitled
to any idle charges for delay in supply of materials and/or equipment by the Port
Authority. Further, in case of any delay due to stoppage of work ordered by the Port
Authority to avoid interruption in other important activities of Port Authority or any
other reason, the Contractor shall not claim any idle charges.

Personal Protective Equipment (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets,
nose masks, hand gloves etc. by his staff at site.

Conduct

The Contractor, at all times during the tenure of contract, shall take all measures to

prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site

and for the preservation of peace and protection of persons and property at the work
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21.

22.

23.

23.1

23.2

23.3

site as well as in the enactment of the works.

Accident

The Contractor shall, within 24 hours of the occurrence of any accident, at or about
the work site or in connection with execution of the contract, report such accidents to
the Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the EIC.

Watch and ward

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of
acceptance of the work by DEENDAYAL PORT AUTHORITY.

Termination

The Board may, without any prejudice to any other remedy for breach of contract,
by written notice of default sent to the Contractor, terminate the contract in whole or
inpart:

(i)  if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(i) if the Contractor fails to perform any other obligation under the contract and if
the contractor does not cure the same after receipt of a notice of default, the
nature of default as well as the time within which the default has to be cured
by the Contractor.

In the event of Board'’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost
forsuch works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for
delivery, within 30 days after termination. The payment shall be made only after all
the afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT
AUTHORITY. The amount so decided by the Engineer-in-Charge in this regard shall
befinal and binding.
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23.4

23.5

23.6

24.

241

24.2

24.3

In case of termination of contract for default by the Contractor, the Board may not
permit the Contractor to participate in any of the future tender of DEENDAYAL PORT
AUTHORITY for a period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach
of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

a)  The contractor stops work for 28 days and the stoppage has not been authorized
by the Engineer-in-Charge or his nominee.

b)  The contractor becomes bankrupt.

c)  The contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in the
contract data and

d)  If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

e)  For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public
officials in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice. Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written
permission of Engineer in Charge.

Arbitration Clause

Except where otherwise provided in the contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or any other thing whatsoever, in any way
arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders, or to the conditions or otherwise concerning the work or
regarding the execution or failure to execute the same whether arising during the
progress of the work or after the completion thereof as described hereinafter shall be

referred to the Chairman for sole arbitration by himself or by any officer appointed by
him.

It will be no objection to any such appointment that the arbitrator is an employee of
the Board or the Government, that he had to deal with the matters to which the
contract relates and that in the course of his duties as an employee of the Board of

the Government, he had expressed views on all or any of the matters in dispute or
of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or
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24.4

24.5

24.6

24.7

24.8

24.9

24.10

2411

24.12

24.13

vacating his office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any officer to
act as arbitrator.

It is also a term of this contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raised during
the progress of other work till its completion and not thereafter shall be referred to
arbitration. However, this would not apply to the questions and disputes relating to
liabilities of the parties during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall give a list of disputes
with amount of claim in respect of each said disputes along with the notice seeking
appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid,
within 120 days of receiving the intimation from the Engineer —in-charge that the final
bill is ready for payment, the claim of the Contractor shall be deemed to have been
waived and absolutely barred and the Port Authority shall be discharged and released
of all liabilities under the contract in respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound to give
claim wise detail and speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the parties
to Contractor.

The arbitrators from time to time, with the consent of both the parties, enlarge the
time for making & publishing the award.

Arbitration shall be conducted in accordance with the provisions of Indian Arbitration
Act, 1996 or any statutory modifications or enactment thereof and rules made there
under and for the time being in force shall apply to the arbitration proceeding under
this clause.

It is also a term of the contract that if any fees are payable to the arbitrator, this
shallbe pied equally by both the parties.

Itis also a term of a contract that the arbitration shall be deemed to have been entered
on the reference on the date he issues the first notice to both the parties calling them
to submit their statement of claims and counter statement of claims.
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24.14 Venue of the arbitration shall be such place as may be fixed by the arbitrator at his

25.

26.

27.

28.

29.

29.1

sole discretion.

Indemnification

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT
AUTHORITY and its agents & employees from & against any/all actions, claims, losses
or damages arising out of

(a) any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties;

(b) Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

Engineer-in-Charge or his hominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide contractual matters between the employer and the Contractor in the role
representing the employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Engineer-in-Charge. The Engineer-in-
Charge will approve any proposed replacement of Key personnel only if their
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29.2

30.

(i)

(i)

(iif)

31.

32.

33.

qualifications, abilities, and relevant experience are substantially equal or better than
those of the personnel listed in the Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member
ofthe Contractor’s staff of his work force stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connections withthe work in the Contract.

Employer’s Obligation

Two quarters will be allotted by DPA at Kandla/Gopalpuri Colony on chargeable basis as per
prevailing license fee, water charges, sanitation charges and electricity charges as per DPA
Norms during the tenure of contract subject to availability and the same shall be handed
over by contractor on completion of contract to DPA, failing which standard rent as per
prevailing DPA norms will be deducted & stern action will be initiated.

Subject to availability and on chargeable basis, for room for office purpose and for keeping
tools, tackles, consumables etc. will be allotted and its electricity bill is also to be borne by
contractor as per DPA Norms.

Providing transformer oil to the contractor free of cost for oil filtration of
transformers.

Queries about the Technical Data

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.

Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the makes of material, equipments, specifications and
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to
approve them subject to compliance with the Technical specifications and drawings.

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior
approval by the Engineer in Charge or his nhominee before procurement/execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The contractor is to notify the employer
or his nominee of such discoveries and carry out the instructions of employer or his
nominee for dealing with them.
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34.

35.

36.

37.

38.

38.1

38.2

39.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person
authorized by him access to the site to any place where work in connection with the
contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the work.

Instructions

The contractor shall carry out all instructions of the engineer or his nominee which
comply with applicable laws where the site is located.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor
and notify the Defects found if any. The Engineer-in-Charge or his nominee may
instruct the Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period (Guarantee Period), which
begins at Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-
in-Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.
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40.

41.

42,

43,

44,

45.

Employer’s right of Rejection

The employer shall reserve the right to reject a part portion or consignment thereof
within a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms & conditions of the contract
whether on account of any loss, deterioration or damage before dispatch or delivery
or during transit or otherwise whatsoever.

Removal of Rejected goods

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge
may either return to the contractor at the risk and cost of the contractor by such mode
of transport as the Engineer-in-Charge may select or dispose of such material at the
contractor’s risk on his account and retain such portion of the sale proceeds as may
be necessary to recover any expenses incurred in such disposals.

Use of Contract Document

The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Memorandum of Settlement

The Contractor shall not sign any memorandum of settlement with any agency such
as Trade Unions etc. in any form at any level without the prior written permission of
the employer in relation to any work under taken by him in the Port premises.

Deviations

The bidder must read the tender document carefully and prepare the bid for
submission. It is important to note that deviations, if any, must be brought out clearly
in the technical offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If
the deviation statement submitted by the bidder does not contain any item, then it
shall be construed that the bidder has accepted the same and no request from the
Contractor, for any change, shall be accepted by DPA at a later stage. In any case,
no change in specifications given in the tender agreement shall be permitted.
However, only in unavoidable circumstances, DEENDAYAL PORT AUTHORITY may
consider suchrequests from the Contractor, provided the Contractor submits it's
request with adequate justification.

Approvals
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46.

47.

48.

49.

The Engineer-in-Charge shall give specific approval in writing within 7 Days to
Contractor after written submission regarding Makes of Material to be used for the
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-Charge
for approval. Any corrections to be suggested by Engineer-in-Charge in drawings,
the days taken for rectification in drawings shall be in account of the Contractor.

Third Party Inspection

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.

(i) The Third Party Inspection Agency will carry out approval of drawings if any,
material inspection at manufacturer’s works/site, dispatch clearance from
manufacturer’s work, certification for releasing stage payments as per payment
terms of contract for all the material as per schedule/work till taken over by DPA.

(i) The Third Party shall carry out inspection of work as per tender
specification/relevant standard.

(iii) DPA shall appoint the TPIA for monitoring the AMC work, if any
observations/queries are made by Third Party Inspection Agency; the same
shall be complied by Contractor before the next schedule visit. The TPIA / DPA
Engineer-in-charge will check and certify the same. Payment for subsequent
month may withhold if any quarries raised by TPIA are not complied by AMC
Contractor (under the scope of AMC works). The charges incurred for Third
Party Inspection Agency will be borne by DPA.

(iv) The payments shall be released after certifying by the third party and copy of the

same shall be produced by Contractor for releasing the payment aper Payment
Terms.

Bar Chart (Not applicable)

The Contractor shall submit a bar chart, before signing the agreement, clearly
indicating the plan for timely execution of the work. The bar chart must indicate the
individual activities and commencement and completion dates of each activity. The
bar chart shall be used for monitoring the progress of the work.

Engagement of Labour

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Police verification of Contract Labour
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50.

The Contractor who has been awarded the job through Work Order shall furnish
necessary Police Clearance Certificate in respect of character and antecedents of all
Contract Labourers engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has
been declared as “Prohibited Area”. Contractor who would be awarded contract is
required to comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against
a nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be
forwarded to Commandant, CISF which our Security Department along with request
for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-
in-Charge a return in detail, in such form and at such intervals as the Engineer-in-
Chargemay prescribe, showing the staff and numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other information
as the Engineer-in-Charge may require.

a)  Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19* of every month, to the Engineer-
in-Charge a true statement showing, in respect of the second half of the
preceding month and the first half of the current month respectively.

(1) The number of labourers employed by him on the work.
(2) Their working hours.

(3) The wages paid to them.

(4) The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

(5) The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs.
200/- for each default or materially incorrect statement. The decision of
the Engineer-in-Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.

Registers to be maintained at site

(1) Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders
and instructions written in the site order book shall be deemed to have been legally
issued to the contractor shall sign each entry in the site order book as a token of his
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51.

52.

53.

54.

55.

having seen the same. The site order book shall be property of the Board and shall
behanded over to the Engineer-in-charge of the work in good condition on the
completion of the work or whenever required by the Engineer-in-charge or his
authorized representative.

(2) Hindrance Register:

Every type of hindrance arising during the execution of work should be invariably
recorded in the hindrance register. The Hindrance Register is to be maintained by
the Engineer in Charge at the site. The contractor shall sign each entry in the
hindrance Register as a token of his having seen the same. The Hindrance Register
shall be property of the Board.

No damage, hindrance or interference to the Port activities

The contractor shall be required to execute the work in such a manner as not to cause
any damage, hindrance or interference to the Port activities and the work going on
inthe area. The contractor shall have to make good the loss at his own cost and risk
all damages caused by his workmen to Port property and no extra payment shall be
madeto him on that account.

Tools & Tackles

All the tools and tackles as per Clause no 10 of Section V, will have to be arranged
by the contractor at his own cost for executing the work. Arrangement for storing
the materials, tools etc. will also have to be made by him. The EMPLOYER shall not
be responsible for any theft/loss of any materials, tools, etc. stored/brought by the
contractor for execution of work within the Port area.

Hot work

In case of carrying out any hot work such as gas cutting and welding necessary
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be
observed by the tenderer and necessary fire watch permit and No Objection
Certificate shall be obtained from the concerned authorities of the port and necessary

charges at the scale of rate prevailing in the port at that time shall be paid by the
contractor.

Indian Dock Safety Regulations

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to
by the contractor and he will be held responsible for any violation of the same.

Electrical Supervisor Certificate
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56.

57.

58.

59.

60.

The contractor shall have valid electrical contractor’s license for carrying out electrical
work of nature involved in this tender obtained from the competent authority of the
respective state without which the tender shall not be accepted. Contractor shall
submit certificate and copy of the license in lieu of the same for consideration.

The contractor shall also have a valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department,
(Inspection wing), Block No.18, 6™ floor, Sector No. II, Udyog Bhavan, Gandhinagar,
Government of Gujarat or equivalent authority from the other states/central Govt.

Action where no Specifications are specified

The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

Undertaking by the Contractor

Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firm
price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all
incidentalcharges.

Labour License

The contractor will have to obtain necessary License from Assistant Labour
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or
more workers on any day during execution of work.

Fraudulent documentation by bidders

Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BGof
the bidder, apart from blacklisting the firm for the next 3 years.

If applicable, the contractor shall be registered under the Building and Other
Construction Workers (Regulation of Employment and Conditions of Service)Act,
1996.
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Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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1.

(THESE SPECIAL CONDITIONS WILL SUPERSEDE THE GENERAL CONDITIONS OF CONTRACT

SECTION-III
SPECIAL CONDITIONS

AND ITB WHEREVER APPLICABLE)

Instruction to Bidders)

Issue of work order (This clause may be read with Clause No. 34 of Section-I —

The work order will be issued on the submission and acceptance of the following documents

S/N

Description

Time period for submission

1

Duly signed agreement alongwith
the requirement documents.

14 days from the date of receipt of LOI.

2

Performance guarantee of
appropriate value and in format,
prescribed.

21 days from the date of receipt of LOI.

Bringing the tools & tackles on site
mentioned in Clause No. 9 of
Section -V

21 days from the date of receipt of LOI.

Submission of the staff profile as
per Clause No. 10 of Section V

21 days from the date of receipt of LOI.

Photo ID issued by the contractor
in respect of the staff engaged by
the contractor

21 days from the date of receipt of LOI.

Bringing the consumables as per
Clause no. 8 of Section-V

Within 7 days from the date of issue of work
order & subsequently shall be maintained as per
Clause-8, Section-V.

Copy of Insurance

Within 21 days from the date of issue of work
order.

Police Verification Certificate of all
the staff engaged by the
contractor as per the tender
condition.

Within 21 days from the date of issue of work
order.

List of material as per Sr. No. 2 (b)
(1) of Section-III for approval of
EIC.

Within 7 days from the date of issue of work
order

10

Copy of RC books of vehicles to be
submitted by the contractor
during the contract period

Within 30 days from the date of issue of work
order.

Payment Terms

(These special conditions will supersede the General Condition and
wherever applicable)

ITB

All payments shall be made in Indian rupees unless specifically mentioned.

(a) (1) Monthly running bill account payment.

53




Monthly payment will be released on the submission of bill in the prescribed format
alongwith invoice in triplicate and spiral binding of following documents.

Documents to be submitted

1 Duly filled applicable maintenance schedule filled up and complete in all
respect with a specific certificate from concerned EIC that the
maintenance work has been carried out by the contractor is satisfactorily.
2 Copy of Labour Licensee issued by ALC (if applicable and to be given only
once except in case extension or issue of new labour license after it's
validity period)

Duly filled in labour report for the billing period

4 Statement showing the name employees engaged during the billing
period, designation, minimum monthly pay (basic pay + DA) as declared
by the central government for area C from time to time and actual
monthly pay paid.

5 A copy of the bank statement or pass books showing the corresponding
amount of payment credited during the billing period. The salary is
mandatory to be credited in the bank account of the staff engaged by the

w

contractor.

6 TPIA certification of billing period.

7 Compliance of the observations, if any, raised by TPIA during previous
bill.

8 A certificate that PPE kit has been provided to the staff engaged by the
contractor.

9 Copy of insurance policy (To be given only once except in case of
extension or renewed insurance policy)

10 A certificate mentioning about any change in the staff engaged during

the billing period. If any changes in staff has been made, the staff profile
as per Clause no 10 of Section V and their police verification certification
are required to be submitted.

11 In case any staff has booked in shift in continuation of duty before his
allotted shift, the contractor is required to pay overtime to such staff as
per the prescribed rate of government. In this regard, a statement
showing the details of staff booked on overtime, overtime hours, rate and
total amount of overtime need to be submitted. Such overtime amount
should reflect in the monthly payment, failing which such amount of
overtime at double rate will be adjusted from the monthly account bill of
the contractor and will be released only after overtime payment is
released to the staff engaged by the contractor. In case no staff has
been booked in overtime during the billing period, a “nil” statement needs
to be submitted.

12 Submission of muster roll of the billing period mentioning the name of
staff engaged by the contractor. The muster roll should match with the
attendance sheet. This will be the base for ascertaining pay and overtime
of staff.

13 A certificate duly signed by EIC that the register required as per clause
no. 14 of Section V has been prepared and updated by the contractor in
all respect during the billing prepared.

14 Duly filled in maintenance schedule applicable during the billing period.
15 A statement showing the status of the all activities for which penalties is
to be levied. In case of not imposition of penalty, a “nil statement is
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required to be submitted.

16 A copy of combined challan generated from website of Employees’
Provident Fund Organization and a challan statement prepared by the
contractor showing the details of deduction of subscription at the
applicable rates (present rate is 12%) done by the contractor from the
salary of the staff engaged by the contractor for the work should be
submitted. In the challan statement the PF No. And UAN No. Of each
staff engaged by the contractor should invariably mentioned. No
postponement of the provident fund deduction will be allowed.

Note:
(i) 1st RA bill will be accepted for payment only after receipt of the material as
per Sr. No. (1) of Table -A of Section - III.

(i)  The RA bill for payment for the AMC period after 180 days from the date of
issue of work order will be accepted after :-
(1) receipt of the material as per Sr. No. (2) of Table -A of Section-III.
(2) after completion of filtration of transformer oil and

Submitting report of Dissolved Gas Analysis as per clause no. 21 of Section V
(3) Visit of OEM as per clause no. 20 of Section V.

(iii) The RA bill for payment for the AMC period after 365 days from the date of
issue of work order will be accepted after (a)completion of filtration of transformer
oil and (b) Visit of OEM as per clause no. 20 of Section V.

(iv) The RA bill after 18 months will be accepted after visit of OEM as per clause
no. 20 of Section V.

(v) The payment of final bill will be subject to filtration of transformer oil and Visit
of OEM as per clause no. 20 of Section V.

(vi) The payment of final bill will be subject to handing over of port quarter and
office spaces, if any, allotted to the contractor and clearance of all outstanding
dues.

(vii) If applicable, the documentary evidence (copy of paid challan in
government treasury) of welfare cess @1% of work done or as amended by
statutory authority from time to time, paid on final bill shall be submitted
before releasing the performance guarantee.

(2) (b) 100% Payment to be released against receipt of material for Part B at site in good
condition and after inspection of same by Engineer -in- Charge/ TPI. The schedule of
delivery of material is as under:

Table — A

Sr. Quantity of material Delivery schedule

No

1 50% of quantity of each item of Within 30 days from the date of issue of
Schedule B and C of Section VI work order

2 Remaining Quantity of material Between 180 days and 210 days from

the date of issue of work order
Note: No part supply of the quantity will be accepted.
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NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be
furnished following details:

Bank Payment Agreement Form

a. Name of Party
b. Account No.

C. Branch Name
d. Branch Station

IFSC code of the bank
f. MICR code
g. Accepted for : NEFT payment or RTGS

paymentDeclaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA
isrequested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal

Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our
records and any payment made by DPA to this account will be accepted either by
RTGS/NEFT.

Signature of the bank manager with the seal.

3. Insurance

(The clause no. 8 (Insurance) of General Condition of Contract (GCC) Section-II
is modified and shall be read as under :-

The contract shall provide in the joint names of the employer and the
contractor, insurance cover from the start date to the end of completion of
work for the following events which are due to the contractor risk.

a) Loss of or damage to the works, plan and materials
b) Loss of or damage to equipment

c) Loss of or damage of property (except the works, plant, materials
and equipment)in connection with contract, and
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b)

d)

d) Personal injury or death

Liquidated Damages/Penalties

The Clause No. 11 Liquidated Damages - General Conditions of Contract (GCC) Secton-II is
modified and shall be read as under as the LD is not applicable. However, the penalties against
the shortfall are as under :-

Shortfall of consumables

The consumable material should be deposited in the store and same should be maintained & re-
couped every month as per actual quantity given in Clause-8 of Section-V. In case the contractor
fails to maintain requisite quantity of consumables as mentioned in Clause-8 of Section-V, penalty
at the rate of Rs. 700/- per week per item or part thereof will be recovered from the payment of
contractor R.A Bill till the materials is deposited by the contractor.

Tools and Tackles

In case during the inspection if any instruments mentioned above under clause no. 9 of Section-V,
which required to be kept by the contractor during the contract period as per the tender condition,
are not available, penalty at the rate of Rs. 1000/- per instrument per week and Rs. 500/- per tool
per week and Rs. 1000/- for mobile phone if found out of order or part thereof will be recovered
from the payment due to the contractor till such instrument/tools are brought at the site by the
contractor.

Shortfall of staff

If any manpower, mentioned at Clause No. 10 of Section-V, does not report on any day then the
same shall be treated as non-deployment of staff for 15 days, however same is to be adjust by
contractor, thereafter, the penalty amounting to Rs. 1200/- per day for Supervisor, Rs. 1000/- per
day for Electrician, Rs. 700/- per day for Wireman and Rs. 500/- per day for helper, whosoever is
absent on that day, shall be imposed on the contractor.

Restoration in HT power supply

In case if the contractor fails to restore the HT power supply within stipulated time period of 04 hrs.
after intimation (through mobile/text message/whatsup/email of through any other mode of
communication which will be subsequently recorded in site order book also, except for major
breakdown due to underground cable fault/ transformer fault, PGVCL/GETCO incomer failure) the
penalty of Rs. 1000/- per 02 (Two) hour will be levied for the period of first 48 hrs. after which
double the amount will be charge up till the restoration of power. However, based on the nature of
the fault, the rectification time will be decided by the EIC or his authorized representative.

Restoration in LT power supply

In case if the contractor fail to restore the LT power supply within stipulated time period 04 hrs.
after intimation (through mobile/text message/whatsup/email of through any other mode of
communication which will be subsequently recorded in site order book also, except for major
breakdown due to underground cable fault/ transformer fault, PGVC/GETCO incomer failure) the
penalty of Rs 1000/- per 02 (Two) hour will be levied for the period of first 48 hrs. after which double
the amount will be charge till the restoration of power. However, based on the nature of the fault,
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g)

h)

1))

k)

)

the rectification time will be decided by the EIC or his authorized representative.

Vehicle (2 Wheeler)

The vehicle (2 wheelers — 3 nos. — Model 2024-25 of 100 CC or above) is required to be provided by
the contractor from the day one of the contract period and should be always be stationed 2 nos. at
Gopalpuri Substation and 1 no. at AO Building. If the vehicle is not made available/not in working
condition on any day, penalty at the rate of Rs 500/- per day per vehicle for first 24 hrs. will be
levied after which double the amount will be charge till the vehicle is ready and available at site. It
may be noted that in case of any failure of the vehicle, the contractor is required to make alternative
arrangement of the same. Any type of reimbursement will not be reimbursed or paid by DPA.

Attending the complaints

The contractor is required to attend the complaint within 1 hour from the time of receipt of the
complaint by way of (through mobile/text message/whatstup/email or through any other mode of
communication which will be subsequently recorded in site order book or complaint register, failing
which penalty of Rs. 500/- per hour will be imposed.

Non-use of PPE by the staff engaged by the contractor

In case it is noticed that any of the staff engaged by the contractor are working on the site without
PPE, a penalty of Rs. 1000/- per person per incident will be levied on the contractor.

Non submission of documents.

Any delay in the submission of the documents mentioned at clause no. 14 of Section-V, penalty of
Rs. 1000/- per document per day will be levied till completion of complete documents.

Time line for find of cable faults

The maximum time allowed for finding fault and fixing the same is 12 hours for both LT cable and
HT cables failing which Rs. 2000/- per fault per hour will be levied.

In- completion of work & Non- compliance of Safety Norms.

If during Inspection if any work carried out is of temporary in nature and if the work done without
following safety norms, then penalty of 500/- per incident will be levied on the contractor. (work
such as temporary Cable joint/ excavation not properly covered / Cleaning of vegetation around the
FP/DP/Panel etc. / Tower / Distribution panel door damage or not closed / junction box open etc. all
this will come under poor workmanship).

Non-functioning of DG Set
In the event of any requirement, if DG set is found to be non-functioning, it will be considered as

poor maintenance of the contractor and penalty of Rs. 1000/- per hour will be levied till the DG set
starts functioning. The DG set should function in auto mode.
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(1)

(2)

(3)

5.

Not taking line clearance

While carrying out maintenance work at sub stations and downstream, line clearance is invariably
required to be obtained from the concerned official not below the rank of Jr. Engineer failing which
a penalty of Rs. 10,000/- per such incident will be levied.

Non-availability / Non- working of Mobile.

The communication system (Mobile Phone) should be available 24x 7 in working condition, the
contractor site-in-charge / Electrician should receive the phone call and immediately respond the call
before leaving the site it should be noted in the site complain register time & message detail (area
from complain received) However, if for any reason the site office phone is out of order immediately
it should be repaired or replaced by new phone at site if the phone is not available at site for more
than 08hr’s then penalty @ 500/-hour will be imposed till the availability of the phone at site.

For- Part-D (Hiring of Vehicle)

In case if any vehicle doesn't report at site as per their respective reporting time then penalty @ Rs.
500/- per hour will be imposed till the available of the vehicle.

Supply of material of particular brands/Make

The contractor shall supply the materials of only the particular bands/Make specified in the
tender. If none of the make/brands are available in the market then the department will accept
the equivalent make/brand subject to the contractor producing a letter of non-availability from
the manufacturer only. The EIC will ascertain the veracity of that letter directly from the
manufacture. Such material will be accepted after obtaining the approval of the authority who
approved the tender.

4. Integrity Pact:

The “Procedure for signing Integrity Pact” is as follow:

The Employer / Authorized Person of Employer has signed the IP in the presence of a witness from
their side, who has also affixed his/her signature thereof and then the same IP has been uploaded
on n-procure portal.

The potential bidders shall download and print the IP Agreement signed by the Employer and their
witness and affix his/her signature on the IP Agreement in the presence of a witness from his/her
side, who shall also affix his / her signature thereof. Having completed the signing procedure, the
Potential Bidder shall upload the duly filled and signed IP Agreement on n-procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties
(Employer and Potential bidders) shall be completed online. However, in case of any technical glitch
due to which if any potential bidder is unable to upload the IP Agreement, then he / she shall submit
the Hard Copy of the duly filled, signed IP Agreement to the Department concerned of DPA within a
period of seven days and prior to opening of the Technical Bid, failing which Bid of potential Bidder
shall be treated as disqualified.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so that
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Deendayal Port Trust can avail input tax credit in timely manner. In case DPA not allowed Input
tax credit due to failure on part of the contractor / service provider / Supplier etc. it will be a
financial loss to DPA and therefore same  shall be recovered from the payment / deposit o the
contractor / service provider /Supplier.

The reimbursement of the spare parts mentioned in Clause No. 4.1 of Section-V (Scope of Work &
Technical Specification) will made by DPA on actual basis after receipt of the material in good
condition and after acceptance of the same by DPA.

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION 1V
FORMS OF BID
Part—1I

To be submitted by Bidders with their Bids

Form Name of forms/format
no.
1 Form of application
2 Pre-qualification of bidders
3 Format for declaration
4 Letter of authority for submission of bid
5 Exceptions & Deviations
6 Integrity pact
7. Bid security declaration form (For MSEs)

Part—1I1

To be used by successful Bidder

Form no. Name of forms/format
8 Letter of intent
9 Agreement form
10 Specimen bank guarantee of Performance Guarantee/Security Deposit
11 Letter of authority from ban for all BGs
12 Format of Extensions (Part — I)
13 Format of Extension (Part-II)
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To

Form -1

SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

The EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(@)

(b)

(9]

(d)

(e)
()

)

II.

we have examined and have no reservations to the tender documents, including addenda and
clarifications issued vide ..........

we offer to execute the work in conformity with the tendering documents and in accordance
with the delivery schedules specified in the schedule of requirements in accordance with the
tender document bearing no (EL/AC/ )

our tender shall be valid for the period of 120 days, from the date fixed for the tender submission
deadline and it shall remain binding upon us and may be accepted at any time before the
expiration of that period or any extended period.

If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

No Joint Venture / Joint Venture.

Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of
the contract — has not been declared ineligible by the port, under laws of India or official
regulations.

We understand that this tender, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract
agreement is prepared and executed.

We understand that you are not bound to accept the lowest evaluated tender or any other tender
or you can also split the work that you may receive.

We also make a specific note clause of [ITB, NIT] under which the contract is governed.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]
Dated on day of , (insert date of signing)
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Form -2

| Specimen format for Pre-qualification of bidders |

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer.

Only for individual bidders
1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:

- Principal place of business
- power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm
Description Year Turn over
(insert the year as per PQC) 2021-22
i.e. last three financial years ending 31st 2022-23
march of the previous year 2023-24

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, auditor's
reports (in case of companies/corporation) etc. List them below and attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 2024

3. Similar works
Particulars Year No. of Woks Value

2017-18
Total value of completed 2018-19
o . . 2019-20

Similar work as defined in the
) 2020-21

tender document during last
07 years. 2021-22
2022-23
2023-24

Attachments: Supporting documents, viz., Successful completion certificate from clients, other
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer
reserves the right to verify the information:
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4, Information on bid capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.
Description Place & | Contract | Name & | Value of | Stipulated Value  of | Anticipated
of work State No. & | Address | Contract | Period  of | remaining | date of
Date of Port or | in Rs. Completion | to be | completion
Dept. completed
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Descrip Place & Name & Value Stipulat Date Remark
tion of State Address of ed when s if any
work of Port Contrac Period decisio
or tin Rs. of n is
Dept. Comple expecte
tion d
1 2 3 4 5 6 7
Attach attested certificates.
5. Information on litigation history in which the bidder is involved.
Other Port Cause  of Amount Remark involved showing
party (ies) dispute present status.
6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of
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Form-3

SPECIMEN FORMAT FOR DECLARATION |

To

(To be executed on bidder's Letter Head)

(Project title)

Ref:

The undersigned, having studied the pre-qualification submission for the above mentioned project,
hereby states:

(a) The information furnished in our bid is true and accurate to the best of my knowledge.

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions made
in the Tender Documents to follow.

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and acknowledge
your sole right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

(e) We also state that no changes have been made by us in the downloaded tender formats and
understand that in the event of any discrepancies observed, the tender hoisted on website of
procure is full and final for all legal/contractual obligations.

(f We also declare that, our firm has not been banned / de-listed by any government or PSUs.

(9) We also give an undertaking that, we have not made any payment or illegal gratification to any
person / authority connected with the bid process so as to influence the bid process and have
not committed any offence under the PC Act in connection with the bid.

Name of Applicant Date: Place:

Represented by (Name & capacity)
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Form-4

SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To
The
Dear Sir,
We -- do hereby
confirm that Shri ..........ccccoooveiiinnn, (Name, designation and Address) is/are authorized to represent

us to bid, negotiate and conclude the agreement on our behalf with you {copy of board resolution
attached (in case of company)} for tender no. --------------- for the work of and his specimen

signature is appended here to.
We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be deemed to have

been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:
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Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to

the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No. of Bid
Document

Subject Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable for
rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, and
commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

INTEGRITY PACT

BETWEEN

[insert date of signing]

Form-6

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as “The Principal”
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AND

(Name of the bidder and consortium members)........ccicrciiiiiiirersrs e
hereinafter referred to as “the Bidder/Contractor”

INTEGRITY PACT

Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
And

........................................................... (Name of The bidders and consortium members) hereinafter
referred to as "The Bidder / Contractor"

Preamble
The Principal intends to award, under laid down organizational procedures, contract(s) /concession(s) for
Tender No. EL/AC/2879. The Principal values full compliance with all relevant laws of the land rules,
regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) and
/ or Contractor(s).
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.
Section 1 - Commitments of the Principal

(D) The Principal commits itself to take all measures necessary to prevent corruptionand to observe
the following principles:-

(a) No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand,take a promise for or accept,
for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provideto any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees whichis a criminal
offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer andin addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(D) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent
corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles
during participation in the tenderprocess and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any otherperson or firm, offer,
promise or give to any of the Principal's employees involved in tender process or the execution
of the contract or to any third person any material or other benefit, which he / she is not
legally entitled to, in order to obtain in exchange of advantage of any kind whatsoever during
the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices,
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specifications, certifications, subsidiary contracts, submission or non-submission of bids, or
any other actions to restrict competitiveness or to introduce cartelization in the bidding
process.

C. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not
use improperly, for purposes of competition, or personal gain, or pass on to others, any
information or document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name andaddress of the
Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further details
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by
the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments made
to Indian agent / representative have to be in Indian Rupees only. Copy of the "Guidelines
on Indian Agents of Foreign Suppliers" is placed at (page Nos. 129-139)

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments
made, is committed to or intends to make to agents, brokers or any other intermediaries, in
connection with the award of the contract.

f.  Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts
while representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offencesoutlined above
or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from futurecontracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through
a violation of Section-2 above, or in any other form, such as to put their reliability or credibility in question,
the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action
as per the procedure mentioned in the "Guidelines on Banning of business dealings". Copy of the
"Guidelines on Banning of business dealings" is placed at (Page No. 129 to 139).

Section 4 - Compensation for Damages

(D) If the Principal has disqualified the Bidder(s), from the tender process prior to the award,
according to Section 3, the Principal is entitled to demand and recover the damages equivalent
to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principalshall be entitled to demand and recover
from the Contractor, liquidated damagesof the Contract Value or the amount equivalent to
Security Deposit / Performance Bank Guarantee, whichever is higher.

3 The Bidder(s) agrees and undertakes to pay the said amounts, without protestor demur, subject
only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination
of the contract, after the contract awardhas caused no damage or less damage than the amount
of the liquidated damages, the Bidder/Contractor shall compensate the principal, only to the
extent of the damage in the amount proved.

Section 5 - Previous transgression

(D) The Bidder declares that, no previous transgressions occurred in the last three years with any
other company in any country confirming to the anti-corruption approach or with any other Public
Sector Enterprises in India, that could justify his exclusion from the tender process.
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of
Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with
identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be
held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a
representative, or an associate of a Bidder or Contractor, whichconstitutes corruption, or if the Principal
has substantive suspicion, in this regard, the Principal will inform the same to the Chief Vigilance Officer
(CVO) and the CVO will takefurther necessary action as deemed fit in accordance with the CVC Manual.
Section 8 - External Independent Monitor

(1)  The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitoris to review independently and
objectively, whether and to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representative of the partiesand performs his
/ her functions neutrally and independently. The Monitor would have access to all Contact
documents, whenever required. It will be obligatory for him / her to treat the information and
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the
Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to
all Project documentation of the Principal including that provided by the Contractor. The Bidder /
Contractor will also grant the Monitor, upon his / her request and demonstration of a valid interest,
unrestricted and unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder / Contractor with
confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s)
/ Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of
Confidential Information" and of "Absence of Conflict of Interest". In case of any conflict of interest
arising at a later date, the IEM shall inform Chairman, DPA and recues himself / herself fromthat
case.

(5)  The Principal will provide to the Monitor sufficient information about all meetingsamong the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the Principal and the Bidder / Contactor. The parties offer to the Monitor the option to
participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will
so inform the Management of the Principal and request the management to discontinue, or take
corrective action. The Monitor can inthis regard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain
from action or tolerate action.

(7)  The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8
to 10 weeks from the date of reference or intimation to him bythe Principal and, should the occasion
arise, submit proposals for correcting problematic situations.
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(8)

(9)

If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal
has not, within reasonable time taken visible action to proceed against such offence or reported it
to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Pact shall be operative from the date of signing of IP by both the parties till the final completion
of contract of successful bidder and for all other bidders six months after the contract has been
awarded. Issues like warranty, guarantee, etc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact, as specified above unless it is discharged / determined by the
Chairperson, DPA.

Section 10 - Other Provisions

(1)
(2)
(3)
(4)

©)

This agreement is subject to Indian Law. Place of performance and jurisdictionis the Registered
Office of the Principal, i.e. Gandhidham, Gujarat.

Changes and supplements as well as termination notices need to be made inwriting. Side
agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this agreement mustbe signed by all
partners or consortium members.

Should one or several provisions of this agreement, turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive tocome to an agreement to their
original intensions.

Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.
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% nsipg|) (For & on behalf of the Bidder/Contractor)
@m&‘.isadl)lginu"r t’f“:lccl.) (Office Seal)
eendayai Py Authorigy

Place : Gandhidham

Date : /___ /20

Signature of Signature of Witness )

(3ign, Name & Address) (Sign, Name & Address
A Raukyg

address are as under:-

L,
(1) Shri Amiya Kumar Mohapatra,IFos (Ret.)

hawan, Ex CMD, MECL
, House No. 129 Jai Shakti vihar
; ar, ;
Qrs. No. 5/9, Unit-9, ggo' Weg (NHPC Society) p4, Byilder Area,
Bhubaneswar- 751 0 -4 Greate Noida Gautam Bygp nagar
bile No. 94370025, Utter Pradesh-201 315.

[I\E/Io il: amiyaifs@gmail.com

mail: amiyaifs@gmail.com

Mobile No, 8007771467

Email: gdhawangeologistgo)gmail.com
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(Applicable for MSME’s) Form-7

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of
three year from the date of notification if | am /We are in a breach of any obligation under the bid
conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during
the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)
Dated on day of (insert date of

signing)

Corporate Seal (where appropriate)
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Form-8
LETTER OF INTENT FORMAT

No: Date:

To
(Name and Address of the Contractor)

Sub: Tender No. EL/AC/
(Name of Work)

Ref : Your bid dated
And (list the correspondence with the Bidder)
Dear Sirs,

With reference to your above offer and subsequent correspondences on the subject, we are
pleased to inform you that your offer has been accepted by the competent authority and you are hereby
requested to initiate actions for fulfilment of all necessary formalities, as indicated in the tender

document for the above said work, at the earliest.

The Engineer-In-Charge for this work shall be Mr.

Agreed Schedule date of commencement of the work is and Schedule date of completion

of the work is . Total Contract Price is Rs.

You are requested to sign the Agreement and fulfil other formalities as per the Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY
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Form-9

SPECIMEN CONTRACT AGREEMENT

(To be executed on ¥300.00 non-judicial stamp paper)

[The successful tenders shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two Thousand between
the Board of Deendayal Port Authority incorporated by the Major Port Authority Act, 2021 having its
Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’ which expression shall
unless excluded by or repugnant to the context , be deemed to include their successors in office) of the one
part and (Name and address of all the partners if a partnership with all their address)
hereinafter called the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be
deemed to include his / their heirs, executors, administration, representatives and assignees or successors
in office of the other part.

WHERAS the Board is desirous to carrying out the work of

And whereas the Contractor has offered

to execute and complete such work.

WHERAS the Contractor has deposited a sum of Rs. (Rupees
only) as a 10% of security deposit of contract value in the form of:
(i) 5% of contract value Rs. as Bank Guarantee/Online Digital Transfer No.
dated issued by (to be submitted in 21 days of issue of LOI)
(ii) Balance amount of 5% of contract value Rs. to be recovered as Retention Money from
Running Bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:

1. In this agreement words and expression shall have the same meaning as are respectively assigned
to them in the general condition (including special conditions, if any) of contract hereinafter referred
to.

2. The following documents shall be deemed to form and read as construed part of this agreement viz.:

i) Notice inviting tender.

i) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

V) The Board’s “Drawing”.

Vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Superintending Engineer (E) and the Contractor after
opening of the cover — I as regards to contain clarifications/details called for vice versa.

viii)  Common terms and conditions offered to Contractor and their acceptance including confirmation to
withdrawal of their own terms and conditions offered with the tender i.e. ‘Cover —I'.

X) Bank Guarantee for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of
in conformity in all respects, with the provisions of the

contract.
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4, The Board hereby covenants to pay the Contractor in consideration of such completion of the works,
the contact price of X (Rupees only) at the time and in the manner
prescribed of the contract.

5. All the disputes related to the subject shall be resolved through a conciliation committee/ councils
comprising of independent subject expert.
IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and year first
above written signed and sealed by the Contractor in the presence of:

Withess

1. Name & Address Signature of Contractor
Seal

2. Name & Address

Seal
Signed, sealed and delivered by Shri on behalf of the Board in presence
of
1.
2. (Chief Mechanical Engineer)

Deendayal Port Authority

The common seal of the Board of Authorityees of Deendayal Port of Kandla affixed in the presence of:

—

Secretary
2. Deendayal Port Authority
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To,

Form-10

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

The Board of Trustees of Deendayal Port Authority,
DEENDAYAL PORT AUTHORITY

A.O.Building, P.O.Box No.50,

Gandhidham-Kutch.

1.

In consideration of the Board of Deendayal Authority of incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by
or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal
Port Authority of, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the

terms and condition of the contract, vide (Name of the Department)’s letter
No. Date made between the contractors and the Board for
execution of covered under Tender No.

dated (hereinafter called “the said contract”) for the payment of Security Deposit in

cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said
contractors of the terms and condition of the said contract, on production of a bank Guarantee

for Rs. (Rupees Jonly we, the (Name of the Bank and
Address) hereinafter referred to as “the Bank”) at the request of the
contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees ) only against any loss or damage caused to or

suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.

We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from the
Board starting that the amount claimed is due by way of loss or damage caused to or which
would be caused to or suffered by the Board by reason of the contractors failure to perform the
said contract. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under this guarantee
shall be restrictced to any amount not exceeding Rs.
(Rupees ) only.

We, (Name of Bank and Branch), undertake to pay to the Board any money
so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall have no claim
against us for making such payment.

We, (Name of Bank and Branch), further agree with the Board that the

guarantee herein contained shall remain in full force and effect during the period that would be

taken for performance of the said contract and that it shall continue to be enforceable till all the

dues of the Board under or by virtue of the said contract have been fully paid and its claims

satisfied or discharged or till the (Name of the user department) of
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(@)

(b)
(c)

the said certifies that the terms and conditions of the said contract have been fully and properly
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall at the request of the Board but at the cost of the Contractors,
renew or extend this guarantee for such further period or periods as the Board may require from
time to time.

We, (Name of Bank and Branch), further agree with the Board that the
Board shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or to extend
the time of performance by the said contract or to extend the time of performance by the said
Contractors from time to time or to postpone for any time or from time to time any of the powers
exercisable by the board against the said Contractors and to forebear or enforce any of the
terms and conditions relating to the said contract and we shall not be relieved from our liability
by reason of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by the board to
the Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein :

Our liability wunder this Bank Guarantee shall not exceed Rs.
(Rupees only);

This Bank Guarantee shall be valid upto ; and

We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.

Date

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239.
(i) Bank Account No. of Beneficiary is 10316591671.

day of 20

For (Name of Bank)
(Name)
Signature
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Form-11

SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

To,
The Board of Deendayal Port Authority,

Dear Sir,

Sub: Our Bank Guarantee No.

dated for Rs.

issued on a/c of

M/s.

(Name of contractor)

We confirm having issued the

yourselves, issued on account of M/s.

Date:
favoring yourselves
above mentioned guarantee favoring

validity for expiry upto

date and claim expiry date up to

We also confirm

1) 2)

is/are empowered to sign such Bank

Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.
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Form-12

DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time
Part—1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:
(a) 1st extension vide EE’s No. Dated Month Days
(b) 2nd extension vide EE's No. Dated  Month Days
(c) 3rd extension vide EE's No. Dated Month Days
(d) 4th extension vide EE's No. Dated Month Days

Total extension previously given.

9. Reasons for which extensions have been previously given (Copies of the previous application
should be attached)

10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which hindrances occurred
and the period for which these are likely to last.

(a) Serial No.

(b) Nature of hindrance

(c) Date of Occurrence

(d) Period for which it is likely to last

(e) Period for which extension required for this particular hindrance

(f) Overlapping period if any, with reference to item............

(g) Net extension applied for

(h) Remarks, if any.

Month......... Days
12. Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount put to tender on
account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated:
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Form-13
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME
PART II
(To be filled in by the Sub-Divisional Office)

Date of receipt of application from .................... Contractor for the work
(o] FRESRN in the Sub-Divisional Office.
Acknowledgement issued by S.D.O. vide his No............ dated

Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is recommended
by him. If he has not recommended the extension, reasons for rejections should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)

Date of receipt in the Divisional Office.

Executive Engineers remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.

(2) Nature of hindrance

3) Date of occurrence

4) Period for which hindrance is likely to last

(5 Extension of time applied for by the contractor

(6) Overlapping period, if any, giving reference to Items which overlap.

(7) Net period for which extension is recommended

(8) Remarks as to why the hindrance occurred And justification for extension recommended.

Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be

completed by the date upto which extension has been applied for. If extension of time is not
recommended, what compensation is proposed to be levied under clause 2 of the agreement?)

Signature of Executive Engineer
Date

Dy. HOD/SE’s recommendations

Signature of Superintending Engineer
Date

HOD's recommendations/approval.

Signature of Chief Mechanical Engineer
Date
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SECTION-V

S f Work & Technical Specificati

This Annual Maintenance Contract shall be carried out at Gopalpuri Township and A.O. Building.
Maintenance Contract includes Supply, Installation, Erection, Fixing, Testing, Termination,
Commissioning including Schedule& Breakdown Maintenance, fault finding & rectification of fault,
routine testing, attending of complainton 7 Days X 24 Hrs. basis. Cleaning of electrical equipments at
Substations, Water Towers, Overhead Lines, Street & Area Lighting System. Supply of consumables.
Also, during tenure of contract, if any new Qtr. Of any type is constructed & commissioned, the
complaint of the same shall be attended by the contractor. However, during guarantee period, the
defective part (except lamp, if any), shall be not be under the scope of the Maintenance Contract. The
tentative, details of various locations, equipments installed in 11 KV Substations, Overhead Lines &
Residential & Non-Residential Buildings are given in Annexure — A & B. The Scope also includes providing
02 Sets of Android Phones and 3 nos. of two wheelers (one at AOB &two at Gopalpuri on 24X7 day
basis) at the cost of the contractor (Including fuel, Insurance etc). The vehicles should not be older
than 2024.

If any overhead conductor with its accessories is to be removed or laying of new one same will
be attended by the contractor.

Area of work:

1. Gopalpuri Township :-

The Gopalpuri township Comprises of 2 nos. 11 KV/0.433 KV Main Substations, 3 nos. of outdoor
compact substations and 1 no. of outdoor open substation, HT &LT Switchgears, equipments, Arial
bunched cable network and service lines and 2 DG Sets. Also Residential, Non-Residential Buildings,
Water Towers, KDLB Colony, FCI Colony, Port Hospital, Guest House, Kendriya Vidayalaya, BVM School,
Street Light, Garden near Sewage Treatment Plant, Shopping Centre, Auto Garage, Isolation Ward,
Estate Office, Canteen, Staff Club, Officers Club, Gymnasium, Oval Cricket/Football Ground Lighting and
its sound system, Children Park, and Multi-Purpose Hall its sound system & lighting, complete HT & LT
installation at Gopalpuri Township. In addition to above the new development in residential /
nonresidential quarters (after completion of work, taken over by DPA) same shall be maintain by
contractor as per instruction of EIC. the scope of Maintenance Contract includes cable HT/LT cable
laying through Hard/Soft Soil, RCC, Paver block, across road same shall be done by contractor (up to
the 500 Mtr. length and above)
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2. A.O. Building:-

The electrical installation at Administrative Office Building from four pole structure (11 KV power
receiving point from PGVCL) to entire LT distribution system including wiring and lightning shall be
maintained under the AMC along with 1 No. 400 KVA DG Set with AMF Panel and 1 no. 100 KVA DG
Set with operation, PA system of Board Room etc. the scope of Maintenance Contract includes cable
HT/LT cable laying through Hard/Soft Soil , RCC , Paver block , Across road same shall be done by
contractor (up to the 500 Mtr. length and above).

The operation of all the electrical switchgears, DG sets, etc., in the entire electrical network of
AO Building and Gopalpuri shall be in the scope of the contractor. The contractor shall check the
earthing of all the office buildings, quarters, transformers and panels along with other equipments within
the jurisdiction of DPA at AO Building and Gopalpuri shall be once in a year (After awarding of the
contract, the contractor will start the same).

The contractor shall drain out / splash and top up the oil in the generator with complete labours
& Materials.

This includes replacement of existing air filter/oil filter in all the DG sets as and when required
and as directed by EIC with complete labours & Materials.

This includes replacement of coolant in each DG set as and when required and as directed by
Engineer in charge complete with labours & Materials.

3. Maintenance:-

Maintenance of all electrical equipment like sub-station HT & LT panel boards, transformers, HT
/ LT cables, pump houses power supply system, power supply to all offices, residential & non-residential
buildings, internal wiring & its accessories of quarters and Earthing also is covered under scope of this
maintenance contract.

4. MAJOR REPAIR / WORKS: -

In case during the maintenance period, the installed equipment at S/S under major breakdown
or Major Works & it is required to be carried out on urgent basis, the same will be decided by Engineering
-In- Charge., the List of Major Repairs / Works as under (Which are not in the scope of the contractor).

i) Rewinding of Distribution Transformer.

i) Replacement of VCB Capsule.

iii) PCC/PSC/ MS Girder poles will be supplied by DPA, However Erection is in the scope
contractor.

iv) Replacement of metering CT/PT.

Note: The Major Repair will be carried out separately by DPA which will not come under the
Scope of Contractor.

4.1 Any material which is not available with DPA and is required to rectify any fault (except Major)
, the same shall be brought by the contractor and rectify the fault. However, the payment shall
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be reimbursed on production of invoice from the supplier. It is further that if any spare/material
which is required to be purchased from the OEM directly and not available with DPA for attending
any fault for smooth functioning of the system, the same shall be purchase by the contractor
and DPA will reimbursed on production of the invoice from the OEM.

4.2 During the execution of Maintenance Contract, if any kind of repairs is considered to be of the

major in nature like rewinding of transformer, replacement of measuring potential/current
transformer, Major repair of VCB capsule will be under DPA Scope.
However, PCC/PSC/Street Light/Octagonal/ MS Girder poles will be supplied by DPA, and
Erection is in the scope of contractor, for healthy power supply system, the repair work shall
be carried out through contractor as per relevant standards on receiving approval from
competent authority & will be inspected by the third party inspection agency, arranged by DPA
with its own cost. The rate includes the charges ofdismantling, packing, forwarding, loading,
unloading and transportation up to manufacturer’s place& back to site at Gandhidham and re-
erection of same material.

5. Maintenance Schedules

Contractor shall get approval of maintenance schedule including pre-monsoon maintenance for
equipments, installed at various Substations & overhead line before commencement of maintenance
contract from Engineer-in-Charge.

The contractor shall inform well in advance for taking power shut down as & when required for
preventive/periodical/schedule maintenance in 11 KV Substation in order to intimate concerned port
officials to enable them to make necessary arrangements during power shutdown.

The Contractor shall attend day-to-day maintenance work like Housekeeping, Cleaning of
Substation, HT & LT Panels, VCB's, Relay, Power Pack, and Transformers & Compact Substation etc.
6. Filtration of Transformer oil:

After filtration of the same Contractor shall submit the test reports to the Engineer-in-Charge

(Transformer Oil will be supplied by DPA). The Transformers leakage from HT/LT bushing, radiators are
to be attended by contractor on priority.

7. Relay co-ordination:
The AMC also includes, relay setting & its Co-Ordination of installed working relays on HT/LT panel

after awarding of Contract within six months.

8. Consumables

The Contractor, during period of Maintenance Contract, has to arrange the consumable and
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deposit the same at Electrical Store of DPA at his own cost for carrying out routine maintenance work
and contractor shall re-coupe every month in DPA sub Division Store. Any material will be issued on
production of requisition by contractor which has to be maintained in the register by the contractor.

Consumable Items (TO BE RE-COUPE EVERY MONTH)
Sr. | Description Minimum Qty
No.
1 Petroleum Jelly 2 Kg.
2 Silica Gel 5 Kg.
3 Contact Cleaner spray 02 Nos.
4 M-Seal (100 GRAM) 02 Nos.
5 Araldite (36 GRAM) 02 Nos.
6 Fuse wire HT & LT (400 GRAM) 02 Nos.
7 PVC Insulation tape (RED/YELLOW/BLUE/BLACK) — 6.5 M 50 Nos.
8 Bitumen Impregnated Cotton Tape (4” W x 20 MTR. LENGTH) 10 Nos.
9 Water proof Rubber Tape (0.75 INCH X 6.25 MTR.) 15 Nos.
10 | Emery Cloth Roll (4” X 5 Mtr.) 5 Nos.
11 | Scotch Brite (4X5.5) 10 Nos.
12 | Indication lamps LED type 25 Nos.
13 | HC — 80 (Anti Tracking Spray) make ASV (700 ML) or its equivalent | 02 Cane
14 | (Rust Remover Against WD — 40) makeASV (450 ML) or its 02 Cane
equivalent
15 | Elepro 200 OR its equivalent (Moisture Displacer) make ASV — 300 02 Nos.
grams
16 | Premium (On Line Contact Cleaner) make ASV or its equivalent(400 | 5 Tins
ML)
17 | Aluminium Foil Tape (Cavity Sealing Tape) make3 M or its 5 No.
equivalent (0.75in x 9 ft.)
18 | Scotch 23 ( High Voltage Tape ) make 3 M or its equivalent 10 Nos.
(50.8mm X 9.1m)
19 | Electrical Putty ( Insulation Putty ) make 3 M or its equivalent (114 | 5 Nos.
gram)
20 | HT Heat shrink sleeves (90 mm X 1 mtr. length) 5 sets
21 | LT Heat shrink sleeves (30 mm X 1 mtr. Length (4 colours set) 5 Sets
22 | Cleaning agent viz. Soap, Detergent Powder 1 Kg.
23 | Epoxy Insulators for VCB/OCB (450 mm or as per site requirement) | 10 nos.
24 | Cotton, Hosiery general Cotton Waste Chindi, Packaging Size: 50 kg| 50 Kg.
25 | Yellow cloth (0.5 mtr. X 0.5 mtr.) 10 nos.
26 | Stainless Steel nut bolt and washer 25 kg.
27 | MS nut bolt and washer 25 Kag.
28 | Copper Nut Bolts and Washer 5 Kg.
29 | Barrel Pump (hand operated) 1 no.
30 | DG Sets Hose Pipe As per
requirement
31 | AMF Panel Contactors suitable for 125 KVA DGSets. 02 Nos.
32 | AMF Panel Contactors suitable for 400 KVA DGSets. 02 Nos.
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33 | Lugs & ferrule for LT cable size up to 300 sg.mm 100 Nos.
34 | Lugs & ferrule for HT cable size up to 300 sg.mm 50 Nos.
35 | Battery 2 Amps, 1.5 Volt AA size for PA systemat Board Room — 100 Nos.

Duracell Alkaline

Note : If any other consumables are felt necessary for execution

the same shall be arranged by the contractor at their cost.

of the work,

9. Tools & Tackles
Tools & Tackles are to be arranged by Contractor during the period of Maintenance
Contractand during contract period if any, following tools & tackles instruments are
not working same shall be replenish by the contractor on priority by Contractor at
his own cost.
Tools & tackles Instruments

Sr No | Description Quantity

1 Multi Meter (Fluke / Hioki / Megger / Metravi / HTC) 2 Nos.

2 5000 V Insulation Tester (Fluke / Hioki / Megger / Metravi / HTC) | 2 Nos.

3 Earth Resistance Measurement Instrument (0.1 Ohm LC) with Kit | 1 No.

4 Phase Sequence Meter. 1 No.

5 Tong Tester (Fluke / Hioki / Megger / Metravi / HTC) 1 No.

6 Battery operated hand drill (B&D / Bosch / Dewalt)) 2 nos.

7 Battery operated grinder (B&D / Bosch / Dewalt)) 2 nos.

8 Transformer Qil Testing Kit as and when required 1 No.

Apart from above, the contractor shall make available the Testing equipment for performing
the Half yearly/Yearly Maintenance for VCB/OCB, Transformers , CT, PT, Meters as & when
required.

If any other tools are felt necessary for execution of the work, then the same shall be
arranged by the contractor at their cost.

Tools
Sr. Description Quantity
No.
1 Double end open Spanner from size 6 - 7 to 30 — 32 size 9 (metric) | 2 Sets
2 Double end Ring Spanner from size 6 - 7 to 30 — 32 size 9 (metric) | 2 Sets
3 6 - 7 to 30 — 32 size (metric) set 2 Sets
4 Adjustable Wrenches (12 inch) 2 Sets
5 Hydraulic Crimping Tool 2 Sets
6 Allen Keys Set 2 Sets
7 Tubular Spanner Set 2 Sets
8 Star Screw Driver Set 2 Sets
9 Screw Driver Set 2 Sets
10 Hammers each (1 Ib. & 2 Ib.) 2 Sets each
11 15000V grade Hand Gloves. 4 Pairs
12 Torque Wrench Set 2 Sets
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13 High Voltage Discharge Rod 2 Sets
14 Dual mode Air Blower (Normal and Heating Mode) 2 Nos.
15 Safety Belt 2 Nos.
16 Emergency Lights 3 Nos.
17 Cable Jointing Kit (Gas Bottle & Burner) 1 No.
18 Spade 4 No.
19 Aluminium Ladder as per site requirement 2 No.
20 RCC Breaker M/C with Drill Bit 1 No.
21 Drill M/C with Drill Bit 2 No.
22 Pliers to every Electrician & Wireman
23 Line Tester to every Electrician & Wireman
24 Test lamps to every Electrician & Wireman
25 Torches to every Electrician & Wireman
26 First Aid Kits at Substation (3 Nos.)
10. Deployment of Maintenance Staff:
The Contractor shall have to deploy Supervisor who has deal with DPA related to technical &
administrative matters. The contractor shall have to deploy following minimum Engineering Staff,
Skilled Staff & Supervisory Staff as per roaster given hereunder. However, in case of exigency, the
during AMC the Contractor shall deploy more manpower to reduce the down time. The following
man power is to be deployed.
POST |W/O|MON [TUE |WED [THU |FRI |SAT |SUN | MON | TUE | WED | THU | FRI | SAT
SUPERVISOR
Sup-1 MON W 1 1 1 1 1 1 W 2 2 2 2 2
Sup-2 TUE 1 W 2 2 2 2 2 2 W 1 1 1 1
Sup-3 WED | G- G- W G- G | G- G- G- G- w G | G | G
(AO Bldg.) AO AO AO | AO | AO | AO | A0 | AO AO | AO | AO
Sup-4 (R) THU 2 2 G-AO W 3 3 3 1 1 G- W 3 3
AO
ELECTRICIAN
POST |wW/O [MON [TUE |WED |[THU |FRI |SAT |SUN | MON | TUE | WED | THU | FRI | SAT
GOPALPURI
Elect.-1 MON W 1 1 1 1 1 1 W 2 2 2 2 2
Elect.-2 TUE 1 W 2 2 2 2 2 2 W 3 3 3 3
Elect.-3 WED 2 2 W 3 3 3 3 3 3 W 1 1 1
Elect.-4 THU G G G W G G G G G G W G G
Elect.-5 (R) FRI 3 3 3 3 1- 1- | GG 1 1 1 W 2- | 2-
AO | AO AO | AO
AO BLDG.

Elect.-6 FRI 1 1 1 1 W 2 2 2 2 2 2 W 1
Elect.-7 SAT 2 2 2 2 2 W 1 1 1 1 1 1 W
WIREMAN

GOPALPURI
Wireman-1 MON W 1 1 1 1 1 1 W 2 2 2 2 2
Wireman-2 TUE 1 W 2 2 2 2 2 2 W 3 3 3 3
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Wireman-3 WED 2 2 w 3 3 3 3 3 3 W 1 1 1
Wireman-4 THU 3 3 3 W 1- 1- | GG 1 1 1 W 2- 2-
(R) AO | AO AO | AO
AO BLDG.
Wireman-5 FRI 1 1 1 1 w 2 2 2 2 2 2 W 1
Wireman-6 SAT 2 2 2 2 2 w 1 1 1 1 1 1 W
HELPER
GOPALPURI
Helper-1 MON W 2 2 2 2 2 2 W 1 1 1 1 1
Helper-2 TUE 2 W 1 1 1 1 1 1 W 3 3 3 3
Helper-3 WED 1 1 W 3 3 3 3 3 3 W 2 2 2
Helper-4 THU 3 3 3 W 2 2 2 2 2 2 w 1 1
Helper-5 FRI 2 2 2 2 W 1 1 1 1 1 1 W 3
Helper-6 SAT 1 1 1 1 1 W 3 3 3 3 3 3 W
Helper-7 (R) | SUN 3 3 3 3 3 3 W 2 2 2 2 2 2
AO BLDG.
Helper-8 MON W 2 2 2 2 2 2 w 1 1 1 1 1
Helper-9 TUE 2 W 1 1 1 1 1 1 W 2 2 2 2
Helper-10 WED 1 1 W 2 2 2 2 2 2 W 1 1 1
Helper-11 THU 2 2 2 W 1 1 1 1 1 1 W 2 2
Helper-12 FRI 1 1 1 1 W | GG | GG 2 2 2 2 W | GG
(R)

Note: - The contractor shall deploy 29 menpower for above AMC including the relievers as per the credential

requirement and the reliever will be common for AO Building and Gopalpuri.

of the staff between these two locations at its discretion.

The deployment of man power will be in three shifts on 24X7 basis as per duty roster given above.
any staff is proceeding on leave the contractor shall manage the shift either on OT or otherwise. Further, for any
reason if any staffs resigned, the contractor shall provide the replacement within 15 days, failing which double
the penalty as mentioned in clause 16 (c) will be imposed.

However, DPA may re-deploy any

In case of

The shift will operate in 3 shift basis (24 hrs. a day) & 365 days a year. The normal shift timings are as follows:

15t shift — 07:00 to 15:00
G — General Shift

2" Shift — 15:00 to 23:00
G-G — General shift for Gopalpuri

3 shift - 23:00 to 07:00
AO - AO Building

11. Operation:

a) Arrival & Departure of Contractor’s Staff shall be well-planned to up-keep the maintenance

requirement intact round the clock.

b) As mentioned above, full strength of the AO Building and Gopalpuri Staff shall be deployed for
the above timings. However, in case of non-requirement of any Staff at AO Building, they shall

be deployed at Gopalpuri.

¢) On Sundays & Holidays, if require, 01 Electrician & 01 Technician will be deployed at AO Building.
Otherwise, they shall be deployed at Gopalpuri.

d) Supervisors at both the sites shall physically monitor the physical activities including presence
of Staff at site during their duty hours. Apart from same the day shift supervisor has to maintain

inventory, attendance and other office work in addition to his own duty.
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9)

h)

),

k)

Round the clock vigil should be kept for the power supply at Guest House, Chairman’s & Dy.
Chairman’s Bungalows & Hospital. In case of any action is required to Switch On the power from
PGVCL or DG Set, the same shall be done immediately taking all safety & precautions.

Staff mentioned in the above Roster, shall be posted as per their location. Separate attendance
register shall be maintained for each location along with separate Daily progress report book
with signature of individual person.

Contractor should provide Attendance Register at the Gopalpuri Colony Substation and Electrical
Room for marking the attendance for both in/out of their entire staff and print out/Photo of daily
attendance shall be submitted to DPA’s Site In-Charge.

General staff shall be stationed at Gopalpuri Colony Substation.

The posting of the Supervisor Staff can be changed as per the requirement of EIC or his nominee.
The contractor shall maintain 01 Set of Android Phones round the clock for Gopalpuri Township
and One set for A.O. Building for proper communication between department and the Contractor
at the cost & responsibility of the Contractor.

The Contractor shall provide his office set up with table & Chairs, 01 Cupboard and latest model
Computer with Xerox-cum-Printer. Hard copy of all the documents shall be submitted to DPA &

not in hand written document & hand over the same to DPA. The office setup should be done
after issue of Work Order.

Qualification Requirement of Staff

Sr. | Designation Qualification

No.

1 Supervisor Diploma in Electrical Engineering with 5 years experience on
11/0.433 KV installations and HT & LT overhead electrical network.

2 Electrician ITI Certification in Electrician Trade with at least 2 years’ experience
on HT/LT Electrical Installation.

3 Wireman ITI Certification in Wireman Trade with at least 2 years’ experience
on wiring.

4 Helper Worked as Helper, in any electric

Site with 01 year experience.

During the currency of the contract, the duties and responsibilities of staff to be deployed as
under:

Supervisor: The Supervisor on behalf of Contractor at the site of work specified in the Tender
i.e. Gopalpuri Township and A.O. Building.
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The Supervisor shall receive complaints & Record the same in the respective Complaint
Register with all details like Complaint from (Name or Location), type of Complaint, Time
of Complaint, Attended by and Time of Attending of Complaint etc.

The Supervisor shall depute the staff to attend the respective complaints depending
onthe priority. Priority may be given as specified i.e. 11 KV Incoming & outgoing feeders,
11 KV HT service connections, if any, water towers, HT overhead line, DG Set,
complaint of Chairman & Dy. Chairman Bungalows as directed by Engineer-in-Charge.

Also, operation of LT & HT Indoor Sub-station’s switchgears and recording & issue of
Line clearance & normalization of HT/LT Electrical Shutdown & breakdowns works as
per DPA procedures. The recording of the vehicles running & monitoring shall be
controlled bySupervisor.

He should be in touch with any new work taking place at his site and give the
report ofthe same to EIC or his nominee of DPA. After completion of the work & taken
over by DPA in all respect, the further maintenance should be planned of the site by
the Supervisor.

Supervisor shall report to EIC or Area Supervisor / Foreman, DPA for day to day work.
Apart from same the day shift supervisor has to maintain inventory, attendance and
other office work in addition to his own duty.

b) Electrician :

Work on Poles, DP/Four Pole Structures, HT & LT Cables, and Sub-Station Equipment,
Lighting etc., as directed by the Site Engineer / Site Supervisor of Firm and shift engineer/In-
Charge of DPA.

Attend the complaints related to Pump House, DG Sets, HT /LT Cables & Panel Boards,
Control Schemes, Lightings, Qtrs., Non-Residential Buildings etc. as directed by Site
Supervisor/Site Engineer (Contractor) or Shift-in-Charge (DPA).

c) Wireman:

i
ii.
iii.
iv.

Trimming & cutting of tree branches falling on HT /LT overhead lines.

Attend Electrical complaints of single phase networks.

The works entrusted by Site Supervisor/Site Engineer during shift to be attended by him.
To Assist for repair/rectification works related to Compact Substations, HT/LT cables, DP/FP
Structures, Panels, Transformers, Cables, House Wiring, Street Lighting etc. and any other
work entrusted by Site Supervisor/Site Engineer during shift.

d) Helper:

Helper shall assist Electrician/Wireman in their work and time to time any work assigned by
Supervisor during shift.

Note: The duties and responsibilities mentioned above is illustrative only. The staff engaged by

the contractor should following the instructions given by the EIC from time to time.
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13. Responsibilities of Contractor:

i) The Contractor must engage trained, qualified and experienced Supervisors, Electricians and
Wiremen having relevant License/Permit to handle electrical equipment for smooth, safe &
trouble free operation. The core personnel of the contractor including engineers, so
deployed, shall have qualification & relevant experience and preferably in a position to rectify
defects, developed during the maintenance period to minimize the down time. The deployed
personnel of Contractor shall be well conversant with Indian Standards, Indian Electricity
Rule & Acts as applicable and should have knowledge of Electrical & Industrial Safety
practices.

i) The Contractor has to submit the Aadhar Card/Election Card, Educational & Experience
Certificates of his deployed personnel along with Profile of Staff. In case of Helper, the
Aadhar Card/Election Card shall be submitted along with Profile of Staff. No person below
18 years and above 60 years should be deployed for Maintenance Contract.

iii) The Contractor shall deploy their Supervisor along with skilled Electrician and skilled &
unskilled Staff such as Wireman & Helper etc. In natural calamities such as cyclone, heavy
rain, warning situations etc., the Contractor shall plan & make their own arrangement for
safetyand bear all the costs associated the arrangements.

iv) The Contractor must remove immediately the workman, who is incompetent, disobedient,
habitof stealing & sabotage, in-disciplined, misconduct, negligence in duty, suppression of
facts, deliberate mishandling of machine & equipment, professional in-competent etc.

V) If any damage to any machinery or equipment or installation of DPA due to negligence,
ignorance or malafide intention caused by the workmen, engaged by the Contractor & is
noticedby DPA personnel, the same shall be made good at the cost of the Contractor within a
reasonable period of time acceptable to DPA, failing which the cost of the damages assessed
by DPA shallbe deducted from the bill of the Contractor.

vi) All individuals, engaged in the performance of the Contractor’s obligations under this
contract, shall be the employees of the Contractor and their working hours, rates of
compensation & all other matters relating to their employment, shall be determined solely
by the Contractor in accordance with the applicable labour laws & regulations. The Contractor
shall be solely responsible for employment policies that specify the requirements for staff
working under themand such policies are to be consistent & in conjunction with the existing
applicable labour laws.

vii) During the period of the Contract, if the Contractor intends to induct new workman or make
alterations in their grade, the Contractor shall communicate the same for acknowledge to
DPA.

viii)  The Contractor shall employ skilled Supervisor in each shift for overall co-ordination of
operation& maintenance of the entire site for different systems/equipment’s and supervising
during shifts.He will be responsible for all the functions and co-ordinate with shift —in-charge
of DPA posted in each shift or Engineer-in-Charge for smooth execution of the maintenance
contract.

iX) The Supervisors attached to maintenance must be conversant with the technology of various
systems, equipment, machines & systems and have to co-ordinate with the operating
personnelfor smooth operation. They should be vigilant & should promptly respond to any
operational requirements.
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15.

Xi)

Xii)

xiii)

14.

b.

i
ii.
iii.
iv.
V.
vi.
Vii.
viii.
iX.
X.
Xi.

During operation, if any abnormality, defect/fault is noticed, the same shall be promptly
communicated and remedial steps must be taken under intimation to the Shift-in-charge of
DPA.The contractor shall place a suitable mechanism for rectification of problems so that
delay in operation can be avoided.

The shift in charge/Engineers/Supervisors of the Contractor, associated with maintenance,
shallplan & co-ordinate all the maintenance activities including pre-operational checks. Also,
necessary interaction for operational requirements should be done in close co-ordination
with Shift-in Charge/ Engineer-in-Charge of DPA.

The Contractor shall keep and maintain the records of day-to-day maintenance activities, i.e.
material consumption, work carried out, attendance of labour, labour Wages and submission
ofthe same to Engineer-in-Charge at the time of RA Bill.

Stoppages during operation or any type of abnormalities including adverse operating
condition or characteristics, bypass of safety devices, shall be recorded and shall be intimated
to Shift-in Charge/Engineer-in Charge with follow—up action.

DOCUMENTATION

Substation Equipment’s parameters should be recorded in daily logbooks. Separate log
books will be prepared for separate equipment. Contractor shall maintain individual History
Record for all critical equipment & other safety related items. This history record shall have
all the details of work carried out on day-to-day, monthly, quarterly, half yearly and yearly
basis.

Detailed inventory records like materials movement, material consumption, materials
disposed etc. also should be maintained. In all documents, for each work, contractor should
get signaturefrom Engineer In-charge (Electrical) or his nominees.

Following Register is to be strictly maintained by Contractor during maintenance
contract period as the Contract Labour (Regulation & Abolition) Central Rules, 1971.

Muster Roll Register Form No. : 16.

Register of Wages i.e. Form No. : 17.

Register of overtime i.e. Form No. : 23.

Register of advance pay i.e. Form No. : 22.

Register of accident, major accident & dangerous occurrence i.e. Form No. : 29

Register of Workman employed by Contractor i.e. Form No. : 13.

Profile of staff deployed for AMC.

Consumable & material handling registers.

Tools and Plants.

Complain register for Gopalpuri area.

PGVCL Power Failure Register.

All the documents, prepared by the contractor, shall be the property of DPA. The contractor will
not share the information contained in the above said Logbook Registers with any outside person
without written permission of EIC.

The contractor should hand over the Logbooks and Registers to DPA at the time of completion
of contract period.

Uniform & PPE:

The Contractor has to provide PPE to all the employees, deployed for Maintenance Contract.
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16.

17.

18.

19.

20.

Also, all the employees of Contractor shall wear the uniform & PPE while on duty. The firm shall
provide identity card to his employees. Wherever is required, the same shall be produced to
security or authorized person of DPA.

The PPE kit shall be provided by Contractor to his deployed staff during Maintenance contract

DPA will not be responsible for death, accident or injury to the Contractor’s employees engaged
by them, which may arise in the course of their duty at DPA’s premises, nor shall DPA be
responsible & be liable to pay damages or compensation to such persons or to third parties. The
Contractor shall at all times indemnify and keep DPA indemnified against all claims which may
be under the Workmen’s Compensation Act, 1923, or any statutory modifications thereof or
otherwise, for or in respect of any damages or compensation payable in consequence of any
accident or injury sustained by any workman or other person/person at the Centre or premises,
building, equipments etc. is attributable to the Contractor or his workmen, such damages shall
be made good by the Contractor.

Overhead lines maintenance work:

a. All kind of faults as and when the complaint will be received with prioritization of the
requirement of DPA.

b. Removal/replacement of damaged ACSR/AAAC conductor/ABC Conductor and its
accessories on LT overhead lines including stringing of conductor, jumpering, binding etc.,
as directed by Engineer-in-Charge.

c. Fixing, connecting, commissioning of ICDP/ICTP/Switches/Light Switches/MCCBs of
various capacities with suitable MS Clamp Bolts, Nuts etc., as directed by EIC.

d. Painting of Poles/Structures/Towers including cleaning, scraping, wire brushing etc. for
surface preparation as required

e. Maintenance/Repairing of HT Panels, HT overhead lines/UG cables are under the scope of
the contractor.

RESIDENTIAL BUILDINGS AND NON- RESIDENTIAL BUILDINGS MAINTENANCE
WORKS

The complaints on daily basis shall be registered in the complaint register which is to be
maintained at both sites including the disposal of the complaint with date and time alongwith
the materials with their quantities, quarter nos./locations to be recorded in the register, which
will be endorsed by the concerned Junior Engineer/Assistant Engineer in the next day or in any
day as per convenient.

Vehicle:

For transportation of shift staff, loading & unloading the material for which contractorshall
arranged the own arrangement of vehicle at their own cost.

OEM/Knowledgeable Competent Person Visit : - Contractor shall arrange
OEM/Knowledgeable competent person visit for checking and giving the recommendation for
any action to be taken for hassle free operation. The visit shall be within three months of the
awarding of the contract and again after one year i.e. for DG Set, Transformers, LT Panels etc.
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21.

22.

23.

24.

25.

26.

Contractor shall take joint visit with DPA; OEM / Authorize Service Centre engineers for
assessment for all type spares accordingly purchase the genuine spares for carry out the Plan /
Preventive / Breakdown maintenance, cost of such spares parts (other than Part-B & Part-C) shall
be reimbursement by DPA on production documentary evidence & actual invoice.

OEM Engineer / Authorize Service Centre Engineers, service charges, accommodation,
Transportation is under the scope of contractor.

During the currency of the contract, the contractor is required to assess the condition of the
transformers by conducting Experience person of Distribution Transformer for physical health
check of the transformer.

All substations are required to be cleaned and moped twice in a day. Once in every month all
the unwanted material from the wall and ceiling should be removed.

The earthing work (replacement/new) under item no. 30 of Part-B to be supplied by the
contractor shall be done at residential and non-residential buildings as directed by Engineer in
Charge.

Repair and maintenance of sound and light system fixed on the walkway around ground covering
hospital area and around running track inside ground as well as inside Multipurpose hall and
staff club.

Any electrical work related to maintenance for improvement, shall be completed by the contractor
at their own cost as will be directed by the Engineer Incharge or AE (E).

Site Visit

The interested party, at his own cost & responsibility is required to visit and examine the site of

work and its surroundings and obtain all information that may be necessary for preparing the
offer.

Seal & Signature Executive Engineer (Elect.)
Contractor Deendayal Port Authority
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TENTATIVE LIT OF BUILDING UNDER AMC

Non Residential building
1 HOSPITAL
2 STAFF & OFFICERS' CLUB
3 SUBSTATIONS
4 AUTO GARAGE
5 ESTATE OFFICE
6 BVM SCHOOL/KENDRIYA VIDAYALAYA
7 SHOPPING CENTRE
8 NAVARATRI TEMPLE
9 PARKS
10 GYMNASIUM
11 SVP HALL
12 A. O. BUILDING
13 GUEST HOUSE
14 WATER TOWERS
15 SEWAGE PLANTS
16 GATES
17 LIGHTING SYSTEM OF ALL THE LOCATIONS
18 PLAY GROUNDS
19 OXYGEN GAS PLANT
Residential building
1 CHAIRMAN BUNGALOW
2 DY. CHAIRMAN BUNGALOW
3 ALL A TYPE QUARTERS
4 ALL B TYPE QUARTERS
5 ALL C TYPE QUARTERS
6 ALL D TYPE QUARTERS
7 ALL E TYPE QUARTERS
8 ALL F TYPE QUARTERS
9 FCI Quarter -212 Total
10 DLB Quarters—170 Total

Note:
Any left out assets/equipment/area required to be maintained and any new

area/equipment/asset procured during the currency of the contract are required to be
maintained and operated by the contractor under thiscontract.
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Annexure-B

JENTATIVE LIST OF EQUIPMENTS
Sr. Name of .
No. Equipment Capacity Make Qty.
THE BROAD DETAILS OF EQUIPMENTS AT SUBSTATION-1 GOPALPURI
1 Transformer 11/0.433 KV, 250 KVA Transformers & Rectifier 1
2 Transformer 11/0.433 KV, 500 KVA Jayshree Power Volt 1
3 Transformer 11/0.433 KV, 250 KVA Kirloskar 1
4 Out Door Mounted 11/0.433 KV, 250 KVA Kirloskar 1
Transformer
5 VCB 12 Kv, 350 MVA to 630A Crompton Greaves v
6 LT Panel, 16 Way Up to 415 Volts, 2000 A, Shiv Shakti Enterprise 1
DETAILS OF EQUIPMENTS AT SUBSTATION-2 GOPALPURI
1 Transformer 11/0.433 KV, 500 KVA Voltamp 1
2 Transformer 11/0.433 KV, 250 KVA Kirloskar 1
3 VCB 12 KV, 350 MVA to 630A Crompton Greaves/ Southern 5
Switchgear
4 16 Way LT Panel Up to 415 Volts, 2000 A, Shiv Shakti Enterprise 1
Up to 415 Volts, 2000 A,
5 gfg’g}%ﬁ Panelat ACBs up to 1000 A, SFU Crompton Greaves 1
up to 125 A
6 é/lsway LT Panelat old |, t4 415 volts, 2000 A, {
16 Way LT Panelat
7 Hospital Up to 415 Volts, 2000 A, 1
8 | 125 KA DG Set A Hospital & Guest Kirloskar 2
ouse
250 KVA Compact
? Substation Voltamp 2
THE BROAD DETAILS OF EQUIPMENTS AT KENDRIYA VIDHYALAY GOPALPURI
500 KVA Compact Electric room at Kendriya
1 Substation Vidhyalay Voltamp 1
LT Panel Electric room at Kendriya
2 Vidhyalay | 777 7
DETAILS OF EQUIPMENTS AT A.O Building SUBSTATION 11/0.433 KV, 500 KVA
1 RMU Unit 5
2 Indoor type distribution| 11/0.433 KV, 500 KVA T&R >
transformer
Distribution Panel T&R >
4 Transformer 250 KVA Kirloskar 1
LT Panel 9 way to 12 ----
Way >
6 400 KVA DG Set Greaves Cotton 1
7 100 KVA DG Set Greaves Cotton 1
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Note: - The above equipments details are tentative. However, scope of equipments (under AMC)covers all
the Street Light Poles, Dome Light Pole, HT/LT O/H, ABC O/H LT, N/W, Earthing Pits, etc. Any left out
assets/equipment/area required to be maintained and any new area/equipment/assetprocured during the
currency of the contract are required to be maintained and operated by thecontractor under this contract.

Seal & Signature Executive Engineer (Elect.)
Contractor Deendayal Port Authority
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SECTION-VI

Bill of Quantities (BOQ)

PART - “A” : (Maintenance Contract)

Sr. Description Qty| Unit | Rate | Amount
No. in Rs. inRs.
per
Mont
h

1 | Annual Maintenance Contract for
electrical installation of AO
Building and Gopalpuri Colony
including FCI and DLB Colony
with all office buildings, gates, etc.
as per scope of the tender,
specifications and other terms| 24 | Month
and conditions as directed by
Engineer-in-Charge.

Total (Part- A)

Seal & Signature of Executive Engineer (Elect.)
Contractor Deendayal Port Authority
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PART - “B” (Supply of Material)

Sr. Description Qty. Unit | Rate Amount
No.
1 | Supply of ISI marked 1.1 KV grade Aerial Bunched Cable
having XLPE insulation (Three Power Core) with stranded
compact circular aluminium conductors twisted over an
insulated aluminium alloy messenger wire and its associated
ancillary materials as PGVCL/GETCO/
UGVCL/DGVCL/MGVCL approved manufacturer or vendor.
a) 3X25+1X16+1X25Sg. mm. 500 Mtr.
b) 3X50+1X16+ 1X35Sg. mm. 500 Mtr.
2 | Supply at Site 11 KV grade HT XLPE (E) steel armoured
aluminium conductor cable Sheath of approved make of the
Tender.
a | 3CX70sqg.mm XLPE , AL cable. 100 Mtr.
b | 3 CX 150 sqg.mm XLPE, AL Cable. 100 Mtr.
3 | High quality single core twin insulated unsheathed cable with
copper conductor in voltage grade 1.1 KV house wiring wire
as per approved make list of Tender.
a s Sg. mm. PVC copper wire (FRLS Coil of 90 Mtr.) 40 Roll
b . . 40
2.5 Sq. mm. PVC Copper wire (FRLS Coil of 90 Mtr.) Roll
20
€4 Sg. mm. PVC Copper wire (FRLS Coil of 90 Mtr.) Roll
4 | PVC Insulated Aluminium Service Wire as per
PGVCL/GETCO/UGVCL/DGVCL/ MGVCL approved
manufacturer or vendor.
24
a 14 Sg. mm. PVCinsulated, PVC sheathed Al Conductor Roll
service wire (90 Mtr. Coil)
b |6 Sqg. mm. PVCinsulated, PVC sheathed Al Conductor 20
Roll
service wire (90mtr coil)
5 | PVC Flexible cable for 1.1KV grade as per DPA approved
make wherever available; otherwise, PGVCL/GETCO/UGVCL/
DGVCL/MGVCL approved manufacturer or vendor.
18
a | 1-5samm x4 core PVC Round Copper Flexible Cable of Roll
1.1KV grade (90 Mtr. Roll)
b | 2.55g. mm. X 4 Core PVC Round Copper Flexible Cableof 18
1.1 KV grade (90 Mtr. Roll) Roll
c | 4Sg. mm. X4 Core PVC Round Copper Flexible Cable of 6
1.1 KV grade (90 Mtr. Roll) Roll
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No. Bajaj Glatt MT 30 W or its equivalent alongwith its
protection cage as per site

Sr. Description Qty. Unit | Rate Amount
No.

6 Supply of 200 mm exhaust fan alongwith louver of 230 V 50 50 No.
Hz. AC as per approved make list.

7 Supply of 400 mm sweep wall mounted Fan of 230 V 05 No.
50 Hz. AC as perapproved make.

8 Complete rewinding including bearings of 400 mm sweep 05 No.
wall mounted fan with material and labour.

9 Supply of Exhaust Fan (300 mm.) of 230 V 50 Hz. AC as 20 No.
approved make.

10 Complete Rewinding including bearings of 300 mm exhaust 20 No.
fan with material and labour.

11 Supply of Pedestal Fan (400 mm) of 230 V 50 Hz. AC 20 No.

12 Supply of Energy efficient LED Tube Light Fixture complete
with accessories with LM-79 and LM-80 certification.

a 20/22 watt 4 feet LED tube light Fixture. 500 No.

b 36 watt & above 4 feet LED tube light fixture 500 No.

C 18/15 Watt LED Round/Rectangle/Square recess type Panel 50 No.
LED.

d 12 Watt LED Round/Rectangle/Square recess type Panel 50 No.
Light.

e Pelmet light 3 feet 20/22 watt 25 No.

f Ceiling mounted LED light 40 watt 2 X2 ft. 4000 K 25 No.

g LED Foot light 3 W 50 No.

h RGB Flood Light 40 W (IP65, Input 24 V DC) 50 No.
Model — NES-RGB-FL-40

i Repairing work of RGB Main Panel and its slave panel with 5 No.
complete labour and material.

j Supply & fixing of gardens spike light of 6 to 12 Watt 230V, | 50 No.
50 Hz AC.

13 Supply of Energy Efficient 50 to 90 W LED street light fixture
Complete with accessories with LM-79 and LM-80
Certification. 15 No.
a)90 Watt Road way Luminary.

14 Supply of Energy Efficient 20 to 50 W LED street light (clear | 100 No.
white IP-65) with brackets of 230 V 50 HZ AC

15 Supply of Energy Efficient 35 W LED Street light fixture with | 400 No.
Complete accessories (with bracket) with LM-79 and LM-80
Certification.

16 Supply and fixing of Ahuja make Speaker Model No. GS- 10 No.
6401T along with its supporting pip and its hardware.

17 Repairing of Ahuja make garden speaker model no. GS- 10 No.
6401T

18 Repairing of Ahuja make Amplifier Model No. Ahuja SPA — 5 No.
25000 such as its jacks, swtiches, probes, control card and
servicing of complete amplifier

19 Supply & fixing of Bajaj make LED flood light of 30 W Model | 50 No.
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20

Supply & fixing of Rope lights by removing the old defective
one and inserting new one against the same on meter basis.
As and when required on piecemeal basis as per site
requirement colours.

300

Mtrs.

21

Supply of Energy Efficient 250 W preferably multi-driver LED
flood light fixture & Complete accessories with LM-79 and LM-
80 Certification.

50

No.

22

TP MCCB 'C’ Series as per approved manufacturer & Vendor.
100 A
250 A
400 A

10
10
10

No.
No.
No.

23

SP MCB 'C’ Series as per approved manufacturer & Vendor.
6 A

20A

32A

100
100
50

No.
No.
No.

24

DP Switch as per approved manufacturer & Vendor.
10 A
20A
40 A

10
10

No.
No.
No.

25

DP MCB ‘C’ Series as per approved manufacturer & Vendor.
16 A
40 A
63 A

(OO N0,

No.
No.
No.

26

3 L Instant Water Geyser (Bajaj/Cromption/V-
Guard/Havels)

No.

27

15-Litre Storage Geyser (Bajaj/Cromption/V-
Guard/Havels)

No.

28

Laying of cable at sites from 16 sq.mm. to 70 sq.mm. 4
core aluminium conductor armoured cable by excavation
including removing of paver block of 1 mtr. deep 300 mm
wide after putting a 50 mm carpet layer of sand
thereafter laying the cable by providing bricks on both
sides on top complete with labour and material on
piecemeal basis as per site requirement. Cable will be
supplied by DPA.

4000

Mtrs.

29

Laying of cable at sites from 95 sq.mm. to 150 sq.mm. 4
core aluminium conductor armoured cable by excavation
including removing of paver block of 1 mtr. deep 300 mm
wide after putting a 50 mm carpet layer of sand thereafter
laying the cable by providing bricks on both sides on top
complete with labour and material on piecemeal basis as per
site requirement. Cable will be supplied by DPA.

2000

Mtrs.

30

Laying of cable after carrying out the HDD work and putting
the heavy duty HDPE pipe of 150 mm dia and passing the
cable of any size at the road crossing / RCC structure as
directed by Engineer-in-Charge.

50

Mtrs.

31

Supply of Cromption Greaves Generator 400 KVA generator
engine oil of approved grade (API CI4, 15W40) or its
equivalent.

200

Ltrs.

32

Supply of Cromption Greaves Generator 400 KVA generator
oil filter as per original. This includes removal of existing one
and fixing of new one at site.

Nos.
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33 Supply of Cromption Greaves Generator 400 KVA generator 2 Nos.
air filter as per original.

34 Supply of Coolant for Crompton Greaves 400 KVA DG Set as | 100 Ltr.
per original.

35 Supply of Kirloskar make 125 KVA Generator engine oil of 300 Ltrs.
approved grade

36 Supply of Kirloskar make 125 KVA generator oil filter as per 4 Nos.
original.

37 Supply of Kirloskar make 125 KVA generator air filter as per 4 Nos.
original.

38 Supply of Coolant for Kirloskar 125 KVA DG set as per 200 Ltrs.
original.

39 Supply of Greaves Cotton make 100 KVA Generator engine 200 Ltrs.
oil of approved grade

40 Supply of Greaves Cotton make 100 KVA generator oil filter 2 No.
as per original.

41 Supply of Greaves Cotton make 100 KVA generator air filter 2 No.
as per original.

4?2 Supply of Coolant for Greaves Cotton make 100 KVA 100 Ltr.
generator as per original.

43 Supply and fixing of maintenance free battery as per the 4 No.
capacity requirement as directed.

44 Complete servicing of DG sets installed at AO Building and 4 No.
Gopalpuri with labour as directed

45 Fault finding and rectification work in electrical panel DG sets| 2 Visit
by hiring OEM engineer at site complete with its labour and
material. In case of any breakdown contractor has to
deploy OEM engineer within 48 hours.

46 Topping up of transformer oil as and when required and as 6 No.
directed by Engineer in Charge. This also includes
replacement of silica gel.

47 20 Watt LED Gate Light for Home Gate as per site dimension| 20 No.

48 Supply & fixing of bollard light of 9 watt with 1 Mtr. Pipe and 20 No.
flanges (Flourish/Philips/Syska make or its equivalent)

49 Supply & fixing of wall light 3 to 5 watt. 50 No.

50 Sintex 4 way junction box 150 Nos.

51 Street light adjustable stand for 36 watt 50 Nos.

52 Cable packing tie 150 mm 2 Box

53 Cable packing tie 250 mm 4 Box

102




54 Bajaj make LED Flood Light of 500 watt, 230 V, 50 Hz. for 15 Nos.

Cricket Ground as per original

TOTAL OF PART-B

Seal & Signature of
Contractor

Executive Engineer (Elect.)
Deendayal Port Authority
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PART - "C" : (Supply of material)

Sr. Description Qty Unit Rate Amount
No.
Supply of following electrical accessories of
approved make as directed by Engineer-in-charge.
1 | 6A 1-way Piano Switch 1000 No.
2 | 6 A modular switch with its plate & hardware 1000 No.
3 | 16 A 1 - way Piano Switch 500 No.
4 | 16 A modular switch with its plate & hardware 500 No.
5 | 6A 5 Pin Socket 500 No.
6 | 6A5Pin Modular Socket with its plate & hardware 500 No.
7 | 16/6 A- 6 Pin Socket 200 No.
8 | Modular 16/6 A- 6 Pin Socket with its plate & No.
200
hardware
9 | 16/6 A 250 V Switch socket combined with box 100 No.
10 | Modular 16 A 250 V Switch socket combined with box| 100 No.
11 | 16/6 A 5 in-one combined with Box 100 No.
12 | Modular 6 A 5 in-one combined with Box 100 No.
13 | Ding Dong Bell 250 V AC 50 No.
14 | Anchor Chime Bell 250 V AC 50 No.
15 | Remote Cordless bell 100 No.
16 | Angle Holder 500 No.
17 | Modular Angle Holder as per site requirement. 50 No.
18 | 1200 mm Ceiling Fan Bearing Set 50 No.
19 | Ceiling Fan Capacitor (2.5/4 MFd.) 500 No.
20 | 2 Module Step Cut Electronic Regulator 250 No.
21 | Single Module Step Cut Regulator 250 No.
22 | PVC Tape 1.80cmx7mx0.125mm in four colours red, | 3000 No.
yellow, blue and black
23 | Power Strip 4 Nos. with switch & fuse Power Sockets 100 No.
230 V 50 Hz AC.
24 | Astronomical Digital Timer Switch of GIC/L&T make 25 No.
for 24 hrs. with back up and operating voltage 230 V
50 Hz.
25 | 3 Phase Air Break Contactor of 4 pole contactor of 25 No.
32/63 A of L&T or its equivalent.
26 | Casing Capping Patti 20 mmX12 mtr. length. size 1 No.
(standardlength) with its accessories as per site
requirement. (Packets of 400)
27 | Casing Capping Patti 50 mm X 15 mtr. Length ’ No.
size with its accessories as per site
requirement. (Packets of 200)
28 | Metallic Red Oxide Primer (20Ltr.) Tin 5 No.
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29

Enamel Paint (5 Ltr.) Tin Silver

10 No.

30

Enamel Paint (5 Ltr.) Grey/Black

10 No.

TOTAL OF PART-C

Seal & Signature of
Contractor

Executive Engineer (Elect.)
Deendayal Port Authority
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PART - "D" (Hiring of Vehicle)

SN

Description

Qty.

Unit (8
hrs. shift)

Rate per

Day/shift | Amount

Deployment of Hydraulic Elevator in
vehicle (reach up to 15

Mtrs.) as and when required (8 hrs.
per day basis) and as directed by
EIC.

The hydraulic elevator shall be
deployed within 4 hrs. from the
intimation by DPA through
telephone or otherwise.

90

Shifts

Providing of four wheeler (Bolero
Camper) or equivalent as and when
required and as directed by
Engineer-in-Charge.

The same shall be provided within 2
hrs. from the intimation by DPA
through telephone or otherwise.

100

shift

Providing of DG set of 85 KVA to
100 KVA on hiring with

8 hrs. per day basis with to

and fro

transportation along with operator,
fuel within 4 hours after intimation
from DPA

shift

Providing of tractor with trailor
On hiring with 8 hrs. per day
Basis with driver and fuel within
4 hrs. .after intimation from DPA.

20

shift

Providing of hydra on hire with
4 hrs. per day basis with driver,
Attachments for lifting

Of material and fuel within 4
Hrs. after intimation from DPA.

Shift

Providing of tyre type excavator
with 600 mm bucket on hire
basis with driver and fuel
alongwith attachments on

for 4 hrs. per day basis WITHIN
4 hrs. after intimation

From DPA.

25

Shift

TOTAL OF PART-D

TOTAL OF PART A
TOTAL OF PART B

TOTAL OF PART C
TOTAL OF PART D

Total Amount (A+B+C+D)

Signature & Seal
of Contractor
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SECTION-VII

GOPALPURI TOWNSHIP'S POWER SUPPLY DISTRIBUTION FROM SUB STATION-1 (STAFF CLUB)

HT Under Ground Cable 4 ole Structure to S8-1

PGVCL 4
Pole Structure

GOPALPURI TOWNSHIP'S POWER SUPPLY DISTRIBUTION FROM SUB STATION-2 {SVP HALL)

HT Under Ground Cadle 4 Pole Structure to §S-2

<z

y for Hospital DG Set Sub Station-1
Suoply for Hosptal |12 kvA | (Staf: Club)

v

LT Under Ground Cable

HT Cable

Sports Complex

Under Ground Cable

ver ik T Cable Under Ground $8-1 ¢ §§-2 Sub Station-2

TTUG Cable SVP Hall HT Cable (Under Ground)
o
3
E-T9t0E-82 g
E-147 0 E-162) 0
Staff E-13510 E-146| 200 A <

Gate | ABCable [E217%0£-22 SVP Hal

conrectto| LTOHIne  |E-119%0E-30 Gesy

DG Power for Lighting

OH LT ling| E7110E-80
E-111 10 E-120)

LT O- ine open Condctor

STreel Light Pover Supply

Football Grourd| |Cricket Groung|

LT Under Ground Cable

151 to FF-168
243 to FF-252
E-2250 E-23¢
E-213 0 E-216
E-TT 0 E-212

LT OH line

Footpath LEC White

100A
F Type Bag

LT Cable

200A
F-100

200A
E-30

00 A 00 A
0 F-30

£ 125A A
wmns o A |

00 A 00 A 00A
E-96 E43

100 A 00A ‘00A 100A 100A
E-82 E D-50 D-27 -88

C-21t0C28
I8 Security Gatel

for Footpatn
LED Write Light

100A
D Type Bldg

LR R R
200A 100A 200A 200A 200A
3haipratap 813 88 Al Backside A-
Udhan

for Footpaih

1264 0pp.

icer's Clus| LED White Light

200A
Power Room
Guest House

DG Power

«||||J.
Chairmar's | Dy Chaitman's
Burglow Sunglow
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SECTION-VIII

EVIDENCE TOWARDS SITE VISIT

I, Shri authorized representative of

M/s. (authorization letter issued by the firm with

my specimen signature and passport size photo and adhaar card are enclosed) have
visited the

site on with DPA representative Shri , (Designation)

for the work of “AMC for electrical works at Administrative Office

Building and Gopalpuri Colony for a period of two years” and the sites and other

issues related to tender to my satisfaction.

Seal, name and Name, designation Seal, name and
signature of the and signature of DPA | signature of XEN (E)
bidder representative who
assisted bidder during
site visit.
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SECTION-IX

Approved Make List for Electrical Items

Sr. Description Recommended Makes
No.
1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) | HV Gas Insulated SIEMENS /Schneider/ABB
Breakers
2 POWER TRANSFORMERS | VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/
SIEMENS/ ABB/ Schneider/T&R
3 DISTRIBUTION EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / T&R
TRANSFORMERS
4 RESIN CAST
TRANSFORMERS
A) RESIN CAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/
UNISTAR/KEI/FINOLEX/HAVELS
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/
HAVELLS/ UNISTAR/AVOCAB / ADCAB
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 LT PANEL CPRI APPROVED
10 | CHANGE OVER SWITCH | SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN
11 | SFU FOR MAIN LT SIEMENS/L&T/ABB/C&S
DISTRIBUTION PANELS
12 | SFU FOR DISTRIBUTION | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS & FEEDER INDOASIAN/HAVELLS
PILLERS
13 | MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION PANELS
14 | MCCB FOR SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/
DISTRIBUTION PANELS INDOASIAN/HAVELLS
AND FEEDER PILLERS
15 | MCB/ELCB/RCCB/ RCCBO | SIEMENS/HAGER L&T/ABB
FOR MAIN LT
DISTRIBUTION PANELS
16 | MCB FOR DISTRIBUTION | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/
PANELS AND FEEDER HAVELLS/ STANDARD
PILLERS
17 | MCB DISTRIBUTION STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS
BOARD
18 | MULTI FUNCTION L&T/ENERCON/SECURE/L&G/ RISHABH

DIGITAL METER FOR
MAIN LT DISTRIBUTION
PANELS/DIGITAL KWH
METERS
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19 | ANALOG VOLT/AMPARE RISHABH/AE/ENERCON/L&T
METER FOR
DISTRIBUTION PANELS
AND FEEDER PILLERS
20 | SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE
METER
21 | POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS
22 | QUARTZ TIME CLOCK L&T/INDOASIAN/SIEMENS
SWITCH
23 | PVC WIRE WITH RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD /
COPPER CONDUCTOR FINOLEX / ANCHOR
24 | FLUSH TYPE SWITCHES, | ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS
SOCKETS, HOLDERS
AND CEILING ROSES &
ELECTRONIC
REGULATORS
25 | DOOR BELLS/CALL ANCHOR/LEGEND/MK/NORTHWEST
BELLS
26 | MODULAR SWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs /
SOCKETS, PLATES & INDOASIAN / SIMENS.
BOXES
27 | PVC CONDUIT/OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/
CONDUIT & CASSING SWASTIK / BPI
CAPPING AND
ACCESSORIES
28 | GLS LAMPS & PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
FLUORESCENT LAMPS SURYA ROSHNI / GE
29 | HPSV, HPMV & METAL PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
HELIDE LAMPS SURYA ROSHNI / GE
30 | IGNITORS FOR HPSV, PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
METAL HELIDE LAMPS SURYA ROSHNI / GE
31 | LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
SURYA ROSHNI / GE/C&S
31a | LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S
having surge Protection 210KV for fittings & internal Surge
Protection for Driver of24KV, LED Chip only
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80
CERTIFICATION
32 | CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
33 | WALL MOUNTING FANS | BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
34 | EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
35 | HEAVY DUTY BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
INDUSTRIAL WALL or its equivalent
MOUNTING FANS
36 | WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 | AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/
SAMSUNG/ONIDA
38 | REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG /

SAMSUNG / WHIRLPOOL
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39 | VOLTAGE STABILIZER VEELINE / CAPRI
40 | INVERTERS SUKAM / MICROTEK
41 | D.G. SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK
LEYLAND /VOLVO
B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR
ELECTRIC
42 | ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB
43 | WATER PUMPS SWASTIK / KSB
44 | WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD
45 | LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO
Note:

In case of supply of Make of material which is not in the DPA approved Make list, the said material
should be supplied as per the latest GETCO approved Make list.

In case of supply of Make of material which is neither available in the DPA approved Make list not
in the latest GETCO approved Make list, the said material should be supplied as per the Make
decided by EIC for which written intimation will be given to the contractor.

Before procurement of material, the Make of the material should be approved by EIC in writing.

Signature & Seal
of Contractor

Executive Engineer (Elect.)
Deendayal Port Authority
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SECTION X

Maintenance Schedule
for
11KV Substations




MAINTENANCE SCHEDULES TO BE FOLLOWED BY THE CONTRACATOR DURING THE
AMC PERIOD

DAILY MAINTENANCE SCHEDULE

Location of Substation

Sr.
No.

Description

Remarks

Condition/parameter
s before
commencing
maintenance

Condition/parameter
s after completion of
maintenance

Transformer

The contractor should take round in day shift
for any abnormalities in transformers

The contractor should ensure the condition
of Silica Gel; if it is turned pink replacement
should be carried out immediately, after
informing Electrical Engineer In-charge.

The contractor should monitor Oil Level of
the transformer in day shift duty

The reading of MOG (Magnetic Oil Gage) of
main tank conservator tank should be
checked. In case of unsatisfactory oil level
in the MOG, oil is to be filled in transformer.

Transformer tank to be checked for oil
leakage. If oil leakage is found, action
should be taken to plug the leakage.

The contractor should record Oil
Temperature, Winding Temperature and Oil
Level Once in every hour in the substation
Log book.

Contractor should ensure that there should
not be any kind of oil leakage from any part
of the transformer. If observed immediately
it is to be informed to the Engineer In-
Charge and rectification should be done
immediately.

Tap Position

Monitoring of Voltage/Load

VCB/OCB, LT Panel , LDB

Monitoring of Terminal connection on HT &
LT side.

N

Checking of cable boxes and gasketed joint.

Checking of safety devices like Relays, Fuses
etc for their proper functioning accuracy.

Note :- Separate log book should be kept to maintain the transformer in their respective
substation daily and duly signed by the staff undergoing the above maintenance and the same
should be verified by site in charge.




DAILY MAINTENANCE

Sr.
No.

Description

Remarks

Condition/parameters
before commencing
maintenance

Condition/parameter
s after completion of
maintenance

Gene

ral

General cleaning in the surrounding areas
of transformer if dust/Spider web or any
other foreign particles found should be
cleaned immediately

Checking of battery charger and battery
condition of protective system batteries,
recording the relevant parameters.

Checking cleaning of L.T distribution panel
and its accessories and simultaneously
replacement of spares required in the
panel which should be properly noted with
the name of the person involved in the
work

Updating and maintenance of all other
registers.

Contractor should monitor voltage/Load
current at every hour of day shift and
should log in a separate register.

General checking of all the Bus Bars for
abnormalities like spark, Heat up etc...

To attend the complaint regarding
Substations

The contractor has to maintain daily log
book for any attention of sub-station &
electrical installation either a routine
measure or for rectification of a
breakdown/failure and the same should be
verified by KPT representative.

9

Attending to any other work as entrusted.

10

Cleaning and sweeping of substation In
morning hours and evening hours

Name and signature of technicians of the contractor who attended above work

1

2

Certification

JE (E) SDO (E)

EIC

Whether any deficiency in the performance of
the contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work is
matching as per acceptable norms




WEEKLY MAINTENANCE SCHEDULE

Location of Substation

Sr. | Description Remarks

No. Condition/parameter | Condition/parameter
s before s after completion of
commencing maintenance
maintenance

H.T. PANELS

1 Check all internal fuses

2 Check all measuring instruments

3 Check Relays Operation

4 Cleaning of panels

5 Check all indication lamps

L.T. PANELS

1 Check all fuses

2 Check all measuring instruments

3 Check indication lamps

4 Check Relays Operation

5 Check & tighten control wire connection

Name and signature of technicians of the contractor who attended above work

1

2

Certification

JE (E) SDO (E)

EIC

Whether any deficiency in the performance
of the contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work
is matching as per acceptable norms




WEEKLY MAINTENANACE OF BATTERY CHARGER PANEL / D.G Set BATTERY

Location

Sr. Activities Remarks

No. Condition/parameters | Condition/parameters
before commencing after completion of
maintenance maintenance

1 Check all cable connections

2 Check all fuses

3 Check all indications

4 Check charging circuit

5 Check inter links of Batteries

6 Check solution level of Batteries

7 Check all Sp. Gravity of Batteries

maintenance

Sr. | Sp. Gravity of batteries Solution Level Description of
No. works
1 Condition/pa | Condition/para | Condition/parame | Condition/paramet

rameters meters after ters before ers after

before completion of | commencing completion of

commencing | maintenance maintenance maintenance

Charging Voltage:

Charging Current:

Name and signature of technicians of the contractor who attended above work

1

2

Certification

JE (E) SDO (E)

EIC

Whether any deficiency in the
performance of the contractor has been
noticed.

Whether applicable parameters of
equipment/system after maintenance work
is matching as per acceptable norms




MONTHLY MAINTENANCE SCHEDULE

Location of Substation :

Sr. | Description Remarks
No. Condition/parameter | Condition/parameter
s before s after completion of
commencing maintenance
maintenance
TRANSFORMERS
1 Check all cable terminal connections
2 Check oil leaks
3 Check oil level
4 Check oil breather condition
5 Check expansion vent diaphragm
5 Check alarm/trip circuits
6 Cleaning of transformer
7 Check silica gel condition
8 Check any unusual sound
9 Check all measures instruments
10 | Check off load tap changer mechanism
11 | Checking of oil of BDV
12 | Reading of Magnetic Oil Gage of main tank
conservator
13 | Record Oil Temperature, Winding
Temperature and Oil Level Once in every hour
in the substation Log book
14 | General cleaning in the surrounding areas of
transformer if dust/Spider web or any other
foreign particles found should be cleaned
immediately.
15 | Checking for insulation leakage and checking
of CT, PT and bus bars if required.
16 | The oil level in oil cap under silica gel
breather must be checked in one month
interval. If it is found the transformer oil inside
the cup comes below the specified level, oil to
be top up as per specified level.
17 | Breathing holes in silica gel breather should be
checked monthly and properly cleaned if
required for breathing action.
18 | Check the transformer Marshaling Box
Name and signature of technicians of the contractor who attended above work
1
2
Certification JE(E) SDO (E) EIC

Whether any deficiency in the performance of
the contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work is
matching as per acceptable norms




MONTHLY MAINTENANCE SCHEDULE

Location of Substation :

Sr.
No

Description

Remarks

Condition/parameter
s before
commencing
maintenance

Condition/parameter
s after completion of
maintenance

BATTERIES

—

Battery charger panel testing and recording

Routine checking of battery/cell for
charging/discharging and rectification if
abnormalities found.

Attending of battery/cell for
faulty/abnormalities.

Drying and cleaning of battery/cell

ul

Checking of battery charger and battery
condition of protective system batteries,
recording the relevant parameters

L.T. PANELS

Check all cable connections

Check all fuses

Check all measuring instruments

Check indication lamps

Check Relays Operation

Check Contactors Operation

Check P.T, and C.T.’S

Check all support insulators

Check panel earthing

Check all bolts and nuts

(= OINOUTDAIWIN |-
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Cleaning of panels

H.T. PANELS

Check all cable connections

Check all internal fuses

Check all measuring instruments

Check all relays operation

Check all contactors operation

Check Isolators operating mechanism

Check panel earthing

Check all support insulators

Check all bolt and nuts

= OONO(UVT|DAWIN |-

Check CTs, PTs, if required




MONTHLY MAINTENANCE SCHEDULE

Location of Substation :

Sr.
No.

Description

Remarks

Condition/parameter
s before
commencing
maintenance

Condition/parameter
s after completion of
maintenance

Cleaning of panels

Cleaning of P.T. and C.T.'S if required

Check panel Heaters

DWIN |

Check all indication lamps

H.T.BREAKERS

Check all connections

Check all indication lamps

Check control unit

Check protection control

Check contacts

Check support Insulators

Check closing/tripping circuit

Check spring charging system

O RONOUNPAWN|—=

Check limit switch

Check all bolt and nuts

Check earthing system

Cleaning of the breaker

Check inter-lock system

L.T. BREAKERS

Check all connections

Check all indication lamps

Check control circuit

Check protection circuit

Check main contacts

Check closing/tripping circuit

Check charging mechanism

Check all bolt and nuts

ame and signature of technicians of the contractor who attended above work

NRZOoINOUVARWIN|(F-

Certification

JE (E) SDO (E)

EIC

Whether any deficiency in the performance of

the contractor has been noticed.

Whether applicable parameters of

equipment/system after maintenance work is

matching as per acceptable norms




MONTHLY MAINTENANCE SCHEDULE

Location of Substation :

Sr. | Description Remarks
No. Condition/parameter | Condition/parameter
s before s after completion of
commencing maintenance
maintenance
1 Check earthing system
2 Cleaning of the breaker
3 Oiling and greasing
Other activities
1 All the panel, electrical installations,
substations and electrical equipment
should be appropriately cleaned
2 General checking of safety devices like
contactor, output line, Fuses etc. and
rectification of the same
3 To check the fuses and other panel
components.
4 To Check controls circuit of VCB, OCB, ACB
5 To check the S/s area Lightings and same

should be replaced the faulty Tube Rod,
Capacitor, Choke as & when required and
made functionally operation.

Name and signature of technicians of the contractor who attended above work

1

2

Certification

JE (E)

SDO (E)

EIC

Whether any deficiency in the performance of
the contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work is
matching as per acceptable norms




SIX MONTHLY MAITENANCE SCHEDULE

Location of Substation :

S/N

Description

Remarks

maintenance

Condition/parameters
before commencing

Condition/parameters

after completion of

maintenance

Discharging of Batteries once in six months.

Earth pit resistance has to be checked for all
earth pits.

Measurement of earth resistance includes
removing of earth pit chamber covers, isolation
of main earth strips and connected strips,
recording of value, reconnection of
disconnected strips, replacement of corroded
ones by GI coated fasteners items and
emerying of strips, watering of earth pits,
putting back earth chamber cover to the
original position, marking of earth pits
nomenclature etc.

A detailed Test report should be submitted to
the Electrical Engineer after completion of work
and detailed history record has to be
maintained at work place.

Oil BDV testing of Transformers oil and
updating of relevant records.

Earth resistance measurement of all the Earth
electrodes at no extra cost, updating of relevant
records.

Preventive maintenance of UPS including back
up testing

Contractor should check Tripping/Closing
mechanism of Breakers

To check all the Circuit Breakers connected with
the switchgear panels and their operating
mechanism/contacts etc. and make them in
perfect condition.

To check the Functioning of, Winding
Temperature Alarm & Settings , Ol
Temperature Alarm & Settings, Bucholz Relay
alarm setting, Oil BDV , Measurement of Earth
Resistance, Operation of OLTC, Topping of
Transformer Qil( if required) and submit the
Test Report to take action by KPT as per IS:
2026 III.

Name and signature of technicians of the contractor wh

o attended above work

1

2

Certification

JE (E)

SDO (E)

EIC

Whether any deficiency in the performance of the contractor has
been noticed.

Whether applicable parameters of equipment/system after

maintenance work is matching as per acceptable norms




YEARLY MAINTENANCE

Location of Substation :

Sr.
No.

Description

Remarks

Condition/parameters
before commencing
maintenance

Condition/parameters
after completion of
maintenance

Perform all daily, weekly, monthly and Half
Yearly maintenance schedules.

Testing and calibration of all relays should be
done as per IS 3842 and submit the report.

Overhauling of all breaker and other parameters
sustainability

Filtration of transformer oil of all transformers
confirming to IS 1866. Filtered oil has to be got
tested by contractor and contract is required to
submit the test certificate for BDV of oil.

Transformer maintenance should be carried out
as per 1S-10028 and IS-2026, as possible as
applicable.

Maintenance of all earth pits and check and
maintain value to all earthing by one ohm
confirming to IS 3043 as possible as applicable

Meggering of all LT/HT cables and value should
be maintained as per IS standard, S/s end only

Checking of all insulators and their connections
for proper tightening and cleaning.

Cleaning of all electrical installations.

Test to be carried out in respect of Transformers:

1) Transfer oil test

2) Dissolved Gs Analysis

3) Dielectric Test.

4) Bucholz alarm & tripping ckt.

5) MCB Test.

6) PI Test.
All test should be carried out as per the relevant
IS standards to the satisfaction of the Engineer in
Charge. Detailed test reports along with
recommendations, remedies, and repairs needed
if any maintenance/corrective actions required if
any.

11

Cleaning of all marshalling boxes from inside

12

All illumination, space heaters to be checked for
proper functioning

13

Checking of all terminal connections of control
and relay wiring and tightening

14

Cleaning of all the relays, alarms and control
switches along with their circuit with appropriate
agents.




YEARLY MAINTENANCE

Location of Substation :

Sr.

No.

Description

Remarks

Condition/parameter
s before
commencing
maintenance

Condition/parameters
after completion of
maintenance

15 The pockets for OTI (Oil Temperature
Indicator) and WTI (Winding Temperature
Indicator) on the transformer top cover to be
checked and if required oil to be replenished.

16 The proper function of Pressure Release
Device and Buchholz relay must be checked
annually.

17 Insulation resistance and polarization index of

transformer must be checked with battery
operated megger of 5 KV range.

18 Resistive value for earth connection and riser
must be measured annually with clamp on
earth resistance meter.

19 The contractor should check IR Value of
Transformer on HT/LT side once in a year and
test certificate should be produced for the
same.

20 All relays of 11/0.433KV substation should be
tested and calibrated once in a year as per
norms of IS 3842. subject to compliance of
Part-C of Schedule-B

21 Secondary injection testing of all relays
CDG/MRI E-5/I-5/IDMT is to be carried out
once in a year of HT side subject to
compliance of Part-C of Schedule-B

22 Primary injection testing is to be carried out
once in a year for all 11KV substation relays
subject to compliance of Part-C of Schedule-B

23 All breakers VCB, OCB ACB are to be
overhauled once in a year.

24 Calibration of Relay, CT, PT & Meters as per
scope of work. subject to compliance of Part-
C of Schedule-B

Name and signature of technicians of the contractor who attended above work

1

2

Certification

JE (E)

SDO (E)

EIC

Whether any deficiency in the performance of the contractor has

been noticed.

Whether applicable parameters of equipment/system after
maintenance work is matching as per acceptable norms

Note

The maintenance schedule is subject to change from time to time as directed by EIC which will
be binding on the contractor without claiming for any type of compensation.
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SECTION - XI :
Permit to Work Form
Electrical Division
PTW No. : Date :
Permit valid only for job mentioned and the maximum validity is only for ___ Hrs./Days from _ Hrs./Days on
_12021.

(This copy is to be displayed at work site & preserve after closure.)

A. Type of Permit :
Electric Excavation Confined Space Entry ~ Hot Permit : - Lifting & Siinging

Work at Height.

B. Job Details :
Location :
Job Executed by :
C. Nature of Work :
Civil Job ' ' Backfilling- '~ Dewatering: 1 | Excavation{ ;- House Keeping i Overhauling

Protection to Cables i Routine Maintenance ; ' Work at Height .~ Finding of Fault at HT Cable

Finding of Fault at LT Cable | _ Finding of Faultat 11 KV Switchgear | _. Finding of Fault at 66 KV Equipment
atYard  Finding of Fault at 66/11 KV Transformer |  Finding of Fault at 11/0.440 KV Transformer

Finding of Fault at 440V/220 V Cable | Finding of Fault at Wiring "  Finding of Fault at Switchgear
Finding of Fault at HT Panel ~ : Finding of Fault at LT Panel.
D. PPEs & Fire Protection at Site :
Gloves Helmet = Safety Shoes Face Shield _  Safety Glasses Dust Mask -~ Fire Shield
Safety Belt. .

E. Isolation List :

L_S. No. Isolation of Tagging Condition Un-Tagging Condition Lock
|

A

L

>

F. Description :

o Details Name, Designation & User ID | Signature

Conlractor's  Supervisor : I've been communicated &
i undersload the work to be executed and the precautions &
Lsafetg measures to he taken and agreed to abide by the same.
[ Approve : I've checked all the safequards, and also, verified
| thatitis isolated from all sources of energy, discharged, tested
+ &earthed and all the hazards have been identified. assessed

& controlled adequately and | approve this Permit _ 1 JE{E)/Electrici Supervisor .
G. Permit Closure/Cancellation :

I Details - | Date & Time | Signature | Name & Designation

| Job Completed & Permit Closed ! JE (E){ Electrical Supenisor

[ Job  Cancelled ¢ Permit i i

| Cancelled___ | JE (E)/ Electrical Supervisor

II Job Pending / !ssue New Permit

I JE (E)/ Electrical Supervisor




Signature & Seal XEN (E)
of Contractor



SECTION — XIII

Format for submitting information for Bid Capacity

For calculating “A” of the formula.

Sr. Financial Year | Value of work | Multiplying factor as given in the| Value updated to the
No. undertaken pre-qualification criteria price level of the year
(Col C x col D)
A B C E F
1
2
3
4
5
6
7
For calculating “"B” of the formula
Sr. | Name | Name | Work Schedule Contract | Value | Remaining | Anticipated | Remaining value
No. of of order period of value of value of date of of work done
client | work | no.and | completion work | work done | completion (Completion
date as per done period of the
work order work for which
with start bids are invited
date by DPA) from
the date of
opening of
preliminary bid

Signature & Seal of Contractor












