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DEENDAYAL PORT AUTHORITY 

DC:  

COMPETITIVE BIDDING 

AGREEMENT NO: - HD-11/24 

BID NO: - HD – 11/24 

 

NAME OF WORK:   DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II 
BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA. 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 

FROM                :    DATE _______   

TO    :    DATE  03/07/2024 TIME 12:00 HRS. 

 

TIME AND DATE OF PRE-BID CONFERENCE:    Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS:  DATE    03/07/2024 TIME 12:00HRS 

*TIME AND DATE OF OPENING OF BIDS :    DATE   37/07/2024 TIME 12:05 HRS 

PLACE OF OPENING OF BIDS                    :     HARBOUR DIVISION, NIRMAN       BHAVAN,                                                         
NEW  KANDLA,   KUTCH (GUJARAT STATE). 

                                                                    

OFFICER INVITING BIDS                       :  EXECUTIVE ENGINEER (H) 

        

 

 

 

 



 

DEENDAYAL PORT AUTHORITY 

ONLINE TENDERING (E- Tendering) 

Tender No. :11/24 
NAME OF WORK: - DISMANTLING OF EXISTING SEVA SADAN I & SEVA SADAN II 

BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA 
 

 Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (HARBOUR) for the above 
work as per the details given in the table below. 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated 
cost 

 (In Rs.) 

EMD  
  (In Rs.)       

Last Date 
and time of 

online 
Submission 

of bid 
documents 

DISMANTLING 
OF EXISTING 

SEVA SADAN I 
&  SEVA SADAN 
II BUILDING AT 
NEW KANDLA 

OUTSIDE 
CARGO JETTY 

AREA 

Rs. 1180/- 
including GST 
Only through 

Digital mode of 
Payment. 

Account No. : 
2177002100004

628 
IFSC Code : 

PUNB0217700 
Punjab National 
Bank, Kandla 

Branch 

Rs.      
46,06,590  

 

Rs. 46,066.00  
Only through Digital 

mode of Payment. 
Account No. : 

2177002100004628 
IFSC Code : 

PUNB0217700 
Punjab National 
Bank, Kandla 

Branch 

  03/07/2024 
upto 12:00 

Hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded from 
website https://kpt.nprocure.com from _____________ to 03/07/2024 @ 12:00 hrs. 
Tender Notice is also available on http://kandlaport.gov.in. Technical Bid will be opened on 
03/07/2024 @ 12:05 Hrs. Date of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. For further details and general enquiries prospective bidders 
may contact Executive Engineer (Harbour), Harbour Division, Nirman Building, New Kandla- 
(Kutch). Phone no. 02836-270429 during working hours before the last date and time of 
submission of tender document. 

 

 

                                                    Executive Engineer (Harbour) 
                                                        Deendayal Port Authority 

 

 

 

 

 

 

 



 

DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 
Details about tender: 

Department Name : Civil Engineering Department 

Circle/ Division : Harbour Division, Nirman Bhavan, New Kandla-(Kutch)-370210. 

 Tender Notice No. : HD- 11/24 

Name of Work : DISMANTLING OF EXISTING SEVA SADAN I & SEVA SADAN II 
BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA. 

Estimated Contract 
Value (INRs) 

:  Rs. 46,06,590.00  (Credit i.e. Payable to DPA by Bidder) 

Period of Completion 
(in Months) 

: 6 (Six) Months 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency 
Settings 

: Indian Rupee (INR) 

Qualifying Criteria                                                                                                          

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

1. Average annual financial turnover during the last three years ending 
31st March 2023, should be at least Rs. 13.82 Lakhs. 

2. Experience of having successfully completed similar works during 
last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following: 

i. Three similar completed works each costing not less than Rs. 
18.43 Lakhs. 

ii. Two similar completed works each costing not less than Rs. 23.03 
Lakhs. 

iii. One similar completed works costing not less than Rs. 36.85 
Lakhs. 

3. “Similar Works” mean having experience of Dismantling of Building 
/Godowns structural work / RCC Structural Work successfully in that 
particular contract during last 7 years ending last day of month 
previous to the one in which applications are invited.  If the bidder 
has executed the work in private organization, necessary TDS/TCS 
certificate issued by the private organization shall be submitted. 

If the work is executed as sub-contractor, it is mandatory to upload 
the sub-contract permission letter obtained from the Govt. / Public 
sector officer, in case work belongs to the Govt. / Public sector or 
from the owner of the project in case work belongs to private 
organization. Also the completion certificate/ form 3A authenticated 
by concern Govt. / Public sector officer or owner of the project shall 
be uploaded along with TDS certificate deducted from that particular 
work. Issued by the competent authority shall be submitted along 
with bid submission.  Address and contract number of the employer 
may also be furnished. 

The contractors those who are registered with DPA in B1 Class and 



 

above for Building works shall be directly eligible and need not to submit 
documents for qualification except copy of registration with DPA in 
appropriate class and category. 

Joint Venture :  Not Applicable 

Rebate :  Applicable 

Bid Document Fee :  Rs.  1180/- including GST Only through Digital mode of Payment. 
Account No. : 2177002100004628 IFSC Code : PUNB0217700 Punjab 
National Bank, Kandla Branch 

Bid Document Fee 
Payable To: 

  Only through Digital mode of Payment. Account No. : 
2177002100004628 IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

Bid Security/ EMD 
(INR) : 

:  Rs. 46,066.00/- Only through Digital mode of Payment. 
Account No. : 2177002100004628 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch 
 
Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate 
under The Ministry of Micro, Small and Medium Enterprises indicating the list 
of activity related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for exemption 
from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy 
of valid certificate in preliminary bid stage” 

NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division All Divisions of Section – F  

Division Division – 43 

Group 431 

Class 4311 

Sub Class Sub Class – 43110 
 

Date & time of Pre-Bid 
meeting 

Not Applicable 

Bid Document 
Downloading Start 
Date 

:  Date    

Bid Document 
Downloading End 
Date 

:  Date 03/07/2024   Time 12:00 Hrs 

Last Date & Time for 
Online submission of 
bids   

:  Date   03/07/2024  Time 12:00 Hrs @ office  of the Executive 
Engineer, New Kandla 

Bid Validity Period :  120 Days 



 

Condition  :   Tender fee & EMD shall be submitted in electronic format through on line 
(by scanning) while uploading the bid. This submission shall mean that 
EMD & Tender Fee are received. Accordingly offer of only those shall be 
opened whose EMD & Tender Fee is received electronically. However, 
for the purpose of realization, bidder shall send the same in original 
along with hard copy of tender (sealed & signed of authorized person), 
and other PQ documents through R.P.A.D./speed post or in person so 
as to reach to Executive Engineer (Harbour), Harbour Division, Nirman 
Building, New Kandla within 7 days from the date of opening. 

    The bidders registered with Micro and Small Enterprise (MSME) in 
appropriate category mentioned under related activity above are 
exempted for submission of EMD and Tender Fee. Scanned copy 
registration may be uploaded.  

Remarks :   Submission of E.M.D. Tender Fee and other Documents during office 
hours : upto 09/07/2024 by R.P.A.D /Speed post or in person in the 
chamber of Executive Engineer(H), Harbour Division, Nirman 
Building, First floor, New Kandla-370210, Kutch District, Gujarat 
State , INDIA, Telephone : (O)02836-270325. 

Bid Opening Date :  Technical Bid will be opened on  03/07/2024 @ 12:05  Hrs. Date of 
opening of price bid shall be notified after scrutiny & evaluation of 
Technical Bid. 

Documents required 
to be submitted by 
scanning through 
online 

a. Documents' in support of fulfilling qualifying criteria as indicated 
above. 

b.  EMD Only through Digital mode of Payment. 
Account No. : 2177002100004628 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch 
c.  Tender fee Only through Digital mode of Payment. 

Account No. : 2177002100004628 
IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

d.  As indicated in clause 4 of section 1 – Instructions to bidders. 

Officer- Inviting Bids :   Executive Engineer (Harbour),    Harbour- Division, Nirman Bhavan, 
New Kandla, Kutch 370210. 

Bid Opening Authority  :  Executive Engineer (Harbour) 

Address :  Executive Engineer(H), Harbour Division,  Nirman Bhavan,  New 
Kandla, Kutch 370210. 

Contact Details  :   02836- 270429 / 270325 

 
In case bidders need any clarifications or if training is required to participate in online tenders, 
they can contact (n)Procure Support team at following address: - 
(n)code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. T D, 
Bodakdev, Ahmedabad – 380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
7 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 



 

E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF 
NIT AND TO BE POSTED ON WEBSITE 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
2.  The intending bidder must have class-III digital signature to submit the bid. 
3.   The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 

intending bidder. But the bid can only be submitted after uploading the mandatory scanned 
documents such as Online payment receipts towards cost of bid document, and EMD  

 
4.  Bidders may modify or withdraw their bids before last date and time of submission of bid as 

notified. 
5.   While submitting  the modified  bid,  contractor can  revise the rate of  one or  more item(s) any 

number of times (he need not re-enter rate of all the items) but  before last time and date of 
submission of bid as notified. 

 
6.   On opening date, the contractor can login and see the bid opening process. After opening of bids 

he will receive the competitor bid sheets. 
 
7.  Contractor can upload documents in the form of JPG format and PDF format.  
 
8.  It is mandatory to upload scanned copies of all the documents including GST registration / PAN as 

stipulated in the bid document. If such document is not uploaded his bid will become invalid and 
cost of bid document shall not be refunded. 

  
9.  If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost  of 

bid document shall not be refunded. 
 
10.   If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically by the contractor the bid shall become invalid and cost of 
bid document shall not be refunded. 

 
11.  Certificate of Financial Turn Over: At the time of submission of bid contractor may upload  

Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or for the 
period as specified in the bid document and further details if required may be asked from the 
contractor after opening of technical  bids.  There is no need to upload entire voluminous balance 
sheet. 

 
12.   Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by 

the bidder, rate of such item shall be treated as "0" (ZERO). 
13.   The Draft information and instructions to Contractors may be modified suitably by NIT approving 

authority as per requirement. 
14.   All  the mandatory document required/prescribed for  pre-qualification  have to  be enclosed by  

the bidder failing which his offer shall be rejected and treated as non- responsive. However, 
additional documents required if any for verification of the original documents shall be submitted 
by the bidder if required by DPT. 
List  of  Documents  to  be  scanned  and  uploaded  within  the  period  of  bid submission: 
 

I.           EMD  TO BE  PAID  : Only through Digital mode of Payment. 

II.  TENDER FEE TO BE  PAID  : Only through Digital mode of Payment. 
Bid Document. 
III.  Certificates of Work Experience of successfully completed works issued by the client. Address and 

contract  number of the  employer may also be furnished 
IV.  Certificate of Financial Turnover from CA  
VI.  Any other Document as specified in the press notice 
VII.  Affidavit as per provisions of NIT 
VIII.   Certificate of Registration for GST and acknowledgement of up to date filed return if required. 
 

Executive Engineer (H) 
Deendayal Port Authority 

 
 
 
 
 
 
 



 

SECTION -1 
 
  
 

INSTRUCTIONS TO BIDDERS 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

GENERAL 
 
1. Scope of bid 
 

1.1 The Executive Engineer (Harbour), Deendayal Port Authority, invites bids by E-Tendering 
for the works DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II 
BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA detailed in the table 
given in NIT. The bidders may submit on-line bids for the work detailed in the table given 
in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the contract data. 

 

2.  Source of funds  
2.1 The employer has arranged the funds from internal sources and will have sufficient funds 

in Indian currency for execution of the works.  
 

3.  Eligible bidders    
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility criteria as 

defined clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification information, a 

statement that bidder is not associated, nor has been associated in the past, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications and other documents for the project manager for the contract. A firm that 
has been engaged by the employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfillment of minimum qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer in accordance with clause 37. 

 

4.  Eligibility criteria 

4.1 
a) Experience on similar works executed during the last seven years; and details like 

monetary value, clients and proof of satisfactory completion. 
b) Documentary evidence of adequate financial standing and proof from client for 

satisfactory completion of works 
c) Solvency certificate from bankers for Rs.        Lakhs not older than six months as on   the 

date of submission of the bid. (Refer Clause ‘A’ of Sec-5) 
d) Equipment requirement/schedule (Refer Clause ‘A’ of Sec-5) 
e) Managerial / Manpower requirement (Refer Clause ‘A’ of Sec-5) 
f) Project planning and quality control procedure to be adopted. (Refer Clause ‘A’ of Sec-

5) 
g) Information regarding projects in hand, current litigation, orders regarding exclusion, 

expulsion or black listing, if any. (Refer Clause ‘A’ of Sec-5) 
h) Trained & certified workmen proposed to be employed at the work site of the project. The 

contractor must undertake to employ of certified worker to the extent of 20% of total 
strength. Valid certificates by a recognized university, technical board, or ministry of 
government of India would only be taken cognizance of.(Refer Clause ‘A’ of Sec-5)  
 
 

4.2  If the employer has not undertaken pre-qualification of potential bidders, all bidders shall 

include the following information and documents with their bids in section 2. 

(a) Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the bid to 

commit the bidder. 

(b) Total monetary value of dismantling work performed for each of the last five years. 



 

(c) Experience in works of a similar nature and size for each of the last five years, and details 

of works underway or contractually committed; and employers who may be contacted for 

further information on those contracts. 
(d) Major items of construction equipment proposed to carry out of the contract. (Refer 

Clause ‘A’ of Sec-5) 
(e) Qualifications and experience of key site management and technical personal proposed 

for the contract.(Refer Clause ‘A’ of Sec-5) 
(f) Reports on the financial standing of the bidder, such as profit and loss statements and 

auditor’s  reports for the past three years; 

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and 

availability of other financial resources) 

(h) Authority to seek references from the bidder’s bankers. 

(i) Information regarding any litigation, current or during the last five years, in which the 

bidder is involved, the party’s concerned, and disputed amount.  

(j) Proposals for subcontracting components of the works amounting to more than 10 percent 

of the bid price( for each, the qualifications and experience of the identified sub-contractor 
in the relevant field should be annexed  );and(Refer Clause ‘A’ of Sec-5) 

(k) The proposed methodology and program of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and qualify control procedures 

proposed to be adopted, justifying their capacity of execution and completion of the work 

as per technical specifications within the stipulated period of completion as per milestones 
(for all contracts over Rs.10M)(Refer Clause ‘A’ of Sec-5) 

 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification 

criteria specified below. 

    (i)    Average annual financial turnover during the last three years ending 31st March 2023, 

should be at least Rs. 13.82 Lakhs 

(ii)   Experience of having successfully completed similar works during last 7 years ending last 

day of month previous to the one in which applications are invited should be either of the 

following: 

a) Three similar completed works each costing not less than Rs. 18.43 Lakhs. 

b) Two similar completed works each costing not less than Rs. 23.03 Lakhs 

c) One similar completed work costing not less than Rs. 36.86 Lakhs. 

 
(iii)  “Similar Works” mean   having experience of Dismantling of Building /Godowns structural 
work / RCC Structural Work successfully in that particular contract during last 7 years ending last 
day of month previous to the one in which applications are invited.  If the bidder has executed the 
work in private organization, necessary TDS certificate issued by the private organization shall 
be submitted 

       If the work is executed as sub-contractor, it is mandatory to upload the sub-contract permission letter 
obtained from the Govt. / Public sector officer in case work belongs to the Govt. / Public sector or from 
the owner of the project in case work belongs to private organization. Also the completion certificate/ 
form 3A authenticated by concern Govt. / Public sector officer or owner of the project shall be uploaded 



 

along with TDS certificate deducted from that particular work. Issued by the competent authority shall 
be submitted along with bid submission. Address and contact details of he employer may be furnished 

    The contractors those who are registered with DPA in B1 Class and above for Building works shall be 
directly eligible and need not to submit documents for qualification except copy of registration with 
DPA in appropriate class and category. 

 4.4  To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the NIT, the bidder must demonstrate having experience and resources sufficient 

to meet the aggregate of the qualifying criteria for the individual contracts.(Refer Clause ‘A’ 

of Sec-5) 

4.5  Sub-contractors’ experience and resources shall not be taken into account in determining the 

bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 above. 

(Refer Clause ‘A’ of Sec-5) 

4.6  Even though the bidders meet the above qualifying criteria, they are subject to be  

disqualified if they have: 

 -  Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

 - Record or poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures etc., 

and/or 

5.  One Bid per Bidder 

5.1  Each bidder shall submit only one bid for one package. A bidder whosubmits or participates 

in more than one bid (other than as a subcontractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder’s participation to be 

disqualified. 

5.2  Joint Venture (Refer Clause ‘D’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts.  Each entity would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to designate in 

their MOU.  The firms with at least 26% equity holding each be allowed to jointly meet the 

Eligibility criteria. 

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores.  

However, there shall be no limit on the number of partners. 

6.  Cost of Bidding 

6.1  The bidder shall bear all costs associated with preparation and submission of his bid, and the 

Employers will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of Works and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidders’ own expense. 

 



 

 

B.  Bidding Documents 

8.  Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table below and addenda 

issued in accordance with Clause 10: 

• DC 1  : Bid Reference       
• NIT   : Invitation for Bids      
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract   
• SECTION 4 : Contract Data 
• SECTION 5 : Site/ Special Conditions and Specifications  
• SECTION 6 : Drawing     
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 

8.2 One set of the bidding documents will be issued to the bidder.  The document should be 

completed and returned with the bid. (Refer Clause ‘A’ of Sec-5) 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in 

the bid document.  Failure to comply with the requirements of the bid document shall be at 

the bidder’s own risk.  Pursuant to clause 26 hereof, bids which are not substantially 

responsive to the requirements of the bid documents shall be rejected 

9 Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the Employer’s 

address indicated in the invitation to bid. The employer will respond to any request for 

clarification which he received earlier than days (Suggested 7 days) prior to the deadline for 

submission of bids. Copies of the Employer’s response will be forwarded to all purchasers of 

the bidding documents, including a description of the enquiry but without identifying its 

source. 

9.2 Pre – bid meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take 

place at Harbour Division, Nirman Bhavan, Kandla, Kutch, Gujarat(Refer Clause ‘A’ of Sec-5) 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter 

that may be raised at that stage.(Refer Clause ‘A’ of Sec-5) 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer 

not later than one week before the meeting.(Refer Clause ‘A’ of Sec-5) 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the bidding documents without delay. Any modification of the bidding 

documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an Addendum 



 

pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Refer Clause ‘A’ 

of Sec-5) 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder.(Refer Clause ‘A’ of Sec-5) 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by using addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of 

bids, in accordance with Sub-Clause 20.2 below. 

C.  Preparation of Bids 

11.  Language of the Bid 

11.1  All documents relating to the bid shall be in the English language.  

12.  Documents comprising the Bid 

12.1  The bid submitted by the bidder shall comprise the following: 

 A)  Technical Bid 

 i)  EMD & Tender Fee  

 

Note: - In case of Micro and Small Enterprise (MSEs) holding valid certificate under The 

Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to 

the subject tender shall become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in preliminary bid. 
ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any 

other materials required to be furnished and submitted by the bidder in accordance with 

these instructions.  The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be 

filled in without exception. 

B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 

13  Bid Prices 

13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced 

Bill of Quantities submitted by the Bidder. 

13.2  The bidder shall fill in percentage showing +/- overall on the total amount rates 

of the work described in the Bill of Quantities.     
13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any 

other cause shall be included in the rates, prices and total Bid price submitted by the Bidder 

13.4.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account.  



 

OR 

13.4.2 The rates and prices quoted by the bidder are subject to adjustment during the performance 

of the contract. In accordance with the provisions of clause 47 of the conditions of contract. 

(Refer Clause ‘A’ of Sec-5) 

14.  Currencies of Bid and payment 

14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15.  Bid Validity 

15.1  Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in clauses 20. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period.  

The request and the bidders’ responses shall be made in writing or by cable.  A bidder may 

refuse the request without forfeiting his bid security.  A bidder agreeing to the request will 

not be permitted to modify his bid and also shall submit an extension for EMD, if it is in the 

form of Bank Guarantee. 

16.  Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum 

amount of earnest money should be Rs. 50.00 lacs. 

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for exemption from 
payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid stage” 

   NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division All Divisions of Section – F  

Division Division – 43 

Group 431 

Class 4311 

Sub Class Sub Class – 43110 

  

B.  The EMD up to Rs. 5 lakhs be payable either by online transfer. EMD beyond Rs.5 lakhs be 

payable in the form of Bank Guarantee for the entire amount from any 

Nationalized/Scheduled Bank (Except Co-operative Bank) only having branch at 

Gandhidham. Bank Guarantees submitted as Earnest Money shall be valid for 28 days 

beyond the validity of the bid.  Bank Guarantee shall be verified independently by the Port 

with the bank before finalization of technical offer.  In the event of lack of confirmation of 

issue of the Bank Guarantee by the Bank, the bid shall stands disqualified. 



 

C.  EMD of unsuccessful bidders other than H1 and H2 is refunded immediately after ranking of 

price bids. Earnest money of H2 is refunded immediately after entering in to agreement with 

H1 and acceptance of performance Guarantee from H1. 

D.  EMD shall be refunded suo-motto without any application from the bidders. 

E.  The bid security of the successful bidder will be discharged after he has signed the 

Agreement and furnished the required Performance security. 

F. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of bid validity. 

b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 

c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  

(ii) Furnish the required Performances security. 

17 Alternative proposals by bidders 

Conditional offer or Alternative offers will not be considered further in the process of tender 

evaluation. 

18 Format and signing of bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf of the Bidder. 

 All pages of the bid where entries or amendments have been made shall be initialed by the 

person or persons signing the bid. 

18.2 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder in which case 

such corrections shall be initialed by the person or persons signing the bid. 

D Submission of bids  

19 Sealing and marking of bids 

19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and 

properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in 

clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. 

Then put both these envelopes into separate envelope, properly seal and mark as “Technical 

Bid”. 

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope 

duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly marking the outer 

envelope as “Technical Bid and Financial Bid”.(Refer Clause ‘A’ of Sec-5) 

19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
Executive Engineer (Harbour), Nirman Building, New Kandla 
 

(b) bear the following identification: 
Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 



 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender 

No_________) in the office of The Dy. Chief Engineer (Harbour) upto 1600 hrs on due date and 

open at ______________ on the same date in presence of such of the tenderers who may wish to 

be present. (Refer Clause ‘A’ of Sec-5) 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall 

indicate the name and address of the bidder of the bidder to enable the bid to be returned 

unopened in case it is declared late, pursuant to Clause 21, or the bid is declared non 

responsive. If the outer envelopes are not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the technical bid 

and financial bid. (Refer Clause ‘A’ of Sec-5) 

20 Deadline for submission of the Bids 

20. 1    Bids must be received by the Employer at the address specified above not later  than in the 

event of the specified date for the submission of bids being declared a holiday by the 

Employer. The bids will be received upto the appointed time on the next working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

20.3   In case of tender document being downloaded from the web site, at the time of submission of 

(the hard copy of) the tender document. The tenderer shall give an undertaking that no 

change have been made in document. He shall be giving an undertaking that no change have 

been made in document. He shall be issued a printed set of document under 

acknowledgment with a condition that the printed version of the port tender document will 

be treated as authentic tender and if any discrepancy is noticed at any stage between the 

Port’s tender document and the one submitted by the tenderer, the conditions mentioned in 

the Port’s printed document shall prevail. Besides, the tenderer shall be liable for legal action 

for the lapses. 

Insert time and date; this should be the same as those given in the invitation for Bids Clause 

No.20. 

21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be 

considered as non responsive. 

22.   Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes 

additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.(Refer Clause ‘A’ 

of Sec-5) 

22.3 No bid may be modified after the deadline for submission of bids. 



 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant 

to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 

submitting bid modifications in accordance with this clause or included in the original bid 

submission. (Refer Clause ‘A’ of Sec-5) 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the Employer will first open 

Technical bids of all bids received (except those received late) including modifications made 

pursuant to clause 22 in presence of the bidders or their representative who choose to 

attend. In the event of the specified date for Bid opening being declared a holiday by the 

Employer, the bids will be opened at the appointed time and location on the next working 

day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be 

opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security and 

such other details, as the Employer may consider appropriate will be announced by the 

Employer at the opening.(Refer Clause ‘A’ of Sec-5) 

23.3  If all Bidders have submitted unconditional Bids together with requisite bid security, then all 

bidders will be so informed then and there. If any Bid contains any deviation from the Bids 

documents and/or if the same does not contain Bid security in the manner prescribed in the 

Bid documents, then that Bid will be rejected and the Bidder informed accordingly. The 

sealed financial bid containing priced BOQ will be returned to him without opening. All valid 

financial bids whose technical bids have been determined to be substantially responsive in 

accordance with Clause 26 hereof, shall be opened on the specified date from declaring the 

results of the Technical Bid, in presence of the bidders or their representatives who choose 

to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any 

alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 

modifications and withdrawals, and such other details as the Employer at the opening. Any 

bid price, discount, or alternative Bid price which is not read out and recorded at Bid 

opening, will not be taken into account in Bid evaluation.(Refer Clause ‘A’ of Sec-5) 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed 

to those present and the minutes shall form part of the contract.(Refer Clause ‘A’ of Sec-5) 

24. Process to be confidential. 

 Information relating to the examination, clarification, evaluation and comparison of the bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until the award to the successful 

bidder has been announced. 



 

 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be writing or by cable, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted except as required to conform the 

correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Clause 27. 

Subject to above para, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. No bid may be modified after 

the deadline for submission of bids. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized 

signatory (accredited representative) holding power of Attorney in his favor. The Power of 

Attorney shall interalia include a provision to bind the Bidder to settlement of disputes 

clause; (c) is accompanied by the required Bid security and; (d) is responsive to the 

requirements of the Bidding documents. 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any substantial 

way the scope, quality or performance of the works; (b) which limits in any substantial way, 

the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other Bidders presenting 

responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

26.4     The envelop marked as financial bid of those bidders whose technical bid has been 

determined to  be  non-responsive  shall  not  be  opened  and  will  be returned unopened. 

(Refer Clause ‘A’ of Sec-5) 

27. Correction of Errors 

27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows:(Refer Clause ‘A’ of Sec-5) 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 



 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be 

considered as binding upon the bidder. If the bidder does not accept the corrected amount 

the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 

16.F. (B). (Refer Clause ‘A’ of Sec-5) 

 

28. NIL 

29. Evaluation and Comparison of Bids 

29.2 The Employer will evaluate and compare only the bids determined to be responsive in 
accordance with Clause 26. 

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price modification 

offered in accordance with Sub Clause 22.5 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of 

contract, during the period of implementation of the Contract, will not be taken into account in 
Bid evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or 
his nominee’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

 

30 NIL 

 

F. AWARD OF CONTRACT 

31 Award Criteria 

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 

responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 

provided that such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The 

second bidder (i.e.L2) shall be kept in reserve and may be invited to match the bid submitted 

by the (L1) bidder in case such bidder withdraws or is not selected for any reason. 

32 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to 

cancel the bidding process and reject all bids, at any time prior to the award of contract, 

without thereby incurring any liability to the affected bidder or bidders of the grounds for 

Employer’s action. 

33 Notification of Award and Signing of Agreement  

33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of 



 

the execution, completion and maintenance of the works by the Contractor as prescribed by 

the Contract (hereinafter and in the Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject only to the 

furnishing of a performance security in accordance with the provision of Clause 34. 

33.3 The Agreement will incorporate all correspondence between the Employer and the 

successful bidder. It will be signed by the employer and sent to the successful Bidder within 

(28 days of award of work for global tender and Within 14 days for domestic tender) 

following the notification of award along with the Letter of Acceptance. Within (28 days for 

global tender and within 21 days for domestic tender) of receipt, the successful Bidder will 

furnish the performance security and sign the Agreement with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful and release their 

Bid security (EMD). 

 

34. Performance Security 
Security deposit shall consist of Performance Guarantee to be submitted at award of work. 

Performance guarantee should be 10% of Contract price and should be submitted as Bank 

Guarantee, or by online transfer within (21 days in case of domestics bid and within 28 days 

in case of global bids) of receipt of letter of acceptance. Failure of successful Bidder to 

comply with the requirements as mentioned above shall constitute sufficient grounds for 

cancellation of the award of work and the Bidder can be disqualified from bidding for 

contracts with DPA for the period of 3 yrs. from date of notification. 

 

              Performance Security will be released/ refunded after payment of Actual Credit amount, 

issue of completion certificate and taking over the site duly clear of all dismantled debris/ 

material. 

 

 35 Advance Payment 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. (Refer 

Clause ‘A’ of Sec-5) 

36.       Conciliator 

36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator 

under the contract as provided in sub-clause 24.1 of condition of contract. If the bidder  

disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’ of Sec-

5) 

37. Corrupt or Fraudulent Practices 



 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 

pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of a public official in the procurement process or in 

contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, 

and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 

for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the 

conditions of Contract. 

38.      The payment from 2nd bill to the pre final bill, shall be released subject to the             

           Condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 

Cess @ 1% of work done or as amended by Statutory Authority from time to time, paid to 

concerned authority is submitted for the previous bill. (Refer Clause ‘A’ of Sec-5) 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date of Tender Submission ____________,        Tender No. _______________ 
 
Name of Work :- ''DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II 
BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA." 
 
To  

The Executive Engineer (Harbour), 
Deendayal Port Authority, 
Nirman Building,1st floor,  
New Kandla, 
Dist- Kutch (Gujarat). 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including addenda 

and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in accordance 

with the delivery schedules specified in the schedule of requirements  in accordance with the 

tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the 

total tender price in words and figures, indicating the various amounts and the respective 

currencies];[in case of techno-commercial offer it shall be mentioned that ‘as filled in the 

price bid’](Refer Clause ‘A’ of Sec-5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail 

each discount offered and the specified item of the Schedule of Requirements to which it 

applies.] [in case of Techno-Commercial offer it shall be mentioned that “as filled in the Price 

Bid "]  

Methodology of application of the discounts. The discounts shall be applied using the 

following method:[ Specify in detail the method that shall be used to apply the discounts ]. [ 

in case of Techno- Commercial offer it shall be mentioned that " as filled in the Price Bid 

"](Refer Clause ‘A’ of Sec-5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the 

date fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] , 

and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period or any extended period accordance with [ITB Sub-clause 15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with 

[insert relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as 

specified in specimen form for the purpose.  

(g) We, including any subcontractors or contractors for any part of the contract,[ insert the 

nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the 

Tenderer is a JV, and the nationality each subcontractor and Contractor].(Refer Clause ‘A’ of 

Sec-5) 



 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India or 

official regulations in accordance with[ITB Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

contract agreement is prepared and executed in accordance with[ITB Sub-clause 33] and as 

per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please mention the 

name of the contact person and Tel. no.,Fax. no., and mail-Id and also the complete postal 

address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall be 

deemed to have been done with us.  

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

 

 Dated on____________ day of ______________, ____________ (insert date of signing) 

 
 

 
 
 
 
 
 
 
 
 



 

CONTRACTOR’S BID (Refer Clause ‘A’ of Sec-5) 

 
Description of the works: - DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II 
BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA."  
                              
 
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN, 

                  
 We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of _____________________ (in figures)
 ______________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 
(OR) 
 
We do not accept the appointment of ________________ as the conciliator and propose instead 
that _______________ be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive.   
 
We undertake that, in competing for(and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. 
 
We attach herewith our copy of permanent account number (PAN) 
Yours faithfully, 
 
 
Authorized Signature: 
 
 
 
Name& title of signatory 
 
 
Name of Bidder  
 
 
Address 
 
 
 



 

Notes: 
   
  
To be filled in by the bidder, together with his particulars and date of submission at the bottom of 
the form of bid. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of 
pre-qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders  
1.1 Constitution or legal status of bidder (attach copy) 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
 

YEAR 
 
                         TURN OVER 

2020-21 
 

 
2021-22 

 

 

 
2022-23 

 

Average 
 

. 
Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, 
auditors reports( in case of companies/ corporation) etc., list them below and attach copies. In 
case the bidder has submitted provisional certificate from Certified CA for FY 2022-23, the same 
is to be considered while evaluating. 
3. Similar works 
 
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
 

Total value 

completed similar 

work as defined in 

the tender 

document during 

last 7 years 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, other 

documentations to substantiate the similarity of work as per definition of “similar work” employers 

reserves the right to verify the information; 
 

4. Information on bid capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 



 

Description 
of work 

Place 
& 
state 

Contract 
no.& 
date  

Name& 
address 
of port 

Value 
of 
contract 
Rs 

Stipulated 
Period of 
completion  

Value of 
remaining 
to be 
completed  

Anticipated 
date of 
completion 

              

        

. 
(B) Works for which bids already submitted 
 

Description of 
work 

Place 
& 
state 

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date 
when 
decision is 
expected  

Remarks if 
any 

             

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The 
bidder should list all information requested below. 
Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to be 
procured 

No.s/ 
capacity 

Age/ 
condition 

Remarks 
(from whom to 
be purchased) 

      

      

 
6. Qualification and experience of key personnel proposed for administration and 
execution of the contract. Attach biographical data. Refer also to sub.clause 4.3(e) of 
instructions to bidders and sub.clause 9.1 of the conditions of contract. 
Position  Name  Qualification  Years of 

experience 
(general) 

Years of 
experience in 
the proposed 
position 

Project 
manager 
 

    

Discipline 
specialist etc., 

    

 

 
7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5) 



 

Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and address) 

Experience in 
similar work 

    

    

    

    

 
  

8. Information on litigation history in which the bidder is involved. 
 
Other party(ies) port Cause of 

dispute 
amount Remarks 

involved 
showing 
present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 

 

Dated on_____________________ day of __________________________[insert date of 

signing] 
 
 
 
 
 
 



 

LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

                                                                   
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
                 
Tender no 
Sub: DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II BUILDING AT NEW 

KANDLA OUTSIDE CARGO JETTY AREA." 
 
Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 

              This is to notify you that your bid dated___________________ for execution of 
the ________________________(name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees  ___________________(amount in words 
and figures as corrected and modified in accordance with the tender document is here by 
accepted by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this 
letter of acceptance valid upto 28 days from the date of completion obligations expiry of taking 
over certificate subject to removal of defects period i.e. upto ________ and also sign the contract 
agreement within{_________} days of the receipt of this letter of acceptance , failing which action 
as stated in the tender document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                       
                                                                                                       Yours faithfully  

 
                                                                                           Chief Engineer 
                   Deendayal Port Authority 
 

 

 

 

 

 

 

 



 

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
                                                                             ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
 Tender no 
 
Sub: DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II BUILDING AT NEW 

KANDLA OUTSIDE CARGO JETTY AREA." 
 
                  Ref:          Letter of acceptance no. dated 
 
                           Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the 
________________ you are hereby instructed to precede with the execution of the said works in 
accordance with the contract documents. It is here by notified that the [site] is being handed over 
to you for execution of work in accordance with the contract documents. 
 
 
        Yours faithfully, 
 
 
 
                     Executive Engineer (Harbour) 
       Deendayal Port Authority 
 
 
 
 
 
 
 
 



 

 

A  G  R  E  E  M  E  N  T 
 This agreement made this __________________ day of _____________ between 
the Board of Deendayal Port Authority, a body corporate under Major Port Authorities Act, 
2021, having its Administrative Office Building at Gandhidham (Kachchh) (hereinafter called 
the ‘Board’, which expression shall unless excluded or repugnant to the context, be deemed 
to include their successors in office of the one part and 
M/s._________________________________________________  (hereinafter called the ‘contractor’ 
which expression shall unless excluded by or repugnant to the context be deemed to include 
his / their heirs, executors, administrators, representatives and assigns or successors in 
office) of the other part. 
  Whereas the Board is desirous of carrying out the work of 
“_____________________________________________________________ and whereas the contractor 
has offered to execute and complete such works at a total cost of Rs._____________. 

AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for 
the due fulfillment of all the conditions of the contract. 
 
 Bank Guarantee amounting to Rs._______________________equal to 3% of Contract 
value  
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS :- 
1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 
2.    The following shall be deemed to form and to be  read and construed as part of 

this agreement relating to the said work, viz. 
    

a. Notice Inviting Tender. (Page No.________ to _____) 
b. The tender submitted by the contractor including Schedule “A’ & “B” 

(Page No. ______ to _______) 
c. General Rules and Directions for the Guidance of tenders. (Page No. 

_____ to _______) 
d. Schedule of Drawing (Page No._____ to ______) 
e. General and Special Conditions of the Contract (Page No._____ to 

_____) 
f. The specification, designs and methods of construction (Page 

No._____ to _____) 
g. The schedule of items of work with quantities and rates. (Page 

No._____ to _____) 
h. Correspondences exchanged before the issue of letter of acceptance 

by which the conditions of contract are amended, varied of modified 
in any way by manual consent (to be enumerated) (Page No._____ to 
______) 

i. Work order No._______ issued vide letter No.________ (Page No. ____ 
to _____) 

j. Additional drawings, specifications and written instructions when 
issued by or approved in writing by the Engineer-in-charge. (Page 
No.___ to _____) 

 
All the disputes related to the subject contract shall be resolved through a 

conciliation committee / councils comprising of independent subject experts 
 

 

3. The contractor hereby covenants with the Board to complete and maintain the said 
works to the satisfactions of the Board in conformity in all respects in accordance 
with the provision of the said Contract. 

 

4. The Board hereby covenants to pay the Contractor in consideration of such work 
“The Contract Price” at the time and in the manner prescribed by the said Contract. 

IN WITNESS whereof the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the contractor in the presence of :-  

        



 

 

M/s.___________________ 
       _______________________ 
       ______________________  
Witness (Name, signature, address) 

1) _____________________ 
_____________________ 

2) _____________________ 
_____________________ 

 
 Signed, sealed and delivered by 
 Shri V. Raveendra Reddy, Chief Engineer on 
 Behalf of the Board in presence of 

          Chief  Engineer (H.O.D.) 
Deendayal Port Authority 
For and on behalf of the Board 

of Deendayal Port Authority 
Witness (Name, signature, address) 

1) _____________________ 
_____________________ 

2) _____________________ 
_____________________ 

  H.O.D. & XEN) 

  common seal of the Board of Deendayal Port Authority  
affixed in the presence of : 
 
 

           Secretary 
    Deendayal Port Authority 

 

 



 

 

SECTION 3 
 
 

CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

CONDITIONS OF CONTRACT 
 

A. General  
 
1. Definitions  
 
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions    
Contract but keep their defined meanings capital initials are used to identify defined terms. 

The Conciliator is the person appointed jointly by the Employer and the contractor to resolve 
disputes in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator 
is defined in the Contact Data. Refer Clause ‘A’ of Sec-5 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
Compensation Events are those defined in Clause 44 
The Completion Date is the date of Completion of the Works as certified by the Nodal Officer 
or his nominee in accordance with Sub Clause 55.1 
The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
The Contract Data defines the documents and other information which comprise the 
Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to 
the Employer. 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the Period named in the Contract Data and calculated from 
the Completion Date. 
The Employer is the party who will employ the contractor to carry out the Works. 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in  
 
replacement of the Nodal Officer or his nominee) who is responsible for supervising the 

Contractor, Administering the Contract, certifying payments due to the Contractor, issuing 

and valuing Variations to the contract, awarding extensions of time and valuing the 

Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Nodal Officer or his nominee by 

issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation 

in the Works. 



 

 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 

chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and are 

factual interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide withany of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies the 

Works. 

The Works are what the Contract requires the Contractor to construct, install and turn over 

to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the Contractor 

at the Project Site, who have participated and are in possession of a valid Competency 

Certificate through a programme run under the auspices of a University, State Technical 

Board, Ministry of Government of India. 

 

2. Interpretation 

2.1 In interpreting this Condition of Contract, singular also means plural, male also means 

female or neuter and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract instructions clarifying queries 

about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended 

Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 



 

 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role representing the 

Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 

people except to the Conciliator after notifying the Contractor and may cancel any 

delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act 1872). 

7. Joint Venture (Refer Clause ‘D’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts. Each only would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to designate in 

their MOU. The firms with at least 26% equity holding each be allowed to jointly meet the 

legibility criteria. 



 

 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores. 

However, there shall be no limit on the number of partners. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but 

may not assign the Contract without the approval of the Employer in writing. 

Subcontracting does not alter the Contractor’s obligations. Refer Clause ‘A’ of Sec-5 

Other Contractor  

8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other contractors. The 

Contractor shall as referred to in the Contract Data, also provide facilities and services for 

them as described in the Schedule. The employer may modify the schedule of other 

contractors and shall notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee 

will approve any proposed replacement of Key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal or better than those of the 

personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member 

of the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connections with the 

work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 



 

 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any 

nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or other 

hazardous properties of any explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the Contractor 

or of his Subcontractors and arising from the conduct of the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(a) Loss or damage due to the use or occupation by the Employer of any Section or part 

of the Permanent Works, except as may be provided for in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of theContract other than the 

excepted risks are the responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 



 

 

amounts and deductibles state in the Contract Data for the following events which are due 

to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in 

connection with the Contract, and  

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 

Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. All 

such insurance shall provide for compensation to be payable in the types and proportions 

of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and recover 

the premiums the Employer has paid from payments other wise due to the Contractor or, if 

no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal 

Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in 

the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the program submitted by the Contractor as updated 



 

 

with the approval of the Nodal Officer or his nominee, and complete them by the Intended 

Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Nodal Officer or his nominee, who is to approve them if they 

comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Nodal Officer or his nominee before 

their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer. The contractor is to notify the Nodal Officer or 

his nominee of such discoveries and carry out the Nodal Officer or his nominee’s 

instructions for dealing with them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the date stated in the Contract Data 

the Employer is deemed to have delayed the start of the relevant activities and this will be a 

Compensation Event. Refer Clause ‘A’ of Sec-5 

22 Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized by 

the Nodal Officer or his nominee access to the Site to any place where work in connection 

with the Contract is being carried out or is intended to be carried out and to any place 



 

 

where materials or plant are being manufactured, fabricated and/or assembled for the 

works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 

comply with the applicable laws where the Site is located. 

24 Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was 

either outside the authority given to the Nodal Officer or his nominee by the Contract or that 

the decision was wrongly taken, the decision shall be referred to the conciliator within 28 

days of the notification of the Nodal Officer or his nominee’s decision. Refer Clause ‘A’ of 

Sec-5 

25 Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with, or arising out of the Contract or the execution of the Works, whether 

during the execution of the Works or after their completion and whether before or after 

repudiation or after termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, certificate or valuation of the 

Nodal Officer or his nominee, the matter in dispute shall, in the first place be referred to the 

Disputes Review Board [DRD] in case of contracts valuing more than Rs.5 crores and above, 

and for contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 

Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor 

shall in every case, continue to proceed with the Works with all due diligence and the 

Contractor and the Employer shall give effect forthwith to every decision of the Nodal 

Officer or his nominee unless and until the same shall be revised, as hereinafter provided, by 

the conciliator or in a Dispute Review Board recommendation / Arbitral Award. (Refer 

Clause ‘A’ of Sec-5) 

25.2    Decision by Conciliator (Refer Clause ‘A’ of Sec-5) 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a    notification of 

a dispute. 

(ii)  Conciliator shall be paid daily at the rate specified in the contract Data together with 

reimbursable expenses of the types specified in the contract data and the cost shall be 

divided equally between the Employer and the contractor, whatever decision is reached by 



 

 

the conciliator, either party may refer a decision of the conciliator within 28 days of the 

conciliator’s written decision.  If neither party refers the disputes to arbitration within 28 

days, the conciliators decision will be final and binding. 

 

25.3 Arbitration (Refer Clause ‘A’ of Sec-5) 

Any dispute in respect of in respect of contracts where party is dissatisfied by the 

Conciliators decision shall be decided by arbitration as set forth below: 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in accordance 

with the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.  

The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer 

and the Contractor, and the third to be appointed by the mutual consent of both the 

arbitrators, falling which by making a reference to CIDC-SIAC Arbitration Centre from their 

panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or 

arguments already put before the Nodal Officer or his nominee or the Board, as the case may 

be, for the purpose of obtaining said recommendations/decision. No such 

recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the 

members of the Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall not then be 

or be alleged to be complete , provided always that the obligations of the Employer, the 

Nodal Officer or his nominee and the Contractor shall not be altered by reason of the 

arbitration being conducted during the progress of the works.  Neither party shall be 

entitled to suspend the works to which the dispute relates, and payment to the contractor 

shall be continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 

days after receipt of the notice of the appointment of its arbitrator by the other party, then 

chairman of the nominated Institution shall appoint arbitrator within 14 days of the receipt 

of the request by the nominated institution.  A certified copy of the chairman’s order, 

making such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding and 

that of all documents and communications between the parties shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equality by the 



 

 

Employer and the Contractor. However, the expenses incurred by each party in connection 

with the preparation, presentation, etc. of its case prior to, during and after the arbitration 

proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are 

subject matter of the arbitration proceedings. 

26 Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree 

that the conciliator is not fulfilling his functions in accordance with the provisions of the 

Contract, a new Conciliator will be jointly appointed by the Employer and the Contractor. In 

case of disagreement between the Employer and the Contractor, within 30 days the 

Conciliator shall be appointed by the Appointing Authorities designated in the Contract Data 

at the request of either party within 14 days of receipt of such request. (Refer Clause ‘A’ of 

Sec-5) 

 

B. TIME CONTROL 

27 Program 

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer 

or his nominee for approval a program showing the general methods arrangements, order, 

and timing for all the activities in the works along with monthly cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress achieved on 

the timing of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an 

updated program at intervals no longer than the period stated in the contract data. If the 

contractor does not submit an updates program within this period, the Nodal Officer or his 

nominee may withhold the amount stated in the contract data from the next payment 

certificate ant continue to withhold this amount until the next payment after the data on 

which the overdue program has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit it to the nodal 

officer or his nominee again at any time. A revise program is to show the effect of variations 

and compensation events. 



 

 

28 Extension of the intended completion data.  

 The nodal officer or his nominee shall extend the intended completion data if a compensation 

event occurs or a variation is issued which makes it impossible for completion to be achieved 

by the intended completion data without the contractor taking steps to accelerate the 

remaining work and which would cause the contractor to incur additional cost. 

 The nodal officer or his nominee shall decide whether and by how much to extend the 

intended completion Data within 21 days of the contractor asking the Nodal Officer or his 

nominee for a decision upon the effect of a compensation event or variation and submitting 

full supporting information. If the contractor has failed to give early warning of a delay or has 

failed to cooperate in assessing the new intended completion data. 

29 The Early Warning Provisions shall be as per clause 32. 

30 Delays Ordered by the Nodal Officer or his nominee  

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of 

any activity within the works.  

 
31 Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to 

attend a management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with the early 

warning procedure. 

31.2  The Nodal Officer or his nominee shall record the business of management meetings 

and is to provide copies of his record to those attending the meeting and to the employer. 

The responsibility of the parties for actions to be taken is to be decided by the Nodal Officer 

or his nominee either at the management meeting or after the management meeting and 

started in writing to all attended the meeting.  

 
32 Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the 

work, increase the contract price or delay the execution of works. The Nodal Officer or his 

nominee may require the contractor to provide an estimate of the expected effect of the 

event or circumstances on the contract price and completion Data. The estimates are to be 

provided by the contractor as soon as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 



 

 

reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Nodal Officer or his nominee. 

32.3 Deleted 

C. QUALITY CONTROL 

33. Identity Defects 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor’s work and notify the Contractor of any Defects that are found. Such checking 

shall not affect the Contractor’s responsibilities. The Nodal Officer or his nominee may 

instruct the Contractor to search for a Defect and to uncover and test any work that the 

Nodal Officer or his nominee considers may have a Defect. 

 

34. Tests  

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 

specified in the specification to check whether any work has a Defect and the test shows that 

it does the Contractor shall pay for the test and any samples. If there is no Defect the test 

shall be a Compensation Event. 

 

35. Correction of Defects 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and is defined in the 

Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to 

be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 

the length of time specified by the Nodal Officer or his nominee’s notice. 

 

36.       Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or 

his nominee’s notice the Nodal Officer or his nominee will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount. 

 

D. COST CONTROL 

37. Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing 

and commissioning work to be done by the Contractor. 

37.2   The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item.  



 

 

 

38.     Changes in the Quantities 

38.1   If the final quantity of the work done differs from the quantity in the Bill of Quantities for 

the particular item by more than + 25 percent provided the change exceeds + 10% of initial 

Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the 

change. 

38.2    The Nodal Officer or his nominee shall not adjust rates from changes in quantities if 

thereby the initial Contract Price is exceeded by more than 15 percent except with prior 

approval of the Employer. 

38.3    If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) 

is abnormally high, the Contractor shall provide theNodal Officer or his nominee with a 

detailed cost breakdown of such rate in the Bill of Quantities. 

 

39. Variations. 

39.1 All Variations shall be included in updated programs produced by the Contractor. 

 

40. Payment for Variations. 

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% 

of the total contract price. With 14days of the date of instruction for executing varied work, 

extra work or substitution, and before the commencement of such work, notice shall be 

given either (a) by the contractor to the Employer of his intention to claim the extra 

payment or a varied rate or price, or (b) by the Employer to the contractor of his intention 

to vary rate or price. 

 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and in the order 

given below: 

i)  Rates and prices in Contract, if applicable plus escalation as per contract. 

ii) Rates and prices in the schedule of rates applicable to the contract plus/minus ruling 

percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 

10% for overheads and profits of Contractors. 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation 

limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 

permissible variation should be: 



 

 

i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) below 

will apply 

ii) Rates and prices in the schedule of Rates applicable to the contract plus/minus ruling 

percentage, 

iii) Market rates of material and labor, hire charges of plant and machinery used plus 15% 

for overheads and profits of contractor. 

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of 

an extra item, rates as proposed by the employer shall be payable provisionally till such 

time as the rates are finally determined or till date mutually agreed.  

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given and 

the variation shall be treated as a Compensation Event. 

 

41. Cash flow forecasts. 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee 

with an updated cash flow forecast. 

42. Payment Certificates. 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking into account any credit 

or debit for the month in question in of materials for the works in the relevant amount 

and under conditions set forth in sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of 

quantities completed. 

42.5 The value of work executed shall include the valuation of variations and Compensation 

Events. 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of later 

information. 

43 Payments 

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of 

measurements, one each for Contractor, Employer and Nodal Officer or his nominee, and 

signed by both Contractor and Employer shall be followed. 



 

 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of 

the verified bill should be paid within 28 days of the submission of the bill. (Refer Clause ‘A’ 

of Sec-5) 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified 

rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid.(Refer 

Clause ‘A’ of Sec-5) 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 

Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt and 

return the bill to Contractor for corrections, if any 50% of undisputed amount shall be paid 

to the contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5) 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by 

the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 

days of its receipt.(Refer Clause ‘A’ of Sec-5) 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 

payment) shall be paid if the bills is not paid within the time limit specified above.(Refer 

Clause ‘A’ of Sec-5) 

43.7 If an amount certified is increased in later certificates as a result of an award by the 

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 

as set out in this clause. Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute.(Refer Clause ‘A’ of Sec-5) 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by 

the employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are caused by the 

Contractor would be applicable. (Refer Clause ‘A’ of Sec-5) 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the 
work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract 
to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to 



 

 

Bidders (including the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other 
reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within 
the dates and other constraints stated in the Contract that cause delay or extra cost 
to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, 

within 14 days and provide a forecast cost of the compensation event. 

44.2. If a Compensation Event would cause additional cost or would prevent the work being 

completed before the intended Completion Date, the Contract Price shall be increased 

and/or the intended Completion Date shall be extended. The Nodal Officer or his nominee 

shall decide whether and by how much he Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. (Refer Clause ‘A’ of Sec-

5) 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal 

Officer or his nominee and the Contract Price shall be adjusted accordingly. If the 

Contractor’sforecast is deemed unreasonable the Nodal officer or his nominee shall adjust 

the Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer 

or his nominee will assume that the Contractor will react competently and promptly to the 

event.(Refer Clause ‘A’ of Sec-5) 

 

45. Tax  

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new Taxes, levies, duties imposed after signing the Contract shall be 

reimbursed by the employer on production of documentary evidence. (Refer Clause ‘A’ of 

Sec-5) 

46. Currencies 



 

 

46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

47. Price Adjustment. (Refer Clause ‘A’ of Sec-5) 

47.1 Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following principles and 
procedures and as per formula given in the contract data.  This clause is applicable 
for all the civil works having tender cost more than Rs. 5 Crore and duration is more 
than 12 months. 

   
     The price adjustment shall apply for the work done from the start date given in the 

Contract data upto end of the initial intended completion date or extensions granted 
by the Nodal Officer or his nominee and shall not apply to the work carried beyond 
the stipulated time for reason attributable to the contractor. 

(I)  The Price adjustment for increase or decrease in the cost shall be paid in accordance 
with the following formula: 

 
                  V = 0.85 x Q x R x [(P – Po)/Po] 
          

Where, 
 

 V  =   Variation in price on account of Labour / Diesel / Cement / Steel / bitumen 
during the month under consideration. 

 
Po   =  Market rate of Diesel, price index of Cement / Steel / bitumen on the 

date of opening of Technical bid. (Consumer Price Index for Labour).  
          P   =   Market rate of Diesel, Consumer Price Index for Labour, latest available 

base for cement, steel, bitumen & all commodities during the month 
under consideration 

Q    =   Percentage of Labour /Diesel / Cement / Steel / bitumen  
  component. 

        R     =   Value of work done during the month under consideration. 
  
Note :  i) Escalation to be computed for relevant items.  Percentage that shall govern 
the escalation under Q shall be predetermined and indicated in tender document for 
each component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc. 

 
  

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, steel, Bitumen etc.  

 
47.2. NIL 
 

47.3. To the extant that full compensation for any rise of fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amount to cover the 

contingency of such other rise or fall in costs. 

 

SUBSEQUENT LEGISLATION 



 

 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the 

contract there occur changes to any National or Statute Stature, Ordinance or Decree or 

other law or any regulation or bye law of any local or other duly constituted authority or 

introduction of any such statute, ordinance, decree, law, regulation or bye law which causes 

additional or reduced coast to the contractor in execution of the contract, such additional or 

reduced coast shall,after due consultation with the employer and the contractor be 

determined by the nodal officer or his nominee and shall be added to or deducted from the 

contract price and the nodal officer or his nominee shall notify the contractor accordingly 

with a  copy to the employer. 

 
48. Retention (Refer Clause ‘A’ of Sec-5) 

48.1 The employer shall retain from each payment due to the contractor the proportion stated 

in the contract data until completion of the whole of the works. 

48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. of 5 

percent of the contract price. Retention money shall be refunded within 14 days from the 

date of payment of final bill. 

 

49.Liquidated damages 

49A. In case of delay in completion of the contract, liquidated damages (L.D)may be levied at the 

rate of 1/2%of the contract value per week of delay or part thereof, subject to a 

maximum of 10 per cent of the contract price. 

(i) The owner ,if satisfied ,that the works can be completed by the contractor within a 

reasonable  time after the specified time for completion , may allow further extension of 

time at its discretion with or without the levy of L.D. In the event of extension of time at its 

discretion with L.D, the owner will be entitled without prejudice to any other right or 

remedy available in that behalf per cent (1/2%) of the contract value of the works for each 

week or part of the week subject to the ceiling defined in sub-clause 49A. 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the 

event of failure on the part of the contractor to complete work with in further extension of 

time allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract. 

 (iv)  In the event of such termination of the contract as described in clauses 49A(ii) 

or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the 



 

 

contract value and forfeit the security deposit made by the contractor besides getting the 

work completed by other means at the risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work 

(vi) In case part / portions of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 

maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 

 

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 

For early completion of the contract before the stipulated date of completion of an incentive 

amount at the rate of one fourth per cent (1/4% i.e. 0.25%) of the contract price per full 

week of early completion, subject to a maximum of five percent (05%)of the contract price 

may be paid to the contractor. 

The owner, if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time for completion, may allow extension of time at its 

discretion, by virtue of which the contractor make himself eligible for incentive, the 

extension shall be considered only till the actual date of completion and no incentive shall 

be payable. 

For calculation of incentive payment, contract price shall be exclusive of tender price plus 

taxes and duties. 

 

51. Advance payment (Refer Clause ‘A’ of Sec-5) 

 The Employer shall make the following advance payments: 

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   

installments. The first installment shall be paid after mobilization has started and next 

installment shall be paid after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price. 

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 

2% p.a. (as on date of payment) interest at the discretion of employer and against bank 

guarantee for such advance and against hypothecation of construction equipment to the 

employer. However, availing of advance payment be optional with the bidder exercising the 

option along with the leader. 

51.4 Equipment advance shall be paid in two or more equal installments. First installment 

shall be paid after construction equipment has arrived at the site and next installment shall 

be paid after satisfactory utilization of earlier advances (s). 



 

 

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of 

the work is executed and recovery of total advance should be completed by the time 80% of 

the original contract work is executed. 

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials 

and plant brought to site for but not yet incorporated installed in the works in accordance 

with conditions stipulated in the Contract Date.75% of cost of materials and plant brought 

to site for incorporation into the works only shall be paid as secured advance. Materials 

which are of perishable nature should be adequately insured. 

 

52.    Performance Security 

Security deposit shall consist of Performance Guarantee to be submitted at award of work. 
Performance guarantee should be 10% of Contract price and should be submitted as Bank 
Guarantee, or Demand Draft within (21 days in case of domestics bid and within 28 days in 
case of global bids) of receipt of letter of acceptance. Failure of successful Bidder to comply 
with the requirements as mentioned above shall constitute sufficient grounds for 
cancellation of the award of work and the Bidder can be disqualified from bidding for an 
contract with DPA for the period of 3 yrs from date of notification. Performance Security will 
be released/ refunded after payment of Actual Credit amount, issue of completion 
certificate and taking over the site duly clear of all dismantled debris/ material. 

 

 Performance Security will be released/ refunded after payment of Actual Credit amount, issue 

of completion certificate and taking over the site duly clear of all dismantled debris/ material. 

 

53.NIL 

 

54.  Cost of Repairs 

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat 

date and the end of the defects correction period shall be remedied by the Contractor at the 

Contractors cost if the loss or damage arises from the Contractors acts or omissions 

E.   FINISHING THE CONTRACT. 

55.  Completion 

55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or his 

nominee/Employer to this notice shall conduct a complete joint survey of the work within 7 

days and prepare a defects list jointly.  The defects pointed out by the Nodal Officer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the employer.  This joint 

acceptance report shall be treated as “completion Certificate”.   



 

 

56.    Taking over 

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer 

or his nominee issuing a certificate of completion. 

57.     Final Account 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the contract before the end of the 

Defects Liability period.  The Nodal Officer or his nominee shall issue a defects liability 

certificate and certify any final payment that is due to the contractor within 60 days of 

receiving the contractor’s account if it is correct and complete. If it is not, the Nodal Officer 

or his nominee shall issue within 15 days a schedule that states the scope of the corrections 

or additions that are necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor.  If the final account is still unsatisfactory after it has 

been resubmitted the Nodal Officer or his nominee shall decide on the amount payable to 

the contractor and issue a payment certificate, within 60 days of receiving the contractor’s 

revised account. 

 

58.     Operating and Maintenance Manuals 

58.1 If “as built” Drawings and /or operating and maintenance manuals are required the 

contractor shall supply them by the dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 

contract data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal 

Officer or his nominee shall withhold the amount stated in the contract data from payments 

due to the contractor. 

 

59.     Termination 

59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 

59.2Fundamental breaches of contract include, but shall not be limited to the following: 

 
(a) the contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Nodal Officer or 

his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of 

the work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other 

than for a reconstruction restructure or amalgamation. 



 

 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the 

employer to the contractor within 50 days of the date of the Nodal Officer or his 

nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 

defect is a fundamental breach of contractand the contractor fails to correct it 

within a reasonable period of time determined by the Nodal Officer or his 

nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for which 

the maximum amount of liquidated damages can be paid as defined in the contract 

data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition of contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of any thing of value to influence the action or public officials in 

the procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution 

of a contract to the detriment of the employer, and includes collusive practice.  Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the employer of the benefits of free and open 

competition”. 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer 

or his nominee for a cause other than those listed under sub Clause. 59.2 above, the Nodal 

Officer or his nominee shall decide whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience 

subject to payment of compensation to the contractor including loss of profit on 

uncompleted works.  Loss of profit shall be calculated on the same basis as adopted for 

calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe 

and secure and leave the site as soon as reasonably possible. 

60   Payment upon Termination. 

60.1 If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the work 

done less advance payments received upto the date of the issue of the certificate, less other 

recoveries due in terms of the contract, less taxes due to be deducted at source as per 



 

 

applicable law and less the percentage to apply to the work not completed as indicated in 

the contract data. 

Additional liquidate damage shall not apply. If the total amount due to the employer exceeds 

any payment due to the contractor, the difference shall be a debt payable to the employer. 

60.2     If the contract is terminated at the employer’s convenience or because of a   fundamental 

breach of contract by the employer, the Nodal Officer or his nominee shall issue a certificate 

for the value of the work done, the reasonable  

 employed solely on the works, and the contractor’s costs of protecting and securing the 

works and loss of profit on uncompleted works less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the contract and less taxes due to 

be deducted at source as per applicable law. 

 

61. Property  

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by theEmployer, are deemed to be the property of 

the Employer, if the Contract is terminated because of a Contractor’s default. 

 

 

 

62. Release from Performance. 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the 

control of either the Employer or the Contractor, the Nodal Officer or his nominee shall 

certify that Contract has been frustrated. The Contractor shall leave the Site and stop work 

as quickly as possible after receiving this certificate and shall be paid for all work carried 

out before receiving it and for any work carried out afterwards to which commitment was 

made. 

 

63 NIL 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 

Officer or his nominee a return in detail, in such form and at such intervals as the Nodal 



 

 

Officer or his nominee may prescribe, showing the staff and numbers of the several classes 

of labour from time to time employed by the  

Contractor on the Site and such other information as the Nodal Officer or his nominee may 

require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 

times by all existing labour enactment and rules made there under, regulations, 

Notifications and by laws of the State or Central Government or local authority and any 

other labour law (including rules) regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or Central Government 

or the local authority. Salient features of some of the major labour laws that are applicable 

to construction industry are given below. The Contractor shall keep the Employer 

indemnified in case any action is taken against the employer by competent authority on 

account of contravention of any ot the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor the Nodal Officer or his 

nominee/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Nodal Officer or his nominee 

shall also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED 

IN BUILDING AND OTHER CONSTRUCTION WORK.  

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death at the rate of 15 days  wages for every completed year of service. 

Act is applicable to all establishments employing 10 or more employees. 



 

 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the 

Act are: 

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law. 

The Principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract 

labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when 

it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per month 

or less. The bonus to be paid to employees getting Rs.2500/- per month or above upto 

3500/- per month shall be worked out by taking wages as Rs.2500/- per month only. The 

Act does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of this Act. 



 

 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lockout becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 

Central Government to 50). The provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get same certified by the 

designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of 

workmen and employers. The Trade Union registered under the Act have been certain 

immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of Children in all other occupations and processes. Employment 

of Child Labor is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:-The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, traveling expenses from home upon 

the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service Act 1996  and the Cess Act of 1996:- All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the Building or Construction work 

and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by the 

Government. 



 

 

p) Factories Act 1948:- The Actlays down the procedure for approval at plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrence to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 

20 more persons without the aid of power engaged in manufacturing process. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SECTION 4 
 
 
 

CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

CONTRACT DATA 
 
Items marked “N/A does not apply in this contract. 
(Refer Clause ‘B’ of Sec-5) 

 
The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
 
The above insertions should correspond to the information provided in the invitation of bids. 
 
The employer is 
Chairman 
Deendayal Port Authority. 
 
Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
 
Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 
 
The nodal officer or his nominee is Executive Engineer/ Executive Engineer 
 
Nirman Bhavan,  
Kandla Pin 370-210 
Dist- Kutch (Gujarat) 
 
Nodal officer’s authorized representative is AXEN / AE / J.E 
 
The conciliator appointed jointly by the employer and contractor is:(Refer Clause ‘B’ of Sec-

5) 
Name: - 
 
Address: - 
 
The name and identification number of the contract is ‘‘DISMANTLING OF EXISTING SEVA 
SADAN I &  SEVA SADAN II BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY 
AREA.."  
 
The works consist of ‘‘DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II 
BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA 
 
The start date shall be __________ 
 
The intended completion date for the whole  
Of the work is with the following milestones: 
 
 
Milestone dates: 
 Dismantling Work  
Milestone 1 Dismantling Work 1 to 6 month 
 
 
The following documents also form part of the contract  
 



 

 

The contractor shall submit a program for the works immediately after delivery of the letter of 
acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at Kandla. 
 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. 
Ten Lacs) (Substantial amount to cover all the risks) per occurrence with the number of 
occurrences limited to four. After each occurrence, contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 
The following events shall also be compensation events: 
  
The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 
The period between programme updates shall be 15 days  
The amount to be withheld for late submission of an updated programme shall be Rs. 5000/- 
The language of the contract documents is English            
The law, which applies to the contract, is law of union of India  
The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
  
 
Appointing authority for the Arbitrator is Chairman, DPT.  
 
Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to provision of 
special condition under section 5 (Refer Clause ‘B’ of Sec-5) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 

SECTION 5 
 
 

SPECIFICATIONS 

AND  

SPECIAL CONDITIONS 



 

 

NAME OF WORK: DISMANTLING OF EXISTING SEVA SADAN I &  SEVA SADAN II 
BUILDING AT NEW KANDLA OUTSIDE CARGO JETTY AREA.." 
 
 Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are 
as under: -  
 The following clauses are not being applicable: 
A) Section -1 : 

 Clause 4.1(c), 4.1(d), 4.1(e),4.1(f), 4.1(g), 4.1(h) 
 Clause 4.2 d 4.2 e 4.2 j, 4.2 k 
 Clause 4.4, 4.5 
 Clause 8.2; 
 Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5; 
 Clause 13.4.1 
 Clause 19.1, 19.2, 19.3  
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3;23.4 
 Clause 26.4 
 Clause 27.1,27.2 
 Clause 35.1& 36.1 
 Clause 38 
 
Section - 2 : 
 The clauses (c)  & (d) & (g)  of the SPECIMEN FOR FORM OF BID will not  

 be Applicable; 
 In Contractor’s Bid Advance Payment and Appointment of Conciliator is                      
not  applicable  
 In Pre-Qualification of Bidders Table No.07 is not applicable. 
 
Section – 3: 
 Clause 8.1 
 Clause 21.1 
 Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in clauses 24 
and 25. The names of the Adjudicator is defined in the Contact Data.; 

 Clause 24.1, 25.1,25.2,25.3, 26.1 
 Clause 43.2,43.3,43.4,43.5,43.6,43.7 
 Clause 44.1,44.2,44.3 
 Clause 45.1 
 Clause 47 
 Clause 48 
 Clause 50. 
 Clause 51. 
 

B) Following statements of Contract Data (Section-4) are not applicable: 
 

1. The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 

 
2. “The conciliator appointed jointly by the employer and contractor is:  
 Name: -       ___________ 

Address: -    ___________ “ 



 

 

3. Compensation Events 
4. Escalation 

 
C) Following forms (Section-8) are not applicable: 

 Specimen B.G. for Advance Payment & stage payment.  
 Form of Disputes review board agreement. 
  Exceptions & Deviations,  
 

Section-I; Clause No. 5.2; Section 3 clause no 7 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number 
of partners in JV/Consortium shall be limited to maximum of three. Each entity 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member (JV has to designate one 
partner as Lead Member in their MOU) to be indicated by bidders. The firms 
with at least 26% equity holding each are allowed to jointly meet the eligibility 
criteria. 

1)        A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per 
the proforma at Section-VIII shall be enclosed with the bid. 
2)        Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to submit 
bid, negotiate and conclude contract and incur all liabilities therewith on 
behalf of the partner(s) of the JV/Consortium during the bidding process; 
and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV /Consortium and 
to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at Section-VIII, 
which shall be duly authenticated by a notary public or equivalent 
certifying authority, shall be enclosed with the bid. 
3)        The bid and in the case of the successful bidder, the Agreement, 
shall be signed and / or executed in such a manner for making it legally 
binding on all partners (including operative parts of the ensuing Contract 
in respect of Agreement of Arbitration, etc.). The Contract shall be 
signed by legally authorized signatories of all partners. 
4)        The Lead Partner shall be authorized to receive instructions for and 
on behalf of the partners of the Joint venture and entire execution of the 
Contract including payment shall be carried out exclusively through the 
Lead Partner. A Statement to this effect should be included in the Joint 
Venture Agreement. 

5)        All partners of the Joint Venture shall be liable jointly and severally for 
the execution of the Contract in accordance with the Contract terms, and 
a Statement to this effect should be included in the Joint Venture 
Agreement. 
6)        Bid Security as required shall be furnished by Lead Member of Joint 
venture. 
7)        Performance Guarantee, as required, will be furnished by Lead 
Member of Joint venture. 



 

 

8)        Participation by a firm in more than one JV /Consortium is not 
permissible. A firm who submits bid on individual capacity is not eligible to 
be a partner of a JV /Consortium. In case a firm's name appears in more 
than one bid then both application may be rejected. 
9)        Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm for bidding. 
10)     All the partners of the JV/Consortium shall be jointly and severally 
liable for due performance, recourse/sanctions within the joint venture in 
the event of default of any partner and arrangements for providing the 
required indemnities. 
11)     Notwithstanding demarcation or allotment of work among the 
partners, each partner shall be liable for non-performance of the whole 
contract irrespective of their demarcation or share of work. 
12)     The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 
13)     All the correspondences between the Employer and the contractor 
shall be routed through the Lead Partner. 
14)     In the event of default by the Lead Partner, it shall be construed as 
default of the Contractor; and Employer will take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions of 
Contract. 
15)     An undertaking that all the partners are jointly and severally liable to 
the Employer for the performance of the contract shall be enclosed with 
the bid. 
16)     In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 
17)     The contractor shall not alter its composition or legal status without 
the prior written permission of the Employer. Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 
18)     One of the partners of JV/Consortium should have downloaded the 
bid documents. 

Section-I; Clause No. 16 B; The EMD up to Rs. 5 lakhs be payable either by Demand 

Draft/ PayOrder/ Banker’s Cheque of Nationalized/Scheduled bank except co-operative 

bank . EMD beyond Rs.5 lakhs be payable in the form of DD/BC/PO of Nationalized/ 

Scheduled Bank except co-operative bank OR Bank Guarantee for the entire amount 

from any Nationalized Banks only having its branch at Gandhidham.  Bank Guarantees 

submitted as Earnest Money shall be valid for 28 days beyond the validity of the bid.  

Bank Guarantee shall be verified independently by the Port with the bank before 



 

 

finalization of technical offer.  In the event of lack of confirmation of issue of the Bank 

Guarantee by the Bank, the bid shall stands disqualified. 

Section-2; Table ;5 -The List of Equipment available with bidder.  

Section-2; Table ;6- Qualification and experience of key personnel available with the 
bidder.  Attach biographical data. 

 
1. The provision in special conditions, which form a part of contract, shall have 

precedence over those specified in other sections in case of diversity, if any. 
2.   All works within the scope of this Tender must be completed within a period of 24 

months from the date of written order of the Engineer-in-charge to commence the 
work. 

3.    Bidders are advised to consider the below points while submitting the offer:  
(I) If multiple bidders submit work experience showing the same/particular work, 

then such experience will be considered only for Main Contractor.  
(II) If tendered/bidder completed the works in  private  organization  as  stipulated  

in Minimum  qualification  Criteria  (work  experience)  shall  be  considered  
only  if  CA certifying  value  of  work  done  with  TDS  certificates  (where  
applicable)  /  Bank statement  will  be  required  with  respect  to  referred  
work  is  issued  by  Competent  Authority needs to be enclosed by the 
tenderer along with the offer.  

(III) The completed works only is considered for qualification. Partly completed 
works or works are in progress shall not be considered for qualification.  

(IV) If the work  is  completed  successfully  and  contract  is  under  maintenance  
period,  such works are considered as a completed works for evaluation 
purposes.  

(V)  In  case  of  any  contract  having  material  and  labour  components  are  
controlled  at  different  heads,  in  such  cases  the  value  of  work  indicated  
in  work  order  and respective completion certificates only considered for 
experience.  

(VI) If the tenderer have successfully completed the work  (date of completion of 
work i.e. physically/actually completion irrespective of maintenance period ) 
during last 7  years ending last day of month previous to the one in which 
applications are invited  irrespective of  date of commencement / start of 
work. Such experience of work is  also considered for evaluation in work 
experience.  

(VII) If the  tenderer  has  executed  “Similar  works"  in  any  Contract/Project/BOT  
Project/Turnkey  Project  etc.  In those particular Projects/Contracts,  if  the  
cost  of Construction / Maintenance (separately or combined) of Road work 
including allied Civil work and Road crust successfully in that particular 
contract  meets  the  requirement  of  MQC, such experience shall also be 
considered for evaluation 

 
4.        Arbitration Clause 

 
(I) Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, designs, drawings 
and instructions here in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, 
claim, right, matter or any other thing whatsoever, in any way arising out 
of or relating to the contract, design, drawings, specifications, estimates, 
instructions, orders or to the conditions or otherwise concerning the works 



 

 

or regarding the execution or failure to execute the same whether arising 
during the progress of work or after the completion thereof as described 
here in after shall be referred to the Chairman for sole arbitration by 
himself or by any Officer appointed by him. 

(II)       It  will  be  no  objection  to  any  such  appointment  that  the  arbitrator  is  
an employee of the Board or the Government, that he had to deal with the 
matter to which the contract relates and that in course of his duties as an 
employee of the  Board  or  the  Government,  he  had  expressed  views  
on  all  or  any  of  the matters in dispute or of different. The  arbitrator,  
who  has  been  dealing  with  the  arbitration  case,  being transferred  or 
vacating his office or in the event  of  his  death or being unable to  act  for  
any  reason,  the  Chairman  then  holding  the  office  shall  arbitrate 
himself or appoint any officer to act as arbitrator. 

(III)       It is also a term of the contract that no person other than the Chairman 
himself or any officer appointed by him shall act as arbitrator. 
 

(IV) It is a term of the contract that only such question and disputes as were 
raised during progress of work till its completion and not thereafter shall 
be referred to arbitration. However, this would not apply to the questions 
and disputes relating to liabilities of parties during the guarantee period 
after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a 
list of disputes with amounts of claim in respect of each said disputes 
alongwith the notice seeking appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make any 
demand for appointment of arbitrator in respect of any claims / disputes in 
writing, as aforesaid, within 120 days of receiving the intimation from the 
Nodal Officer or his nominee that the final bill is ready for payment, the 
claim of the contractor shall be deemed to have been waived and 
absolutely barred and the Port Authority shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only 
such disputes / claims as referred to him by the appointing authority and 
give separate award against each dispute/claims as referred to him. The 
arbitrator will be bound to give claim wise detail and speaking award and 
it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract.                                                                                               

(IX)       The arbitrator may from time to time, with the consent of both the parties, 
enlarge the time for making and publishing the award. 

(X)       Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re-enactment 
thereof and rules made there under and for the time being in force shall 
apply to the arbitration proceedings under this clause. 

(XI)       It is also a terms of the contract that if any fees are payable to the 
arbitrator, this shall be paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be deemed to 
have been entered on the reference on the date he issued the first notice 
to both the parties calling them to submit their statement of claims and 
counter statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator 
at his sole discretion. 

 
5. Contractor has to comply with all the motor vehicle rules and regulations etc. as per 

government rules and D.P.A. will not be responsible for any violation of rules. 



 

 

 
6. The contractor is expected to have full knowledge of work, work site and nature of 

work and no claim what-so-ever shall be entertained in this regard. 
 

7. The tender containing the conditions for lowering or raising the rates quoted shall be 
liable for rejection. 
 

8. Income tax shall be deducted as directed by the Central Board of Direct Taxes, 
Ministry of Finance, Government of India. 
 

9. The contractor shall strictly follow the instructions of Engineer-in-charge or his 
representative as regards to the execution of work. 
 

10. The contractor shall be required to execute the work in such a way so as not to 
cause any damage, hindrance or interference to the activities and work going on in 
the area adjoining thereof. Any damages shall be repaired by him at his own cost. If 
he does not repair the damages in reasonable time period, the same will be repaired 
by Deendayal Port Authority at the sole risk and cost of contractor and amount will be 
recovered from the bill due. 

 
11. The Engineer-in-charge will be entitled to deduct or adjust any sums of money 

payable by the contractor executed by him or on his behalf from the present 
contractor. 

 
12. All the tools, plants and sundries etc. are required to be brought by the contractor for 

carrying out the work to the complete satisfaction of Engineer-in-charge without any 
extra cost. 

 
13. The tender for the work shall remain open for acceptance for the period of 120 days 

from the date of opening of the tender. 
 

14. The value of stamps to be affixed on agreement shall be of appropriate value 
prescribed for bond as per latest provision of law enforce on the date of execution, 
however, if the contractor furnishes G.P.F. notes, approval guarantee in respect of or 
part of security deposit the stamp duty chargeable for the amount shall be prescribed 
for agreement payable in accordance with the latest provisions of law enforce on the 
date of execution of contract. All the cost of stamp duty shall be borne by the 
contractor. 

 
15. Site Order Book is to be maintained by the contractor at the site of work/office work 

site office. The orders and instructions issued from time to time by the Engineer-in-
charge or his representative and written in order book shall he deemed to have 
legally issued to the contractor and the contractor shall sign each entry in the order 
book as a token of his having received such orders and instructions. The order book 
shall be returned to the Engineer-in-charge in good condition after the completion of 
work or whenever required by the Engineer-in-charge. 

 
16. The Bank Guarantee if submitted in lieu of Security Deposit must be from any 

Nationalized Bank / Scheduled Bank (Except Co-Operative Bank) having its branch 
at Gandhidham. 

 

17. Contractor has to arrange his own means of transportation for the work. 
 



 

 

18. All the safety rules and health measures must be adopted by the contractor while 
working. 

 

19. All the labour acts, rules and regulations enforce from time to time shall strictly be 
followed by the contractor. The contractor has to obtain license from the Assistant 
Labour Commissioner(C), Gopalpuri prior to the commencement of the work, in case 
he intends to engage 10 or more labour on any day during the execution of work and 
he has to be registered with A.L.C., Gopalpuri, if he is intending engage more than 
10 labours. 
 

20.   A bill shall be submitted by the contractor each month on or before the date fixed by 
the engineer-in-charge for all works executed in the previous month and the 
engineer-in-charge shall take or cause to take the requisite measurement for the 
purpose of having the same verified and the claim, as far as admissible, adjusted as 
far as possible, before the expire of ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the engineer-in-
charge may depute within seven days the date fixed aforesaid, subordinate to 
measure up the said work in the presence of the contractor whose counter signature 
to the measurement list will be sufficient warrant and the engineer-in-charge may 
prepare a bill from such list. 
 

21.    Before taking measurement of any work, the engineer-in-charge or a subordinate 
deputed by him shall give reasonable notice to the contractor if the contractor fail to 
attend at the measurement after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by the 
engineer-in-charge then in any such event the measurement taken by the engineer-
in-charge or by the subordinate deputed by him as the case may be shall final and 
binding on the contractor and the contractors, contractor shall have no right to 
dispute the same. 
 

22. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the boards contractor’s labour regulations and model rules for the 
protection of health and sanitary arrangements for the workers as amended from time 
to time or furnishing any information or submitting or filling any statement under the 
provisions of the above regulations and rules which is materially incorrect, he/they 
shall without prejudice to any other liability, pay to the board a sum not exceeding 
Rs.200/- for every default breach or furnishing, making, submitting filling such 
materially incorrect statements and in the event of the contractor (s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per each day 
of default subject to a maximum of 5 percent of the estimated cost of the work put to 
tender the decision of the engineer-in-charge shall be final and binding on the parties.  

 
23. During the execution of job and during working hours at any time, contractor or his 

responsible representative shall be available for any instructions from the 
representative of the Engineer-in-charge. 

 
24. As part of execution of awarded job, the contractor shall make appropriate 

arrangement for transportation of required materials/other resources from one 
location to other location at his cost. 

 
25. It shall be expected that for want of sufficient resources, including required type of 

equipments/consumables, or supervision the quality of jobs must not be adversely 
affected otherwise it will attract heavy penalty for full job on the contractor, minimum 
amount of total qty. quoted by the contractor for each item. 



 

 

 
26. The Engineer-in-charge may delete, increase/decrease qty. of any number of items 

included in this contract without assigning any reasons and no disputes/claims on 
this account shall be entertained. 

 
27. The tenderers will not have any right to claim for employment in the department, in 

future on the basis of approved tender. The contractor shall employ no one 
connected with or in the employment of DPT, as a partner or employ to execute this 
contract work. 

 
28. The tenderers are not expected to make any post-tender modifications.  Hence the 

tenderers should not make any correspondence regarding the tenders after 
submission of the same on due date and time.  No cognizance of any 
correspondence shall be taken and if any tender persists with the same, necessary 
action will be initiated against him.  All the tenders received on or before the due date 
and time shall be opened if otherwise found in order. 

 
29. The Contractor shall have a valid GST Registration number failing which bid will be 

liable to discharge. 
 

30. The contractor shall submit the bill, monthly in triplicate for the work done during the 
preceding month. 

 
31. Force Major:    These will be restricted to acts of God only. 

 
32. GST Registration should be invariably mentioned in the bid / tender, failing which the 

bid / tender will be treated as non-responsive and liable to be discharged. 
33. GST & PAN No. may be furnished with documentary evidence along with the Tender 

Documents. 
34.  GOODS & SERVICE (GST) CLAUSE  

The contractor shall quote the price exclusive of GST. The applicable GST shall be 
paid extra to the contractor after producing GST Invoice as per the certified Bill by 
the department. However, element of GST shall not consider for evaluation of bid.  
''Contractor/service provider/supplier etc. has to ensure timely & proper filling of 
GSTR 1 so that Deendayal Port AUTHORITY can avail input tax credit in timely 
manner. In case DPT not allowed input credit due to failure of part of the 
contractor/service provider/supplier etc., it will be a financial loss to DPT & therefore 
same shall be recovered from the payment/deposit of the contractor/service 
provider/supplier. 
TDS ON GST  
TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly 
TDS under GST Act will be deducted @ 2 % (1% CGST  and  1  %  SGST  or  2  %  
IGST  )  from payment / credit give to contractor/ professional and other for work 
order / contract exceeding Rs. 2,50,000/-. 

35. Income Tax at applicable rate and surcharge as applicable on the payment to 
contractor will be deducted from the payment and only net amount shall be paid for 
as directed by the Central Board of Direct Taxes, Ministry of Finance, and 
Government of India.  Contractor has to furnish PAN No. along with tender. 

 
36. Tenderers are required to furnish their bank account details as per enclosed 

Performa in order to arrange payment through Electronics Clearing System. 
 



 

 

37. The bidder shall give an undertaking that they have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as to 
influence the bid process and have not committed any offence under the PC act in 
connection with the bid. 

38. The bidder shall disclose any payment made or proposed to be made to any 
intermediaries / agents etc. in connection with the bid. 

 
39. Contractor shall bring all the material in good condition and in seal pack condition. No 

loose material shall be allowed in any case. 
 

40. Prospective bidder(s) may raise query relating to bidding conditions, bidding process 
and/or rejection of its bid. The reasons for rejecting a tender or non-issuing a tender 
to prospective bidder will be disclosed where written enquires are made by the 
concerned bidder. 
 

41. The Contractor shall affix seal along with signature in the Tender, failing which the 
bid / Tender will be considered as non-responsive and be liable to discharge.  

 
42. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally valid Digital 
Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions 
a division of GNFC Ltd, who are licensed certifying authority by Government of India. 
All bids should be digitally signed. For details regarding Digital signature certificate 
and related matters, the below mentioned address should be contacted: (n) code 
Solutions, A Division of GNFC, 301 GNFC Infotower, Bodakdev, Ahmedabad. Tel. 91 
79 26857316/17/18  Fax: 91 79 26857321 E-mail: nprocure@gnvfc.net Mobile: 
9327084190 / 9898589652. 
              The accompaniments to the tender documents as described under Clause 4 
shall be Scanned and submitted On-Line along with Tender documents. However, 
the originals/ attested hard copies shall have to be forwarded subsequently so as to 
reach the office of Executive Engineer (TD) within 7 days of opening of the tenders.  
 
 

43. DEADLINE OF SUBMISSION OF BID 
 Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 12:00 hrs. on ______________ , in the event 
of the specified date for the submission of bids being declared a holiday by the 
Employer, the Bids will be received upto the appointed time on the next working day. 
       The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 9 of Section 1, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 
        At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded version of 
the Port Tender Document will be treated as authentic tender and if any discrepancy 
is noticed at any stage between the Port’s tender document and the one submitted 
by the tenderer, the conditions mentioned in the Port’s uploaded document shall 
prevail. Besides, the tenderer shall be liable for legal action for the lapses.  

 
 

44. BILLS TO BE ON PRINTED FORMS 



 

 

 
Deleted 
 

45. PAYMENT OF CONTRACTOR'S BILL TO BANK 
 
Payments due to the contractor may, if so desired by him be made to his bank 
instead of direct to him, provided that the contractor furnishes to the Engineer-in-
charge (1) an authorisation in the form of a legally valid document such as a power of 
attorney conferring authority on the bank to receive payment and (2) his own 
acceptance of the correctness of the account made out as being due to him by the 
Board or his signature on the bill or other claim, preferred against the Board before 
settlement by the Engineer-in-charge  of the account or claim by payment to the 
bank, while the receipt given by such bank shall constitute a full and sufficient 
discharge for the payment the contractor should, wherever possible, present his bills 
duly receipted and discharged through his bankers. Nothing herein contained shall 
operate to creates in favour of the any rights of equities vis-à-vis the Board. 

 
46. INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE. 
1.  Information and instructions for Contractors will form part of NIT and to be 

uploaded on website. 
 

2.  The intending bidder must have class-III digital signature to submit the bid. 
 

3.   The Bid Document as uploaded can be viewed and downloaded free of cost   
by anyone including intending bidder. But the bid can only be submitted after 
uploading the mandatory scanned documents such as Demand Draft/Pay order 
or Banker`s Cheque/Bank Guarantee of any Scheduled Bank towards cost of 
bid document, and EMD. 

 
4.  Bidders may modify or withdraw their bids before last date and time of 

submission of bid as notified. 
 

5.   While  submitting  the modified  bid,  contractor can  revise the rate of  one or  
more item(s) any number of times (he need not re-enter rate of all the items) 
but  before last time and date of submission of bid as notified. 

 
6.   On  opening  date, the contractor can login  and see the bid  opening  process. 

After opening of bids he will receive the competitor bid sheets. 
 

7.  Contractor can  upload documents in the form of JPG format and PDF format.  
 

8.  It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document is not 
uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

 
9.  If the contractor is found ineligible after opening of bids, his bid shall become 

invalid and cost  of bid document shall not be refunded. 
 

10.   If any discrepancy is noticed between the documents as uploaded at the time of 
submission  of bid  and hard copies  as submitted  physically  by  the contractor 
the bid shall become invalid and cost  of bid document shall not be refunded. 

 



 

 

11.   Certificate of Financial Turn Over: At the time of submission of bid contractor 
may upload  Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  
last  3  (three) years or for the period as specified in the bid document and 
further details if required may be asked from the contractor after opening of 
technical  bids.  There is no  need to upload entire voluminous balance sheet. 

 
12.  Contractor must  ensure to quote rate of each item.  If any cell  is  left  blank  and 

no rate is quoted by the bidder, rate of such item shall be treated as "0" 
(ZERO). 

 
13.  The Draft  information  and instructions  to Contractors may be modified  suitably  

by NIT approving authority as per requirement. 
 

14.  All  the mandatory document required/prescribed for  pre-qualification  have to  
be enclosed by  the bidder failing which his offer shall be rejected and treated 
as non- responsive. However, additional documents required if any for 
verification of the original documents shall be submitted by the bidder if 
required by DPT. 

 
47. Insurance of equipments 

 
(1)   The  contractor  shall  insure,  at his  cost,   the plant  and machinery  for  

which mobilization advance is sought and given, for a sum sufficient to  
provide for their replacement at site. 

(2)   Any  amount  that  is  not  recovered  from  the insurers  shall  be  borne by  
the contractor. 

48. Construction of Site Offices and QA Labs 
Site offices shall be constructed by the contractor to facilitate working at site and to 
provide  necessary   facilities  for  maintenance  of   site  records,  drawings,  plans, 
approved  samples,  codes  and  specifications,  copy   of  agreement  and  detailed 
estimate etc. 

The necessary staff for maintaining the office records like store keeper, office 
assistant (2 Nos) has to be deputed by Contractor. Contractor shall also provide all 
office furniture,  2 nos Laptops, A.C on the work place/ site office. This staff shall 
work under the Nodal officer/ Site Engineer of department for carrying out necessary 
record keeping/ office work. The staff engaged shall have minimum qualification of 
Graduation with knowledge of operation of Computer.  

Along with site office the QA Lab need to be established  by contractor for immediate 
testing of materials and design mix of concrete, soil parameters etc. if required, as 
directed by the E-I-C. This would depend on the nature of work and should be 
considered in the tender for works costing more than 2 crores, in which it would be 
necessary. The tests should be carried out in the presence of JE & AXEN/AEN and 
test checked by the E-I-C. 

49. Payment of Final Bill 
Final bill of all works shall be paid as per DPT’s citizens’ charter.   In case contractor 
fails to submit the final bill within 2 months of completion of work, the process of final 
bill should be initiated by the E-I-C suo-moto to thwart the efforts of contractor to 
delay the preparation of final bill which in all probability may be in the minus. Similarly 
E-I-C should not delay recoveries for any overpayments detected/ the recoveries 
being disputed by the contractor on the plea that contractor has gone to Arbitration. 



 

 

 
50. Refund of performance guarantee 

Refund of security deposit is governed by relevant clause of the contract. It shall be 
refunded without waiting for a formal application from contractor after the same  
becomes  due  for  refund.   

51. The contractor shall submit all bills on the printed form to be had on application at the 
office of the engineer-in-charge and the charges in the bills shall always be entered 
at the rates specified in the tender or in the case of any extra work ordered in 
purpose of these conditions and not mentioned or provided for in the tender at the 
rate hereinafter provided for such work. 

 
 

52. Deleted 
 

53. Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e.  where 
there is increase or decrease in the quantities of  items  of  work  specified  in  the 
agreement. 

Rates for such deviated items  shall  be calculated strictly  as per the provision   of 
agreement clauses. 

 

54. Deriving  the  Market  rates  :   
 

As  per  provisions  of   variation  clauses sometimes rates are to be determined 
based on market rates in certain conditions. In such cases the contractor within 14 
days of receipt of order for execution of deviated quantities, extra or substituted items 
beyond permissible limits and before the commencement of such work  shall give 
notice, for revision of rates, supported by proper analysis, for such quantities. 
Engineer-in-Charge shall consider the analysis submitted by contractor and 
determine the rates on basis of market rates. 

Further in case market rates are less than the agreement rates then in such a case 
Engineer-in-Charge  should  give  notice  to   the  contractor  within  one  month   of 
occurrence  of  the excess  and  should  decide  the rates  based  on  market  rates 
considering the reply of contractor. 

The analysis  of rates on  market rates should  be on  similar  lines  as adopted in  
the justification  of  tender except that market rates  of  material/labour,  hire  charges 
of plant and machinery intended to  be used prevailing at the time of  such order or 
occurrence shall be adopted. Over and above the market rates so arrived 10%  
would be added for overheads and profit of the contractor. 

 
55. Though the drawings to be supplied will be exhaustive the decision of the Engineer-

in-charge regarding any change in the drawings shall be final and binding to 
contractor and no dispute / claim regarding extra payment shall be allowed on 
account of such changes. 

 



 

 

56. The contractor has to provide sufficient barricades with proper illumination in night 
and reflective sign boards  to site of work so that traffic plying nearby should not 
damage the recently concreted work. In case of any damage on account of above, 
the entire responsibility will remain with contractor and nothing extra will be paid on 
this account.  

 
57. The tenderer shall examine carefully the condition of contract, specifications and 

drawings etc. before submitting the tender.  He shall also visit and inspect site of 
work and acquaint himself with all local condition in the cargo jetty of port, availability 
of construction materials and labourers nature of soil and working condition at and 
around the site before submitting the tender. No dispute/claims what-so-ever shall be 
entertained for the work of any nature arising out of local conditions. 

 
58. The contractor shall have to arrange the entry permit for himself and his staff, labours 

etc. from CISF, Deendayal Port Authority if the work is to be carried out inside cargo 
jetty area, at his own cost as per the rules and regulation in force at that time. 
 

59. If available, electric supply will be given by D.P.A., otherwise contractor has to make 
his own arrangement for electric supply. The charges for electric supply consumption 
will be borne by contractor as per prevailing rates of DPA.  

 
60. The contractor shall have to make his own arrangement for water required for the 

work. 
 

61. Individual quantity for any tender items of work may vary to any extent as required by 
D.P.T. for which the contractor shall not submit any dispute/claim what-so-ever, so 
long as the total amount of such variation does not exceed plus or minus 30 % of the 
Total contract value awarded. 

 
62. The work shall be done strictly in accordance with the specifications laid down in/ as 

per IS and IRC in addition to specifications given in Schedule “B” approved plans and 
orders issued from time to time by the Engineer-in-charge. 
 

63. Contractor has to arrange their own Vibrator/ Power Road Roller of required capacity 
and other mechanical appliances in good conditions which are required for proper 
execution of work. 
 

64. As per site condition, the approach etc. will be required which the contractor shall 
provide at his own cost. Contractor shall consider these aspects while quoting the 
rates in tender. Nothing extra will be paid for the same. 

 
65. The contractor has to provide sufficient barricades to the site of work in such a way 

that the traffic plying nearby the barricaded area should not damage the recently 
completed asphalt surface and plying of such vehicles during construction/repairs 
should be prevented strictly. If any damage is caused due to improper barricading 
and negligence of contractor to the recently completed surface, the contractor has to 
repair such damage at his own cost. Nothing extra will be paid for this. 

 
66. All the rules and regulations in force for entry inside the port premises shall be 

observed and following by the contractor and by his employee staff etc 
. 



 

 

67. The contractor has to ensure that the distance between drum mix plant site and the 
paver finisher site will not be more than 40 Kms. Accordingly, the contractor has to 
install the drum mix plant at site before starting of asphalt work. 

 
68. Wherever excavated / surplus stuff is to be deposed off, ground should be properly 

dressed as directed by Engineer-in-charge at no extra cost. 
 
69. Tenders with any condition, including conditional rebates, shall be rejected. However, 

tenders with unconditional rebate will be acceptable. 
 

70. The services of fire watch for carrying out any hot works, as required by the Port 
authority, shall be made free of cost by the department.  However, all the necessary 
arrangements like obtaining a fire watch permit from the concerned authority, 
transportation of man and materials, if any, for fire prevention etc. shall have to be 
done by the contractor at his own cost. No claim what-so-ever on account of delay in 
arrangements or arrival of fire watch services shall be entertained.  

    
71. The contractor shall have to make his own arrangement for the  power/ vibratory 

road roller and other appliances which are required in proper execution of the work. 
 
72. Supply of water 
 [i] The contractor shall have to make his own arrangements for the water required for 

execution of work and for labours etc. 
 
73. Deleted. 

 
74. In the case of discrepancy between the schedule of quantities, the specification and / 

or the drawings, the following order of preference shall be observed: - 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

75. Special Conditions for Environmental Protection 
i. The contractor(s) shall strictly follow up the environmental rules as per the 

Environmental (Protection) Act 1986 while execution of the work and as 
directed by Engineer-In-Charge. 

ii. All construction materials i.e. Cement, Aggregates, sand & fill materials which 
are to be used in construction work shall be covered with Tarpaulin or other 
fabric materials as directed by Engineer-in-charge. 

iii. The Contractor(s) should stacked and disposed the waster materials in such 
a manner which are not destroy the environment. 

iv. The contractor(s) shall sprinkles the water to minimize the dust emission. 
v. Machine mixers, vibrators, way batches plant, diesel generator sets and other 

vehicles engines shall not be left running when not in use. 
vi. Emission of NO 2 and SO 2 shall be maintained within the work site area as 

per the International Regulations. 
vii. To prevent and minimize vibration and noise levels from machineries / 

vehicles during construction activities the contractor(s) shall take the remedial 
action to minimize noise pollution. 

viii. Provide adequate silencers attached with all vehicles and machines. 
ix. Install suitable mufflers on engine exhaust and compressor component. 
x. The diesel generators set shall be used of noise less. 



 

 

xi. To contractor(s) shall stacked / stored the construction materials at adequate 
distance from coastal area. 

xii. The contractor(s) shall provide the barrier to prevent the construction 
materials from mixing up with surface / ground water. 

xiii. The contractor(s) should discharge Waste generated during construction work 
as per CPCB / GPCB regulations. 

 
 

76. EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK. 
 

Any changes in the contract are broadly classified as deviations. 
While No changes should be done with an intention to cause 
any undue benefit to the contractor but in the interest of the work 
for valid reasons or when situation so demands quantities of 
agreement items can be increased or decreased, extra items 
can be executed , agreement items can be substituted materials/ 
T & P which was not stipulated can be issued and period of 
completion can be extended for which necessary provisions and 
unambiguous procedure should be incorporated in the contract 
to regulate rates/ payments for such deviations. 

 
77. On award of the contract, the contractor to whom the contract has been awarded has 

to provide at least 10 (Ten) bonded copies of Agreement including the Technical bid, 
Price bid and the correspondence exchange between the parties till the award of the 
work. One full set including indexing, insertion of page nos. certification with index 
will be provided by the Department. The cost of above ten sets is to be borne by the 
contractor. 
 

78. The Contractor shall be registered under The Building and Other Constructions 
Workers (Regulation of Employment and Conditions of Service) Act, 1996. 
 

79. Deleted 
 

80. Deleted 
 

81. The slip foam paver should be with automatic dowel inserter, automatic texturing and 
curing facility with minimum capacity of 5 Mtr. width. 
 

82. The contractor has to provide sufficient barricades to the site of work in such a way 
that the traffic plying nearby the barricaded area should not damage the recently 
completed asphalt surface and plying of such vehicles during construction/repairs 
should be prevented strictly. If any damage is caused due to improper barricading 
and negligence of contractor to the recently completed surface, the contractor has to 
repair such damage at his own cost. Nothing extra will be paid for this. 
 

83. If contractor is executed as sub-contractor, it is mandatory to upload the sub-contract 
permission letter obtained from the Govt./ Public Sector officer in case work belongs 
to Govt./ Public Sector or from owner of the project in case of work belongs to private 
organization. Also the completion certificate / form 3A authenticated by concern Govt. 
/ Public Sector officers or owner of the project shall be uploaded along with  TDS 
certificate deducted from that particular work issued by the competent authority shall 
be submitted along with bid submission. 



 

 

 
84. The contractor shall carry out work as per specifications and time line failing which 

notice will be issued and after three notices, if performance not found satisfactory, 
the contractor will be debarred for participating in new tenders of Civil Engineering 
department for period of two years. 
 

85. The rates quoted by Contractor shall be realistic. During the evaluation of tender, if 
rates quoted by the Contractor are found un-realistic, the tender shall be considered 
non-responsive & Engineer in-charge reserves right to cancel no any 
correspondence shall be entertained in this regard. 
 

86. All the precautions regarding the safety of the workmen shall have to be taken by the 
Contractor at his own cost and the instructions of Engineer-in-charge in this respect 
shall have to be followed strictly. 
 

87. The Engineer-in-charge may delete any number of items included in this contract 
without assigning any reasons and no disputes/ claims on this account shall be 
entertained. 
 

88. Work shall be carried out in accordance with best standard of workmanship and to 
the entire satisfaction of Engineer-in-charge. 
 

89. All the tools/ tackles and ladders for executing the work shall have to be arranged by 
the contractor and arrangement for storing of such tools/ tackles or any material shall 
have to be made by the contractor at his own cost. 
 

90. The fire watch shall be provided at free of cost and the arrangements for the 
permission of fire watch and transportation of firemen, etc. shall be done by 
contractor at his own cost. 
 

91. Contractor should deposit full amount of Credit items including all taxes applicable in 
advance before Starting the work. 
 

92. The Contract is liable to be cancelled in case either Contractor himself or any of his 
employees if found to be Engineer of Gazetted rank of Government officer, employee 
of any Engineering Department of Government of India or Kandla / Deendayal Port 
Trust within 2 years of retirement and do not possess the permission from the 
concerned authority for working as Contractor or his employees. 
 

93. Unless otherwise specially mentioned the rates quoted for all items included for all 
lead and lift and no extra claims shall be entertained on this account. 
 

94. The work consists of dismantling, demolition, removing from the position and taking 
away salvaged material of existing buildings in full “AS IS WHERE IS” basis and on 
“NO COMPLAINT” basis.  The contractor shall be aware of above aspect.  No 
dispute shall be entertained on this account. 
 

95. Contractor shall deposit 100% amount of the accepted rate of each credit item of Part 
and taxes payable at prevailing rates.  Only after that demolition/ dismantling work 
will be allowed.  The amount shall be deposited by DD in favour of FA & CAO, 
Deendayal Port Trust, Gandhidham. 
 



 

 

96.  Quantity calculated for all the steel scrap material obtained from 
dismantling/demolition is tentative. Contractor has to be deposit the credit amount as 
per actual quantity retrieve of steel scrap material obtained from 
dismantling/demolition. 
 

97. However, the prevailing rules of GST are applicable at the time of Quoting the bid & 
during execution of work. 
 

98. The structure shall always remain in every aspect at the sole risk from date of 
handing over the building to the party. 
 

99. The quantity, size, measurement, etc. stated in the Schedule B and description of 
building are approximate and no guarantee shall be implied for the same. 
 

100. The tenderers are expected to tender/quote the rates “AS IS WHERE IS BASIS” by 
inspecting the building/site to be demolished up to ground level at site area of 
building and surrounding shall be cleared and levelled including dismantling flooring, 
plinth, etc., properly to the satisfaction of Engineer-in-charge. 
 

101. The demolished debris like CC blocks, cement concrete masonry etc. shall be 
dumped to required lead and to be dressed, levelled properly as per instructions of 
Engineer-in-charge.  No claim/ dispute shall be entertained on this account. 
 

102. During the execution of work the contractor shall employ only such persons who are 
careful, perfectly skilled, and experienced in his field of work.  The Engineer-in-
Charge shall be at liberty to object and ask the contractor to remove from the work 
any person employed by the contractor for execution of work, in the opinion of 
Engineer-in-Charge, misconducts or he is found negligence in the proper 
performance of his duties as such persons shall not be again employed on the work 
without permission of Engineer-in-Charge. 
 

103. Any damage, deterioration, loss caused to DPT property due to negligence, 
carelessness on the part of the workmen employed by the contractor, shall be made 
good by the contractor at his own cost. If he fails to do this, DPT shall be within their 
rights to affect necessary recoveries from the Contractor’s bill or through other 
means as per the law. 
 

104. For Credit Items 
i. Quantity considered for credit item is tentative, actual quantity may vary 

on either side. 
ii. Contractor has to pay GST as applicable on credit item along with the 

amount payable for credit item. 
iii. Full amount payable by the contractor against credit item shall be 

deposited in advance with DPA only after that contractor will be allowed 
to take away the dismantled materials. 

iv. The material to be taken away shall be weighed on DPA weighbridge by 
the contractor at his own cost and actual weight shall be considered for 
quantity of credit item. 

v. Contractor has to be deposit the credit amount as per actual quantity 
retrieve of steel scrap material obtained from dismantling/demolition 
 



 

 

105. The contractor has to submit the method of demolition and equipment’s to be utilized 
considering the safety standards / norms to the engineer-in-charge before 
commencement of the work. 
 
 

 
Contractor                                                       Executive Engineer (H) 

                                                                                Deendayal Port Authority 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 



 

 

SECTION 6 
 
 

DRAWING 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SECTION 7 
 
 

BILL OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 



 

 

SECTION 8 
 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance 

and advance payment security forms at this time. Only the successful bidder will be required 

to provide performance and advance payment securities in accordance with one of the 

forms, or in a similar form acceptable to the employer. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 100/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of 
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand 
that, according to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) 
upon receipt by us your first demand in writing accompanied by a written statement stating 
that the Tenderer is in breach of its obligation(s) under the Tender conditions, because the 
Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board 
during the period of Tender validity, (i) fails or refuses to execute the Form of 
Agreement, if required, or (ii) fails pr refuses to furnish the performance 
guarantee, in accordance with the Instructions to Tenderers. 

This guarantee will expire unless other wise extended or informed by the Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance guarantee issued to you 
upon the instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  

(i) Our receipt of a copy of your notification to the Tenderer of the name of the 
successful Tenderer; or  

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 
extended period thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so 
should also be enclosed] 



 

 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE GUARANTEE/SECURITY 
DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 
 

To, 
TheBoard of DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box 
No.50, Gandhidham-
Kutch. 

 
1. In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port Authorities Act, 2021 (hereinafter called “The Board” which expression 
shall unless excluded by or repugnant to the context or meaning thereof be 
deemed to include the Board of Deendayal Port Authority, its successors   and   
assigns)   having   agreed to exempt _________________ 
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand 
under the terms and condition of the contract, vide 
 (Name of the Department)’s letter No._______  
Date made between the contractors and the Board for execution  of 
    covered  under Tender No.     dated 
 (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government Promissory Loan Notes for the due 
fulfillment by the said contractors of the terms and condition of the said contract, on  production
only we, the (Name of the Bank and Address)     
 hereinafter referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the Board an amount not exceeding Rs.   
   (Rupees  ) 
onlyagainstanylossordamagecausedtoorsufferedbytheBoardbyreasonof any breach 
by the contractors of any of the terms and conditions of the said contract. 

2. We, (Name of Bank) (Name of Branch), do hereby 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by 
the Board by reason of the contractors failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. 
 (Rupees )only. 

3. We, (Name of Bank and Branch), undertake to 
pay to the Board any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being absolute 
and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have 
no claim against us for making such payment. 

4. We, (Name of Bank and Branch), further agree with 
the Board that the guarantee herein contained shall remain in full force and effect 
during the period that would be taken for performance of the said 
contractandthatitshallcontinuetobeenforceabletillalltheduesoftheBoardunderor 
byvirtueofthesaidcontracthavebeenfullypaidanditsclaimssatisfiedor 
discharged or till the (Name of the user department) 
ofthesaidcertifiesthatthetermsandconditionsofthesaidcontracthavebeen fully and 
properly carried out by the said Contractors and accordinglydischarge this 
guarantee. PROVIDED HOWEVER that the Bank shall at the request of the Board 



 

 

but at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 

5. We, (Name of Bank and Branch), further agree with 
the Board that the Board shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of performance by the said Contractors from time to 
time or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to 
forebearorenforceanyofthetermsandconditionsrelatingtothesaidcontract 
andweshallnotberelievedfromourliabilitybyreasonofanysuchvariationor extensions 
being granted to the contractors or for any forbearance, act or omission on the part 
of the Board or any indulgence shown by the board to the Contractors or by any 
such matter or thing whatsoever which under the law 
relatingtosuretieswould,butforthisprovision,haveeffectofsorelievingus. 

6. Thisguaranteewillnotbedischargedduetothechangeintheconstitutionof the Bank 
or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.___________ 
(Rupees only); 
(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or 
before (date of expiry of Guarantee).” 

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
(ii) IFSC No. of Beneficiary’s Bank isSBIN0060239. 
(iii) BankAccountNo.ofBeneficiaryis10316591671. 

Date dayof 20 
 

 
 

 For (Name of Bank)  
   (Name) Signature 

 
 
 
 
 
 



 

 

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
{To be executed on Rs.100    non-judicial stamp paper} 

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted 

number of installments and BG shall be valid for period of successive date of recoveries} 

 

[The bank as requested by the successful Tenderer, shall fill in this form in accordance with 

the instruction indicated] 

 

Date: [insert date (as day, month, and year) of Tender submission] 

Tender No. and title: [insert number and title of Tendering process] 

 

[Bank’s letterhead] 

 

Beneficiary: [insert legal name and address of port] 

 

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 

 

We, [insert legal name and address of bank], have been informed that [insert complete name 

and address of contract] (hereinafter called “the contract”) 

Furthermore, we understand that, according to the contract, an advance is to be made 

against an advance payment guarantee. 

At the request of the contractor, we hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [insert amount(s)1 in figures and words] upon 

receipt by us of your first demand in writing declaring that the contractor is in breach of its 

obligation under the contract because the contractor used the advance payment for the 

purpose intended. 

It is a condition for any claim and payment under this Guarantee to be made that the 

advance payment referred to above must have been received by the contractor n its account 

[insert number and domicile of the account]  

This guarantee shall remain valid and in full effect from the data of the advance payment 

received by the contractor under the contract until [insert data]     

 

 

 

[Signature (s) of authorized representative(s) of the bank] 

 



 

 

[Authorisation letter from the issuing bank that the signatory of this BG is authorised to do so 

should also be enclosed]       

 

 
The bank shall insert the amount(s) specified in the SCC and denominated, as specified in 

the SCC, either in the currency (ies) of the contract or a freely convertible currency 

acceptable to the Employer. 

   Insert the completion scheduled data stipulated in the contract Delivery Schedule. The 

Employer should note that in the event of an extension of the time to perform the Contract, 

the Employer would need to request an extension of this Guarantee from the bank such 

request must be in writing and must be made prior to the expiration data established in the 

Guarantee. In preparing this Guarantee the Employer might consider adding the following 

text to the Form at the end of the penultimate paragraph:  “We agree to extend this 

Guarantee for a period not exceeding [six months]\[one year] at a time, in the Employer  

written request for such extension, such request to be presented to us before the expiry of 

the Guarantee.”           

 

 

 

 

 

 

 

 

 

 

 



 

 

STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated]  
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof  be deemed to include the Board of Deendayal Port Authority, its  
successors and assigns) having agreed to release stage payment to 
___________________________________________ (hereinafter called the “contractor”) 

 
(Name of the contractor/s)  

under the terms and condition of the contract, vide from the demand under 
the condition of the contract, vide ____________________________’s letter 
No________________________ 

(Name of the Department) 
Date  _____________  made  between  the  contractors  and  the  Board  for  execution  of  
__________________________________ covered under
 Tender  
No.____________________________ dated _____________
 (hereinafter called “the said  
contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the said 
contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, 
the 
(Name of the Bank and
 Address)  
________________________________________________________________________(hereinafter  

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to  
the Board an amount not exceeding Rs.
 ________________  
(Rupees_____________________________________) only against any loss or damage caused to  
or suffered by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 

 
2. We, ________________________________________________, do hereby  

(Name of Bank) (Name of Branch)  
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of 
loss or damage caused to or which would be caused to or suffered by the Board by 
reason of the contractors failure to perform the said contract. Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
any amount not exceeding Rs. _____________ (Rupees________________________) 
only. 

 
3. We, ______________________________, undertake to pay to the  

(Name of Bank and Branch)  
Board any money so demanded notwithstanding any dispute or disputes raised by 
the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for 
making such payment. 



 

 

 
4.  We, ______________________________ further agree with the Board that the  

(Name of Bank and Branch)  
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till
 the  
______________________________________  

(Name of the user department)  
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

 
5.  We, _____________________________ further agree with the Board that the (Name 
of  

Bank and Branch)  
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend 
the time of performance by the said Contractors from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by 
the board to the Contractors or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees  

________________________________________________only);  
(b) This Bank Guarantee shall be valid upto _____________ ; and  
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  

Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name)  
Signature 

 



 

 

DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs100/- non-judicial Stamp Paper) 

 
THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 
………. Between …………………   (“The    Employer/    Board”)   and 
……………………………..(“the contractor”), and the Disputes Review Board  (“ the DRBoard 
“)  consisting of one/three DRBoard Members,  (Members from either party, i.e. contractor 
and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 
WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the execution of 
…………………………………………… Project name)………………… (the “contract”) and 
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW 
THEREFORE, the parties hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members should not 

give any advice to either party or to the Nodal Officer or his nominee concerning conduct 
of the works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 
nominee, or a financial interest in the contract, except for payment for services on the 
DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   
contract, or the Nodal Officer or his nominee, expect for fee based consulting 
services on other projects, all of which must be disclosed prior to appointment to the 
DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any 
all recent or close professional or personal relationships with any director, officer, or 
employee of any party to the Nodal Officer or his nominee, and any and all prior 
involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or 
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect 
as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement 
with any party to the contract, or with the Nodal Officer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is 
completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in 
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, and 
one another any fact or circumstances which might be such to cause either the Port 



 

 

or the contractor to question the continued existing of the impartiality and 
independence required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the contract and in 

this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his 
nominee, and one another any fact or circumstances which might be such to cause 
either the Employer/Board or the contractor to question the continued existence of 
the impartiality and independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the DRBoard 

may request including contract document, progress report, variation orders, and 
other document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard, 
including conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities after 
issuance of the taking over certificate and the DRBoard’s issuance of its 
Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this 
Agreement. 

7. The DRBoard Members are independent and not employees or agents of either the 
Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability arising 
from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared 
equally by the Employer/Board and the Contractor.  If the DRBoard requires special 
services, such as accounting, data research and the like, both the parties must agree 
and cost shall be shared by them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 
Employer/Both and the contractor and the nodal officer are his nominee at 
regular intervals, at times of critical construction events, and at the return request 
of either party. The timing of site filing agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of 
the works followed by an inspection of the work, both attended by personal from 
the employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 
minutes of the meeting and circulate them for comments of the parties and the 
nodal officer or his nominee. 

 
11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the Nodal Officer 

or his nominee, the objecting party may file a written Notice of Dispute to the other 
party with a copy to the Nodal Officer or his nominee starting that it is given pursuant 
to clause [number] and starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing within 
7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal to 
the response is filed with the responding party within 7 days of receiving the 
response. Both parties are encouraged to pursue the matter further to attempt to 
settle the dispute. When it appears that the dispute cannot be resolved without the 
assistance of the DRBoard either party may refer the dispute to the DRBoard by 



 

 

written Request for Recommendation to the Board, the other party and the Nodal 
Officer or his nominee starting that it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific issues of 
the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the 
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to 
conduct a hearing on dispute. The DRBoard may request that written documentation 
and arguments from both parties be submitted to each DRBoard Members before 
the hearing begins. The parties shall submit insofar as possible agreed statements 
of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 
nominee shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, to 
the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as 
possible, and in any event not more than 28 days after the DRBoard’s final hearing on 
the dispute. 
 

12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary 
documentation may be utilized by the DRBoard. Private sessions of the DRBoard 
may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 
representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning the 
merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its 
Recommendation. All DRBoard deliberation shall be conducted in private, with all 
individual views kept strictly confidential. The DRBoard’s Recommendations, 
together with an explanation of its reasoning shall be submitted in writing to both 
parties and t the Nodal Officer or his nominee. The pertinent contract provision, 
applicable laws and regulations, and the facts and circumstances involved in the 
dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. If this 
proves impossible, the majority shall decide, and the dissenting member any prepare a 
written minority report for submission to both parties.  
[Notes: Delete if it is one member DRBoard] 

 
13. If during the contract period, the Employer/ Board and the contractor are of the opinion 

that the Disputes Review Board is not performing its function properly, the Employer/ 
Board and the contractor may together disbanded the Disputes Review Board. In such 
an event, the disputes shall referred to Arbitration straightaway. 
 
 
 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 
DRBoard shall stand disbanded with effect from the date specified in the notice. The 
notice shall posted by a registered letter with AD or delivery of the letter, even if he 
refuses to do so. 

 
 
 



 

 

 
SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite 
us to participate in due time for the submission of tender on the basis of 
provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender 

document and also understand that in the event of any discrepancies observed, 
the printed tender document no. ________ is full and final for all legal/contractual 
obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity)  ___________________________ 
                ___________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authorityees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 

dated_________ for Rs._________ favoring yourselves  

                                                          issued on a/c of 

M/s.____________________________________ 

 (Name of contractor) 
 

……………… 
 

  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. 

______________________________________validity for expiry uptodate__________and 

claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) 

___________________________ is/are empowered to sign such Bank Guarantee on behalf 

of the Bank and his/their signatures is/are binding on the Bank.  
      
 
 

                            Name of signature of Bank Officer 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 



 

 

 
SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 
(To be executed on Rs.100/- non Judicial Stamp Paper) 

 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We---------------------------------------------------------------------------------------------------------------------

- do hereby confirm that Shri ……………………………. (Name, designation and Address) 

is/are authorized to represent us to bid, negotiate and conclude the agreement on our 

behalf with you against tender no. --------------- and his specimen signature is appended 

here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 
[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

 

 



 

 

 

 

EXCEPTIONS AND DEVIATIONS 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on _________________day of _______________, __________ [insert date of 

signing] 



 

 

Date :  
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time  
Part-I 

1 Name of Contractor  
2 Name of Work as given in the 

agreement 
 

3 Agreement No.  
4 Estimated Amount put to 

tender 
 

5 Date of Commencement of 
Work as per Agreement 

 

6 Period allowed for completion 
of work as per agreement 

 

7 Date of Completion stipulated 
in agreement 

 

8 Period for which extension of 
time has been given 
previously 

 

 (a) 1st extension vide 
E.E.’s No. 

Total extension 
previously given 

 

9 Reasons for which extension 
have been previously given 
(copies of the previous 
application should be 
attached) 

 

10 Period for which extension is 
applied for 
 

 

11 Hindrance on account of 
which extension is applied for 
which dates on which 
hindrance occurred and the 
period for which these are 
likely to last. 
(a) Serial No. : 01 
(b) Nature of hindrance :  
(c) Date of occurrence :  
(d) Period for which 

hindrance is likely to last  
(e) Period for which 

extension required for 
this particular hindrance. 

(f) Overloading period if 
any, with reference to 
item. 

(g) Net extension applied for  
(h) Remarks if any 

Total period on account 
of hindrance mentioned 
above ____ month ___ 
days. 

 
 
 
 
 
 
 
 
 
 



 

 

 
13 Extension of time required for 

extra work 
 

14 Dates of extra work and 
amount involved; 

(a) Total value of extra 
work 

(b) Proportionate period 
of extension of time 
based on estimated 
amount put to tender 
on account of extra 
work. 

 
 
 
 

14 Total extension of time 
required for 11 & 12 

 

 
Submitted to the Sub Divisional Officer……………. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties) 
 
1. Name of Party : 
 
2. Account No. : 
 
3. Branch Name : 
 
4. IFSC Code of the Bank : 
 
5. MICR Code : 
 
6. Accepted for : NEFT Payment or RTGS Payment 
 
DECLARATION BY THE PARTY : 
 
 
I/ We hereby declare that the above information furnished by me is correct and DPA is requested to 
pay my/ our dues to this Account for this work/supply order is concerned. 
 
Signature of the Party with Seal 
 
 
 
 
 
 
 


