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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 
AGREEMENT NO:- _________ 

 
BID NO : C : 05/24 

 
Name of work: “Construction of Road at SIPC Location 2 (Kandla) Stage 2 for Development  

                                 of Smart Industrial Port City (SIPC) at Kandla-Gandhidham-Adipur Complex 
(3 years Maintenance period) 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 
 

 

 

 

 

 

 

 

 

 

 

 

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (C) 

                              DEENDAYAL PORT AUTHORITY 

FROM : 27/06/2024 

TO : 30/07/2024TIME 16.00HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS : 30/07/2024TIME 16:00 HRS 

TIME AND DATE OF OPENING OF BIDS : 30/07/2024TIME 16:15 HRS. 

PLACE OF OPENING OF BIDS   : CHAMBER OF EXECUTIVE ENGINEER (C), 
DEENDAYAL PORT AUTHORITY,  
GROUND FLOOR, ROOM NO. 114, A.O. 
BUILDING, GANDHIDHAM-370201, 
KUTCH DISTRICT, GUJARAT STATE, 
INDIA.  
TELEPHONE (M) 7575895292 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. C : 05/2024 
NAME OF WORK :- Construction of Road at SIPC Location 2 (Kandla) Stage 2 for Development  
                                 of Smart Industrial Port City (SIPC) at Kandla-Gandhidham-Adipur Complex 

(3 years Maintenance period) 

E/Online Tenders are invited by Executive Engineer (C) for the above work as per the 

details given in the table below. 

 

Work Description 
Tender Fee 

(In Rs.) 
Estimated cost 

(In Rs.) 
EMD (In Rs.) 

Date 
of Pre-

Bid 
Meetin

g 

Last Date and 
time of online 
Submission of 

bid 
documents 

Date and 
time of 
online 

opening 

Construction of 
Road at SIPC 

Location 2 
(Kandla) Stage 

2 for 
Development of 

Smart 
Industrial Port 
City (SIPC) at 

Kandla-
Gandhidham-

Adipur 
Complex (3 

years 
Maintenance 

period) 

 
5000/- + GST @ 18 % 

(Digital mode of 
Payment at Bank of 

Punjab National Bank 
Kandla Branch 

Account No. 
2177002100004626 

IFSC code. 
PUNB0217700)) 

 
Rs. 

14,57,31,004.00 

Rs.  
14,57,310.00 

(Digital mode of 
Payment at Bank of 

Punjab National 
Bank Kandla Branch 

Account No. 
2177002100004626

IFSC code. 
PUNB0217700) 

NA Upto 16.00 
hours on 

30/07/202
4 

30/07/202
4@16.15 
Hrs. 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://tender.nprocure.com from   27/06/2024 to 30/07/2024@ 16:00 Hrs. Tender Notice is also 
available on www.deendayalport.gov.in. Technical Bid will be opened on 30/07/2024@ 16:15 Hrs. Date 
of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details 
and general enquiries prospective bidders may contact EXECUTIVE ENGINEER (C), DEENDAYAL PORT 
AUTHORITY, ROOM NO. 114, A.O. BUILDING GANDHIDHAM, KUTCH DISTRICT, GUJARAT STATE, 
INDIA, TELEPHONE (M) 7575895292 during working hours before the last date and time of 
downloading of tender documents. 

 
 

EXECUTIVE ENGINEER (C) 
 

                                                                                                   DEENDAYAL PORT AUTHORITY
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DEENDAYAL PORT AUTHORITY,  

NOTICE INVITING ONLINE TENDER 

Details about E/Online tender: 
 

Department Name : Civil Engineering Department 

Circle/ Division : CONSTRUCTION- DIVISION 

Tender Notice No. : C : 05/2024 

Name of Work : Construction of Road at SIPC Location 2 (Kandla) Stage 2 
for Development of Smart Industrial Port City (SIPC) at 
Kandla-Gandhidham-Adipur Complex.  

(3 years Maintenance period) 

Estimated Contract 
Value (INR) 

: Rs. 14,57,31,004.00 

Period of Completion  

(in Months) 

:   Construction Period 09 Months, Defect Liability Period 12 
Months & Maintenance Period 24 Months. 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency Settings : Indian Rupee (INR) 

Minimum Pre-
Qualifying / Eligibility 
Criteria 

: 5. Average annual financial turnover during the last three 
years ending 31st March of the previous financial 
years, should be at least Rs. 437.19 Lakhs. 

6. Experience of having successfully completed similar 
works during last 7 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following: 

Three similar completed works, each work costing not 
less than Rs. 582.92 Lakhs. 

Or 
Two similar completed works, each work costing not less 
than Rs.  728.66 Lakhs. 

Or 
One similar completed work, costing not less than Rs.  
1165.85 Lakhs. 
 

7. “Similar Works” mean Tenderer should have 
completed any type of Construction / Maintenance 
(separately or combined) of Road/Yard/Parking with 
bituminous paved work, successfully in that particular 
contract during last 7 years ending last day of month 
previous to the one in which applications are invited. If 
the bidder has executed the similar work as sub-
contractor, it is mandatory to upload the sub- contract 
permission letter obtained from the Govt/Public sector 
officer in casework beings to the Govt/Public sector or 
from the owner of the project in case work belong to 
private organization. Also, the completion certificate/ 
form 3A authenticated by concern Govt/Public sector 
officer or owner of the project shall be uploaded along 
with TDS certificate deducted from that particular 
work issued by the competent authority shall be 
submitted along with bid submission. 
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4. Bidders who meet the minimum qualification criteria will 
be qualified only if their available bid capacity is more 
than the total bid value. The available bid capacity will 
be calculated asunder: 

Assessed Available Bid capacity= A X N X 2 –B, Where, 
“N” = Number of years prescribed for completion of the 
subject contract. i.e 11 months construction period 

“A” = Maximum value of works executed in any one 
year during last seven years (at current price level) 

“B” = Value at current price level of existing 
commitment s and ongoing works to be completed in 
the next ’N’ years.  

The Bidder shall furnish statements showing the value of 
existing commitments and ongoing works as well as the 
stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Office or his 
nominee-in charge. 

8. Integrity Pact agreement need to be submitted during 
preliminary bid stage duly scanned, stamped, signed, 
dated along with both witness signatures as per format 
available in the tender document without which the 
bidder shall be considered non-responsive. 

9. In case of Micro and Small Enterprises (MSEs) holding 
valid certificate issued by any agencies/ organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender 
Fee/EMD. Such bidder shall upload the scanned copy 
of valid certificate in preliminary bid stage” Such 
bidder shall upload in preliminary bid a scanned copy 
of valid certificate as well as duly filled and signed “Bid 
Security Declaration” as per format provided in the 
tender document failing which the bid shall be 
considered non-responsive. Bid security declaration 
format available in the tender document. 

 
Level Description 
Section F Construction 
Division 42 Civil Engineering 
Group 421 Construction roads and 

railways 
Class 4210 Construction roads and 

railways 
Sub-class 42101 Construction and 

maintenance of motorways, 
streets, roads, other 
vehicular and pedestrian 
ways, highways, bridges, 
tunnels and subways 
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Joint Venture : 1. In case of JV to qualify experience in similar works, 
merging of work order value executed by two or more of 
its member JV either as a whole or as member of JV shall 
not be permitted to qualify eligible works in terms of 
similar completed works. Only no. of work orders 
executed by members of JV shall be merged to evaluate 
experience. 

Lead partner should have executed at least one similar 
work costing Rs. 582.92 Lakhs as per Minimum 
Eligibility Criteria. 

2. The works reckoned for the above purpose are those 
executed by the tenderer as prime contractor or 
proportionately as member of joint venture or as a sub-
contractor, authorized and approved by the Employer of 
the work(s) against which the tenderer has claimed his 
experience. 

3. In the case of bid submitted by JV/ Consortium, the lead 
partner of the JV shall meet the Minimum Eligibility 
Criteria of Financial Turnover. 

4. Bid Security as required shall be furnished by Lead 
Member of Joint venture. 

Rebate : Applicable (Unconditional rebate submitted 
online before due date of submission of bid) 

Bid Document Fee : Rs. 5900/- including 18% GST (Digital mode of Payment of 
Bank of Punjab National Bank Kandla Branch Account No. 

2177002100004626 IFSC code. PUNB0217700) at ) 

Bid Security/ EMD (INR) : Rs. 14,57,310.00/- (Digital mode of Payment of Bank of 
Punjab National Bank Kandla Branch Account No. 
2177002100004626 IFSC code. PUNB0217700) 

Bid Document Downloading Start 
Date 

: 27/06/2024 

Bid Document Downloading End 
Date 

: 30/07/2024upto 16:00 Hrs. 

Date & Place of Pre-Bid Meeting : NA 

Last Date & Time for Receipt of 
Online Bids 

: 30/07/2024@16:00 Hrs. 

Bid Validity Period : 120 Days 

Condition  : Tender Fees & EMD in form of Digital mode of payment. 

The bid/tender not accompanied by Tender Fee UTR Number 
and EMD UTR Number in Preliminary Bid shall not be 
considered responsive, and their technical and price bid will 
not be opened.  

In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender shall 
become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload in preliminary bid a 
scanned copy of valid certificate. (Refer NIT for list of 
activities considered) 

Integrity Pact document need to be submitted in Preliminary 
bid stage duly scanned, stamped, signed and dated along 
with both witness signatures as per format available in 
Section-8 in the tender document failing which the bid will 
be considered non-responsive. 
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Remarks : The above shall be submitted in electronic format 
through online (by scanning) while uploading the bid.  
The offer of only those shall be opened whose EMD & 
Tender Fee are received electronically.  

Bidder shall send the hard copy of tender (sealed & 
signed of authorized person), and other PQ documents 
through R.P.A.D./speed post or in person so as to reach to 
Executive Engineer (C.), Construction Division, A.O. 
BUILDING-ANNEX, GANDHIDHAM KACHCHH-
370201, within 7 days from the last date of opening. 

Bid Opening Date : Technical Bid will be opened on 30/07/2023@ 16:30 Hrs. 
Date of opening of price bid shall be notified after scrutiny 
& evaluation of Technical Bid to qualified bidders. 

Documents required to be 
submitted by scanning through 
online 

: a) Documents in support of fulfilling qualifying criteria as 
indicated above.  

b) EMD in form of Digital mode of payment.  

c) Tender fee in form of Digital mode of payment. 

d) As indicated in clause 1.4 of section 1 – Instructions to 
bidders. 

Officer- Inviting Bids : EXECUTIVE ENGINEER (C.),  

DEENDAYAL PORT AUTHORITY 

Bid Opening Authority : EXECUTIVE ENGINEER (C.),  

DEENDAYAL PORT AUTHORITY 

Address : EXECUTIVE ENGINEER (C), DEENDAYAL PORT 
AUTHORITY, Ground Floor, Room No 114, A. O.
Building, Gandhidham-370201, KUTCH DISTRICT, 
GUJARAT STATE, INDIA 

Contact Details : Mobile –7575895292 

 
 

EXECUTIVE ENGINEER (C), 
 

DEENDAYAL PORT AUTHORITY 
Note : 
 
In case bidders need any clarifications or if training is required to participate in online tenders, they can 
contact (n) Procure Support team at following address: - 
 
(n) code Solutions–A division of GNFCL td., (n)Procure Cell, 
403, GNFC Infotower, S.G. Road, Bodakdev, Ahmedabad–380054(Gujarat).  
 
Contact Details: 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND 
TO BE POSTED ON WEBSITE. 
 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
 
2. The intending bidder must have class-III digital signature to submit the bid. 
 
3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 
intending bidder. But the bid can only be submitted after uploading the mandatory scanned documents 
such as a Receipt of EMD in form of online Digital mode of Payment, Tender Fee form of online Digital 
mode of Payment. 
 
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 
 
5.  While submitting the modified bid, contractor can revise the rate of one or more item(s) any number 
of times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 
notified. 
 
6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he 
will receive the competitor bid sheets. 
 
7.  Contractor can upload documents in the form of JPG format and PDF format.  
 
8. It is mandatory to upload scanned copies of all the documents including GST registration as 
stipulated in the bid document. If such document is not uploaded his bid will become invalid and cost of 
bid document shall not be refunded. 
 
9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 
document shall not be refunded. 
 
10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 
and hard copies as submitted physically by the contractor the bid shall become invalid and cost of bid 
document shall not be refunded. 
 
11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/ 
Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the period as specified 
in the bid document and further details if required may be asked from the contractor after opening of 
technical bids.  There is no need to upload entire voluminous balance sheet. 
 
12. Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by 
the bidder, rate of such item shall be treated as "0" (ZERO). 
 
13. The Draft information and instructions to Contractors may be modified suitably by NIT approving 
authority as per requirement. 
 
14.  All the mandatory document required/prescribed for Pre-qualification have to be enclosed by the 
bidder failing which his offer shall be rejected and treated as non-responsive. However, additional 
documents required if any for verification of the original documents shall be submitted by the bidder if 
required by DPA. 
List of Documents to be scanned and uploaded within the period of bid submission: 

1. EMD in form of online Digital mode of Payment 
2. Tender Fee form of online Digital mode of Payment. 
3. Bid Document. 
4. Certificates of Work Experience of successfully completed works issued by the client. 
5. Certificate of Financial Turnover from CA  
6. Any other Document as specified in the Section I. 
7. Affidavit as per provisions of NIT. 
8. Certificate of Registration for GST and acknowledgement of up to date filed return if required. 
9. Bid capacity calculations along with balance financial liability of works in hand. 
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SECTION -1 
 
 

INSTRUCTIONS TO BIDDERS 
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A. GENERAL 

1.1 Scope of Bid 

The Executive Engineer, C Division, Deendayal Port AUTHORITY, invites bids by E- 

Tendering for the work of “Construction of Road at SIPC Location 2 (Kandla) Stage 2 

for Development of Smart Industrial Port City (SIPC) at Kandla-Gandhidham-Adipur 

Complex (3 years Maintenance period) detailed in the table given in NIT. The bidders 

shall submit on-line bids for the work detailed in the table given in NIT. 

The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 

1.2 Source of Funds 
 

1.2.1 The employer has arranged the funds from internal resources and will have sufficient 

funds in Indian currency for execution of the works. 

1.3 Eligible bidder. 
 

I. The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause no.1.4.3. 

1.3.2. All bidders shall provide in Section-2 form of Bid and Qualification Information, a 

statement that the Bidder is not associated, nor has been associated in the past, directly 

or indirectly, with the consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project Manager for the Contract. A firm 

that has been engaged by the Employer to provide consulting services for the 

preparation or supervision of the works, and any of its affiliates, shall not be eligible to 

bid. 

1.3.3. Government-owned enterprises may only participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 

Employer subject to fulfillment of Minimum Qualifying criteria. 

1.3.4. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer in accordancewithclause1.36. 

1.4 Eligibility Criteria 
 

1.4.1. a. Experience of similar works executed during the last seven years, and details like 
monetary value, clients, and proof of satisfactory completion. 

 
b. Documentary evidence of adequate financial standing and proof from 

client for satisfactory completion of works. 
 

c. Deleted. 
 

d. Equipment requirement/schedule. 

e. Managerial/Manpower requirement. 
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f. Project Planning and Quality Control procedure to be adopted. 

g. Information regarding projects in hand, current litigation, orders regarding 
exclusion, expulsion or blacklisting, if any. 

 
h. Trained & Certified workmen proposed to be employed at the work site of the 

project. The Contractor must undertake to employ of certified worker to the extent 
of 20% of total strength. Valid certificates by a recognized University, technical 
Board, or Ministry of Government of India would only be taken cognizance of. 
(Refer Section 5) 

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all bidders 
shall include the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 
signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five 
years. 

c. Experience in works of a similar nature and size for each of the last five years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out to the contract. 

e. Qualifications and experience of key technical site management and technical 
personal proposed for the contract 

f. Reports on the financial standing of the Bidder, such as profit and loss statements 
and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of credit 
and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in which 
the Bidder is involved, the parties concerned, and disputed amount. (Refer Section 
5) 

j. Proposal for subcontracting components of the works amounting to more than 10 
percent of the Bid Price (for each qualification should attached); and (Refer 
Section 5) 

k. The methodology and program of construction, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control 
procedures and completion of the work as per technical specifications within the 
stipulated period of completion as per milestones. 

l. PAN, Registration with Good & Service Tax (GST), Provident Fund Authorities, etc. 

m. Bid security in approved form as prescribed under ClauseNo.1.16. 

1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31stMarch of 
the previous financial year should be at least Rs. 437.19 Lakhs. 

ii. Experience of having successfully completed similar works during last 7 years 
ending last day of month previous to the one in which applications are invited 
should be either of then following. 

a. Three similar completed works, each work costing not less than Rs. 582.92 Lakhs. 
or 
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b. Two similar completed works, each work costing not less than Rs.  728.66 Lakhs. 
or 

c. One similar completed work, costing not less than Rs.  1165.85 Lakhs. 

 

iii. “Similar Works” mean Tenderer should have completed any type of Construction / 
Maintenance (separately or combined) of Road/Yard/Parking with bituminous paved 
work, successfully in that particular contract during last 7 years ending last day of 
month previous to the one in which applications are invited. If the bidder has executed 
the similar work as sub-contractor, it is mandatory to upload the sub- contract 
permission letter obtained from the Govt/Public sector officer in case work belongs to 
the Govt/Public sector or from the owner of the project in case work belong to private 
organization. Also, the completion certificate/ form 3A authenticated by concern 
Govt/Public sector officer or owner of the project shall be uploaded along with TDS 
certificate deducted from that particular work issued by the competent authority shall 
be submitted along with bid submission. 

iv. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. (Refer Section 5) 

1.4.4. To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the NIT, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 
(Refer Section 5) 

1.4.5. Sub-contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria. Except to the extent 
state in 4.4 above. (Refer Section 5) 

  

1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under: 

 
Assessed Available Bid capacity = A X N X 2 –B, Where 

“N” = Number of years prescribed for completion of the subject contract. “A” 

= Maximum value of works executed in any one year during last seven 

years (at current price level) 

“B” = Value at current price level of existing commitment s and ongoing 

works to be completed in the next ‘N’ years. 

Note: To calculate the value of works to current level, following multiplying factors shall 
be applicable with reference to escalation based on WPI. This is only for to 
arriving the Bid Capacity and not for work experience& turnover. 

 
 

Financial 
Year 

2022-23 2021-22 2020-21 2019-20 2018-
19 

2017-18 2016-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.60 
Multiplying 

factor 
1.00 1.09 

 

1.24 1.25 1.27 1.33 1.37 

 
The Bidder shall furnish statements showing the value of existing commitments and 

on-going works as well as the stipulated period of completion remaining for each of 

the works preferably countersigned by the Nodal Officer or his nominee – in – charge. 

 
1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
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disqualified if they have: 

- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements and/or 

- Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc., and/or 

 
1.5 One Bid per Bidder 

1.5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the Bidder’s participation to be disqualified. 

1.5.2 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number of 
partners in JV/Consortium shall be limited to maximum of three. Each entity would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member (JV has to designate one partner as Lead Member in 
their MOU) to be indicated by bidders. The firms with at least 26% equity holding each 
are allowed to jointly meet the eligibility criteria.  

(i) A legally binding Joint venture / Consortium Agreement signed by authorized 
signatories of all the partners of the JV/Consortium, as per the proforma of joint 
venture/consortium agreement at section -8. 

(ii) Power of attorney duly executed and signed by legally authorized signatories of 
all the partners, authorizing the Lead Partner (a) to submit bid, negotiate and 
conclude contract and incur all liabilities therewith on behalf of the partner(s) 
of the JV/Consortium during the bidding process; and (b) in the event of a 
successful bid, to incur liabilities and receive instructions for and on behalf of 
the partner(s) of the JV /Consortium and to carry out the entire execution of the 
contract including payment, exclusively through Lead Partner, as per the 
proforma of power- of-attorney for lead member of JV/ Consortium at Section -
8, which shall be duly authenticated by a notary public or equivalent certifying 
authority, shall be enclosed with the bid. 

(iii) The bid and in the case of the successful bidder, the Agreement, shall be signed 
and / or executed in such a manner for making it legally binding on all partners 
(including operative parts of the ensuing Contract in respect of Agreement of 
Arbitration, etc.). The Contract shall be signed by legally authorized signatories 
of all partners. 

(iv) The Lead Partner shall be authorized to receive instructions for and on behalf of 
the partners of the Joint venture and entire execution of the Contract including 
payment shall be carried out exclusively through the Lead Partner. A Statement 
to this effect should be included in the Joint Venture Agreement. 

(v) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
Statement to this effect should be included in the Joint Venture Agreement. 

(vi)  Bid Security as required shall be furnished by Lead Member of Joint venture. 

(vii) Performance Guarantee, as required, will be furnished by Lead Member of 
Joint venture. 
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(viii) Participation by a firm in more than one JV/Consortium is not permissible. 
A firm who submits bid on individual capacity is not eligible to be a partner of a 
JV /Consortium. In case a firm's name appears in more than one bid then both 
application may be rejected. 

(ix) Each partner must submit the complete documentation, or portions applicable 
thereto, required qualifying the firm forbidding. 

(x) All the partners of the JV/Consortium shall be jointly and severally liable for 
due performance, recourse/sanctions within the joint venture in the event of 
default of any partner and arrangements for providing the required 
indemnities. 

(xi) Notwithstanding demarcation or allotment of work among the partners, each 
partner shall be liable for non-performance of the whole contract irrespective of 
their demarcation or share of work. 

(xii) The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

(xiii) All the correspondences between the Employer and the contractor shall 
be routed through the Lead Partner. 

(xiv) In the event of default by the Lead Partner, it shall be construed as default 
of the Contractor; and Employer will take action under relevant clause(s) of the 
Bid Document and/or General Terms and Conditions of Contract. 

(xv) An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the bid. 

(xvi) In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take action under 
relevant clause(s) of the Bid Document and/or General Terms and Conditions of 
Contract. 

(xvii) The contractor shall not alter its composition or legal status without the 
prior written permission of the Employer. Failure to do so shall be construed as 
default of the contractor and the Employer may take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions of 
Contract. 

(xviii) One of the partners of JV/Consortium should have downloaded the bid 
documents. 

1.6 Cost of Bidding 

1.6.1.   The bidder shall bear all costs associated with preparation and submission of his bid, 

and the Employers will in no case be responsible and liable for those costs. 

 
1.7 Site Visit 

1.7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works. The costs of visiting the Site shall be at the Bidders’ own expense. 

B. Bidding Documents 

1.8 Content of Bidding Documents 

1.8.1   The set of bidding documents comprises the documents listed in the table below and 

addenda issued in accordance with Clause 1.10: 
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• DC1 : Bid Reference 

• NIT : Invitation for Bids 

• SECTION1 : Instruction to Bidders 

• SECTION2 : Forms of Bid, Qualification Information 

• SECTION3 : Conditions of Contract 

• SECTION4 : Contract Data 

• SECTION5 : Specifications and Special Conditions 

• SECTION6 : Drawing 

• SECTION7 : Bill of Quantities 

• SECTION8 : Forms of Securities 

1.8.2    One set of the bidding documents will be issued to the bidder. The document should be 

completed and returned with the bid. (Refer Section 5) 

1.8.2.1 Bidding documents shall be downloaded. The documents should be completely filled 

and submitted through on-line tendering process and one copy shall be submitted 

within 7 days of Date of opening of tender. 

1.8.3  The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, drawings, 

annexure in the bid document. Failure to comply with the requirements of the bid 

document shall be at the bidder’s own risk. Pursuant to clause 1.26 hereof, bids which 

are not substantially responsive to the requirements of the bid documents shall be 

rejected. 

1.9 Clarifications of the Bidding Documents 
1.9.1    A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the 

Employer’s address indicated in the invitation to bid. The employer will respond to any 

request for clarification. 

1.9.2 Pre – bid meeting (Refer Section 5) 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, which 

will take place N.A. @____Hrs. at Board Room, A.O. Building, Deendayal Port authority, 

Gandhidham - Kutch, Gujarat. 

1.9.2.2       The purpose of the meeting will be to clarify issues and to answer question on any 

matter that may be clarified at that stage. But written comments/ reply is prevailed. 

Queries raised after Pre-Bid meeting shall not been entertained. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 

Employer on or before the meeting. 

 
1.9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 

the source of enquiry) and the responses given will be uploaded on website 

https://tender.nprocure.com without delay. Any modification of the bidding 
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documents listed in Sub-Clause 1.8.1 which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 1.10 and not through the minutes of the pre- bid 

meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
1.10. Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addendum. 

 
1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated by uploading online on https://tender.nprocure.com Prospective 

bidders shall acknowledge receipt of each addendum by cable to the Employer. 

1.10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend as necessary the deadline 

for submission of bids, in accordance with Sub- Clause 1.20.2 below. 

C. Preparation of Bid 

1.11 Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 

1.12 Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 
 
 

A ) Technical Bid 

i) Bid Security and tender fee. 

ii) Qualification Information Form and Document (Pursuant to clause 1.4 hereof) and 

any other materials required to be furnished and submitted by the bidder in 

accordance with these instructions. The documents listed under Sections 2, 4 and 7 

of Sub-Clause 1.8.1 shall be filled in without exception. 

B ) Financial Bid 

i) Price Bid 

ii) Bill of Quantity dully filled and digitally signed by the Bidder. 

 
1.13 Bid Prices 

1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on 

the priced Bill of Quantities submitted by the Bidder. 

1.13.2 The bidder shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items for which no rate or price is entered by the bidder will not be paid for by 

the Employer when executed and shall be deemed covered by the other rates and prices in 

the Bill of Quantities. 
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1.13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for 

any other cause shall be included in the rates, prices and total Bid price submitted by 

the Bidder. 

 
1.13.4 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the contract. [In accordance with the provisions of clause 3.47 of the 

conditions of contract.] (Refer Section 5) 

1.14 Currencies of Bid and payment 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

1.15 Bid Validity 

1.15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for 

bid submission specified in clauses 1.20. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of bid validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or by 

cable. A bidder may refuse the request without forfeiting his bid security. A bidder 

agreeing to the request will not be permitted to modify his bid.  

 

1.16 Bid Security (Earnest Money Deposit -EMD) 
 

A. Earnest money Deposit (EMD)shall be 1% of the Estimate cost put to tender, subject to  

maximum Rs. 50 Lakhs. 

 
B. The EMD up to Rs. 5 lakhs to submitted in Digital mode of Payment at Bank of Punjab National 

Bank Kandla Branch Account No. 2177002100004626 IFSC code. PUNB0217700 EMD 

beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount from any 

Nationalized Bank / Scheduled Bank except cooperative bank’ having its branch at 

Gandhidham (Kutch). Bank Guarantees submitted as Earnest Money shall be valid for 28 

days beyond the validity of the bid. Bank Guarantee shall be verified independently by the 

Port with the bank before finalization of technical offer. In the event of lack of confirmation 

of issue of the Bank Guarantee by the Bank, the bid shall stand disqualified. 

 
C. In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any 

agencies/ organization under The Ministry of Micro, Small and Medium Enterprises 

indicating the list of activity related to the subject tender as per National Industrial 

Classification-2008 mentioned in the table below only shall become eligible for exemption 

from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate in preliminary bid stage” Such bidder shall upload in preliminary bid a scanned 

copy of valid certificate as well as duly filled and signed “Bid Security Declaration” as per 

format provided in the tender document failing which the bid shall be considered non-

responsive. Bid security declaration format available in the tender document 

 



19  

LEVEL DESCRIPTION 

Section - F Construction 

Division - 42 Civil Engineering 

Group - 421 Construction of roads and railways 

Class - 4210 Construction roads and railways 

Sub Class - 42101 Construction and maintenance of motorways, 

streets, roads, other vehicular and pedestrian 

ways, highways, bridges, tunnels and subways 

 

D. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after 

ranking of price bids. Earnest money of L2 is refunded immediately after entering into 

agreement with L1 and acceptance of performance GuaranteefromL1. 

E. EMD is refunded suo-motto with/without any application from the bidders. 

F. The bid security of the successful bidder will be discharged /refunded after he has 

signed the Agreement and furnished the required Performance security. 

G. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of bid validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to any arithmetic errors or 
c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 
(ii) Furnish the required Performances security. 
(iii) In case the contractor fails to commence the work within stipulated time. 

The forfeiture of the bid security is entirely discretion of employer. No any claims in 
this regard shall be entertained. 

 
1.17  Alternative proposals by bidders 

 
1.17.1 Conditional offer or Alternative offers will not be considered further in the process of 

tender evaluation. 
 

1.18  Format and signing of bid 
 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 
duly authorized to sign on behalf of the Bidder. 
 

1.18.2 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the 
bidder in which case such corrections shall be initialed by the person or persons 
signing the bid. 

D        Submission of bids 
 

1.19  Sealing and marking of bids. (Refer Section 5) 

 
1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof in one envelope 

and properly seal and mark as “Bid Security”. The bidder shall put documents mentioned 

in clause No: 1.12.1.A (ii) in separate envelope and properly seal and mark as “Technical 

Bid”. 
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The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) here of, in separate 

envelope duly marking the envelope as “Financial Bid”. 

 

These envelopes than be put inside one outer envelope and sealed, duly marking the 

outer envelope as “Technical Bid and Financial Bid”. 

 
1.19.2 The envelopes shall 

 
(a) be addressed to Nodal Officer/Employer at the following address. 

      (Insert address of office for bid submission), and 

(b) bear the following identification: 

Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender No_________)  

in the office of ____________ upto________ p.m. on due date and open at ___________ on the same  

date in presence of such of the tenderers who may wish to be present. 

1.19.3  In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes shall 

indicate the name and address of the bidder of to enable the bid to be returned 

unopened in case it is declared late, pursuant to Clause 1.21, or the bid is declared non-

responsive. If the outer envelopes are not sealed and marked as above, the Employer 

will assume no responsibility for the misplacement or premature opening of the 

technical bid and financial bid. 

1.20 Deadline for submission of the Bids 

1.20.1 Bids must be received by the Employer at the address specified above not later than in 

the event of the specified date for the submission of bids being declared a holiday by the 

Employer. The bids will be received up to --/--/2024the appointed time on the next 

working day. 

1.20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 1.10, in which case all rights and obligations of the Employer 

and the bidders previously subject to the original deadline will then be subject to the 

new deadline. 

1.20.3 In case of tender document being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document. The tenderer shall give an 

undertaking that no change have been made in document. He shall be issued a printed 

set of document under acknowledgment with a condition that the printed version of the 

port tender document will be treated as authentic tender and if any discrepancy is 

noticed at any stage between the Port’s tender document and the one submitted by the 

tenderer, the conditions mentioned in the Port’s printed document shall prevail. 



21  

Besides, the tenderer shall be liable for legal action for the lapses. Insert time and date; 

this should be the same as those given in the invitation for Bids ClauseNo.1.20. 

1.21 Late Bids 
 

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will be 
considered as non-responsive. 
 

1.22 Modification and Withdrawal of Bids 
 

1.22.1 Bidders may modify or withdraw their bids before the deadline of submission of the 

online bid. 

1.22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner 
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 
(Refer Section 5) 

1.22.3 No bid may be modified after the deadline for submission of bids. 
 

1.22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity in Clause 1.15.1 above or as 
extended pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security 
pursuant to Clause1.16. 

1.22.5 Bidders may only offer discount to or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the original 
bid submission. (Refer Section 5) 

E. BID OPENING AND EVALUATION 

1.23 Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the Employer will first 

open Technical bids of all bids received (except those received late) including 

modifications made pursuant to clause 1.22 in presence of the bidders or their 

representative who choose to attend. In the event of the specified date for Bid opening 

being declared a holiday by the Employer, the bids will be opened at the appointed 

time and location on the next working day. 

1.23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which 

an acceptable notice of withdrawal has been submitted pursuant to Clause 1.22 shall 

not be opened. Bidder’s name, withdrawals, modifications of technical bid, the presence 

of bid security and such other details, as the Employer may consider appropriate will be 

announced by the Employer at the opening. (Refer Section 5) 

1.23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, 

then all bidders will be so informed then and there. If any Bid contains any deviation 

from the Bids documents and/or if the same does not contain Bid security in the 

manner prescribed in the Bid documents, then that Bid will be rejected, and the Bidder 

informed accordingly. The sealed financial bid containing priced BOQ will be returned 

to him without opening. All valid financial bids whose technical bids have been 

determined to be substantially responsive in accordance with Clause 1.26 hereof, shall 



22  

be opened on the specified date from declaring the results of the Technical Bid, in 

presence of the bidders or their representatives who choose to attend. The Bidder’s 

name, the Bid prices, the total amount of each Bid and of any alternative Bid (if 

alternatives have been requested or permitted), any discounts, Bid modifications and 

withdrawals, and such other details as the Employer at the opening. Any bid price, 

discount, or alternative Bid price which is not read out and recorded at Bid opening, 

will not be taken into account in Bid evaluation. (Refer Section 5) 

1.23.4 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with sub clause 23.3 and the minutes shall 

form part of the contract. (Refer Section 5) 

1.24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison of 

the bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful bidder has been announced. 

1.25 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be writing or by cable, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted 

except as required to conform the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause 1.27. 

Subject to above para, no Bidder shall contact the Employer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

1.26 Examination of Bids and Determination of Responsiveness 

1.26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each 

Bid (a) meets the eligibility criteria defined in Clause 1.4 (b) has been properly signed 

by an authorized signatory (accredited representative) 

holding power of Attorney in his favor. The Power of Attorney shall inter alia include a 

provision to bind the Bidder to settlement of disputes clause; (c) is accompanied by 

the required Bid security and; (d) is responsive to the requirements of the Bidding 

documents 

1.26.2 A substantially responsive Technical and Financial Bid is one which conforms 

to all the terms, conditions and specification of the Bidding documents, without 

material deviation or reservation. A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality or performance of the works; (b) 

which limits in any substantial way, the Employer’s rights or the Bidder’s obligations 
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under the Contract; or (c) whose rectification would affect unfairly the competitive 

position of other Bidders presenting responsive Bids. 

1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

1.26.4 The envelop marked as financial bid of those bidders whose technical bid has been 

determined to be non-responsive shall not be opened and will be returned unopened. 

(Refer Section 5) 

 
1.27 Correction of Errors. (Refer Section 5) 

1.27.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the rate 

in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line-item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will govern. 

1.27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, with the concurrence of the Bidder, 

shall be considered as binding upon the bidder.  

1.28 NIL 

1.29 Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined to be 

responsive in accordance with Clause1.26. 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant toClause1.27; 

(b) Making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with Sub Clause1.22.5 

 
1.29.3 The estimated effect of the price adjustment conditions under Clause 3.47 of the 

conditions of contract, during the period of implementation of the Contract, will not be 
taken into account in Bid evaluation. 
 

1.29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 

Officer or his nominee’s estimate of the cost of work to be performed under the 

contract, the Employer may require the Bidder to produce detailed price analyses for 

any or all items of the Bill of Quantities. 

F. AWARD OF CONTRACT 
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1.30 Award Criteria 

1.30.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price, provided that such Bidder has been determined to be 

(a) eligible in accordance with the provisions of Clause 1.3, and (b) qualified in 

accordance with the provisions of Clause 1.4. The second bidder (i.e.L2) shall be 

kept in reserve and may be invited to match the bid submitted by the (L1) bidder 

in case such bidder withdraws or is not selected for any reason. 

1.31 Employer’s Right to accept any Bid and to reject any or all. 
 

The        Employer        reserve        the        right         to         accept         or   reject 

any bid and to cancel the bidding process and reject all bids, at any time prior to 

the award of contract, without thereby incurring any liability to the affected 

bidder or bidders of the grounds for Employer’s action. 

 
1.32 Notification of Award and Signing of Agreement 

 
1.32.1 The Bidder whose bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “contract Price”). 

1.32.2 The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the provision 

of Clause1.33. 

1.32.3 The Agreement will incorporate all correspondence between the Employer and 

the successful bidder. It will be signed by the employer and sent to the successful 

Bidder (within 28 days of award of work for global tender and within 14 days for 

domestic tender) following the notification of award along with the Letter of 

Acceptance. Within (28 days for global tender and within 21 days for domestic 

tender) of receipt, the successful Bidder will furnish the performance security and 

sign the Agreement with the Employer. 

1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful  

1.33. Performance Security 

Security Deposit shall consist of two parts; a) Performance Guarantee to be 

submitted at award of work, and b) Retention money to be recovered from 
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Running Bills. 

Security Deposit shall be 10% of Contract price of which 5% of contract price 

should be submitted as Bank Guarantee, or Digital mode of payment within 21 

days of receipt of Letter of Acceptance and balance 5% recovered as Retention 

Money from Running Bills. Recovery of 5% of Retention Money to commence 

from the first bill onwards @ 5% of bill value from each bill. Retention Money 

be refunded within 14 days from the date of issue of provisional completion 

certificate. Balance SD to be refunded immediately not later than 14 days from 

completion of whole work i.e including maintenance period. (Subject to 

fulfillment of clause no 5.23). 

Failure of the Successful Bidder to comply with the requirements as mentioned 

above shall constitute sufficient grounds for cancellation of the award of work 

and forfeiture of bid security and/or the bidder can be disqualified from 

bidding for any contract with DPT for a period of three years from the date of 

notification.” 

1.34. Advance Payment (Refer Section 5) 

134.1 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as stated 

in the ContractClause3.51. 

1.35 Conciliator (Refer Section 5) 

1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as 
Conciliator under the contract as provided in sub-clause 3.24.1 of condition of 
contract. If the bidder disagrees with this proposal, the bidder should so state 
in the bid. (Refer Section 5) 

1.36 Corrupt or Fraudulent Practices 
1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this 

contract, observe the highest standard of ethics during the procurement and 

execution of this contract. In pursuance of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(I) “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in contract execution; and 

(II) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 
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recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time to 

be awarded a contract/contracts if he at any time determines that the Bidder 

has engaged in corrupt or fraudulent practices in competing for or in executing, 

the contract. 

1.36.2 Submission of fraudulent documents shall be treated as major violation of the 
tender procedure and in such cases the Port shall be resort to forfeiture of 
EMD/SD/BG of the bidder, apart from blacklisting the firm for the next 3 
years. 

1.36.3 Furthermore, Bidders shall be aware of the provision stated in sub-clause 

 

 

 
CONTRACTOR                    EXECUTIVE ENGINEER (C) 

 
                                                                                    DEENDAYAL PORT AUTHORITY 
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SECTION: 2 

 

FORMS OF BID, QUALIFICATION 
INFORMATION 

 
TABLE OF FORMS 

1. FORM OF BID 
2. CONTRACTOR’S BID 
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. NOTICE TO PROCEED WITH THE WORK 
6. AGREMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

To 

THE EXECUTIVE ENGINEER (C), 
DEENDAYAL PORT AUTHORITY, 
ROOM NO.114, GROUND FLOOR, 
AO BUILDING, GANDHIDHAM 
KUTCH-370201. 

 
We, the undersigned, declare that: 

 
a. we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued 

b. we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document 

c. The total price of our tender, excluding any discounts offered in item(d) below, is [ insert 

the total tender price in words and figures, indicating the various amounts and the 

respective currencies]; [in case of techno-commercial offer it shall be mentioned that ‘as 

filled in the price bid’] (Refer Section 5) 

d. The discounts offered and the methodology for their application are: Discounts. if our 

tender is accepted, the following discounts shall apply. Methodology of application of 

the discounts. The discounts shall be applied using the following method:( Refer 

Section 5) 

e. our tender shall be valid for the period of time specified in [ITB Sub-clause 1.15.1], 

from the date fixed for the tender submission deadline in accordance with [ITB Sub- 

clause 1.20.1], and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period or any extended period accordance with [ITB Sub-

clause1.15.2]; 

f. If our tender is accepted, we commit to submit a performance guarantee in accordance with 

[insert relevant clause no., ITB Sub-clause 1.33] for the due performance of the contract, as 

specified in specimen form for the purpose. 

g. We, including any subcontractors or contractors for any part of the contract, (Refer Section 

5) 

h. We have no conflict of interest in accordance with [ITB Sub-clauseno1.3.2]. 

i. Our firm, its affiliates or subsidiaries has not been declared ineligible by the port, under laws 

of India or official regulations in accordance with [ITB Sub- clause no.1.3.4] 

j. We understand that this tender, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

contract agreement is prepared and executed in accordance with [ITB Sub-clause 1.32] and 

as per specimen from the purpose. 

k. We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive. 

l. We also make specific note clauses of [ITB, NIT] under which the contract is governed. 
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m. In case of out station firms, having a branch in India for liaison purposes, please mention the 

name of the contact person and Tel. no., Fax. no., and mail-Id and also the complete postal 

address of the firm. 

n. We understand that the communication made with the firm at (m), by the port shall be 

deemed to have been done with us. 

Signed: [insert signature of person whose name and capacity are shown] 
 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

Dated on _day of_ , (insert date of signing) 
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CONTRACTOR’S BID 
Description of the works: - “Construction of Road at SIPC Location 2 

(Kandla) Stage 2 for Development of Smart Industrial Port City (SIPC) 

at Kandla-Gandhidham-Adipur Complex (3 years Maintenance period) 

BID 
 

TO 
 

Address 

 
----------------------------------------------------------- (The employer) 

 
------------------------------------------------------------------------------- 

GENTLEMEN, 
 

We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of (in figures) 

 

 (in letters) 
 

The advance payment required / not required as per rule. (NOT APLLICABLE) 
We accept appointment of_ as the conciliator’s letter. (NOT 
APLLICABLE) Or 
We do not accept the appointment of  _ as the conciliator and 
proposed instruct that be appointed as conciliator who’s daily fees and 
biographical data are attached. (NOT APLLICABLE) 

 
This bid and your written acceptance of it shall constitute a binding contract between us. 
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India 
namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. 
We attach herewith our copy of permanent account number (PAN) 

Yours faithfully, 

Authorized Signature: 

Name& title of signatory 
Name of Bidder 
Address 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid.
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Pre-Qualification of bidders 
 

The information to be filled in by the bidder in the following pages will be used for 

purposes of pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders 
 

Constitution or legal status of bidder (attach copy) 

 Place of registration 

 Principal place of business 
 Power of attorney of signatory of bid (Attach) 

2. Turnover of the firm/JV 
 

 
YEAR 

 
TURN OVER 

 
2020-21 

 
2021-22 

 
2022-23 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 

statement, auditor’s reports (in case of companies/ corporation) etc., list them below and 

attach copies. 

3. Similar works 
 

Particulars Year No. of works Value 

 
Total value 

completed similar 

work as defined in 

the tender 

document during 

last 7 years 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

 

Attachments: Supporting documents, viz., successful completion certificates from clients, 

other documentations to substantiate the similarity of work as per definition of “similar 

work” employers reserves the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
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Descriptio 
n of work 

Place 
& 

state 

Contrac 
t no.& 
date 

Name 
& 

addres 
s of 
port 
for 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completio 

n 

Value of 
remaining 

to be 
complete d 

Anticipate d 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 
(B) Works for which bids already submitted 

 
Description 

of work 
Plac 
e & 
state 

Name& 
addres 

s of 
port or 
Dept. 

Value 
of  

contrac 
t Rs 

Stipulated 
Period of 
completio 

n 

Date 
when 

decisio 
n is 

expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s equipment are essential for carrying out the works. The bidder 

 should list all information requested below. 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/le ased 
/to be procured 

No.s/ 
capacity 

Age/condition Remarks 

1 2 3 4 5 6 

      

6. Qualification and experience of key personnel proposed for administration and execution of the 
contract. Attach biographical data. Refer also to sub. clause 1.4.2(e) of instructions to bidders and  

sub. Clause 3.9.1 of the condition of contract. 
 

Position Name Qualification Years of 
experienc 

e 
(general) 

Years of 
experience in 
the proposed 

position 
Project 
manager 

    

Discipline 
specialist etc., 

    

 
7. Proposed sub-contracts and firms involved. (Refer Section 5) 

 
Sections of the 

works 
Value of sub- 

contract 
Sub- 

contractor 
(name and 
address) 

Experience in 
similar work 
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8. Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port / Dept. Cause 
of 
dispute 

amount Remarks 
involved 
showing 
present 

status 
     

 
9. Additional information bidder may like to submit. 

 
Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) 

 
Dated on day of_ [insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
 _ (date) 

 

TO:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
 

Sub:-  Tender No. C - 05/2024 
 

“Construction of Road at SIPC Location 2 (Kandla) Stage 2 for Development 
of Smart Industrial Port City (SIPC) at Kandla-Gandhidham-Adipur Complex 
(3 years Maintenance period) 

Ref: Your bid dated 
And [list the correspondence with the bidder] 

 
This is to notify you that your bid dated for execution of the 

 _ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees (amount in words 

and figures as corrected and modified) in accordance with the tender document is here by 

accepted by the employer/Board. 

You are hereby requested to furnish performance security, in the form detailed in 

tender document for an amount of Rs.  Within { } days of the receipt of 

this letter of acceptance valid up to 28 days from the date of completion obligations expiry of 

taking over certificate subject to removal of defects period i.e up to and also sign the contract 

agreement within { } days of the receipt of this letter of 

acceptance, failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

Yours faithfully 
 
 

Authorized signature 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
 dated 

 

To 
(Name and address of the contractors) Dear 

Sirs, 

Sub.: Tender for “Construction of Road at SIPC Location 2 (Kandla) Stage 2 
for Development of Smart Industrial Port City (SIPC) at Kandla-
Gandhidham-Adipur Complex (3 years Maintenance period) 

Ref: Letter of acceptance no. dated 
 

Pursuant to your furnishing the requisite security as stipulated in [clause of general 
conditions of contract] and signing of the contract for execution of the  you 
are hereby instructed to precede with the execution of the said works in accordance with the 
contract documents. It is hereby notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 

 
 

Yours faithfully, 
 
 

(Signature, name and title of 
Signatory authorized to sign on 
Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT 
(to be executed on ₹300 non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
THIS CONTRACT AGREEMENT is made 
 
The[insert: number] day of [insert: month], [insert: year] 
 
 
 

AGREEMENT 
 
 This agreement made this ____________________ day of _________________ between the Board of the Port of 

Deendayal Port Authority, a body corporate under Major Port Authorities Act, 2021, having which Administrative 

Office building at Gandhiham (Kutch). (Here in after called the “Board” which expression shall unless excluded 

repugnant to the context, be deemed to include their successors in office) of the one part and __________________ (herein 

after called the "CONTRACTOR" which expression shall unless excluded by or repugnant to the context be deemed to 

include his heirs, Executors, Administrators, Representatives and assigns or successors in office) of the other part. 

 
 WHEARS the Board is desirous of carrying out the work of __________ 
_______________________________________________________   ___” and whereas the Contractor has offered to execute and 
complete such works at a total cost of ₹____________ 
 
 AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to Conciliation 
Committee / Council comprising of independent subject expert. The award by the Conciliation Committee / Councils 
shall be placed before the Board of Trustee for consideration if agreed by both the party 
 
            

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for due 
fulfilment of all the conditions of the contract: 

 
(1) ₹_____________ paid in the form of Digital Mode / Bank Guarantee towards 5 %  of Contract value as 

Performance Guarantee. balance 5% to be recovered from running bills.  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS  
 

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to them in 
the conditions of contract hereafter referred to.     

 
2. The following shall be deemed to form and be read and construed as part of this agreement relating to the 

said work, viz. 
 

a. Notice Inviting Tender (Page No. _________ to ______ ) 
 

b. The tender submitted by the contractor including Schedule “A” and “B”.  (page No. ________ to __________ ) 
 

c. General Rules and direction for the guidance of the tende₹ (Page No. _________ to _______ ) 
 

d. General and Special Conditions of the Contract. (Page No. ____ to ____  ) 
 

e. The schedule of items of work with quantities and rates. (Page No. _____ to ______ ) 
 

f. Correspondence exchanged before the issue of letter of acceptance by which the conditions of contract are 
amended, varied of modified in any way by manual consent (to be enumerated). (Page No. ____ to _____ ) 

 
g. Work Order No. _______ issued vide letter No. _______ (Page No. ______ to _______ ) 
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3. The Contractor hereby covenants with the Board to complete and maintain the said works to the satisfaction 
of the Board in conformity in all respects, with the provision of the said contract.      

 
4. The Board hereby covenants to pay the Contractor in consideration of such work "the contract price" at the 

time and in the manner prescribed by the said Contract.    
 

 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals the day and year first above 
written signed and sealed by the Contractor in the presence of : 

 

M/s. ___________________ 
_______________________ 
_______________________ 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. ----------------------------------  
----------------------------------                                      

2. -----------------------------------                                   Contractor                                                                                                        
-----------------------------------   
                                                               

Signed, sealed & delivered 
By Chief Engineer on                                                                                                                        
behalf of the Board in the                           Chief Engineer 
Presence of :                                      Deendayal Port Authority 
                 
 

    FOR & ON BEHALF OF THE 
        BOARD OF DEENDAYAL PORT AUTHORITY 
 
Witness:  (Name, Signature, address) 
 
1. --------------------------  
   --------------------------  
2. -------------------------   
   ------------------------- 
(Dy. HOD & XEN) 
The common seal of the  
Board of Deendayal Port Authority affixed in 
the presence of :                        
 
 

                                                                SECRETARY 
                    DEENDAYAL PORT AUTHORITY                                                                          
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 The approved “Procedure for signing Integrity Pact” is as follow: 
 

(1) The Employer / Authority Person of Employer shall sign the IP in the presence of witness from their 
side, who shall also affix his/her signature thereof and then the same IP shall be uploaded by them on n-
procure portal; 
 

(2) The potential bidders shall download and print the IP Agreement signed by the Employer and their 
witness and affix his/her signature on the IP Agreement in the presence of a witness from his/her side, 
who shall also affix his/her signature thereof. Having completed the signing procedure, the Potential 
Bidder shall upload the dully filled and signed IP Agreement on n-procure portal. 
 

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be completed online. However, in case of any technical glitch due 
to which if any potential bidder is unable to upload the IP Agreement, then he / she shall submit the 
Hard Copy of the dully filled, signed IP Agreement to the Department concerned of DPA within a period 
of seven days and prior to opening of the Technical Bid, failing which Bid of potential Bidder shall be 
treated as disqualified. 
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SECTION 3 

CONDITIONS OF CONTRACT 
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                                                       CONDITION OF CONTRACT 
A. General 
3.1 Definitions 
 
3.1.1 Terms which are defined in the Contact Data are not also defined in the 

Conditions of Contract but keep their defined meanings capital initials are used 
to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 
Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by the 

Nodal Officer or his nominee in accordance with Sub Clause3.55.1 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 3.2.2 

below. 

The Contract Data defines the documents and other information which comprise 

the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

Days are calendar days, months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the Period named in the Contract Data and calculated 

from the Completion Date. 

The Employer is the party who will employ the contractor to carry out the Works.  

The Nodal Officer or his nominee is the person named in the Contract Data (or any 

other Competent person appointed and notified to the contractor to act in replacement 

of the Nodal Officer or his nominee) who is responsible for supervising 

the Contractor, Administering the Contract, certifying payments due to the Contractor, 

issuing and valuing Variations to the contract, awarding extensions of time and valuing 

the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 

The Intended completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract Data. 

The Intended Completion Date may be revised only by the Nodal Officer or his nominee 

by issuing an extension of time. 
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Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic 

or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and 

are factual interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies the 

Works. 

The Works are what the Contract requires the Contractor to construct, install and turn 

over to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 

Board – Board of Trustees of the Deendayal Port, a body corporate under the Major Port 

Act, 2021 as amended from time to time. 

Chairman means the Chairman of the Board of Trustee of Deendayal Port. 
 

“Engineer-in-Charge” means the Chief Engineer of the Deendayal Port Authority. 

 
3.2 Interpretation 

In interpreting this Condition of Contract, singular also means plural, male also means 
female or neuter and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract instructions clarifying queries 
about the Conditions of Contract. 

 

3.2.1 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 

 
1. Agreement 

 
2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 
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3. Contract Data 

 
4. Conditions of Contract including Special Conditions of Contract 

 
5. Specifications 

 
6. Drawings 

 
7. Bill of quantities 

8. Any other documents listed in the Contract Data as forming part of the Contract. 
 

3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 
people except to the Conciliator after notifying the Contractor and may cancel any delegation 
after notifying the Contractor. 

3.6 Communications 

3.6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

3.7 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number of 
partners in JV/Consortium shall be limited to maximum of three. Each entity would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member (JV has to designate one partner as Lead Member in 
their MOU) to be indicated by bidders. The firms with at least 26% equity holding each 
are allowed to jointly meet the eligibility criteria. 

(i) A legally binding Joint venture / Consortium Agreement signed by authorized 
signatories of all the partners of the JV/Consortium, as per the proforma of joint 
venture/consortium agreement at section-8. 

(ii) Power of attorney duly executed and signed by legally authorized signatories of all the 
partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the JV/Consortium 
during the bidding process; and (b) in the event of a successful bid, to incur liabilities 
and receive instructions for and on behalf of the partner(s) of the JV /Consortium and to 
carry out the entire execution of the contract including payment, exclusively through 
Lead Partner, as per the proforma of power- of-attorney for lead member of jv/ 
consortium at Section -8, which shall be duly authenticated by a notary public or 
equivalent certifying authority, shall be enclosed with the bid. 

(iii) The bid and in the case of the successful bidder, the Agreement, shall be signed and / 
or executed in such a manner for making it legally binding on all partners (including 
operative parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). 
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The Contract shall be signed by legally authorized signatories of all partners. 

(iv) The Lead Partner shall be authorized to receive instructions for and on behalf of the 
partners of the Joint venture and entire execution of the Contract including payment 
shall be carried out exclusively through the Lead Partner. A Statement to this 
effect should be included in the Joint Venture Agreement. 

(v) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a Statement 
to this effect should be included in the Joint Venture Agreement. 

(vi) Bid Security as required shall be furnished by Lead Member of Joint venture. 

(vii) Performance Guarantee, as required, will be furnished by Lead Member of Joint 
venture. 

(viii) Participation by a firm in more than one JV /Consortium is not permissible. A firm 
who submits bid on individual capacity is not eligible to be a partner of a JV 
/Consortium. In case a firm's name appears in more than one bid then both 
application may be rejected. 

(ix) Each partner must submit the complete documentation, or portions applicable 
thereto, required qualifying the firm forbidding. 

(x) All the partners of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of 
any partner and arrangements for providing the required indemnities. 

(xi) Notwithstanding demarcation or allotment of work among the partners, each 
partner shall be liable for non-performance of the whole contract irrespective of 
their demarcation or share of work. 

(xii) The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

(xiii) All the correspondences between the Employer and the contractor shall be routed 
through the Lead Partner. 

(xiv) In the event of default by the Lead Partner, it shall be construed as default of the 
Contractor; and Employer will take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

(xv) An undertaking that all the partners are jointly and severally liable to the Employer 
for the performance of the contract shall be enclosed with the bid. 

(xvi) In the event of any partner leaving the JV, it shall be intimated to the Employer 
within 30 days by other partner(s). Failure to do so shall be construed as default of 
the contractor and the Employer may take action under relevant clause(s) of the 
Bid Document and/or General Terms and Conditions of Contract. 

(xvii) The contractor shall not alter its composition or legal status without the prior 
written permission of the Employer. Failure to do so shall be construed as default of 
the contractor and the Employer may take action under relevant clause(s) of the 
Bid Document and/or General Terms and Conditions of Contract. 

(xviii) One of the partners of JV/Consortium should have downloaded the bid 
documents. 

3.8 Sub-contracting (Refer Section 5) 

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee 
but may not assign the Contract without the approval of the Employer in writing. 
Subcontracting does not alter the Contractor’s obligations. 

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of other 
contractors. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may modify 
the schedule of other contractors and shall notify the contractor of any such 
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modification. 

3.9 Personnel 

3.9.1 The contractor shall employ the key personnel named in the schedule of key personnel as 
referred to in the contract Data to carry out the functions stated in the schedule or other 
personnel approved by the Nodal officer or his nominee. The Nodal Officer or his 
nominee will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal or better than 
those of the personnel listed in the schedule. 

3.9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member 
of the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s risks 
and the Contractor carries the risks which this Contract states are Contractor’s 
risks. 

3.11 Employers Risks 

3.11.1 The Employers risks are 
 

(a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof: 

(iv) Pressurewavescausedbyaircraftorotheraerialdevicestravelingatsonicor 

supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 
 

( b ) Loss or damage due to the use or occupation by the Employer of any Section  or 

part of the Permanent Works, except as may be provided for in the Contract; 

( c ) Loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor is 

responsible; and 

( d ) Any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 
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(i) could not have reasonably foreseen, or 

(ii) Could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 
appropriate measures, or 

B. Insure against. 

3.12 Contractor’s risks 
 

3.12.1 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract Data for 
the following events which are due to the Contractors risks. 

(a)    Loss of or damage to the Contractors risks.  

(b)    Loss of or damage to Equipment; 

(c)  Loss of or damage property (except the Works, Plant, Materials and Equipment in 

connection with the Contract, and 

(d)   Personal injury of death. 

 

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 
approval before Start Date. All such insurance shall provide for compensation 
to be payable in the types and proportions of currencies required to rectify the 
loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment of the premiums shall be a debt 
due. 

3.13.4. Alternate to the terms of insurance shall not be made without the approval of 
the Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance policies. 

 
3.14. Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

3.15. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 
 



46  

3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1. The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the program submitted by the 
Contractor as updated with the approval of the Nodal Officer or his nominee, 
and complete them by the Intended Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them 
if they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

3.19. NIL 
 

3.18.4. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his 
nominee before their use. 

3.20. Safety 

3.20.1 The Contractor shall be responsible for the safety of all activities on the 

Site. 

3.20 Discoveries. 

3.20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to 
notify the Nodal Officer or his nominee of such discoveries and carry out the 
Nodal Officer or his nominee’s instructions for dealing with them. 

3.21 Possession of the Site. (Refer Section 5) 

3.21.1 The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the date stated 
in the Contract Data, the Employer is deemed to have delayed the start of the 
relevant activities and this will be a Compensation Event. (Refer Section 5) 

3.22. Access to the Site 

3.22.1. The Contractor shall allow the Nodal Officer, or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is intended 
to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

3.23. Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is located. 
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3.24. Disputes 

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the conciliator within 28 days of the notification of the 
Nodal Officer or his nominee’s decision. (Refer Section 5) 

3.25. Settlement of Disputes (Refer Section 5) 

3.25.1. If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of 
the Works, whether during the execution of the Works  or  after their 
completion and whether before or after repudiation or after termination of the 
Contract, including any disagreement by either party with any action, inaction, 
opinion,  instruction,  determination,  certificate or valuation of the Nodal 
Officer or his nominee, the matter in dispute  shall, in the first place be referred 
to the Disputes Review Board [DRD] in case of contracts valuing more than 
Rs.5 crores and above, and for contracts valuing less than Rs. 5 crores, the 
disputes will firstly be settled by the Conciliator, failing which any party may 
invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated 
the Contractor shall in every case, continue to proceed with the Works with all 
due diligence and the Contractor and the Employer shall give effect forthwith 
to every decision of the Nodal Officer or his nominee unless and until the same 
shall be revised, as hereinafter provided, by the conciliator or in a Dispute 
Review Board recommendation / Arbitral Award. 

 
3.25.2. Decision by Conciliator (Refer Section 5) 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a 

notification of a dispute.  

(ii) Conciliator shall be paid daily at the rate specified in the contract Data 
together with reimbursable expenses of the types specified in the contract data 
and the cost shall be divided equally between the Employer and the contractor, 
whatever decision is reached by the conciliator, either party may refer a decision 
of the conciliator within 28 days of the conciliator’s written decision. If neither 
party refers the disputes to arbitration within 28 days, the conciliators decision 
will be final and binding. 

 
3.25.3 Arbitration (Refer Section 5) 

Any dispute in respect of contracts where party is dissatisfied by the 
Conciliators decision, shall be decided by arbitration as set forth below: 

 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, 
one each to be appointed by the Employer and the Contractor, and the third to be 
appointed by the mutual consent of both the arbitrators, falling which by making a 
reference to CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the 
evidence or arguments already put before the Nodal Officer or his nominee or 
the Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall 
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disqualify the Nodal Officer or his nominee or any of the members of the Board, 
as the case may be, from being called as a witness and giving evidence before 
the arbitrators or any matter whatsoever relevant to the dispute. 

(iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided always that the 
obligations of the Employer, the Nodal Officer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. Neither party shall be entitled to suspend 
the works to which the dispute relates, and payment to the contractor shall be 
continued to be made as provided by the contract. 

(iv) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the nominated 
institution. A certified copy of the chairman’s order, making such an 
appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties 
shall be ‘English’ 

(vi) The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall 
be shared equality by the Employer and the Contractor. However, the expenses 
incurred by each party in connection with the preparation, presentation, etc.  of 
its case prior to, during and after the arbitration proceedings shall be borne by 
each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 
 

(viii) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer shall not be 
withheld, unless they are subject matter of the arbitration proceedings. 

 

3.26. Replacement of Conciliator (Refer Section 5) 
 

3.26.1 Should the Conciliator resign or die or should the Employer and the Contractor 
agree that the conciliator is not fulfilling his functions in accordance with the 
provisions of the Contract, a new Conciliator will be jointly appointed by the 
Employer and the Contractor. 

In case of disagreement between the Employer and the Contractor, within 30 
days the Conciliator shall be appointed by the Appointing Authorities 
designated in the Contract Data at the request of either party within 14 days of 
receipt of such request. 

 
B. TIMECONTROL 

3.27 Program 

 
3.27.1 Within the time stated in the contact data the contractor shall submit to the 

Nodal officer or his nominee for approval a program showing the general 
methods arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

3.27.2. An update of the program shall be a program showing the actual progress 
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achieved on the timing of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

3.27.3. The contractor shall submit to the Nodal Officer or his nominees, for approval 
an updated program at intervals no longer than the period stated in the 
contract data. If the contractor does not submit an updates program within this 
period, the Nodal Officer or his nominee may withhold the amount stated in the 
contract data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue program 
has been submitted. 

3.27.4 The nodal officer or his nominee’s approval of the program shall not alter the 
contractor’s obligations. The contractor may revise the program and submit it 
to the nodal officer or his nominee again at any time. A revise program is to 
show the effect of variations and compensation events. 

3.28 Extension of the intended completion date. 

The nodal officer or his nominee shall extend the intended  completion  date if 
a compensation event occurs or a variation is issued which makes it impossible 
for completion to be achieved by the intended completion date without the 
contractor taking steps to accelerate the remaining work and 
whichwouldcausethecontractortoincuradditionalcost.Thenodalofficer or his 
nominee shall decide whether and by how much  to  extend  the intended 
completion date within 21 days of the contractor asking the Nodal Officer or 
his nominee for decision up on the effect of a compensation event or variation 
and submitting full supporting information. If the contractor has failed to give 
early warning of a delay or has failed to cooperate in assessing the new 
intended completion date. 

 
3.29 The Early Warning Provisions shall be as per clause 3.32. 

3.30 Delays Ordered by the Nodal Officer or his nominee. 

3.30.1 The Nodal Officer or his nominee may instruct the contractor to the start or 

Progress of any activity within the works. 

3.31 Management Meeting. 

Either the Nodal Officer or his nominee or the contractor may require the other 
to attend a management meeting. The business of a management meeting shall 
be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

1.31.2. The Nodal Officer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the employer. The responsibility of the parties for actions to be taken is 
to be decided by the Nodal Officer or his nominee either at the management 
meeting or after the management meeting and state in writing to all attended 
the meeting. 

 
3.32 Early warning 

3.32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or delay the 
execution of works. The Nodal Officer or his nominee may require the 
contractor to provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion date. The estimates are to 
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be provided by the contractor as soon as reasonably possible. 

3.32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making 
and considering proposals for how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the work and in carrying out 
any resulting instruction of the Nodal Officer or his nominee. 

3.32.3 The Defect Liability period for the contract shall be 12 months, then after 
maintenance period up to 24 months from the date of issue of provisional 
completion certificate. 

C. QUALITY CONTROL 
 

3.33 Identify Defects 
 

3.33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct 
the Contractor to search for a Defect and to uncover and test any work that the 
Nodal Officer or his nominee considers may have a Defect. 

 
3.34 Tests 

3.34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test 
not specified in the specification to check whether any work has a Defect and 
the test shows that it does the Contractor shall pay for the test and any 
samples.  

 
3.35 Correction of Defects 

3.35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

3.35.2 Every time notice of a Defect is given the Contractor shall correct the notified 
Defect within the length of time specified by the Nodal Officer or his nominee’s 
notice. 

 
3.36 Uncorrected Defects 

3.36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal 
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 

 
3.37 Bill of Quantities 

3.37.1 The Bill of Quantities shall contain items for the construction, supply, installation, 
testing and commissioning work to be done by the Contractor. 

3.37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item 
as jointly measured by both the representatives. 

 
3.38 Changes in the Quantities 
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3.38.1 If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than + 25 percent provided the change 
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall 
adjust the rate (s), to allow for the change, in accordance with Clause 3.40. 

3.38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities 
if thereby the initial Contract Price is exceeded by more than 15 percent except 
with prior approval of the Employer. 

3.38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 
item(s)is/are abnormally high, the Contractor shall provide the Nodal Officer or 
his nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

 
3.39 Variations. 

3.39.1 All Variations shall be included in updated programs produced by the 
Contractor. 

 
3.40 Payment for Variations. 

3.40.1 Variation permitted shall not exceed +25% in quantity of each individual item, 
and +10% of the total contract price, within 14 days of the date of instruction 
for executing varied work, extra work or substitution, and before the 
commencement of such work, notice shall be given either (a) by the contractor 
to the Employer of his intention to claim the extra payment or a varied rate or 
price, or (b) by the Employer to the contractor of his intention to vary rate or 
price. 

3.40.2 For items not existing in the Bill of Quantities or substitution to items in the 
Bill of Quantities, rate payable should be determined by methods given below 
and, in the order, given below: 

 
(i) Rates and prices in Contract, if applicable plus escalation as per contract. 
(ii) Rates and prices in the schedule of rates applicable to the contract plus 

ruling percentage. 
(iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 

 

3.40.3 For items in the Bill of quantities but where quantities have increased beyond 
the variation limits, the rate payable for quantity in excess of the quantity in 
the Bill of Quantity plus the permissible variation should be: 

(i) Rates and prices in contract, if reasonable plus escalation, failing which(ii) 
and (iii) below will apply 

(ii) Rates and prices in the schedule of Rates applicable to the contract plus 
ruling percentage, 

(iii) Market rates of material and labour, hire charges of plant and machinery 
used plus 15% for overheads and profits of contractor. 

3.40.4 If there is delay in the Employer and the contractor coming to an agreement on 
the rate of an extra item, rates as proposed by the employer shall be payable 
provisionally till such time as the rates are finally determined or till date 
mutually agreed. 

3.40.5 If the Nodal officer or his nominee decides that the urgency of varying the work 
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prevent a quotation being given and considers not delaying the work, no quotation 
shall be given, and the variation shall be treated as a Compensation Event. 

3.41 Cash flow forecasts. 
 

3.41.1 When the program is updated, the contractor is to provide the Nodal Officer or 

his nominee with an updated cash flow forecast. 

3.42 Payment Certificates. 

3.42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

3.42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the Contractor 
after taking into account any credit or debit for the month in question in 
respect of materials for the works in the relevant amount and under conditions 
set forth in sub clause 3.51.6 of the Contract Data (Secured Advance). 

3.42.3 The value of work executed shall be determined by the Nodal Officer or his 
nominee. 

3.42.4 The value of work executed shall comprise the value of quantities of the items 
in the Bill of quantities completed. 

3.42.5 The value of work executed shall include the valuation of variations and 
Compensation Events. 

3.42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

3.43. Payments. 
 

3.43.1 Bills shall be prepared and submitted by the Contractor, joint measurements 
shall be taken continuously and need to be connected with billing stage. System 
of 4 copies of measurements, one each for Contractor, Employer and Nodal 
Officer or his nominee, and signed by both Contractor and Employer shall be 
followed. 

3.43.2. 75% of bill amount shall be paid within 14days of submission of the bill. 
Balance amount of the verified bill should be paid within 28 days of the 
submission. (Refer Section 5) 

3.43.3 For delay in payment beyond the periods specified in 3.43.2 above, interest at 
a pre-specified rate (suggested rate SBI PLR + 2%) p.a. as on due date of 
payment) should be paid. (Refer Section 5) 

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 
days after its receipt and return the bill to Contractor for corrections, if any 
50% of undisputed amount shall be paid to the contractor at the stage of 
returning the bill. (Refer Section 5) 

3.43.5 The Contractor should re-submit the bill, with corrections within 30 days of its 
return by the Nodal Officer or his nominee. The re-submitted bill shall be 
checked and paid within 60 days of its receipt. (Refer Section 5) 

3.43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date 
of payment) shall be paid if the bills is not paid within the time limit specified 
above. (Refer Section 5) 

3.43.7 If an amount certified is increased in later certificates as a result of an award by 
the Conciliator or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
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date upon which the increased amount would have been certified in the 
absence of dispute. (Refer Section 5) 

3.43.8 Items of the Works for which no rate or price has been entered in will not be 
paid for by the employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
3.44. Compensation Events (Refer Section 5) 

 
3.44.1 The following mutually agreed Compensation Events unless they are caused by 

the Contractor would be applicable. 

(a) The Employer does not give access to a part of the Site by the site. 
Possession Date stated in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry 
out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of letter of Acceptance from the information 
issued to Bidders (including the Site Investigation Reports), from information 
available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause delay 
or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the 
contract. 

(m) Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation 

event. 

3.44.2 If a Compensation Event would cause additional cost or would prevent the 
work being completed before the intended Completion Date, the Contract Price 
shall be increased and/or the intended Completion Date shall be extended. The 
Nodal Officer or his nominee shall decide whether and by how much he 
Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. 

 
3.44.3 As soon as information demonstrating the effect of each Compensation Event 
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upon the Contractor’s forecast has been provided by Contractor,  it  is to be 
assessed by the Nodal Officer or his nominee and  the Contract  Price shall be 
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Nodal officer or his nominee shall adjust the Contract Price based on Nodal 
Officer or his nominee’s own forecast. The Nodal Officer or his nominee will 
assume that the Contractor will react competently and promptly to the event. 

 
3.45. Tax (Refer Section 5) 

3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the performance 
of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. Any new Taxes, levies, 
duties imposed after signing the Contract shall be reimbursed by the employer 
on production of documentary evidence. 

 
3.46. Currencies 

3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned. 
 
 

3.47. Price Adjustment. (Refer Section 5) 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given. The price adjustment shall 
apply for the work done from the start date given in the Contract data upto end of 
the initial intended completion date or extensions granted by the Nodal Officer or 
his nominee and shall not apply to the work carried beyond the stipulated time for 
reason attributable to the contractor. 

 
(I) Price adjustment for increase or decrease in the cost shall be paid in 

accordance with the following formula: 

V = 0.85 x Q x R x [ (P-Po) / Po] 
Where, 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 
Commodities during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of opening 
of Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the month under 
consideration. (Consumer Price Index for Labour). 

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities. 
 

R = Value of work done during the month under consideration. 

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, Steel, All commodities etc. 

 
3.47.2. NIL 

 
3.47.3. To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amount to cover the contingency of such other rise or fall in costs. 

SUBSEQUENT LEGISLATION 
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If, after the date 28(Twenty eight) prior to the date for submission of tenders 
for the contract there occur changes to any National or Statute Stature, 
Ordinance or Decree or other law or any regulation or bye law of any local or 
other duly constituted authority or introduction of any such statute, ordinance, 
decree, law, regulation or bye law which causes additional or reduced cost to 
the contractor in execution of the contract, such additional or reduced cost 
shall, after due consultation with the employer and the contractor be 
determined by the nodal officer or his nominee and shall be added to or 
deducted from the contract price and the nodal officer or his nominee shall 
notify the contractor accordingly with a copy to the employer. 

3.48. Retention  

3.48.1         The employer shall retain from each payment due to the contractor the 
proportion stated in the contract data until completion of the whole of the 
works.  

3.48.2        Retention money shall be deducted at 5%from each running bill, subject to a 
max. of 5 percent of the contract price. Retention money shall be refunded 
within 14 days from the date of payment of final bill 

3.49. Liquidated damages 

3.49(A).   In case of delay in completion of the contract, liquidated damages (L.D) may be 
levied at the rate of ½ %of the contract value per week of delay or part thereof, 
subject to a maximum of 10 percent of the contract price. 

(i) The owner if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may 
allowfurtherextensionoftimeatitsdiscretionwithorwithoutthelevyof 
L.D. In the event of extension of time at its discretion with L.D, the owner will 
be entitled without prejudice to any other right or remedy available in that 
behalf per cent (1/2%) of the contract value of the works for each week or part 
of the week subject to the ceiling defined in sub-clause 3.49.A. 

(ii) The owner, if not satisfied that the works can be completed by the contractor, 
and in the event of failure on the part of the contractor to complete work 
within further extension of time allowed as aforesaid, shall be entitled, without 
prejudice to any other right, or remedy available in that behalf, to rescind the 
contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract. 

(iv) In the event of such termination of the contract as described in clauses 
3.49A(ii) or 3.49A(iii) or both the owner shall be entitled to recover L.D.  up to 
ten per cent (10%) of the contract value and forfeit the security deposit made 
by the contractor besides getting the work completed by other means at the 
risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work. 

 
(vi) In case part / portions of the work can be commissioned and port operates the 

portion for commercial purpose, the rate of LD will be restricted to the 
uncompleted value of work, the maximum LD being on the entire contract 
value. 

Note:         Contract price for LD shall be inclusive of tender price plus taxes and duties. 

3.50. Incentives or Bonus (Refer Section 5) 
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For early completion of the contract before the stipulated date of completion work of 
an incentive amount @0.25% of the contract price may be paid to the contractor for 
every fortnight of early completion, subject to a maximum of (5%) of the contract 
price.  

The Port, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow extension of time 
at its discretion, by virtue of which the contractor make himself eligible for incentive, 
the extension shall be considered only till the actual date of completion and no 
incentive shall be payable. For calculation of incentive payment, contract price shall 
be exclusive of tender price plus taxes and duties. 

 
3.51. Advance payment (Refer Section 5) 

Mobilization Advance (Refer Section 5) 

a) The Mobilization advance shall not be sanctioned in less than two installments. The 
second installment is sanctioned only after proper utilization of advance disbursed 
in first phase and a certification to this effect by E-I-C.  

b) The advance shall be limited to 10% of tendered amount.  
c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending 

Rate+2%.  
d) The mobilization advance shall be released only after obtaining a bank Guarantee 

bond from a nationalized bank for 110 % (as per latest cvc directions) of amount of 
advance to be released and valid for the contract period. This shall be kept renewed 
time to time to cover the balance amount and likely period to complete recovery 
together with interest.  

e) The original bank guarantee should be received by DPA directly from the issuing 
authority by Registered Post [AD]. However, in exceptional cases, where the 
guarantee is handed over to the customer for any genuine reasons, the branch 
should immediately send by Registered Post [AD] an unstamped by the E-I-C. 

f) The interest on the advance shall be calculated from the date of payment to the date 
of recovery, both days inclusive. 

g) It shall be ensured that at any point of time, Bank Guarantee is available for the 
amount of outstanding advance. 

h) The recovery should be commenced after 10% of work is completed and the entire 
amount together with interest shall be recovered by the time 80% of the work is 
completed. However, the interest recovery shall be affected immediately from the 
1st release of payments towards execution of the work. 

i) If the contractor fails to achieve the targeted progress at the end of 50% of time 
period the mobilization advance may be recovered by encashing the bank guarantee, 
provided no hindrance/delay was caused by the department. 

 
3.52. Performance Securities 

 
Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted 
at award of work, and b) Retention money to be recovered from Running Bills.  
Security Deposit shall be 10% of Contract price of which 5% of contract price should 
be submitted as Bank Guarantee, or Digital mode of payment within 21 days of receipt 
of Letter of Acceptance and balance 5% recovered as Retention Money from Running 
Bills. Recovery of 5% of Retention Money to commence from the first bill onwards @ 
5% of bill value from each bill. Retention Money be refunded within 14 days from the 
date of issue of provisional completion certificate. Balance SD to be refunded 
immediately not later than 14 days from completion of whole work i.e including 
maintenance period. (Subject to fulfillment of clause no 5.23). 
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Failure of the Successful Bidder to comply with the requirements as mentioned above 
shall constitute sufficient grounds for cancellation of the award of work and forfeiture 
of bid security and/or the bidder can be disqualified from bidding for any contract 
with DPT for a period of three years from the date of notification.” 

 
3.53. NIL 

 
3.54. Cost of Repairs 
 
3.54.1 Loss or damage to the works or materials to be incorporated in the works between the 

start date and the end of the defect’s correction period shall be remedied by the 
Contractor at the Contractors cost if the loss or damage arises from the Contractors 
acts or omissions. 

 
E. FINISHING THE CONTRACT. 

3.55. Completion 

3.55.1.  After completion of the work, the contractor will serve a written notice to the Nodal 
Officer or his Nominee/Employer to this effect. The Nodal officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint survey of 
the work within 7 days and prepare a defects list jointly. The defects pointed out by the 
Nodal Officer, or his nominee/Employer would be rectified by the contractor within 14 
days and thereafter acceptance report be signed jointly by the contractor and the 
employer. This joint acceptance report shall be treated as “completion Certificate”. 

3.56. Taking over 

3.56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate of completion. 

3.57 Final Account 

3.57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of 

the total amount that the Contractor considers payable under the contract before the 

end of the Defects Liability period. The Nodal Officer or his nominee shall issue a 

defects liability certificate and certify any final payment that is due to the contractor 

within 60 days of receiving the contractor’s account if it is correct and complete. If it is 

not, the Nodal Officer or his nominee shall issue within 15 days a schedule that states 

the scope of the corrections or additions that are necessary for the correction and 

certify payment of 50% of the undisputed amount to the contractor. 

If the final account is still unsatisfactory after it has been resubmitted the Nodal Officer or 

his nominee shall decide on the amount payable to the contractor and issue a payment 

certificate, within 60 days of receiving the contractor’s revised account. 

3.58 Operating and Maintenance Manuals 

3.58.1 If “as built” Drawings and /or operating and maintenance manuals are 
required, the contractor shall supply them by the dates stated in the Contract 
Data. 

3.58.2 If the contractor does not supply the drawings and /or manuals by the dates 
stated in the contract data, or they do not receive the Nodal Officer or his 
nominee’s approval, the Nodal Officer or his nominee shall withhold the 
amount stated in the contract data from payments due to the contractor. 
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3.59 Termination 

3.59.1 The employer or the Contractor may terminate the contract if the other party 
causes a fundamental breach of the contract. 

3.59.2 Fundamental breaches of contract include, but shall not be limited to the 
following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown on 
the current program and the stoppage has not been authorized by the Nodal 
Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 

progress of the work and the instruction is not withdrawn within28 days. 
(c) The employer or the contractor becomes bankrupt or goes into liquidation 

other than for a reconstruction restructure or amalgamation. 
(d) A payment certified by the Nodal Officer or his nominee is not paid by the 

employer to the contractor within 50 days of the date of the Nodal Officer or his 
nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 
defect is a fundamental breach of contract and the contractor fails to correct it 
within a reasonable period of time determined by the Nodal Officer or his 
nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in 
the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of condition of 
contract. For the purpose of this paragraph: “corrupt practice” means the 
offering, giving receiving or soliciting of anything of value to influence the 
action of public officials in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
employer and includes collusive practice. Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non- competitive levels 
and to deprive the employer of the benefits of free and open competition”. 
 

3.59.3 When either party to the contract gives notice of a breach of contract to the 
Nodal Officer or his nominee for a cause other than those listed under sub 
Clause. 3.59.2 above, the Nodal Officer or his nominee shall decide whether the 
breach is fundamental or not. 

3.59.4 Notwithstanding the above, the employer may terminate the contract for 
convenience subject to payment of compensation to the contractor including 
loss of profit on uncompleted works. Loss of profit shall be calculated on the 
same basis as adopted for calculation of extra/additional items. 

3.59.5 If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

3.60. Payment up on Termination. 
 

3.60.1 If the contract is terminated because of a fundamental breach of contract by 
the contractor, the Nodal Officer or his nominee shall issue a certificate for 

the value of the work done less advance payments received upto the date of 
the issue of the certificate, less other recoveries due in terms of the contract, 
less taxes due to be deducted at source as per applicable law and less the 
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percentage to apply to the work not completed as indicated in the contract 
data. Additional liquidated damage shall not apply if the total amount due to 
the employers exceeds any payment due to the contractor, the difference shall 
be payable to the employer. 

 
3.60.2 If the contract is terminated at the employer’s convenience or because of a 

fundamental breach of contract by the employer, the Nodal Officer or his 
nominee shall issue a certificate for the value of the work done, the reasonable 
employed solely on the works, and the contractor’s costs of protecting and 
securing the works and loss of profit on uncompleted works less advance 
payments received up to the date of the certificate, less other recoveries due in 
terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

3.61. Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 
payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a contractor’s 
default. 

3.62 Release from Performance. 

3.61.2 If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Nodal Officer or 
his nominee shall certify that Contract has been frustrated. The Contractor shall 
leave the Site and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and for any work 
carried out afterwards to which commitment was made. 

3.63 NIL 

F. SPECIAL CONDITIONSOFCONTRACT 
 

1. LABOUR 
 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 
Nodal Officer or his nominee a return in detail, in such form and at such intervals as 
the Nodal Officer or his nominee may prescribe, showing the staff and numbers of 

the several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the Nodal Officer or his nominee may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
 
During continuance of the contract, the Contractor and his sub-contractors  shall abide 
at all times by all existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local authority and 
any other  labour law (including rules) regulations, bye laws that may  be passed or 
notification that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of the major labour 
laws that are applicable to construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken 
against the employer by competent authority on account of contravention of any of 
the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions 
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stipulated in the notifications/bye laws/Acts/Rules /regulations including 
amendments, if any, on the part of the Contractor the Nodal Officer or his 
nominee/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Nodal Officer or his 
nominee shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the 
Employer. 
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

 
SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
(a) Workmen Compensation Act 1923:- The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 

onsatisfactionofcertainconditionsonseparationifanemployeehascompleted 

5 years’ service or more on death at the rate of 15 days wages for every completed 

year of service. Act is applicable to all establishments employing 10 or more 

employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contribution by the employer plus workers @ 12%/8.33%. the benefits payable under 

the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits  to 

workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal Employer if 

they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment Construction of Buildings, Roads, Runways 

are scheduled employment. 
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(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 

against Female employees in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to 

a minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per 

month or above upto 3500/- per month shall be worked out by taking wages as 

Rs.2500/- per month only. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

Some of the State Governments have reduced the employment size from 20 to 10 for 

the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure  for 

resolution of industrial disputes, in what situations a strike or lockout  becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

someoftheStatesandCentralGovernmentto50).Theprovidesforlayingdownrules 

governing the conditions of employment by the Employer on matters provided in the Act 

and get same certified by the designated Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 

union of workmen and employers. The Trade Union registered under the Act have 

been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulation of employment of Children in all other occupations and 

processes. Employment of Child Labor is prohibited in Building and Construction 

Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter- State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 
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provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back, etc. 

 
(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments who 

carry on any building or other construction work and employs 10 or more workers 

are covered under this Act. All such establishments are required to pay cess at the rate 

not exceeding 2% of the cost of construction as may be modified by the Government. 

The Employer of the establishment is required to provide safety measures at the 

Building or Construction work and other welfare measures, such as Canteens, First-

Aid facilities. Ambulance, Housing accommodations for workers near the workplace 

etc.  The Employer to whom the Act applies has to obtain a registration certificate 

from the Registering Officer appointed by the Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval  at  plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrence to designated authorities. It is applicable to premises employing 10 

persons or more with aid of power or 20 more persons without the aid of power 

engaged in manufacturing process. 

 
 
 
 

CONTRACTOR    EXECUTIVE ENGINEER (C) 

  DEENDAYAL PORT AUTHORITY 
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SECTION 4 
 
 

CONTRACT DATA 
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CONTRACT DATA 
 

Items marked “N/A does not apply in this contract. 
 

The following documents are also part of the contract                                 clause reference 
The schedule of other contractors (Refer Section 5)                                    (3.8) 
The schedule of key personnel  (Refer Section 5)                                          (3.9) 

 
The above insertions should correspond to the information provided in the invitation of bids. 

 
The employer is 
Chairman, 
Deendayal Port Authority, Kandla 

 
Address: A.O. Building, P.O. Box No. 50, Gandhidham - 370201, Gujarat State, India 

Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 

The nodal officer or his nominee is 
EXECUTIVE ENGINEER (C.), 
DEENDAYAL PORT AUTHORITY, 
GROUND FLOOR, Room No 129, 
A.O Building, Gandhidham-370201, 
KUTCH DISTRICT, GUJARAT STATE, 
INDIA, 

 
Nodal officer’s authorized representative is  XEN / AEN 

 
The conciliator appointed jointly by the employer and contractor is: (Refer Section 5) 

 
Name:- NOT APPLICABLE 

 
Address:-    NOT APPLICABLE 

 
The name and identification number of the contract is “Construction of Road at SIPC 
Location 2 (Kandla) Stage 2 for Development of Smart Industrial Port City 
(SIPC) at Kandla-Gandhidham-Adipur Complex (3 years Maintenance 
period) 

 
The works consist of “Construction of Road at SIPC Location 2 (Kandla) Stage 2 for 
Development of Smart Industrial Port City (SIPC) at Kandla-Gandhidham-Adipur Complex (2 
years Maintenance period) 

The start date shall be  
 

The intended completion date for the whole of the work is Construction Period 09 Months, Defect 
Liability Period 12 Months & Maintenance Period 24 Months. 

The following documents also form part of the contract 
The contractor shall submit a program for the works immediately after delivery of the 
letter of acceptance.  
 
Schedule of other contract           (NOT APLLICABLE)                              (3.8) 
Schedule of key personal              (NOT APLLICABLE)                                                (3.9) 

 
The site possession dates shall be given after the award of work. 
The defect liability period is 12 Months            (3.35) 
The minimum insurance cover for physical property, injury and death is Rs.20.00 lakhs per 
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occurrence with the number of occurrences limited to four. After each occurrence, contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 
Appointing authority for the Arbitrator is Chairman, DPA. 

 
The following events shall also be Compensation Events. (Refer Section 5)   (3.44) 

 
1. The Employer terminates the Contract from his convenience.  
2.  . 
3.  . 
4.  . 

 
The period between programme updates shall be 15 days.         (3.27)

 
The language of the contract documents is English 

 
(3.3)

The law, which applies to the contract, is law of Union of India (3.3)
The currency of the contract is Indian rupees (3.46)
Fees and types of reimbursable expenses to be paid to the  

Dispute Review Expert (3.25)
Appointing authority for the Arbitrator is Chairman, DPA.  

 
Escalation is Payable for contracts as per clause no.3. 47 of section – 3, subjected to Special 

condition provision (Refer Section 5). 
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SECTION 5  

SPECIFICATIONS AND SPECIAL CONDITIONS
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5.01 The provision in special condition which form a part of contact shall have 
precedence over those specified in the conditions of contract in case of diversity, if 
any. 

5.02 Work is to be carried out as per detailed specification laid down in IS 
specification. MOST specification for road works, Latest IRC standard, and CPWD 
manual however the provisions made in contract documents and DPT SOR shall 
prevail. In case of items where no specifications is defined under IS, MOST or CPWD 
manual or DPT SOR or tender document superior quality of material available in 
market shall be applicable. 

 

5.03 The following clauses of the INSTRUCTION TO THE BIDDERS (Section– I) will 
not be applicable, 

Clause 1.4.1 (c), (h); 1.4.2 (i), (j); 1.4.3(iv) 

Clause 1.4.4 

Clause 1.4.5 (Sub-contractor Experience & Resources) 

Clause 1.8.2 (Bidding documents) & 1.9.2(Pre-bid) & 1.13.4 

Clause 1.19.1, 1.19.2, 1.19.3 (sealing and marking of bids)  

Clause 1.22.2 & 1.22.5 (Modification of withdrawal of Bid)  

Clause 1.23.2, 1.23.3, 1.23.4 (Withdrawal) 

Clause 1.26.4 

Clause 1.27.1, 1.27.2 (Correction of errors)  

Clause 1.34 (Advance payment) 

Clause 1.35.1 (Conciliator) 

5.04 Following conditions are not applicable in Section- 2 
 The clauses (c) & (d)& (g) of the SPECIMEN FOR FORM OF BID will not be Applicable; 

(section-2) 
 Contractor’s Bid (section-2) 

i. Advance Payment 
ii. Appointment of Conciliator 

 Proposed sub-contracts and firms involved Table at Sr. No.7 of information required 
by employer (section-2) 

5.05 Following conditions are not applicable in Section- 4 
a) Schedule of other contracts and schedule of Key person. 
b) Compensation event & escalation 
c) Conciliator is not applicable under contract date of (section – 4) 

5.06 The following clauses of the CONDITION OF CONTRACT (Section-III) will not 
be applicable, 

Clause 3.8.1 (Sub-contracting)  
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Clause 3.21.1 (Possession of site) 

 Clause 3.24.1 (Disputes) 

Clause3.25.1,3.25.2,3.25.3 (Settlement of disputes, decision by 
Conciliation, Arbitration) 

Clause 3.26.1 (Replacement of Conciliator)  

Clause3.43.2,3.43.3,3.43.4,3.43.5,3.43.6,3.43.7 

Clause3.44.1,3.44.2,3.44.3(Compensation events)  

Clause 3.45 (Tax), 3.47 (Price Adjustment);  

Clause 3.50 (Incentive or Bonus) 

Clause  3.51(Advance Payment) 

5.07 Following conditions are not applicable in Section- 8 

 Specimen B.G. for Advance Payment. Stage payment. 

 Form of Disputes review board agreement. 

 Exceptions & Deviations, 

5.08 The following Existing clauses are Modified as under; 

a) Section-I; Clause No. 1.4.1d; Details of Equipment’s available with the bidder 

b) Section-I; Clause No. 1.4.1e; Managerial/ Manpower Available with the Bidder. 

c) Section-I; Clause No. 1.4.2d; Major items of construction equipment available 
with the bidder 

d) Section-2;  Table ;5 -The List of Equipment available with bidder.  

e) Section-2;  Table ;6- Qualification and experience of key personnel 
available with the bidder.  Attach biographical data. 

5.09  On award of the contract, the contractor to whom the contract has been awarded 
has to provide at least 10 (Ten) bonded copies of Agreement 90 including the 
technical bid, Price bid and the correspondence exchange between the parties till the 
award of the work. One full set including indexing, insertion of page nos. certification 
with index will be provided by the Department. The cost of above ten sets is to be 
borne by the contractor. 

5.10 NIL 
 

5.11 The drawings enclosed with the tender documents to provide some idea of the job 
are preliminary for tender purpose only and are by no means complete and final, and 
do not show the full range of the work under the scope of the contract. Work shall be 
carried out only on the basis of drawings marked “Released for Construction” with 
addition, alteration and modifications made to aforesaid drawings from time to time 
and also according to other drawings that would be supplied to the Contractor from 
time to time. 



71  

5.12 For the departmental design all drawings which are reasonably required for 
execution of the work except erection drawings, shop drawings and drawings for 
temporary works will be supplied by the Engineer from time to time during 
execution of work and no dispute of this account shall be entertained. 

Any further detailed working drawings which the contractor may prepare for a 
particular part of the work shall be submitted in duplicate for approval of the Nodal 
Officer or his nominee before the particular part of the work is taken in hand. 

The contractor shall at the time of submitting such drawings call to the attention of 
the Nodal Officer to any alternative detail or modification of the contract drawings 
which the contractor may wish to make at least 7 days prior to the commencement of 
the work or part of the work to which such drawings relate. 

The Nodal Officer will record on the copies as amended his approval, if he requires 
any of the alterations submitted by the Contractor and will return one copy to the 
Contractor who shall carry out the work in accordance therewith. The Contractor 
shall forward to the Nodal Officer three additional copies of the working, drawings as 
approved. 

In addition to the aforesaid working drawings, working drawings are also to be 
submitted. (The same procedure being followed as described above) in respect of 
any, work proposed. The approval of the Nodal Officer of all or any of the drawings 
shall not relieve the Contractor of any liability of obligation under the contract in 
respect of the execution of the work. 

5.13 In all cases where drawings are specified or required to be supplied by the 
Contractor for the approval of the Engineer for any work included in his contract any 
alteration to such drawings to satisfy the Engineer’s requirement shall be made by 
the Contractor at no extra cost. 

5.14 Drawings of Temporary Works 

At least one month before the date when the Contractor intends to start erecting, 
any part of the Temporary works and staging required for carrying out the work, 
he shall furnish to the Engineer complete drawings of that part of the temporary 
works and staging for reference. The Contractor shall at the same time, if so 
required by the Nodal Officer, furnish calculation in respect of such temporary 
works. The Contractor shall also furnish to the Nodal Officer drawings showing 
the method proposed for the erection of the various parts of the works. 

The furnishing to the Nodal Officer of any design for any of the temporary works 
and staging shall not relieve the contractor of any liability or obligation under the 
contract in respect of such temporary works and staging.  

“Approved” means, approved by the Nodal Officer in writing including subsequent 
confirmation of previous verbal approval. 

5.15 Though the drawings to be supplied will be exhaustive the decision of the Nodal 
Officer or his nominee regarding any change in the drawings shall be final and 
binding to contractor and no dispute / claim regarding extra payment shall be 
allowed on account of such changes. 
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5.16 Workmanship shall be the best possible quality and all work shall be carried out 
by skilled workmen except for those which normally require unskilled persons. If the 
laws of the local Government/Municipal of other authority require the employment 
of licensed or registered workmen for various trades, the contractor shall arrange to 
have the work done by such licensed/registered personnel. 

5.17 All materials to be used in the works shall be subjected to inspection and test. 
Samples of all materials, proposed to be used, in the permanent works shall be 
submitted to the Nodal officer or his nominee for approval before those are brought 
to site. 

Samples provided to the Nodal officer or his nominee for their retention are to be in 
labeled boxes suitable for storage. Materials or workmanship not corresponding in 
character & quality with approved samples will be rejected by Nodal officer or his 
nominee. 

 
Samples required for approval and testing must be supplied allowing sufficient time 
for testing and approval, due allowance being made for the fact that if the first 
samples are rejected further samples shall be required. Delay in the execution of 
work due to late submission of samples will not be acceptable as -a reason for delay 
in the completion of the works. Materials shall be tested before dispatching to the 
site, where possible. Materials shall also be tested on the site and those may be 
rejected if found not suitable or not in accordance with the specifications 
notwithstanding the results of tests at the contractor's work or elsewhere or of test 
certificates or of any approval given earlier. 

 

5.18 Before commencement of work the Nodal officer or his nominee and the 
Contractor shall jointly survey and record all ground levels on the site if required. 
The Contractor shall supply all necessary equipment and attendance for carrying out 
such surveys. The contractor shall prepare record drawings showing the agreed 
levels which shall be signed by the Nodal Officer or his nominee and the Contractor. 

 

5.19 As the work progresses, inspection of cement, aggregate, reinforcing steel and 
testing of the concrete strength will be done by the Contractor in the presence of the 
Nodal officer or his nominee. The Contractor's concrete plant and materials stores 
shall be made accessible to the Nodal officer or his nominee at all times for 
inspection and for taking samples. The Contractor shall facilitate in all possible ways 
the inspection and testing of samples by the Nodal officer or his nominee, 

Labour shall be provided by the Contractor for carrying out the testings. 
 

5.20 SUPPLY OFWATER 

 
{i} The contractor shall have to make his own arrangements for the 
water required for execution of work and for labours etc. 
 

5.21 Force Major - This will be restricted to natural calamities and acts of God only. 
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5.22 All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. 

are payable by the contractor directly to the authorities concerned and the 
rates tendered shall be deemed to be inclusive of all such charges. 

 

5.23 All royalties of materials, quarry fees, etc., payable by the contractor directly 
to the Authority concern and rates tendered shall be deemed to be inclusive of 
all charges. Before claiming security deposit, contractor shall produce “No dues 
certificate” from the Geologist, Geology and mining department, Anjar. 

 

5.24 The tenderers are expected to have full knowledge of the site of work and 
local working condition in the Port before submitting the tenders. The Port is 
basically an operational area dealing mainly with handling dry/liquid products 
at cargo jetty. The Nodal Officer or his nominee will give to the Contractor 
possession of so much of the site as in the opinion of Nodal Officer or his 
nominee may be required to enable the Contractor to proceed with the 
construction without interruption of the work in accordance with the 
requirement. However, all efforts will be made to handover entire clear site at 
the starting of work. 

 
No claim / disputes what-so-ever for handing over the site of work late, for 
starting the work shall be entertained. If the contractor suffers any delay the 
Nodal Officer or his nominee may grant at his discretion an extension of time 
for completion of work. However, no claim / disputes etc. arising out of 
extension of time so granted shall be entertained. The contractor while filling 
up their rates in the tender should consider the above aspects unfailingly. 

 

5.25 POST TENDER MODIFICATION: 
 

The Tenderers are not expected to make any post tender modification. 
Hence, the tenderers should not make any correspondence regarding the 
tender after submission of the same on due date and time. No cognizance of 
any correspondence shall be taken and if Tenderers persists with the same 
necessary action will be initiated against him. All the tenders received on or 
before the due date and time shall be opened, if otherwise found in order. 
 

 

5.26 The contractor shall have to make good all damages done by him to 
structure nearby while executing the work and no extra payment shall be made 
to him on that account. 

 

5.27 A Site Order book is to be maintained by the contractor at the site of work. 
Order and instructions written in the order book shall be deemed to have been 
legally issued to the contractor and the contractor shall sign each port promptly 



74  

in the order book as a token of having seen the same. The order book shall be 
the property of the board and shall be handed over to the Nodal Officer or his 
nominee of the work in good condition on the completion of the work or 
whenever required by the Nodal Officer or his nominee. 

 

5.28 The Contractor shall deposit / store any materials in such a way so as not to 
cause inconvenience to the employees / workers engaged on the Port activities 
and to nearby activities. 

 

5.29 The de-watering if required to be done at a stage manually or by using 
pumps is to be done by the contractor at his own cost. No separate payment 
will be made. The quoted rates shall be deemed to have included all these 
elements and nothing extra. 

 

5.30 The stamp paper of requisite value shall be furnished by the contractor 
within 10 days from the date of issue of letter of acceptance, failing which he 
will not be permitted to start the work. 

5.31 The value of the stamps to be affixed on the agreement shall be of 
appropriate value prescribed for bond as per latest provision of law enforced 
on the date of execution contract same shall be borne by the Contractor. 
However, if the contractor furnishes G.P. Notes or approved guarantees in 
respect of part of security deposit, the stamp duty chargeable for the amount 
shall be as prescribed for agreements and payable in accordance with latest 
provision by law in force at the time of execution of the contract. All the cost of 
the stamp duty shall be borne by the Contractor. 

5.32 For execution of work, contractor may be permitted to construct temporary 
offices, store, labour room toilet etc. at his own cost along with necessary letter 
/ drawing for the permission in written. Nothing will be paid for this purpose 
and before handing over the site on completion of the work, the contractor has 
to dismantle all these temporary structures erected by him. Completion 
certificate will be issued only after compliance of above aspects. 

5.33 All the works until handed over to the Nodal Officer or his nominee shall 
stand at the risk of the contractor who shall be responsible to make good at his 
own cost all the losses and damage caused by or due to fires, weather, tides or 
any other reasons. The contractor shall hand over at the time of completion of 
work the work in good order and conditions and in conformity in every respect 
with the requirements of the contract and instructions of the Nodal Officer or 
his nominee.  

5.34 TAXES & DUTIES 

The rates shall be inclusive of all taxes duties payable by them (except GST). 
Income tax at prevailing rates and surcharge as applicable thereon shall be 
deducted at source by DEENDAYAL PORT AUTHORITY in accordance with 
Income Tax act in accordance with instruction issued by TAX Authorities on 
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this behalf from time to time for this TDS will be given. The deduction of TDS 
@2% under GST act shall be made  

The TDS under GST Act is required to be deducted @2% (1% CGST and 
1%SGST or 2% IGST) from payment / credit given to contractors 
/professionals and others for the work order /contracts exceeding 
Rs.2,50,000.00/-  

Contractor / service provider / supplier etc. has to ensure timely and proper 
filling of GSTR 1 so that DPT can avail input tax credit in timely manner. In case 
DPT not allowed input tax credit due to failure on part of the contractor/ 
service provider / supplier etc., it will be a financial loss to the DPT and 
therefore same shall be recovered from the payment / deposit of the 
contractor / service provider / supplier etc. 

 
 

 

5.35 INCOME TAX DEDUCTIONS FROM BILLS 
Income Tax deduction @ prevalent rate and surcharge/GST as applicable on 
the payments to the contractor will be deducted from the bills as directed by 
the central board of director taxes, Ministry of finance, Government of India. 

 

5.36 PAN & VAT REGISTRATION 
Income Tax PAN and GST registration number shall be furnished with 
documentary evidence along with the tender documents. 

 

5.37 ARBITRATION 
 

(i) Except where otherwise provided in the contract all questions and 
disputes relating to the meaning of the specifications, designs, 
drawings and instructions here in before mentioned and as  to the 
quality of  workmanship or materials used on the work or as to any 
other question, claim right, matter or any other thing what so ever, in 
any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, order or to the condition or 
otherwise concerning the work or regarding the execution or failure 
to execute the same whether arising during the progress of work or 
after the completion thereof as described here in after shall be 
referred to the Chairman for sole arbitration by himself or by any 
Office appointed by him. 

 
(ii) It will be no objection to any such appointment that the arbitrator is 

an employee of the Board or the Government, that he had to deal with 
the matter to which the contract relates and that in course of his 
duties as an employee of the Board or the Government, he had 
expressed views on all or any of the matters in dispute or of different. 
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The arbitrator, who has been dealing with the arbitration case, being 
transferred or vacating his office or in the event of his death or being 
unable to act for any reason, the Chairman then holding the office 
shall arbitrate himself or appoint any officer to act as arbitrator. 

(iii) It is also a term of the contract that no person other than the 
Chairman himself or any officer appointed by him shall act as 
arbitrator. 

 

(iv) It is a term of the contract that only such question and disputes as 
were raised during progress of work till its completion and not 
thereafter shall be referred to arbitration. However, this would not 
apply to the questions and disputes relating to liabilities of parties 
during the guarantee period after completion of the work. 

(v) It is a term of the contract that the party invoking arbitration shall 
give a list of disputes with amounts of claim in respect of each said 
disputes along with the notice seeking appointment of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make 
any demand for appointment of arbitrator in respect of any 
claims/disputes in writing, as aforesaid, within 120 days of receiving 
the intimation from the Nodal officer or his nominee that the final bill 
is ready for payment, the claim  of the contractor shall be deemed to 
have been waived and absolutely barred and the Port AUTHORITY 
shall be discharged and released of all liabilities under the contract in 
respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate 
only such disputes/claims as referred to him by the appointing 
authority and give separate award against each dispute/claim 
referred to him.  The arbitrator will be bound to give claim wise detail 
and speaking award and it should be supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on 
all the parties to the contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, 
enlarge the time for making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of 
Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made there under and for the time being 
in force shall apply to the arbitration proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the 
arbitrator, this shall be paid equally by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to 
have been entered on the reference on the date he issued the first 
notice to both the parties calling them to submit their statement of 
claims and counter statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion”. 

 

5.38 SPECIAL CONDITION IN RESPECT OFCEMENT 

(a) The contractor shall procure the cement confirming to relevant Indian 
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Standard holding license to use ISI Certification mark for their product. 
(b) For verification of such purchase all the bills of manufacturer / supplier 

/ dealer will have to be furnished to the Nodal officer or his nominee 
(c) Supply of cement shall be taken in 50 Kg bags bearing manufacture's 

name, him registered trademark, date of manufacture, batch number 
and ISI marking. 

(d) Every consignment of cement must have identification marks on 
packages indicating date of manufacture and grade and type of cement, 
cement brought to works shall not be more than 6 weeks old from the date 
of manufacture. 

(e) Every delivery of cement shall be accompanied by a manufacturers test 
certificate confirming that the supplied cement conforms to relevant 
specifications. 

(f) Nodal officer or his nominee shall be at his liberty to carry out testing of 
cement at his discretion from Port laboratory or Government approved 
laboratory as per relevant before / during use. The contractor shall make 
all the necessary arrangements for the same and all the charges to be 
borne by the contractor. 

(g) Each consignment shall be stored separately so that it can be readily 
identified and inspected. The arrangement of cement shall be such as to 
ensure the utilization of cement in the order of its arrival at the stores. 

(h) Cement brought to site and cement remaining unused shall not be 
removed from site without the permission of the Nodal officer or his 
nominee. 

(i) In case concrete mixing is with Batching Plant, Nodal Officer may allow 
cement to be used in bags/ silos/ Bulk etc. The batching plant shall be 
capable of separately proportioning each type of material by weight. The 
batching and mixing shall be carried out preferably in a forced action 
central batching and mixing plant having necessary automatic controls 
to ensure accurate proportioning and mixing. Calibration of the batching 
and mixing plant shall be carried out at regular intervals, as per IS. 

(j) The contractor shall also maintain a daily production record for that 
plant, including details of which mixes were supplied and which delivery 
dockets were dispatched. 

(k) There should be a record of what materials were used for that day’s 
production including water and admixtures. The production of concrete 
at each plant shall be systematically controlled. This is to ensure that all 
the concrete supplied shall be in accordance with these requirements 
and with the specification. 

(l) Contractor to make a quality manual and keep authenticated copy of all 
relevant Indian Standards. Work instructions, process control chart, 
applicable forms/ formats, shall be made and maintained. Contractor 
shall also follow all applicable regulations like environmental laws, 
weight and measure department etc. Records shall be maintained by the 
contractor to provide confirmation of the quality and quantity of 
concrete produced. 

(m) The cement may be purchased from the reputed manufacturer like 
Ultratech, ACC, Birla or equivalent after approval of Engineer-In-Charge.  

 

5.39 SPECIAL CONDITIONS FOR STEEL 
(a) The contractor shall procure TMT bars of Fe415/ 
Fe500/ Fe550 grade as per tender conditions. 
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(b) The grade of the steel such as Fe415/Fe500/Fe 550 or 
other grade to be procured is to be specified as per BIS 
1786- 2008. 
(c) The TMT bars procured from primary producers shall 
conform to manufacture’s specifications. 
(d) The Reinforcement Bars shall be procured from primary 
producers like SAIL, VIAZAG, TATA, RINL ESSAR. If the 
reinforcement bars of these manufactures are not available 
in market, the equivalent product may be allowed with prior 
approval of engineer in charge. 
(e) The TMT bars procured shall conform to the specifications 
as laid by Tempcore, Thermex, Evcon Turbo & Turbo 
Quench as the case may be. 
(f) For TMT bars procured either from primary producers or 
secondary producers, the specifications shall meet the 
provisions of IS 1786 : 2008 pertaining to Fe 415D or Fe 
500D or Fe 550D grade of steel as specified in the tender. 
(1) The contractor shall have to obtain and furnish test 
certificates to the Engineer-in- charge in respect of all supplies 
of steel brought by him to the site of work. 
(2) Samples shall also be taken and got tested by the 
Engineer-in-Charge as per the provisions in this regard in 
relevant BIS codes. In case the test results indicate that the 
steel arranged by the contractor does not conform to the 
specifications as defined under para (1) above, the same shall 
stand rejected, and it shall be removed from the site of work 
by the contractor at his cost within a week’s time of written 
orders from the Engineer-in-Charge to do so. 
(3) The steel reinforcement bars shall be stored by the 
contractor at site of work in such a way as to prevent their 
distortion and corrosion, and nothing extra shall be paid on this 
account. Bars of different sizes and lengths shall be stored 
separately to facilitate easy counting and checking. 
(4) For checking nominal mass, tensile strength, bend test, 
re-bend test etc. specimens of sufficient length shall be cut 
from each size of the bar at random, and at frequency not less 
than that specified below: 

Size of bar For consignment below 
100MT 

For consignment above 
100MT 

Under10mm dia. bars One sample for each 
25 MT or part thereof 

One sample for each 
40 MT or part thereof 

10mm to16mm dia. bars One sample for each 
35 MT or part thereof 

One sample for each 
45 MT or part thereof 

Over 16mm dia. bars One sample for each 
45 MT or part thereof 

One sample for each 
50 MT or part thereof 

 
(5) The contractor shall supply free of charge the steel 
required for testing including its transportation to testing 
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laboratories and the testing charges shall be borne by the 
contractor. 
(6) The actual issue and consumption of steel on work 
shall be regulated and proper accounts maintained. The 
theoretical consumption of steel shall be worked out as per 
procedure prescribed in the contract. In case the 
consumption is less than theoretical consumption including 
permissible variations (+3% for cutting into pieces +/- 2% for 
variation in weight) recovery at the rate so prescribed shall 
be made. In case of excess consumption, no adjustment 
need to be made. 
 

5.40 SPECIAL CONDITION IN RESPECT OF ASPHALT 

 
(7) The contractor shall procure the asphalt of required 
(8) 100 grades confirming to relevant Indian Standards.  
(9) Asphalt shall be procured from the IOCL, HPCL and 
BPCL refinery. 
(10) For Verification of such purchase all the bills issued by 
manufacturer will have to be furnished to the Engineer-in-
charge. 
(11) Asphalt shall be purchased by the contractor after only 
start of the work. 
(12) Engineer in-charge shall be at liberty to carry out 
independent testing of asphalt from any of Government 
Approved laboratory as per relevant 
(13) I.S. Specifications before use. The contractor shall 
make all the necessary arrangements for same and all the 
charges to be borne by the contractor. 
(14) Asphalt brought to site and Asphalt remaining unused 
shall not be removed from site without prior permission of the 
Engineer-in-charge. 

 

5.41 SETTING OUT 
The Contractor shall be responsible for the true and proper setting out of 
the "Works" and the correctness of the positions, levels, dimensions 
and alignment of all parts of the works and for the provision of all 
necessary instruments, appliances and labour in connection herewith. 
If at any time during the progress of the works any error shall appear 
or arise in the position levels, dimensions or alignment of any part of 
the works, the Contractor shall immediately notify the Nodal Officer or 
his nominee who will direct the Contractor in what way the work shall 
be carried out and the Contractor, on being required to do so by the 
Nodal Officer shall at his own expense rectify such error to the 
satisfaction of the Nodal Officer or his nominee at any stage of the 
work or the checking of any setting out or any line or level by the 
Nodal Officer or his nominee shall not in any way relieve the Contractor 
of his obligations under the contract. 
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The Contractor shall carefully protect and preserve all benchmarks, site 
rails, pegs and other things used in setting out the works. 
 

5.42 PATENT RIGHTS & ROYALTIES 
The Contractor shall hold the Board, its officers, agents and employees 
absolved (or blameless) from liabilities of any other nature of kind on 
account of copyright or copyright composition, secret process, 
patented or unpatented inventions, article or appliances 
manufactured or used in the performance of this contract including 
their use by the Board unless otherwise specifically stipulated in this 
contract. 
 

5.43 NIGHT AND HOLIDAY WORK 
The contractor shall be allowed to execute the work round the clock 
on all days except for declared closed holidays by the Port. If port staff 
is required to be engaged on over time, contractor has to arrange for 
round the clock the vehicles i.e car for the port officials to reach the 
place of duty till completion of work 

 

5.44 NOTICE OF ADDRESS 
 

The Contractor shall notify in writing to the Nodal Officer an address at 
Kandla/Gandhidham/Adipur for the service on the Contractor any 
communication or any notice to be given to him under the Contract and 
any such notice/communication to the Contractor shall be deemed to be 
duly served if sent by registered post to or left at such address or if 
delivered to the agent or representative of the Contractor. Any 
notice/communication to the Contractors shall also be deemed to be duly 
served if sent by registered Post to or left at the principal place of 
business or if the Contractor be a company the registered office of the 
Contractor or at the contractors last known address. 

 

5.45 Concrete cover block with binding wire shall be used in all RCC works of 
standard size as directed by the Nodal Officer or his nominee c.c. cover block 
should be well cured for at least seven days before use- No stones or kapchi has 
to be used instead of cover blocks. 

5.46 The mixing of concrete shall be done in a mixer of approved type which will 
ensure a uniform distribution of material throughout the mass so that mix is 
uniform in colour and homogenous. 

5.47 All batching material such as coarse aggregates, sand etc. shall be weighed in 
mechanical portable weigh batches conforming to I.S.2722 as per approved 
mix design. 

5.48 The mixer shall be equipped with approved water measuring device capable of 
accurate measurement of water required per batch. The mixer shall preferably 
be equipped with a mechanically operated pump for filling the mixer tank or 
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suitable arrangement as approved by Engineer-in-Charge. 

5.49 Stripping of Form work shall be done as per relevant clause in IS 456-2000. 
No dispute/claims shall be entertained on account of this.  

5.50 The form work shall be made up from either MS plate or waterproof 
plywood of good quality. The rate shall include the cost of materials and labour 
for the operations involved such as 

1) Splayed edges, notching allowances for overlaps and passing at angles, 
battens, centering, shuttering, strutting, propping, bolting, nailing, 
wedging, easing, striking and stripping of the same. 

2) Filleting to form stop-chamfered edges or splayed external angles not 
exceeding 20 mm. width. 

3) Dressing with oil to prevent adhersion of concrete with shuttering. 

4) Raking or circular cutting. 
 

5.51 All the form work shall be inspected by the Engineer-in-charge and 
their suitability ascertained the form shall be thoroughly scraped, 
cleaned before reusing the same 

5.52 PLANT 
 

The contractor shall be responsible for the supply, use and maintenance 
of all construction plant and equipment and he shall ensure that it is suitable 
for the work and is maintained in such a manner as to ensure its efficient 
working. The Nodal Officer or his nominee may direct that plant which is 
not efficient and is prejudicial to the quality of the work be removed 
from the site and replaced by plant to his satisfaction. 

5.53 FAULTY WORK 
 

Faulty work due to any reason shall be demolished and re-constructed by 
the Contractor at his own cost. 

 

5.54 PROGRESS REPORTS 
 

Daily and weekly progress reports on concreting shall be submitted to 
the Nodal Officer in an approved Performa. 

 

5.55 NIL 

5.56 AMENDMENTS 
 

The Board may, from time to time, add to or amend the regulation and on 
any question regarding the application, interpretation or effect of these 
regulation the decision of the Chief Labour Commissioner or Deputy 
Chief Labour commissioner of the Government of India or any other 
person authorized by the Board in that behalf shall be final. 
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5.57 INFLAMMABLE STORES 
 

The contractor is to comply with all local regulation in respect of sage 
storage of all inflammable stores, explosive or other materials involving 
risk to third parties and is to take all precautions required in the transport 
and use of such materials. The contractor is to submit to the Nodal Officer 
or his nominee for approval all drawings and documents required for the 
sanctioning of storage sheds or other accommodation and is to build all 
such storage to the proper requirement at his cost. 

5.58 FIRE HAZARDS 
 

The contractor shall be required to comply with the petroleum act 1934 
and petroleum rules 1976 during progress of the construction work. Fire 
watch services as required shall be given free of cost but arrangement from 
Marine / Concerned Department shall have to be made by the Contractor. 

 

5.59 THIRD PARTY QUALITY MONITORING 
 

DPA may appoint Third Party Inspection Agency. Contractor has to obey 
the instructions given by TPI during execution of the work including 
necessary testing / inspection etc. This work may also be inspect by any 
Government / Vigilance Department and they may order for certain 
testing / inspection of executed work etc. Contractor has to assist to them 
and also bear the expenses for such testing and results. The test 
results/observations are binding on the contractor. Such incidental costs 
are included in the quoted bid. 

 

5.60 CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS 
FIXTURES SCOPE. 

 
The specification cover all the requirements, described hereinafter for 

general use of plain and reinforced cement concrete work in structure 
and location, cast-in-situ of pre-cast and shall include all incidental items 
of work not shown or specified by reasonably implied or necessary for the 
completion of the work. 

This specification shall also to the extent it has been referred to or 
applicable with the special requirements of structures covered in scope of 
IS 456-2000 

IS 456 shall form a part of these specification and shall be complied 
with unless permitted otherwise. For any particular aspect not covered by 
this code appropriate IS Code specification and / or replacement by any 
International Code of practice as may be specified by the Nodal Officer shall 
be followed. All codes and standards shall conform to its latest versions. 

 
The maximum slump for the different structural members is given below : 
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1. Pourable concrete cast-in-site - 120 mm 
2. Footing foundation 50 mm 
3. Columns, pillars, post etc. 50 mm 
4. Walls, pilaster, railing etc. 60 mm 

 
The cubes casted at site shall be tested at Port Laboratory or 
Government approved laboratory and test results all conform to IS 456: 
2000 (latest edition). if the result is not satisfactory the concrete work 
will have to be dismantled and redone by the contractor at his own cost. 
For casting of c c cubes, the contractor has to arrange his own 
moulds. Test cubes shall be casted, cured and stored as per 
relevant IS. 
The cubes casted at site shall be brought to Port Laboratory, Kandla for 
testing and test results shall conform to IS 456 (latest edition). Testing 
charges of the cubes for 28 days test only shall be born by the contractor. 
If the result is not satisfactory the concrete work will have to be 
dismantled and redone by the contractor at his own cost. 

 
The Engineer-in-charge reserves the right to ask contractor to cast additional 
c.c. cubes at the different stages and works for testing, if required at 3/7 
days period. No separate payment shall be made to the contractor on 
account of the cost of the labour and materials required for casting of the 
cubes required for 3/7 days testing. The testing charges for these cubes 
shall be borne by Department 

 

5.61 Work 
a. The work to be performed under the scope of this specification shall broadly 

include.:- 
Filling of embankment with quarry spall with settlement of ground. Some 
indications of nature and extent of the works have been given on the drawings 
and those are preliminary only. Complete nature and extent of the works will 
be furnished to the Contractor progressively during the execution of the work. 
Quantities indicated in the Schedule of Items are tentative and are subject to 
change. All items of work shall be executed in accordance with the relevant 
specification annexed thereto and the provisions of the contract. 

 
b. The layout and levels of all structures etc. shall be made by the Contractor at 

his own cost from the nearby existing structures/facilities and bench mark 
reference pillar, as directed by the Engineer-in-Charge. He shall give all help 
with instruments, materials, and men to the engineer-in-Charge for checking 
the detailed layout and correctness of the layout and level. The approval of the 
Engineer-in-Charge shall not be deemed to imply any warranty and shall not 
relieve the contractor of his sole responsibility in carrying out the work 
correctly. 

 
c. All materials to be used in the works (i.e. Road work) shall be subjected to 

inspection and test. Samples of all materials, proposed to be used, in the 
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permanent works shall be submitted to the Engineer-in-Charge for approval 
before those are brought to site. Samples required for approval and testing 
must be supplied allowing sufficient time for testing and approval, due 
allowance being made for the fact that if the first samples are rejected further 
samples shall be required. Delay in the execution of work due to late 
submission of samples will not be acceptable as-a reason for delay in the 
completion of the works. Materials shall be tested before dispatching to the 
site, where possible. Materials shall also be tested on the site and those may 
be rejected if found not suitable or not in accordance with the specifications 
notwithstanding the results of tests at the contractor's work or elsewhere or 
of test certificates or of any approval given earlier. 

d. The contractor shall be required to execute the work in such a way so as not to 
cause any damage, hindrance or interference with port activities going on in 
the area or nearby. He should not also deposit the materials at such places 
which may cause inconvenience to the public and the work going on in the 
nearby area. 

 
e. For the purpose of measurements, the method prescribed in the ‘Indian 

Standard’ specifications shall be applicable in addition to those prescribed in 
Boards Schedule of Rates unless stated otherwise stated in contract. In case 
of any ambiguity the decision of the Engineer-in-charge shall be final. 

 
f. The notes and data’s furnished in Deendayal Port Authority, Schedule of Rates 

in force will be considered for measurement purpose in the case of lead, 
weight, allowance for voids etc. of the materials. 

 
g. Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully 
maintained approaches and road diversions with suitable sign boards for 
indications of road signs etc. as directed by the Engineer-in-Charge. 

 
h.  All the grass, shrubs, plants and foreign matter etc. in the alignment of the site 

and within the site of work shall have to be cleared, if required without any 
extra cost. 

i. The Engineer-in-charge may delete any number of items included in his tender 
(contract) without assigning any reasons and without any financial liability. 

 
j.  All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be 
made by him. 

 
k. Unless otherwise specifically mentioned the rates quoted for all items 

includes for all lead and lift and no extra claims shall be entertained on this 
account. 
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l. Nothing extra shall be paid for change of quarry against lead etc. 
 

m.  No claim whatsoever extra use of quarry spall/metal due to settlement or 
slippage of original ground etc shall be considered. This aspect may be kept in 
the mind before filling the rates. 

 
n. During the execution of works dewatering manually or by pumping is to be 

done by the contractor at his own cost, if found necessary and no claim on this 
account shall be entertained. 

o. The contractor shall arrange to supply periodically samples of quarry spall, 
B.M, D.B.M & B.C aggregates required for ROAD WORK etc. to the Port 
Laboratory/Govt. approved lab for testing as per relevant I.S. and as per MOST 
specifications. However, all the materials shall be arranged by the 
contractor free of cost for testing, Testing charges will be borne by the 
contractor for testing of materials in Govt. approved lab and free of cost at 
Port Laboratory. 

p. The contractor shall carry out the work maintaining proper camber, slope and 
gradient to the road, plot or berm as directed by the Engineer-in- charge. 
 

q. If deemed fit by Engineer-in-charge the contractor shall be allowed to use 
settled seawater only for watering of layers of quarry spall, if a request in 
writing is made to the Engineer-in-charge. For other items of work, seawater 
shall not be allowed to be used. 

 
r.  As per site condition the approach etc. will be required which the contractor 

shall provide & maintain at his own cost. Contractor shall consider these 
aspects while quoting the rates in tender. Nothing extra will be paid for the 
same. 

5.62 Defect liability 
 

The defect liability period for the work is 12 months from the date of completion of 
construction work as per provisional completion certificate issued by the 
Engineer-In-Charge. The contractor will be responsible to rectify all the defects 
observed during defect liability period at his own cost, failing which same will 
be rectified or re-executive the work at the risk and cost of contract .The Engineer- 
In-Charge shall entitle to appropriate the whole or any part of the amount of 
balance SD. 
  

5.63 The Provisional Completion certificate shall be issued after the 
completion of construction work and Completion certificate shall be issued 
after the completion of maintenance period, only. 
 

5.64 All the labour acts, rules and regulations in force from time to time are to 
be followed by the contractor and the contractor has to obtained 
License/Registration from the Assistant Labour Commissioner (A L C), as per 
rules, during the course of execution of work. 
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5.65 The prospective bidders may raise quarry relating to bidding conditions, 
bidding process, and/or rejection of bid. The reason for rejecting the tender 
or non-issue a tender to prospective bidder will be disclosed where 
written enquires are made by the concerned bidder. 

 
5.66 The Bank Guarantee towards Security Deposit shall be from any Nationalized 

Bank / Scheduled Bank (except cooperative Bank) having its branch at 
Gandhidham (Kutch). 

 
5.67 The contractor shall arrange to supply periodically samples of coarse 

aggregates, fine aggregate, Granular material, aggregates required for B.M, 
D.B.M, B.C, RCC M-30, etc. to the Port Laboratory for testing as per relevant I.S. 
specifications. However, all the materials shall be arranged by the contractor 
free of cost for testing. However, no testing charges will be recovered 
from the contractor for testing of materials in Port Laboratory. 

 
5.68 The mix design for the M 30, B.M, D.B.M, B.C. shall be as suggested by the Port 

Laboratory. For this purpose, the contractor shall supply the requisite 
quantity of aggregates, bitumen etc. to the laboratory free of cost. However, 
no other charges will be recovered from the contractor for this purpose. 

 
5.69 Testing of Materials by independence source: At least 10% of all tests shall 

be got tested from independent source like nearby government approved 
Lab/Government institution. The cost of all such tests will be borne by 
Contractor. 

 
5.70 The department shall be at liberty to collect the samples from mixes of 

bitumen material and get them tested at the plant/at the Port Laboratory to 
ascertain bitumen content and density therein. For this purpose, the 
samples will be taken at random during the execution of work. The bitumen 
content of the samples will be arrived at by the “EXTRACTION METHOD” / 
“STRIPPING METHOD”. The department will take as many samples as it 
decides. The quantity of asphalt used in the work shall be cross checked by 
averaging bitumen content in all the samples of the respective cases and 
applying the same for full quantity of work without prejudice to the right of 
department to reject the work at any stage. 

 
5.71 The aggregate and bitumen are to be as per Mix Design to be given by Port 

Laboratory the aggregate gradation shall be as per Port stipulation and in 
work proportion of difference sizes of aggregates which should be stored in 
bins separately and should be mixed with asphalt regulated as per Port 
stipulation and bottom doors of bins will be regulated as per requirement of 
aggregates. Moreover, while laying the asphalt mix at site of work, it should 
be ensured that uniform job mix is to be laid throughout the length of the 
road. If above stipulations are not met - with during execution of work, the 
work will not be allowed to be further continued by Engineer - in – charge. 

 
5.72 Bitumen content for Bitumen mixes will be regulated by mechanical means 

and Contractor shall have to install asphalt content reading instrument at 
plant site. In addition to above, the bitumen content in the job mix at plant site 
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and site of work will be determined by the standard laboratory test 
(Extraction method/Stripping Method). All the facilities, for checking bitumen 
content in job mix plant at plant/paver site and sieve analysis of aggregates, 
has to be provided by the Contractor without any extra cost. 

 
5.73 All the arrangements regarding continuous display of 

reading/measurement of temperature of bitumen, aggregates and job mix 
etc. at drum mix plant as well as at site of work are required to be made by 
the Contractor at his own cost. 

5.74 The contractor has to give an undertaking that the distance between drum 
mix plant site and the paver finisher site will not be more than 30 Km. 
Accordingly the contractor has to install the drum mix plant at site before 
filling the tender. 

 
5.75 The contractor has to arrange all the testing equipment at drum mix plant 

site as well as paver finisher site as per the instructions of the Engineer-in- 
charge. 

 
5.76 If during progress of work movement of traffic is allowed on completed 

surface, the contractor will have to repair the said damage caused to road 
surface at his own cost for which no claim shall be entertained. 

 
5.77 For checking asphalt content of mix at plant, petrol for washing should be 

readily available. Also an automatic weighing scale for weighing sample 
should be available at plant. 

 
5.78 While loading the different size of aggregates in the bins it should be ensured 

that these aggregates don’t get mixed with each other i.e. not spill in other 
aggregates bin. 

 
5.79 The contractor should ensure that the required temperature of Bitumen and 

aggregates is always maintained at Plant and see that they are not over- 
heated at any stage. The plant will be allowed to start/restart only when the 
required temperature is attained. 

 
5.80 Contractor has to comply all the motor vehicle act, rules and regulations. 

Deendayal Port Authority will not be responsible for any violation of rules. 

5.81 After loading of mix in the dumper at plant till the dumper reach at the site 
and unload, if there is breakdown of dumper. (i.e. gets punctured or out of 
order etc.) The contractor should then ensure that suitable steps are taken 
immediately so that temperature of mix is not affected, otherwise the 
Engineer - in - charge is at liberty to reject such trip. 

5.82 The storage tank of asphalt at Paver Plant, should be in good condition, leak 
proof, suitable covered, having proper ladder/approach etc. The tank should 
be calibrated duly certified with required measuring/Dip Rods and must have 
adequate capacity for storage of at least one Bitumen tanker. 

5.83 The taking of Initial Dip and Final Dip of Asphalt in tank daily before start of 
work and after closing of work is to be arranged by contractor for maintaining 
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account of asphalt. Further, the department is at liberty to take intermediate 
dips as and when required during progress of work and during unloading of 
asphalt tanker. 

5.84 The Gate Pass issued at plant for each trip of mix being an important 
document is to be maintained / handled carefully by staff of contractor. Any 
misplacement, etc. of Gate Pass shall result in cancellation of trip 

5.85 Density test of compacted layer shall be carried out as per MOST 
specifications or as directed by Engineer-in-Charge. The cost on the 
arrangement for the test at site of work shall be borne by the contractor. All 
the testing charges for test shall be borne by the department. 

5.86 Construction of B.M., D.B.M, & B.C. shall be as per MOST specifications. 

5.87  The quarry spall materials having C.B.R. value not less than 20, liquid limit 
and plasticity Index should be less than 25% and 6% respectively. The 
compacted thickness of each layer should not be more than 200 mm. 

5.88 The contractor has to use an Air compressor for cleaning and preparing the 
road surface prior to asphalting work to the entire satisfaction of Engineer-in-
Charge. 

 
5.89 Empty drums/barrels if required for storing asphalt should be of uniform size, 

good quality, leak-proof etc. They should be properly arranged / stacked at plant 
so that their daily account can be maintained 

 
5.90 All materials like Asphalt etc so produced by the contractor shall be tested for 

quality, as per Indian Standards and frequencies of testing shall also be as per 
relevant Indian Standards 

 
5.91 The asphalt work shall be carried out as specified in relevant BIS / MOST 

standard. 
 

5.92 The asphalt work shall be kept closed to the vehicular traffic for such time as 
may be specified by the Engineer - in -charge and arrangements required for the 
purpose shall be provided by the Contractor at his own cost. 

 
5.93 The surface depressions, road cuts, potholes on which asphalt work is to be 

carried out, shall be thoroughly cleaned of all the dirt/dust, loose materials etc. 
to the satisfaction of the Engineer - in -charge. 

 
5.94 Before applying the tack coat/priming coat, the road surface, shall be divided 

in suitable blocks/panels by marking with limits, so as to ensure that the tack 
coat is applied at specified rate. 

 
5.95 The contractor has to bring the asphalt, for the tack coat wherever required 

from the paver plant / site without any extra cost. The account of asphalt 
consumed daily for tack coat and asphalt received / unloaded in Mechanical 
sprayer/boiler is to be maintained at site as directed. 

 
5.96 The bulk asphalt brought by contractor will be weighed at the weighbridge at 

the drum mix plant site. The weigh shown by the weighbridge of plant site will 
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be taken as a correct weight of bulk asphalt. The contractor has to arrange for 
cross checking the weight of bulk asphalt through another weighbridge if 
required by Engineer-in-charge. 

 
5.97 Binder (Tack coat) shall be applied with the help of Mechanical sprayer (duly 

calibrated) for required length of road only. 
 

5.98 While change from DBM to BC and vice versa, the bins at plants should be 
fully/completely empty to avoid mixing of difference aggregate with grit, etc. 

 
5.99 The contractor shall invariably get the job mix formula of the mix approved by 

the Engineer-in-charge before starting the work. 
 

5.100 TECHNICAL REQUIREMENTS OF DRUM MIX PLANT 
 

GENERAL 
 

The Drum mix plant shall be of reputed make and proven design, study 
and structure and capable of producing desire quality of mix as per 
specified for laying bituminous road surface and have following essential 
arrangements: 

 
1. COLD AGGREGATE FEEDER 

 

The cold aggregate feeder arrangement should have bins of sufficient 
capacity capable of storing difference size of aggregate and fines to ensure 
continuous un-interrupted supply of aggregate matching the capacity of 
the plant. Each bins should have independent bolt feeders driven by a 
variable speed motor and a control gate to ensure accurate aggregate feed 
to meet design mix formula. It is pre-requisite that only properly screened 
and graded materials are fed to the bins. 

 
There should be gathering conveyor to receive and transport materials 
discharge from bins with separate drive arrangements. 

 
There should be suitable arrangements like baffle plant at the discharge 
and of gathering conveyor for rejection of any oversize metal above the 
permissible limit. The conveyer should be fitted with suitable electronic 
weighbridge device for weighing quantity of cold aggregate being for to 
dryer drum. 

 
The plant should have a mineral filler arrangement with suitable control 
device to accurately proportion the flow of filler material into dryer drum at 
appropriate stage. 
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2. DRYER DRUM 
 

It should be the drum type with smooth rotation arrangement to give rated 
output and capable of reducing the moisture content of the aggregate to 
desirable limit of 2 % to 6% and achieving Hot Mix Temperature (up to 
1600 C as per requirements) with such design that no blue smoke is 
omitted from the exhaust. The drum may have optional for feeding 
reclaimed materials. There should be arrangement to restrict burner flame 
up to certain length in the drum bitumen is injected.  

It should be fitted with positive displacement bitumen pump driven by 
variable speed motor automatically controlled from control cabin, capable of 
feeding desired quantity of Oil circulation system should be in built 
feature to keep bitumen pump and pipes sufficiently hot to avoid clogging of 
pipes. 

 
 

3. BURNER 
 

The burner used should be capable of burning the fuel efficiency and 
develop the required temperature. It should be fitted with remote control 
system, to detect flames fail and also electric spark igniting system or 
some other suitable arrangement. Burner operation should have 
thermostatic control of flame within the specified temperature range. 

 
4. BITUMEN HEATER 

 

It should consist of an insulated tank of adequate capacity fitted with 
effective and positive control of temperature, for allowing continues 
circulation of bitumen between bitumen heater and proportion units. 
Suitable arrangements should be provided for recording the temperature at 
the tank and in circulation system. 

 
5. FUEL SYSTEM 

 

Fuel tanks should be of sufficient capacity and fitted with suitable type of 
fuel pump to receive the fuel from storage tank supply to line heater and 
burner. 

 
6. CYCLONE SYSTEM 

 

Cyclone unit is required to control dust discharge within the admissible 
standard of pollution level. 

 
7. OPERATION CONTROL UNIT 
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The drum mix plant must have centralized system with operation from a 
control cabin located adjacent to the drum mix plant. The control system 
should be capacity of following. 

 
1) Automatic control of speed of each bin feeder conveyer and gate, so as 

to control and regulate the flow of various grades of materials to 
ensure content and accurate proportion of aggregate. 

2) Pre-set and control the percentage of flow of aggregate and asphalt 
required as per design mix. 

3) Automatic detection of plant operation failure, display of aggregate 
temperature, asphalt and mix temperature, aggregate flow etc. fully 
automatic aggregate blending flow etc. fully automatic aggregates 
blending bitumen/aggregate ratio control system. 

4) Control for pre-setting the moisture content of aggregate displayed 
digitally. 

5) Entire control system should be such that if desired it would be 
operated manually also. 

 
8. SURGE SILO 

 

The plant may have optional arrangement to store hot mix material for at 
least equipment to 30 % of rate capacity to cater for any delay in loading 
the tippers. Temporary storage silo should have adequate automatic 
Hydraulic unloading arrangement operated either from the control cabin 
or manually with necessary safety control. 

5.101 Special conditions for environmental protection 
 

1. The Contractor shall strictly follow-up the Environmental rules as per the 
Environmental protection Act 1986. While execution of work and as directed by 
Engineer In Charge. 

 
2. All the Construction materials eg. Cement, Aggregates, sand & fill materials 

which are to be used in construction work shall be covered with Tarpaulin or 
other fabric material as directed by Engineer In Charge. 

 
3.  The contractor should stack and dispose the waste material in such a manner, 

which do not destroy the environment. 
 

4. The contractor shall sprinkle the water to minimize the dust emission. 
 

5. Machine mixers, vibrators, way batchers plant, diesel generator sets, and 
other vehicles engines shall not be left running when not in use. 

 
Emission of NO2 and SO2 shall be maintained within the work site are as per the 

International Regulations (MARPOL). 
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6. Contractor has to strictly follow the stipulated conditions in the Environmental 
Clearance accorded by the Ministry of Environment, Forests & Climate Change, 
GoI vide F. No. 21-169/2017-IA III dated 

10/10/2017, if there is any cost linked it, shall be borne by the Contractor. 
Contractor has to comply the point no. (xxxix) of construction phase and submit the 
monthly report to DPT, cost shall be borne by the Contractor. 

 
5.102 INTEGRITY PACT 

 
The bidder has to execute Integrity Pact. Pact agreement with Deendayal 
Port Authority (As per Appendix), Smt.,) Shri S.K.Sarkar, IAS (Retd.) 

(2) Shri Saurabh Chandra, IAS (Retd.) has been nominated as 
Independent External Monitor for Integrity Pact. Whose address is as 
under: 

 

(1) Shri S.K.Sarkar, IAS (Retd.) 
B-104, Nayantara Aptt., 
Plot No.08-B, Sec-07,Dwarka, 
New Delhi – 110 075 
Mobile No. 98111 49324 
Email:- sksarkar1979@gmail.com 

(2) Shri Saurabh Chandra, IAS 
(Retd.) 
A-9, Sector-30, 
Noida (UP) 201301 
Mobile No. 9871322133 
Email: saurabh7678@yahoo.co.in 
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5.103 Scanned copy of pre-contract Integrity Agreement (as per appendix) 
is to be uploaded along with the Preliminary bid. Original hard copy of 
pre contract Integrity Pact Agreement shall be submitted by post or by 
hand immediately after closing date of online E-tender failing which 
tender shall be considered irrelevant 

5.104 Contractor should use Standard CPWD Formats of Measurements 
and Levels after seeking approval from DPT & should Record 
Measurements, Abstract & levels in electronic format on regular 
basis & same should be attached with Contractor’s RA Bill as 
supporting document & these measurements shall then be checked 
by the officials of DPT. 

5.105 Electricity shall be arranged by the contractor & cost shall be borne 
by contractor. 

5.106 Contractor has to follow DPT rules & regulation amended from time 
to time with reference to tendering & execution procedure & no claim 
whatsoever in this regard shall be entertained. 

5.107 The contractor shall be registered under The Building and Other 
Construction Workers (Regulation of Employment and Conditions of 
Service) Act, 1996.  

5.108 “The payment from 2nd bill to pre-final bill, shall be released, 
subject to the condition that the documentary evidence (copy of paid 
Challan in govt. Treasury) of the Welfare Cess @1% of work done or 
as amended by Statutory Authority from time to time, paid concerned 
authority is submitted for the previous bill.” 

5.109 Contractor has to disburse the payment directly to the account of 
persons deployed as per labour laws and has to submit monthly proof 
thereof 

5.110 100 saplings (minimum 6 ft. height) other than Tender item have to 
be provided and painted by contractor. The plantations have to be made 
within 4-6 months from the date of award of work and has to be 
maintained till the completion of the maintenance period of contract.  
After the completion of the maintenance period of contract, contractor 
has to hand over the plantation to the DPA. The cost of plantations and 
its maintenance has to be borne by the contractor as a part of their 
social responsibility.  No extra payment shall be made to the contractor 
for the above.  In the event of failure by the contractor to execute the 
above work, it shall be done departmentally at the cost and risk of 
contractor. 

5.111  If contractor fails to do the maintenance work which same will be 
executive the work at the risk and cost of contract. The Engineer- In-Charge shall 
entitle to appropriate the whole or any part of the amount of balance SD. 

  

5.112 Construction of Site Offices. 
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Site offices shall be constructed by the contractor to facilitate 
working at site and to provide necessary facilities for maintenance of 
site records, drawings, plans, approved samples, codes and 
specifications, copy of agreement and detailed estimate etc. 
Contractor shall also provide all office furniture, with computer and 
printer at work place/ site office.  

 
 
 
 

CONTRACTOR  EXECUTIVE ENGINEER (C) 

DEENDAYAL PORT AUTHORITY 
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SECTION 6 
 

 DRAWING 
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SECTION 7 
 

BILL OF QUANTITIES 
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SECTION 8 
 

FORMS OF SECURITIES AND OTHER 
FORMATS 

 
 
 
 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the 

successful bidder will be required to provide performance and advance payment 

securities in accordance with one of the forms, or in a similar form acceptable 

to the employer. 
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Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non-Judicial Stamp Paper] 

 
  (Bank’s name and address of Issuing Branch or Office) Beneficiary: 
  (Name and Address of Employer/Board) Board of Deendayal Port Authority 

Date:     

Tender Guarantee No.: _   
 

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of 
[name of contract] under Invitation for Tenders No. [Number]. Furthermore, we understand 
that, according to your conditions, Tenders must be supported by an EMD. At the request of 
the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums 
not exceeding in total an amount of [amount in figures] ([amount in words]) upon 
receipt by us your first demand in writing accompanied by a written statement stating 
that the Tenderer is in breach of its obligation(s) under the Tender conditions, because 
the Tenderer: 

 
(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer 
in the Form of Tender; or 
(b) Having been notified of the acceptance of it’s Tender by the Employer/Board during 
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance with 
the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the Employer/Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or 
(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
(i) Our receipt of a copy of your notification to the Tenderer of the name of the 
successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extended 
period thereof. 
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 

 
 
 
 

[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to 
do so should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by 
the Major Port Authorities, 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Authorities of the port of [insert 
name of port], its successors and assigns) having agreed to release Performance 
Guarantee / Security Deposit to (hereinafter called the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from 
the demand under the condition of the contract, vide ’s 
letter No   

(Name of the Department) 
Date made between the contractors and the Board for execution of 
        covered under Tender No.    
    dated   (hereinafter called “the said contract”) for the 
payment of Security Deposit in cash or Lodgement of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs._____________(Rupees      ) only we, the 
(Name                 of                  the                  Bank               and              Address) 
          (hereinafter referred to as “the 
Bank”) at the request of the contractors do hereby undertake to pay
 to the Board an amount not exceeding Rs.___________________  
(Rupees     ) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 

 
2. We,   , do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused to 
or suffered by the Board by reason of the contractors failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs.       
(Rupees )only.
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3    We,  , undertake to pay to 
the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes 
raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We,  further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from 
time to time. 

 
5. We,  further agree with the Board that 

the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the 
said contract or to extend the time of performance by the said Contractors 
from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to 
forebear or enforce any of the terms and conditions relating to the said 
contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in GANDHIDHAM city would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 
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8. We, Bank lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.     

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before (date of expiry of Guarantee).” 

 
 

Date day of 20 
 
 

For (Name of Bank) 

(Name) 

Signature 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by 
the Major Port Authorities, 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Authorities of the port of [insert 
name of port], its successors and assigns) having agreed to release Performance 
Guarantee / Security Deposit to (hereinafter called the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from 
the demand under the condition of the contract, vide ’s 
letter No   

(Name of the Department) 
Date made between the contractors and the Board for execution of 
        covered under Tender No.    
    dated   (hereinafter called “the said contract”) for the 
payment of Security Deposit in cash or Lodgement of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs._____________(Rupees      ) only we, the 
(Name                 of                  the                  Bank               and              Address) 
          (hereinafter referred to as “the 
Bank”) at the request of the contractors do hereby undertake to pay
 to the Board an amount not exceeding Rs.___________________  
(Rupees     ) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 

 
2. We,   , do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused to 
or suffered by the Board by reason of the contractors failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs.       
(Rupees )only.
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3    We,  , undertake to pay to 
the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes 
raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

 
10. We,  further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from 
time to time. 

 
11. We,  further agree with the Board 

that the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the 
said contract or to extend the time of performance by the said Contractors 
from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to 
forebear or enforce any of the terms and conditions relating to the said 
contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
12. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
 

13. It is also hereby agreed that the Courts in GANDHIDHAMcity would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 
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14. We, Bank lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Board in writing. 

 

15. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.     

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before (date of expiry of Guarantee).” 

 
 

Date day of 20 
 
 

For (Name of Bank) 

(Name) 

Signature 
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by 
the Major Port Authorities, 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Authorities of the port of [insert 
name of port], its successors and assigns) having agreed to release Performance 
Guarantee / Security Deposit to (hereinafter called the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from 
the demand under the condition of the contract, vide ’s 
letter No   

(Name of the Department) 
Date made between the contractors and the Board for execution of 
        covered under Tender No.    
    dated   (hereinafter called “the said contract”) for the 
payment of Security Deposit in cash or Lodgement of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs._____________(Rupees      ) only we, the 
(Name                 of                  the                  Bank               and              Address) 
          (hereinafter referred to as “the 
Bank”) at the request of the contractors do hereby undertake to pay
 to the Board an amount not exceeding Rs.___________________  
(Rupees     ) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 

 
2. We,   , do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused to 
or suffered by the Board by reason of the contractors failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs.       
(Rupees )only.
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3    We,  , undertake to pay to 
the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes 
raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

 
16. We, ____________________________ further agree with the Board that the  

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the _____________________________________________ 

                          (Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from 
time to time. 

 
17. We, _______________________ further agree with the Board that the  

     (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the 
said contract or to extend the time of performance by the said Contractors 
from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to 
forebear or enforce any of the terms and conditions relating to the said 
contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
18. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
 

19. It is also hereby agreed that the Courts in GANDHIDHAM city would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 
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20. We, Bank lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Board in writing. 

 

21. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.     

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before (date of expiry of Guarantee).” 

 
 

Date day of 20 
 
 

For (Name of Bank) 

(Name) 

Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs300/- non-judicial Stamp Paper) 

THIS AGREEMENT, made and entered into this ………………… Day of …… 20 

……….   Between   …………………         (“the Employer/ Board”)         and 

…………………………….. (“the contractor”), and the Disputes Review Board (“ the 

DR Board “) consisting of one/three DR Board Members, (Members from 

either party, i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project name) ………… (the 

“contract”) and WHEREAS, the contract provides for the establishment and 

operation of the DR Board NOW THEREFORE, the parties hereto agree as 

follows: 

 
1. The parties agree to the establishment and operation of the DR Board in 

accordance with this DR Board Agreement. 

 
2 Expect for providing the services required hereunder, the DR Board 

Members should not give any advice to either party or to the Nodal Officer or 

his nominee concerning conduct of the works. 

 
The DR Board Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 



109  

payment for services on the DR Board. 

(b) Shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Nodal Officer or his nominee, expect for fee-based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DR Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with 

any director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the 

contract relates. 

(d) Shall not, while a DR Board Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DR Board Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of DR Board 

Members. 

3. Except for its participation in the DR Board activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, 

the Nodal Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer/Board or the contractor 

to question the continued existence of the impartiality and independence 

required of DR Board Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all documents which the 

DR Board may request including contract document, progress report, 
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variation orders, and other document, pertinent to the performance of 

the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DR Board, including conference facilities and secretarial and copying 

services. 

5. The DR Board shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement and shall terminate 

its activities after issuance of the taking over certificate and the DR 

Board’s issuance of its Recommendation on all disputes referred to it. 

6. DR Board Member shall not assign or subcontract any of their work under 

this Agreement. 

7. The DR Board Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Board Member[s] shall be agreed to and 

shared equally by the Employer/Board and the Contractor. If the DR Board 

requires special services, such as accounting, data research and the like, 

both the parties must agree, and cost shall be shared by them as mutual 

agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall be 

fixed by the DR Board 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the 

nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 
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11. Procedure for disputes referred to the DR Board: 
 

a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Nodal Officer or his nominee 

starting that it is given pursuant to clause [number] and starting clearly and 

in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DR Board either party 

may refer the dispute to the DR Board by written Request for 

Recommendation to the Board, the other party &the Nodal Officer or his 

nominee starting that it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that 

the dispute requires the DR Board’s assistance, the DR Board shall decide 

when to conduct a hearing on dispute. The DR Board may request that 

written documentation and arguments from both parties be submitted to 

each DR Board Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DR Board’s Recommendation for resolution of the dispute will be 

given in writing, to the Employer/ Board, the contractor and the Nodal 

Officer or his nominee as soon as possible, and in any event not more than 

28 days after the DR Board’s final hearing on the dispute. 
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12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilized by the DR Board. Private 

sessions of the DR Board may be held at any location convenient to the DR 

Board. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearing are concluded, the DR Board shall meet privately to 

formulate its Recommendation. All DR Board deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DR Board’s Recommendations, together with an explanation of its reasoning 

shall be submitted in writing to both parties and t the Nodal Officer or his 

nominee. The pertinent contract provision, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

The DR Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, and 

the dissenting member any prepare a written minority report for 

submission to both parties. 

[Notes: Delete if it is one member DR Board] 
 
 

13. If during the contract period, the Employer/ Board and the contractor are of 

the opinion that the Disputes Review Board is not performing its function 

properly, the Employer/ Board and the contractor may together disbanded the 

Disputes Review Board. In such an event, the disputes shall referred to 

Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice 

specifying that the DR Board shall stand disbanded with effect from the 

date specified in the notice. The notice shall posted by a registered letter 

with AD or delivery of the letter, even if he refuses to do so. 
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To 
 

(Project Title) 
 

Ref:    
 

The undersigned, having studies the pre-qualification submission for the above-
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submission of tender on 
the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your sole 
right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any 
discrepancies observed, the printed tender document No. is full 
and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:    

 

 

Represented by (Name & Capacity)   
 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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To, 
The Board Deendayal Port Authority [insert port], 

 
Dear Sir, 

Date: 

Sub: Our Bank Guarantee No._______________________ dated   
for Rs.  favoring yourselves issued on a/c of 
M/s.   

(Name of contractor) 
 

……………… 
 

We confirm having issued the above-mentioned guarantee 

favoring yourselves, issued on account of M/s.  validity for 

expiry    up to date and claim expiry date up to    

 

We also confirm 1)  2) __________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 

Dear Sir, 
 

We----------------------------------------------------------------------------------------------------- 

----------------- do hereby confirm that Shri ............................... (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no -------------- and his specimen 

signature is appended here to. 
 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non-Judicial Stamp 
Paper) 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to the bid conditions, if 

considered unavoidable. 

 

Sr. No.  Page No. of Bid Document Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

  

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable for rejection. Bidder is 

discouraged to deviate from bid conditions, specifications, delivery schedules, and commercial terms as per the tender 

document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _________________day of _______________, __________ [insert date of signing] 
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(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 

This Joint Venture /Consortium Agreement is made and entered into on this…….. 
day of ……..2024by and between (i) M/s. (Name of the firm to be filled- 
in)…………., (ii) M/s……(Name of the firm to be filled-in),………….., 
primarily for the work under the DEENDAYAL PORT AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually 
referred to as the parties and collectively as the Joint Venture/Consortium. 

1. Formation of Joint Venture/Consortium 

1.1.  

(i) M/s… (Name of the firm to be filled in) is engaged in 
……….……………… (Details of the works undertaken by the party) 

(ii) M/s… (Name of the firm to be filled in) is engaged in 
………………………. (Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 
 
 

1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to 
as Employer II), the Chief Engineer, DEENDAYAL   Port AUTHORITY 
has invited bids from the experienced, resourceful and bonafid 
Developers with proven technical and financial capabilities of executing 
the work “Construction of Road at SIPC Location 2 (Kandla) Stage 2 
for Development of Smart Industrial Port City (SIPC) at Kandla-
Gandhidham-Adipur Complex (3 years Maintenance period).” 
 

1.3. The parties have been exploring together the ways and means of 
collaboration for the purpose of an offer to be made for the said project 
of the DEENDAYAL PORT AUTHORITY and have mutually agreed to 
enter into a Joint Venture/Consortium Agreement to submit a common 
bid for the project and to carry out the project works in the event of 
award of the contract, in association with each other and (……Name of 
Partner to be filled in………) shall be the Lead Partner and (i) 
(……Name of Partner to be filled in………), (ii) (……Name of Partner 
to be filled in………), shall be the other partner(s). 

 
PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 
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NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES 
AS FOLLOWS 

1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be 
filled in………) ........................ and shall consist of (i) (……Name of the firm to 
be filled in………), (ii) (…….…Name of the firm to be filled-in………..…), 

parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement 
and are representations of the parties to which they relate and have been relied 
upon by the parties to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date 
will be the date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will 
be borne by the parties concerned. All costs in implementation of this Joint 
Venture/Consortium Agreement after award of contract till the expiry of this 
agreement will be borne by the parties as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved, and this agreement will 
cease to have effect on completion of this project, maintenance and fulfilment of 
all other conditions under the contract, upon receipt of payment of all amounts 
from the Employer and on settlement of accounts between the parties as 
hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be 
issued in the name of (….Name of JV/Consortium to be filled in…. ) and 
the  

1.10. All the parties of the JV/Consortium shall be jointly and severally liable 
during the bidding process and the bid document shall be signed by legally 
authorized signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium 
operation shall be: 

 
 

(i) M/s……… (Name of the partner to be filled-in)         - …….. 
 
 

(ii) M/s……… (Name of the partner to be filled-in) -   ………… 
 
 

(iii)   ………………………………………………………………………. 
 
 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for 
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the execution of the project in accordance with the Contract terms, in the 
event of award of contract. The delineation of duties, responsibilities and scope 
of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for 
general planning, site management and equipment operations, during entire 
period of contract execution. 

b) (……Name of Partner to be filled-in ) shall carry out the following 

works     

c) (……Name of Partner to be filled-in………) shall carry out the following 

works 

d) …………………………………………………………………………….… 

………………………………………………………………………………. 

1.13. The parties hereto agreed that each of them shall duly and properly 
perform all the functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison 
work/correspondence with statutory and local authorities as the circumstances 
warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and 
severally liable to the ―Board of Port of Deendayal for the performance of the 
contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 
partners, JV/Consortium each partner shall be liable for non-performance of the 
whole contract irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV /Consortium 
shall be routed through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the JV 

/Consortium during the bidding process; and (b) in the event of a successful 
bid, to incur liabilities and receive instructions for and on behalf of the 
partner(s) of the JV/Consortium and to carry out the entire execution of 
the contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default 
of the Developer/Contractor; and Employer shall be entitled to take action under 
relevant clause(s) of the Department Bid Document and/or Conditions of 
Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for 
due performance, recourse/sanctions within the joint venture in the event of 
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default of any partner and arrangements for providing the required indemnities. 

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account 
(distinct from the Bank account of the individual partners) to which individual 
partners shall contribute their share capital / or working capital. The financial 
obligation of the consortium shall be discharged through the said JV/ Consortium 
Bank account only and also all payment received by consortium from the 
Deendayal Port Authority shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set 
forth herein above and have assured each other to duly perform the 
reciprocal promises and obligations on either side for effective 
implementation of the JV/Consortium for proper and due completion of the 
works envisaged, in the event of award of contract to the JV/Consortium 
and have affixed their signature in this indenture on this the ……….day 
of…….20... 

 
 

(i) Signature Name 

Designation seal & 

Common seal of the 

firm 

 
(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 
 
 

Witness1 
 
 

Witness2 
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((To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 

 
By this Power-of-Attorney executed on this …. day of …..(month) of 2023, we, 

 
(i) (……………………………….Name of legally authorized signatory of first 
partner to be filled in………), (ii) (………………………..Name of legally 
authorized signatory of second    partner to be filled in ), 
……………………………………………………………… hereby jointly authorize 
and agree the Lead Partner, M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium 
during the bidding process; and (b) in the event of a successful bid, to incur 
liabilities and receive instructions for and on behalf of the partner(s) of the 
JV/Consortium and to carry out the entire execution of the contract including 
payment for the work of work “Construction of Road at SIPC Location 2 
(Kandla) Stage 2 for Development of Smart Industrial Port City (SIPC) at 
Kandla-Gandhidham-Adipur Complex (3 years Maintenance period).” 

exclusively through Lead Partner. 

 
(i) Signature Name 
Designation seal & 
Common seal of the firm 

 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 

…………………………………………… 

…………………………………………. 

Signature, name, and seal of the certifying authority/Notary Public 

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 
CONSORTIUM 
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY  

 The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and competitiveness in 
transactions by various organizations of the Government of India. Public procurement is an area of concern for the CVC, and 
many steps have been taken to put proper systems in place. In this context, Integrity Pact (IP), a tool conceptualized and 
promoted by Transparency International, an international NGO, aimed at preventing corruption in public contracting, has been 
found useful. It has been decided by Ministry of Shipping that all organizations under the Ministry will implement IP. IP 
should cover every tender / procurement above a specified threshold value. The threshold value of contracts / procurements / 
transactions incorporating IP would be such that it covers 90% by value of all contracts / procurements / transactions of the 
organization in the last 3 years Presently the threshold is fixed as ₹50 Lakhs. IP essentially envisages an agreement between 
prospective vendors / bidders, and Deendayal Port Authority, committing the persons / officials of both sides not to resort to 
any corrupt practice in any aspect of the contract at any stage. Only those vendors / bidders, who commit themselves to IP with 
DPA, would be considered competent to participate in the bid process. Any violation would entail disqualification of the 
bidders and exclusion from future business dealings. IP, in respect of a particular contract should cover all phases of the 
contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or 
the warranty / guarantee period. IP would be implemented through Independent External Monitor (IEM), who are eminent 
persons appointed by the organization, with approval of CVC. The term of appointment for an IEM would be 3 years Name of 
the IEM will be mentioned in NIT. The IEM would review independently and objectively assess, as to whether and to what 
extent parties have complied with their obligations under the IP. IEM would have access to all contract documents, whenever 
required. The bidders may raise disputes / complaints if any, with the IEM. The IEM would examine complaints received by 
them and give their recommendations / views to the Chairman of Port Authority. Recommendations of IEM would be in the 
nature of advice and would not be legally binding. Their role is independent in nature and the advice once tendered would not 
be subject to review at the request of the organization. Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has 
been appointed IEM by DPA. Draft condition to be incorporated in the Draft Tender papers 1) Then bidder has to execute 
Integrity pact agreement with Deendayal Port Authority. As per Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS 
(Retd.) has been nominated as Independent External Monitor for Integrity Pact whose address is as under; 
 Address:- 

Shri S.K. Sarkar, IAS (Retd.) 
B-104, Nayantara Aptt. 
Plot 8 B, Sec-07, Dwarka, 
New Delhi – 110 075. 
Mobile No.9871322133 
Email : sksarkar1979@gmail.com 
 

Address:- 
Shri Saurabh Chaudry, IAS (Retd.) 
A-9, Sector – 30, 
Noida (U.P.) – 201301 
Mobile No.98111 49324  
Email : saurabh7678@yahoo.co.in  
 
Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the bid. Original hard 
copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand immediately after closing date of online E-
tender failing which tender shall be considered irrelevant. 
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Appendix   
INTEGRITY PACT  

Between 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 ................................................. (Name of The bidders and consortium members) hereinafter referred to as "The Bidder / 
Contractor"  

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender No. 
............................. The Principal values full compliance with all relevant laws of the land rules, regulations, economic use of 
resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).  
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor the tender 
process and the execution of the contract for compliance with the principles mentioned above.  

 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following principles: -  

(a) No employee of the Principal, personally or through family members, will in connection with the tender for, or the execution 
of a contract, demand, take a promise for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to.  

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in particular, before 
and during the tender process, provide to all Bidder(s) the same information and will not provide to any Bidder(s) confidential 
/ additional information through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution.  

(c) The Principal will exclude from the process all known prejudicial persons.  
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the IPC / PC Act, or 
if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions.  

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The Bidder(s) / 
Contractor(s) commits themselves to observe the following principles during participation in the tender process and during the 
contract execution.  

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of the 
Principal's employees involved in tender process or the execution of the contract or to any third person any material or other 
benefit, which he / she is not legally entitled to, in order to obtain in exchange of advantage of any kind whatsoever during the 
tender process or during the execution of the contract.  

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether 
formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness or to introduce cartelization in the bidding process.  

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act / Indian Penal 
Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition, or personal gain, or 
pass on to others, any information or document provided by the Principal, as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or transmitted electronically.  

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / Representatives in India, if 
any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principals, 
if any. Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the 
Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent / representative have 
to be in Indian Rupees only.  

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is committed to or intends to 
make to agents, brokers or any other intermediaries, in connection with the award of the contract.  

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing the matter to 
IEMs and shall wait for their decision in the matter.  

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such 
offences.  

 
Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a violation of Section-2 
above, or in any other form, such as to put their reliability or credibility in question, the Principal is entitled to disqualify the Bidder 
(s) / Contractor(s), from the tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of business 
dealings".  

 
Section 4 - Compensation for Damages  

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 3, the Principal is 
entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.  
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the contract 
according to Section 3, the Principal shall be entitled to demand and recover from the Contractor, liquidated damages of the Contract 



124  

Value or the amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.  
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to condition that, if the 
Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the contract award has caused no damage 
or less damage than the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent 
of the damage in the amount proved.  

 
Section 5 - Previous transgression  

 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in any country 
confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that could justify his exclusion from 
the tender process.  
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as 
per the procedure mentioned in "Guidelines on Banning of Business dealing".  

 
Section 6 - Equal treatment of all Bidders / Contractors 

  
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical conditions as this on 
which all Bidder  
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely responsible for the 
same.  

 
Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or an associate of a 
Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal will 
inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance 
with the CVC Manual.  

 
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by Central Vigilance 
Commission. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with 
the obligations under this agreement.  
(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions neutrally and 
independently. The Monitor would have access to all Contact documents, whenever required. It will be obligatory for him / her to 
treat the information and documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the Board of 
the Principal.  
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project documentation of 
the Principal including that provided by the Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request 
and demonstration of a valid interest, unrestricted and unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / Contractor with confidentiality.  
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / Contractor(s) with 
confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential Information" and of "Absence of 
Conflict of Interest". In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues 
himself / herself from that case  
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to the Project 
provided such meetings could have an impact on the contractual relations between the Principal and the Bidder / Contactor. The 
parties offer to the Monitor the option to participate in such meetings. 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the Management of 
the Principal and request the management to discontinue, or take corrective action. The Monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action.  
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks from the date of 
reference or intimation to him by the Principal and, should the occasion arise, submit proposals for correcting problematic situations.  
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an offence under 
relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable time taken visible action to 
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner, Government of India.  
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of contract of successful 

bidder and for all other bidders six months after the contract has been awarded. Issues like warranty, guarantee, etc. should be 
outside the purview of IEMs. 

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact, as 
specified above unless it is discharged /determined by the Chairperson, DPA.  

 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal, i.e., 
Gandhidham, Gujarat.  
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(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not been made.  
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium membe₹  
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement remains valid. In this 
case, the parties will strive to come to an agreement to their original intensions.  
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact will prevail.  
 

     
 
 
 
 
 
 

  ___________________                           __________________________  
(For & on behalf of the Principal)                                    (For & on behalf of the  

                                                                                      Bidder/Contractor)  
            (Office Seal)                                                                     (Office Seal) 

Place : Gandhidham  
Date : ____/___ /2024  

 
Witness                                                                                                                                  Witness 
Sign     

 
 
 
 
                                                                                                               Sign 

JE Gr-I (Civil) 
Deendayal Port Authority 
(Name & Address)                                                                                                                         
                                                                                                                                            (Name & Address)  
 
Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid Response Sheet No.10 and Dr. 
S. K. Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) have been appointed by DPA as independent External Monitors 
and whose address are as under: 
 
Shri S.K. Sarkar, IAS (Retd.) 
B-104, Nayantara Aptt. 
Plot 8 B, Sec-07, Dwarka, 
New Delhi – 110 075. 
Mobile No.9871322133 
Email : sksarkar1979@gmail.com 
 

Shri Saurabh Chaudry, IAS (Retd.) 
A-9, Sector – 30, 
Noida (U.P.) – 201301 
Mobile No.98111 49324 
Email : saurabh7678@yahoo.co.in  
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Bank Payment Agreement Form: (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.   :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code   :- 
 
6. Accepted for   :-              NEFT Payment or  
       RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY :- 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA is requested to pay my / our dues 
to this Account for this Work / Supply Order is concerned. 
 
      
       Signature of the Party 
             With the seal 
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FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

Bid Security Declaration Form 
 

Date:___________________ Tender No. 

To (insert complete name and address of the Employer/ Purchaser) 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period 

of three year from the date of notification if I am /We are in a breach of any obligation under 

the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 

the period of bid validity specified in the form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 

validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

(             ) 

Signed: (insert signature of person whose name and capacity are shown) in the capacity of 
(insert legal capacity of person signing the Bid Securing Declaration) 
(       ) 
Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
Dated on _____________ day of ___________________ (insert date of signing) 
Corporate Seal (where appropriate). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


