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DEENDAYAL PORT AUTHORITY

COMPETITIVE BIDDING

NIT NO: - 10-TD/2024

DC-1

Name of work :- S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : Date 10/10/2024

TO : Date 11/11/2024 upto 16:00Hrs.

LAST DATE AND TIME FOR RECEIPT OF BIDS : Date 11/11/2024 TIME 16:00 HRS.

LAST DATE AND TIME FOR OPENING OF BIDS : Date 11/11/2024 TIME 16:30 Hrs.

PLACE OF OPENING OF BIDS : CHAMBER OF EXECUTIVE ENGINEER (TD),

TOWN DEVELOPMENT DIVISION,
ANNEXE, A.O. BUILDING,
GANDHIDHAM-370201,

KUTCH (GUJARAT)

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (TD),
: DEENDAYAL PORT AUTHORITY



NAME OF WORK: S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham
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DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E- Tendering)

Tender No. 10-TD/2024

Tenders in E-tendering system are invited by Executive Engineer (TD) for the above work as per the details
given in the table below.

Work Tender Fee (In ) Estimated cost EMD Date of | Last Date and | Date and time
Descripti (In ) (InY) Pre-Bid | time of online of online
on Meeting | Submission of opening
bid documents

S/R to | ¥ 1770/- (including 35,46,58,557.00 5,46,586.00
Sports GST). (Payment N/A 11/11/2024 11/11/2024
Complex | towards tender fee shall (in the form of Bank Upto 16.00 At 16.05
at Port | be submitted through & Guarantee drawn in hours hours
Colony digital mode/online favour of Board of
Gopalpuri, | transfer in the bank Credit item Deendayal Port
Gandhidh | account of Port Authority, issued by
am Bank of Baroda %1,12,900 any Nationalized

Gandhidham Branch, /scheduled bank

Account No. (except Co-op bank)

10080100022427, having branch at

IFSC code No. Gandhidham as per

BARBOGANKUT enclosed format).

Detailed tender notice along with complete tender documents can be downloaded fromDPA’s E-tender
Website https://tender.nprocure.com from 10/10/2024 to 11/11/2024@ 16:00 hrs. Tender Notice
is also available on http://www.deendayalport.gov.in. Technical Bid will be opened on
11/11/2024@ 16:30 Hrs. Date of openingof price bid shall be notified after scrutiny & evaluation
of Technical Bid. For further details and general enquiries prospective bidders may contact
Executive Engineer(TD), Ground Floor, A.O. Building, Annexe, Gandhidham-370201, Kutch District,
Gujarat State, INDIA, during working hours before the last date and time of downloading of tender
documents.

EXECUTIVE ENGINEER (TD)
DEENDAYAL PORT AUTHORITY
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DEENDAYAL PORT AUTHORITY
NOTICE INVITING ONLINE TENDER

Details about E/Online tender: S/R to Sports Complex at Port Colony Gopalpuri,
Gandhidham

Details about tender:

Department Name : Civil Engineering Department
Circle/ Division : T.D. Division , A.O. Building Gandhidham — Kutch
Tender Notice No. : 10-TD/2024.
Name of Work : S/R to Sports Complex at Port Colony Gopalpuri,
Gandhidham
Estimated Contract Value (INR) :%5,46,58,557.00
&
Credit item
%1,12,900
Period of Completion (in Months) : 9 Months
Bidding Type : Open
Bid Call (Nos.) : One
Tender Currency Type : Single
Tender Currency Settings : Indian Rupee (INR)
Qualifying Criteria : 1. Average annual financial turnover during the last three

years ending 31st March 2023, should be at least ¥163.98
lakhs. (The financial turnover document must be certified
by a Chartered Accountant (CA) with the CA's stamp,
signature, and UDIN no. Additionally, all necessary
documents for the verification of turnover must be
provided. Failure to comply with these requirements bid
will be treated as non-responsive).

2. Experience of having successfully completed similar
works during last 7 years ending last day of month
previous to the one in which applications are invited
should be either of the following:

i. Three similar completed works, each work costing
not less than 3218.63 lakhs (30% of Estimated cost)
(excluding GST).

OR

ii. Two similar completed works, each work costing
not less than 3273.29 lakhs (40% of Estimated cost)
(excluding GST).

OR
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iil. One similar completed work costing not less than
%437.27 lakhs (80% of Estimated cost) (excluding
GST).

Bidder should either be the manufacturer of the
indented goods (i.e. Artificial Turf) or the authorized
agent of the manufacturer.

a) If bidder is manufacturer, bidder shall have a
Manufacturing License/Certificate for the indented
goods issued by the concerned Government authority.
Copy of valid Manufacturing License/Certificate shall
be submitted by the bidder along with the Bid.

b) If bidder is authorized agent/dealer of the
manufacturer of the indented goods, bidder shall have
a proper authorization letter issued by the
manufacturer. Copy of the Manufacturing License and
Authorization letter from the side of manufacturer
shall be submitted by the bidder along with the Bid.

“Similar Works” means, experience of “Providing and
Installation of Artificial Turf in reputed Sports
Organisation/National level Institution in India”.

Work experience in Private Organisation: If the
Bidder has completed works in a private organization
as stipulated in the Minimum Qualification Criteria
(work experience), the following documents must be
enclosed with the BID for consideration:

TDS Certificates: The Bidder must provide TDS
certificates issued by the competent authority with
respect to the work experience.

CA Certificate: The Bidder must submit a certificate
issued by their Chartered Accountant (CA) stating that
the amount shown in the TDS certificate has been
received with respect to the work experience submitted
by the Bidder. This document must be certified by the
CA with their stamp, signature, and UDIN number.

Failure to provide these documents will result in the bid
being treated as non-responsive.

Work Experience as a sub-contractor: In case the
Bidder has carried out work experience as a subcontractor,
the following conditions must be met by bidder:

The subcontract experience shall be considered for
qualification only, if the work was carried out for
Govt./Semi Govt., or Public Limited companies. The
Bidder must submit the subcontract permission issued by
the respective work authority prior to the execution of the
work. It is mandatory to upload the subcontract permission
online along with the bid. If the subcontract permission is
not authenticated, the respective bidder will be considered
non-responsive.

b) The completion certificate/Form-3A
issued/authenticated by the concerned Government,
Semi-Government, or Public Limited companies must
be uploaded along with the bid submission.

¢) The decision taken by DPA with regard to Sub-contract
work experience shall be final and binding to bidder.



7. Bidder is a MSE Organisation: In case of Micro and
Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender shall become
eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload in preliminary bid stage a
scanned copy of valid certificate. (Refer NIT for list of
activities considered)

As well as duly filled in and signed “Bid Securing
Declaration” as per format provided in the tender
document failing which the bid shall be treated as non-
responsive. Bid securing declaration form is attached at
Section-11

NIC codes regarding similar work is mentioned below: If
tenderer/bidder completed the works in private
organization TDS certificates with respect to referred
work needs to be submitted.

Level Description
Section-R Arts, entertainment and recreation
Division 93 Sports activities and amusement and
recreation activities
Group 931 Sports activities
Section C Manufacture
Division 32 Other manufacturing
Group 323/ Manufacture of sports goods
Class 32300
Section F Construction
Division 42 Civil Engineering
Group 429/ Construction of other civil
Class 4290 engineering projects
Subclass Construction of outdoor sports
42904 facilities

8. Integrity Pact Agreement:

a) The potential bidders shall download and print the IP
Agreement signed by the Employer and their witness
and affix his/her signature on the IP Agreement in the
presence of a witness from his/her side, who shall also
affix his/her signature thereof. Having completed the
signing procedure, the Potential Bidder shall upload the
dully filled and signed IP Agreement on n-procure
portal.

b) The procedure mentioned above regarding signing of
Integrity Pact Agreement by both the parties (Employer
and Potential bidders) shall be completed online.
However, in case of any technical glitch due to which



Joint Venture

Rebate

Bid Document Fee :
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if any potential bidder is unable to upload the IP
Agreement, then he / she shall submit the Hard Copy of
the duly filled, signed IP Agreement to the Department
concerned of DPA within a period of seven days and
prior to opening of the Technical Bid, failing which
Bid of potential Bidder shall be treated as
disqualified.

¢) In case of JV firm, IP agreement is to be filled and
submitted in the name of the JV firm only otherwise
the bid will not be considered for further evaluation.

9. Bidders who meet the minimum qualification criteria will
be qualified only if their available bid capacity is more
than the total bid value. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity = A X N X 2 -B,
Where,

“N” = Number of years prescribed for completion of the
subject contract.

“A” = Maximum value of works executed in any one year
during last seven years (at current price level)

“B” = Value at current price level of existing commitments and
ongoing works to be completed in the next "N’ years
The Bidder shall furnish statements showing the value of
existing commitments and ongoing works as well as the
stipulated period of completion remaining for each of the
works preferably countersigned by the Nodal Office or
his nominee-in charge.

: APPLICABLE

1. In case of JV to qualify experience in similar works,
merging of work order value executed by two or more of its
member JV either as a whole or as member of JV shall not be
permitted to qualify eligible works in terms of similar
completed works. Only no. of work orders executed by
members of JV shall be merged to evaluate experience.

2. Lead partner should have executed at least one similar work
costing ¥ 218.63 Lakhs (excluding GST) as per minimum
eligibility criteria (40% of estimated cost)

3. The works reckoned for the above purpose are those
executed by the tenderer as prime contractor or proportionately
as member of joint venture or as a sub-contractor, authorized
and approved by the Employer of the work(s) against which
the tenderer has claimed his experience.

4. In the case of bid submitted by JV/ Consortium, the lead
partner of the JV shall meet the minimum eligibility criteria of
financial turnover.

5. Bid Security required shall be furnished by lead member of
JV.

: Applicable

1% 1770.00/- (including 18% GST)



Bid Document Fee Payable To:

Bid Security/ EMD (INR) :

Bid Security/ EMD (INR) In Favour
Of:

Bid Document Downloading Start
Date

Bid Document Downloading End
Date

Date & Place of Pre Bid meeting
Last Date & Time for Receipt of Bids
Bid Validity Period

Condition

Remarks

Bid Opening Date

Documents required to be submitted
by scanning through online

Officer- Inviting Bids:

Bid Opening Authority:
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: Digital mode of Payment at Bank of Baroda Gandhidham
Branch, Account No. 10080100022427, IFSC code No.
BARBOGANKUT

: X5,46,586.00

EMD is to be submitted via Bank Guarantee in favour of
Deendayal Port Authority, Gandhidham

: 10/10/2024

1 11/11/2024 @ 16:00 Hrs

: Not Applicable

Date 11/11/2024 @ 16:00 HRS.
120 Days

Tender Fees in form of Digital mode & EMD in form of Bank
Guarantee of payment.

The bid/tender not accompanied by Tender Fee, and EMD in
Preliminary Bid shall not be considered responsive and their
technical and price bid will not be opened.

The bid/tender shall also be accompanied by Integrity Pact
Agreement duly signed by DPA authority along with witness
which needs to be signed by the bidder along with witness.

The above shall be shall be submitted in electronic format
through on line (by scanning) while uploading the bid. This
submission shall mean that EMD, Tender Fee are received.
Accordingly, technical bid of only those bidders shall be
opened whose EMD, Tender Fee, are received electronically
and in order. The bidder shall send hard copy of tender (sealed
& signed of authorized person), and other PQ documents
through R.P.A.D./speed post or in person so as to reach to
Executive Engineer (T.D.), Town Development Division, A.O.
BUILDING-ANNEX, = GANDHIDHAM KACHCHHH-
370201, within 7 days from the last date of opening.

Technical Bid will be opened on 11/11/2024 @ 16:30 hrs. Date
of opening of price bid shall be notified after scrutiny and
evaluation of Technical Bid.

a. Documents in support of fulfilling qualifying criteria
as indicated above
b. EMD in form of in the form of Bank Guarantee
Drawn in favour of Board of Deendayal Port
Authority, issued by any Nationalized /scheduled
bank (Except Co-op bank) having branch at
Gandhidham as per enclosed format).
c. Tender Fee form of online Digital mode of Payment
d. Integrity Pact Agreement dually signed with witness
e. As indicated in Clause 4 of Section 1 - Instructions to
bidder
Executive Engineer (T.D.), Town Development Division,
Annexe, A.O. Building, Gandhidham (Kutch)-370201.

Executive Engineer (TD)
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Address: Town Development Division, Annexe, A.O. Building,
Gandhidham (Kutch) Gujarat -370201.

Contact Details : (+91) 8299830390

Executive Engineer (TD)
Deendayal Port Authority

Note :
In case bidders need any clarifications or if training is required to participate in online tenders, they can
contact (n) Procure Support team at following address: -

(n) code Solutions—A division of GNFC Ltd., (n)Procure Cell,
403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad—380054(Gujarat).

Contact Details:

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING
PART OF NIT AND TO BE POSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website.
2. The intending bidder must have class-III digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending
bidder. But the bid can only be submitted after uploading the mandatory scanned documents such as a

Receipt of EMD in form of Bank Guarantee and Tender Fee in form of online Digital mode of Payment.
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as
notified.

6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he will
receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST registration as stipulated in the
bid document. If such document is not uploaded his bid will become invalid and cost of bid document
shall not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid
document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard
copies as submitted physically by the contractor the bid shall become invalid and cost of bid document
shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/
Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the period as specified
in the bid document and further details if required may be asked from the contractor after opening of
technical bids. There is no need to upload entire voluminous balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by NIT approving
authority as per requirement.

14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed by the bidder
failing which his offer shall be rejected and treated as non-responsive. However, additional documents
required if any for verification of the original documents shall be submitted by the bidder if required by
DPA.

List of Documents to be scanned and uploaded within the period of bid submission:

L EMD in form of Bank Guarantee Drawn in favour of Board of Deendayal Port Authority, issued by
any Nationalized /scheduled bank (Except Co-op bank) having branch at Gandhidham as per enclosed
format.

IL Tender Fee form of online Digital mode of Payment.
Bid Document.

L Certificates of Work Experience of successfully completed works issued by the client.
1L Certificate of Financial Turnover from CA
111 Any other Document as specified in the Section 1.

Iv. Affidavit as per provisions of NIT.
V. Certificate of Registration for GST and acknowledgement of up to date filed return if required.
VL Bid capacity calculations along with balance financial liability of works in hand.
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SECTION -1

INSTRUCTIONS TO BIDDERS

A. GENERAL

1. Scope of Bid.

1.1 The Executive Engineer (TD), Deendayal Port Authority, invites bids by E-Tendering for the work of
“S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham” detailed in the table given in NIT.
The bidders may submit on-line bids for the work detailed in the table given in NIT.

1.2 The successful bidder will be expected to complete the work by the intended completion date
specified in the contract condition.

2. Source of Funds

2.1 The employer has arranged the funds from internal resources and will have sufficient funds in Indian
currency for execution of the work.

3. Eligible Bidders

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in
Clause No. 4.

32 All bidders shall provide in Section-2, forms of Bid and Qualification Information, a statement that
bidder is not associated, nor has been associated in the past, directly or indirectly, with the consultant
or any other entity that has prepared the design, specifications and other documents for the project
manager for the contract. A firm that has been engaged by the employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates, shall not be eligible
to bid.

33 Government-owned enterprises may only participate, if they are legally and financially autonomous,
operate under commercial law and are not a dependent agency of the Employer subject to fulfilment
of minimum qualifying criteria.

34 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by
the employer in accordance with clause 37.

4. Eligibility Criteria:

4.1 a. Experience of similar works executed during the last seven years, and details like monetary value,

clients, and proof of satisfactory completion.

b. Documentary evidence of adequate financial standing and proof from client for satisfactory completion

of works.

¢. Equipment requirement/ schedule.
d. Managerial/Manpower requirement.

e. Project Planning and Quality Control procedure to be adopted.

f. Information regarding projects in hand, current litigation, orders regarding  exclusion, expulsion or

g.

black listing, if any.

Trained & Certified workmen proposed to be employed at the work site of the project. The Contractor
must undertake to employ of certified worker to the extent of 20% of total strength. Valid certificates
by a recognized University, technical Board, or Ministry of Government of India would only be taken
cognizance of.

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All bidders shall include the

following information and documents with their bids in Section- 2.

a.Copies of original documents defining the constitution or legal status, place of

registration, and principal place of business, written power of attorney of the signatory of the
Bid to commit the Bidder.
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b. Total monetary value of construction work performed for each of the last five years.

c. Experience in works of a similar nature and size for each of the last five years, and details of
works underway or contractually committed, and Employers who may be contacted for
further information on those contracts.

d. Major items of construction equipment proposed to carry out the contract.

e. Qualifications and experience of key site management and technical personnel proposed for
the contract.

f. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's
reports for the past five years.

g.Evidence of adequacy of working capital for this contract (access to line of credit and
availability of other financial resources).

h. Authority to seek references from the Bidder's bankers.

i. Information regarding any litigation, current or during the last five years, in which the Bidder
is involved, the parties concerned, and disputed amount.

j- Proposal for subcontracting components of the works amounting to more than10 percent of the
Bid Price (for each qualification should attached); and (Not Applicable Refer Section-5)

k. The proposed methodology and program of construction, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed
to be adopted justifying their capability of execution and completion of the work as per
technical specifications within the stipulated period of completion as per milestones (for all
contracts over Rs10M).

1. PAN, Registration with GST and Provident Fund Authorities.

m. Integrity Pact

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria specified
below.

ii.

i

Average annual financial turnover during the last three years ending 31st March 2023 should be at least
%163.98 lakhs (30% of Estimated cost) (The financial turnover document must be certified by a Chartered
Accountant (CA) with the CA's stamp, signature, and UDIN/membership number. Additionally, all
necessary documents for the verification of turnover must be provided. Failure to comply with these
requirements bid will be treated as non-responsive).

. Experience of having successfully completed similar works during last 7 years ending last day of month

previous to the one in which applications are invited should be either of the following.

a. Three similar completed works, each work costing not less than the ¥218.63 lakhs (40% of
Estimated cost) (excluding GST).
or
b. Two similar completed works, each work costing not less than the ¥273.29 lakhs (50% of
Estimated cost) (excluding GST).
or
c. One similar completed works costing not less than the ¥437.27 lakhs (80% of Estimated cost)
(excluding GST).

“Similar Works” means, experience of “Providing and Installation of Artificial Turf in reputed
Sports Organisation/National level Institution in India”.

Bidder should either be the manufacturer of the indented goods or the authorized agent of the
manufacturer.
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a) If bidder is manufacturer, bidder shall have a Manufacturing License/Certificate for the indented goods
issued by the concerned Government authority. Copy of valid Manufacturing License/Certificate shall
submitted by the bidder along with the Bid.

b) If bidder is authorized agent/dealer of the manufacturer of the indented goods, bidder shall have a
proper authorization letter issued by the manufacturer. Copy of the Manufacturing License and
Authorization letter from the side of manufacturer shall be submitted by the bidder along with the Bid.

Work experience completed in Private Organisation: If the Bidder completed the works in private
organization as stipulated in Minimum Qualification Criteria (work experience) shall be considered

only, if TDS certificates with respect to referred work issued by Competent Authority needs to be
enclosed by the tenderer along with the BID. The Bidder has also submit the certificate issued by
their CA stating that the amount shown in TDS certificate has been received with respect to
work experience submitted by Bidder as stipulated in Minimum qualification Criteria (The CA
certified document should have CA’s stamp, signature and UDIN no. for verification, failing which
the bid will be treated as non-responsive).

Work experience completed as a Sub-Contractor: In case the Bidder has carried out work
experience as a subcontractor, the following conditions must be met:

a) The subcontract experience shall be considered for qualification only, if the work was carried out
for Govt./Semi Govt., or Public Limited companies. The Bidder must submit the subcontract
permission issued by the respective work authority prior to the execution of the work. It is
mandatory to upload the subcontract permission online along with the bid. If the subcontract
permission is not authenticated, the respective bidder will be considered non-responsive.

b) The completion certificate/Form-3 A issued/authenticated by the concerned Government, Semi-
Government, or Public Limited companies must be uploaded along with the bid submission.

¢) The decision taken by DPA with regard to Sub-contract work experience shall be final and
binding to bidder

If Bidder is a MSE Organisation: In case of Micro and Small Enterprise (MSEs) holding valid certificate

issued by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender shall become eligible for exemption from payment of Tender
fee/EMD UTR Number. Such bidder shall upload in preliminary bid stage a scanned copy of valid certificate
in preliminary bid stage.

As well as duly filled in and signed “Bid Securing Declaration” as per format provided in the tender

document failing which the bid shall be treated as non-responsive. Bid securing declaration form is attached at
Section-II.

NIC codes regarding related activity are mentioned below:

Level Description

Section-R Arts, entertainment and recreation

Division 93 Sports activities and amusement and recreation
activities

Group 931 Sports activities

Section C Manufacture
Division 32 Other manufacturing

Group 323/ Class 32300 Manufacture of sports goods

Section F Construction

Division 42 Civil Engineering
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Group 429/ Class 4290 Construction of other civil engineering projects

Subclass 42904 Construction of outdoor sports facilities

In addition to above, the criteria regarding satisfactory performance of the work, Personnel,
establishment, plant, equipment, etc. may be incorporated according to the requirement of the project.

Note: Figures to be computed and indicated in the individual projects.

4.4  To qualify for a package of contracts made up of this and other contracts for which bids are invited in the
NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of
the qualifying criteria for the individual contracts. (Not Applicable please refer Section — 5).
4.5  Sub- contractors' experience and resources shall not be taken into account in determining the bidder's
compliance with the qualifying criteria except to the extent stated in 4.4 above. (Not Applicable please
refer Section — 5).
4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as under:
Assessed Available Bid capacity = A X N X 2 -B, Where
“N” = Number of years prescribed for completion of the subject contract.
“A” = Maximum value of works executed in any one year during last seven
years (at current price level)
“B” = Value at current price level of existing commitment s and on going
works to be completed in the next’ N’ years
Note: For bring the value of works to current level, multiplying factor to be indicated in tender
with reference to escalation based on WPL
Financial Year 2023-24 | 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18
Index 151.4 152.5 139.4 1234 121.8 119.8 114.9
Multiplying factor | 1 0.99 1.09 1.23 1.24 1.26 1.32

*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1
(one).

The Bidder shall furnish statements showing the value of existing commitments and ongoing works as well as
the stipulated period of completion remaining for each of the works preferably countersigned by the Nodal
Officer or his nominee-in charge.

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they have:

4.8

Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements: and/or

Record of poor performance inordinate delays in completion, litigation history or financial failures
etc,.

The accompaniments to the tender documents such as abandoning the works, not properly
completing the contract,

as described under Clause 4.2 shall be Scanned and submitted On- Line along with Tender documents.
However, the originals/ attested hard copies shall have to be forwarded subsequently so as to reach the
office of Executive Engineer (TD) within 7days of opening of the tenders.

The envelope shall be addressed to:
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Note:

6.1

7.1

8.1
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The Executive Engineer (TD),

Town Development Division,

Room No.103, Ground Floor,

Annexe, AO Building.

Deendayal Port Authority

Gandhidham, Kutch District Gujarat-State, INDIA

And submitted on https://tender.nprocure.com
Bear the following identification:

Accompaniments for “S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham”.

Bid reference No Name and
address of the bidder.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than as a
subcontractor or in cases of alternatives that have been permitted or requested) will cause the entire
proposal with the Bidder's participation to be disqualified.

Joint Venture (Modified at Clause (A) 1 of Section - 5).

Companies/Contractors may jointly undertake contract/contracts. The number of partners in
JV/Consortium shall be limited to maximum of three. Each entity would be jointly and severely
responsible for completing the task as per the contract, however declaration of the Lead member (JV
has to designate one partner as Lead Member in their MOU) to be indicated by bidders. The firms with
at least 26% equity holding each are allowed to jointly meet the eligibility criteria.

JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5 Crores. However, there
shall be no limit on the number of partners.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of
works and its surroundings and obtain all information that may be necessary for preparing the Bid and
entering into a contract for construction of the works. The costs of visiting the site shall be at the
Bidders' own expense.

BIDDING DOCUMENTS
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the table below and addenda issued in
accordance with clause-10:

Invitation for Bids (NIT)

DC 1 Bid reference

NIT Invitation to Bidders

SECTION 1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance
SECTION 3 Conditions of Contract
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SECTION 4 Contract Data

SECTION 5 Specifications and special conditions.
SECTION 6 Forms of Securities

SECTION 7 Schedule-A

SECTION 8 Bill of quantities (Schedule-B)
SECTION 9 Drawing

8.2. One set of bidding documents will be issued to the bidder. The document should be completed and
returned with the bid. (Not Applicable please refer Section — 5).

8.3  The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms,
terms, technical specifications, bill of quantities, forms, drawings, annexure in the bid document.
Failure to comply with the requirements of the bid document shall be at the bidder's own risk. Pursuant
to clause 26 hereof, bids which are not substantially responsive to the requirements of the bid
documents shall be rejected.

9. Clarifications of the Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the employer in
writing or by electronic form and be confirmed by hard copy at the Employer’s address indicated in
the invitation to bid. The employer will respond to any request for clarification which he received
earlier than days (Suggested 7 days) prior to the deadline for submission of bids. The clarifications

shall be uploaded on Website of https://tender.nprocure.com.

9.2  Pre - bid meeting (Not Applicable please refer Section — 5).

9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which will take place at Old
Board Room, Administrative office, Gandhidham on @ ___ hrs. (Not Applicable please refer
Section-5).

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage. (Not Applicable please refer Section-5).

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not later
than one week before the meeting. (Not Applicable please refer Section-5).

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source of
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding
documents without delay. Any modification of the bidding documents listed in Sub-Clause 8.1 which
may become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively
through the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting. (Not Applicable please refer Section-5).

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. (Not
Applicable please refer Section-5).

10.  Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by using
addenda.

10.2  Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing
or by cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge
receipt of each addendum by cable to the Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their

bid, the Employer shall extend as necessary the deadline for submission of bids, in accordance with sub-
clause 20.2 below.

B. PREPARATION OF BID:

11. Language of Bid
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All documents relating to the bid shall be in the English language.
Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

(1) Bid Security

il) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other materials
required to be furnished and submitted by the bidder in accordance with these instructions. The
documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without exception.

B) Financial Bid :
(1) Bill of Quantity (Schedule-B) dully filled and digitally signed by the bidder online only.

Bid Prices

The contract shall be for the whole works as described in sub clause 1.1 based on the priced Bill of
Quantities submitted by the Bidder.

The bidder shall fill in percentage showing +/- overall on the total amount rates of the work described
in the Bill of quantities.

All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause
shall be included in the rates, prices and total Bid Price submitted by the bidder.

The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not
be subject to adjustment on any account.

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
Bid Validity

Bids shall remain valid for a period 120 days after the deadline date for bid submission specified in
clauses 20. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified additional period. The request and the
bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without
forfeiting his bid security. A bidder agreeing to the request will not be permitted to modify his bid
and also shall submit at extension for EMD, if it is in the form of Bank Guarantee.

Bid Security (Earnest Money Deposit-EMD)

Earnest money Deposit (EMD) shall be %5,46,586.00/- to be submitted in form of Bank Guarantee drawn in
favour of Board of Deendayal Port Authority, issued by any Nationalized /scheduled bank (Except Co-op
bank) having branch at Gandhidham as per enclosed format.

Beneficiary name : Deendayal Port Authority
Account No. :10080100022427

IFSC code No. : BARBOGANKUT

Bank & Branch : Bank of Baroda, Gandhidham

In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any agencies/
organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity
related to the subject tender as per National Industrial Classification-2008 mentioned in the table below
only shall become eligible for exemption from payment of Tender Fee/EMD. Such bidder shall upload the
scanned copy of valid certificate in preliminary bid stage” Such bidder shall upload in preliminary bid a
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scanned copy of valid certificate as well as duly filled and signed “Bid Security Declaration” as per format
provided in the tender document failing which the bid shall be considered non-responsive. Bid security

declaration form is attached.

NIC codes regarding related activity are mentioned below:

Level Description
Section-R Arts, entertainment and recreation
Division 93 Sports activities and amusement and recreation activities
Group 931 Sports activities
Section C Manufacture
Division 32 Other manufacturing
Group 323/ Manufacture of sports goods
Class 32300
Section F Construction
Division 42 Civil Engineering
Group 429/ Construction of other civil engineering projects
Class 4290
Subclass Construction of outdoor sports facilities
42904

The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in any other form shall not
be accepted. Exception from EMD for Micro and Small Enterprise (MSEs) shall be applicable as per
condition in NIT.

. The EMD up to Rs. 5 lakhs be payable Digital mode of payment only. Also EMD beyond Rs.5 lakhs be
payable in the form of Bank Guarantee for the entire amount from any Nationalized Bank (except Co-
operative) banks only having its Branch at Gandhidham. Bank Guarantees submitted as Earnest Money
shall be valid for 28 days beyond the validity of the bid. Bank Guarantee shall be verified independently
by the Port with the bank before finalization of technical offer. In the event of lack of confirmation of issue
of the Bank Guarantee by the Bank, the bid shall stands disqualified.

. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of price bids.
Earnest money of L2 is refunded immediately after entering in to agreement with L1 and acceptance of
performance Guarantee from L1.

. EMD is refunded suo-motto without any application from the bidders.

. The bid security of the successful bidder will be discharged after he has signed the Agreement and
furnished the required Performance security.

. The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid validity.
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or
¢) The successful bidder fails within the specified time limit to
(1) Sign the Agreement or
(i1) Furnish the required Performances security.
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Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered further in the process of tender
evaluation.
Format and Signing of Bid

The Price Bid to be submitted online shall be signed digitally by a person or persons duly authorized
to sign on behalf the Bidder

The Bid shall contain no alterations or additions, except those to comply with instructions issued by
the Employer, or as necessary to correct errors made by the bidder in which case such corrections
shall be initialed by the person or persons signing the bid.

Submission of bids

Sealing and marking of bids

The bidder shall put Bid security document as per clause No.16, hereof in one envelope and properly
seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause No.12.1.A (ii)
in separate envelope and properly seal and mark as “Technical Bid”. Then put both these envelopes
into separate envelope, properly seal and mark as “Technical Bid”. The bidder shall submit “Financial
Bid” as per Clause No.12.1. (B) hereof online only. These envelopes than be put inside one outer
envelope and sealed, duly marking the outer envelope as “Technical Bid and Financial Bid”. (Refer
Clause ‘A’ of Sec-5)

The envelopes shall
(a) be addressed to Nodal Officer/Employer at the following address.

The Executive Engineer (TD),
Deendayal Port Authority,
Annexe, A.O. Building,

Room No. 103, Ground floor,
T.D. Div. Gandhidham-Kutch-
Gujarat (State) - 370201.

(b) bear the following identification:

Bid for “S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham”. Bid reference no.
..................... (Insert number).

DO NOT OPEN BEFORE (time and date for opening, per Clause 23)

Name and address of the bidder. The tender complete in all respect should be put in the tender box
(marked tender No ) in the office of The Executive Engineer (TD) upto hrs on due
date and open at on the same date in presence of such of the tenderers who may wish
to be present.

In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name
and address of the bidder of the bidder to enable the bid to be returned unopened in case it is declared
late, pursuant to Clause 21, or the bid is declared non responsive. If the outer envelopes are not sealed
and marked as above, the Employer will assume no responsibility for the misplacement or premature
opening of the technical bid and financial bid.

Deadline for submission of the Bids

Bids must be received by the Employer at the address specified above not later than 16:00 HRS. on
in the event of the specified date for the submission of bids being declared a holiday by
the Employer. The bids will be received upto the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders
previously subject to the original deadline will then be subject to the new deadline.

In case of tender document being downloaded from the Website, at the time of submission of (the
hard copy of) the tender document. The tenderer shall give an undertaking that no change has been
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made in document. He shall be issued a printed set of document under acknowledgment with a
condition that the printed version of the port tender document will be treated as authentic tender and
if any discrepancy is noticed at any stage between the Port’s tender document and the one submitted
by the tenderer, the conditions mentioned in the Port’s printed document shall prevail. Besides, the
tenderer shall be liable for legal action for the lapses. (Not Applicable please refer Section — 5).

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered as
non-responsive.

22. Modification and Withdrawal of Bids

22.1

222

223

224

22.5

23.
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23.2.
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234
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Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and delivered in
accordance with Clauses 18 & 19, with the outer and inner envelopes additionally marked
“MODIFICATION” or “WITHDRAWAL” as appropriate. (Not Applicable please refer Section —
5).

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration
of the original period of bid validity in Clause 15.1 above or as extended pursuant to Clause 15.2 may
result in the forfeiture of the Bid security pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting bid
modifications in accordance with this clause or included in the original bid submission. (Not
Applicable please refer Section — 5).

BID OPENING AND EVALUATION
Bid opening

On the due date and appointed time as specified in clause 20, the Employer will first open
Preliminary bids of all bids received (except those received late) including modifications made
pursuant to clause 22 in presence of the bidders or their representative who choose to attend. In the
event of the specified date for Bid opening being declared a holiday by the Employer, the bids will be
opened at the appointed time and location on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened.
Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and such
other details, as the Employer may consider appropriate will be announced by the Employer at the
opening. (Not Applicable please refer Section — 5).

If all Bidders have submitted unconditional Bids together with requisite bid security, then all bidders
will be so informed then and there. If any Bid contains any deviation from the Bids documents and/or
if the same does not contain Bid security in the manner prescribed in the Bid documents, then that
Bid will be rejected and the Bidder informed accordingly. The sealed financial bid containing priced
BOQ will be returned to him without opening. All valid financial bids whose technical bids have been
determined to be substantially responsive in accordance with Clause 26 hereof, shall be opened on the
specified date from declaring the results of the Technical Bid, in presence of the bidders or their
representatives who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid
and of any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, and such other details as the Employer may consider appropriate, will
be announced by the employer at the opening. Any bid price, discount, or alternative Bid price which
is not read out and recorded at Bid opening, will not be taken into account in Bid evaluation. (Not
Applicable please refer Section — 5).

The Employer shall prepare minutes of the Bid opening, including the information disclosed to those
present and the minutes shall form part of the contract.
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Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of the bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons
not officially concerned with such process until the award to the successful bidder has been
announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any
Bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and
the response shall be writing or by cable, but no change in the price or substance of the Bid shall be
sought, offered, or permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with Clause 27.

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid from the
time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract
award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the
eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized signatory
(accredited representative) holding power of Attorney in his favour. The Power of Attorney shall
inter alia include a provision to bind the Bidder to settlement of disputes clause; (c) is accompanied
by the required Bid security and; (d) is responsive to the requirements of the Bidding documents.

A substantially responsive Technical and Financial Bid is one which conforms to all the terms,
conditions and specification of the Bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which effects in any substantial way the scope, quality or
performance of the Works; (b) which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-confirming deviation or
reservation.

Correction of Errors (Not Applicable please refer Section — 5).
Bids determined to be responsive will be checked by the Employer for any Arithmetic errors. Errors
will be corrected by the Employer as follows.

(a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern;

and (Not Applicable please refer Section — 5).

(b) Where there is discrepancy between the unit rate and the line item total resulting from multiplying the

unit rate by the quantity, the unit rate as quoted will govern. (Not Applicable please refer Section —
5).

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure

28

29

for the correction of errors and, with the concurrence of the Bidder, shall be considered as binding
upon the bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and the
Bid security may be forfeited in accordance with sub-Clause.16. F.(B).

NIL.

Evaluation and Comparison of Bids
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The Employer will evaluate and compare only the Bids determined to be responsive in accordance
with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting
the Bid Price as follows:

Making any correction for errors pursuant to Clause 27,

Making appropriate adjustments to reflect discounts or other price modification offered in accordance
with Sub Clause 22.5

The estimated effect of the price adjustment conditions under Clause 47 of the conditions of contract,
during the period of implementation of the Contract, will not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his
nominee’s estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the implementation/construction methods
and schedule proposed.

Nil
AWARD OF CONTRACT
Award Criteria

The Employer will award the Contract to the Bidder whose Bid has been determined to be responsive
to the Bidding documents and who has offered the lowest evaluated Bid Price, provided that such
Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 3 and (b)
qualified in accordance with the provisions of Clause 4. The second bidder (i.e. L2) shall be kept in
reserve and may be invited to match the bid submitted by the (L 1) bidder in case such bidder
withdraws or is not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to cancel
the bidding process and reject all bids, at any time prior to the award of contract, without thereby
incurring any liability to the affected bidder or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the “letter of Acceptance”) will state the
sum that the Employer will pay the Contractor in consideration of the execution, completion and
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract subject to the furnishing of a
performance security in accordance with the provisions of Clause 34.

The Agreement will incorporate all correspondence between the Employer and the successful bidder.
It will be signed by the employer and sent to the successful Bidder within (28 days of award of work
for global tender and Within 14 days for domestic tender) following the notification of award along
with the Letter of Acceptance. Within (28 days for global tender and within 21 days for domestic
tender) of receipt, the successful Bidder will furnish the performance security and sign the Agreement
with the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer will
promptly notify the other Bidder that his Bid have been unsuccessful and release the Bid security
(EMD).

Performance Security

34.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price
should be submitted as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative)
Banks having its branch at Gandhidham, or Digital transfer within (21 days in case of domestics bid and
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within 28 days in case of global bids) of receipt of letter of acceptance and balance 5% recovered as
Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from the first bill
onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days from the date of
payment of final bill. Balance SD to be refunded immediately not later than 14 days from completion of
Guarantee period of 5 years and NOC from Geology and Mining Department, Bhuj.

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute
sufficient grounds for cancellation of the award of work and forfeiture of the Bid security and/or the
successful bidder may be disqualified from bidding for any contract with DPA for a period of three years
from the date of notification Failure of the Successful Bidder to comply with the requirement as mentioned
above shall constitute sufficient grounds for cancellation of the award of work and forfeiture of EMD.

34.3 The documentary evidence (copy of paid challan in Government Treasury) of welfare cess @1% of work
done as amended by Statutory Authority from time to time paid on final bill shall be submitted before
releasing the Performance Guarantee.

35 Advance Payment (Not Applicable please refer Section — 5).

35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the conditions
of Contract, subject to maximum amount, as stated in the Contract Data.

36. Conciliator: (Not Applicable please refer Section — 5).
The employer proposes that GIDC SIAC Arbitration centre be appointed as conciliator under the
contract as provided in Sub-clause 24.4 of Conditions of Contract. If the bidder discharges with this
proposal the bidder should so state in bid.

37. Corrupt or Fraudulent Practices

37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest
standard of ethics during the procurement and execution of this contract. In pursuance of this policy,

the Employer:

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

6] “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution;
and

(i)  “fraudulent practice” means a misrepresentation of facts in order to influence a procurement

process or the execution of a contract to the detriment of the Employer, and includes collusive
practice among Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Employer of the benefits of free and open
competition.

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or
fraudulent practices in competing for or in executing, the contract.

(d) Submission of fraudulent documents shall be treated as major violation of the tender procedure
and in such cases the Port shall resort to forfeiture of EMD/SD/BG of the bidder, apart from
blacklisting the firm for the next 3 years

37.2  Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions of
contract.

37.3 The payment to the workers deployed by the Contractor should be paid through their respective bank
account only. The contractor has to submit the bills along with documentary proof for payments made
to the labour through the bank.
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SECTION 2

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF ACCEPTANCE

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID

PRE-QUALIFICATION OF BIDDERS

LETTER OF ACCEPTANCE

ISSUE OF NOTICE TO PROCEED WITH THE WORKS

SPECIMEN CONTRACT AGREEMENT

Bid Security Declaration Form (Applicable for MSE organization claiming
exemption from payment of Tender Fees & EMD).

8. Procedure for signing Integrity Pact.

NNk~
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1. SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Date of Tender Submission Tender No

Name of Work:- “S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham”.

To,

The Executive Engineer (TD),

T.D. Division

DEENDAYAL PORT AUTHORITY
Ground Floor, ANNEXE, A.O. Building
Gandhidham-370201

Kutch District (Gujarat).

We, the undersigned, declare that:

(@)
(b)
(©)

(d)

(©

®

(2

(h)
(M)

0

(k)

M

we have examined and have no reservations to the tender documents, including addenda and
clarifications issued

we offer to execute the work in conformity with the tendering documents and in accordance with the
delivery schedules specified in the schedule of requirements in accordance with the tender document.
The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the total
tender price in words and figures, indicating the various amounts and the respective currencies];[in
case of techno-commercial offer it shall be mentioned that “as filled in the price bid’] (Not Applicable
please refer Section 5).

The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail each
discount offered and the specified item of the Schedule of Requirements to which it applies.] [in case
of Techno-commercial offer it shall be mentioned that “as filled in the Price Bid”]

Methodology of application of the discounts. The discounts shall be applied using the following
method: [Specify in detail the method that shall be used to apply the discounts]. [in case of Techno-
commercial offer it shall be mentioned that “as filled in the Price bid”’] (Not Applicable please refer
Section-5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the date
fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] , and it shall
remain binding upon us and may be accepted at any time before the expiration of that period or any
extended period accordance with [ITB Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in accordance with [insert
relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as specified in
specimen form for the purpose.

We, including any subcontractors or contractors for any part of the contract, {Insert the nationality of
the Tenderer, including that of all parties that comprise the Tenderer, if the tenderer is a JV. And the
nationality each subcontractor and Contractor} (Not Applicable please refer Section-5)

We have no conflict of interest in accordance with [ITB Sub-clause no 5].

Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of the
contract — has not been declared ineligible by the port, under laws of India or official regulations in
accordance with [ITB Sub-clause no.3]

We understand that this tender, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract
agreement is prepared and executed in accordance with [ITB Sub-clause 33] and as per specimen
from the purpose;

We understand that you are not bound to accept the lowest evaluated tender or any other tender that
you may receive.

We also make specific note clauses of [ITB, NIT] under which the contract is governed.
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(m) In case of out station firms, having a branch in India for liaison purposes, please mention the name of
the contact person and Tel. no., Fax. no., and mail-Id and also the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port shall be deemed to
have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)
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2. CONTRACTOR'’S BID

Description of the works: “S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham”.
BID

TO
(The employer)

Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of Contract
accompanying this bid for the contract price of (in figures)

(in letters)

The advance payment required / not required as per rule

We accept the appointment of as the conciliator.

(OR) (Not Applicable please)
We do not accept the appointment of as the >_

Conciliator and propose instead that be appointed as

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will
strictly observe the laws against fraud and corruption in force In India namely “prevention of corruption act

1988~

We hereby confirm that this bid complies with the bid validity and security required by the bidding
documents. We attach herewith our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:

Name& title of signatory

Name of Bidder
Address
Notes:

To be filled in by the bidder, together with his particulars and date of submission at the bottom of the form of
bid.
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3. PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to tenderers.

1. Only for individual bidders:
1.1 Constitution or legal status of bidder (attach copy)

e Place of registration
e  Principal place of business
e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm

YEAR TURN OVER

2020-21

2021-22

2022-23

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, auditors
reports (in case of companies/ corporation) etc., list them below and attach copies.

In case turnover value of FY 2023-24 is provided (audited), same shall be considered while evaluating.

3. Similar works
Particulars Year No. of works Value

Total value of 2017-18

completed similar work

as defined in the tender 2018-19

document during last 7 2019-20

years
2020-21
2021-22
2022-23
2023-24

Attachments: Supporting documents, viz., successful completion certificates from clients, other
documentations to substantiate the similarity of work as per definition of “similar work” employers reserve the
right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and works which are yet to be
completed) as on the date of this bid.

(A) Existing commitments and on-going works.
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Description of | Place & | Contract Name & Value of Stipulated Value of Anticipated

work state no.& date address contract Period of remaining to date of
Port or Rs completion | be completed completion

Dept.
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Description of Place & Name& Value of Stipulated Date when Remarks if
work state address of contract Period of decision is any
port or Dept. Rs completion expected
1 3 4 5 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The bidder should list all
information requested below. (Not Applicable please refer Section — 5)

Item of
equipment

Requirement no.
capacity

Owned/
leased /to be
procured

No.s / capacity

Age/condit
ion

Remarks

(from whom to be

purchased)

6. Qualification and experience of key personnel proposed for administration and execution of the contract.
Attach biographical data. Refer also to sub. clause 4.3(e) of instructions to bidders and sub. clause 9.1 of
the conditions of contract. (Not Applicable please refer Section — 5)

Position Name Qualification Years of Years of
experience experience in the
(general) proposed
position
Project
manager
Discipline
specialist etc.,

7.

Proposed sub-contracts and firms involved (NOT Applicable)

Sections of the
works

Value of sub-
contract

Sub-contractor (name
and address)

Experience in similar work
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8. Information on litigation history in which the bidder is involved.

Other party(ies)

Port/Dept.

Cause of
dispute

amount

Remarks involved showing
present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on

day of

[insert date of signing]
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4. LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tenderno. TD: /2024

Sub: S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham.
Ref:Your bid dated and [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the

(name of the contract and identification number, as given in the

instructions to bidders) for the contract price of rupees (amount in

words and figures as corrected and modified) in accordance with the tender document is here by
accepted by the employer/Board.

You are hereby requested to furnish performance security, in the form detailed intender document for

an amount of Rs. within { }  days of the
receiptof this letter of acceptance valid up to 28 days from the date of completion obligations expiry of
taking over certificate subject to removal of defects period i.e. up to and also sign the contract

agreement within { } days of the receipt of this letter

ofacceptance, failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully

Authorized signature
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5. ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To

(Name and address of the contractors)

Dear Sirs,

Sub: S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham.

Tender no.

Ref:: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general
conditions of contract] and signing of the contract for execution of the you are
hereby instructed to proceed with the execution of the said works in accordance with the contract
documents. It is hereby notified that the [site] is being handed over to you for execution of work in
accordance with the contract documents.

Yours faithfully,

(signature, name and title of
Signatory authorized to sign on

Behalf of employer/board)
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6. SPECIMEN CONTRACT AGREEMENT
(to be executed on X300 non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the instructions indicated]

THIS CONTRACT AGREEMENT is made

The[insert: number] day of [insert: month], [insert: year]

AGREEMENT

This agreement made this day of between the Board
of the Port of Deendayal Port Authority, a body corporate under Major Port Authorities Act, 2021, having
which Administrative Office building at Gandhidham (Kutch). (Herein after called the “Board” which
expression shall unless excluded repugnant to the context, be deemed to include their successors in office) of

the one part and (herein after called the "CONTRACTOR" which expression shall

unless excluded by or repugnant to the context be deemed to include his heirs, Executors, Administrators,

Representatives and assigns or successors in office) of the other part.

WHEARS the Board is desirous of carrying out the work of
_ 7 and whereas the Contractor has

offered to execute and complete such works at a total cost of X
AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to

Conciliation Committee / Council comprising of independent subject expert. The award by the Conciliation
Committee / Councils shall be placed before the Board of Trustee for consideration if agreed by both the party

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows
for due fulfilment of all the conditions of the contract:

(H R paid in the form of Bank Guarantee/FDR towards 5 % of Contract value as Performance

Guarantee and balance 5% to be recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to
them in the conditions of contract hereafter referred to.

2. The following shall be deemed to form and be read and construed as part of this agreement relating to
the said work, viz.

a. Notice Inviting Tender (Page No. to )

b. The tender submitted by the contractor including Schedule “A” and “B”. (page No. to
)

c.  General Rules and direction for the guidance of the tende (Page No. to )

d.  General and Special Conditions of the Contract. (PageNo.  to )

e. The schedule of items of work with quantities and rates. (PageNo. ~ to )

f.  Correspondence exchanged before the issue of letter of acceptance by which the conditions of
contract are amended, varied of modified in any way by manual consent (to be enumerated). (Page
No. to )



35

g.  Work Order No. issued vide letter No. (Page No. to )

3. The Contractor hereby covenants with the Board to complete and maintain the said works to the
satisfaction of the Board in conformity in all respects, with the provision of the said contract.

4. The Board hereby covenants to pay the Contractor in consideration of such work "the contract price"
at the time and in the manner prescribed by the said Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals the day and year first
above written signed and sealed by the Contractor in the presence of :

M/s.

(Name, signature Designation and
Seal of the Contractor)

WITNESS
1.

2. Contractor

Signed, sealed & delivered

By Chief Engineer on
behalf of the Board in the Chief Engineer
Presence of : Deendayal Port Authority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL PORT AUTHORITY

Witness: (Name, Signature, address)

1.

2.

(Dy. HOD & XEN)

The common seal of the

Board of Deendayal Port Authority affixed in
the presence of :

SECRETARY
DEENDAYAL PORT AUTHORITY
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FORMAT OF BID SECURING DECLARATION FROM BIDDERS
(On Bidders Letter head)

7. BID SECURING DECLARATION FROM BIDDERS
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a

Bid Securing Declaration.

I/We accept that /'We may be disqualified from bidding for any contract with
you for a period of three year from the date of notification if [ am /We are in a

breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,

my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the
period of bid validity (i) fail or reuse to execute the contract, if required, or (ii)
fail or refuse to furnish the Performance Security, in accordance with the

Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we
are not the successful Bidder, upon the earlier of (i) the receipt of your
notification of the name of the successful Bidder; or (ii) thirty days after the
expiration of the validity of my/our Bid.

( )

Signed: (insert signature of person whose name and capacity are shown) in the
capacity of (insert legal capacity of person signing the Bid Securing Declaration)
C )

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of
Bidder)

Dated on day of (insert date of signing)
Corporate Seal (where appropriate).
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8. The approved “Procedure for signing Integrity Pact” is as follow:

(1)

(2)

(3)

The Employer / Authority Person of Employer shall sign the IP in the presence of witness from
their side, who shall also affix his/her signature thereof and then the same IP shall be uploaded
by them on n-procure portal;

The potential bidders shall download and print the IP Agreement signed by the Employer and
their witness and affix his/her signature on the IP Agreement in the presence of a witness from
his/her side, who shall also affix his/her signature thereof. Having completed the signing
procedure, the Potential Bidder shall upload the dully filled and signed IP Agreement on n-
procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the
parties (Employer and Potential bidders) shall be completed online. However, in case of any
technical glitch due to which if any potential bidder is unable to upload the IP Agreement, then
he / she shall submit the Hard Copy of the dully filled, signed IP Agreement to the Department
concerned of DPA within a period of seven days and prior to opening of the Technical Bid,
failing which Bid of potential Bidder shall be treated as disqualified.
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SECTION 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General
1. Definitions
1.1  Terms which are defined in the Contact Data are not also defined in the Conditions Contract but keep

their defined meanings Capital initials are used to identify defined terms.
The Conciliator is the person appointed jointly by the Employer and the contractor to resolve
disputes in the first instance as provided for in Clauses 24 and 25. The name of the Adjudicator is
defined in the Contract Data. (Not Applicable please refer Section-5).

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal Officer
or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated from the
Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.

The Nodal Officer or his nominee is the person named in the Contract Data (or any other
Competent person appointed and notified to the contractor to act in replacement of the Nodal
Officer or his nominee) who is responsible for supervising the Contractor, Administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations to the
contract, awarding extensions of time and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Nodal Officer or his nominee by issuing
an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the
Works.
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Plant is any integral part of the Works which is to have mechanical, electrical, electronic or
chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the works. It does not necessarily coincide with any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract which includes work on the site.

Temporary Works are works designed, constructed, installed and removed by the Contractor
which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works.

The Works are what the Contract requires the Contractor to construct, install and turn over to the
Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the Contractor at
the Project Site, who have participated and are in possession of a valid Competency Certificate
through a programme run under the auspices of a University, State Technical Board, Ministry of
Government of India.

Interpretation

In interpreting this Condition of Contract, singular also means plural, male also means female or
neuter and the other way around. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Nodal Officer or his nominee will
provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the Conditions of Contract to
the Works, the Completion Date, and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended Completion date for the whole of
the Works).
The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.

(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract

(5) Specifications

(6) any other documents listed in the Contract Data as forming part of the Contract and

(7) BIll of quantities

Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

Nodal Officer or his nominee’s Decisions
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Except where otherwise specifically stated, the nodal officer or his nominee will decide contractual

matters between the Employer and the Contractor in the role representing the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the duties and responsibilities to other people
after notifying the Contractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872).

Joint venture:

Companies/Contractors may jointly undertake contract/contracts. The number of partners in
JV/Consortium shall be limited to maximum of three. Each entity would be jointly and severely
responsible for completing the task as per the contract, however declaration of the Lead member (JV
has to designate one partner as Lead Member in their MOU) to be indicated by bidders. The firms
with at least 26% equity holding each are allowed to jointly meet the eligibility criteria.

Note: JVs/Consortia are allowed in all contracts of estimated cost of more than I5 crores. However,
there shall be no limit on the number of partners.

Subcontracting (Not Applicable)

The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may not
assign the Contract without the approval of the Employer in writing. Subcontracting does not alter the
Contractor’s obligations.

Other Contractor (Not Applicable)

The Contractor shall co-operate and share the Site with other contractors, public authorities, utilities,
and the Employer between the dates given in the Schedule of other contractors. The Contractor shall
as refer to in the Contract Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and shall notify the contractor
of any such modification.

Personnel (Not Applicable)

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to
in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by
the Nodal Officer or his nominee. The Nodal Officer or his nominee will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and relevant experience are
substantially equal or better than those of the personnel listed in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connections with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are Employer’s risks and the Contractor
carries the risks which this Contract states are Contractor’s risks.

Employer's Risks
The Employers risks are;

In so far as they directly affect the execution of the Works in the country where the Permanent works
are to be executed:

War and hostilities (whether war be declared or not), invasion, act of foreign enemies:

Rebellion, revolution, insurrection, or military or usurped power, or civil war,
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(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste, from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties
of any explosive nuclear assembly or nuclear component thereof:

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; and

(v) Riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his
Subcontractors and arising from the conduct of the Works;

(vi) Floods, tornadoes, earthquakes and landslides

(vii) Loss or damage due to the use or occupation by the Employer of any Section or part of the Permanent
Works, except as may be provided for in the Contract;

(viii) Loss or damage to the extent that it is due to the design of the Works, other than any part of the
design provided by the Contractor or for which the Contractor is responsible; and

(ix) Any operation of the forces of nature (in so far as it occurs on the Site) which an experienced
contractor:

(1) could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he could not reasonably have taken at least one of
the following measures.

A. prevent loss or damage to physical property from occurring by taking appropriate measures, or
B. Insure against.
Contractor’s risks
1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks are the
responsibility of the Contractor.
Insurance
1 The Contractor shall provide in the joint names of the employer and the Contractor, insurance cover

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles state in
the Contract Data for the following events which are due to the Contractors risks.

a) Loss of or damage to the works plant and materials.

b) Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in
connection with the Contract, and

d) Personal injury of death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal Officer or his

nominee for the Nodal Officer or his nominee’s approval before Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may

affect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or, if no payment of the premiums
shall be a debt due.

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal Officer or his

nominee.
13.5 Both parties shall comply with all conditions of the insurance policies.
14. Site Investigation Reports
14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the Contract

Data, supplemented by any information available to the Bidder.
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Queries about the Contract Data

The Nodal Officer or his nominee will clarify queries on the Contract Data.

Contractor to Construct the Works.
The Contractor shall construct and install the Works in accordance with the Specification and
Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the program submitted by the Contractor as updated with the approval of
the Nodal Officer or his nominee, and complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to
the Nodal Officer or his nominee, who is to approve them if they comply with the specifications and
Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for design
of the Temporary Works.

BLANK

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Nodal Officer or his nominee before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries.

Anything of historical or other interest or of significant value unexpectedly discovered on the Site is
the property of the Employer. The contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with them.

Possession of the Site. (Not Applicable)

The Employer shall give possession of all parts of the Site to the Contractor, free from encumbrances.
If possession of a part is not given by the date stated in the Contract Data, the Employer is deemed to
have delayed the start of the relevant activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person authorised by the Nodal
Officer or his nominee access to the Site to any place where work in connection with the Contract is
being carried out or is intended to be carried out and to any place where materials or plant are being
manufactured, fabricated and/or assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his nominee which comply with
the applicable laws where the Site is located.

Disputes . (Not Applicable please refer Section-5).

If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either
outside the authority given to the Nodal Officer or his nominee by the Contract or that the decision
was wrongly taken, the decision shall be referred to the conciliator within 28 days of the notification
of the Nodal Officer or his nominee’s decision.
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Settlement of Disputes (Not Applicable)

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with, or arising out of the Contract or the execution of the Works, whether during the execution of the
Works or after their completion and whether before or after repudiation or after termination of the
Contract, including any disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Nodal Officer or his nominee, the matter in dispute shall,
in the first place be referred to the Disputes Review Board [DRD] in case of contracts valuing more
than %5 crores and above, and for contracts valuing less than X 5 crores, the disputes will firstly be
settled by the Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the Contractor shall in
every case, continue to proceed with the Works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every decision of the Nodal Officer or his nominee unless and
until the same shall be revised, as hereinafter provided, by the conciliator or in a Dispute Review
Board recommendation / Arbitral Award. (Not Applicable please refer Section — 5).

25.2 Decision by Conciliator

(1) The Conciliator shall give a decision in writing within 28 days of receipt of a notification of a dispute.
(i1) Conciliator shall be paid daily at the rate specified in the contract Data together with reimbursable

expenses of the types specified in the contract data and the cost shall be divided equally between the
Employer and the contractor, whatever decision is reached by the conciliator, either party may refer a
decision of the conciliator within 28 days of the conciliator’s written decision. If neither party refers
the disputes to arbitration within 28 days, the conciliators decision will be final and binding.

25.3 Arbitration

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision shall be
decided by arbitration as set forth below:

(I) Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or any other thing whatsoever, in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, orders or to the conditions or otherwise
concerning the works or regarding the execution or failure to execute the same whether arising
during the progress of work or after the completion thereof as described here in after shall be
referred to the Chairman for sole arbitration by himself or any officer appointed by him.

(II) Tt will be no objection to any such appointment that the arbitrator is an employee of the Board or
the Government, that

(IIT) he had to deal with the matter to which the contract relates and that in course of his duties as an
employee of the Board or the Government, he had expressed views on all or any of the matters in
disputes or to act as arbitrator who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason, the chairman
then holding the office shall arbitrate himself or appoint any office to act as arbitrator.

(IV) Itis a term of the contract that no person other than the Chairman himself or any officer appointed
by him shall act as arbitrator.

(V) Ttis a term of the contract that only such question and disputes as were raised during progress of
work till its completion and not thereafter shall be referred to arbitration. However, this would not
apply to the questions and disputes relating to liabilities of parties during the guarantee period
after completion of the work.

(VI) It is a term of the contract that the party invoking arbitration shall give a list of disputes with
amounts of claim in respect of each said disputes along with the notice seeking appointment of
arbitrator.

(VID It is also a term of contract that if the contractor does not make any demand for appointment of
arbitrator in respect of any claims / disputes in writing, as aforesaid, within 120 days of receiving
the intimation from the Nodal Officer or his nominee that the final bill is ready for payment, the
claim of the contractor shall be deemed to have been waived and absolutely barred and the Port
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Authority shall be discharged and released of all liabilities under the contract in respect of these
claims.

(VIID) It is also a term of the contract that the arbitrator shall adjudicate only such disputes / claims
as referred to him by the appointing authority and give separate award against each dispute/claims
as referred to him. The arbitrator will be bound to give claim wise detail and speaking award and
it should be supported by reasoning.

(IX) The award of the arbitrator shall be final, conclusive and binding on all the parties to the contract.

(X) The arbitrator may from time to time, with the consent of both the parties, enlarge the time for
making and publishing the award.

(XT) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 or
any statutory modifications or re-enactment thereof and rules made there under and for the time
being in force shall apply to the arbitration proceedings under this clause.

(XID 1t is also a terms of the contract that if any fees are payable to the arbitrator, this shall be paid
equally by both the parties.

(XMI) It is also a term of the contract that the arbitration shall be deemed to have been entered on
the reference on the date he issued the first notice to both the parties calling them to submit their
statement of claims and counter statement of claims.

(X1V) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole
discretion.

Replacement of Conciliator (Not Applicable)

Should the Conciliator resign or die, or should the Employer and the Contractor agree that the
conciliator is not fulfilling his functions in accordance with the provisions of the Contract; a new
Conciliator will be jointly appointed by the Employer and the Contractor. In case of disagreement
between the Employer and the Contractor, within 30 days the Conciliator shall be appointed by the
Appointing Authorities designated in the Contract Data at the request of either party within 14 days of
receipt of such request.

TIME CONTROL
Program

Within the time stated in the contract data the contractor shall submit to the Nodal officer or his
nominee for approval a program showing the general methods arrangements, order, and timing for all
the activities in the works along with monthly cash flow forecast.

An updates of the program shall be a program showing the actual progress achieved on each activity
and the effect of the timing of the progress achieved on the timing of the remaining work including
any changes to the sequence of the activities.

The contractor shall submit to the Nodal Officer or his nominee, for approval an updated program at
intervals no longer than the period stated in the contract data. If the contractor does not submit an
updates program within this period, the Nodal Officer or his nominee may withhold the amount stated
in the contract data from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the contractor’s
obligations. The contractor may revise the program and submit it to the nodal officer or his nominee
again at any time. A revise program is to show the effect of variations and compensation events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion date if a compensation event
occurs or a variation is issued which makes it impossible for completion to be achieved by the
intended completion date without the contractor taking steps to accelerate the remaining work and
which would cause the contractor to incur additional cost.
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The nodal officer or his nominee shall decide whether and by how much to extend the intended
completion Date within 21 days of the contractor asking the Nodal Officer or his nominee for a
decision upon the effect of a compensation event or variation and submitting full supporting
information. If the contractor has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in assessing the new intended
completion date.

The Early Warning Provisions shall be as per clause 32.
Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to delay the start or Progress of any
activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning procedure.

The Nodal Officer or his nominee shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the employer. The responsibility of the
parties for actions to be taken is to be decided by the Nodal Officer or his nominee either at the
management meeting or after the management meeting and stated in writing to all attended the
meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the work, increase the
contract price or delay the execution of works. The Nodal Officer or his nominee may require the
contractor to provide an estimate of the expected effect of the event or circumstances on the contract
price and completion Date. The estimate is to be provided by the contractor as soon as reasonably
possible.

The contractor shall cooperate with the Nodal Officer or his nominee in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Nodal Officer or his
nominee.

The defect liability period is 1 year from the date of completion of the work for all Items other
than Tender Item No. 1(ii) & 2(ii).

The guarantee period is 5 years from the date of completion of the work for Tender Item No.
1(ii) & 2(ii).

QUALITY CONTROL

Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The Nodal
Officer or his nominee may instruct the Contractor to search for a Defect and to uncover and test any
work that the Nodal Officer or his nominee considers may have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified in the

specification to check whether any work has a Defect and the test shows that it does the Contractor
shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event.
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Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within the
length of time specified by the Nodal Officer or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his
nominee’s notice the Nodal Officer or his nominee will assess the cost of having the Defect corrected,
and the Contractor will pay this amount.

COST CONTROL
Bill of Quantities

The Bill of Quantities shall contain items for the constriction, supply, installation, testing and
commissioning work to be done by the Contractor.

The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of
the work done at the rate in the Bill of Quantities for each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than + 25 percent provided the change exceeds + 10% of initial Contract
Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the change.

The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby the
initial Contract Price is exceeded by more than 15 percent except with prior approval of the
Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is
abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a detailed cost
breakdown of such rate in the Bill of Quantities.

Variations.
All Variations shall be included in updated programs produced by the Contractor.
Payment for Variations.

Variation permitted shall not exceed +25% in quantity of each individual item, and +10 of the total
contract price. With 14days of the date of instruction for executing varied work, extra work or
substitution, and before the commencement of such work, notice shall be given either (a) by the
contractor to the Employer of his intention to claim the extra payment or a varied rate or price, or (b)
by the Employer to the contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate

payable should be determined by methods given below and in the order given below:

(i) Rates and prices in Contract, if applicable plus escalation as per contract.

(i1) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage.

(iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for
overheads and profits of Contractors.

For items in the Bill of quantities but where quantities have increased beyond the variation limits, the
rate payable for quantity in excess of the quantity in the Bill of Quantity plus the permissible
variation should be:

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) below will apply
i) Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage,
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iii) Market rates of material and labour, hire charges of plant and machinery used plus 15% for
overheads and profits of contractor.

If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra
item, rates as proposed by the employer shall be payable provisionally till such time as the rates are
finally determined or till date mutually agreed.

If the Nodal officer or his nominee decides that the urgency of varying the work prevent a quotation
being given and considers not delaying the work, no quotation shall be given and the variation shall
be treated as a Compensation Event.

Cash flow forecasts.

When the program is updated, the contractor is to provide the Nodal Officer or his nominee with an
updated cash flow forecast.

Payment Certificates.
The contractors shall submit to the Nodal Officer or his nominee monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or debit for the
month in question in respect of materials for the works in the relevant amount and under conditions
set forth in sub clause 51(3) of the Contract Data (Secure Advance).

The value of work executed shall be determined by the Nodal Officer or his nominee.

The value of work executed shall comprise the value of quantities of the items in the Bill of quantities
completed.

The value of work executed shall include the valuation of variations and Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken
continuously and need to be connected with billing stage. System of 4 copies of measurements, one
each for Contractor, Employer and Nodal Officer or his nominee, and signed by both Contractor and
Employer shall be followed.

75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the
verified bill should be paid within 28 days of the submission of the bill (Not Applicable please refer
Section 5).

For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified rate
(suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid (Not Applicable
please refer Section 5).

Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s Nodal
Officer or his nominee shall check the bill within 60 days after its receipt and return the bill to
Contractor for corrections, if any 50% of undisputed amount shall be paid to the contractor at the
stage of returning the bill (Not Applicable please refer Section 5).

The Contractor should re-submit the bill, with corrections within 30 days of its return by the Nodal
Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days of its receipt.

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall be
paid if the bills is not paid within the time limit specified above (Not Applicable please refer
Section 5).

If an amount certified is increased in later certificates as a result of an award by the Conciliator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.
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Interest shall be calculated from the date upon which the increased amount would have been certified
in the absence of dispute (Not Applicable please refer Section 5).

Items of the Works for which no rate or price has been entered in will not be paid for by the employer
and shall be deemed covered by other rates and prices in the Contract.

Compensation Events (Not Applicable please refer Section 5).

The following mutually agreed Compensation Events unless they are caused by the Contractor would
be applicable.

The Employer does not give access to a part of the Site by the Site. Possession Date stated in the
Contract Data.

The Employer modifies the schedule of other contractors in a way which affects the work of the
contractor under the contract.

The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications or
instructions required for execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional tests
upon work which is then found to have no Defects.

The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of letter of Acceptance from the information issued to Bidders (including the Site
Investigation Reports), from information available publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not work within the dates and
other constraints stated in the Contract that cause delay or extra cost to the Contractor.

The advance payment is delayed.
The effect on the Contractor of any of the Employer’s Risks.
The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion.

Other Compensation Events listed in the Contract Data or mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the employer, within 14 days and
provide a forecast cost of the compensation event.

If a Compensation Event would cause additional cost or would prevent the work being completed
before the intended Completion Date, the Contract Price shall be increased and/or the intended
Completion Date shall be extended. The Nodal Officer or his nominee shall decide whether and by
how much the Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s
forecast has been provided by Contractor, it is to be assessed by the Nodal Officer or his nominee and
the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable
the Nodal officer or his nominee shall adjust the Contract Price based on Nodal Officer or his
nominee’s own forecast. The Nodal Officer or his nominee will assume that the Contractor will react
competently and promptly to the event.

Tax (Not Applicable, please refer Section-5)
The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that

the Contractor will have to pay for the performance of this Contract. The Employer will perform such
duties in regard to the deduction of such taxes at sources as per applicable law. Any new Taxes,
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levies, duties imposed after signing the Contract shall be reimbursed by the employer on production
of documentary evidence.

46. Currencies
46.1 All payments shall be made in Indian Rupees unless specifically mentioned.

47. Price Adjustment. (Not Applicable please refer Section 5).

47.1 To the extant that full compensation for any rise of fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be
deemed to include amount to cover the contingency of such other rise or fall in costs. Contract price shall be
adjusted for increase or decrease in rates and prices of labour, materials, fuels and lubricants in accordance
with the following principles and procedures and as per formula given in the contract data. This clause is
applicable for all the civil works having tender cost more than X 1 crores and duration is more than 6 months.
The price adjustment shall apply for the work done from the start date given in the contract data up to end of
the initial intended completion date or extensions granted by the Nodal officer or his nominee and shall not
apply to the work carried beyond the stipulated time for reason attributable to the contractor.

(1) Price adjustment for increase or decrease in the cost shall be paid in the accordance with the following
formula:

V=0.85XQXRX {(P —Po) /Po}

V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month under
consideration.

Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of the bids.( Consumer Price Index
for Labour)

P=Market rate of diesel / steel, / cement,/ bitumen during the month under consideration. (Consumer Price
Index for Labour)j

Q= Percentage of labour /diesel / cement / steel / bitumen component.
R= Value of work during the month under consideration.

Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall
be predetermined and indicated in Tender for each component i.e. Labour, Fuel, Cement, Steel,
Bitumen etc.

47.2 BLANK

473 To the extant that full compensation for any rise of fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract
shall be deemed to include amount to cover the contingency of such other rise or fall in costs..

SUBSEQUENT LEGISLATION

If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract there occur
changes to any National or Statute Stature, Ordinance or Decree or other law or any regulation or bye law of
any local or other duly constituted authority or introduction of any such statute, ordinance, decree, law,
regulation or bye law which causes additional or reduced cost to the contractor in execution of the contract,
such additional or reduced cost shall, after due consultation with the employer and the contractor be
determined by the nodal officer or his nominee and shall be added to or deducted from the contract price and
the nodal officer or his nominee shall notify the contractor accordingly with a copy to the employer.

48 Retention

48.1 The employer shall retain from each payment due to the contractor the proportion stated in the contracts
data until completion of the whole of the works.
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48.2 Retention money shall be deducted at 5% from each running bill, subject to a max. of 5% percent of the
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contract price. Retention money shall be refunded within 14 days from the date of payment of final bill.

Liquidated damages

49A. In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the rate of
1/2% of the contract value per week of delay or part thereof, subject to a maximum of 10 per cent of
the contract price.

(i) The owner, if satisfied, that the works can be completed by the contractor within a reasonable time
after the specified time for completion, may allow further extension of time at its discretion with or
without the levy of L.D. In the event of extension of time at its discretion with L.D, the owner will be
entitled without prejudice to any other right or remedy available in that behalf per cent (1/2%) of the
contract value of the works for each week or part of the week subject to the ceiling defined in
subclause

(i) The owner ,if not satisfied that the works can be completed by the contractor, and in the event of
failure on the part of the contractor to complete work with in further extension of time allowed as
aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf, to
rescind the contract.

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the
contract.

(iv) In the event of such termination of the contract as described in clauses 49A(ii) or 49A(iii) or both the
owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value and forfeit the
security deposit made by the contractor besides getting the work completed by other means at the risk
and cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work

(vi) In case part / portions of the work can be commissioned and port operates the portion for commercial
purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum LD being
on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.
Incentives or Bonus (Not applicable, please refer Section 5).

For early completion of the contract before the stipulated date of completion of an incentive amount at the
rate of one-fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of early completion,
subject to a maximum of five per cent (5%) of the contract price may be paid to the contractor.

The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after
the specified time for completion, may allow extension of time at its discretion, by virtue of which the
contractor make himself eligible for incentive, the extension shall be considered only till the actual date of
completion and no incentive shall be payable. For calculation of incentive payment, contract price shall be
exclusive of tender price plus taxes and duties.

Advance payment (Not applicable, please refer Section 5).

The Employer shall make the following advance payments:

1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal instalments.
The first instalment shall be paid after mobilization has started and next instalment shall be paid after
satisfactory utilization of earlier advance.

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price.
51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% p.a. (as on

date of payment) interest at the discretion of employer and against bank guarantee for such advance
and against hypothecation of construction equipment to the employer. However, availing of advance
payment be optional with the bidder exercising the option along with the leader.

51.4 Equipment advance shall be paid in two or more equal instalments. First instalment shall be paid

after construction equipment has arrived at the site and next instalment shall be paid after satisfactory
utilization of earlier advances (s).

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of the work is
executed and recovery of total advance should be completed by the time 80% of the original contract
work is executed.

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials and plant

brought to site for but not yet incorporated installed in the works in accordance with conditions
stipulated in the Contract Date. 75% of cost of materials and plant brought to site for incorporation
into the works only shall be paid as secured advance. Materials which are of perishable nature should
be adequately insured.
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52. Performance Securities

52.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price
should be submitted as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative)
Banks having its branch at Gandhidham, or Digital transfer within (21 days in case of domestics bid and
within 28 days in case of global bids) of receipt of letter of acceptance and balance 5% recovered as
Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from the first bill
onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days from the date of
payment of final bill. Balance SD to be refunded immediately not later than 14 days from completion of
Guarantee period of 5 years and NOC from Geology and Mining Department, Bhuj.

52.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute
sufficient grounds for cancellation of the award of work and forfeiture of the Bid security and/or the
successful bidder may be disqualified from bidding for any contract with DPA for a period of three years
from the date of notification Failure of the Successful Bidder to comply with the requirement as mentioned
above shall constitute sufficient grounds for cancellation of the award of work and forfeiture of EMD.

52.3 The documentary evidence (copy of paid challan in Government Treasury) of welfare cess @1% of work
done as amended by Statutory Authority from time to time paid on final bill shall be submitted before
releasing the Performance Guarantee.

53. Blank
54. Cost of Repairs.

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat date and
the end of the defects correction period shall be remedied by the Contractor at the Contractors cost if
the loss or damage arises from the Contractors acts or omissions.

E. FINISHING THE CONTRACT.
55. Completion

55.1 After completion of the work, as a whole the contractor will serve a written notice to the Nodal
Officer or his nominee/Employer to this effect. The Nodal Officer or his Nominee/Employer upon
receipt of this notice shall conduct a complete joint survey of the work within 7 days and prepare a
defects list jointly. The defects pointed out by the Nodal Officer or his nominee/Employer would be
rectified by the contractor within 14 days and thereafter acceptance report be signed jointly by the
contractor and the employer. This joint acceptance report shall be treated as “completion Certificate”.

56. Taking over

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or his
nominee issuing a certificate of completion.

57. Final Account

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total
amount that the Contractor considers payable under the contract before the end of the Defects
Liability period. The Nodal Officer or his nominee shall issue a defects liability certificate and
certify any final payment that is due to the contractor within 60 days of receiving the contractor’s
account if it is correct and complete. If it is not, the Nodal Officer or his nominee shall issue within
15 days a schedule that states the scope of the corrections or additions that are necessary for the
correction and certify payment of 50% of the undisputed amount to the contractor. If the final
account is still unsatisfactory after it has been resubmitted the Nodal Officer or his nominee shall
decide on the amount payable to the contractor and issue a payment certificate, within 60 days of
receiving the contractor’s revised account.

58. Operating and Maintenance Manuals (Not applicable, please refer Section 5).

58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the contractor shall
supply them by the dates stated in the Contract Data.
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If the contractor does not supply the drawings and /or manuals by the dates stated in the contract data,
or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee
shall withhold the amount stated in the contract data from payments due to the contractor.

Termination

The employer or the Contractor may terminate the contract if the other party causes a fundamental
breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

(6))] the contractor stops work for 28 days when no stoppage of work is shown on the current program
and the stoppage has not been authorized by the Nodal Officer or his nominee.

(i)  The Nodal Officer or his nominee instructs the contractor to delay the progress of the work and
the instruction is not withdrawn within 28 days.

(iii) The employer or the contractor becomes bankrupt or goes into liquidation other than for a
reconstruction restructure or amalgamation.

(iv) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the
contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate.

(v)  The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a
fundamental breach of contract and the contractor fails to correct it within a reasonable period of
time determined by the Nodal Officer or his nominee.

(vi) The contractor does not maintain a security which is required. The contractor has delayed the
completion of works by the number days for which the maximum amount of liquidated damages
can be paid as defined in the contract data and

(vii) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices
in competing for or in the executing the contract.

(viii) If the contractor has contravened clause 7 and clause 9 of condition of contract. For the purpose
of this paragraph: “corrupt practice” means the offering, giving receiving or soliciting of
anything of value to influence the action or a public official in the procurement process or in
contract execution. “Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the employer, and
includes collusive practice. Bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the employer of the benefits of free and
open competition”.

When either party to the contract gives notice of a breach of contract to the Nodal Officer or his
nominee for a cause other than those listed under subclause above, the Nodal Officer or his nominee
shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the contract for convenience subject to
payment of compensation to the contractor including loss of profit on uncompleted works. Loss of
profit shall be calculated on the same basis as adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make the site safe and secure
and leave the site as soon as reasonably possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of contract by the contractor, the Nodal
Officer or his nominee shall issue a certificate for the value of the work done less advance payments
received upto the date of the issue of the certificate, less other recoveries due in terms of the contract,
less taxes due to be deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the contract data.

If the contract is terminated at the employer’s convenience or because of a fundamental breach of
contract by the employer, the Nodal Officer or his nominee shall issue a certificate for the value of
the work done, the reasonable cost of removal of equipment, repartition of the contractors personnel
employed solely on the works, and the contractor’s costs of protecting and securing the works and
loss of profit on uncompleted works less advance payments received up to the date of the certificate,
less other recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has
been made to the contractor by the Employer, are deemed to be the property of the Employer, if the
Contract is terminated because of a Contractor’s default.
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Release from Performance.

If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of
either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract has
been frustrated. The Contractor shall leave the Site and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any work
carried out afterwards to which commitment was made.

Nil
SPECIAL CONDITIONS OF CONTRACT

1. LABOUR

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer
or his nominee a return in detail, in such form and at such intervals as the Nodal Officer or his
nominee may prescribe, showing the staff and numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the Nodal Officer or his
nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide at all times
by all existing labour enactment and rules made there under, regulations, notifications and by laws
of the State or Central Government or local authority and any other labour law (including rules)
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the State or Central Government or the local authority. Salient features of some of
the major labour laws that are applicable to construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the employer by competent
authority on account of contravention of any ot the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to pay or reimburse
such amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the
part of the Contractor the Nodal Officer or his nominee/Employer shall have the right to deduct any
money due to the Contractor including his amount of performance security. The Employer/Nodal
Officer or his nominee shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.
a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by
accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed 5 years service or more on death at
the rate of 15 days wages for every completed year of service. Act is applicable to all establishments
employing 10 or more employees.

¢) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution
by the employer plus workers @ 12%/8.33%. the benefits payable under the Act are:

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit linked insurance on the
death in harness of the worker, (iii) payment of P.F accumulation on retirement/death etc.

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/
employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the
same are required to be provided, by the Principal Employer by Law. The Principal Employer is
required to take Certificate of Registration and the Contractor is required to take license from the
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designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer
if they employ 20 or more contract labor.

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled
employment Construction of Buildings, Roads, Runways are scheduled employment.

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be
paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal
nature to Male and Female workers and for not making discrimination against Female employees in
the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more
employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The
bonus to be paid to employees getting Rs.2500/- per month or above upto 3500/- per month shall be
worked out by taking wages as Rs.2500/- per month only. The Act does not apply to certain
establishments. The newly set-up establishments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the employment size from 20 to 10 for
the purpose of applicability of this Act.

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lockout becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and Central
Government to 50). The provides for laying down rules governing the conditions of employment by
the Employer on matters provided in the Act and get same certified by the designated Authority.

1) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen
and employers. The Trade Union registered under the Act have been certain immunities from civil
and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below
14 years of age in certain occupations and processes and provides for regulation of employment of
Children in all other occupations and processes. Employment of Child Labor is prohibited in
Building and Construction Industry.

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The
Act is applicable to an establishment which employs 5 or more inter-state migrant workmen through
an intermediary (who has recruited workmen in one state for employment in the establishment
situated in another state). The Inter-State migrant workmen, in establishment to which this Act
becomes applicable, are required to be provided certain facilities such as housing, medical aid,
traveling expenses from home upon the establishment and back, etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions of Service
Act 1996 and the Cess Act of 1996:- All the establishments who carry on any building or other
construction work and employs 10 or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as
may be modified by the Government. The Employer of the establishment is required to provide
safety measures at the Building or Construction work and other welfare measures, such as Canteens,
First-Aid facilities. Ambulance, Housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrence to designated authorities. It is
applicable to premises employing 10 persons or more with aid of power or 20 more persons without
the aid of power engaged in manufacturing process.
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SECTION 4

CONTRACT DATA

CONTRACT DATA
Items marked “N/A” do not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contracts (8) N/A
The schedule of key personnel 9) N/A
The above insertions should correspond to the information provided in the invitation of bids.
The employer is
Chairman,
DEENDAYAL PORT AUTHORITY,
Address: A.O building, PO Box No-50, Gandhidham

Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.
The Nodal officer or his nominee is Executive Engineer (TD)

ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM - 370201.
Dist. Kutch (Gujarat)

Nodal Officer’s authorized representative is: AXEN/AE/JE
The conciliator appointed jointly by the
(Not Applicable please refer Section 5)
Employer and contractor is:
Name:

Address:

The name and identification number of the contract is “S/R to Sports Complex at Port Colony
Gopalpuri, Gandhidham”.

The work consist of

The start date shall be

The intended completion date for the whole of the work is with the following milestones:
Milestone dates: Day start w.e.f. work order issued.

Milestone 1 Item 1: Football Ground 180 Days
Milestone 2 Item 2: Athletic Track 210 Days
Milestone 3 Item3to 15 270 Days

The following documents also form part of the contract.
The contractor shall submit a program for the works immediately after delivery of the letter of acceptance.
The site possession dates shall be given after the award of work.

The site is located at
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Items other than Tender Item No. 1(ii) & 2(ii): The defect liability period is 1 year from
the date of completion of the work.

Tender Item No. 1(ii) & 2(ii): The guarantee period is 5 years from the date of completion
of the work.

The minimum insurance cover for physical property, injury and death is ¥ 10_(lakhs) per occurrence with the
number of occurrences limited to four. After each occurrence, contractor will pay additional premium
necessary to make insurance valid for four occurrences always.

The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days
The amount to be withheld for late submission of an updated programme shall be 25,000/-.

The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees.

Fees and types of reimbursable expenses to be paid to the Dispute Review Expert

Appointing authority for the Arbitrator is Chairman, DPA
The formulae for adjustment of prices are (Not Applicable):

A(i) Escalation is payable for contracts with duration more than 12 months and whose estimated cost is
more than X 5 crores. However, only statutory variation limited to duties and taxes are considered for
adjustment in contract price.

A(ii) For calculation Escalation, base price should be taken as on the date of opening of the bids.

B The contract document should specify the suitable percentage of input for labour, materials like cement,
steel, bitumen, POL and other materials and equipment usage for the purpose of calculating escalation.

C Escalation should be calculated, based on
-Notified fair wages and in the absence of which consumer price index for labour would be

applicable,

-Market rate for cement and steel

-Average official retail price of bitumen and POL, and

-Whole sale price index for other materials,

-Published Government Documents should be used for calculation of escalation amount

D Escalation Reimbursement should be calculated for to the extent of 85% of the escalation so
calculated.

E  Beyond the contract period and during extended completion period, the variation in price will be at
the frozen consumer price index / market rates prevailing on the original schedule date of completion

of work expect when the delay is on port account.

R= Value of work as defined in Clause 47.1 of condition of contract.

Adjustment formula:
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Price adjustment for increase or decrease in the cost shall be paid in the accordance
with the following formula:

V=0.85x Q x Rx [(P —Po) /Po]
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month under
consideration.

Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the bids.( Consumer
Price Index for Labour)

P=Market rate of labour /diesel / steel / cement/ bitumen during the month under consideration. (Consumer
Price Index for Labour)

Q= Percentage of labour /diesel / cement / steel / bitumen component.

R= Value of work during the month under consideration.

Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall
be predetermined and indicated in Tender for each component i.e. Labour, Fuel, Cement, Steel etc.
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SECTION 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS



Name of work:
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S/R to Sports Complex at Port Colony Gopalpuri, Gandhidham.

Details of deviations / exclusions / alteration to Clause (s) of sections of this tender are as under:-

(A) GENERAL SPECIAL CONDITION
The following clauses are not being applicable:
Section -1 :

Clause 4.2 (j) Proposal for subcontracting components

Clause 4.4 To qualify for a package of contracts made up

& 4.5 Sub- contractors' experience and resources

Clause 8.2 One set of bidding documents will be issued

Clause 9.2 Pre — bid meeting

Clause 19.1, 19.2, 19.3 However, the prospective bidder has to submit the
tender document and its accompaniments duly signed on or before 7 days
from the date of opening of tender (i.e. preliminary bid & technical bid
stage).

Clause 20.1 — However, the online Bids must be received by the
Employer at the address specified above not later than _/ /2024.

Clause 20.3 In case of tender document being downloaded from the Website
Clause 22.2 Each Bidder’s modification or withdrawal notice

22.5 Bidders may only offer discounts to, or otherwise modify

Clause 23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out
23.3 Bidder’s name, withdrawals, modifications

23.4 If all Bidders have submitted unconditional

Clause 27 Correction of Errors

Clause 35 Advance Payment

Clause 36 Conciliator:

Section - 2 :
The clauses (c) (d) & (g) of the SPECIMEN FOR FORM OF BID will not be Applicable;

1.
2.

Following statements of Contractor’s Bid are not applicable:

Advance payment

”We accept the appointment of as the conciliator.
(OR)

We do not accept the appointment of as the
conciliator and propose instead that be appointed as

Conciliator whose daily fees and biographical data are attached”;
Table no. 5,6 & 7 of Pre-qualifications of bidders of Section — 2.

Section — 3:

Clause 1.1:

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in
clauses 24 and 25. The names of the Adjudicator is defined in the Contact
Data.;

Clause 8 Subcontracting

9 : Personnel

21 Possession of the Site

Clause 24 Disputes

25 Settlement of Disputes

26 Replacement of Conciliator

Clause 42.2 The Nodal Officer or his nominee shall check the Contractors’

43.2 75% of bill amount shall be paid within 14 days of submission

43.3 For delay in payment beyond the periods specified in 43.2 above
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43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a.

43.7 If an amount certified is increased in later certificates as

Clause 44 Compensation Events

Clause 45 Tax

Clause 47 Price Adjustment

Clause 50 Incentives or Bonus

Clause 51 Advance payment

Clause 58 Operating and Maintenance Manuals

Section — 4 :

Following statements of Contract Data are not applicable:

e The following documents are also part of the contract clause reference
The schedule of other contractors (®)
The schedule of key personnel 9
e “The conciliator appointed jointly by the employer and contractor is:
Name: -
Address: - “

Formula for Adjustment of Prices.

Section —6 :
Following forms are not applicable:

Form of Disputes review board agreement.

(A) 1. The following Existing clauses are Modified as under:

Section - 1 : Clause No. 5.2 & Section - 3 : Clause No. 7 are modified as under :

Companies/Contractors may jointly undertake contract/contracts. The number of partners in
JV/Consortium shall be limited to maximum of three. Each entity would be jointly and severely
responsible for completing the task as per the contract, however declaration of the Lead member (JV
has to designate one partner as Lead Member in their MOU) to be indicated by bidders. The firms with
at least 26% equity holding each are allowed to jointly meet the eligibility criteria.

1.

A legally binding Joint venture / Consortium Agreement signed by authorized signatories of all
the partners of the JV/Consortium, as per the Performa at Annexure-A shall be enclosed with the
bid.

Power of attorney duly executed and signed by legally authorized signatories of all the partners,
authorizing the Lead Partner (a) to submit bid, negotiate and conclude contract and incur all
liabilities therewith on behalf of the partner(s) of the JV/Consortium during the bidding process;
and (b) in the event of a successful bid, to incur liabilities and receive instructions for and on
behalf of the partner(s) of the JV /Consortium and to carry out the entire execution of the
contract including payment, exclusively through Lead Partner, as per the Performa at Annexure-
B, which shall be duly authenticated by a notary public or equivalent certifying authority, shall
be enclosed with the bid.

The bid and in the case of the successful bidder, the Agreement, shall be signed and / or
executed in such a manner for making it legally binding on all partners (including operative
parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). The Contract shall be
signed by legally authorized signatories of all partners.
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The Lead Partner shall be authorized to receive instructions for and on behalf of the partners of
the Joint venture and entire execution of the Contract including payment shall be carried out
exclusively through the Lead Partner. A Statement to this effect should be included in the Joint
Venture Agreement.

All partners of the Joint Venture shall be liable jointly and severally for the execution of the
Contract in accordance with the Contract terms, and a Statement to this effect should be included
in the Joint Venture Agreement.

Bid Security as required shall be furnished by Lead Member of Joint venture.
Performance Guarantee, as required, will be furnished by Lead Member of Joint venture.

Participation by a firm in more than one JV /Consortium is not permissible. A firm who submits
bid on individual capacity is not eligible to be a partner of a JV /Consortium. In case a firm's
name appears in more than one bid then both application may be rejected.

Each partner must submit the complete documentation, or portions applicable thereto, required
qualifying the firm for bidding.

All the partners of the JV/Consortium shall be jointly and severally liable for due performance,
recourse/sanctions within the joint venture in the event of default of any partner and
arrangements for providing the required indemnities.

Notwithstanding demarcation or allotment of work among the partners, each partner shall be
liable for non-performance of the whole contract irrespective of their demarcation or share of
work.

The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

All the correspondences between the Employer and the contractor shall be routed through the
Lead Partner.

In the event of default by the Lead Partner, it shall be construed as default of the Contractor; and
Employer will take action under relevant clause(s) of the Bid Document and/or General Terms
and Conditions of Contract.

An undertaking that all the partners are jointly and severally liable to the Employer for the
performance of the contract shall be enclosed with the bid.

In the event of any partner leaving the JV, it shall be intimated to the Employer within 30 days
by other partner(s). Failure to do so shall be construed as default of the contractor and the
Employer may take action under relevant clause(s) of the Bid Document and/or General Terms
and Conditions of Contract.

The contractor shall not alter its composition or legal status without the prior written permission
of the Employer. Failure to do so shall be construed as default of the contractor and the
Employer may take action under relevant clause(s) of the Bid Document and/or General Terms
and Conditions of Contract.

One of the partners of JV/Consortium should have downloaded the bid documents.

The provision in special conditions which form a part of the contract shall have precedence
over those specified in General Conditions in case of diversity, if any.

The work shall be carried out in Gopalpuri Port Colony at Gandhidham.

Deleted.

The work shall have to be carried out to the entire satisfaction of the Engineer-in-charge.

To manage the decorum, Deendayal Port Authority will expect the contractor to ensure that
persons deployed by him for execution of the jobs, are in neat and clean uniform wear whole
time during the work.
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The contractor has to make his own arrangement for transportation of labours and materials at
site of work. Contractor has to obey all Traffic Rules.

The work shall be carried out in accordance with the best standards of workman ship and to
entire satisfaction of Engineer-in-Charge.

Deriving the Market rates:

As per provisions of variation clauses sometimes rates are to be determined based on market
rates in certain conditions. In such cases the contractor within 14 days of receipt of order for
execution of deviated quantities, extra or substituted items beyond permissible limits and
before the commencement of such work shall give notice, for revision of rates, supported by
proper analysis, for such quantities. Engineer-in-Charge shall consider the analysis
submitted by contractor and determine the rates on basis of market rates. Further in case
market rates are less than the agreement rates then in such a case Engineer-in-Charge should
give notice to the contractor within one month of occurrence of the excess and should decide
the rates based on market rates considering the reply of contractor. The analysis of rates on
market rates should be on similar lines as adopted in the justification of tender except that
market rates of material/labour, hire charges of plant and machinery intended to be used
prevailing at the time of such order or occurrence shall be adopted. Over and above the
market rates so arrived 10% would be added for overheads and profit of the contractor.

Deviation in quantities:

Normally deviation means deviation in quantities of agreement items, i.e. where there is
increase or decrease in the quantities of items of work specified in the agreement. Rates for
such deviated items shall be calculated strictly as per the provision of agreement clauses.

A site order book is to be maintained by the authorized representative of contractor at the site of
work and orders and instructions written in the order book shall be deemed to have been legally
issued to the contractor and the contractor shall sign each entry in the order book as a token of
having seen the same and shall properly comply with the instructions. The order book shall be
the property of the Board and shall be handed over to the Engineer in charge of the work in good
condition after the completion of the work or whenever required by the Engineer in charge. The
instructions regarding the maintenance work required to be carried out shall also be recorded by
the Engineer-in-charge or his authorized representative in the order book.

The contractor shall be required to execute the work in such a way so as not to cause any
damage, hindrance or interference with port activities going on in the area or nearby. He should
not deposit the materials at such places which may cause inconvenience to the public and the
work going on in the nearby area.

The contractor shall have to make good all damages done by him to the nearby structures while
executing the work and no extra payment shall be made to him on that account.

All the materials required to be used in the work shall have to be got approved from the
Engineer-in-Charge before use, before stacking at the site of work.

For the purpose of measurements, the method prescribed in the ‘Indian Standard’ specifications
shall be applicable in addition to those prescribed in Boards Schedule of Rates unless stated
otherwise in contract. In case of any ambiguity the decision of the Engineer-in-charge shall be
final.

All the labour acts; rules and regulations in force from time to time are to be followed by the
contractor.

Contractor has to follow all the rule regarding EPF, ESIC and deduct contribution from salary
for EPF and equal contribution from contractor to be deposited in the UAN account of
employee.

All payment to labour shall be done in ECS mode.

If required, Barricading, including proper lighting arrangement in the night at the required places
shall have to be provided by the contractor at his own cost, including necessary arrangements &
as directed by the Engineer-in-Charge.
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The Engineer-in-Charge will be entitled to deduct and adjust any sums of money payable by the
contractor to the board under the terms of any contract executed by him or on his behalf or from
the security deposit or from any sums due or becomes due from the present contract.

All the work, until handed over to the Engineer in charge shall stand at the risk of the contractor
who shall be responsible to make good at his own cost all loss and damage caused by or due to
fires, weather or any other reasons and the contractor shall hand over at the time of completion
of work all the work in good order and conditions and in conformity in every respect with the
requirements of the contract and instruction of Engineer in charge.

During the execution of the work the contractor shall employ only such persons who are careful,
perfectly skilled and experienced in his field of work. The Engineer-in-charge shall be at liberty
to object and ask the contractor to remove from the work any person employed by the contractor
for execution of work, who is in the opinion of the Engineer-in-charge misconducts of he is
found to be negligent in the proper performance of his duties and such persons shall not be again
employed on the work without permission of Engineer-in-charge.

All the precautions regarding the safety of the work shall have to be taken and the instruction of
Engineer-in-charge in this respect shall have to be followed strictly.

The Engineer-in-charge may delete any number of items included in his tender (contract)
without assigning any reasons and without any financial liability.

The contractor has to make his own arrangement for the storage of materials at site or work.

The tenderer shall examine carefully the condition of contract, specifications and drawings etc.
before submitting the tender. He shall also visit and inspect site of work and acquaint himself
with all local condition, materials and labourers nature of soil and working condition at and
around the site before submitting the tender. No dispute/claims what-so-ever shall be entertained
for the work of any nature arising out of local conditions.

The bidder shall give an undertaking that they have not made any payment or illegal
gratification to any person authority connected with bid process so as to influence the offence
under the PC Act in connection with the bid.

The tenderers are not expected to make any post tender modifications hence the tenders should
not make any correspondence regarding the tender after submission of the same of due date and
time. No cognizance of any correspondence shall be taken, if any tenderer persists with the
same, necessary action will be initiated against him. All the tenders reached on or before the due
date & time shall be opened, if otherwise found in order

The Contractor shall have to submit R.A. Bill on monthly basis.

DEENDAYAL PORT AUTHORITY has included electronic clearing system. The tenders are
required to furnish details of Bank Account as per format enclosed.

The tenderers should submit firm offer without any price variation and no escalation will be
considered.

In the event of the contractor(s) committing a default or breach of any of the provisions of the
boards contractor’s labour regulations and model rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above regulations and rules which
is materially incorrect, he/they shall without prejudice to any other liability, pay to the board a
sum not exceeding Rs.200/- for every default breach or furnishing, making, submitting filling
such materially incorrect statements and in the event of the contractor (s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per each day of default
subject to a maximum of 5 percent of the estimated cost of the work put to tender the decision of
the engineer-in-charge shall be final and binding on the parties.

GST REGISTRATION

e  While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. The
GST Registration No. should invariably be mentioned in the bid/tender/quotation, failing
which the bid / tender / quotation will be considered as non — responsive and be liable for
discharge.
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e Tenderers are required to furnish their bank account details as per enclosed Performa in
order to arrange payment through Electronics Clearing System.

e Information regarding income tax, Permanent account number (PAN), GST Registration
number may be enclosed along with the documents.

e The contractor has to quote for the GST Registration No. invariably failing which bid will
be liable to be rejected and discharged.

e It is mandatory to upload scanned copies of all documents including GST Registration, PAN
etc. as stipulated in the bid documents. If such documents not uploaded his bid will become
invalid and cost of bid document shall not be refunded.

o Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date
filed return if required.

e The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary
compliance as per Goods & Service Tax, 2017. All other duties, taxes, cesses applicable if
any, shall be borne by the contractor.

e TDS @ 2% on GST will be deducted at the time of payment of bill.

o Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR1
so that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA
not allowed input tax credit due to failure on part of the contractor / service provider /
supplier etc. it will be financial loss to the DPA and therefore same shall be recovered from
the payment / deposit of the contractor / service provider / supplier.

Arbitration Clause : -

(1) Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions here in before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim right, matter or any other thing what so ever, in any way arising
out of or relating to the contract, design, drawings, specifications, estimates, instructions,
order or to the condition or otherwise concerning the work or regarding the execution or
failure to execute the same whether arising during the progress of work or after the
completion thereof as described here in after shall be referred to the Chairman for sole
arbitration by himself or by any Office appointed by him.

(i1) It will be no objection to any such appointment that the arbitrator is an employee of
the Board or the Government, that he had to deal with the matter to which the contract
relates and that in course of his duties as an employee of the Board or the Government,
he had expressed views on all or any of the matters in dispute or of different.

The arbitrator, who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason, the
Chairman then holding the office shall arbitrate himself or appoint any officer to act
as arbitrator.

(i) It is also a term of the contract that no person other than the Chairman himself or any
officer appointed by him shall act as arbitrator.

(iv) It is a term of the contract that only such question and disputes as were raised during
progress of work till its completion and not thereafter shall be referred to arbitration.
However, this would not apply to the questions and disputes relating to liabilities of
parties during the guarantee period after completion of the work.

(v) It is a term of the contract that the party invoking arbitration shall give a list of disputes
with amounts of claim in respect of each said disputes along with the notice seeking
appointment of arbitrator.
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(vi)It is also a term of the contract that if the contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within
120 days of receiving the intimation from the Nodal officer or his nominee that the final
bill is ready for payment, the claim of the contractor shall be deemed to have been
waived and absolutely barred and the Port shall be discharged and released of all
liabilities under the contract in respect of these claims.

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate award
against each dispute/claim referred to him. The arbitrator will be bound to give claim
wise detail and speaking award and it should be supported by reasoning.

(viii))  The award of the arbitrator shall be final, conclusive and binding on all the parties to
the contract.

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the
time for making and publishing the award.

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration
Act, 1996 or any statutory modifications or re-enactment thereof and rules made there
under and for the time being in force shall apply to the arbitration proceedings under
this clause.

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be
paid equally by both the parties.

(xii) It is also a term of the contract that the arbitration shall be deemed to have been
entered on the reference on the date he issued the first notice to both the parties calling
them to submit their statement of claims and counter statement of claims.

(xiii))  Venue of the arbitration shall be such place as may be fixed by the arbitrator at his
sole discretion”.

A bill shall be submitted by the contractor each month on or before the date fixed by the
engineer-in-charge for all works executed in the previous month and the engineer-in-charge
shall take or cause to take the requisite measurement for the purpose of having the same verified
and the claim, as far as admissible, adjusted as far as possible, before the expire of ten days from
the presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the engineer-in-charge may depute within seven days the date fixed aforesaid,
subordinate to measure up the said work in the presence of the contractor whose counter
signature to the measurement list will be sufficient warrant and the engineer-in-charge may
prepare a bill from such list.

Before taking measurement of any work the engineer-in-charge or a subordinate deputed by him
shall give reasonable notice to the contractor if the contractor fail to attend at the measurement
after such notice or fails to countersign or to record the difference within a week from the date
of measurement in the manner required by the engineer-in-charge then in any such event the
measurement taken by the engineer-in-charge or by the subordinate deputed by him as the case
may be shall final and binding on the contractor and the contractors, contractor shall have no
right to dispute the same.

The contractor shall submit all bills on the printed form to be had on application at the office of
the engineer-in-charge and the charges in the bills shall always be entered at the rates specified
in the tender or in the case of any extra work ordered in purpose of these conditions and not
mentioned or provided for in the tender at the rate hereinafter provided for such work.

The value of stamp to be affixed on agreement shall be of appropriate value prescribed for bond
as per latest provision of law enforced on the date of execution of contract. However, if the
contractor furnishes the GPF notes of approved guarantee in respect of part of Security Deposit
the stamp duty chargeable for the amount shall be as prescribed for agreement payable in
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accordance with latest provision of law enforced on the date of execution of contract. All the
cost of stamp duty shall be borne by the contractor.

The work shall be done strictly in accordance with the ISI specification and orders by the
Engineer In charge of the work from time to time.

All the rules and regulation governing the Deendayal Port Authority shall be applicable.

All the Labours acts, rules regulations in force from time to time are be followed by the
contractor.

Income Tax deduction at applicable rate and surcharge as applicable thereon shall be made
while making payment to contractor for carrying out the said work and only net amount shall be
paid for as directed by the Central Board of Taxes, Ministry of Finance, Government of India.

The L.O.A. intimating the contractor about the proposed acceptance of tender will be issued by
the Chief Engineer. The tender agreement in approved form bearing the stamp of required value
shall be executed by the Chairman on behalf of the board having common seal of the Board.
The final acceptance letter shall be issued by the Chief Engineer on non-judicial stamp paper of
Rs. 300/- to be borne by the contractor. In case the contractor desires to have the duplicate copy
of acceptance letter, he shall have to pay an additional amount of Rs. 300/- only.

The tender for the work shall remain for acceptance for 120 days from the date of opening of
preliminary bid.
The contractor shall have to obtain necessary licence from the Assistance Labour Commissioner

(Central), Adipur in case he engages 10 or more workers on any day during the execution of
work.

Deleted.
Force Majure: This will be restricted to act of God only.
Payment of Final Bill

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails to
submit the final bill within 2 months of completion of work, the process of final bill should
be initiated by the Engineer-In-Charge suo-moto to the efforts of contractor to delay the
preparation of final bill which in all probability may be in the minus. Similarly, E-I-C
should not delay recoveries for any overpayments detected/ the recoveries being disputed by
the contractor on the plea that contractor has gone to Arbitration

Removal of rejected/sub-standard materials

(a)Whenever any material brought by the contractor to the site of work is rejected, entry
thereof should invariably be made in the Site Order Book under the signature of the
Assistant Engineer, giving the approximate quantity of such materials.

(b)As soon as the material is removed, a certificate to that effect shall be recorded by the
JE/AE against the original entry, giving the date of removal and mode of removal, including
the registration number of the truck and a copy of gate pass wherever applicable.

Contractor has to disburse the payment directly to the account of persons deployed as per labour
laws and has to submit monthly proof thereof.

The payment from 2™ bill to pre-final bill, shall be released, subject to the condition that the
documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess @1% of
work done or as amended by Statutory Authority from time to time, paid concerned authority is
submitted for the previous bill.”

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @ 1% of
work done or as amended by Statutory Authority from time to time, paid on Final bill shall be

submitted before releasing the Performance Guarantee”.

While evaluating tenders, regard would be paid to National Defence Security consideration
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(i) The contractor shall carry out work as per specification and time line failing which notices
will be issue after three notices, if performance not found satisfactory, the contractor will be
debarred for participating in new tenders of DPA for period of two years.

(i1) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rate
quoted by contractor un realistic, the tender shall be considered non-responsive & engineer
in charge reserve right to cancel no any correspondence shall be entertained in this regard.

Third Party Inspection (TPI) Clause:

DPA engaged the Third Party Inspection Agency for quality assurance separately. The
contractor has to co-operate with the Third Part Inspection Agency representative in his
duties related to this work. The execution of work shall be subject to third party inspection
by the agency engaged by DPA. The contractor is required to comply the observations
queries of the agency and any cost incurred for this purpose shall be the responsibility of the
contractor.

Release from Performance.
If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of
either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract has
been frustrated. The Contractor shall leave the Site and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any work
carried out afterwards to which commitment was made.

LABOUR

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his
nominee a return in detail, in such form and at such intervals as the Nodal Officer or his nominee may
prescribe, showing the staff and numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Nodal Officer or his nominee may require.

COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all
existing labour enactment and rules made there under, regulations, notifications and by laws of the State
or Central Government or local authority and any other labour law (including rules) regulations, bye laws
that may be passed or notification that may be issued under any labour law in future either by the State or
Central Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given below. The Contractor shall keep the Employer indemnified
in case any action is taken against the employer by competent authority on account of contravention of
any of the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary to cause
or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the Nodal
Officer or his nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his nominee shall also
have right to recover from the Contractor any sum required or estimated to be required for making good
the loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractor in
no case shall be treated as the employees of the Employer at any point of time.

The work is to be completed in all respects within 09 (Nine) calendar months from the date of issue of
work order.

The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and
all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer
and detailed specifications, and other relevant specifications and drawings, which are available.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the
tenderer will hold good in case of such modification of drawings during the time of execution and shall in
no way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
required.
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Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations
are to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation
act, shall have to be borne by the contractor.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned XEN(TD).

The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required from time
to time. All such samples will be tested at Concerned Authority approved by Govt. of India, at the cost of
the Contractor with no extra cost to the Department.

Deleted.

Bidder should either be the manufacturer of the indented goods (i.e. Artificial Turf) or the
authorized agent of the manufacturer.

a) If bidder is manufacturer, bidder shall have a Manufacturing License/Certificate for the
indented goods issued by the concerned Government authority. Copy of valid Manufacturing
License/Certificate shall be submitted by the bidder along with the Bid.

b) If bidder is authorized agent/dealer of the manufacturer of the indented goods, bidder shall have
a proper authorization letter issued by the manufacturer. Copy of the Manufacturing License and
Authorization letter from the side of manufacturer shall be submitted by the bidder along with the
Bid.

Deleted.

Bidder shall submit, the details & specification & color shade of the footfall ground and athletic track as
per the manufacturer of the goods or their authorized agents as per tender.

SPECIAL CONDITION IN RESPECT OF CEMENT

a) The contractor shall procure the cement confirming to relevant Indian Standard holding license to
use IST Certification mark for their product.

b) For verification of such purchase all the bills of manufacturer / supplier / dealer will have to be
furnished to the Engineer-in-charge.

¢) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him registered trade
mark, date of manufacture, batch number and ISI marking.

d) Every consignment of cement must have identification marks on packages indicating date of
manufacture and grade and type of cement, cement brought to works shall not be more than 6
weeks old from the date of manufacture.

e) Every delivery of cement shall be accompanied by a manufacturers test certificate confirming that
the supplied cement conforms to relevant specifications.

f) Engineer-in-charge shall be at his liberty to carry out testing of cement at his discretion from Port
laboratory as per 1.S. 269-1989 before / during use. The contractor shall make all the necessary
arrangements for same all.

g) Each consignment shall be stored separately so that it can be readily identified and inspected. The
arrangement of cement shall be such as to ensure the utilization of cement in the order of its
arrival at the stores.

h) Cement brought to site and cement remaining unused shall not be removed from site without the
permission of the Engineer-in-charge.

(g) Company name & brand: TATA, UltraTech, Ambuja, ACC, JK Lakshmi.
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All royalties of materials, quarry fees, etc., payable by the contractor directly to the authorities concerned
and rates tendered shall be deemed to be inclusive of all charges. Before claiming refund of Security
Deposit, the contractor shall produce 'No due certificate' from the Geologist, Geology and mining
department Bhuj.

FOR STRUCTURAL STEEL WORKS

1. The Contractor may also be required to supply some raw structural steel sections also as required for
this work in accordance with the latest editions of the Indian Standard Specifications noted below:- IS
2062 & IS 1977. He will be required to submit the necessary test certificates for the materials so
supplied for use on this work.

2. (a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code of practice
for use of structural steel in general building constructions". Welding shall be in accordance with IS
816 entitled "Code of practice for use of metal arc welding for general construction in mild steel".
The contractor shall provide necessary splicing as approved by the Engineer-in-charge, to suit the
available lengths of raw steel, and no extra amount shall be paid on this account. Any specifications
not covered by the Relevant Indian Standard Codes of practice shall be in accordance with the
relevant BS or in its absence in accordance with the well-established standard Engineering practice to
be acceptable to DPA.

(b) The Contractor shall provide all plant and equipment, tools covered sheds and other facilities
required for site fabrication work at his own cost.

(c) All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer
conforming to Relevant IS code before erection. All fabricated steel work shall be match marked
suitably to facilitate their erection in position without any difficulty

(d) Materials supplied by the contractor shall be in standard / random sizes / lengths. Hence the
Contractor will be required to supply extra materials to cover conversion, wastage, alteration etc. He
shall do so without any claim for extra payment, whatsoever on this account.

(f) All the raw materials will be generally conforming to IS 2062-1999 or equivalent.
(g) Company name & brand: RINL, TATA, SAIL, JINDAL or ISI marked.

The Contractor to get the Registration under the Building and Other Construction Workers Act, 1996
(BOCW Act) and submit the copy of Registration Certificate to the Executive Engineer (TD) in the time
bound manner.

Deleted.

Guarantee: For item No. 1(ii) & 2(ii) of schedule B, contractor has to give guarantee of 5 years from the
date of completion. The contractor shall furnish guarantee bond on appropriate stamp paper in the
proforma as attached in Section 6 for the entire execution items No. 1(ii) & 2(ii) of schedule B for 5 years.
During the guarantee period the contractor shall attend all defect etc., if noticed free of cost, starting the
work of checking up and rectification within a week’s time from the date of intimation about such defects.

Procedure of Execution of Tender items:

The procedure for refurbishing the base for the installation of synthetic artificial turf for a
football field shall be as follows, but not limited to:

i. Contractor shall remove the existing artificial synthetic grass manually without damaging
other structures and dispose of it as per tender.

il. Removing and segregation of aggregates as per the enclosed drawings and as directed by
Engineer-in-charge.
iii. Consolidation of sand or murrum layers upto 8 cm thickness with roller of suitable type and

capacity including watering etc.

iv. Removing, washing and segregation of existing trap stone metal 40 to 60 mm at site of work
including providing of metals of required size with royalty, quarrying, breaking, loading,
unloading, transport screening and stacking at the site of work.

v. Spreading metal in layers including sorting and arranging to template by hand, to proper
chamber etc, labour only.
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Consolidation of stone metal in layers more than 10 cm thickness upto and including 15 cm
thickness with road roller of required type and capacity including copious watering etc
complete.

Removing, washing and segregation of existing crushed trap stone metal 10 to 20 mm size at
the site of work including royalty, quarrying bracing, loading. unloading, transport and
stacking at site of work.

Removing, washing and segregation of existing of crushed trap stone grit 3 to 12 mm size
including quarrying, breaking. Royalty. Loading, Unloading transport screening and
stacking at site of work.

Dry consolidation of quarry spall by rolling with power roller of required capacity at
required RL including dressing. levelling the area of plot/approach road etc. complete as
directed by the engineer in charge.

Removing, cleaning, laying & jointing of existing PVC perforated pipes and removing of
damaged pipes by replacing of new PVC perforated pipes of required working pressure as
per IS CODES including cutting and jointing the pipe ends as per manufacturer’s
instructions including the cost of specials wherever required and excavation and refilling of
the trenches or fixing on walls or similar structures with clamps and testing the joints etc
complete as directed.

Cleaning of existing RCC pipes and removing of damaged pipes by replacing of new pipes
of required dia and working pressure as per IS CODES including cutting and jointing the
pipe ends as per manufacturer’s instructions including the cost of specials wherever required
and excavation and refilling of the trenches or fixing on walls or similar structure with
clamps and testing the joints etc complete as directed.

Cleaning and repairing of existing inspection chambers and manhole complete as directed.

The tasks from above points i to xii are indicative for the refurbishment for installing
synthetic artificial turf for a football field as per the tender. However, the contractor must
adhere to good industry practices for installing field turf according to site requirements and
as directed by the engineer-in-charge. Contractor shall follow IAAF certification system,
FIFA quality programme for football turf specification and the Handbook of Sports
Authority of India for specification as per direction by Engineer-in Charge.

2. The procedure for refurbishing the base for the Athletic Track shall be as follows, but not

iii.

limited to:

Remove Sandwich type, existing Terracotta type synthetic Athletic Track layer as per
attached drawing and directed by Engineer-in-charge.

Compacting of existing graded stone aggregate to wet mix macadam specifications including
pre mixing the material with water OMC in mechanical mix, carriage of mixed material by
tipper to site laying in uniform layers with mortar grader in sub base / base course on a well
prepared under base and compacting with power/ vibrator roller to achieve the desired
density including maintenance of diversion etc. by mechanical means.

Providing and applying primer coat @ 0.75 kg/ m2 over prepared surface of granular base
with bitumen emulsion heated in bitumen boiler fitted with pressure spray set including
scrubbing, cleaning the surface, cost of bitumen etc. complete all labour and material using
mechanical means.

Providing and applying tack coat on the prepared surface with bitumen and spraying the
bitumen with bitumen pressure distributor on black topped surface bitumen @ 4 kg/10m2
including scrubbing cleaning the surface, cost of bitumen etc. complete all labour &
material. (i) Asphalt 60/70 Grade OR VG-30.
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Providing and laying bituminous concrete on prepared surface with specified graded stone
aggregate for wearing course including loading , unloading of aggregate with FE. loader and
hot mixing of bitumen filler with aggregates in drum mix plant transporting the mixed
material from paver plant with tipper from Paver and laying with Paver finisher to the
required level, grades and rolling with roller of required type and capacity to achieve the
desired density excluding cost of primer / tack coat (using stone dust as filler). (i) WITH 5%
BITUMEN AND AGGREGATE GRADING II (10 mm nominal size) a) Asphalt 60/70
Grade OR VG-30.

Providing and laying dense bitumen macadam on prepared surface with specified graded
crushed aggregate for base / binder course including loading of material with FE loader
heating of binder, aggregates and filler in drum mix plant, transporting the mixed material
by tipper from paver plant and laying with Paver finisher to the required level and grade,
rolling by roller of required type and capacity to achieve the desired density but excluding
primer / tack coat. a) WITH 4% BITUMEN CONTENT AND AGGREGATE GRADING
IT (19 mm NOMINAL SIZE) Asphalt 60/70 Grade OR VG-30.

The above sr. No. i to vi are the Refurbishment of the base etc. for Installation of synthetic
athletic track all complete as per requirements/specifications laid down by World Athletics
(IAAF) preferred provider including UV Seal Coating.

Supply and Installation of synthetic athletic track including markings on the surface all
complete as per requirements/specifications laid down by World Athletics (IAAF) from a
firm who had previously supplied and installed the original cast in-situ athletic track.

The above tasks are indicative for Supply and Installation of synthetic athletic track as
per the tender. However, the contractor must adhere to good industry practices for
installing field turf according to site requirements and as directed by the engineer-
in-charge. Contractor has to follow the Handbook of Sports Authority of India for
specification.

77)  MS Grill scrap should be removed by Contractor and handed over to the Estate Office, as per
direction of Engineer-in Charge.

78)  For Credit Items 1 & 2 of Part-B:

i. Quantity considered for credit item is tentative, actual quantity may vary on either side.

ii. Contractor has to pay GST as applicable on credit items along with the amount payable for credit

item.

iii. Full amount payable by the contractor against credit items shall be deposited in advance with
DPA, only after that contractor will be allowed to take away the waste materials.

iv. Contractor has to deposit the credit amount as per actual quantity of material obtained.

79)  Specifications of Item 10: Providing and fixing of 3 Seater Public Place Seating Chair of
Aluminium with arm and backrest WITHOUT CUSHION as approved by Engineer-in Charge.

Style with arm and backrest

Seating Capacity (Nos) 3

GENERIC DIMENSION
Type of Seating Integrated Seat and | Overall Length in mm (£10 mm) 1500
Backrest

Overall Depth in mm ( £5 mm) 450
Overall Height in mm (£5 mm) 400

Seat Height from Floor in mm (£5 mm)

Number of arms (Nos) 2 440 mm

Delivery status Knocked Down Supply | Thickness of material of Seat and
to be assembeled by Consignee on site Backrest (mm) 1.5 mm
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Seat Cushion WITHOUT CUSHION

Backrest Cushion WITHOUT CUSHION

MATERIAL
Material of Main Frame Aluminium
Material of Seat and Backrest

Perforated MS sheet covered with 40
mm cushion cover.

cold rolled steel

MS ERW TUBE

Material of Arms
Material of Legs

Material of Side Bar Bracket solid steel v-

shaped powder coated

Thickness of material of Main Frame in mm
1.3

Thickness of material of Arms in

1.2

mm

Type of bolts M8 bolts

Thickness of PU Foam for Seat and Backrest
+2(mm) N.A

Density of PU Foam for Seat and Backrest
+2(Kg/Cubic Metre) N.A

Covering Material for Seat and Backrest NA

CERTIFICATION

Conforming to International Standard for
Public Seating (*BIFMA X 5 dot 4 or
equvalent) YES

COLOUR & FINISH
Colour of Covering Material N.A

All M S Strucure Finish
Plated

Chrome

Colour of Paint silver

All steel component to be epoxy powder
coated 60 micron thick

WARRANTY

WARRANTY PERIOD
YEARS 1

MISC

IN NUMBER OF

Seat and Backrest are Perforated Yes
Adjuster for legs No
Arms Chrome Plated Yes
Legs Chrome Plated Yes

Cushion on Arms No

80)

Specifications of item 11: Supply, Installation and Fixing of UDDS 5500 Nits Brightness,

Outdoor Mild Steel Led Display System including all acessories complete as directed by

Engineer-in Charge.

Construction and Performance

Type of LED Display System Outdoor
Material of the Cabinet Mild Steel
Aspect Ratio 4:3
LED Configuration RGB 3 in 1 SMD
Maximum Pixel Pitch (mm) 10

Length of LED Display System (cm)190 - 200
Height of LED Display System (cm) 121 - 130

Maximum Depth of LED Display System (cm)
15

Pixel Density Minimum (Per Square Metre)

10000
Horizontal Resolution (Pixel)192

Vertical Resolution (Pixel)(in mm) 128

Ports and Connectivity

Number of DVI-I PortO

Number of DVI-D Input Port 0
Number of VGA Port 0

Number of HDMI Port 0
Number of DP Port 0O

Number of USB Port 1

Number of Gigabit Ethernet Port 2
Wireless ConnectivityYes

If Yes, Type of Wi-fi
802.11b/g/n

Connectivity

Certifications

BIS Registration under CRS of Meity for
LED Wall including LED Controller Yes
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Horizontal Viewing Angle (degree) 140
Vertical Viewing Angle (degree) 140

Optimal Viewing Distance (meter) >/=10

Refresh Rate (Hz) 1920

Response Time (milliseconds) 5

Frame Frequency (Hz) 50 - 60

Brightness -Calibrated Minimum (Nits)
5500

Contrast Ratio5000:1

Uniformity of Brightness across the Screen95
Gray Scale Processing (Bit) 14

Life of Light Source (Hours) 100000
Dimming Capability 256 levels

Fanless Design Yes

Availability of Data Power Redundancy No

Mean Time Between Failure (MTBF)(Hours)

>10000
IP Rating (Front) IP65
IP Rating (Rear) IP54

Maintenance Rear
Duty Cycle 24x7
Availability of Smart PDU
EPISTAR

230 Vac +/- 10%, 50-60

No
LED Make

Power Input (Volt)
Hz

Maximum Power Consumption (Per Square
Meter) 900

Mounting Arrangement Wall/Pole
Availability of Receiver Card Yes

Earth Leakage Current <3mA

BIS Registration Number and its validity
R-93009539

ROHS Compliance Yes

Certifications Available UL,CE,FCC
ISO Certifications Yes

Generic

Total Weight of Wall with complete

structure and frame (kg) 200

Standard Accessories to be supplied
User Manual,MCB/DCB

ACP Sheet at top of the structure having
depth 450mm to avoid bird drops at
ScreenYes

Mounting structure (Mild Steel) with
protectomastic primer 100 micron with
ACP cladding Yes

Minimum Operating Temperature
(degree) -20
Maximum Operating Temperature

(degree) 60
Minimum Operating Humidity (%RH)

5

Maximum Operating Humidity (%RH)
99

Installation and Commissioning is

included in Scope of Supply Yes
On Site OEM Warranty (Years) 1

Contractor

Executive Engineer (TD)
Deendayal Port Authority
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SECTION 6

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance and advance
payment security forms at this time. Only the successful bidder will be required to provide performance and
advance payment securities in accordance with one of the forms, or in a similar form acceptable to the
employer.
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Specimen EMD (Bank Guarantee
Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To beexecuted on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary: (Name and Address

of Employer/Board)Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the

Tenderer”) has submitted to you its Tender dated (hereinafter called “the Tenderer”)
for the execution of [name of contract] under Invitation for Tenders No.[Number].
Furthermore, we understand that, according to your conditions, Tenders must be
supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to
pay you any sumor sums not exceeding in total an amount of [amount in figures]
([amount in words]) upon receipt by us your first demand in writing accompanied by
a written statement stating that the Tenderer is in breach of its obligation(s) under
the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by

the Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the
Employer/Board during the period of Tender validity, (i) fails or refuses
to execute the Form of Agreement, ifrequired, or (ii) fails pr refuses to
furnish the performance guarantee, in accordance with the Instructions
to Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/
Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of
the contract signed by the Tenderer and the performance guarantee
issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the
name of thesuccessful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or
any extendedperiod thereof;

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized
to do so shouldalso be enclosed]
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above mentioned project, hereby

states:
(a)
(b)

(©

(d)
(©

Date:
Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may invite us to

participate in due time for the submission of tender on the basis of provisions made in the tender

documents to follow.

When the call for tenders is issued, if the legal, technical or financial conditions, or the

contractual capacity of the firm or joint venture changes, we commit ourselves to inform you and

acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other evaluation.

We also state that no changes have been made by us in the downloaded tender document and also

understand that in the event of any discrepancies observed, the printed tender document no.
is full and final for all legal/contractual obligations (delete if not required].
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No. dated for
E4 favoring yourselves

issued on a/c of M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date upto
We also confirm 1) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the

Bank.

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on X300/- non Judicial Stamp Paper)

To

The (PORT Address)

Dear Sir,

We do
hereby confirm that Shri ..........................lL (Name, designation and Address) is/are authorized to

represent us to bid, negotiate and conclude the agreement on our behalf with you against tender no. ------------

--- and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the Employer/Board shall be deemed to have been

done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:

For & on behalf of:
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to the bid

conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid | Subject Deviation

Document Document

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable for rejection.
Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, and commercial
terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]
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Annexure-1
INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and
competitiveness in transactions by various organizations of the Government of India. Public procurement is
an area of concern for the CVC, and many steps have been taken to put proper systems in place. In this
context, Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an
international NGO, aimed at preventing corruption in public contracting, has been found useful. It has been
decided by Ministry of Shipping that all organizations under the Ministry will implement IP. IP should cover
every tender / procurement above a specified threshold value. The threshold value of contracts / procurements
/ transactions incorporating IP would be such that it covers 90% by value of all contracts / procurements /
transactions of the organization in the last 3 years Presently the threshold is fixed as 350 Lakhs. IP essentially
envisages an agreement between prospective vendors / bidders, and Deendayal Port Authority, committing
the persons / officials of both sides not to resort to any corrupt practice in any aspect of the contract at any
stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be considered competent
to participate in the bid process. Any violation would entail disqualification of the bidders and exclusion from
future business dealings. IP, in respect of a particular contract should cover all phases of the contract, from
the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment
or the warranty / guarantee period. IP would be implemented through Independent External Monitor (IEM),
who are eminent persons appointed by the organization, with approval of CVC. The term of appointment for
an I[EM would be 3 years Name of the IEM will be mentioned in NIT. The IEM would review independently
and objectively assess, as to whether and to what extent parties have complied with their obligations under
the IP. IEM would have access to all contract documents, whenever required. The bidders may raise disputes
/ complaints if any, with the IEM. The IEM would examine complaints received by them and give their
recommendations / views to the Chairman of Port Authority. Recommendations of IEM would be in the
nature of advice and would not be legally binding. Their role is independent in nature and the advice once
tendered would not be subject to review at the request of the organization. Shri S.K. Sarkar, IAS (Retd.), Shri
Saurabh Chaudry, IAS (Retd.) has been appointed IEM by DPA. Draft condition to be incorporated in the
Draft Tender papers 1) Then bidder has to execute Integrity pact agreement with Deendayal Port Authority.
As per Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has been nominated as Independent
External Monitor for Integrity Pact whose address is as under;

Address:-

Shri S.K. Sarkar, IAS (Retd.)
B-104, Nayantara Aptt.

Plot 8 B, Sec-07, Dwarka,
New Delhi — 110 075.
Mobile No.9871322133

Email : sksarkar1979@gmail.com

Address:-
Shri Saurabh Chaudry, IAS (Retd.)
A-9, Sector — 30,
Noida (U.P.) — 201301
Mobile No0.98111 49324
Email : saurabh7678@yahoo.co.in

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the
bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand
immediately after closing date of online E-tender failing which tender shall be considered irrelevant.
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Appendix
INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
and
................................................. (Name of The bidders and consortium members) hereinafter referred to as "The
Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender
No. _10-TD/2024 The Principal values full compliance with all relevant laws of the land rules, regulations,
economic use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will
monitor the tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

(a) No employee of the Principal, personally or through family members, will in connection with the tender for,
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under
the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender
process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
any of the Principal's employees involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange
of advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness
or to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act /
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition, or personal gain, or pass on to others, any information or document provided by the Principal,
as part of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents /
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish
the name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as
mentioned in the Guidelines all the payments made to Indian agent / representative have to be in Indian
Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries, in connection with the
award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing
the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.
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Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a
violation of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the
Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the
procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor,
liquidated damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank
Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to
condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the
contract award has caused no damage or less damage than the amount of the liquidated damages, the
Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical
conditions as this on which all Bidder

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely
responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or
an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion,
in this regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take
further necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will
be obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He /
she reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant
the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to
the project documentation. The Monitor is under contractual obligation, to treat the information and documents of
the Bidder / Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) /
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the
IEM shall inform Chairman, DPA and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to
the Project provided such meetings could have an impact on the contractual relations between the Principal and the
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Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks
from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals
for correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an
offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable
time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor
may also transmit this information directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of
contract of successful bidder and for all other bidders six months after the contract has been awarded. Issues
like warranty, guarantee, etc. should be outside the purview of I[EMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal, i.e., Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not
been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium membe3

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact
will prevail.

e

Engineer(TD)
Port Authority

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)
(Office Seal) (Office Seal)
Place : Gandhidham
Date:  / /2024
Witness Witness
Sign

Sign
Chetan Bauddh
JE Gr-I (Civil)
Deendayal Port Authority
(Name & Address)
(Name & Address)

Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid Response
Sheet No.10 and Dr. S. K. Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) have been appointed by
DPA as independent External Monitors and whose address are as under:



Shri S.K. Sarkar, IAS (Retd.)
B-104, Nayantara Aptt.

Plot 8 B, Sec-07, Dwarka,
New Delhi — 110 075.
Mobile No.9871322133

Email : sksarkar1979@gmail.com
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Shri Saurabh Chaudry, IAS (Retd.)
A-9, Sector — 30,

Noida (U.P.) —201301

Mobile No.98111 49324

Email : saurabh7678@yahoo.co.in




Annexure-II

Bank Payment Agreement Form: (to be collected from the Parties)

1.

2.

DECLARATION BY THE PARTY :-

Name of Party
Account No.

Branch Name

IFSC Code of the Bank
MICR Code

Accepted for

NEFT Payment or
RTGS Payment

I/ We hereby declare that the above information furnished by me is correct and DPA is requested to
pay my / our dues to this Account for this Work / Supply Order is concerned.

Signature of the Party
With the seal
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Annexure-A

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/
CONSORTIUM
((To be submitted on Non-Judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of ..... (month) of 2024,
we,

(1) (ceereeneneinne e, Name of legally authorized signatory of first
partner to be filled in......... )y (1) (ceeeininii, Name of legally
authorized signatory of second partner to be filled in ),
........................................................................ hereby jointly authorize
and agree the Lead Partner, M/s (... Name of the lead partner to be filled
11U ), (@) to submit bid, negotiate and conclude contract
and incur all liabilities therewith on behalf of the partner(s) of the JV
/Consortium during the bidding process; and (b) in the event of a
successful bid, to incur liabilities and receive instructions for and on behalf
of the partner(s) of the JV /Consortium and to carry out the entire
execution of the contract including payment for the work of “S/R to Sports
Complex at Port Colony Gopalpuri, Gandhidham” exclusively through Lead
Partner.

(i) Signature Name

Designation seal &

Common seal of the firm

(i1) Signature Name

Designation seal &

Common seal of the firm

Signature, name and seal of the certifying Authority/Notary Public
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Annexure B

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT

(To be submitted on Non-judicial Stamp Paper of appropriate value)
This Joint Venture / Consortium Agreement is made and entered into on this ........ day of
........ 2024 by and between (i) M/s. (Name of the firm to be filledin,.............(

ii)M/s...... (Name of the firm to be filled-in),

.............. , primarily for the work under the Deendayal Port AUTHORITY.

All the partners of the Joint Venture /Consortium hereinafter individually referred to as
the parties and collectively as the Joint Venture/Consortium®.

1. Formation of Joint Venture/Consortium

1.1. ()M/s... (Name of the firm to be filled in) is engaged in

.................... (Details of the works undertaken by the party)

(ii)M/s... (Name of the firm to be filled in)is engaged in

................ (Details of the works undertaken by the party)

(B11) wneee et ettt e

1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to as Employer),
the Chief Engineer, DEENDAYAL Port AUTHORITY has invited bids from the experienced,
resourceful and bonafid Developers with proven technical and financial capabilities of
executing the work .

1.3. The parties have been exploring together the ways and means of collaboration for the
purpose of an offer to be made for the said project of the Deendayal Port AUTHORITY and
have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a
common bid for the project and to carry out the project works in the event of award of the

contract, in association with each other and (...... Name of Partner to be filled in......... )
shall be the Lead Partner and (j) (...... Name of Partner to be filled in......... )
(i) (...-... Name of Partner to be filled in......... )yeuenens shall be the other partner(s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS
1.4. The Joint Venture/Consortium will be known as...(...... Name of JV to be filled

in......... ) e and shall consist of (i) (...... Name of the firm to be filled
in......... ), (i) (...... Name of the firm to be filled-in......... ), parties to the present
agreement.

1.5. The recitals are true and correct and form an integral part of this agreement and are
representations of the parties to which they relate and have been relied upon by the
parties to enter into the present agreement.

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the
date of submission of bid.

1.7. All costs incurred by the parties before the date of award of contract will be borne by
the parties concerned. All costs in implementation of this Joint Venture/Consortium
Agreement after award of contract till the expiry of this agreement will be borne by the
parties as here in after provided.

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have
effect on completion of this project, maintenance and fulfilment of all other conditions
under the contract, upon receipt of payment of all amounts from the Employer and on
settlement of accounts between the parties as hereinafter provided.

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the
name of (....Name of JV/Consortium to be filled in.....) and the Contract shall be signed
by legally authorized signatories of all the parties.

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the
bidding process and the bid document shall be signed by legally authorized signatory of all
the parties.

1.11. The financial contribution of each partner to the JV/Consortium operation shall be:
() M/S.cccuc... (Name of the partner to be filled-in) - ........

(i) M/s......... (Name of the partner to be filled-in) - ............

(1) e,

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the
execution of the project in accordance with the Contract terms, in the event of award of
contract. The delineation of duties, responsibilities and scope of work shall be:
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a) The Lead Partner shall provide suitable experienced personnel at site, for general
planning, site management and equipment operations, during entire period of contract
execution.

b) (...... Name of Partner to be filled-in ) shall carry out the following works -----------------

1.13. The parties hereto agreed that each of them shall duly and properly perform all the
functions and all costs related to their respective works.

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with
statutory and local authorities as the circumstances warrant individually or collectively.
1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable
to the —Board of Port of Deendayal for the performance of the contract.

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners,
JV/Consortium each partner shall be liable for non-performance of the whole contract
irrespective of their demarcation or share of work.

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

1.18. All the correspondences between the Employer and the JV /Consortium shall be
routed through the Lead Partner.

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract
and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during
the bidding process; and (b) in the event of a successful bid, to incur liabilities and receive
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the
entire execution of the contract including payment, exclusively through Lead Partner.

1.20. In the event of default of the Lead Partner, it shall be construed as default of the
Developer/Contractor; and Employer shall be entitled to take action under relevant
clause(s) of the Department Bid Document and/or Conditions of Contract.

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of any
partner and arrangements for providing the required indemnities.

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct
from the Bank account of the individual partners) to which individual partners shall
contribute their share capital / or working capital. The financial obligation of the
consortium shall be discharged through the said JV/ Consortium Bank account only and
also all payment received by consortium from the Deendayal Port AUTHORITY shall be
through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth herein
above and have assured each other to duly perform the reciprocal promises and
obligations on either side for effective implementation of the JV/Consortium for proper
and due completion of the works envisaged, in the event of award of contract to the
JV/Consortium and have affixed their signature in this indenture on this the .......... day
of....... 20...

(i) Signature Name

Designation seal &

Common seal of the firm

(i) Signature Name

Designation seal

&

Common seal of the firm

Witness1

Witness2
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the demand

under the condition of the contract, vide s letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No.
dated (hereinafter called “the said contract”) for the payment of Security

Deposit in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment
by the said contractors of the terms and condition of the said contract, on production of a

bank Guarantee for

Rs. (Rupees ) only we, the

(Name of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to

the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to

or suffered by the Board by reason of any breach by the contractors of any of the terms
and conditions of the said contract.
2. We, , do hereby
(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by reason
of the contractors failure to perform the said contract. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any amount
not exceeding Rs. (Rupees ) only.
3. We, , undertake to pay to the
(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) shall have no claim against us for making such
payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but
at the cost of the Contractors, renew or extend this guarantee for such further period
or periods as the Board may require from time to time.
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We, further agree with the Board that the (Name of
Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the
time of performance by the said Contractors from time to time or to postpone for any
time or from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or

before (date of expiry of Guarantee).”
Date day of 20

For (Name of Bank)
(Name)

Signature
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GUARANTEE BOND

For Guarantee to be executed by contractors for rectification of defects of works (To be
executed on a non-judicial stamp paper of appropriate value)

The agreement made this .....cccvveeeeenns day of two thousand twenty-four between
M/s (hereinafter called “the Guarantor” of the one part) and the
Deendayal Port Authority (hereinafter called “the DPA” of the other part). Whereas this
agreement is supplementary to the contract (hereinafter called “the contract”) dated

and made between the Guarantor of the one part and the DPA of the other
part, whereby the Contractor, interalia undertook to render the items No. 1(ii) & 2(ii) of
schedule B in the said contract recited completely. AND WHEREAS THE GUARANTOR agree
to give a guarantee for Five year to be reckoned from the date of completion of work.
NOW THE GUARANTOR hereby guarantees shall be Five years to be reckoned from the
date of completion. Provided that the Guarantor will not be responsible for any other
defects. The decision of the DPA with regard to cause of defects shall be final. During this
period of guarantee the guarantor shall make good all defects and for that matter. DPA at
the cost of Guarantor and shall commence the work for such rectification within seven
days from the date of issue of notice, from the DPA calling upon him to rectify the defects,
failing which the work shall be got done by the Department by some other contractor at
the GUARANTOR'’S COST and risk. The decision of the DPA as to the cost payable by the
Guarantor shall be final and binding. That if the Guarantor fails to execute the work or
commits breaches there under then the Guarantor will indemnify the DPA and his
successors against all loss, damage, cost, expense or otherwise which may be incurred by
him by reason of any default on the part of the GUARANTOR in performance and
observance of this supplementary agreement. As to the amount of loss and / or damage
and / or cost incurred by the DPA, the decision of the DPA will be final and binding on the
parties.

IN WITNESS WHEREOF these presents have been executed by the Guarantor
................................. .and by ... vreeresenneenen. @Nd for and on behalf of the DPA on
the day, month and year first above written.

SIGNED, sealed and delivered by Guarantor in the presence of :

SIGNED FOR AND ON BEHALF OF THE DPA BY ...cccovvivverrirerererinnes
............................................................................ in the presence of:
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SECTION-7
(Schedule-A)
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SECTION-8

Bill of Quantities
(Schedule-B)
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SECTION-9

Drawing



