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DEENDAYAL PORT AUTHORITY

DC:
COMPETITIVE BIDDING
AGREEMENT NO. :- HD - 18/24
BID NO. :- HD -18 / 24

Name of Work :- "Construction of Office Accommodation for Port
Staff".

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : DATE

TO : DATE 22/11/2024
TIME 12:00 HRS.

TIME AND DATE OF PRE-BID CONFERENCE : NOT APPLICABLE

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 22/11/2024
TIME 12:00 HRS

TIME AND DATE OF OPENING OF BIDS : DATE 22/11/2024
TIME 12:05 HRS

PLACE OF OPENING OF BIDS : HARBOUR DIVISION,
NIRMAN BHAVAN,
NEW KANDLA, KUTCH
(GUJARAT STATE).

OFFICER INVITING BIDS : EXECUTIVE ENGINEER



DEENDAYAL PORT AUTHORITY
ONLINE TENDERING (E - Tendering)
Tender No. : HD - 18/24

Name of Work :- "Construction of Office Accommodation for Port Staff".

Tenders in E-tendering system are invited by Executive Engineer, Harbour Division for
the above work as per the details given in the table below.

Work Tender Fee Estimated cost EMD Last Date
Description and time of
(In Rs.) (In Rs.) (In Rs.) online
Submission
of bid
documents
Construction Rs. 5900/- Rs. Rs. 5,43,428/- in the form
of Office including GST 5,43,42,759/- Bank Guarantee in favor
Accommodati | (Only through of “Board of
on for Port Digital mode Deendayal Port Authority,
Staff of Payment. issued by any
Account No. Nationalized/Schedule
: (Except Co-operative)
2177002100 Bank only having Its 22/11/2024
004628 branch at 12:00 hrs.
IFSC Code : Gandhidham as per
PUNB021770 enclosed
0 format valid for 28 days
Punjab beyond bid validity)
National
Bank, Kandla
Branch

Detailed tender notice along with complete tender documents can be downloaded from
website https://kpt.nprocure.com from __ /10/2024 to 22/11/2024 @ 12:00 Hrs.
Tender Notice is also available on https://www.deendayalport.gov.in. Technical Bid will be
opened on 22/11/2024 @ 12:05 Hrs. Date of opening of price bid shall be notified after
scrutiny & evaluation of Technical Bid. For further details and general enquiries prospective
bidders may contact Dy. Chief Engineer, Harbour Division, Nirman Building, New Kandla-
(Kutch). Phone no. 02836-270325 during working hours before the last date and time of
submission of tender document.

EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about tender :

Department Name

Civil Engineering Department

Circle/ Division

Harbour Division, Nirman Bhavan, New Kandla
(Kutch) - 370210.

Tender Notice No.

HD - 18724

Name of Work

Construction of Office Accommodation for Port
Staff

Estimated Contract Value (INR)

Rs. 5,43,42,759/-

Period of Completion (in Months)

18 (Eighteen) Months

Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency Settings

Indian Rupee (INR)

Qualifying Criteria

1.

Average annual financial turnover during
the last three years ending 31st March 2024,
should be at least Rs. 163.03 Lakhs.

Experience of having successfully completed
similar works during last 7 years ending last
day of month previous to the one in which
applications are invited should be either of
the following :

i. Three similar completed works each costing
not less than Rs. 217.37 Lakhs (Excluding
Taxes).

ii. Two similar completed works each costing

not less than Rs. 271.71 Lakhs (Excluding
Taxes).

iii. One similar completed works each costing

not less than Rs. 434.74 Lakhs (Excluding
Taxes).

“Similar Works” mean Tenderer should have
completed any type of Construction of




Building work successfully in that particular
contract during last 7 years ending last day
of month previous. Similar work carried
out for private client, TDS invariably be
submitted to make the bid responsive.

If the similar work is executed as sub-
contractor, it is mandatory to upload the
sub-contract permission letter obtained from
the Govt./Public Sector officer in case work
belongs to the Govt./Public Sector, or from
the owner of the project in case work belongs
to private organization. Also the completion
certificate/Form 3A authenticated by
concern Govt./Public Sector officer or owner
of the project shall be uploaded along with
TDS certificate deducted from that particular
work issued by the competent authority
shall be submitted along with bid
submission. Further, if sub contract is not
authenticated, the bidder shall be
considered non-responsive. The decision
taken by DPA shall be final.

. JV

In case of JV Bid security as required shall
be furnished by lead member of JV.

In case of JV to qualify experience in similar
works, merging of work order value executed
by two or more of its member JV either as a
whole or as member of JV shall not be
permitted to qualify eligible works in terms of
similar completed works. Only no. of work
orders executed by members of JV shall be
merged to evaluate experience.

Lead partner should have executed at least
one similar work costing Rs. 217.37 Lakhs
as per Minimum Eligibility Criteria.

The works reckoned for the above purpose
are those executed by the tenderer as prime
contractor or proportionately as member of
joint venture or as a sub-contractor,
authorized and approved by the Employer of
the work(s) against which the tenderer has




claimed his experience.

e In the case of bid submitted by JV/

Consortium, the lead partner of the JV shall
meet the Minimum Eligibility Criteria of
Financial Turnover.

4. Bidders who meet  the minimum
gualification criteria will be qualified only if
their available bid capacity is more than the
total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid capacity =
A XN X2 -B,
Where,
“N” = Number of years prescribed for

completion of the subject contract.

“A” = Maximum value of works executed
in any one year during last seven years
(at current price level)

“B” = Value at current price level of
existing commitments and ongoing works
to be completed in the next 'N’ years.

The Bidder shall furnish statements
showing the value of existing
commitments and ongoing works as well
as the stipulated period of completion
remaining for each of the works
preferably countersigned by the Nodal
Office or his nominee-in charge.

5. Integrity Pact agreement signed by the DPA
authority along-with one witness should be
submitted in Preliminary bid stage duly
scanned, stamped, signed and dated by the
contractor along with one witness signature,
name and address from their side as per format
in the tender document.

Joint Venture

Applicable

Rebate

Applicable

Bid Document Fee

Rs. 5900/- including GST - Only through Digital
mode of Payment.

Account No. : 2177002100004628

IFSC Code : PUNB0O217700




Punjab National Bank, Kandla Branch

Bid Document Fee Payable To

Only through Digital mode of Payment.
Account No. : 2177002100004628
IFSC Code : PUNB0O217700

Punjab National Bank, Kandla Branch

Bid Security/ EMD (INR)

Rs. 5,43,428/- in form of EMD in form of
Bank Guarantee in favor of “Board of
Deendayal Port Authority, issued by any
Nationalized/ Schedule (Except Co-
operative) Bank only having Its branch at
Gandhidham as per enclosed format valid
for 28 days beyond bid validity)

“In case of Micro and Small Enterprises
(MSESs) holding valid certificate issued by any
agencies/ organization under The Ministry of
Micro, Small and Medium Enterprises
indicating the list of activity related to the
subject tender as per National Industrial
Classification-2008 mentioned in the table
below only shall become eligible for exemption
from payment of Tender Fee/EMD. Such
bidder shall upload the scanned copy of valid
certificate in preliminary bid stage as well as
duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the
tender document (Annexure 1), failing which
the bid shall be considered non-responsive”.

NIC codes regarding related activity are
mentioned below :

SECTION F | CONSTRUCTION

Division 41 | Construction of buildings

Group & 410 & 4100

Class

Sub-class - | Construction of buildings
41001 carried out on contract basis.

Date & time of Pre-Bid meeting

Not Applicable

Bid Document Downloading Start
Date

Date




Bid Document Downloading End
Date

Date 22/11/2024 Time 12:00 Hrs.

Last Date & Time for Online
submission of bids

Date 22/11/2024 Time 12:00 Hrs. @ office of
the Executive Engineer (H), New Kandla

Bid Validity Period

120 Days

Condition

Integrity Pact, Tender fee & EMD shall be
submitted in electronic format through on line
(by scanning) while uploading the bid. This
submission shall mean that Integrity Pact, EMD
& Tender Fee are received. Accordingly offer of
only those shall be opened whose Integrity Pact,
EMD & Tender Fee is received electronically.
However, for the purpose of realization,
bidder shall send the same in original along
with hard copy of tender (sealed & signed of
authorized person), and other PQ documents
through R.P.A.D./speed post or in person so as
to reach to Dy. Chief Engineer, Harbour
Division, Nirman Building, New Kandla within 7
days from the date of opening.

The bidders registered with Micro and Small
Enterprise (MSME) in appropriate category
mentioned under related activity above are
exempted for submission of EMD and Tender
Fee. Scanned copy registration may be
uploaded.

Remarks

Submission of E.M.D. Tender Fee and other
Documents during office hours : upto
22/11/2024 by R.P.A.D /Speed post or in
person in the chamber of Executive Engineer,
Harbour Division, Nirman Building, First floor,
New Kandla-370210, Kutch District, Gujarat
State , INDIA, Telephone : (0)02836-270325.

Bid Opening Date

Technical Bid will be opened on 22/11/2024 @
12:05 Hrs. Date of opening of price bid shall be
notified after scrutiny & evaluation of Technical
Bid.




Documents required to be
submitted by scanning through
online

a.

b.

Documents' in support of fulfilling
qualifying criteria as indicated above.
EMD in form of Bank Guarantee in
favor of “Board of Deendayal Port
Authority, issued by any
Nationalized/Schedule (Except Co-
operative) Bank only having Its
branch at Gandhidham as per
enclosed format valid for 28 days
beyond bid validity)

Tender fee Only through Digital mode of
Payment.

Account No. : 2177002100004628
IFSC Code : PUNB0O217700
Punjab National Bank, Kandla Branch

d.

Integrity Pact agreement signed by
the DPA authority along-with one
witness should be submitted in
Preliminary bid stage duly scanned,
stamped, signed and dated by the
Bidder along with one witness
signature, name and address from
their side as per format in the tender
document.

However, in case of any technical
glitch due to which if any potential
bidder is unable to upload the
Integrity Pact Agreement, then
he/she shall submit the hard copy
duly filled, signed IP Agreement to the
XEN (H), Nirman Building, New
Kandla within a period of 07 (Seven)
days and prior to opening of technical
bid, failing which bid of potential
bidder shall be treated as
disqualified.

. As indicated in clause 4 of Section 1 -

Instructions to bidders.

Officer- Inviting Bids

Executive Engineer, Harbour- Division, Nirman
Bhavan, New Kandla, Kutch 370210.

Bid Opening Authority

Executive Engineer




Address Executive Engineer, Harbour Division, Nirman
Bhavan, New Kandla, Kutch 370210.

Contact Details 02836 - 270429/270325

Note : In case bidders need any clarifications or if training is required to participate in online tenders, they can
contact (n)Procure Support team at following address :-

(n)code Solutions — A division of GNFC Ltd.,

(n)Procure Cell, 403, GNFC Info tower,

S.G. Road, Bodakdev,

Ahmedabad — 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501,512,516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501,512,516,517, 525)




1.
1.
V.

VI.

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING
PART OF NIT AND TO BE POSTED ON WEBSITE

1.
2.
3.

10.

11.

12.

13.

14.

Information and instructions for Contractors will form part of NIT and to be uploaded on website.
The intending bidder must have class-11l digital signature to submit the bid.
The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending
bidder. But the bid can only be submitted after uploading the mandatory scanned documents.
Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.
While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as
notified.
On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.
Contractor can upload documents in the form of JPG format and PDF format.
Itis mandatory to upload scanned copies of all the documents including GST Registration No., as stipulated
in the bid document. If such document is not uploaded his bid will become invalid and cost of bid document
shall not be refunded.
If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid
document shall not be refunded.
Ifany discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard
copies as submitted physically by the contractor the bid shall become invalid and cost of bid document
shall not be refunded.
Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Certificate from
CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in the bid document
and further details if required may be asked from the contractor after opening of technical bids. There is
no need to upload entire voluminous balance sheet.
Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as "0" (ZERO).
The Draft information and instructions to Contractors may be modified suitably by NIT approving
authority as per requirement.
All the mandatory document required/prescribed for pre-qualification have to be enclosed by the bidder
failing which his offer shall be rejected and treated as non- responsive. However, additional documents
required if any for verification of the original documents shall be submitted by the bidder if required by
DPA.
List of Documents to be scanned and uploaded within the period of bid submission:
Payment towards tender fee shall be submitted through digital mode/online transfer in the account of Port
and proof for transfer with transaction number shall be uploaded and EMD shall be in form of Bank
Guarantee.
Payment towards tender fee shall be submitted through digital mode/online transfer in the account of Port
and proof for transfer with transaction number shall be uploaded towards cost of Tender Fees.
In case of Micro and Small Enterprise (MSMEs) holding valid certificate issued by any agencies/
organization under the Ministry of Micro, Small and Medium Enterprise indicating the list of activity related
to the subject tender only shall become eligible for exemption from payment of tender fee/ EMD shall
upload in Preliminary bid stage a scanned copy of valid certificate, as well as duly filled in and signed ‘Bid
Securing Declaration’ as per format provided in the tender document.
Duly signed integrity pact by the bidder & one witness to be submitted in preliminary bid.
Bid Document
Certificates of Work Experience of successfully completed works issued by the client.
Certificate of Financial Turnover from CA.
Any other Document as specified in the NIT.
Affidavit as per provisions of NIT.
Certificate of Registration for GST, PAN and acknowledgement of up to date filed return if required.
Bid capacity calculations along with balance financial liability of works in hand.

Executive Engineer (H)

Deendayal Port Authority



SECTION : 1

INSTRUCTIONS TO BIDDERS



1.2

3.2

3.3

3.4

GENERAL

Scope of Bid

The Executive Engineer, Harbour Division Deendayal Port Authority, invites
bids by E-Tendering for the works "Construction of Office Accommodation
for Port Staff” detailed in the table given in NIT. The bidders may submit on-
line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the
intended completion date specified in the contract data.

Source of funds
The employer has arranged the funds from internal sources and will have
sufficient funds in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the eligibility
criteria as defined clause no. 4.

All bidders shall provide in section 2, forms of bid and qualification
information, a statement that bidder is not associated, nor has been
associated in the past, directly or indirectly, with the consultant or any other
entity that has prepared the design, specifications and other documents for
the project manager for the contract. A firm that has been engaged by the
employer to provide consulting services for the preparation or supervision
of the works, and any of its affiliates, shall not be eligible to bid.
Government-owned enterprises may only participate if they are legally and
financially autonomous, operate under commercial law and are not a
dependent agency of the employer subject to fulfillment of minimum
qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the employer in accordance with clause 37.

Eligibility criteria

Experience on similar works executed during the last seven years; and details
like monetary value, clients and proof of satisfactory completion.
Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works

Deleted

Equipment requirement/schedule (Refer Clause ‘D’ Section - 5)

Managerial / Manpower requirement (Refer Clause ‘D’ Section - 5)



Project Planning and Quality Control procedure to be adopted. (Refer Clause
‘A’ Section-5)

Information regarding projects in hand, current litigation, orders regarding
exclusion, expulsion or black listing, if any.

Trained & certified workmen proposed to be employed at the work site of the
project. The contractor must undertake to employ of certified worker to the
extent of 20% of total strength. Valid certificates by a recognized university,
technical board, or ministry of government of India would only be taken

cognizance of. (Refer Clause ‘A’ of Section - 5)

4.2 If the employer has not undertaken pre-qualification of potential bidders, all

@)

(©)
©
(d)
©)
(f)

@)

bidders shall include the following information and documents with their
bids in section 2.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the bid to commit the bidder.

Total monetary value of construction work performed for each of the last five years.
Experience in works of a similar nature and size for each of the last five years, and
details of works underway or contractually committed; and employers who may
be contacted for further information on those contracts.

Major items of construction equipment proposed to carry out of the contract.
(Refer Clause ‘D’ of Section - 5)

Qualifications and experience of key site management and technical personal
proposed for the contract.(Refer Clause ‘D’ of Section - 5)

Reports on the financial standing of the bidder, such as profit and loss statements
and auditor’s reports for the past five years;

Evidence of adequacy of working capital for this contract (access to lines of credit
and availability of other financial resources)

(h) Authority to seek references from the bidder’s bankers.

i)
)

(k)

Information regarding any litigation, current or during the last five years, in which
the bidder is involved, the party’s concerned, and disputed amount.

Proposals for subcontracting components of the works amounting to more than
10 percent of the bid price (for each, the qualifications and experience of the
identified sub-contractor in the relevant field should be annexed); and (Refer
Clause ‘A’ of Section - 5)

The proposed methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and qualify
control procedures proposed to be adopted, justifying their capacity of execution
and completion of the work as per technical specifications within the stipulated
period of completion as per milestones(for all contracts over Rs.10M) (Refer
Clause ‘A’ of Section - 5)



4.3 To qualify for award of the contract, bidders are advised to note the

minimum qualification criteria specified below.

Average annual financial turnover during the last three years ending
31st March 2024, should be at least Rs. 163.03 Lakhs

Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications
are invited should be either of the following :

a) Three similar completed works each costing not less than Rs. 217.37
Lakhs (Excluding Taxes).

b) Two similar completed works each costing not less than Rs. 271.71
Lakhs (Excluding Taxes).

c) One similar completed work costing not less than Rs. 434.74 Lakhs
(Excluding Taxes).

“Similar Works” mean Tenderer should have completed any type of Construction of
Building work successfully in that particular contract during last 7 years ending last
day of month previous. . Similar work carried out for private client, TDS invariably
be submitted to make the bid responsive.

If the similar work is executed as sub-contractor, it is mandatory to
upload the sub-contract permission letter obtained from the
Govt./Public Sector officer in case work belongs to the Govt./Public
Sector, or from the owner of the project in case work belongs to private
organization. Also the completion certificate/Form 3A authenticated by
concern Govt./Public Sector officer or owner of the project shall be
uploaded along with TDS certificate deducted from that particular work
issued by the competent authority shall be submitted along with bid
submission. Further, if sub contract is not authenticated, the bidder
shall be considered non-responsive. The decision taken by DPA shall be
final.

In addition to above, the criteria regarding satisfactory performance of
the work, personnel, establishment, plant, equipment, etc. may be
incorporated according to the requirement of the project. (Refer Clause
‘A’ Section - 5)

In case of JV to qualify experience in similar works, merging of work
order value executed by two or more of its member JV either as a whole
or as member of JV shall not be permitted to qualify eligible works in
terms of similar completed works. Only no. of work orders executed by
members of JV shall be merged to evaluate experience.



o Lead partner should have executed at least one similar work costing Rs.
217.37 Lakhs as per Minimum Eligibility Criteria.

o The works reckoned for the above purpose are those executed by the
tenderer as prime contractor or proportionately as member of joint
venture or as a sub-contractor, authorized and approved by the
Employer of the work(s) against which the tenderer has claimed his
experience.

o In the case of bid submitted by JV/ Consortium, the lead partner of the
JV shall meet the Minimum Eligibility Criteria of Financial Turnover.

4.4 To qualify for a package of contracts made up of this and other contracts for
which bids are invited in the NIT, the bidder must demonstrate having
experience and resources sufficient to meet the aggregate of the qualifying
criteria for the individual contracts. (Refer Clause ‘A’ of Section - 5)

4.5 Sub-contractors’ experience and resources shall not be taken into account
in determining the bidder’s compliance with the qualifying criteria except to
the extent stated in 4.4 above. (Refer Clause ‘A’ of Section - 5)

4.6 Bidders who meet the minimum qualification criteria will be qualified only
if their available bid capacity is more than the total bid value. The available
bid capacity will be calculated as under :

Assessed Available Bid Capacity = AX N x 2 - B,

Where
‘N’ = Number of years prescribed for completion of the subject contract.
‘A = Maximum value of works executed in any one year during last

seven years (at current price level)
‘B’ = Value at current price level of existing commitments and ongoing
works to be completed in the next ‘N’ years.

Note : For bringing value of works to current level, multiplying factor to be indicated
in tender with reference to escalation based on WPI.

Financial 2023 - | 2022 - | 2021 - | 2020 - | 2019 - | 2018 - | 2017 -
Year 24 23 22 21 20 19 18

Index 151.40 | 152.50 | 139.40 | 123.40 | 121.80 | 119.80 | 114.90

Multiplying 1.00 0.99 1.09 1.23 1.24 1.26 1.32
factor




4.7

52

B.

The Bidder shall furnish statements showing the value of existing commitments
and on-going works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Officer or his nominee -
in—charge.

Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have :

¢ Made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification requirements;
and/or

e Record or poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history, or financial failures etc., and/or

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder who
submits or participates in more than one bid (other than as a subcontractor
or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the Bidder’s participation to be disqualified.

Joint Venture (Modified at Clause ‘D’ of Section - 5)
Companies/Contractors may jointly undertake contract/contracts. Each
entity would be jointly and severely responsible for completing the task as
per the contract, however declaration of the Lead member to be indicated
by bidders, however JV has to designate in their MOU. The firms with at
least 26% equity holding each be allowed to jointly meet the Eligibility
criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more
than Rs. 5 Crores. However, there shall be no limit on the number of
partners.

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission
of his bid, and the Employers will in no case be responsible and liable for
those costs.

Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit
and examine the Site of Works and its surroundings and obtain all
information that may be necessary for preparing the Bid and entering into
a contract for construction of the Works. The costs of visiting the Site shall
be at the Bidders’ own expense.

Bidding Documents



8.
8.1

8.2

8.3

9.
9.1

9.2
9.21

9.2.2

9.2.3

9.2.4.

Content of Bidding Documents
The set of bidding documents comprises the documents listed in the table
below and addenda issued in accordance with Clause 10 :

DC1 : Bid Reference

NIT : Invitation for Bids

SECTION 1 : Instruction to Bidders

SECTION 2 : Forms of Bid, Qualification Information
SECTION 3 : Conditions of Contract

SECTION 4 : Contract Data

SECTION S5 : Site/ Special Conditions and Specifications
SECTION 6 : Drawing

SECTION 7 : Bill of Quantities

SECTION 8 : Forms of Securities

One set of the bidding documents will be issued to the bidder. The
document should be completed and returned with the bid. (Refer Clause
‘A’ of Section - 5)

The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, technical specifications, bill of
quantities, forms, drawings, annexure in the bid document. Failure to
comply with the requirements of the bid document shall be at the bidder’s
own risk. Pursuant to clause 26 hereof, bids which are not substantially
responsive to the requirements of the bid documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the employer in writing or by electronic form and be confirmed by hard copy
at the Employer’'s address indicated in the invitation to bid. The employer will
respond to any request for clarification which he received earlier than days
(Suggested 7 days) prior to the deadline for submission of bids. Copies of the
Employer’s response will be forwarded to all purchasers of the bidding documents,
including a description of the enquiry but without identifying its source.

Pre — bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting
which will take place at Harbour Division, Nirman Bhavan, Kandla, Kutch,
Gujarat (Refer Clause ‘A’ of Section - 5)

The purpose of the meeting will be to clarify issues and to answer question on
any matter that may be raised at that stage. (Refer Clause ‘A’ of Section - 5)
The bidder is requested to submit any questions in writing or by cable to reach
the Employer not later than one week before the meeting. (Refer Clause ‘A’ of
Section - 5)

Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be transmitted
without delay to all purchasers of the bidding documents without delay. Any
modification of the bidding documents listed in Sub-Clause 8.1 which may



become necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an Addendum pursuant to Clause 10
and not through the minutes of the pre-bid meeting. (Refer Clause ‘A’ of Section
-5)

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of
a bidder. (Refer Clause ‘A’ of Section - 5)

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

10.2 Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding
documents. Prospective bidders shall acknowledge receipt of each addendum by
cable to the Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the
deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

C. Preparation of Bids

11. Language of the Bid
11.1 All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
12.1 The bid submitted by the bidder shall comprise the following :

A) Technical Bid

i. Bid Security

ii. Qualification Information Form and Document (Pursuant to clause 4
hereof) and any other materials required to be furnished and submitted by
the bidder in accordance with these instructions. The documents listed
under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without
exception.

B) Financial Bid

Bill of Quantity dully filled and digitally signed by the Bidder.

13. Bid Prices
13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on

the priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the bidder will not
be paid for by the Employer when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities. Corrections, if any, shall be made



13.3

13.4

14.

by crossing out, initialing, dating and rewriting. All pages of the bill of quantities
shall be initialed.

All duties, taxes, and other levies payable by the contractor under the contract, or
for any other cause shall be included in the rates, prices and total Bid price
submitted by the Bidder.

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract. In accordance with the provisions of clause 47 of the
conditions of contract.

Currencies of Bid and payment

14.1 The Unit rates and the prices shall be quoted by the bidder entirely in Indian

15.

Rupees.

Bid Validity

15.1 Bids shall remain valid for a period not less than 120 days after the deadline date

for bid submission specified in clauses 20. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the

16.

Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made
in writing or by cable. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be permitted to modify his bid
and also shall submit an extension for EMD, if it is in the form of Bank Guarantee.

Bid Security (Earnest Money Deposit - EMD)

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work

and maximum amount of earnest money should be Rs. 50.00 lacs.

“In case of Micro and Small Enterprises (MSESs) holding valid certificate issued by
any agencies/ organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such bidder
shall upload the scanned copy of valid certificate in preliminary bid stage”

NIC codes regarding related activity are mentioned below :

SECTION F | CONSTRUCTION

Division 41 | Construction of buildings

Group & 410 & 4100
Class
Sub-class - | Construction of buildings

41001 carried out on contract basis.




17.

18.

. The EMD upto Rs. 5 lakhs be payable either by online transfer. EMD
beyond Rs. 5 lakhs is also payable in the form of Bank Guarantee for the
entire amount from any Nationalized Bank / Scheduled Bank except Co-
operative Bank having its branch at Gandhidham. Bank Guarantees
submitted as Earnest Money shall be valid for 28 days beyond the validity
of the bid. Bank Guarantee shall be verified independently by the Port with
the bank before finalization of technical offer. In the event of lack of
confirmation of issue of the Bank Guarantee by the Bank, the bid shall
stands disqualified or Through mode Digital Transfer.

Bank Guarantee in favor of “Board of Deendayal Port Authority”, issued by
any Nationalized/Schedule (Except Co-operative) Bank only having Its
branch at Gandhidham as per enclosed format valid for 28 days beyond bid
validity).

. The bidders registered with Micro and Small Enterprise (MSME) in
appropriate category mentioned under 16(A) above are exempted for
submission of EMD and Tender Fee. Scanned copy registration may be
uploaded.

. EMD of unsuccessful bidders other than L1 and L2 is refunded
immediately after ranking of price bids. Earnest money of L2 is refunded
immediately after entering in to agreement with L1 and acceptance of
performance Guarantee from L1.

. EMD shall be refunded suo-motto without any application from the
bidders.

. The bid security of the successful bidder will be discharged after he has
signed the Agreement and furnished the required Performance security.

. The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of

bid validity.
b) The bidder does not accept the correction of the Bid price, pursuant
to Clause 27; or
c) The successful bidder fails within the specified time limit to
(i)  Sign the Agreement or
(i)  Furnish the required Performances security.

Alternative proposals by bidders
Conditional offer or Alternative offers will not be considered further in the process

of tender evaluation.

Format and signing of bid



18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or
persons duly authorized to sign on behalf of the Bidder.

All pages of the bid where entries or amendments have been made shall be initialed
by the person or persons signing the bid.

18.2 The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons
signing the bid.

D Submission of bids

19. Sealing and marking of bids
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one

envelope and properly seal and mark as “Bid Security”. The bidder shall put
documents mentioned in clause No.12.1.A (ii) in separate envelope and properly
seal and mark as “Technical Bid”. Then put both these envelopes into separate
envelope, properly seal and mark as “Technical Bid”.
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate
envelope duly marking the envelope as “Financial Bid”.
These envelopes than be put inside one outer envelope and sealed, duly marking
the outer envelope as “Technical Bid and Financial Bid”. (Refer Clause ‘A’ of
Section - 5)
19.2 The envelopes shall
(a) Be addressed to Nodal Officer/Employer at the following address.
Executive Engineer, Nirman Building, New Kandla

(b) bear the following identification:
Bid for ..o, (Name of contract)
Bid reference NO...........cocoiiiiiiiiin . (Insert number)
DO NOT OPEN BEFORE (time and date for opening, per Clause 23)
Name and address of the bidder.
The tender complete in all respect should be put in the tender box (marked tender
No ) in the office of The Dy. Chief Engineer, Harbour Division upto 1200
hrs. on due date and open at on the same date in presence of such
of the tenderers who may wish to be present. (Refer Clause ‘A’ of Sec-5)

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes
shall indicate the name and address of the bidder of the bidder to enable the bid
to be returned unopened in case it is declared late, pursuant to Clause 21, or the
bid is declared non responsive. If the outer envelopes are not sealed and marked
as above, the Employer will assume no responsibility for the misplacement or
premature opening of the technical bid and financial bid. (Refer Clause ‘A’ of
Section - 5)

20. Deadline for submission of the Bids



20.1 Bids must be received by the Employer at the address specified above not later
than in the event of the specified date for the submission of bids being declared a
holiday by the Employer. The bids will be received upto the appointed time on the
next working day.

20.2 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations
of the Employer and the bidders previously subject to the original deadline will
then be subject to the new deadline.

20.3 In case of tender document being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document. The tenderer shall give an
undertaking that no change have been made in document. He shall be giving an
undertaking that no change have been made in document. He shall be issued a
printed set of document under acknowledgment with a condition that the printed
version of the port tender document will be treated as authentic tender and if any
discrepancy is noticed at any stage between the Port’s tender document and the
one submitted by the tenderer, the conditions mentioned in the Port's printed
document shall prevail. Besides, the tenderer shall be liable for legal action for the
lapses.

Insert time and date; this should be the same as those given in the invitation for
Bids Clause No. 20.

21. Late Bids
21.1 Any bid received by the Employer after the deadline prescribed in Clause 20 will

be considered as non-responsive.

22. Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause
20.

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clauses 18 & 19, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as
appropriate. (Refer Clause ‘A’ of Section - 5)

22.3 No bid may be modified after the deadline for submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by
submitting bid modifications in accordance with this clause or included in the
original bid submission. (Refer Clause ‘A’ of Section - 5)

E. BID OPENING AND EVALUATION
23. Bid opening



23.1 On the due date and appointed time as specified in clause 20, the Employer will

first open Technical bids of all bids received (except those received late) including
modifications made pursuant to clause 22 in presence of the bidders or their
representative who choose to attend. In the event of the specified date for Bid
opening being declared a holiday by the Employer, the bids will be opened at the
appointed time and location on the next working day.

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for

which an acceptable notice of withdrawal has been submitted pursuant to Clause
22 shall not be opened.

Bidder's name, withdrawals, modifications of technical bid, the presence of bid
security and such other details, as the Employer may consider appropriate will be
announced by the Employer at the opening. (Refer Clause ‘A’ of Section - 5)

23.3If all Bidders have submitted unconditional Bids together with requisite bid

security, then all bidders will be so informed then and there. If any Bid contains
any deviation from the Bids documents and/or if the same does not contain Bid
security in the manner prescribed in the Bid documents, then that Bid will be
rejected and the Bidder informed accordingly. The sealed financial bid containing
priced BOQ will be returned to him without opening. All valid financial bids whose
technical bids have been determined to be substantially responsive in accordance
with Clause 26 hereof, shall be opened on the specified date from declaring the
results of the Technical Bid, in presence of the bidders or their representatives who
choose to attend. The Bidder’'s name, the Bid prices, the total amount of each Bid
and of any alternative Bid (if alternatives have been requested or permitted), any
discounts, Bid modifications and withdrawals, and such other details as the
Employer at the opening. Any bid price, discount, or alternative Bid price which is
not read out and recorded at Bid opening, will not be taken into account in Bid
evaluation. (Refer Clause ‘A’ of Section - 5)

23.4 The Employer shall prepare minutes of the Bid opening, including the information

24.

25.

disclosed to those present and the minutes shall form part of the contract. (Refer
Clause ‘A’ of Section - 5)

Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison
of the bids and recommendations for the award of a contract shall not be disclosed
to Bidders or any other persons not officially concerned with such process until
the award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be writing or by cable,
but no change in the price or substance of the Bid shall be sought, offered, or
permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with Clause
27.



Subject to above para, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded. If
the Bidder wishes to bring additional information to the notice of the Employer, he
should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison
or contract award decisions, may result in the rejection of his bid. No bid may be
modified after the deadline for submission of bids.

26. Examination of Bids and Determination of Responsiveness
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid

(a) meets the eligibility criteria defined in Clause 4 (b) has been properly signed by
an authorized signatory (accredited representative) holding power of Attorney in
his favor. The Power of Attorney shall interalia include a provision to bind the
Bidder to settlement of disputes clause; (c) is accompanied by the required Bid
security and; (d) is responsive to the requirements of the Bidding documents.

26.2 A substantially responsive Technical and Financial Bid is one which conforms to
all the terms, conditions and specification of the Bidding documents, without
material deviation or reservation. A material deviation or reservation is one (a)
which affects in any substantial way the scope, quality or performance of the
works; (b) which limits in any substantial way, the Employer’s rights or the Bidder’s
obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting responsive Bids.

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

26.4 The envelop marked as financial bid of those bidders whose technical bid has been
determined to be non-responsive shall not be opened and will be returned
unopened. (Refer Clause ‘A’ of Section - 5)

27. Correction of Errors
27.1 Bids determined to be responsive will be checked by the Employer for any

arithmetic errors. Errors will be corrected by the Employer as follows : (Refer
Clause ‘A’ of Section - 5)
(@ Where there is a discrepancy between the rates in figures and in words, the
rate in words will govern; and
(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern.

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with
the above procedure for the correction of errors and, with the concurrence of the
Bidder, shall be considered as binding upon the bidder. If the bidder does not
accept the corrected amount the Bid will be rejected, and the Bid security may be
forfeited in accordance with Sub-Clause 16.F. (B). (Refer Clause ‘A’ of Section -
5)



28.

29.

30.

F.

31.

NIL

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be

responsive in accordance with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated

Bid Price by adjusting the Bid Price as follows :

(@ Making any correction for errors pursuant to Clause 27;

(b) Making appropriate adjustments to reflect discounts or other price
modification offered in accordance with Sub Clause 22.5

The estimated effect of the price adjustment conditions under Clause 47 of the

conditions of contract, during the period of implementation of the Contract, will

not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal

Officer or his nominee’s estimate of the cost of work to be performed under the

contract, the Employer may require the Bidder to produce detailed price analyses

for any or all items of the Bill of Quantities, to demonstrate the internal

consistency of those prices with the implementation/construction methods and

schedule proposed.

NIL

AWARD OF CONTRACT

Award Criteria

31.1 The Employer will award the Contract to the Bidder whose Bid has been

32.

33.

determined to be responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a)
eligible in accordance with the provisions of Clause 3, and (b) qualified in accordance
with the provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve
and may be invited to match the bid submitted by the (L1) bidder in case such bidder
withdraws or is not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any
bid and to cancel the bidding process and reject all bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder
or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement

33.1 The Bidder whose bid has been accepted will be notified of the award by the

Employer prior to expiration of the Bid validity period by cable, telex or facsimile



33.

33.

confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion and maintenance
of the works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “contract Price”).

2 The notification of award will constitute the formation of the Contract subject
only to the furnishing of a performance security in accordance with the provision of
Clause 34.

3 The Agreement will incorporate all correspondence between the Employer and the
successful bidder. It will be signed by the employer and sent to the successful Bidder
within (28 days of award of work for global tender and Within 14 days for domestic
tender) following the notification of award along with the Letter of Acceptance. Within
(28 days for global tender and within 21 days for domestic tender) of receipt, the
successful Bidder will furnish the performance security and sign the Agreement with
the Employer.

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the

34.

34.

34

34.

35.

Employer will promptly notify the other Bidders that their Bids have been
unsuccessful and release their Bid security (EMD).

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from
Running Bills.

1 Security Deposit/ Performance guarantee shall be 10% of Contract price of
which 5% of contract price should be submitted as FDR or Bank Guarantee of
Nationalized/scheduled bank (except Co-operative) Banks having its branch at
Gandhidham, or Digital transfer within (21 days in case of domestics bid and
within 28 days in case of global bids) of receipt of letter of acceptance and
balance 5% recovered as Retention Money from Running Bills. Recovery of
5% of Retention Money to commence from the first bill onwards @ 5% of bill
value from each bill. Retention Money be refunded within 14 days from the
date of payment of final bill. Balance SD to be refunded immediately not later
than 14 days from completion of defect liability period, NOC from Geology
Department & Payment of welfare cess for final bill.

.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause

34.1 shall constitute sufficient grounds for cancellation of the award of work
and forfeiture of the Bid security.

3 The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare cess @1% of work done or as amended By Statutory Authority
from time to time, paid on final bill shall be submitted before releasing
the Performance Guarantee.

Advance Payment



35.1

36.
36.1

37.
37.1

37.2

The Employer will provide an Advance payment on the Contract Price as
stipulated in the Conditions of Contract, subject to maximum amount, as
stated in the Contract Data. (Refer Clause ‘A’ of Section - 5)

Conciliator

The Employer proposes that CIDC - SIAC Arbitration Centre be appointed as
Conciliator under the contract as provided in sub-clause 24.1 of condition of
contract. If the bidder disagrees with this proposal, the bidder should so state in
the bid. (Refer Clause ‘A’ of Section - 5)

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of
this contract. In pursuance of this policy, the Employer :

(@) Defines, for the purpose of these provisions, the terms set forth below as
follows:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(if) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Employer of the benefits
of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of
time, to be awarded a contract/contracts if he at any time determines that
the Bidder has engaged in corrupt or fraudulent practices in competing for
or in executing, the contract.

Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2
of the conditions of Contract.
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Date of Tender Submission , Tender No.

SPECIMEN FOR FORM OF BID

(To be executed on bidder’s letter head)

Name of Work :- "Construction of Office Accommodation for Port Staff".

To,

The Executive Engineer
Harbour Division
Deendayal Port Authority,
Annex Building, 3rdt floor,
AO Building

Gandhidham Pin 370-201,
Dist. - Kutch (Gujarat).

We, the undersigned, declare that :

(@) we have examined and have no reservations to the tender documents, including

(b)

©

(d)

©)

addenda and clarifications issued

we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements
in accordance with the tender document

The total price of our tender, excluding any discounts offered in item(d) below, is
[ insert the total tender price in words and figures, indicating the various
amounts and the respective currencies];[in case of techno-commercial offer it
shall be mentioned that ‘as filled in the price bid’'] (Refer Clause ‘A’ of Section -
5)

The discounts offered and the methodology for their application are :
Discounts. if our tender is accepted, the following discounts shall apply. [Specify
in detail each discount offered and the specified item of the Schedule of
Requirements to which it applies.] [in case of Techno-Commercial offer it shall be
mentioned that “as filled in the Price Bid "]

Methodology of application of the discounts. The discounts shall be applied
using the following method: [ Specify in detail the method that shall be used to
apply the discounts]. [in case of Techno- Commercial offer it shall be mentioned
that " as filled in the Price Bid "] (Refer Clause ‘A’ of Section - 5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1],
from the date fixed for the tender submission deadline in accordance with [ITB
Sub- clause20.1], and it shall remain binding upon us and may be accepted at
any time before the expiration of that period or any extended period accordance
with [ITB Sub-clause 15.2];



(f) If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due
performance of the contract, as specified in specimen form for the purpose.

(9) We, including any subcontractors or contractors for any part of the contract,|
insert the nationality of the Tenderer, including that of all parties that comprise
the Tenderer, if the Tenderer is a JV, and the nationality each subcontractor and
Contractor]. (Refer Clause ‘A’ of Section - 5)

(h) We have no conflict of interest in accordance with [ITB Sub-clause no. 5].

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or
contractors for any part of the contract — has not been declared ineligible by the
port, under laws of India or official regulations in accordance with [ITB Sub-
clause no. 3]

(1) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal contract agreement is prepared and executed in
accordance with [ITB Sub-clause 33] and as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or
any other tender that you may receive.

(I) We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m) In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no., Fax. no., and mail-ld and
also the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port
shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]
Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of , (insert date of signing)




CONTRACTOR’S BID (Refer Clause ‘A’ of Section - 5)

Name of Work :- "Construction of Office Accommodation for Port Staff".

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of
Contract accompanying this bid for the contract price of (in figures)
(in letters)

The advance payment required / not required as per rule.

We accept the appointment of as the conciliator.
(OR)
We do not accept the appointment of as the conciliator and propose instead that

be appointed as Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force In India namely
“prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the
bidding documents.

We attach herewith our copy of permanent account number (PAN)
Yours faithfully,

Authorized Signature:
Name & title of signatory
Name of Bidder

Address

Notes:
To be filled in by the bidder, together with his particulars and date of submission at the bottom
of the form of bid.



PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for
purposes of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

1.1Constitution or legal status of bidder (attach copy)
e Place of registration
e Principal place of business
o Power of attorney of signatory of bid (Attach)

2. Turnover of the Firm/ Jv

YEAR TURN OVER

2023-24

2022-23

2021-22

Average

Attachments : Financial reports for the last three years; balance sheets, profit and loss
statement, auditors’ reports (in case of companies/ corporation) etc., list them below
and attach copies.

3. Similar works

Particulars Year No. of works Value

2017-18

Total value 2018-19
completed similar

work as defined 2019-20

in the tende_r 502031
document during

last 7 years 2021-22

2022-23

2023-24




Attachments: Supporting documents, viz., successful completion certificates from
clients, other documentations to substantiate the similarity of work as per definition of
“similar work” employers reserve the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted
and works which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works.
Descriptio | Plac | Contrac | Name& | Value of | Stipulated | Value of | Anticipate
n of work e& t no.& addres | contrac ) remaining d date of
state | date s of t Period of to be completion
port completio | complete
Rs. n d
(B) Works for which bids already submitted
Description Place & Name& Value of Stipulated | Date when | Remarks if
of work state address of | contract ) decision is any
port Period of expected
Rs. completion

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the
works. The bidder should list all information requested below.
Item of Requirement Owned/ Nos./ Age/ Remarks
equipment | no. capacity capacity
leased /to be condition (from whom

procured

to be
purchased)




for

6. Qualification and experience of key personnel proposed
administration and execution of the contract. Attach biographical
data. Refer also to sub. clause 4.3(e) of instructions to bidders and sub.
Clause 9.1 of the conditions of contract.

Position Name Qualification Years of Years of
experience | experience in
(General) the proposed
position
Project
manager
Discipline
specialist etc.,

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Section
- 5)
Sections of the Value of sub- Sub-contractor Experience in
works contract (name and similar work
address)
8. Information on litigation history in which the bidder is involved.
Other port Cause of amount Remarks
party(ies) dispute involved
showing
present
status
9. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of (insert complete name of
tenderer)
Dated on day of

[insert date of signing]



LETTER OF ACCEPTANCE
(On letterhead paper of the Port)

(date)

TO :

(Name and address of the contractor)

Dear Sirs,

Sub. :

Tender No. :

Name of Work : Construction of Office Accommodation for Port Staff.
Ref. : Your bid dated

And [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the
(name of the contract and identification number, as given in
the instructions to bidders) for the contract price of rupees (amount
in words and figures as corrected and modified in accordance with the tender document
is here by accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in
tender document for an amount of Rs. within { } days of the receipt
of this letter of acceptance valid upto 28 days from the date of completion obligations
expiry of taking over certificate subject to removal of defects period i.e. upto
and also sign the contract agreement within{ } days of the receipt of this letter
of acceptance , failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully,

Chief Engineer
Deendayal Port Authority



ISSUE OF NOTICE TO PROCEED WITH THE WORKS

(Letterhead of the Port)

dated

To

(Name and address of the contractors)

Dear Sirs,

Sub. :

Tender No. :

Name of Work : Construction of Office Accommodation for Port Staff.
Ref. : Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of
general conditions of contract] and signing of the contract for execution of the
you are hereby instructed to precede with the execution of the said
works in accordance with the contract documents. It is hereby notified that the [site] is
being handed over to you for execution of work in accordance with the contract
documents.

Yours faithfully,

Executive Engineer
Harbour Division
Deendayal Port Authority



SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.300/- Non-judicial stamp paper)

[the successful tenders shall fill in this form in Accordance with the instructions
indicated]

THIS CONTRACT AGREEMENT is made
The [insert: number] day of [insert: month], [insert: year]
Between
(1) The Board of Deendayal Port Authority, an autonomous body of the ministry of
PORT SHIPPING & Waterways of the Government of INDIA, incorporated under
the major port AUTHORITY Act,2021 as amended thereafter, under the laws of
India and having its principal place of business at [insert address of port
](hereinafter called "the port”), and
(2) [insert name of the contractor], [incorporated under] the laws of [country of
contractor] and having its place of business at [insert: address of contractor]
(hereafter called “the contractor”)
WHEREAS the employer board invited tenders against tender no.[number] for
execution of [tender title and brief description] and has accepted a tender by the
contractor in accordance with the supply/delivery schedules, in the sum offinsert
contract price in words and figures, expressed in the contract currency (ies)]
(hereafter called “contract price”)

AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for
the due fulfilment of all the conditions of the contract.

1. 5% Performance Guarantee of tender cost for the above cited work in form of
NEFT/RTGS having UTR No. _ Dated Amounting to Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS :

1. In this agreement words and expressions shall have the same meanings as per
respectively assigned to them in the conditions of contract refer to.

2. the following documents shall constitute the contract between the employer/
board and the contractor, and each shall be read and construed as an integral
part of the contract:

(&) This contract agreement;

(b) Special conditions of contract;

(c) General conditions of contract;

(d) Technical requirements (including schedule of requirements and
technical specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda is any issued [numbers
and date];

(9) The contractor’s bid and original price and delivery schedules;



(h) The employer/ board’s notification of award;

(i) [correspondence the employer/board has exchanged with the bidder till
and after award of contract [specific letters and dates]]

(1) And [add here any other documents]

AND WHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the
execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon
the terms and subject to the conditions of contract. Now this CONTRACT
AGREEMENT witnesseth and it is hereby agreed and declared as follows :

All the disputes related to the subject contract shall be resolved through a
conciliation committee / councils comprising of independent subject experts.

. In consideration of the payment to be made to CONTRACTOR for work to be

executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD
what CONTRACTOR shall and will duly provide, execute and complete work and
things in CONTRACT, mentioned or described or which are to be implied there
from or may be reasonably necessary for completion of work and the times and
in the manner and subject to the terms and conditions or stipulations
mentioned in CONTRACT.

. In consideration of the due provision, execution and completion of work by the

contractor in accordance with the terms of the contract, the employer / board
does hereby agree with contractor that employer /board will pay to contractor
the respective amounts for the work actually done by him and approved by
employer/board as per payment terms accepted in contract and payable to
contractor under provision of contract at such manner as provided for in the
contract.

. in consideration of the due provision, execution and completion of work,

contractor done hereby agree to pay such sums as may be due to employer/
board for the services rendered by employer/ board to contractor as set forth in
contract and such other sums as may become payable to employer/ board
towards loss, damage to the employer/ board’s equipment, materials etc. and
such payments to be made at such time and in such manner as is provided in
the contract.

IN WITNESS where of the parties hereto have caused this agreement to be
executed in accordance with the laws of [insert name of the contract governing
law country] on the day, month and year indicated above.

WITNESS (Name, Sighature, Address)

1.

2.




Signed, sealed & delivered

By Chief Engineer on

behalf of the Board in the Chief Engineer
Presence of : Deendayal Port Authority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL PORT
AUTHORITY

Witness : (Name, Signature, address)

1. --

2. -

The common seal of the
Board of Deendayal Port Authority affixed in
the presence of :

SECRETARY
DEENDAYAL PORT AUTHORITY



SECTION : 3

CONDITIONS OF CONTRACT



CONDITIONS OF CONTRACT

A. General
1. Definitions

1.1 Terms which are defined in the Contact Data are not also defined in the
Conditions Contract but keep their defined meanings capital initials are
used to identify defined terms.

The Conciliator is the person appointed jointly by the Employer and the contractor to
resolve disputes in the first instance as provided for in clauses 24 and 25. The names
of the Adjudicator is defined in the Contact Data. Refer Clause ‘A’ of Section - 5

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal
Officer or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3
below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by Employer.

The Contractor's Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.



The Nodal Officer or his nominee is the person named in the Contract Data (or any
other Competent person appointed and notified to the contractor to act in
replacement of the Nodal Officer or his nominee) who is responsible for supervising
the Contractor, Administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the contract, awarding extensions of
time and valuing the Compensation Events.

Equipment is the Contractor's machinery and vehicles brought temporarily to the
Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’'s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Nodal Officer or his
nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretative reports about the surface and subsurface conditions
at the site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the
Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on
the site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.



A Variation is an instruction given by the Nodal Officer or his nominee which varies
the Works.

The Works are what the Contract requires the Contractor to construct, install and
turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a valid
Competency Certificate through a programme run under the auspices of a
University, State Technical Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract instructions clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order

of priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.

(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract

(5) Specifications

(6) Drawings

(7) Bill of quantities and

(8) Any other documents listed in the Contract Data as forming part of the

Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in
the Contract Data.

4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will
decide contractual matters between the Employer and the Contractor in the role
representing the Employer.



5. Delegation

51 The Nodal officer or his nominee may delegate any of the duties and
responsibilities to other people except to the Conciliator after notifying the
Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act 1872).

7. Joint Venture (Refer Clause ‘D’ of Section - 5)

Companies/Contractors may jointly undertake contract/contracts. Each only would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member to be indicated by bidders, however JV has
to designate in their MOU. The firms with at least 26% equity holding each be allowed
to jointly meet the legibility criteria.

Note : JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners.

8. Subcontracting

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his
nominee but may not assign the Contract without the approval of the Employer
in writing. Subcontracting does not alter the Contractor’s obligations. Refer
Clause ‘A’ of Section - 5

Other Contractor

8.2 The Contractor shall co-operate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of other contractors. The Contractor shall as referred to in the
Contract Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Nodal Officer or his
nominee. The Nodal Officer or his nominee will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and relevant



9.2

10.

10.1

11.

11.1

experience are substantially equal or better than those of the personnel listed
in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to remove a person who
is a member of the Contractor’s staff of his work force stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and
has no further connections with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are Employer’s risks
and the Contractor carries the risks which this Contract states are
Contractor’s risks.

Employers Risks

The Employers risks are

@)

(b)

©

In so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

(i)

(i)

(iii)

(iv)

v)

(vi)

War and hostilities (whether war be declared or not), invasion, act of
foreign enemies :.

Rebellion, revolution, insurrection, or military or usurped power, or
civil war,

lonizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste, from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous properties
of any explosive nuclear assembly or nuclear component thereof :

Pressure waves caused by aircraft or other aerial devices traveling at
sonic or supersonic speeds; and

riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the
conduct of the Works;

floods, tornadoes, earthquakes and landslides

Loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for in
the Contract;

loss or damage to the extent that it is due to the design of the Works,
other than any part of the design provided by the Contractor or for which
the Contractor is responsible; and



12.

12.1

13.

13.1

13.2

13.3

13.4

(d) Any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

(i) could not have reasonably foreseen, or

(i) Could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking
appropriate measures, or

B. Insure against.

Contractor’s risks

All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide in the joint names of the employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles state in the Contract Data for
the following events which are due to the Contractors risks.

a) Loss of or damage to the Contractors risks.
b) Loss of or damage to Equipment;
C) Loss of or damage property (except the Works, Plant, Materials and

Equipment in connection with the Contract, and
d) Personal injury of death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval
before Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment of the premiums shall be a
debt due.

Alternate to the terms of insurance shall not be made without the approval of
the Nodal Officer or his nominee.



13.5

14.

14.1

15.

15.1

16.

16.1

17.

17.1

18.

18.1

18.2

18.3

18.4

18.5

19.

19.1

20.

20.1

Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Investigation Report
referred to in the Contract Data, supplemented by any information available to
the Bidder.

Queries about the Contract Data.
The Nodal Officer or his nominee will clarify queries on the Contract Data.
Contractor to Construct the Works.

The Contractor shall construct and install the Works in accordance with the
Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the program submitted by the
Contractor as updated with the approval of the Nodal Officer or his nominee,
and complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if
they comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’'s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

NIL

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his
nominee before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to



21.

21.1

22.

22.1

23.

23.1

24.

24.1

25.

25.1

notify the Nodal Officer or his nominee of such discoveries and carry out the
Nodal Officer or his nominee’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the date stated in
the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event. Refer Clause ‘A’ of
Section - 5.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person
authorized by the Nodal Officer or his nominee access to the Site to any place
where work in connection with the Contract is being carried out or is intended
to be carried out and to any place where materials or plant are being
manufactured, fabricated and/or assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his
nominee which comply with the applicable laws where the Site is located.

Disputes

If the Contractor believes that a decision taken by the Nodal Officer or his
nominee was either outside the Authority given to the Nodal Officer or his
nominee by the Contract or that the decision was wrongly taken, the decision
shall be referred to the conciliator within 28 days of the notification of the Nodal
Officer or his nominee’s decision. Refer Clause ‘A’ of Section - 5

Settlement of Disputes

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of
the Works, whether during the execution of the Works or after their completion
and whether before or after repudiation or after termination of the Contract,
including any disagreement by either party with any action, inaction, opinion,
instruction, determination, certificate or valuation of the Nodal Officer or his
nominee, the matter in dispute shall, in the first place be referred to the
Disputes Review Board [DRD] in case of contracts valuing more than Rs.5
Crores and above, and for contracts valuing less than Rs. 5 Crores, the disputes
will firstly be settled by the Conciliator, failing which any party may invoke
arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated
the Contractor shall in every case, continue to proceed with the Works with all



25.2

25.3

due diligence and the Contractor and the Employer shall give effect forthwith to
every decision of the Nodal Officer or his nominee unless and until the same
shall be revised, as hereinafter provided, by the conciliator or in a Dispute
Review Board recommendation / Arbitral Award. (Refer Clause ‘A’ of Section -
5)

Decision by Conciliator (Refer Clause ‘A’ of Section - 5)

The Conciliator shall give a decision in writing within 28 days of receipt of
a notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data
together with reimbursable expenses of the types specified in the contract
data and the cost shall be divided equally between the Employer and the
contractor, whatever decision is reached by the conciliator, either party
may refer a decision of the conciliator within 28 days of the conciliator’s
written decision. If neither party refers the disputes to arbitration within
28 days, the conciliators decision will be final and binding.

Arbitration (Refer Clause ‘A’ of Section - 5)

Any dispute in respect of in respect of contracts where party is dissatisfied
by the Conciliators decision shall be decided by arbitration as set forth
below :

A dispute with Dispute review expert shall be finally settled by arbitration
in accordance with the Indian Arbitration and Conciliation Act, 1996, or
any statutory amendment thereof. The arbitral tribunal shall consist of 3
arbitrators, one each to be appointed by the Employer and the Contractor,
and the third to be appointed by the mutual consent of both the
arbitrators, falling which by making a reference to CIDC-SIAC Arbitration
Centre from their panel.

Neither party shall be limited in the proceeding before such arbitrations to
the evidence or arguments already put before the Nodal Officer or his
nominee or the Board, as the case may be, for the purpose of obtaining
said recommendations/decision. No such recommendations/decision
shall disqualify the Nodal Officer or his nominee or any of the members of
the Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the
dispute.

The reference to arbitration shall proceed notwithstanding that the works
shall not then be or be alleged to be complete , provided always that the
obligations of the Employer, the Nodal Officer or his nominee and the
Contractor shall not be altered by reason of the arbitration being
conducted during the progress of the works. Neither party shall be entitled



Vi.

Vil.

Viil.

26.

26.1

to suspend the works to which the dispute relates, and payment to the
contractor shall be continued to be made as provided by the contract.

If one of the parties fail to appoint its arbitrations in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of
its arbitrator by the other party, then chairman of the nominated
Institution shall appoint arbitrator within 14 days of the receipt of the
request by the nominated institution. A certified copy of the chairman’s
order, making such an appointment shall be furnished to both the parties.
Arbitration proceedings shall be held at, and the language of the
arbitration proceeding and that of all documents and communications
between the parties shall be ‘English’

The decision of the majority of arbitrators shall be final and binding upon
both parties. The expenses of the arbitrators as determined by the
arbitrators shall be shared equality by the Employer and the Contractor.
However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its case prior to, during and after the
arbitration proceedings shall be borne by each party itself.

All arbitration awards shall be in writing and shall state the reasons for
the award.

Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the employer shall not
be withheld, unless they are subject matter of the arbitration proceedings.

Replacement of Conciliator

Should the Conciliator resign or die, or should the Employer and the Contractor
agree that the conciliator is not fulfilling his functions in accordance with the
provisions of the Contract, a new Conciliator will be jointly appointed by the
Employer and the Contractor. In case of disagreement between the Employer
and the Contractor, within 30 days the Conciliator shall be appointed by the
Appointing Authorities designated in the Contract Data at the request of either
party within 14 days of receipt of such request. (Refer Clause ‘A’ of Section -
5)

B. TIME CONTROL

27.

27.1

Program

Within the time stated in the contact data the contractor shall submit to the
Nodal officer or his nominee for approval a program showing the general
methods arrangements, order, and timing for all the activities in the works
along with monthly cash flow forecast.



27.2

27.3

27.4

28.

29.

30.

30.1

31.

31.1

An update of the program shall be a program showing the actual progress
achieved on the timing of the progress achieved on the timing of the remaining
work including any changes to the sequence of the activities.

The contractor shall submit to the Nodal Officer or his nominees, for approval
an updated program at intervals no longer than the period stated in the
contract data. If the contractor does not submit an updates program within this
period, the Nodal Officer or his nominee may withhold the amount stated in the
contract data from the next payment certificate ant continue to withhold this
amount until the next payment after the data on which the overdue program
has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit it to
the nodal officer or his nominee again at any time. A revise program is to show
the effect of variations and compensation events.

Extension of the intended completion data.

The nodal officer or his nominee shall extend the intended completion data if a
compensation event occurs or a variation is issued which makes it impossible
for completion to be achieved by the intended completion data without the
contractor taking steps to accelerate the remaining work and which would
cause the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to
extend the intended completion Data within 21 days of the contractor asking
the Nodal Officer or his nominee for a decision upon the effect of a
compensation event or variation and submitting full supporting information. If
the contractor has failed to give early warning of a delay or has failed to
cooperate in assessing the new intended completion data.

The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to the start or
Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other
to attend a management meeting. The business of a management meeting shall
be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.



31.2

32.

32.1

32.2

32.3

The Nodal Officer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the meeting
and to the employer. The responsibility of the parties for actions to be taken is
to be decided by the Nodal Officer or his nominee either at the management
meeting or after the management meeting and started in writing to all attended
the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the contract price or delay the execution
of works. The Nodal Officer or his nominee may require the contractor to
provide an estimate of the expected effect of the event or circumstances on the
contract price and completion Data. The estimates are to be provided by the
contractor as soon as reasonably possible.

The contractor shall cooperate with the Nodal Officer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Nodal Officer or his nominee.

The Defect Liability period for the contract shall be 36 months from the certified
date of completion of work.

C. QUALITY CONTROL

33.

33.1

34.

34.1

35.

35.1

Identity Defects

The Nodal Officer or his nominee shall check the Contractor’'s work and notify
the Contractor’'s work and notify the Contractor of any Defects that are found.
Such checking shall not affect the Contractor’'s responsibilities. The Nodal
Officer or his nominee may instruct the Contractor to search for a Defect and to
uncover and test any work that the Nodal Officer or his nominee considers may
have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test
not specified in the specification to check whether any work has a Defect and
the test shows that it does the Contractor shall pay for the test and any
samples. If there is no Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at



35.2

36.

36.1

Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified
Defect within the length of time specified by the Nodal Officer or his nominee’s
notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will
assess the cost of having the Defect corrected, and the Contractor will pay this
amount.

D. COST CONTROL

37.

37.1

37.2

38.

38.1

38.2

38.3

39.

39.1

40.

40.1

Bill of Quantities

The Bill of Quantities shall contain items for the constriction, supply,
installation, testing and commissioning work to be done by the Contractor.

The bill of quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the
change exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee
shall adjust the rate (S), to allow for the change.

The Nodal Officer or his nominee shall not adjust rates from changes in
quantities if thereby the initial Contract Price is exceeded by more than 15
percent except with prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s) of any
item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

Variations.

All Variations shall be included in updated programs produced by the
Contractor.

Payment for Variations.

Variation permitted shall not exceed +25% in quantity of each individual item,
and +10% of the total contract price. With 14days of the date of instruction for



40.2

40.3

40.4

40.5

41.

41.1

42.

executing varied work, extra work or substitution, and before the
commencement of such work, notice shall be given either (a) by the contractor
to the Employer of his intention to claim the extra payment or a varied rate or
price, or (b) by the Employer to the contractor of his intention to vary rate or
price.

For items not existing in the Bill of Quantities or substitution to items in the
Bill of Quantities, rate payable should be determined by methods given below
and in the order given below:

(i) Rates and prices in Contract, if applicable plus escalation as per
contract.

(if) Rates and prices in the schedule of rates applicable to the contract
plus/minus ruling percentage.

(ili)Market rates of materials and labour, hire charges of plant and
machinery used, plus 10% for overheads and profits of Contractors.

For items in the Bill of quantities but where quantities have increased beyond
the variation limits, the rate payable for quantity in excess of the quantity in the
Bill of Quantity plus the permissible variation should be:

(i) Rates and prices in contract, if reasonable plus escalation, failing which
(i) and (ii) below will apply

(if) Rates and prices in the schedule of Rates applicable to the contract
plus/minus ruling percentage,

(il)Market rates of material and labor, hire charges of plant and machinery
used plus 15% for overheads and profits of contractor.

If there is delay in the Employer and the contractor coming to an agreement on
the rate of an extra item, rates as proposed by the employer shall be payable
provisionally till such time as the rates are finally determined or till date
mutually agreed.

If the Nodal officer or his nominee decides that the urgency of varying the work
prevent a quotation being given and considers not delaying the work, no
quotation shall be given and the variation shall be treated as a Compensation
Event.

Cash flow forecasts

When the program is updated, the contractor is to provide the Nodal Officer or
his nominee with an updated cash flow forecast.

Payment Certificates



42.1

42.2

42.3

42 .4

42.5

42.6

43.

43.1

43.2

43.3

43.4

43.5

The contractors shall submit to the Nodal Officer or his nominee monthly
statements of the estimated value of the work completed less the cumulative
amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the Contractor
after taking into account any credit or debit for the month in question in of
materials for the works in the relevant amount and under conditions set forth
in sub clause 51(3) of the Contract Data (Secure Advance).

The value of work executed shall be determined by the Nodal Officer or his
nominee.

The value of work executed shall comprise the value of quantities of the items in
the Bill of quantities completed.

The value of work executed shall include the valuation of variations and
Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements
shall be taken continuously and need to be connected with billing stage. System
of 4 copies of measurements, one each for Contractor, Employer and Nodal
Officer or his nominee, and signed by both Contractor and Employer shall be
followed.

75% of bill amount shall be paid within 14days of submission of the bill.
Balance amount of the verified bill should be paid within 28 days of the
submission of the bill. (Refer Clause ‘A’ of Section - 5)

For delay in payment beyond the periods specified in 43.2 above, interest at a
pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment)
should be paid. (Refer Clause ‘A’ of Section - 5)

Contractor shall submit final Bill within 60 days of issue of defects liability
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60
days after its receipt and return the bill to Contractor for corrections, if any
50% of undisputed amount shall be paid to the contractor at the stage of
returning the bill. (Refer Clause ‘A’ of Section - 5)

The Contractor should re-submit the bill, with corrections within 30 days of its
return by the Nodal Officer or his nominee. The re-submitted bill shall be



43.6

43.7

43.8

44.

44.1

checked and paid within 60 days of its receipt. (Refer Clause ‘A’ of Section -
5)

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date
of payment) shall be paid if the bills is not paid within the time limit specified
above. (Refer Clause ‘A’ of Section - 5)

If an amount certified is increased in later certificates as a result of an award by
the Conciliator or an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the
absence of dispute. (Refer Clause ‘A’ of Section - 5)

Items of the Works for which no rate or price has been entered in will not be
paid for by the employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation Events

The following mutually agreed Compensation Events unless they are caused by
the Contractor would be applicable. (Refer Clause ‘A’ of Section - 5)

(& The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to
carry out additional tests work which is then found to have no Defects.

() The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

() Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of letter of Acceptance from the
information issued to Bidders (including the Site Investigation Reports),
from information available publicly and form a visual inspection of the site.

(g) The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.



44.2

44.3

45.

45.1

46.

46.1

47.

(i) The advance payment is delayed.
(1) The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate
of Completion.

(I) Other Compensation Events listed in the Contract Date or mentioned in the
contract.

Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the compensation event.

If a Compensation Event would cause additional cost or would prevent the work
being completed before the intended Completion Date, the Contract Price shall
be increased and/or the intended Completion Date shall be extended. The
Nodal Officer or his nominee shall decide whether and by how much he
Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended. (Refer Clause ‘A’ of Section - 5)

As soon as information demonstrating the effect of each Compensation Event
upon the Contractor’'s forecast has been provided by Contractor, it is to be
assessed by the Nodal Officer or his nominee and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the
Nodal officer or his nominee shall adjust the Contract Price based on Nodal
Officer or his nominee’s own forecast. The Nodal Officer or his nominee will
assume that the Contractor will react competently and promptly to the event.
(Refer Clause ‘A’ of Section - 5)

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales
and other taxes that the Contractor will have to pay for the performance of this
Contract. The Employer will perform such duties in regard to the deduction of
such taxes at sources as per applicable law. Any new Taxes, levies, duties
imposed after signing the Contract shall be reimbursed by the employer on
production of documentary evidence. (Refer Clause ‘A’ of Section - 5)

Currencies
All payments shall be made in Indian Rupees unless specifically mentioned.

Price Adjustment.



47.1 Contract price shall be adjusted for increase or decrease in rates and prices of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data. This
clause is applicable for all the civil works having tender cost more than Rs. 5
Crore and duration is more than 12 months.

The price adjustment shall apply for the work done from the start date given in
the Contract data upto end of the initial intended completion date or extensions
granted by the Nodal Officer or his nominee and shall not apply to the work
carried beyond the stipulated time for reason attributable to the contractor.

I The Price adjustment for increase or decrease in the cost shall be
paid in accordance with the following formula:

V =0.85 x Q X R X [(P - P0)/Po]

Where,
\% =Variation in price on account of Labour / Diesel / Cement / Steel
/ bitumen during the month under consideration.
Po = Market rate of Diesel / Cement / Steel / bitumen on the date of
opening of Technical bid. (Consumer Price Index for Labour).
P = Market rate of Diesel / Cement / Steel / bitumen during the month
under consideration. (Consumer Price Index for Labour).
Q = Percentage of Labour /Diesel / Cement / Steel / bitumen
component.
R = Value of work done during the month under consideration.
Labour Cement (OPC) | Mild Steel -Long | All Commodities
Products
Q 25% 8% 15% 52%
(%)
P Al India | Wholesale Price | Wholesale Price | Wholesale  Price
Consumer Price | Index for | Index for Steel | Index for All
Index for | Cement for the | for the month | Commodity for the
Industrial month  under | under month under

Workers for the | consideration consideration as | consideration as
month  under | as published by | published by | published by
considerationas | MINISTRY ~ OF | MINISTRY OF | MINISTRY OF
published in the | COMMERCE & | COMMERCE & | COMMERCE &
RBI Bulletin / | INDUSTRY INDUSTRY (Base | INDUSTRY (Base
Indian  Labour | (Base 2011- | 2011-12=100 or | 2011-12=100 or




Journal  Base | 12=100 or | Latest available | Latest  available
2016 = 100). or | Latest available | base) base)
Latest available | base)
base

Po | All India | Wholesale Price | Wholesale Price | Wholesale  Price
Consumer Price | Index for | Index for Steel | Index for  All
Index for | Cement ruling | ruling in  the | Commodities
Industrial in the month in | month in which | ruling in the month
Workers as | which the Bids | the Bids are | in which the Bids
prevalent in the | are opened and | opened and as | are opened and as
month in which | as published by | published by | published by
bids are | MINISTRY ~ OF | MINISTRY OF | MINISTRY OF
opened & as| COMMERCE & | COMMERCE & | COMMERCE &
published in the | INDUSTRY INDUSTRY (Base | INDUSTRY  (Base
RBI Bulletin/ | (Base 2011- | 2011-12=100) 2011-12=100)
Indian  Labour | 12=100)
Journal Base
2016 = 100).

Note : i) Escalation to be computed for relevant items. Percentage that shall

govern the escalation under Q shall be predetermined and indicated in tender
document for each component i.e. Labour, Fuel, Cement, Steel, bitumen, All
Commodities etc.

47.2 NIL

47.3 To the extant that full compensation for any rise of fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to

include amount to cover the contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or Statute Stature, Ordinance or
Decree or other law or any regulation or bye law of any local or other duly constituted
Authority or introduction of any such statute, ordinance, decree, law, regulation or
bye law which causes additional or reduced coast to the contractor in execution of
the contract, such additional or reduced coast shall, after due consultation with the
employer and the contractor be determined by the nodal officer or his nominee and



shall be added to or deducted from the contract price and the nodal officer or his
nominee shall notify the contractor accordingly with a copy to the employer.

48.

48.1

48.2

49.

49.1

(i)

Retention

The employer shall retain from each payment due to the contractor the
proportion stated in the contract data until completion of the whole of the
works.

Retention money shall be deducted at 5% from each running bill, subject to a
max. of 5 percent of the contract price. Retention money shall be refunded
within 14 days from the date of payment of final bill.

Liquidated damages

In case of delay in completion of the contract, liquidated damages (L.D) may be
levied at the rate of 1/2%of the contract value per week of delay or part thereof,
subject to a maximum of 10 per cent of the contract price.

The owner, if satisfied, that the works can be completed by the
contractor within a reasonable time after the specified time for
completion, may allow further extension of time at its discretion with
or without the levy of L.D. In the event of extension of time at its
discretion with L.D, the owner will be entitled without prejudice to any
other right or remedy available in that behalf per cent (1/2%) of the
contract value of the works for each week or part of the week subject to
the ceiling defined in sub-clause 49A.

The owner ,if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work with in further extension of time allowed as aforesaid,
shall be entitled, without prejudice to any other right, or remedy
available in that behalf, to rescind the contract.

The owner, if not satisfied with the progress of the contract and in the
event of failure of the contractor to recoup the delays in the mutually
agreed time frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses
49A(ii) ord49A(iii) or both the owner shall be entitled to recover L.D. up
to ten per cent (10%) of the contract value and forfeit the security
deposit made by the contractor besides getting the work completed by
other means at the risk and cost of the contractor.

The ceiling of LD shall be 10% of the cost of work

In case part / portions of the work can be commissioned and port
operates the portion for commercial purpose, the rate of LD will be



restricted to the uncompleted value of work, the maximum LD being on
the entire contract value.

Note : Contract price for LD shall be inclusive of tender price plus taxes and duties.

50.

51.

51.1

51.2

51.3

514

51.5

51.6

Incentives or Bonus (Refer Clause ‘A’ of Sec-5)

For early completion of the contract before the stipulated date of completion of
an incentive amount at the rate of one-fourth percent (1/4% i.e. 0.25%) of the
contract price per full Fortnight of early completion, subject to a maximum of five
percent (05%)of the contract price may be paid to the contractor. The owner, if
satisfied, that the works can be completed by the contractor within a reasonable
time after the specified time for completion, may allow extension of time at its
discretion, by virtue of which the contractor make himself eligible for incentive,
the extension shall be considered only till the actual date of completion and no
incentive shall be payable. For calculation of incentive payment, contract price
shall be exclusive of tender price plus taxes and duties.

Advance payment (Refer Clause ‘A’ of Sec-5)
The Employer shall make the following advance payments:

Mobilization Advance shall be paid up to 10% of contract price, payable in two
equal installments. The first installment shall be paid after mobilization has
started and next installment shall be paid after satisfactory utilization of earlier
advance.

Construction / installation equipment advance shall be paid upto 5% of
contract price.

Mobilization advance and Construction equipment advance shall be paid at SBI
PLR + 2% p.a. (as on date of payment) interest at the discretion of employer and
against bank guarantee for such advance and against hypothecation of
construction equipment to the employer. However, availing of advance payment
be optional with the bidder exercising the option along with the leader.

Equipment advance shall be paid in two or more equal installments. First
installment shall be paid after construction equipment has arrived at the site
and next installment shall be paid after satisfactory utilization of earlier
advances (s).

Recovery of Mobilization and Construction Equipment advance will start when
15% of the work is executed and recovery of total advance should be completed
by the time 80 % of the original contract work is executed.

The Nodal Officer or his nominees shall make advance payment in respect of
materials and plant brought to site for but not yet incorporated installed in the



52.

works in accordance with conditions stipulated in the Contract Date.75% of
cost of materials and plant brought to site for incorporation into the works only
shall be paid as secured advance. Materials which are of perishable nature
should be adequately insured.

Performance Securities

52.1 Security deposit shall consist of two parts:

52.2

53.

54.

54.1

a) Performance security to be submitted at award of the work.

b) Retention money to be recovered from Running Bills.

Security Deposit should be 10% of Contract price of which 5% of contract price
should be submitted as Digital Transfer / FDR / Bank Guarantee of
Nationalized/Scheduled bank (except Co-operative) Banks having its branch
at Gandhidham, or In the form FRD or through Digital mode of Payment.

Account No. : 2177002100004628
IFSC Code : PUNB0O217700
Punjab National Bank, Kandla

Within 21 days of receipt of letter of acceptance and balance 5% recovered as
Retention Money from Running Bills. Recovery of 5% of Retention Money to
commence from the first bill onwards @ 5% for each bill. Retention Money
be refunded within 14 days from the date of payment of final bill. Balance SD to
be refunded immediately not later than 14 days from completion of defect
liability period, NOC from Geology Department & Payment of welfare cess of final
Bill.

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare
cess @1% of work done or as amended By Statutory Authority from time to
time, paid on final bill shall be submitted before releasing the Performance
Guarantee if applicable.

NIL
Cost of Repairs

Loss or damage to the works or materials to be incorporated in the works
between the stat date and the end of the defect's correction period shall be
remedied by the Contractor at the Contractors cost if the loss or damage arises
from the Contractors acts or omissions.

E. FINISHING THE CONTRACT.

55.

Completion



55.1

56.

56.1

57.

57.1

58.

58.1

58.2

59.

59.1

59.2

After completion of the work, the contractor will serve a written notice Nodal
Officer or his nominee/Employer to this notice shall conduct a complete joint
survey of the work within 7 days and prepare a defects list jointly. The defects
pointed out by the Nodal Officer or his nominee/Employer would be rectified by
the contractor within 14 days and thereafter acceptance report be signed jointly
by the contractor and the employer. This joint acceptance report shall be
treated as “Completion Certificate”.

Taking over

The employer shall take over the site and the works within seven days of the
Nodal Officer or his nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed
account of the total amount that the Contractor considers payable under the
contract before the end of the Defects Liability period. The Nodal Officer or his
nominee shall issue a defects liability certificate and certify any final payment
that is due to the contractor within 60 days of receiving the contractor’'s
account if it is correct and complete. If it is not, the Nodal Officer or his
nominee shall issue within 15 days a schedule that states the scope of the
corrections or additions that are necessary for the correction and certify
payment of 50% of the undisputed amount to the contractor. If the final
account is still unsatisfactory after it has been resubmitted the Nodal Officer or
his nominee shall decide on the amount payable to the contractor and issue a
payment certificate, within 60 days of receiving the contractor's revised
account.

Operating and Maintenance Manuals

If “as built” Drawings and /or operating and maintenance manuals are required
the contractor shall supply them by the dates stated in the Contract Data.

If the contractor does not supply the drawings and Zor manuals by the dates
stated in the contract data, or they do not receive the Nodal Officer or his
nominee’s approval, the Nodal Officer or his nominee shall withhold the amount
stated in the contract data from payments due to the contractor.

Termination

The employer or the Contractor may terminate the contract if the other party
causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the
following :



59.3

59.4

59.5

60.

(@) the contractor stops work for 28 days when no stoppage of work is shown
on the current program and the stoppage has not been authorized by the
Nodal Officer or his nominee.

() The Nodal Officer or his nominee instructs the contractor to delay the
progress of the work and the instruction is not withdrawn within 28 days.

(c) The employer or the contractor becomes bankrupt or goes into liquidation
other than for a reconstruction restructure or amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or
his nominee’s certificate.

() The Nodal Officer or his nominee gives Notice the failure to correct a
particular defect is a fundamental breach of contract and the contractor fails
to correct it within a reasonable period of time determined by the Nodal
Officer or his nominee.

()  The contractor does not maintain a security which is required.

(g0 The contractor has delayed the completion of works by the number days for
which the maximum amount of liquidated damages can be paid as defined
in the contract data and

(h) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

(i) If the contractor has contravened clause 7 and clause 9 of condition of
contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice”
means a misrepresentation of facts in order to influence a procurement process
or the execution of a contract to the detriment of the employer, and includes
collusive practice. Bidders (prior to or after bid submission) designed to establish
bid prices at artificial non-competitive levels and to deprive the employer of the
benefits of free and open competition”.

When either party to the contract gives notice of a breach of contract to the
Nodal Officer or his nominee for a cause other than those listed under sub
Clause. 59.2 above, the Nodal Officer or his nominee shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the employer may terminate the contract for
convenience subject to payment of compensation to the contractor including
loss of profit on uncompleted works. Loss of profit shall be calculated on the
same basis as adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

Payment upon Termination.



60.1

60.2

61.

61.1

62.

62.1

63.

If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the
value of the work done less advance payments received up to the date of the
issue of the certificate, less other recoveries due in terms of the contract, less
taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the contract data.

Additional liquidate damage shall not apply. If the total amount due to the
employer exceeds any payment due to the contractor, the difference shall be a
debt payable to the employer.

If the contract is terminated at the employer’'s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his
nominee shall issue a certificate for the value of the work done, the reasonable
employed solely on the works, and the contractor’'s costs of protecting and
securing the works and loss of profit on uncompleted works less advance
payments received up to the date of the certificate, less other recoveries due in
terms of the contract and less taxes due to be deducted at source as per
applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for
which payment has been made to the contractor by the Employer, are deemed
to be the property of the Employer, if the Contract is terminated because of a
Contractor’s default.

Release from Performance.

If the Contract is frustrated by the outbreak of war or by other event entirely
outside the control of either the Employer or the Contractor, the Nodal Officer
or his nominee shall certify that Contract has been frustrated. The Contractor
shall leave the Site and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which commitment was made.

NIL

F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the
Nodal Officer or his nominee a return in detail, in such form and at such intervals



as the Nodal Officer or his nominee may prescribe, showing the staff and numbers
of the several classes of labour from time to time employed by the

Contractor on the Site and such other information as the Nodal Officer or his
nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing labour enactment and rules made there under,
regulations,

Notifications and by laws of the State or Central Government or local Authority and
any other labour law (including rules) regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
Central Government or the local Authority. Salient features of some of the major
labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken against
the employer by competent Authority on account of contravention of any ot the
provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor the Nodal Officer or his
nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his
nominee shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years
service or more on death at the rate of 15 days wages for every completed year of
service. Act is applicable to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under
the Act are:




d)

e)

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii) payment of P.F
accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to
workmen/ employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ 20 or more contract labor.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment Construction of Buildings, Roads, Runways
are scheduled employment.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to be
paid when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979:- The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing
20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/-
per month or above upto 3500/- per month shall be worked out by taking wages as
Rs.2500/- per month only. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances.
Some of the State Governments have reduced the employment size from 20 to 10 for
the purpose of applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some
of the States and Central Government to 50). The provides for laying down rules




governing the conditions of employment by the Employer on matters provided in the
Act and get same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade
union of workmen and employers. The Trade Union registered under the Act have
been certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of

children below 14 years of age in certain occupations and processes and provides for
regulation of employment of Children in all other occupations and processes.
Employment of Child Labor is prohibited in Building and Construction Industry.

Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service)
Act 1979:-The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-State
migrant workmen, in establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, traveling
expenses from home upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay cess
at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety
measures at the Building or Construction work and other welfare measures, such
as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers
near the work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948:- The Actlays down the procedure for approval at plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrence to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 more persons without the aid of power
engaged in manufacturing process.




SECTION : 4

CONTRACT DATA



CONTRACT DATA

Items marked “N/A does not apply in this contract.
(Refer Clause ‘B’ of Sec-5)

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

The above insertions should correspond to the information provided in the invitation of
bids.

The employer is

Chairman

Deendayal Port AUTHORITY.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer Deendayal Port Authority.

The nodal officer or his nominee is Dy. Chief Engineer / Executive Engineer

Nirman Bhavan,

Kandla Pin 370-210

Dist- Kutch (Gujarat)

Nodal officer’s authorized representative is AXEN /7 AE /7 J.E

The conciliator appointed jointly by the employer and contractor is : (Refer Clause ‘B’
of Sec-5)

Name: -

Address: -

The name and identification number of the contract "Construction of Office
Accommodation for Port Staff".

The works consist of "Construction of Office Accommodation for Port Staff".
The start date shall be

The intended completion date for the whole
Of the work is with the following milestones:



Milestone Dates :

Civil Work
Milestone 1 Foundation 1st to 3rd Month
Milestone 2 Plinth level 4th Month
Milestone 3 Slab Level Ground Floor 5th to 7th Month
Milestone 4 Slab level 1st floor 8th to 12th Month
Milestone 5 Door, Window, Plaster work 12th to 13t Month

Milestone 6 Canceled Electrification & | 12th to 16t Month
Plumbing work ,Tiles work,
Surrounding development and
Compound wall

Milestone 7 Furniture, Plumbing work, | 16th to 18t Month
Electrification & Finishing

The following documents also form part of the contract

The contractor shall submit a program for the works immediately after delivery of the
letter of acceptance.

The site possession dates shall be given after the award of work.
The site is located at Cargo jetty, New Kandla.

The defect liability period is 36 Months

The minimum insurance cover for physical property, injury and death is Rs. 10.00
Lakhs (Rs. Ten Lakhs) (Substantial amount to cover all the risks) per occurrence with
the number of occurrences limited to four. After each occurrence, contractor will pay
additional premium necessary to make insurance valid for four occurrences always.

The following events shall also be compensation events :

The employer terminates the contract for his convenience




The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be Rs.
5000/ -

The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees

Fees and types of reimbursable expenses to be paid to the dispute review expert

Appointing Authority for the Arbitrator is Chairman, DPA.

Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to
provision of special condition under section 5.

(0206 RE NNV}

The formula(e) for adjustment of prices are:

A (I) Escalation is payable for contracts with duration more than 12 months and
whose estimated cost is more than Rs.5 crores. However, only statutory variation
limited to duties and taxes are considered for adjustment in contract price.

A(ll) For calculating escalation, base prices should be taken as on the date of
opening of the bids .

B. The contract document should specify the suitable percentage of input for
labour, materials like cement , steel, bitumen, POL and other materials and
equipment usage for the purposes of calculating escalation .

C. Escalation should be based on

Notified fair wages and in the absence of which consumer price index for labour
Would be applicable,

Market rate for cement and steel,

Average official retail price of bitumen & POL and

Whole sale price index for other materials,

Published government documents should be used for calculation of escalation
amount.

D. Escalation reimbursement should be calculated for to the extent of 85% of
the escalation so calculated.

E. Beyond the contract period and during extended completion period, the
variation in price will be at the frozen consumer price index/ market rates
prevailing on the original schedule date of completion of work except when the
delay is on port account.



R= Value of work as defined in clause 47.1 of conditions of contract.

Price Adjustment formula :

e Price adjustment for increases or decreases in the cost shall be paid in

accordance with the following formula:

V=0.85 X Q X R X [(P-P0)/P0]

V= Variation in price on account of labour/ diesel / cement / steel/ bitumen
during the month under consideration.

Po =

Bids.(consumer price index for labour)

market rate of diesel/cement/steel/bitumen on the date of opening of the

P= Market rate of diesel/cement/steel/bitumen during the month under
consideration (consumer price index for labour)

Q= percentage of labour diesel/cement/steel/bitumen component.

R= Value of work during the month under consideration

Price Index for
Industrial Workers
as prevalent in the

month in  which
bids are
opened & as
published in the

RBI Bulletin/ Indian

Index for Cement
ruling in the month
in which the Bids
are opened and as
published by
MINISTRY OF
COMMERCE &

Index for Steel ruling
in the month in
which the Bids are

opened and as
published by
MINISTRY OF

COMMERCE &

Labour Cement (OPC) Mild Steel -Long All Commodities
Products

Q 25% 8% 15% 52%

(%)

P | All India Consumer | Wholesale  Price | Wholesale Price | Wholesale Price Index
Price Index for | Index for Cement | Index for Steel for | for All Commodity for
Industrial Workers | for the month | the month wunder | the month under
for the month | under consideration as | consideration as
under consideration  as | published by | published by
consideration  as | published by | MINISTRY OF | MINISTRY OF
published in the | MINISTRY OF | COMMERCE & | COMMERCE &
RBIBulletin / Indian | COMMERCE & | INDUSTRY (Base | INDUSTRY (Base 2011-
Labour Journal | INDUSTRY  (Base | 2011-12=100 or | 12=100 or Latest
Base 2016 = 100). | 2011-12=100  or | Latest available | available base)
or Latest available | Latest  available | base)
base base)

Po | All India Consumer | Wholesale  Price | Wholesale Price | Wholesale Price Index

for Al Commodities
ruling in the month in
which the Bids are

opened and as
published by
MINISTRY OF
COMMERCE &




Labour Journal | INDUSTRY  (Base | INDUSTRY (Base | INDUSTRY (Base 2011-
Base 2016 = 100). 2011-12=100) 2011-12=100) 12=100)

Note : Escalation to be computed for relevant items. Percentage that shall govern
the escalation under Q shall be predetermined and indicated in tender for each
component i.e.; labour, fuel, cement, steel, bitumen, All Commodities etc.



SECTION : 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS



Name of work : Construction of Office Accommodation for Port Staff
Special Condition

The condition of Contract of Section 1 to 4 (Hereinafter called as the General
Conditions) modified or added to by the following part i.e. Section — 5, Conditions
of particular application which shall be read shall be read and construed with
the General Conditions as if they were incorporated there with.

In so far as any of the conditions of particular application may conflict or be
inconsistent with any of the General Conditions, particular Section — 5 shall
prevail.

Details of deviations / exclusions / alteration to Clause(s) of sections of this
tender are as under :

The following clauses are not being applicable :

(@)

Section -1 :

Clause 4.1c,4.1f& 4.1 h
Clause 4.2 j,4.2 k

Clause 4.3 (iv)

Clause 4.4, 4.5

Clause 8.2

Clause 9.2.1, 9.2.2,9.2.3,9.2.4,9.2.5
Clause 19.1, 19.2, 19.3,
Clause 20.1

Clause 22.2, 22.5

Clause 23.2, 23.3, 23.4
Clause 26.4

Clause 27.1, 27.2

e Clause 35.1 & 36.1

Section - 2 :

e The clauses (c) & (d) & (g) of the SPECIMEN FOR FORM OF BID will
not be Applicable;

e In Contractor’'s Bid advance payment & appointment of conciliator is
not applicable

e In Pre-qualification of Bidders Table no 07 is not applicable

Section -3 :

e Clause 8.1



e Clause 21.1

e Clause 1.1:
The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in
clauses 24 and 25. The names of the Adjudicator is defined in the
Contact Data ;

e Clause 24.1, 25.1, 25.2, 25.3, 26.1

e Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7

e Clause 44.1,44.2, 44.3

e Clause 45.1, Para (vi) of Clause 49

e Clause 50

e Clause 51

(b)
Section — 4
i. Following statements of Contract Data are not applicable :

1. The following documents are also part of the contract clause
reference
The schedule of other contractors (8)
The schedule of key personnel (9

2. The conciliator appointed jointly by the employer and contractor is :
Name :

Address :

Section - 8 :

(c) Following forms are not applicable :
e Specimen BG for Advance Payment & stage payment.
e Form of Disputes review board agreement.
e Exceptions & Deviations,

(d) The following Existing clauses are Modified as under :

e Section - 1 : Clause No. 4.1 d ; Details of Equipment’s available with
the Bidder

e Section — 1 : Clause No. 4.1 e ; Managerial/ Manpower Available
with the Bidder.

e Section - 1 : Clause No.4.2 d ; Major items of construction
equipment available with the Bidder

e Section — 1 : Clause No. 4.2 e ; Qualification and experience of key
management & technical personnel available with Bidder.



Section - 2 : Table : 5 - The List of Equipment available with bidder.
Section - 2 : Table : 6 - Qualification and experience of key personnel
available with the bidder. Attach biographical data.

Companies/Contractors may jointly undertake contract/contracts. The
number of partners in JV/Consortium shall be limited to maximum of
three. Each entity would be jointly and severely responsible for
completing the task as per the contract, however declaration of the Lead
member (JV has to designate one partner as Lead Member in their MOU)
to be indicated by bidders. The firms with at least 26% equity holding
each are allowed to jointly meet the eligibility criteria.

1)

2)

A legally binding Joint venture / Consortium Agreement signed by
authorized signatories of all the partners of the JV/Consortium, as
per the Performa at Section - VIII shall be enclosed with the bid.
Power of attorney duly executed and signed by legally authorized
signatories of all the partners, authorizing the Lead Partner (a) to
submit bid, negotiate and conclude contract and incur all liabilities
therewith on behalf of the partner(s) of the JV/Consortium during
the bidding process; and (b) in the event of a successful bid, to incur
liabilities and receive instructions for and on behalf of the partner(s)
of the JV /Consortium and to carry out the entire execution of the
contract including payment, exclusively through Lead Partner, as
per the Performa at Section-VIII, which shall be duly authenticated
by a notary public or equivalent certifying Authority, shall be
enclosed with the bid.

The bid and in the case of the successful bidder, the Agreement,
shall be signed and 7/ or executed in such a manner for making it
legally binding on all partners (including operative parts of the
ensuing Contract in respect of Agreement of Arbitration, etc.). The
Contract shall be signed by legally authorized signatories of all
partners.

The Lead Partner shall be authorized to receive instructions for and
on behalf of the partners of the Joint venture and entire execution
of the Contract including payment shall be carried out exclusively
through the Lead Partner. A Statement to this effect should be
included in the Joint Venture Agreement.

All partners of the Joint Venture shall be liable jointly and severally
for the execution of the Contract in accordance with the Contract
terms, and a Statement to this effect should be included in the Joint
Venture Agreement.



6) Bid Security as required shall be furnished by Lead Member of Joint
venture.

7) Performance Guarantee, as required, will be furnished by Lead
Member of Joint venture.

8) Participation by a firm in more than one JV /Consortium is not
permissible. A firm who submits bid on individual capacity is not
eligible to be a partner of a JV /Consortium. In case a firm's name
appears in more than one bid then both application may be rejected.

9) Each partner must submit the complete documentation, or portions
applicable thereto, required qualifying the firm for bidding.

10) All the partners of the JV/Consortium shall be jointly and severally
liable for due performance, recourse/sanctions within the joint
venture in the event of default of any partner and arrangements for
providing the required indemnities.

11) Notwithstanding demarcation or allotment of work among the
partners, each partner shall be liable for non-performance of the
whole contract irrespective of their demarcation or share of work.

12) The Lead Partner shall be authorized to act on behalf of the
JV/Consortium.

13) All the correspondences between the Employer and the contractor
shall be routed through the Lead Partner.

14) In the event of default by the Lead Partner, it shall be construed as
default of the Contractor; and Employer will take action under
relevant clause(s) of the Bid Document and/or General Terms and
Conditions of Contract.

15) An undertaking that all the partners are jointly and severally liable
to the Employer for the performance of the contract shall be enclosed
with the bid.

16) In the event of any partner leaving the JV, it shall be intimated to
the Employer within 30 days by other partner(s). Failure to do so
shall be construed as default of the contractor and the Employer
may take action under relevant clause(s) of the Bid Document
and/or General Terms and Conditions of Contract.

17) The contractor shall not alter its composition or legal status without
the prior written permission of the Employer. Failure to do so shall
be construed as default of the contractor and the Employer may take
action under relevant clause(s) of the Bid Document and/or General
Terms and Conditions of Contract.

18) One of the partners of JV/Consortium should have downloaded the
bid documents.



e Section - 1 : Clause No. 16 B : Earnest Money Deposit (EMD) should
be 1 % of the estimated cost of work and maximum amount of earnest
money should be Rs. 50.00 lacs.

“In case of Micro and Small Enterprises (MSESs) holding valid certificate issued by
any agencies/ organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such bidder
shall upload the scanned copy of valid certificate in preliminary bid stage as well
as duly filled in and signed ‘Bid Securing Declaration’ as per format provided in
the tender document (Annexure II), failing which the bid shall be considered
non-responsive”.

EMD of amount Rs. 5,43,428.00 should be payable in form of Bank Guarantee
in favor of “Board of Deendayal Port Authority”, issued by any
Nationalized/Schedule (Except Co-operative) Bank only having Its branch at
Gandhidham as per enclosed format valid for 28 days beyond bid validity).

The bidder who has submitted an MSME (Micro, Small, and Medium Enterprises)
certificate in absence of the EMD (Earnest Money Deposit) and security is
required to submit the Bid Security Declaration Form as per the stipulated
guidelines of the tender. This declaration serves as an assurance of the bidder's
commitment to providing the required bid security within the specified
timeframe, and it acknowledges the importance of adhering to the tender
requirements. The bidder's proactive approach in promptly submitting the
necessary form demonstrates their intent to participate responsibly and abide by
the tender's rules, further highlighting their professionalism and dedication to
the bidding process.

The provision in special conditions, which form a part of contract, shall
have precedence over those specified in other sections in case of diversity,
if any.

All works within the scope of this Tender must be completed within a
period of 18 (Eighteen) months from the date of written order of the
Engineer-in-charge to commence the work.

Bidders are advised to consider the below points while submitting the offer

(N If multiple bidders submit work experience showing the
same/particular work, then such experience will be considered only
for Main Contractor.

(I)  Similar work carried out for private client, TDS invariably be submitted to
make the bid responsive.



()

(V)

(V1)

(V)

If the similar work is executed as sub-contractor, it is mandatory to
upload the sub-contract permission letter obtained from the Govt./Public
Sector officer in case work belongs to the Govt./Public Sector, or from the
owner of the project in case work belongs to private organization. Also the
completion certificate/Form 3A authenticated by concern Govt./Public
Sector officer or owner of the project shall be uploaded along with TDS
certificate deducted from that particular work issued by the competent
authority shall be submitted along with bid submission. Further, if sub
contract is not authenticated, the bidder shall be considered non-
responsive. The decision taken by DPA shall be final.

The completed works only is considered for qualification. Partly
completed works or works are in progress shall not be considered
for qualification.

If the work is completed successfully and contract is under
maintenance period, such works are considered as a completed
works for evaluation purposes.

In case of any contract having material and labour components
are controlled at different heads, in such cases the value of
work indicated in work order and respective completion
certificates only considered for experience.

If the tenderer have successfully completed the work (date of
completion of work i.e. physically/actually completion irrespective
of maintenance period ) during last 7 years ending last day of month
previous to the one in which applications are invited irrespective of
date of commencement / start of work. Such experience of work is
also considered for evaluation in work experience.

If the tenderer has executed “Similar works" in any
Contract/Project/BOT Project/Turnkey Project etc. In those
particular Projects/Contracts, if the cost of Construction /
Maintenance (separately or combined) of Road work including allied
Civil work and Road crust successfully in that particular contract
meets the requirement of MQC, such experience shall also be
considered for evaluation.

Arbitration Clause

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs,
drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim right, matter or any other thing what so ever,
in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, order or to the
condition or otherwise concerning the work or regarding the
execution or failure to execute the same whether arising during the
progress of work or after the completion thereof as described here in



)

(V)

(V1)

(V)

after shall be referred to the Chairman for sole arbitration by himself
or by any Officer appointed by him.

It will be no objection to any such appointment that the
arbitrator is an employee of the Board or the Government, that he
had to deal with the matter to which the contract relates and that in
course of his duties as an employee of the Board or the
Government, he had expressed views on all or any of the
matters in dispute or of different. The arbitrator, who has been
dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for
any reason, the Chairman then holding the office shall arbitrate
himself or appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than the
Chairman himself or any officer appointed by him shall act as
arbitrator.

It is a term of the contract that only such question and disputes as
were raised during progress of work till its completion and not
thereafter shall be referred to arbitration. However, this would not
apply to the questions and disputes relating to liabilities of parties
during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall
give a list of disputes with amounts of claim in respect of each said
disputes along-with the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims /
disputes in writing, as aforesaid, within 120 days of receiving the
intimation from the Nodal Officer or his nominee that the final bill
is ready for payment, the claim of the contractor shall be deemed to
have been waived and absolutely barred and the Port Authority shall
be discharged and released of all liabilities under the contract in
respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate
only such disputes 7/ claims as referred to him by the appointing
Authority and give separate award against each dispute/claims as
referred to him. The arbitrator will be bound to give claim wise detail
and speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on
all the parties to the contract.



(IX) The arbitrator may from time to time, with the consent of both the
parties, enlarge the time for making and publishing the award.

(X)  Arbitration shall be conducted in accordance with the provision of
Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made there under and for the time
being in force shall apply to the arbitration proceedings under this
clause.

(XI) It is also a terms of the contract that if any fees are payable to the
arbitrator, this shall be paid equally by both the parties.

(XIl) It is also a term of the contract that the arbitration shall be deemed
to have been entered on the reference on the date he issued the first
notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

(XI) Venue of arbitration shall be such place as may be fixed by the
arbitrator at his sole discretion.

Secured advances

Secured Advances on the security of materials brought to site and to be
consumed within a period of 3 months may be made to the contractors for
items which are to be used on work.

Secured advance shall be granted only for non-perishable/ non breakable

items like steel, Aluminum or steel frame works/doors/windows etc.

The Executive Engineers can sanction the secured advance up to an

amount not exceeding 75% of the value of the materials as assessed by the

Engineer-in-charge considering the bill invoice, or an amount not

exceeding 75% of the material element cost in the tendered rate of the

finished item of work, whichever is lower.

A formal agreement should be drawn up with the contractor under which

Port Authority secures a lien on the materials and is safeguarded against

losses due to the contractor postponing the execution of the work or due

to shortage or misuse of the materials, and against the expense entailed
for their proper watch and safe custody.

Payment of such advances should be made only on the certificate of an

officer not below the rank of Assistant Engineer that:

(i) The gquantities of materials for which the advances are made have
actually been brought to site and stacked in proper and safe custody
and measured.

(i)  Full quantities of the materials, for which advance is to be made, are
required by the contractor for use on items of work for which rates for
finished work have been agreed upon.

(ili) The quality of materials is as per the specifications.



10.

11.

12.

13.

14.

15.

Recoveries of advances so made should not be postponed until the whole
of the work entrusted to the contractor is completed. They should be made
from his bills for work done as the materials are used, the necessary
deductions being made whenever the items of work in which they are used
are billed for.

Contractor has to comply with all the motor vehicle rules and regulations
etc. as per government rules and D.P.A. will not be responsible for any
violation of rules.

The contractor is expected to have full knowledge of work, work site and
nature of work and no claim what-so-ever shall be entertained in this
regard.

The tender containing the conditions for lowering or raising the rates
quoted shall be liable for rejection.

Income tax shall be deducted as directed by the Central Board of Direct
Taxes, Ministry of Finance, Government of India.

The contractor shall strictly follow the instructions of Engineer-in-charge
or his representative as regards to the execution of work.

The contractor shall be required to execute the work in such a way so as
not to cause any damage, hindrance or interference to the activities and
work going on in the area adjoining thereof. Any damages shall be repaired
by him at his own cost. If he does not repair the damages in reasonable
time period, the same will be repaired by Deendayal Port Authority at the
sole risk and cost of contractor and amount will be recovered from the bill
due.

The Engineer-in-charge will be entitled to deduct or adjust any sums of
money payable by the contractor executed by him or on his behalf from
the present contractor.

All the tools, plants and sundries etc. are required to be brought by the
contractor for carrying out the work to the complete satisfaction of
Engineer-in-charge without any extra cost.

The tender for the work shall remain open for acceptance for the period of
120 days months from the date of opening of the tender.

The value of stamps to be affixed on agreement shall be of appropriate
value prescribed for bond as per latest provision of law enforce on the date
of execution, however, if the contractor furnishes G.P.F. notes, approval
guarantee in respect of or part of security deposit the stamp duty
chargeable for the amount shall be prescribed for agreement payable in



16.

17.

18.

19.

20.

21.

22.

accordance with the latest provisions of law enforce on the date of
execution of contract. All the cost of stamp duty shall be borne by the
contractor.

Site Order Book is to be maintained by the contractor at the site of
work/office work site office. The orders and instructions issued from time
to time by the Engineer-in-charge or his representative and written in
order book shall he deemed to have legally issued to the contractor and
the contractor shall sign each entry in the order book as a token of his
having received such orders and instructions. The order book shall be
returned to the Engineer-in-charge in good condition after the completion
of work or whenever required by the Engineer-in-charge.

The Bank Guarantee if submitted in lieu of Security Deposit must be from
any Nationalized Bank / Scheduled Bank (Except Co-operative Banks)
having its branch at Gandhidham.

Contractor has to arrange his own means of transportation for the work.

All the safety rules and health measures must be adopted by the
contractor while working.

All the labour acts, rules and regulations enforce from time to time shall
strictly be followed by the contractor. The contractor has to obtain license
from the Assistant Labour Commissioner(C), Gopalpuri prior to the
commencement of the work, in case he intends to engage 10 or more
labour on any day during the execution of work and he has to be registered
with A.L.C., Gopalpuri, if he is intending engage more than 10 labours.

All the entries inside Cargo Jetty area for the vehicle / man power are being
mandatorily regulated through RFID. So all the vehicles / man power
entering the port should have to register first on RFID portal of D.P.A. and
then have to pay necessary charges towards enter inside Port through
RFID tag & wallet at the applicable rate and that may vary from time to
time. Labours / other man power also provided with RFID entry permit on
the payment of necessary charges to authority for issuance of necessary
permit / ID card. So Contractor has to consider the this aspect for payment
of necessary charges towards entries of vehicles and issuance of ID cards
to their employee / labour while quoting their rates in the bid. No separate
claim will be entertain on this account.

A bill shall be submitted by the contractor each month on or before the
date fixed by the engineer-in-charge for all works executed in the previous
month and the engineer-in-charge shall take or cause to take the requisite
measurement for the purpose of having the same verified and the claim,
as far as admissible, adjusted as far as possible, before the expire of ten
days from the presentation of the bill. If the contractor does not submit
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the bill within the time fixed as aforesaid, the engineer-in-charge may
depute within seven days the date fixed aforesaid, subordinate to measure
up the said work in the presence of the contractor whose counter signature
to the measurement list will be sufficient warrant and the engineer-in-
charge may prepare a bill from such list.

Before taking measurement of any work, the engineer-in-charge or a
subordinate deputed by him shall give reasonable notice to the contractor
if the contractor fail to attend at the measurement after such notice or fails
to countersign or to record the difference within a week from the date of
measurement in the manner required by the engineer-in-charge then in
any such event the measurement taken by the engineer-in-charge or by
the subordinate deputed by him as the case may be shall final and binding
on the contractor and the contractors, contractor shall have no right to
dispute the same.

In the event of the contractor(s) committing a default or breach of any of
the provisions of the boards contractor’s labour regulations and model
rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above
regulations and rules which is materially incorrect, he/they shall without
prejudice to any other liability, pay to the board a sum not exceeding
Rs.200/- for every default breach or furnishing, making, submitting filling
such materially incorrect statements and in the event of the contractor (s)
defaulting continuously in this respect, the penalty may be enhanced to
Rs. 200/- per each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender the decision of the engineer-in-
charge shall be final and binding on the parties.

During the execution of job and during working hours at any time,
contractor or his responsible representative shall be available for any
instructions from the representative of the Engineer-in-charge.

As part of execution of awarded job, the contractor shall make appropriate
arrangement for transportation of required materials/other resources from
one location to other location at his cost.

The tenderers will not have any right to claim for employment in the
department, in future on the basis of approved tender. The contractor shall
employ no one connected with or in the employment of DPA, as a partner
or employ to execute this contract work.

It shall be expected that for want of sufficient resources, including required
type of equipments/consumables, or supervision the quality of jobs must
not be adversely affected otherwise it will attract heavy penalty for full job
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on the contractor, minimum amount of total qty. quoted by the contractor
for each item.

The Engineer-in-charge may delete, increase/decrease Qty. of any number
of items included in this contract without assigning any reasons and no
disputes/claims on this account shall be entertained.

The tenderers are not expected to make any post-tender modifications.
Hence the tenderers should not make any correspondence regarding the
tenders after submission of the same on due date and time. No cognizance
of any correspondence shall be taken and if any tender persists with the
same, necessary action will be initiated against him. All the tenders
received on or before the due date and time shall be opened if otherwise
found in order.

The Contractor shall have a valid GST Registration number failing which
bid will be liable to discharge.

The contractor shall submit the bill, monthly in triplicate for the work done
during the preceding month.

Force Major : These will be restricted to acts of God only.
DEFECT LIABILITY PERIOD

Defect liability period for the work is Three year (Thirty-Six month) from
the certified date of completion of work consider.

Contractor is responsible for rectify defects of relevant items carried out
in work, during defect liability period and no any payment for that will be
made to contractor for that, in defect liability period.

The contractor shall be responsible to make good and remedy at his own
expenses any defect which may be develop or may be noticed before the
period mentioned hereunder from the certified date of completion. The
Engineer in charge shall give the contractor a notice in writing above the
defects and the contractor shall make good the same within 15 days of
receipt of the notice. In the case of failure on the part of the contractor,
the Engineer in charge may rectify or remove or re-execute the work at
the risk and cost of contractor. The Engineer in charge shall entitle to
appropriate the whole or any part of the amount of Balance S.D. towards
the expenses if any, incurred by him in rectification, removal or re
execution. The contractor shall immediately recoup the amount so spent,
that any given time the Balance S.D. shall be maintained as per the
relevant clause of the contract. If the contractor fails to recoup the
amount of performance security deposit, then Engineer in charge shall
be entitled to recovered the amount spent over the amount of
performance security deposit. The defect liability period shall be Three
year (Thirty-Six month) from the certified date of completion of work.
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> If contractor fail to attend the defect if any, within 15 days of written

notice served by the Engineer in charge, during Defect liability period,
the Security Deposit will be forfeited and defect will be rectified on risk
and cost of contractor.

GST Registration should be invariably mentioned in the bid / tender,
failing which the bid / tender will be treated as non-responsive and liable
to be discharged.

GST & PAN No. may be furnished with documentary evidence along with
the Tender Documents.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The applicable GST
shall be paid extra to the contractor after producing GST Invoice as per
the certified Bill by the department. However, element of GST shall not
consider for evaluation of bid.

"Contractor/service provider/supplier etc. has to ensure timely & proper
filling of GSTR 1 so that Deendayal Port Authority can avail input tax
credit in timely manner. In case DPA not allowed input credit due to
failure of part of the contractor/service provider/supplier etc., it will be a
financial loss to DPA & therefore same shall be recovered from the
payment/deposit of the contractor/service provider/supplier.

TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and
accordingly TDS under GST Act will be deducted @ 2% (1% CGST and
1% SGST or 2% IGST) from payment/credit give to contractor/
professional and other for work order / contract exceeding Rs. 2,50,000/.

Income Tax at applicable rate and surcharge as applicable on the payment
to contractor will be deducted from the payment and only net amount shall
be paid for as directed by the Central Board of Direct Taxes, Ministry of
Finance, and Government of India. Contractor has to furnish PAN No.
along with tender.

Tenderers are required to furnish their bank account details as per
enclosed Performa in order to arrange payment through Electronics
Clearing System.

The bidder shall give an undertaking that they have not made any payment
or illegal gratification to any person / Authority connected with the bid
process so as to influence the bid process and have not committed any
offence under the PC act in connection with the bid.

The bidder shall disclose any payment made or proposed to be made to
any intermediaries / agents etc. in connection with the bid.
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Contractor shall bring all the material in good condition and in seal pack
condition. No loose material shall be allowed in any case.

Prospective bidder(s) may raise query relating to bidding conditions,
bidding process and/or rejection of its bid. The reasons for rejecting a
tender or non-issuing a tender to prospective bidder will be disclosed
where written enquires are made by the concerned bidder.

The Contractor shall affix seal along with signature in the Tender, failing
which the bid / Tender will be considered as non-responsive and be liable
to discharge.

SUBMISSION OF BID

Bidders who wish to participate will have to procure/ should have legally
valid Digital Certificate, as per Information Technology Act-2000, using
which they can sign their electronic bids. The bidders can procure the
Digital Certificate from (n) code solutions a division of GNFC Ltd, who are
licensed certifying Authority by Government of India. All bids should be
digitally signed. For details regarding Digital signature certificate and
related matters, the below mentioned address should be contacted: (n)
code Solutions, A Division of GNFC, 301 GNFC Info tower, Bodakdev,
Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91 79 26857321 E-mail:
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652.

The accompaniments to the tender documents as described under Clause
4 shall be Scanned and submitted On-Line along with Tender documents.
However, the originals/ attested hard copies shall have to be forwarded
subsequently so as to reach the office of Superintending Engineer (H)
within 7 days of opening of the tenders.

DEADLINE OF SUBMISSION OF BID

Bids must be received by the Employer in On-Line System at website
https://kpt.nprocure.com not later than 12:00 hrs. on , In the
event of the specified date for the submission of bids being declared a
holiday by the Employer, the Bids will be received upto the appointed time
on the next working day.

The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause 9 of Section 1, in which
case all rights and obligations of the Employer and the bidders previously
subject to the original deadline will then be subject to the new deadline.

At the time of submission of the tender document, the tenderer shall
give an undertaking that no changes have been made in document. The
uploaded version of the Port Tender Document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the Port’s
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tender document and the one submitted by the tenderer, the conditions
mentioned in the Port’s uploaded document shall prevail. Besides, the
tenderer shall be liable for legal action for the lapses.

BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the printed forms to be had on
application at the office of the Engineer-in-charge and the charges in the
bills shall always be entered at the rates specified in the tender or in the
case of any extra work ordered in purpose of these conditions and not
mentioned or provided for in the tender at the rates hereinafter provided
for such work

PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be made to his
bank instead of direct to him, provided that the contractor furnishes to the
Engineer-in-charge (1) an authorisation in the form of a legally valid
document such as a power of attorney conferring Authority on the bank to
receive payment and (2) his own acceptance of the correctness of the
account made out as being due to him by the Board or his signature on
the bill or other claim, preferred against the Board before settlement by
the Engineer-in-charge of the account or claim by payment to the bank,
while the receipt given by such bank shall constitute a full and sufficient
discharge for the payment the contractor should, wherever possible,
present his bills duly receipted and discharged through his bankers.
Nothing herein contained shall operate to creates in favour of the any
rights of equities vis-a-vis the Board.

Construction of Site Offices and QA Labs

Site offices shall be constructed by the contractor to facilitate working at
site and to provide necessary facilities for maintenance of site records,
drawings, plans, approved samples, codes and specifications, copy of
agreement and detailed estimate etc.

The necessary staff for maintaining the office records like store keeper,
office assistant (2 Nos.) has to be deputed by Contractor. Contractor shall
also provide all office furniture, 2 Nos. Laptops, A.C on the work place/
site office. This staff shall work under the Nodal officer/ Site Engineer of
department for carrying out necessary record keeping/ office work. The
staff engaged shall have minimum qualification of Graduation with
knowledge of operation of Computer.
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Along with site office the QA Lab need to be established by contractor for
immediate testing of materials and design mix of concrete, soil parameters
etc. if required, as directed by the E-I-C. This would depend on the nature
of work and should be considered in the tender for works costing more
than 2 Crores, in which it would be necessary. The tests should be carried
out in the presence of JE & AXEN/AEN and test checked by the E-I-C.

Payment of Final Bill
Final bill of all works shall be paid as per DPA’s citizens’ charter. In case

contractor fails to submit the final bill within 2 months of completion of
work, the process of final bill should be initiated by the E-1-C suo-moto to
thwart the efforts of contractor to delay the preparation of final bill which
in all probability may be in the minus. Similarly E-I-C should not delay
recoveries for any overpayments detected/ the recoveries being disputed
by the contractor on the plea that contractor has gone to Arbitration.

Refund of performance Guarantee
Refund of security deposit is governed by relevant clause of the contract.

It shall be refunded without waiting for a formal application from
contractor after the same becomes due for refund.

Materials arranged by the contractor
The contractor shall submit original bills for the cement, steel, asphalt etc.

for verification, brought to site. In all contracts where issue of cement and
steel is not stipulated, special conditions shall be incorporated as below :

Special conditions for Cement

1)

2)

The contractor shall procure ...(as specified in the tender)...... grade
(conforming to IS ...(as specified in the tender)...... ) OPC cement, as
required in the work, from reputed manufacturers of cement having a
production capacity not less than one million tons or more per annum as
approved by the Ministry of Industry, Government of India, and holding
license to use ISI certification mark for their product.

The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s
name, date of manufacturing, batch number and ISI marking. The cement
shall be brought at site in bulk supply of approximately 50 tons or as
decided by the Engineer-in-charge. The cement godown of the capacity to
store a minimum of 1000 bags of cement shall be constructed by the
contractor at site of work for which no extra payment shall be made.

Samples of cement arranged by the contractor shall be taken by the
Engineer-in- charge and got tested in accordance with provisions of
relevant BIS codes. In case the test results indicate that the cement



arranged by the contractor does not conform to the relevant BIS codes,
the same shall stand rejected, and it shall be removed from the site by
the contractor at his own cost within a week’s time of written order from
the Engineer- in-charge to do so. The cement shall be used on the work
only after satisfactory test results have been received. The contractor shall
supply free of charge the cement required for testing including its
transportation cost to testing laboratories. The cost of tests shall be borne
by the contractor.

Double lock provision shall be made to the door of the cement godown.
The keys of one lock shall remain with the Engineer-in-Charge or his
authorized representative and the keys of the other lock shall remain with
the contractor. The contractor shall be responsible for the watch and
ward and safety of the cement godown. The contractor shall facilitate the
inspection of the cement godown by the Engineer-in- Charge at any time.

The actual issue and consumption of cement on work shall be regulated
and proper accounts maintained as provided in the contract. The
theoretical consumption of cement shall be worked out as per procedure
prescribed in the contract and shall be governed by conditions laid therein.
In case the cement consumption is less than theoretical consumption
including permissible variation, recovery at the rate so prescribed shall be
made. In case of excess consumption no adjustment need be made.

The damaged cement shall be removed from the site immediately by
the contractor on receipt of a notice in writing from the Engineer-in-
charge. If he does not do so within 3 days of receipt of such notice, the
Engineer-in-charge shall get it removed at the cost of the contractor.

The cement procured by the contractor should not have aged more than
12 weeks.

The cement should be supplied in Bags. However the usage of loose cement
in Silos will be allowed on prior approval of Engineer-in-charge.

In case concrete mixing with Batching Plant, Nodal Officer may allow
Cement to be used Bags/Silos/Bulk etc.

The Batching Plant shall be capable of separately proportioning each
type of material by weight. The Batching and Mixing shall be carried
out preferably in a forced action central batching and mixing plant
having necessary automatic controls to ensure accurate proportioning
and mixing. Calibration of Batching Plant shall be carried out at regular
intervals, as per relevant Indian Standard.

The Contractor shall also maintain a daily production record for that
plant, including details of which mixes were supplied and which
delivery dockets were dispatched.



iii. There should be record of what materials were used for that day’s

production including Water and Admixtures.

iv. The production of concrete at each plant shall be systematically

controlled. This is to ensure that all the concrete supplied shall be in
accordance with these requirements and with the specification.

v. Contractor to make quality manual and keep authenticated copy of all

1)

relevant Indian Standards. Work instructions, Process control chart,
Applicable Forms / Formats shall be made maintained. Contractor
shall also follow all applicable regulations like Environmental Laws,
Weight & Measure Department etc. Records shall be maintained by the
contractor to provide confirmation of the Quality and Quantity of
concrete produced.

Special conditions for Steel

The contractor shall procure Thermo-Mechanically Treated bars of grade
Fe500D/ Fe550D grade as per tender conditions and brand shall be
TISCO/VISAG/SAIL.

The grade of the steel such as Fe 500D/Fe 550D or other grade to be
procured is to be specified as per BIS 1786-2008 or updated version after
that.

The TMT bars procured from primary producers shall conform to
manufacture’s specifications.

The TMT bars procured shall conform to the specifications as laid by
Tempcore, Thermex, and Evcon Turbo & Turbo Quench as the case may
be.

The contractor shall have to obtain and furnish test certificates to the
Engineer-in- charge in respect of all supplies of steel brought by him to
the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as
per the provisions in this regard in relevant BIS codes. In case the test
results indicate that the steel arranged by the contractor does not
conform to the specifications as defined under para (1) above, the same
shall stand rejected, and it shall be removed from the site of work by the
contractor at his cost within a week’s time of written orders from the
Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contractor at site of
work in such a way as to prevent their distortion and corrosion, and
nothing extra shall be paid on this account. Bars of different sizes and
lengths shall be stored separately to facilitate easy counting and checking.



5)

For checking Physical properties like nominal mass, tensile strength,
bend test, re-bend test etc. and Chemical properties/tests the specimens
of sufficient length shall be cut from each size of the bar at random, and
at frequency not less than that specified below:

Size of bar |For consignment below |For consignment above

100MT 100MT

Under 10 mm |One sample for each One sample for each
dia. bars 25MT or part thereof 40MT or part thereof

10mm to 16mm [One sample for each 35 One sample for each 45
dia. bars MT or part thereof MT or part thereof

Over
dia. bars MT or part thereof MT or part thereof

16mm [One sample for each 45 One sample for each 50
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6)

The contractor shall supply free of charge the steel required for testing
including its transportation to testing laboratories and the testing charges
shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and
proper accounts maintained. The theoretical consumption of steel shall
be worked out as per procedure prescribed in the contract. In case the
consumption is less than theoretical consumption including
permissible variations (+3% for cutting into pieces +/- 2% for variation in
weight) recovery at the rate so prescribed shall be made. In case of
excess consumption no adjustment need to be made.

The contractor shall submit all bills on the printed form to be had on
application at the office of the engineer-in-charge and the charges in the
bills shall always be entered at the rates specified in the tender or in the
case of any extra work ordered in purpose of these conditions and not
mentioned or provided for in the tender at the rate hereinafter provided for
such work.

The bidder has to execute Integrity pact agreement with Deendayal Port
Authority (As per Appendix enclosed). Shri S.K. Sarkar, IAS (Retd.) and
Sh. Saurabh Chandra, IAS (Retd.) has been nominated as Independent
External Monitor for Integrity Pact. Whose address is as under :

1. | Sh. S. K. Sarkar, IAS (Retd.) 2. | Sh. Saurabh Chandra, IAS
B-104, Nayantara Aptt., (Retd.)
Plot 8 B, Sec-07, Dwarka, A-9, Sector - 30,




55.

56.

57.

58.

New Delhi - 110 075 Noida (U.P.) - 201301
Mobile N0.98111 49324 Mobile N0.9871322133
Email : sksarkar1979@gmail.com Email : saurabh7678@yahoo.co.in

Scanned copy of pre-contract Integrity Agreement (as per appendix) is to
be uploaded in Preliminary bid. Original hard copy of Pre-contract Integrity
Pact Agreement shall be submitted by post or hand immediately after
closing date of online E-tender failing which tender shall be considered
non responsive.

Deviation in quantities
Normally deviation means deviation in quantities of agreement items, i.e.

where there is increase or decrease in the guantities of items of work
specified in the agreement.

Rates for such deviated items shall be calculated strictly as per the
provision of agreement clauses.

Deriving the Market rates :

As per provisions of variation clauses sometimes rates are to be
determined based on market rates in certain conditions. In such cases the
contractor within 14 days of receipt of order for execution of deviated
quantities, extra or substituted items beyond permissible limits and before
the commencement of such work shall give notice, for revision of rates,
supported by proper analysis, for such quantities. Engineer-in-Charge
shall consider the analysis submitted by contractor and determine the
rates on basis of market rates.

Further in case market rates are less than the agreement rates then in
such a case Engineer-in-Charge should give notice to the contractor
within one month of occurrence of the excess and should decide the rates
based on market rates considering the reply of contractor.

The analysis of rates on market rates should be on similar lines as adopted
in the justification of tender except that market rates of material/labour,
hire charges of plant and machinery intended to be used prevailing at the
time of such order or occurrence shall be adopted. Over and above the
market rates so arrived 10% would be added for overheads and profit of
the contractor.

The contractor shall arrange to supply samples of coarse aggregate and
fine aggregate etc. to the Port Laboratory for mix design for concreting



59.

60.

61.

62.

63.

64.

works. Mixing of cement concrete works shall be on weigh batching basis
as per approved design. For better Mixing of cement concrete works shall
be on weigh batching basis as per approved design. The minimum cement
content shall be 390 kg/m3 for M-30 grade and 420 kg/m3 of controlled
cement concrete.

The testing charges of concrete mix design will be borne by department.

The cubes casted at site shall be brought to Port Laboratory, Kandla for
testing and test results shall conform to IS 456 (latest edition). Testing
charges of the cubes for 28 days test only shall be born by the contractor.
If the result is not satisfactory the concrete work will have to be dismantled
and redone by the contractor at his own cost.

The Engineer-in-charge reserve the right to ask contractor to cast
additional c.c. cubes at the different stages and works for testing, if
required at 3/7 days period. No separate payment shall be made to the
contractor on account of the cost of the labour and materials required for
casting of the cubes required for 3/7 days testing. The testing charges for
these cubes shall be borne by Department.

The steel plates or water-proof marine ply wood form work shall be used
for the R.C.C. / C.C. works.

Though the drawings to be supplied will be exhaustive the decision of the
Engineer-in-charge regarding any change in the drawings shall be final
and binding to contractor and no dispute / claim regarding extra payment
shall be allowed on account of such changes.

The contractor has to provide sufficient barricades with proper
illumination in night and reflective sign boards to site of work so that
traffic plying nearby should not damage the recently concreted work. In
case of any damage on account of above, the entire responsibility will
remain with contractor and nothing extra will be paid on this account.

The tenderer shall examine carefully the condition of contract,
specifications and drawings etc. before submitting the tender. He shall
also visit and inspect site of work and acquaint himself with all local
condition in the cargo jetty of port, availability of construction materials
and labourers nature of soil and working condition at and around the site
before submitting the tender. No dispute/claims what-so-ever shall be
entertained for the work of any nature arising out of local conditions.

The contractor shall have to carry out the work maintaining proper camber
and gradient to the paving as directed by the Engineer-in-charge.
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The stone metal 10 to 20 mm, 25 to 40 mm, crush metal and sand shall
be from approved quarries.

All batching material such as coarse aggregates, sand etc. shall be weighed
in mechanical portable weigh batches conforming to 1.5.2722 as per
approved mix design.

The strength of concrete shall be determined by compressive strength test.
For this purpose, during the progress of the work cube samples shall be
cast for testing at 7 days and 28 days as per the IS 456.

Stripping of Form work shall be done as per relevant clause in IS 456-
2000. No dispute/claims shall be entertained on account of this.

Proper arrangement shall be made for the protection of fresh concrete
work.

On completion of CC works, no persons shall be allowed to move on green
concrete surface. As such contractor shall have to make a special
arrangement for finishing the concrete in such a way so as not to disturb
the green concrete.

Test cubes shall be cured and stored as provided in IS 516. The contractor
shall send at his own cost, all the test cubes in the Port laboratory for
testing. The cost of sampling, material, test cubes and testing shall be
borne by the contractor for 28 days cube.

The forms shall be jointed neatly and shall be set with exactness to the
required grade and alignment.

The contractor shall have to arrange the entry permit for himself and his
staff, lab ours etc. from CISF, Deendayal Port Authority if the work is to
be carried out inside cargo jetty area, at his own cost as per the rules and
regulation in force at that time.

The form work shall be made up from water proof plywood of good quality.

The rate shall include the cost of materials and labour for the operations

involved such as

(1) Splayed edges, notching allowances for over laps and passing at
angles, battens, centering, shuttering, strutting, propping, bolting,
nailing, wedging, easing, striking and stripping of the same.

(ii) Filleting to form stop-chamfered edges or splayed external angles
not exceeding 20 mm. width.

(ili)  Dressing with oil to prevent adhersion of concrete with shuttering.

(iv)  Raking or circular cutting.
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All the form work shall be inspected by the Engineer-in-charge and their
suitability ascertained the form shall be thoroughly scraped, cleaned
before reusing the same.

If available, electric supply will be given by D.P.A., otherwise contractor
has to make his own arrangement for electric supply. The charges for
electric supply consumption will be borne by contractor as per prevailing
rates of DPA.

Proper arrangement shall be made for the protection of fresh concrete
work.

On completion of CC works, no persons shall be allowed to move on green
concrete surface. As such contractor shall have to make a special
arrangement for finishing the concrete in such a way so as not to disturb
the green concrete.

The contractor shall have to make his own arrangement for water required
for the work.

Individual quantity for any tender items of work may vary to any extent as
required by DPA for which the contractor shall not submit any
dispute/claim what-so-ever, so long as the total amount of such variation
does not exceed plus or minus 30 % of the Total contract value awarded.

The contractor shall carry out the work maintaining proper camber, slope
and gradient to the road or parking area/berm as directed by the Engineer-
in- charge.

The contractor shall have to collect and stack the required materials from
the approved quarry. These materials shall be free from foreign materials
and should be got approved from the Engineer-in-charge before putting
them into use. These materials shall be of required size and are to be duly
screened. Unwanted or rejected materials shall not be stacked at the site
of work and shall be removed by the contractor at his own cost.

Contractor has to give samples of quarry materials and same shall be got
approved before starting of work.

As per site condition, the approach etc. will be required which the
contractor shall provide at his own cost. Contractor shall consider these
aspects while quoting the rates in tender. Nothing extra will be paid for the
same.

Stone metal shall be hard, durable and free from excess flat elongated soft
and dis-integrated particles, dirt and other objectionable materials.
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The contractor has to provide sufficient barricades to the site of work in
such a way that the traffic plying nearby the barricaded area should not
damage the recently completed asphalt surface and plying of such vehicles
during construction/repairs should be prevented strictly. If any damage is
caused due to improper barricading and negligence of contractor to the
recently completed surface, the contractor has to repair such damage at
his own cost. Nothing extra will be paid for this.

All the rules and regulations in force for entry inside the port premises
shall be observed and following by the contractor and by his employee staff
etc.

Wherever excavated 7/ surplus stuff is to be deposed off, ground should be
properly dressed as directed by Engineer-in-charge at no extra cost.

The contractor shall notify in writing to the Engineer an address at
Gandhidham complex for serving to the contractor any communication or
any notice to be given to him under the contract and any such
notice/communication to the contractor shall be deemed to be duly served
if sent by registered post to, or left at such address or if delivered to the
agent or representative of the contractor, or left at, the principal place of
business or if contractor be a company, the registered office of the
contractor or at the contractor’s last known address.

The contractor shall have to do the chipping, chasing, hacking, cleaning
etc. to provide proper bond between new work and old work, as directed
and to the entire satisfaction of Engineer-in-charge without claiming any
extra payment in this regard, the contractor shall consider this aspect
while quoting the rates. No claims/disputes will be entertained thereafter
on this account.

The rubbish (obtained from demolition/dismantling/cleaning of road
surface) will have to be disposed off by the contractor as directed.

Minor dismantling, if required to be join new structure with old one shall
have to be done by the contractor and make it good as per original, without
any extra cost.

The contractor shall produce the sample of all the materials and shall get
it approved from Engineer-in-charge before staking at his site of work.

Payment/measurement of all items actually incorporated in the work, as
per requirement shall be made. Nothing will be paid for extra/more
quantity of work done by the contractor for the purpose of his working
facility etc.
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The contractor has to clear the civil material along the roads i.e. mud,
sand, soil, murrum / earth, metal, boulders etc. including their berms
which are to be removed and disposed off as directed without any extra
cost.

The contractor shall have to obtain quarry permits from the office of the
Geologist, Department of Geology and Mines, Bhuj-Kutch before quarrying
any secondary materials like sand, earth, murrum, rubble etc.

All royalties of materials, quarry fees, etc., payable by the contractor
directly to the authorities concerned and rates tendered shall be deemed
to be inclusive of all charges. Before claiming refund of Security Deposit,
the contractor shall produce 'No due certificate' from the Geologist,
Geology and mining department Bhuj.

Tenders with any condition, including conditional rebates, shall be
rejected. However, tenders with unconditional rebate will be acceptable.

Making bench mark pillars and reference line pillars, etc., and maintaining
them upto the completion of the work shall be the responsibility of the
Contractor. No extra payment shall be made for these. The drawings
enclosed with the tender documents to provide some idea of the job are
preliminary for tender purpose only and are by no means complete and
final, and do not show the full range of the work under the scope of the
contract. Work shall be carried out only on the basis of drawings marked
“Released for Construction” with addition, alteration, modifications, made
to aforesaid drawings from time to time and also according to other
drawings that would be supplied to the Contractor from time to time.

The services of fire watch for carrying out any hot works, as required by
the Port Authority, shall be made free of cost by the department. However,
all the necessary arrangements like obtaining a fire watch permit from the
concerned Authority, transportation of man and materials, if any, for fire
prevention etc. shall have to be done by the contractor at his own cost. No
claim what-so-ever on account of delay in arrangements or arrival of fire
watch services shall be entertained.

Supply of water

(i) The contractor shall have to make his own arrangements for the
water required for execution of work and for labours etc.

(if) Water used for mixing and curing shall be clean and free from
injurious amounts of oil, acids, alkalis, salts, sugar, organic
materials or other substances that may be deleterious to concrete
or steel.
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(iif)Unfiltered potable water is generally considered suitable for mixing
and curing. Mixing and curing with sea water shall not be permitted
in any case.

(iv)Periodically samples of water shall be tested as per 1S-3025 and as
a guide, the following concentrations represent the maximum
permissible values :

a) To neutralize 200 ml sample of water using Phenolphthalein as an
indicator, it should not require more than 2 ml of 0.1 normal NaOH.
b) To neutralize 200 ml sample of water using Methyl Orange as an
indicator, it should not require more than 10 ml. of 0.1 normal HCL.
c) The permissible limits for solids shall be as follows :

Permissible limits [Max.]

Organic 200 mg/lit
Inorganic 3000 mg/lit
Sulphates [So] 500 mg/lit
Chlorides [CI] 500 mg/lit
Suspended matter 2000 mg/lit

d) The PH value shall not be less than 6.

During the execution of works dewatering manually or by pumping is to
be done by the contractor at his own cost, if found necessary and no claim
on this account shall be entertained.

Payment of Structural steel shall be made on actual weighment basis and
theoretical calculation of sections whichever is less.

In the case of discrepancy between the schedule of quantities, the
specification and 7/ or the drawings, the following order of preference shall

be observed :
(i) Description of schedule of quantities.

(if) Particular specification and special condition, if any.
(iii)Drawings.

(iv)C.P.W.D. specifications.

(v) Indian standard specifications of B.1.S.

The paint shall be of first quality and shall be of
Asian, Nerolac, Burger, Shalimar or equivalent make.

While evaluating the tender, due regard will be paid to national defence.
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All materials like cement, steel etc. so produced by the contractor shall be
tested for quality, as per relevant Indian Standards and frequencies of
testing shall also be as per relevant Indian Standards.

Special Conditions for Environmental Protection

i The contractor(s) shall strictly follow up the environmental rules as
per the Environmental (Protection) Act 1986 while execution of the
work and as directed by Engineer-In-Charge.

ii. All construction materials i.e. Cement, Aggregates, sand & fill
materials which are to be used in construction work shall be covered
with Tarpaulin or other fabric materials as directed by Engineer-in-
charge.

iii. The Contractor(s) should stacked and disposed the waste materials
in such a manner which are not destroy the environment.

iv. The contractor(s) shall sprinkles the water to minimize the dust
emission.

V. Machine mixers, vibrators, way batches plant, diesel generator sets
and other vehicles engines shall not be left running when not in use.

Vi. Emission of NO 2 and SO 2 shall be maintained within the work site
area as per the International Regulations.

vii.  To prevent and minimize vibration and noise levels from machineries
/ vehicles during construction activities the contractor(s) shall take
the remedial action to minimize noise pollution.

viii. Provide adequate silencers attached with all vehicles and machines.

iX. Install suitable mufflers on engine exhaust and compressor
component.

X. The diesel generators set shall be used of noise less.

Xi. To contractor(s) shall stacked 7/ stored the construction materials at
adequate distance from coastal area.

xii. The contractor(s) shall provide the barrier to prevent the
construction materials from mixing up with surface /7 ground water.

xiii. The contractor(s) should discharge Waste generated during
construction work as per CPCB / GPCB regulations.

EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK.

Any changes in the contract are broadly classified as deviations. While No
changes should be done with an intention to cause any undue benefit to
the contractor but in the interest of the work for valid reasons or when
situation so demands quantities of agreement items can be increased or
decreased, extra items can be executed , agreement items can be
substituted materials/ T & P which was not stipulated can be issued and
period of completion can be extended for which necessary provisions and
unambiguous procedure should be incorporated in the contract to regulate
rates/ payments for such deviations.



110.

111.

112.

113.

114.

115.

116.

During execution of work, if any hindrance underneath/at ground level
observed / encountered is to be removed manually or mechanically. So
bidder has to visit the proposed site and acquaint himself completely and
also bidder has to consider the same before submitting the offer.

DPA may appoint Third Party Inspection Agency. Contractor has to obey
the instructions given by TPl during execution of the work including
necessary testing 7/ inspection etc. This work may also be inspect by any
Government / Vigilance Department and they may order for certain testing
/ inspection of executed work etc. Contractor has to assist to them and
also bear the expenses for such testing and results. The test
results/observations are binding on the contractor. Such incidental costs
are included in the quoted bid.

On award of the contract, the contractor to whom the contract has been
awarded has to provide at least 10 (Ten) bonded copies of Agreement
including the Technical bid, Price bid and the correspondence exchange
between the parties till the award of the work. One full set including
indexing, insertion of page nos. certification with index will be provided by
the Department. The cost of above ten sets is to be borne by the contractor.

100 saplings (minimum 6 ft. height) other than Tender item have to be
provided and planted by contractor. The plantation have to be made within
4 to 6 months from the date of award of work and has to be maintained
till the completion period of Contract. After completion period of Contract,
Contractor has to handed over the plantation to DPA. The cost of
plantations and its maintenance has to be borne by the Contractor as a
part of their social responsibility. No extra payment shall be made to the
Contractor for above. In the event of failure by Contractor to execute the
above work, it shall be done departmentally at the cost and risk of
Contractor.

The contractor has to upload the necessary documents for qualification
criteria such as, turnover, similar work experience certificates etc. and
hard copies of the same shall be submitted to the office with 07 days. The
hard copies of the documents other than uploaded documents for
qualification criteria i.e. turnover certificate and similar work experience
certificates will not be accepted.

The Contractor shall be registered under the Building and other
contraction work (Regulation of employment and condition of services) Act
1996.

The Documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended By Statutory Authority
from time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.



117.

118.

1109.

120.

121.

The payment from 2nd bill to the pre final bill, shall be released, subject
to the condition that the documentary evidence (copy of paid Challan in
Govt. Treasury) of the Welfare Cess @ 1% of work done or as amended by
Statutory Authority from time to time, paid to concerned Authority is
submitted for the previous bill.

The Contractor shall carry out work as per specifications & time line failing
which notice will be issued and after three notices, if performance not
found satisfactory, the contractor will be debarred for participating in new
tenders of Civil Engineering department for period of two years.

The rate quoted by Contractor shall be realistic. During the evaluation of
tender, if rates quoted by the Contractor are found un-realistic, the tender
shall be considered non-responsive & Engineer in-charge reserves right to
cancel no any correspondence shall be entertained in this regard.

The payment to the workers deployed by the Contractor should be paid
through their respective accounts only. The Contractor has to submit the
bills along with documentary proof for payments made to the labourers
through the bank.

Integrity Pact :

The Integrity Pact duly signed by Authorized person(s) with one witness need to be
submitted by the bidder along-with the EMD and tender free in preliminary bid as per
the format provided in tender document.

Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall be liable for rejection. The “Principal” means
“Deendayal Port Authority” and “Counter Party” means “Bidder”. If a Counter party
commits a violation of its Commitments and Obligations under the Integrity Pact Program
during bidding process, their entire Earnest Money Deposit, would be forfeited and in
addition, they may be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counter party after award of the Contract, DPA
shall be entitled to terminate the contract. DPA would forfeit the Security Deposits;
encase the Bank Guarantee(s) and other payments to counter party in such cases.

The procedure mentioned above regarding signing of Integrity Pact Agreement by both
the parties (Employer and Potential Bidder) shall be completed online. However, in case
of any technical glitch due to which if any potential bidder is unable to upload the IP
Agreement, then he/she shall submit the hard copy duly filled, signed IP Agreement to
the XEN (H), Nirman Building, New Kandla within a period of 07 (Seven) days and prior
to opening of technical bid, failing which bid of potential bidder shall be treated as
disqualified.

Contractor Executive Engineer (H)

Deendayal Port Authority



SPECIAL CONDITIONS FOR ELECTRICAL PART

In the event of dimension figures upon a drawing differing from those
obtained by measuring drawings shall be referred to the Chief Mechanical
Engineer, whose decision shall be final and binding upon the Contractor.

The Contractor shall submit the coloured three sets Hard copy of approved
drawing of cable routes, circuit diagram of LT installation layout, plans of
wiring with technical literature and soft copy and also three sets of as
made drawing on completion of work along with tracing.

While carrying out the work of electrical nature, the Contractor shall
adhere to the provisions of the Indian Electricity Rules, 1956 and as
amended from time to time and shall not violate any Regulations, which
he will be solely responsible.

While crossing the rail/road, damaged caused to it should be set right by
Tenderers to the Satisfaction of the Executive Engineer (TD), Deendayal
Port Authority. Before laying the new cables at existing route through
Road/ rail / jetty, contractor shall take written permission from
Engineering —-In-Charge, in this regard contractor shall make earmarked
drawing in two set, which will clear indicated the whereas cable will pass
and take permission from TD Division. After completion of new cable,
laying work contractor shall take NOC from Harbour Division regarding
satisfactory completion of Road/Rail/RCC crossing work at inside cargo
jetty area & copy of NOC same should be submitted to Executive Engineer
(Electrical).

The work shall be programmed in such a way that the electric supply to
the existing installations is not disturbed to the extent possible keeping in
view of the work of cutting existing cables, making straight joints and
terminating cable ends in the feeder pillar, switchgear etc. shall be carried
out within the shortest possible shut down periods to instruction.

Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively
earthed at the termination glands and connecting to the nearest earth
point. The tail end shall be taped with PVC adhesive tape appropriate
colour.

The cable to be supplied by the Contractor shall be in standard drum
length and straight joint shall be avoided as far as possible. In case same
cannot be avoided the Contractor shall supply the requisite number of
straight joints complete with jointing materials and accessories shall carry
out the jointing work at their cost.
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Necessary marking and lettering giving details of the circuits, cables etc.
shall be carried out on the pedestal and LT panels as per the directions
given.

All the supporting framework of the DB/LLP and other equipment shall be
painted with two coats of primer and two coats of finishing paints of grey
shade no 631 of IS: 5 after proper surface Cleaning, de-greasing, chemical
cleaning as per the recommendation of the manufacturer.

Caution board vitreous enamelled written in three languages, one being
the regional language, shall be fixed or displayed to indicate danger and
supply pressure according to the Indian Electricity Rules 1956 wherever
the supply is at 440 Volts and above.

Necessary cable route indicators and cable joint indicators shall provide
at an interval of 100 Meters approximately.

The Contractor has to provide the materials and equipments of following
make as per the approved list attached.

The contractor shall study the local working conditions at the site of work
before tendering and no claim what-so-ever shall be entertained.

The work shall be carried out in accordance with the best standards of
workmanship and to the entire satisfaction of the Engineer-in-Charge.

The electrical installation shall confirm to all currently applicable ISI
specification such as IS: 732, I1S: 3043, IS: 2309, IS: 3045 etc. with up to
date amendments including relevant IEC regulation and Indian Electricity
rules 1956 with up to date amendment.

Necessary earthing of wiring, Load Panel, etc. set will be carried as per the
IE rule & Act.

For laying the new supplied cable, contractor shall take route approval in
drawing from EIC same will be send to Civil Department for permission
through proper channel for Civil Item like Road/Rail/RCC Crossing,

For High Mast, Foundation work shall be carried out under supervision of
Civil Engineering Department. Necessary Drawing &amp; Material for
foundation shall be approved from civil Engineering Department.

The Tenderers shall quote the rate for cable lying, which shall include the,
cable tagging, dressing, end termination, appropriate size of glands &amp;
ferrule work as per requirement etc.

All wiring, shall be concealed/Surface as per specification & LED fittings
will be surface mounted Bulk Head, hence at the time of CIVIL work , firm
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shall be planed accordingly & continues touch with EIC, For concealed
wiring / Points/ sub Ckt. /location of LED fitting, LPP/Meter/DB,
otherwise firm shall be responsible for any untoward situation &amp; no
claim what-so-ever shall be entertained

Queries about the Technical Data
The Engineer-in-Charge will clarify queries on the Technical Data.

Instructions
The contractor shall carry out all instructions of the engineer or his
nominee which comply with applicable laws where the site is located

Safety
The Contractor shall be responsible for the safety of all activities on the
Site.

Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out
by Contractor and notify the Defects found if any. The Engineer-in-Charge
or his nominee may instruct the Contractor to rectify the Defect.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment
thereof within a reasonable time after actual delivery thereof at the place
of destination, if consignment is not in all respects in conformity with
terms &amp; conditions of the contract whether on account of any loss,
deterioration or damage before dispatch or delivery or during transit or
otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the
contractor from the moment of rejection and if such goods are not removed
by the contractor within 21 days from the date of intimation from the
Engineer-in-Charge. Engineer-in-Charge may either return to the
contractor at the risk and cost of the contractor by such mode of transport
as the Engineer-in-Charge may select or dispose off such material at the
contractor’s risk on his account and retain such portion of the sale
proceeds as may be necessary to recover any expenses incurred in such
disposals.

Deviations :

The bidder must read the tender document carefully and prepare the bid
for submission. It is important to note that deviations, if any, must be
brought out clearly in the technical offer, which shall be examined by
DEENDAYAL PORT AUTHORITY. If the deviation statement submitted by
the bidder does not contain any item, then it shall be construed that the
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bidder has accepted the same and no request from the Contractor, for any
change, shall be accepted by DPA at a later stage. In any case, no change
in specifications given in the tender agreement shall be permitted.
However, only in unavoidable circumstances, DEENDAYAL PORT
AUTHORITY may consider such requests from the Contractor, provided
the Contractor submits its request with adequate justification.

Approvals:

The Executive Engineer (E) shall give specific approval in writing within 7
Days to Contractor after written submission regarding Makes of Material
to be used for the Contract and Drawings, if any to be furnished by the
Contractor to Executive Engineer (E) for approval. Any corrections to be
suggested by Executive Engineer (E) in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or
other, and for their payment, housing, feeding and transport.

Registers to be maintained at site.

1. Site order Book:
A site order book is to be maintained by the contractor at the site. The
work orders and instructions written in the site order book shall be
deemed to have been legally issued to the contractor shall sign each
entry in the site order book as a token of his having seen the same. The
site order book shall be property of the Board and shall be handed over
to the Engineer- in-charge of the work in good condition on the
completion of the work or whenever required by the Engineer-in-charge
or his authorized representative.

2. Hindrance Register:
Every type of hindrance arising during the execution of work should be
invariably recorded in the hindrance register. The Hindrance Register
is to be maintained by the Engineer In Charge at the site. The
contractor shall sign each entry in the hindrance Register as a token of
his having seen the same. The Hindrance Register shall be property of
the Board.

Indian Dock Safety Regulations:

Necessary Indian Dock Safety Regulations for the safety purpose shall be
adhered to by the contractor and he will be held responsible for any
violation of the same.

Labour License:

The contractor will have to obtain License from Assistant Labour
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is
engaging ten or more workers on any day during execution of work.
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Payments Terms for Electrical Part:

All payments shall be made in Indian rupees unless specifically

mentioned.

(1) 70% payment will be released after receipt of material at site in good
condition, after obtaining insurance cover as per tender condition
and after inspection & acceptance of material by DPA.

(ii) 20% of item rate after completion of erection, installation, testing
and commissioning etc. and 90% of item rate for item covers only
laying/fixing etc.

(ifi)  10% will be released after successful completion of whole work and
handing over to DPA.

Valid Electrical Contractor license: The contractor / Sub Contractor shall
have valid electrical contractor’s license issued by their respective state for
carrying out electrical work of nature involved in this tender. The
contractor shall also have a valid Electrical Supervisor’s certificate of
competency, issued from the Commissioner of Electricity, Energy &
Petrochemical Department, (Inspection wing), Block No0.18, 6% floor,
Sector No. Il, Udyog Bhavan, Gandhinagar, Government of Gujarat or
equivalent authority from the other states/central Govt.

Guarantee:

35.1 The guarantee period shall be valid up to 36 (Thirty Six) months with
effect from the date of Completion Certificate of the work by DPA.
35.2 The Contractor shall give guarantee to the Board that the goods and
services under this contract will comply strictly with the contract, shall
be first class in every particular case and, shall be free from defects.
The Contractor shall further give guarantee to the Board that all
materials, equipment and the supplies furnished by him will be new

and fit for their intended purposes.

35.3 The Board shall promptly notify the Contractor in writing of any
claim arising under this guarantee. Upon receipt of such notice, the
Contractor shall promptly repair or replace the defective goods and/or
services at no cost to the Board. If the Contractor, having been notified,
fails to rectify the defects in accordance with the contract, the Board
may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

Insurance:

36.1 The contract shall provide in the joint names of the employer and
the contractor, insurance cover from the start date to the end of
guarantee period for the following events which are due to the
contractor risk:

a) Loss of or damage to the works, plan and materials
b) Loss of or damage to equipment
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c) Loss of or damage of property (except the works, plant, materials
and equipment) in connection with contract, and
d) Personal injury or death

36.2 All the materials shall stand insured from the time of arrival at site
till commencement of erection against fire, pilferage, damage and
against natural calamities for the value of 90 of each item.

36.3 During erection and till the work is completed and satisfactory taken
over by the DPA after testing the materials shall stand covered by
suitable erection insurance also for the value of 110% of the item. The
charges for the insurance shall be borne by the Contractor.

The contractor shall not deposit any materials at such a place that may
cause
inconvenience to the public or staff or nearby offices.

The Contractor shall execute the work in such a way that not to cause
inconvenience to the public or staff or nearby offices and not to cause
hindrance to traffic. Necessary barricading shall be done by the contractor
at his own cost if required.

For the purpose of measurements, the method prescribed in standard code
of measurements of the concern work shall be applicable.

All tools, plants, scaffolding ladder etc. and other machinery etc. required
temporary for the purpose of execution of work will have to be arranged by
the contractor at his own cost and storing of such tools, plants etc. will
have to be made by him.

All the rules and regulations governing DPA will be applicable.

After completion of the work, the site should be neatly cleaned by the
contractor.

The contractor shall ensure not to cause any damages to the port
properties in the vicinity of work site during execution of work. If any
damage occurs due to workmen/ machinery of the contractor, the
contractor has to make good the loss / damage at his cost.

All the work shall be carried out to the entire satisfaction of Engineer in
Charge.

Signature & Seal of Contractor Executive Engineer (E)

Deendayal Port Authority



Scope of Work & Technical Specifications for Electrical Part

1. Technical Specification for Item No. 1:
(a) Technical Specification for Main Distribution Panel.

This includes design, supply at site, installation, testing & commissioning
of outdoor pedestal type Main Distribution Panel, double shutter, handle with
locking arrangement (Pad lock-5 lever with keys), dust, damp and vermin proof.
The main distribution panel shall be fabricated from MS Sheet of 2.00 mm thick,
MS angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious
for easy maintenance and frame structure shall be with MS angle of suitable size
(min. 35 X 35 X 6mm) with inner sheet & inner angles & pedestal of pane made
from 65 X 65 X 6mm MS angle of with four legs of 12200 mm and shall be provided
with following items.

1 | 400A, 4 Pole ON LOAD Change over switch 1 No.
2 | 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 2 No.
3 | 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 4 No.
4 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
5 | Suitable size of Analog Ammeter & Volt meter with four portion | 1 each
selector switches
6 | Indicating Lamp- Red, Green and blue, 230V AC with in-built | 1 each
resistance.
7 | Three phase, 4 wire electronic energy meter 1 No.
8 | Surface mounted light sensor time switch 1 No.
10 | 50A, Three phase Ait Breaker Contactor 1 No.
11 | Electrolytic copper bus-bar of suitable size for phase and
neutral, PVC sleeved with colour code, Danger Board tie belt
MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of
suitable cadmium passivated hardware. The Panel shall be complete in all
respects with cable glands, lugs for incoming and outgoing cables including
interconnection with PVC insulated cable single core, standard copper conductor
of 650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with
tapped collar of suitable size having height of 500 mm above ground level
including grouting of legs in reinforced foundation of suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along
with panel at site. All the components shall be panel mounted type and hardware
cadmium passivated. The Main Distribution Panel shall be provided with 2 Nos.
Gl Terminals for earthing.



The Panel shall be manufactured from type test certificate holder having
Type Test Certificate of Distribution Panel of similar or above ratings. This
includes all labour & material as directed by Engineer-In-Charge.

(b) Technical Specification for Feeder Panel.

This includes design, supply at site, installation, testing & commissioning
of outdoor pedestal type Feeder Pillar Panel, double shutter, handle with locking
arrangement (Pad lock-5 lever with keys), dust, damp and vermin proof. The
main distribution panel shall be fabricated from MS Sheet of 2.00 mm thick, MS
angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious
for easy maintenance and frame structure shall be with MS angle of suitable size
(min. 35 X 35 X 6mm) with inner sheet & inner angles & pedestal of pane made
from 65 X 65 X 6mm MS angle of with four legs of 12200 mm and shall be provided
with following items.

1 | 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 1 No.
2 | 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No.
3 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
4 | Suitable size of Analog Ammeter & Volt meter with four portion | 1 each
selector switches
5 | Indicating Lamp- Red, Green and blue, 230V AC with in-built | 1 each
resistance.
6 | Three phase, 4 wire electronic energy meter 1 No.
7 | Surface mounted light sensor time switch 1 No.
8 | 50A, Three phase Ait Breaker Contactor 1 No.
9 | Analog Timer for control of street light
11 | Electrolytic copper bus-bar of suitable size for phase and
neutral, PVC sleeved with colour code, Danger Board tie belt
MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of
suitable cadmium passivated hardware. The Panel shall be complete in all
respects with cable glands, lugs for incoming and outgoing cables including
interconnection with PVC insulated cable single core, standard copper conductor
of 650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with
tapped collar of suitable size having height of 500 mm above ground level
including grouting of legs in reinforced foundation of suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along
with panel at site. All the components shall be panel mounted type and hardware
cadmium passivated. The Feeder Panel shall be provided with 2 Nos. Gl
Terminals for earthing.



The Panel shall be manufactured from type test certificate holder having
Type Test Certificate of Feeder Panel of similar or above ratings. This includes all
labour & material as directed by Engineer-In-Charge.

2. Technical Specification for Item No. 2:

This includes supply at site 1.1 KV grade, 4 core aluminum conductor, XLPE
insulated armoured cable of given sizes confirming to IS: 7098 (Part-1) 1985
with up to date amendments and of approved make with ISI mark. The
manufacturer shall produce TYPE TEST certificate with similar size of cable,
which shall not be more than 3 years old. The cable shall have
marking/Zembossing at the interval of every meter showing its progressive
length. The manufacturer’s routine test certificate shall produce with supply
of cable at site.

3. Technical Specification for Item No. 3:

This includes laying of cable through following type.

(a) Existing RCC Cable Trench:
The item includes laying of single length LT XLPE Insulated aluminum
conductor XLPE insulated armoured cable of 11kV grade in the existing
cable trench. The cable shall be laid after opening of trench by removing
the MS cheered plates / RCC trench cover. If any unwanted cable or waste
is available in the trench the contractor should clean the trench before
laying the new cable and obtaining clearance in writing from Engineer-in-
charge. After laying of the cable, cable trench shall be properly covered
with existing chequered / RCC trench cover plates as per original. The
item includes required material and labour as directed by Engineer in
charge.

(b) Hard/Soft Soil:
This includes laying of single length LT XLPE Insulated armoured
aluminium Conductor Cable of 1.1KV Grade (excluding supply of cable)
through excavation in soft/hard soil. The trench to be excavated 0.3 Mtr.
wide 0.6 Mtr. deep. The bed of 50mm of river sand shall be provided in the
bottom of the excavated trench. The cable shall be laid over the bed of river
sand. The cable shall be protected by providing and laying bricks both the
sides lengthwise parallel to the cable & the gaps shall be filled with river
sand. The cable shall be covered by keeping two bricks over the side bricks.
The filling of the trench shall be done with the excavated stuff & should be
watered and rammed properly to its original position. The excess excavated
stuff shall be disposed off from the Site of work and spreader in low laying
area as directed.
The contractor shall provide heat shrinkable straight through joint of
relevant size of approved make if the laying of cable shall be more than
standard drum length. This includes all labour and material as directed
by Engineer-in-Charge.



(c) On wall through saddles & clamps:

This includes laying of supplied single length cable up to 4.0 core x 50
Sg.mm LT armoured aluminum Conductor XLPE Cable of 1.1KV Grade
(excluding supply of cable) on existing wall/cement structure. The G.I.
Saddle set with base & Clamps shall be provided of suitable size (with
respect to cable outer diameter) made from G.I. flat 25 x 3 mm with G.I.
Nut bolts/heavy duty screws for clamping. The base shall be fixed rigidly
on wall/cement structure through cemented wooden gutties at 0.50 mtr.
Intervals & the cable shall be laid on 3mm thick G.l. saddle base on
wall/cement structure and clamped rigidly by G.l. screwing/bolting of
clamps. The work includes with all materials and labour as directed by
Engineer-in-charge.

(d) In RCC/Rail/Road through HDD method:

HT & LT XLPE Cable various sizes shall be laid underneath by using
Horizontal Directional Drilling (HDD) method by putting suitable diameter
Dia HDPE. HDPE pipe having strength 10Kg/sq.cm} shall in contractor
scope), the contractor shall have arranged JCB Machine for excavation,
water for drilling, de- watering pump, HDD equipments at their own cost.
The cable shall be pass through heavy duty HDPE pipe buried at nominal
minimum depth 165 cm or according to construction of RCC Road/ Rail
network or as per directed by EIC. For single size/length cable, individual
HDPE pipe shall be passing through a road /rail crossing, for another
cable; separate HDPE pipe shall pass through the Tunnel / trench. Laying
of HDPE pipes coupled by HDPE socket only after standard length in
excavated trench/tunnel and also sealing of HDPE pipe ends by suitable
cap. Back filling & dressing of excavated trenches as per specification.
This includes all labour and material as directed by Engineer-in-Charge

4. Technical Specification for Item No. 4:

The item includes providing & fixing concealed wiring for single phase sub-
circuit from the main switch /meter /DBs / MCBs to the switchboard with
Flame Retardant, 1100 Voltage grade, single core stranded copper conductor
wire of size 2.5 /7 4.0 sq. mm. as desired by EIC for phase & neutral wire and
1.5 Sg.mm continuous stranded copper conductor wire for earth to be laid
through PVC Round Pipe of suitable of Medium Mechanical Strength (MMS)
type and other accessories such as Tee, junction box, inspection bends, elbow
etc. of approved make. The proper size of grew shall be prepared by contractor
on wall/ceiling as case may be & the conduit pipe shall be laid through
prepared grove and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grove shall be closed with mixture
of cement & sand and to match with existing surface of wall/ceiling. Complete
work consists of necessary wiring connections and earth linking at both the
ends with all materials and labour as directed by Engineer-in-charge.

5. Technical Specification for Item No. 5:



The item includes providing & fixing concealed wiring for Modular
light/tube/bell point from switchboard with Flame Retardant, 1100 Voltage
grade, single core stranded copper conductor wire of size 1.5 sq. mm. for
phase & neutral wire and 1.0 Sg.mm continuous stranded copper conductor
wire for earth to be laid through PVC Round Pipe of size 20 mm Diameter of
Medium Mechanical Strength (MMS) type and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make. The proper size
of grove shall be prepared in old construction by contractor on wall/ floor and
the conduit pipe shall be laid through prepared grove in such case on the
ceiling portion the pipe is to be laid on the false ceiling by clamping properly.
But for new construction the pipes shall be laid during reinforcement work.
After laying of pipe the grove shall be closed with mixture of cement & sand
and to match with existing surface of wall/ceiling/ floor also incase of false
ceiling the pipe shall be properly clamped over the ceiling. The work consists
providing & fixing of one Moduler Bell Push/SP switch 6A x 250V with spark
shield ISI mark and to meet specifications of IS & 2 way connector at the end
side. The PVC unbreakable concealed box for required modules shall be
embedded properly in the wall and the switches shall be fixed on Modular
Plates for required Modules on the embedded box. The complete work consists
necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in-charge.

. Technical Specification for Item No. 6:

The item includes providing & fixing concealed wiring for Modular fan point
from switchboard with Flame Retardant, 1100 Voltage grade, single core
stranded copper conductor wire of size 1.5 sq. mm. for phase & neutral wire
and 1.0 Sqg.mm continuous stranded copper conductor wire for earth to be
laid through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical
Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grove shall
be prepared in old construction by contractor on wall/ floor and the conduit
pipe shall be laid through prepared grove in such case on the ceiling portion
the pipe is to be laid on the false ceiling by clamping properly. But for new
construction the pipes shall be laid during reinforcement work. After laying
of pipe the grove shall be closed with mixture of cement & sand and to match
with existing surface of wall/ceiling. The work consists providing & fixing of
one module SP switch 6A x 250V with spark shield with ISI mark and to meet
specifications of IS, 2 module Step cut electronic fan regulator with rotary
steps & 3 plate Ceiling Rose made from polycarbonate on suitable size of PVC
box with cover. The PVC unbreakable concealed box for required modules
shall be embedded properly in the wall and the switches shall be fixed on
Modular Plates for required Modules on the embedded box. The complete
work consists necessary wiring connections and earth linking at both the
ends with all materials and labour as directed by Engineer-in-charge.

. Technical Specification for Item No. 7:
(a) Full Point:



The item includes providing & fixing concealed wiring for Modular plug
point with Flame Retardant, 1100 Voltage grade, single core stranded
copper conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0
Sg.mm continuous stranded copper conductor wire for earth to be laid
through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical
Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grew
shall be prepared by contractor on wall/ceiling as case may be & the
conduit pipe shall be laid through prepared grew and incase of new
construction the pipes shall be laid during reinforcement work. After
laying of pipe the grew shall be closed with mixture of cement & sand and
to match with existing surface of wall/ceiling. The work consists providing
& fixing of one module SP switch 6A x 250V with spark shield with ISI
mark and 2 Module Modular 2 in 1 socket 6A x 250V with shutter made
from polycarbonate on suitable size of PVC box with cover. The PVC
unbreakable concealed box for required modules shall be embedded
properly in the wall and the switch & Socket shall be fixed on modular
plate of required modules on the embedded box. The complete work
consists necessary wiring connections and earth linking at both the ends
with all materials and labour as directed by Engineer-in-charge.

(b) Half Point:

The item includes providing & fixing half Modular point in existing switch
board with Flame Retardant, 1100 Voltage grade, single core stranded
copper conductor wire of size 1.5 sq. mm. for phase, neutral & earth. The
work consists providing & fixing of one module SP switch 6A x 250V with
spark shield with ISI mark and 2 Module Modular 2 in 1 socket 6A x 250V
with shutter made from polycarbonate on existing modular plate (by
considering 3 extra modules for half point in point wiring for
light/fan/tube/bell point). The complete work consists necessary wiring
connections and earth linking with all materials and labour as directed by
Engineer-in-charge.

8. Technical Specification for Item No. 8:
The item includes providing & fixing concealed wiring for Modular Power point
with Flame Retardant, 1100 Voltage grade, single core stranded copper
conductor wire of size 4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm
continuous stranded copper conductor wire for earth to be laid through PVC
Round Pipe of size 25 mm Diameter of Medium Mechanical Strength (MMS)
type and other accessories such as Tee, junction box, inspection bends, elbow
etc. of approved make. The proper size of grew shall be prepared by contractor
on wall/ceiling as case may be & the conduit pipe shall be laid through
prepared grew and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture
of cement & sand and to match with existing surface of wall/ceiling. The work
consists providing & fixing of 2 module 15/16A x 250V socket with shutter
with ISI mark, 1 module SP switch 15/16A x 250V with spark shield with ISI



mark & 1 module 10/16A fuse unit on suitable size of PVC unbreakable
concealed box with 4 module modular plate. The PVC unbreakable concealed
box shall be embedded properly in the wall and the fuse, switch & Socket
shall be fixed on 4-module modular plate and modular plate shall be fixed on
the embedded box. The complete work consists necessary wiring connections
and earth linking at both the ends with all materials and labour as directed
by Engineer-in-charge.

9. Technical Specification for Item No. 9:

The item includes providing & fixing concealed wiring for Modular
telephone/intercom point from distribution box of telephone/intercom placed
in the lobby to the room as directed by Engineer-in-Charge. The
telephone/intercom wiring shall be done with 0.5 Sg.mm. x 2 Pair PVC
insulated & PVC sheathed annealed tinned copper conductor to be laid
through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical
Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grew shall
be prepared by contractor on wall/ceiling as case may be & the conduit pipe
shall be laid through prepared grew and the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture
of cement & sand and to match with existing surface of wall/ceiling. The work
consists providing & fixing of 1 Module 2 line telephone jack with shutter
made from polycarbonate on suitable size of PVC box with cover. The PVC
unbreakable concealed box for required modules shall be embedded properly
in the wall and the 1 Module 2 line telephone jack shall be fixed on modular
plate of required modules on embedded box. The complete work consists
necessary wiring connections at both the ends with all materials and labour
as directed by Engineer-in-charge.

10. Technical Specification for Item No. 10:
This includes providing & fixing concealed wiring for A.C point with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire of
size 4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm continuous stranded
copper conductor wire for earth to be laid through PVC Round Pipe with IS:
of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of
approved make. The proper size of grove shall be prepared in old construction
by contractor on wall/ floor and the conduit pipe shall be laid through
prepared grove in such case on the ceiling portion the pipe is to be laid on the
false ceiling by clamping properly. But for new construction the pipes shall
be laid during reinforcement work.. After laying of pipe the grew shall be
closed with mixture of cement & sand and to match with existing surface of
wall/ceiling. The work consists providing & fixing of 2 module 25A x 250V
socket with ISI mark & 2 module SP switch 25A x 250V with spark shield
with ISI mark and to meet specifications of IS, on suitable size of PVC
unbreakable concealed 2 Nos 2 modular boxes. One box to be fixed on top of
dealing for socket and one box to be fixed at 1.5 Mtr height with switch. The
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PVC unbreakable concealed box shall be embedded properly in the wall and
the fuse, switch & Socket shall be fixed on 4-module modular plate and
modular plate shall be fixed on the embedded box.

Also, the separate 2 Modular switches to be fitted on the outside of the room
to control the lighting ckt of individual switchboard from outside, the work
also consists necessary wiring connections and earth linking at both the ends
with all materials and labour as directed by Engineer-in-charge.

Technical Specification for Item No. 11:

The item includes providing & fixing concealed wiring for Modular plug point
for computers (With 2 module, 4nos. 2 in 1 socket 6A x 250V & 4 nos. 1
module SP switch 6A x 250V with spark shield) with Flame Retardant, 1100
Voltage grade, single core stranded copper conductor wire of size 2.5 sq. mm.
for phase & neutral wire and 1.5 Sq.mm continuous stranded copper
conductor wire for earth to be laid through PVC Round Pipe of size 20 mm
Diameter of Medium Mechanical Strength (MMS) type and other accessories
such as Tee, junction box, inspection bends, elbow etc. of approved make.
The proper size of grew shall be prepared by contractor on wall/ceiling as case
may be & the conduit pipe shall be laid through prepared grew and incase of
new construction the pipes shall be laid during reinforcement work. After
laying of pipe the grew shall be closed with mixture of cement & sand and to
match with existing surface of wall/ceiling. The work consists providing &
fixing of 2 module, 4nos. 2 in 1 socket 6A x 250V & 4 nos. 1 module SP switch
6A x 250V with spark shield with ISI mark on suitable size of PVC
unbreakable concealed box with 12 module modular plate. The PVC
unbreakable concealed box shall be embedded properly in the wall and the
switches & Sockets shall be fixed on 12-module modular plate and modular
plated shall be fixed on the embedded box. The complete work consists
necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in-charge.

Technical Specification for Item No. 12:
(1) Supply:
This includes supply of 4 way Double Dorr TPN DB as per following
specification & make.
- No. of Ways: 4 (8 Incomer + 12 Outgoing)
Protection device type: Main incomer: Molded case circuit breaker (MCB)-
3P or 4P
Outgoing: Miniature circuit breaker (MCB) - 1P or 3P
Enclosure/Cubicle description: Double door enclosure
Enclosure material: CRCA
Colour: White (RAL 9003)
Total number of 18 mm modules: 20
- IP degree of protection IP43
Make: L & T/Schneider/Siemens/ABB/Hager
The DB shall be fitted with Busbar, DIN Rail and neutral link. The rates
shall be excluding the cost of MCB as directed by Engineer-in-Charge.



(i) Installation, testing & commissioning:

13.

(i)

This includes installation, testing & commissioning of supplied double
door 4 Way TPN DB on wall / structure as directed. The DB shall be fixed
rigidly on wall through suitable size of nut bolts/anchor
fasteners/cemented wooden gutties as directed. This includes necessary
wiring, connections & earth linking with all material, labour tools & tackles
as directed by Engineer-In-charge.

Technical Specification for Item No. 13:

Supply:

(a) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240
Volts 50 Hz. Single Pole MCB with 10kA Breaking Capacity. The
terminals of MCB shall be serrated type. The impulse withstand voltage
and impulse power frequency voltage shall be 4KV (1.2/50 pus & 2KV
(50Hz.).

(b) This includes supply of 100 Amp., 4 Pole TPN MCB as per following
technical specifications.
1) Poles description/ Number of protected poles: 4P/4

)

3) Network type: AC

4) Trip unit technology: Thermal-magnetic

5) Curve code: C

6) Breaking capacity: 10000 A Icn at 230...400 V AC 50/60 Hz
conforming to EN/IEC 60898-1

7) Suitability for isolation: Yes conforming to IEC 60947-2

8) Rated operational voltage : 380...415V AC, 50 Hz/440 V 50 Hz

9) Magnetic tripping limit: 5...10 x In

10) Rated insulation voltage: 500 V AC 50 Hz conforming to EN/IEC
60947-2

11) Rated impulse withstand voltage: 6 kV conforming to EN/IEC
60947-2
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Contact position indicator: Yes
Control type: Toggle

Mounting mode: Clip-on
Mounting support: DIN Rail

— N

Make of MCB: Make: L & T /Schneider /Siemens /ABB /Hager
(c) This includes supply of 100 Amp., 4 Pole RCCB as per following
technical specifications.
1) Poles description: 4P
2) [In] rated current: 100 Amp.
3) Network type: AC
4) Earth-leakage sensitivity: 40 Ma
5) Earth-leakage protection time delay: Instantaneous
6) Earth-leakage protection class : Type AC



7) Network frequency: 50 Hz

8) Rated operational voltage : 380...415V AC, 50 Hz

9) Residual current tripping technology: Voltage independent
10) Rated breaking and making capacity: Idm 1500 A, Im 1500 A
11) Rated conditional short-circuit current: 10 kA

12) Rated insulation voltage: 500 V

13) Rated impulse withstand voltage: 6 kV

14) Surge current: 250 A

15) Contact position indicator: Yes

16) Control type: Toggle

17) Mounting mode: Clip-on

18) Mounting support: DIN Rail

~— N e e N e N N

(i)  Fixing:

(a) This includes fixing & commissioning of supplied 6-32 Amp SP MCB
in above supplied double door DB on wall / structure. The MCB
shall be fixed on DIN Rail provided in existing DB. This includes
necessary 1¢ wiring, connections, distribution & earth linking of DB
with all material, labour tools & tackles as directed by Engineer-In-
charge.

(b) This includes fixing & commissioning of supplied 4 Pole MCB in
supplied double door DB on wall / structure. The MCCB shall be
fixed on DIN Rail provided in existing DB. This includes necessary
3¢ wiring, connections, distribution & earth linking of DB with all
material, labour tools & tackles as directed by Engineer-In-charge.

(c) This includes fixing & commissioning of supplied 4 Pole 100 Amp
RCCB/100 Amp TPN MCB in supplied double door DB on wall /
structure. The MCB shall be fixed on DIN Rail provided in existing
DB. This includes necessary 3¢ wiring, connections, distribution &
earth linking of DB with all material, labour tools & tackles as
directed by Engineer-In-charge.

14. Technical Specification for Item No. 14:

(a) Supply: This includes supply at site 4 ft LED Tube light fixture of 20-22
Watt. The tube light shall be operating on single phase 230V, 50Hz AC
supply. It shall be with white light and shall be have the facility of clamping
the tube rod on fixed clip (on the wall) The LED rod shall be fluctuation
proof and shall provide with in-built driver.

(b) Fixing: This includes fixing and commissioning of supplied 4ft LED 20-22
Watt tube light fixture on wall/ceiling at suitable height on cemented
wooden gutties as directed and connection with 3 core flexible copper cable
from nearest source of supply/ceiling rose & necessary connection with all
material and labour as directed by Engineer-in-Charge.
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Technical Specification for Item No. 15:

(a) Supply:

This includes supply of 18 Watt Round Sleek LED Down Light having Robust
Design with Pressure Die-Cast Alu. Housing, ensuring long life as per per
following technical specification.

1) Lumen: 2000 Lm
2) System Power : 18 Watt
3) CCT: 4000 K
4) CRI >80
5) Efficacy of >110 Im/w
6) Surge Protection: 2.5 kV
7)SDCM : <5
8) THD (i) : < 10%
9) Input Voltage Range: 130-320 V AC
10) Beam Angle 120°
11) Optical Cover/Lens Type: Polycarbonate
10) Material : Housing: Pressure Die Cast Aluminum
1) Diffuser: Polycarbonate
12) Clip : Steel Clip (Spring)
13) Driver: Non Integral
14) Serviceability : Class B
15) Power Factor (Min): 0.95
16) Life: L70B50@50K Hrs.
17)Warrantee: 2 Year

(b) Fixing:

This includes fixing & commissioning of supplied 18 Watt Round Sleek
LED Down Light Luminaries on existing false ceiling by making &
providing necessary cutout of fitting dimensions and required supporting
material, facilitate mounting in false ceilings as directed. The fitting shall
be fixed rigidly nearby fitting through suitable size of screws/nut
bolts/anchor fasteners and connections with 3 core flexible copper cable
from nearest source of supply/ceiling rose & necessary connections with
all material and labour and as directed by Engineer-In-charge.

Technical Specification for Item No. 16:

(a) Supply: This includes supply of 1200 mm sweep ceiling fan fitted with

heavy duty grease filled double ball bearing that ensures noiseless
performance and long lasting smoother life of fan suitable upto 250V AC
supply. The Fan blades aerodynamically balanced to ensure maximum air
delivery at lower power consumption & the blades shall be made of 'heavy
gauge' aluminium sheet so as to retain the blade's angel over a longer
period. The Fan motor made of superior grade copper wire and
impregnated in special varnish for long life operation. The motor shall be
totally enclosed and low-loss-silicon steel stampings ensure minimum
power consumption with high optimum output. The Fan coated with a
special anticorrosive enamel paint that makes them rust free and ensures



a classic appearance and longer life. The supplied fan conforming to ISI
specifications. The fan shall be supplied all accessories such as down rod
30/60/120cm long, PVC Bobbin, Stainless Steel Nut Bolt with cotter pin,
capacitor etc. of approved make and as per IS specification as directed by
Engineer-in-charge.

(b) Fixing: This includes fixing & commissioning of supplied ceiling fan with

17.
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all accessories in existing hook including necessary wiring and connection
from nearest point / Ceiling rose through PVC flexible copper conductor
wire and earth linking etc. with all material and labour as directed by
Engineer-in-charge.

Technical Specification for Item No. 17:

Supply: This includes supply of exhaust fan of size 225mm with capacitor
start and run type motor, continuously rated, totally enclosed fitted with
heavy duty grease filled double ball bearing that ensures noiseless
performance and long lasting smoother life of fan suitable for single phase
220/250 Volts A.C. 50HZ. The impeller shall be used in an Exhaust Fan
is of the propeller type & both hub and impeller shall be dynamically
balanced, frames and arms mounted on rubber bushings, to avoid
vibrations.

(b) Fixing: This includes fixing & commissioning of supplied exhaust on

(a)

existing exhaust hole so that discharge of exhaust air can be done easily.
However if exhaust hole is not provided, it is to be done by contractor. The
grouting of the fan is to be done by suitable size of anchor fastener bolts,
and by providing metallic mesh/louvers as directed to other side so that
birds can be restricted in the passage. This includes connections with 3
core flexible copper cable from nearest source of supply & necessary
connections & earth linking with all material and labour and as directed
by Engineer-In-Charge.

Technical Specification for Item No. 18:

Supply:

Supply at site energy efficient LED 140 watt warm White LED Street light
fixture. The LED fixtures should be suitable for pole pipe bracket which is
including with LED.

The contractor shall take prior approval from the Engineer in charge for
make of LED Street Light fixture

1) Light source color: 857 daylight

) Driver included: Yes

3) Optic type: Asymmetric Beam angle 60°

4) Optical cover/lens type: Polycarbonate

5) Beam angle of light source: 60°

6) Protection class IEC: Safety class |

7) Warranty Period: 2 Years



8) Material: Aluminum
9) Input Voltage: 120 to 277 V
10) Initial input power: 140 Watt
1) Housing Material: Aluminium Die Cast
2) IP Code : 66
3) Mech. Impact Prot. Code: IK 08
4) Initial luminous flux (system flux): 16000 Im
15) Initial LED luminaire efficacy: 122 Im/W
6) Color Temperature: 5000 to 5700 K
7) Init. Color Rendering Index: > 70
8) Median useful life L70B50: 50000
9) Internal Surge Protection: 4 KV

(b) Fixing:

This includes fixing & commissioning of supplied LED Street Light for
outer periphery of building. The supplied fitting shall be fixed on nipple on
pipe/bracket at building height. This works includes supply & fixing the
DB Box, the DB shall contain with one Digital timer. 3 phase 40 amps
Contactor.20 amps DP for switching/control the street light complete with
internal wiring (with providing & connecting with 3CX 2.5 sq.mm copper
flexible cable) & necessary pipe/bracket with all required accessories &
hardware for fixing of street light.

The works also including necessary wiring, connections & necessary earth
linking connections with all material, labour, tools & tackles as directed
by Engineer-In-charge.

19. Technical Specification for Item No. 19:
(a) Supply: This includes supply of energy efficient LED 10 Watt, cool white,
surface mounted bulk head light fixture of approved make and as desired
by Engineer In Charge.

(b) Fixing: This includes fixing and commissioning of supplied LED 10 Watt
bulk head light fixture on wall/ceiling at suitable height on cemented
wooden gutties as directed and connection with 3 core flexible copper cable
from nearest source of supply & necessary connections & earth linking
with all material and labour and as directed by Engineer-In-Charge.

20. Technical Specification for Item No. 20:

Code No. Title

IS 875 (Part IlI) Code and practice for design loads for Structures
1987

BSEN 10025 Grades of MS Plates

BS ISO 1461 Galvanising




TR No. 7 2000 of | Specification for Mast and foundation
ILE, UK

BS 5135 or IS Welding

9595

IS 3043 Code of practice for Earthing

3.1 Structure:

The High mast shall be of continuously tapered, polygonal cross section, at least
20 sided, presenting a good and pleasing appearance and shall be based on
proven In-Tension design conforming to the standards referred to above, to give
an assured performance, and reliable service. The high mast structure with
luminaries etc. all fixed and lantern carriage shall be capable of withstanding
the external forces exerted on it by wind speed as specified in IS 875, part 3,
1987 with an adequate load factor. Essentially mast should be capable of
withstanding the 3-second gust of 55 m/sec. The factor of safety for wind load
shall be 1.25 and for other loads 1.15.

3.2 Construction:

The mast shall be manufactured using special steel plates, conforming to
BSEN10025, S355 and shall be delivered in multiple sections of effective length
10 metres. Thus a 20m mast shall be delivered in two sections to siteEach
section shall be fabricated out of single plate duly folded and welded. There shall
be only one longitudinal seam weld per section. Sections with more than one
weld, circumferential or longitudinal, shall not be accepted. At site the sections
shall be joined together by slip-stressed-fit method. No site welding or bolted
joint shall be done on the mast. The minimum overlap distance shall be 1.5 times
the diameter at penetration. The minimum top diameter shall be 150 mm. The
minimum Bottom diameter shall be 540 mm. The minimum diameter and
thickness of the base plate shall be 730 mm & 30 mm respectively. Manufacturer
of the mast must have conducted Wind Tunnel testing on their mast sample.
Parameters considered for design shall be taken from the Wind Tunnel testing.
The mast shall be provided with fully penetrated flange, which shall be free from
any lamination or incursion. The welded connection of the base flange shall be
fully developed to the strength of the entire section. The base flange shall be
provided with supplementary gussets between the bolt holes to ensure
elimination of helical stress concentration. The entire fabricated mast shall be
hot dip galvanised, internally and externally, having a uniform average thickness
of 85 microns for plates with more than 5 mm thickness and 70 microns for 5
mm or less. Galvanising shall be done in single dipping method for better
adhesion and lift.

3.2.1 Door Opening:

An adequate door opening shall be provided at the base of the mast and the
opening shall be such that it permits clear access to equipment like winches,
cables, plug and socket, etc. and also facilitate easy removal of the winch. The



door opening shall be complete with a close fitting, vandal resistant,
weatherproof door, provided with a heavy duty double internal lock with special
paddle key.

The door opening shall be carefully designed and reinforced with welded steel
section, so that the mast section at the base shall be unaffected and undue
buckling of the cut portion is prevented. Size of door opening shall not be more
than 1200 x 250 mm to avoid buckling of the mast section under heavy wind
conditions.

3.3 Dynamic Loading for the Mast:

The mast structure shall be suitable to sustain an assumed maximum reaction
arising from a wind speed as per IS 875 (three second gust), and shall be
measured at a height of 10 metres above ground level. The design life of the mast
shall be 25 years.

3.4 Lantern Carriage:
3.4.1 Fabrication:

A fabricated Lantern Carriage shall be provided for fixing and holding LED flood
light fittings. The Lantern Carriage shall be of special design and shall be of steel
tube construction, the tubes acting as conduits for wires, with holes fully
protected by grommets. The Lantern Carriage shall be so designed and fabricated
to hold 24 number of LED flood light fittings with 12 Arm, and shall also have a
perfect self-balance. The Lantern Carriage shall be fabricated in two halves and
joined by bolted flanges with stainless steel bolts and nyloc type stainless steel
nuts to enable easy installation or removal from the erected mast. The inner
lining of the carriage shall be provided with protective PVC arrangement, so that
no damage is caused to the surface of the mast during the raising and lowering
operation of the carriage. The entire Lantern Carriage shall be hot dip galvanised
after fabrication.

3.5 Raising and lowering mechanism:

For the installation and maintenance of the luminaries and lamps, it will be
necessary to lower and raise the Lantern Carriage Assembly. To enable this, a
suitable Winch Arrangement shall be provided, with the winch fixed at the base
of the mast and the specially designed head frame assembly at the top.

3.5.1 Winch:

The winch shall be of completely self sustaining type, without the need for brake
shoe, springs or clutches. Each driving spindle of the winch shall be positively
locked when not in use, gravity activated Pawls. The capacity, operating speed,
safe working load, recommended lubrication and serial number of the winch
shall be clearly marked on each winch.

The gear ratio of the winch shall be 53:1. However, the minimum working load
shall be not less than 1200 kg. The winch shall be self-lubricating type by means
of an oil bath and the oil shall be readily available grades of reputed producers.
The winch drums shall be grooved to ensure perfect seat for stable and tidy rope
lay, with no chances of rope slippage. The rope termination in the winch shall be



such that distortion or twisting is eliminated and at least 5 to 6 turns of rope
remains on the drum even when the lantern carriage is fully lowered and rested
on the rest pads. It should be possible to operate the winch manually by a
suitable handle or by an integral power tool. It shall be possible to remove the
double drum after dismantling, through the door opening provided at the base
of the mast. A test certificate shall be furnished by the Vendor from the original
equipment manufacturer, for each winch in support of the maximum load
operated by the winch. The winch shall be type tested and the type test report
shall be submitted.

3.5.2 Head Frame:

The head frame which is to be designed as a capping unit of the mast, shall be
of welded steel construction, galvanised both internally and externally after
assembly. The top pulley shall be of appropriate diameter, large enough to
accommodate the stainless steel wire ropes and the multi-core electric cable. The
pulley block shall be made of non-corrodible material, and shall be of die cast
Aluminium Alloy (LM 6). Pulley made of synthetic materials such as Plastic or
PVC are not acceptable. Self-lubricating bearings and stainless steel shaft shall
be provided to facilitate smooth and maintenance free operation for a long period.
The pulley assembly shall be fully protected by a canopy galvanised internally
and externally.

Close fitting guides and sleeves shall be provided to ensure that the ropes and
cables do not dislodged from their respective positions in the grooves. The head
frame shall be provided with guides and stops with PVC buffer for docking the
lantern carriage.

3.5.3 Stainless Steel Wire Ropes:

The suspension system shall essentially be without any intermediate joint and
shall consist of only non-corrodible stainless steel of AISI 316 grade.

The stainless steel wire ropes shall be of 7/19 construction, the central core
being of the same material. The overall diameter of the rope shall not be less
than 8 mm. The breaking load of each rope shall not be less than 3200 kg. Giving
a factor of safety of over 5 for the system at full load as per the TR-7 referred to
in the beginning of this specification. The end constructions of ropes to the winch
drum shall be fitted with talurit. The thimbles shall be secured on ropes by
compression splices. Two continuous lengths of stainless steel wire ropes shall
be used in the system and no intermediate joints are acceptable in view of the
required safety. No intermediate joints/ terminations, either bolted or else, shall
be provided on the wire ropes between winch and lantern carriage.

3.6 Electrical System, Cable and Cable Connections:

A suitable terminal box shall be provided at the base compartment of the high
mast for terminating the incoming cable. The electrical connections from the
bottom to the top shall be made by two runs of special trailing cable. The cable
shall be EPR insulated and PCP sheathed to get flexibility and endurance. Size
of the cable shall be minimum 5 core, 4 sq. mm copper. The cable shall be of
approved make. At the top there shall be weather proof junction box (IP 65) to



terminate the trailing cable and the individual luminaries by flexible PVC cables.
Also, suitable provision shall be made at the base compartment of the mast to
facilitate the operation of internally mounted, electrically operated power tool for
raising and lowering of the lantern carriage assembly. The trailing cables of the
lantern carriage rings shall be terminated by means of specially designed, metal
clad, multi pin plug and socket provided in the base compartment to enable easy
disconnection when required.

3.7 Power Tool for the Winch:

A suitable, high powered, electrically driven, internally mounted power
tool, with manual over ride shall be supplied for the raising and lowering of the
lantern carriage for maintenance purposes. The speed of the power tool shall be
to suit the system. The power tool shall be single speed, provided with a motor
of the required rating. The power tool shall be supplied complete with suitable
control. The capacity and speed of the electric motor used in the power tool shall
be suitable for the lifting of the design load installed on the lantern carriage.

The power tool mounting shall be so designed that it will be not only self
supporting but also aligns the power tool perfectly with respect to the winch
spindle during the operations. Also, a handle for the manual operation of the
winches in case of problems with the electrically operated tool, shall be provided
and shall incorporate a torque limiting device. The power tool operation shall
always be through a separate torque limiting device to protect the wire ropes
from over stretching. It shall be mechanical with suitable load adjusting device.
The torque limiter shall trip the load when it exceeds the adjusted limits. There
shall be suitable provision for warning the operator once the load is tripped off.
The torque limiter is a requirement as per the relevant standards in view of the
overall safety of the system. Each mast shall have its own power tool motor. Also,
the power tool shall be supplied complete with push button type remote control
switch, together with suitable length of power cable, so that the operations can
be carried out from a safe distance of five meter.

Contractor can offer make of the motor from the list of make or its
equivalent. However, the offered make which is not in the list of make of Electric
Motor, should have been type tested as per relevant IS/ IEC and it should have
valid BIS certification.

3.8 Lightning Finial

One number heavy duty hot dip galvanised lighting finial shall be provided
for each mast. The lightning finial shall be minimum 1.2 m in length and shall
be provided at the centre of the head frame. It shall be bolted solidly to the head
frame to get a direct conducting path to the earth through the mast. The
lightning finial shall not be provided on the lantern carriage under any
circumstances in view of safety of the system. Separate earth pit with GI pipe
shall be constructed.

3.9 Aviation Obstruction Lights:



Suitable twin dome LED type aviation obstruction lights of reliable design
and reputed manufacturer shall be provided on top of each mast.

3.10 Earthing Terminals:

Suitable earth terminal using 12 mm diameter stainless steel bolts shall
be provided at a convenient location on the base of the Mast, for lightning and
electrical earthing of the mast.

3.11 Incoming Power Cable Provision:

Power Cable shall be taken to the base compartment of the high mast
through the provision made in the foundation.

3.12 Test Certificates:

The following test certificates shall be submitted along with supply of high mast
system:

oSupplier’s test certificate for each reel of rope.

oTest certificate of chemical composition and mechanical properties of
sheets and flange plates as per the relevant standards.

oTest certificate of head frame assembly, mast sections, trailing cable and
cable connector as per relevant standards.

oWelding and fabrication detail shall be submitted. These should be as per
relevant standard, rules, regulations and practices.

oTest certificate for thickness of internal and external Galvanization as per
relevant standard.

a. ERECTION, TESTING AND COMMISSIONING OF HIGH MAST:

This includes erection, testing and commissioning of high mast on civil
foundation, feeder cable up to the bottom of the high mast and complete with all
items required for safe and efficient operation and maintenance of the high mast
lighting system whether explicitly stated or not, shall be included by the
contractor. After completion of erection of the high mast the lowering and
hoisting of the lantern carriage with the luminaries lighting installations shall be
tested for smooth and easy operation maintaining a perfect horizontally it
throughout the height of the high mast. The rate shall include hire charges of
Crane along with all material, labour, tools & tackles as directed by Engineer in
charge.

b. Civil Foundation of High Mast:

The provision of high mast foundation shall be executed well in advance
and sufficient curing shall be given after completion of concrete works. Any
valuable/archaeology found at site during execution/construction shall remain
property of DPA. The high mast foundation shall be carried out in accordance
with the best standards of workmanship and to the entire satisfaction of the Civil
Engineering Department, DPA. The decision of the Civil Engineering Department
will be final and binding on the contractors with regard to the quality and



suitability of the materials for high mast foundation. The high mast foundation
work shall be executed under supervision of Civil Engineering Department, DPA.

21. Technical Specification for Item No. 21:
This includes preparation of earth station with chemical treated back filled

compound 50 mm dia. Pipe In Pipe Gl Type 2 Mtr Depth, Maintenance free
including all accessories & Masonry work Enclosure with cover plate.

A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be
provided just below the surface of ground over the funnel for watering and
having RCC/CI cover of suitable size as directed. This also includes removal
of extra-excavated earth from the site. The work shall be carried out to entire
satisfaction of Engineer-in-charge. This work includes all labour and material
as directed by Engineer-in-Charge. The works also include earthing value
marking & painting on earth strips & earthing station by suitable paints
(Green Colour on Strips ) and also mentioned the earth value on earth pits.

22. Technical Specification for Item No. 22:

(a) Supply: This includes supply at site of G.I strip of size 25x3 mm. G.l. Strip
shall be hot dip galvanized with minimum 80 Micron uniform coating.

(b) Laying & Connecting: This includes laying & connecting of G.l. Strip
from earth station/existing earthing system to equipment/ Main DBs or
as per site requirement. The work includes all material & labour required
shall done as directed by Engineer-in-charge.

23. Technical Specification for Item No. 23:
This includes supply at site, laying, fixing and connecting of G.I wire of size 8
SWG from earth station/existing earthing system to Junction
Boxes/Distribution Boards/lighting accessories etc. as directed. The 8 SWG
earth wire shall be passed through conduit pipe.

Seal & Sign of Executive Engineer (E)
Contractor Deendayal Port Authority



LIST OF APPROVED MAKE

1 | CEMENT OPC / PPC AMBUJA, ULTRATECH, BIRLA
PLUS, SANGHI, JK LAXMI , JK

2 | THERMO-MECHANICALLY TREATED TISCO, SAIL, RINL(VIZAG)

BARS OF GRADE FE- 500D OR MORE.

3 | CONSTRUCTION CHEMICALS SIKA, FOSROC, PIDILITE,

4 | PAINT, PRIMER, PUTTY ASIA, BERGER, BIRLA, ICI.

5 | SANITARY WARES HINDUSTAN, CERA, DURAVIT,,
AMERICAN STANDERED,
KOHLER, TOTO, PARRYWARE-
ROCA

6 | CP FIXTURES AND ACCESSORIES JAQUAR, HANSGROHE, GROHE,
ESS-ESS,PARRYWARE-ROCA,
AMERICAN STANDERED,
KOHLER, ESCO

7 | CPVCPIPE & FITTINGS FINOLAX, SUPREME, PRINCE,
ASTRAL

8 | vitrified floor tiles Nitco, Vermora, Restile, Simpolo,

RESTILE, KAJARIA

9 | CERAMIC tiles, GLAZED TILES Nitco, Vermora, Restile, Simpolo,
KAJARIA

10 | HARDWARE KITCH, DUNEX, EPPW, EBCO,
PALLADIUM, DORMA

11 | DOOR CLOSER EFFICIENT GADGET, GODREJ,

YALE, DORMA




12

UPVC WINDOW, DOOR, VENTILATOR

FENESTA, DEHAU, ALLUPLAST,
KOMMERLING, DENIQUE

13

ALLUMINIUM SECTION

JINDAL, INDAL




SECTION : 6

DRAWING



SECTION : 7

BILL OF QUANTITIES



SECTION : 8

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the
performance and advance payment security forms at this time. Only the successful
bidder will be required to provide performance and advance payment securities in

accordance with one of the forms, or in a similar form acceptable to the employer.



Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated.
To be executed on Rs. 100/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

{

Beneficiary: (Name and Address of Employer/Board)

Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has

submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that,
according to your conditions, Tenders must be supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of [amount in figures] (amount in words]) upon
receipt by us your first demand in writing accompanied by a written statement stating that the
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer:

(&) Has withdrawn its Tender during the period of tender validity specified by the

Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the Employer/Board during
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance
with the Instructions to Tenderers.

This guarantee will expire unless other ise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
signed by the Tenderer and the performance guarantee issued to you upon the
instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the
successful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or any extended
period thereof;

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized
to do so should also be enclosed]



SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT

(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)

from the demand under the terms and condition of the contract, vide from the demand
under the condition of the contract, vide 's letter
No

(Name of the Department)

Date made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and
condition of the said contract, on production of a bank Guarantee for
Rs. (Rupees ) only we,
the (Name of the Bank and Address)
(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay
to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage caused
to or suffered by the Board by reason of any breach by the contractors of any of the
terms and conditions of the said contract.

2. We, , do hereby

(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by
reason of the contractors failure to perform the said contract. Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank



under this Guarantee. However, our liability under this guarantee shall be restricted to
any amount not exceeding Rs. (Rupees ) only.

3. We, , undertake to pay to the

(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by
the contractor(s) in any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making
such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the said contract and that it shall continue
to be enforceable till all the dues of the Board under or by virtue of the said contract
have been fully paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board
but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may require from time to time.

5. We, further agree with the Board that the (Name of
Bank and Branch)
Board shall have the fullest liberty without our consent and without affecting in any

manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend
the time of performance by the said Contractors from time to time or to postpone
for any time or from time to time any of the powers exercisable by the board against
the said Contractors and to forebear or enforce any of the terms and conditions
relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by
the board to the Contractors or by any such matter or thing whatsoever which under




the law relating to sureties would, but for this provision, have effect of so relieving
us.

. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

It is also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

. We, Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

. Notwithstanding anything contained herein:

(&) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)

Signature



SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT / STAGE PAYMENT
(NOT APPLICABLE)

(To be executed on Rs. 300/- non-judicial Stamp Paper)

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted
number of installments and BG shall be valid for period of successive date of recoveries}

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority [insert name of port]
incorporated by the Major Port Authorities Act , 2021 (hereinafter called “The Board”
which expression shall unless excluded by or repugnant to the context or meaning thereof
be deemed to include the Board of Deendayal Port Authority [insert name of port], its
successors and assigns) having agreed to release stage payment to
(hereinafter called the “contractor”)

(Name of the contractor/s)

under the terms and condition of the contract, vide from the demand under the
condition of the contract, vide 'S letter
No

(Name of the Department)

Date made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory Loan
Notes for the due fulfillment by the said contractors of the terms and condition of the said contract,

on production of a bank Guarantee for
Rs. (Rupees ) only we, the
(Name of the Bank and Address)

(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to
the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to

or suffered by the Board by reason of any breach by the contractors of any of the terms
and conditions of the said contract.

2. We, , do hereby

(Name of Bank) (Name of Branch)



Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by reason
of the contractors failure to perform the said contract. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any amount
not exceeding Rs. (Rupees ) only.

3. We, , undertake to pay to the

(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the

(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have been

fully paid and its claims satisfied or discharged or till
the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of
the Contractors, renew or extend this guarantee for such further period or periods as the
Board may require from time to time.

5. We, further agree with the Board that the (Name of

Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said Contractors
and to forebear or enforce any of the terms and conditions relating to the said contract
and we shall not be relieved from our liability by reason of any such variation or
extensions being granted to the contractors or for any forbearance, act or omission on
the part of the Board or any indulgence shown by the board to the Contractors or by any



such matter or thing whatsoever which under the law relating to sureties would, but for
this provision, have effect of so relieving us.

6.

7.

This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

It is also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:
(c) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)

Signature



DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this ................................Day of .......... 20
.......... Between ...l (“The Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board (* the DRBoard
“) consisting of one/three DRBoard Members, (Members from either party, i.e. contractor
and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution of
................................................... Project name)..................... (the *“contract”) and
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW
THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in accordance with
this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should not
give any advice to either party or to the Nodal Officer or his nominee concerning conduct
of the works.

The DRBoard Members:

(@) Shall have no financial interest in any party to the contract or the Nodal Officer or
his nominee, or a financial interest in the contract, except for payment for services
on the DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting services
on other projects, all of which must be disclosed prior to appointment to the
DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement
any all recent or close professional or personal relationships with any director,
officer, or employee of any party to the Nodal Officer or his nominee, and any and
all prior involvement in the project to which the contract relates;



(d) Shall not, while a DRBoard Member be employed whether as a consultant or

e)

otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect
as a DRBoard Member.

Shall not, while a DRBoard Member, engage in discussion or make any agreement
with any party to the contract, or with the Nodal Officer or his nominee, regarding
employment whether as a consultant or otherwise either after the contract is
completed or after services as a DRBoard Members.

Shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee,
and one another any fact or circumstances which might be such to cause either the
Port or the contractor to question the continued existing of the impartiality and
independence required of DRBoard Members.

. Except for its participation in the DRBoard activities as provided in the contract and

in this Agreement none of the Employer / Board, the contractor, the Nodal Officer
or his nominee, and one another any fact or circumstances which might be such to
cause either the Employer/Board or the contractor to question the continued
existence of the impartiality and independence required of DRBoard Members.

. The contractor shall:

Furnish to each DRBoard Member one copy of all document which the DRBoard
may request including contract document, progress report, variation orders, and
other document, pertinent to the performance of the contract.

In co-operation with the Employer/Board, co-ordinate the site visits of the
DRBoard, including conference facilities and secretarial and copying services.

. The DRBoard shall serve throughout the operation of the contract. It shall begin

operation following execution of this Agreement, and shall terminate its activities
after issuance of the taking over certificate and the DRBoard’s issuance of its
Recommendation on all disputes referred to it.

. DRBoard Member, shall not assign or subcontract any of their work under this

Agreement.

. The DRBoard Members are independent and not employees or agents of either the

Employer/Board or the Contractor.

. The DRBoard Members are absolved of any personal or professional liability arising

from the activities and the Recommendations of the DRBoard.

. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally

by the Employer/Board and the Contractor. If the DRBoard requires special
services, such as accounting, data research and the like, both the parties must agree
and cost shall be shared by them as mutual agreed.

10.DR Board'’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return
request of either party. The timing of site filing agreement shall be fixed by the
DRBoard

b. Site meeting shall consist of an informal discussion of the status construction of
the works followed by an inspection of the work, both attended by personal from
the employer/Board, the contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will prepare
minutes of the meeting and circulate them for comments of the parties and the
nodal officer or his nominee.

11.Procedure for disputes referred to the DRBoard:
a) If either party objects to any action or inaction of the other party or the Nodal Officer

or his nominee, the objecting party may file a written Notice of Dispute to the other
party with a copy to the Nodal Officer or his nominee starting that it is given
pursuant to clause [number] and starting clearly and in detail the basis of the
dispute.



13.

b) The party receiving the Notice of Dispute will consider it and respond in writing
within 7 days after receipt.

c) This response shall be final and conclusive on the subject, unless a written appeal
to the response is filed with the responding party within 7 days of receiving the
response. Both parties are encouraged to pursue the matter further to attempt to
settle the dispute. When it appears that the dispute cannot be resolved without the
assistance of the DRBoard either party may refer the dispute to the DRBoard by
written Request for Recommendation to the Board, the other party and the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant clause
no.]

d) The Request for recommendation shall state clearly and detail the specific issues of
the dispute to be considered by the DRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the
dispute requires the DRBoard's assistance, the DRBoard shall decide when to
conduct a hearing on dispute. The DRBoard may request that written
documentation and arguments from both parties be submitted to each DRBoard
Members before the hearing begins. The parties shall submit insofar as possible
agreed statements of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence.

The DRBoard’s Recommendation for resolution of the dispute will be given in writing,

to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon
as possible, and in any event not more than 28 days after the DRBoard’s final hearing
on the dispute.

12. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be more
convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DRBoard. Private sessions of the DRBoard
may be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

c) During the hearing, no DRBoard Member shall express any opinion concerning the
merit of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its
Recommendation. All DRBoard deliberation shall be conducted in private, with all
individual views kept strictly confidential. The DRBoard’'s Recommendations,
together with an explanation of its reasoning shall be submitted in writing to both
parties and t the Nodal Officer or his nominee. The pertinent contract provision,
applicable laws and regulations, and the facts and circumstances involved in the
dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If this

proves impossible, the majority shall decide, and the dissenting member any prepare

a written minority report for submission to both parties.
[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the
opinion that the Disputes Review Board is not performing its function properly, the
Employer/ Board and the contractor may together disbanded the Disputes Review
Board. In such an event, the disputes shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying that the
DRBoard shall stand disbanded with effect from the date specified in the notice. The
notice shall posted by a registered letter with AD or delivery of the letter, even if he
refuses to do so.



SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above
mentioned project, hereby states:

@)
(b)

Date:

Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may invite
us to participate in due time for the submission of tender on the basis of
provisions made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made.

We enclose all the required pre-qualification data format and all other evaluation.
We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed,
the printed tender document no. is full and final for all legal/contractual
obligations (delete if not required].




SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs

(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorities of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on a/c of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. validity for
expiry upto date and claim expiry date upto
We also confirm 1) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures

is/are binding on the Bank.

Name of signature of Bank Officer



SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID

(To be executed on Rs.300/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

------------- do hereby confirm that Shri .................................. (Name, designation and
Address) is/are authorized to represent us to bid, negotiate and conclude the agreement
on our behalf with you against tender no. --------------- and his specimen signature is

appended here to ..
We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the Employer/Board shall be

deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:
For & on behalf of:



JOINT VENTURE PARTNER INFORMATION FORM

[The Tenderer shall fill in this Form in accordance with the instructions indicated below].
Date: [insert date (as day, month and year) of Tender Submission]
Tender No.: [insert number of Tendering process]

Page of pages

1. Tender’s Legal Name: [insert Tenderer’s legal name]

2. JV'’s Party legal name: [insert JV’s Party legal name]

JV's Legal Lead Partner {insert name and address}

3. JV's Party Country of Registration: [insert JV’s Party country of registration and details

of registration]

4. JV's Party year of Registration: [insert JV’s Party year of registration]

5. JV’'s Party Legal Address in Country of Registration: [insert JV’s Party legal address

in country of registration]

6. JV's Party Authorized Representative information
Name: [insert name of JV’s Party authorized representative]
Address:[insert address of JV’s Party authorized representative]

Telephone/Fax numbers:[insert telephone/fax numbers of JV’'s Party authorized

representative]

Email Address: :[insert email address of JV’s Party authorized representative]

7. Attached are copies of original documents of [check the box(es) of the attached

original documents]

Articles of incorporation or registration of firm named in 2, above, in accordance
with

tender document.

D In case of government owned entity from India, documents establishing legal and
financial autonomy and compliance with commercial law, in accordance with
Tender Documents




1 PAN Number

Sales Tax / VAT reqgistration number

Service Tax Registration Number

D Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of

signing]



EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and
deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid Subject

Document Document Deviation

Note :however, the Bidders to note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]




Date :
DEENDAYAL PORT AUTHORITY

Form of application by the Contractor for seeking extension of time

Part-I

Name of Contractor

Name of Work as given in
the agreement

Agreement No.

Estimated Amount put to
tender

Date of Commencement of
Work as per Agreement

Period allowed for
completion of work as per
agreement

Date of Completion
stipulated in agreement

Period for which extension
of time has been given
previously

(@) 1st extension vide
E.E.’'s No.
Total extension

previously given

Reasons for which
extension have been
previously given (copies of
the previous application
should be attached)

10

Period for which extension
is applied for

11

Hindrance on account of
which extension is applied
for which dates on which
hindrance occurred and
the period for which these
are likely to last.

(a) Serial No. : 01

(b) Nature of hindrance :

(c) Date of occurrence :

(d) Period for which
hindrance is likely to
last

(e) Period for which
extension required for




this particular
hindrance.

() Overloading period if
any, with reference to
item.

(g) Net extension applied
for

(h) Remarks if any
Total period on
account of hindrance
mentioned above

month ___ days.

13 | Extension of time required
for extra work
14 | Dates of extra work and
amount involved;
(a) Total value of extra
work
(b) Proportionate
period of extension
of time based on
estimated amount
put to tender on
account of extra
work.
14 | Total extension of time

required for 11 & 12

Submitted to the Sub Divisional Officer




ANNEXURE - 11

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To
(insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that :

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three year from the date of notification if | am /We are in a breach of any obligation under
the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,
my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse
to furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)



BANK PAYMENT AGREEMENT FORM

(To be collected from the Parties)

1. Name of Party

2. Account No.

3. Branch Name

4. IFSC Code of the Bank

5. MICR Code

6. Accepted for : NEFT Payment or RTGS Payment

DECLARATION BY THE PARTY

I/ We hereby declare that the above information furnished by me is correct and DPA
is requested to pay my/ our dues to this Account for this work/ supply order is concerned.

Signature of the Party with Seal



PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT

(To be submitted on Non-judicial Stamp Paper of appropriate value)

This Joint Venture / Consortium Agreement is made and entered into on
this

........ day of ........2023 by and between (i) M/s. (Name of the firm to be filled-
IN)............. (1) M/s...... (Name of the firm to be filled-in)

.............. , primarily for the work under the Deendayal Port AUTHORITY.

All the partners of the Joint Venture /Consortium hereinafter individually referred
to as the parties and collectively as the Joint Venture/Consortium-.

1. Formation of Joint Venture/Consortium

1.1. (i)M/s... (Name of the firm to be filled in) is engaged in

.................... (Details of the works undertaken by the party)

(iM/s... (Name of the firm to be filled in) is engaged in

................ (Details of the works undertaken by the party)

1.2.  On behalf of Board of Deendayal Port Authority (hereinafter referred to as

-Employerl), the Chief Engineer, DEENDAYAL Port AUTHORITY has invited bids from the
experienced, resourceful and bonafid Developers with proven technical and financial
capabilities of executing the work ]

1.3. The parties have been exploring together the ways and means of collaboration
for the purpose of an offer to be made for the said project of the Deendayal Port
AUTHORITY and have mutually agreed to enter into a Joint Venture/Consortium
Agreement to submit a common bid for the project and to carry out the project
works in the event of award of the contract, in association with each other and
(P Name of Partner to be filled in......... ) shall be the Lead Partner and (i)
(conen. Name of Partner to be filled in......... ), (1) (...... Name of Partner to be filled



NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS

FOLLOWS
1.4. The Joint Venture/Consortium will be known as...(...... Name of JV to be
filled in......... ) ceiiiiieiiennnn......and shall consist of (i) (...... Name of the firm to be
filled in......... ), (i) (...... Name of the firm to be filled-in......... ), ,

parties to the present agreement.

1.5. The recitals are true and correct and form an integral part of this agreement
and are representations of the parties to which they relate and have been relied
upon by the parties to enter into the present agreement.

1.6. Notwithstanding the date of signature of this agreement, its effective date will
be the date of submission of bid.

1.7.  All costs incurred by the parties before the date of award of contract will be
borne by the parties concerned. All costs in implementation of this Joint
Venture/Consortium Agreement after award of contract till the expiry of this
agreement will be borne by the parties as here in after provided.

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease
to have effect on completion of this project, maintenance and fulfilment of all other
conditions under the contract, upon receipt of payment of all amounts from the
Employer and on settlement of accounts between the parties as hereinafter
provided.

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued
in the name of (....Name of JV/Consortium to be filled in.....) and the Contract
shall be signed by legally authorized signatories of all the parties.

1.10. All the parties of the JV/Consortium shall be jointly and severally liable
during the bidding process and the bid document shall be signed by legally
authorized signatory of all the parties.

1.11. The financial contribution of each partner to the JV/Consortium
operation shall be :

(1) M/s......... (Name of the partner to be filled-in) -  ........

(i) M/s......... (Name of the partner to be filled-in) -

(iii)

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for
the execution of the project in accordance with the Contract terms, in the event of
award of contract. The delineation of duties, responsibilities and scope of work shall



be:

a) The Lead Partner shall provide suitable experienced personnel at site, for
general planning, site management and equipment operations, during entire period
of contract execution.

b) (conen. Name of Partner to be filled-in ) shall carry out the following
WOFKS === mmm oo oo

C) (conen. Name of Partner to be filled-in......... ) shall carry out the following
works

d) .

1.13. The parties hereto agreed that each of them shall duly and properly perform
all the functions and all costs related to their respective works.

1.14. The parties hereto shall be at liberty to enter into liaison
work/correspondence with statutory and local authorities as the circumstances
warrant individually or collectively.

1.15. It is hereby agreed and undertaken that, all the parties are jointly and
severally liable to the -Board of Port of Deendayal for the performance of the
contract.

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium
partners, JV/Consortium each partner shall be liable for non-performance of the
whole contract irrespective of their demarcation or share of work.

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

1.18. All the correspondences between the Employer and the JV /Consortium shall
be routed through the Lead Partner.

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude
contract and incur all liabilities therewith on behalf of the partner(s) of the JV
/Consortium during the bidding process; and (b) in the event of a successful bid, to
incur liabilities and receive instructions for and on behalf of the partner(s)of the
JV/Consortium and to carry out the entire execution of the contract including
payment, exclusively through Lead Partner.

1.20. In the event of default of the Lead Partner, it shall be construed as default of
the Developer/Contractor; and Employer shall be entitled to take action under
relevant clause(s) of the Department Bid Document and/or Conditions of Contract.

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for
due performance, recourse/sanctions within the joint venture in the event of default
of any partner and arrangements for providing the required indemnities.

1.22. The JV/ Consortium shall have a separate JV/Consortium Bank account
(distinct from the Bank account of the individual partners) to which individual
partners shall contribute their share capital / or working capital. The financial
obligation of the consortium shall be discharged through the said JV/ Consortium
Bank account only and also all payment received by consortium from the Deendayal



Port AUTHORITY shall be through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth herein
above and have assured each other to duly perform the reciprocal promises and
obligations on either side for effective implementation of the JV/Consortium for
proper and due completion of the works envisaged, in the event of award of contract
to the JV/Consortium and have affixed their signature in this indenture on this the

.......... day of.......20
0] Signature Name

Designation seal & Common seal of the firm
(i) Signature Name

Designation seal & Common seal of the firm
Witness1l

Withess2



PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM

((To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of ..... (month) of 2023S, we,

0] (coiiveiiiiiiiiiiiiii e eennno..Name of legally authorized signatory of first partner
to be filled in......... ), (1) (heoveviieeeeneo.....Name of legally authorized signatory of
second partner to be filled in ),

.er....... hereby jointly authorize and
agree the Lead Partner, M/s (... Name of the lead partner to be filled
N ), (@) to submit bid, negotiate and conclude contract and incur all
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions
for and on behalf of the partner(s) of the JV /Consortium and to carry out the entire
execution of the contract including payment for the work
of- exclusively through Lead Partner.

(1) Signature Name
Designation seal &
Common seal of the firm

(i) Signature Name

Designation seal &
Common seal of the firm

Signature, name and seal of the certifying Authority/Notary Public



INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”

and

........................................................... (Name of The bidders and consortium
members) hereinafter referred to as "The Bidder / Contractor™

Preamble

The Principal intends to award, under laid down organizational procedures,
contract(s) / concession(s) for Tender NO. .......cccoviiiiiiiininnn. The Principal
values full compliance with all relevant laws of the land rules, regulations,
economic use of resources and of fairness / transparency in its relations with its
Bidder(s) and /7 or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1)

(2)

The Principal commits itself to take all measures necessary to prevent
corruptionand to observe the following principles:-

(a)

(b)

(©)

No employee of the Principal, personally or through family members,
will in connection with the tender for, or the execution of a contract,
demand,take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally
entitled to.

The Principal will, during the tender process treat all Bidder(s) with
equity and reason. The Principal will in particular, before and during
the tender process, provide to all Bidder(s) the same information and
will not provideto any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contract execution.

The Principal will exclude from the process all known prejudicial
persons.

If the Principal obtains information on the conduct of any of its employees
whichis a criminal offence under the IPC / PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer andin addition can initiate disciplinary actions.



Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1)

The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits
themselves to observe the following principles during participation in the
tenderprocess and during the contract execution.

a.

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's
employees involved in tender process or the execution of the
contract or to any third person any material or other benefit, which
he / she is not legally entitled to, in order to obtain in exchange of
advantage of any kind whatsoever during the tender process or
during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into
any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission
of bids, or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for
purposes of competition, or personal gain, or pass on to others, any
information or document provided by the Principal, as part of the
business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted
electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the
name andaddress of the Agents / Representatives in India, if any.
Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on Indian Agents of
Foreign Suppliers” shall be disclosed by the Bidder(s) 7/
Contractor(s). Further, as mentioned in the Guidelines all the
payments made to Indian agent / representative have to be in Indian
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign
Suppliers” is placed at (page Nos. 7-20)

The Bidder(s) / Contractor(s) will, when presenting their bid,
disclose any and all payments made, is committed to or intends to
make to agents, brokers or any other intermediaries, in connection
with the award of the contract.

Bidder(s) / Contractor(s) who have signed the Integrity Pact shall
not approach the Courts while representing the matter to IEMs and
shall wait for their decision in the matter.



(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit
offencesoutlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from
futurecontracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed
a transgression through a violation of Section-2 above, or in any other form,
such as to put their reliability or credibility in question, the Principal is entitled
to disqualify the Bidder (s) / Contractor(s), from the tender process, or take
action as per the procedure mentioned in the "Guidelines on Banning of business
dealings". Copy of the "Guidelineson Banning of business dealings" is placed at
(Page No. 7-20).

Section 4 - Compensation for Damages

Q) If the Principal has disqualified the Bidder(s), from the tender process
prior to the award, according to Section 3, the Principal is entitled to
demand and recover the damages equivalent to Earnest Money Deposit /
Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if
the Principal is entitled to terminate the contract according to Section 3,
the Principalshall be entitled to demand and recover from the Contractor,
liguidated damagesof the Contract Value or the amount equivalent to
Security Deposit / Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without
protest or demur, subject only to condition that, if the Bidder(s) 7/
Contractor(s) can prove and establish that the termination of the contract,
after the contract awardhas caused no damage or less damage than the
amount of the Iliquidated damages, the Bidder/Contractor shall
compensate the principal, only to the extent of the damage in the amount
proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last
three years with any other company in any country confirming to the anti-
corruption approach or with any other Public Sector Enterprises in India,
that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

Q) In case of a Joint Venture, all the partners of the Joint Venture will enter



into agreement with identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the
same, Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an
employee, or a representative, or an associate of a Bidder or Contractor, which
constitutes corruption, or if the Principal has substantive suspicion, in this
regard, the Principal will inform the same to the Chief Vigilance Officer (CVO)
and the CVO will takefurther necessary action as deemed fit in accordance with
the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External
Monitor for this Pact after approval by Central Vigilance Commission. The
task of the Monitoris to review independently and objectively, whether and
to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representative of the
partiesand performs his / her functions neutrally and independently. The
Monitor would have access to all Contact documents, whenever required.
It will be obligatory for him / her to treat the information and documents
of the Bidders / Contractors as confidential. He / she reports to the
Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to
access without restriction to all Project documentation of the Principal
including that provided by the Contractor. The Bidder / Contractor will
also grant the Monitor, upon his / her request and demonstration of a
valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the
information and documents of the Bidder / Contractor with
confidentiality.

(4) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The
Monitor has also signed declaration on "Non-Disclosure of Confidential
Information” and of "Absence of Conflict of Interest”. In case of any conflict
of interest arising at a later date, the IEM shall inform Chairman, DPA and
recues himself / herself fromthat case

(5) The Principal will provide to the Monitor sufficient information about all
meetingsamong the parties related to the Project provided such meetings
could have an impact on the contractual relations between the Principal
and the Bidder / Contactor. The parties offer to the Monitor the option to
participate in such meetings.



(6)

(")

8

9

As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he / she will so inform the Management of the Principal and
request the management to discontinue, or take corrective action. The
Monitor can inthis regard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from the parties that they act in
a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the Chairperson of the Board
of the Principal, within 8 to 10 weeks from the date of reference or
intimation to him bythe Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

If the Monitor has reported to the Chairperson of the Board of the
Principal, a substantiated suspicion of an offence under relevant IPC / PC
Act and the Chairperson of the Board of the Principal has not, within
reasonable time taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the Monitor may also transmit
this information directly to the Central Vigilance Commissioner,
Government of India.

The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Pact shall be operative from the date of signing of IP by both the
parties till the final completion of contract of successful bidder and for all
other bidders six months after the contract has been awarded. Issues like
warranty, guarantee, etc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same shall be binding
and continue to be valid despite the lapse of this pact, as specified above
unless it is discharged / determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1)

(2)

3

(4)

This agreement is subject to Indian Law. Place of performance and
jurisdictionis the Registered Office of the Principal, i.e. Gandhidham,
Gujarat.

Changes and supplements as well as termination notices need to be
made inwriting. Side agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this
agreement mustbe signed by all partners or consortium members.

Should one or several provisions of this agreement, turn out to be invalid,
the remainder of this agreement remains valid. In this case, the parties
will strive tocome to an agreement to their original intensions.



(5)  Issues like Warran

M ty / Guarantee etc. shall be outside the purview of

(6)

In the event of any contradiction between the Integrity Pact and its

Annexure,the Clause in the Integrity Pact will prevail.

DEFepAcardehalfiaftie Principal)

(Office Seal)

s

~N—

Assistant Manager (Harbour)

S

Place : Gandhidham
Date : _/_/20_

(For & on behalf of the
Bidder/Contractor)
(Office Seal)

Signature of Witness:
(Name & Address)

“Note : The bidder has to execute Integrity Pact agreement with Deendayal Part
Authority -(as per Bid Response Sheet No. 10 and Dr. S.K. Sarkar, IAS
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@ Scanned with OKEN Scanner



GUIDELINES ON BANNING OF
BUSINESSDEALINGS

(Effective from 01/01/2023)

SlolcIIcT Utlol UTférapIor
DEENDAYAL PORT AUTHORITY



DEENDAYL PORT AUTHORITY

(Formerly known as Kandla Port Trust)

GANDHIDHAM - KUTCH - GUJARAT - 370 201.

Sr. CONTENTS Page

No.

1. |Introduction 9

2. |Scope 9-10

3. |Definitions 10-11

4. |Initiation of Banning / Suspension 11-12

5. |Suspension of Business Dealings 12-13

6. |Grounds on which Banning of Business Dealings 13-15
can beinitiated

7. |Banning of Business Dealings 15-18

8. |Department / Division wide Hold on participation of] 18
theAgency in Tenders

9. |Show-cause Notice 18-19

10. |Appeal against the Decision of the Competent 19
Authority

11. (Circulation of the names of Agencies with whom 19-20
Business Dealings have been banned

12. [Saving 20




1. Introduction

1.1

1.2

1.3

2. Scope

1.4

1.5

1.6

1.7

"Board" of Deendayal Port Authority (DPA) constituted by the
Central Government in accordance with sub-section (1) of section
3 of the Major Port Authorities Act, 2021, has to ensure
preservation of rights enshrined under the above Act. DPA has also
to safeguard its commercial interests. DPA is committed to deal
with Agencies, who have a very high degree of integrity,
commitment and sincerity towards the work undertaken. It is
not in the interest of DPA to deal with Agencies who commit
deception, fraud or other misconduct while participating in
tenders/in the executionof contracts awarded/orders issued to
them. In order to ensure compliance with the constitutional
mandate, it is incumbent on DPA to observe principles of natural
justice before banning the business dealings with any Agency.

Since banning of business dealings involves civil consequences for
an Agency concerned, it is incumbent that adequate opportunity
for hearing is provided and the explanation, if tendered, is
considered before passing any order in this regard keeping in view
the facts and circumstances of the case.

The objective of these guidelines is to have a common procedure for
Banning of Business Dealings with Agencies across the Company.

These guidelines are applicable to the sale and procurement of
goods & services including contracts / projects across all the
Departments and Divisions of DPA.

The General Conditions of Contract (GCC) of DPA provide that DPA
reserves the rights to keep on hold participation in tenders or to
ban business dealings if any Agency has been found to have
committed misconduct and also to suspend business dealings
pending investigation.If such provision does not exist in any GCC,
the same may be incorporated.

Similarly, in the case of sale of material, there is a clause in Sale
Order to deal with the Agencies / customers / buyers, who indulge
in lifting of material in unauthorized manner. This should also
include all activities including unauthorized selling of the material.
If such a stipulation does not exist in any Sale Order, the same may
be incorporated.

However, absence of such a clause as mentioned at para 2.2 & 2.3
above does not in any way restrict the right of the Board (DPA) to
take action / decision under these guidelines in appropriate cases.



1.8  The procedure for (i) Board wide Hold on participation of the Agency
in Tenders (ii) Suspension and (iii) Banning of Business Dealings
with Agencies, has been laid down in these guidelines.

1.9 It is clarified that these guidelines do not deal with the decision of
the Management not to entertain any particular Agency due to its
poor / inadequate performance or for any other reason.

1.10 The banning shall be with prospective effect, i.e., future business
dealings.

3. Definitions

In these Guidelines, unless the context otherwise requires:

1)

i)

‘Party / Contractor / Supplier / Purchaser / Customer / Bidder /
Tenderer’ shall mean and include a public limited company or a
private limited company, a firm whether registered or not, an
individual, partnership firm, Limited Liability Partnership, a
cooperative society or an association or a group of persons engaged
in any commerce, trade, industry, etc. Party / Contractor /
Supplier / Purchaser / Customer / Bidder / Tenderer in the
context of these guidelines is termed as ‘Agency.’

‘Inter-connected Agency’ shall mean two or more companies having
anyof the following features:

a) If one is a subsidiary of the other;

b) If the Functional Director(s), Partner(s), Manager(s)
orRepresentative(s) are common;

C) If management is common,;

d) If one owns or controls the other in any manner;

e) If the agencies have same authorized signatory (ies)

f) If they have the same address/same Permanent Account

Number /same Bank Account Number / common email ID.

Note: This list is only illustrative in nature.

‘Competent Authority’ and ‘Appellate Authority’ shall mean the
following:

Area of Banning / Competent 1st Appellate 2nd
Suspension Authority Authority Appellate
Authority

Board-wide banning [HoD of the Board |Chairman, DPA --

with

Banning
Suspension of Board**
business  dealings

/ [HoD's Committee |Chairman, DPA DPA

Foreign




supplier ofimported

coal & coke

Board wide [Officer nominated |Chairman of the

Suspension of by Chairman of Board.

business dealings Board. For

with Agency For Department Departments
headed by HoDs, headed by HoDs,
the respective the respective
HoDs willnominate [HoDs will be the
the officer for this Appellate
purpose.* Authority.

Board wide Hold on Officer nominated |[Chairman of the

participation of the by Chairman of Board.

Agency in Tenders # Board. For
For Departments Departments
headed by HoDs, headed by HoDs,
the respective [the  respective
HoDs willnominate |[HoDs will be the
the officer for this |Appellate
purpose.* Authority.

* For Board — The nominated officer shall be a Direct Reporting Officer

(DRO) not below the rank of Head of the Department for “Competent
Authority” for the purpose of suspension of business dealings with
Agency as well as for Board wide Hold on participation of the Agency
in tenders under these guidelines. For Corporate Office, in case of
procurement of items / award of contracts to meet the requirement
Corporate Office only, Head of Department shall be the Competent
Authority and HoD concerned shall be the Appellate Authority. The
Management of Subsidiary shall define / appoint the “Competent
Authority”, Appellate Authority & Standing Banning Committee in
their respective cases.

the

of

This provision for Hold on participation of the Agency in tenders shall
be applicable only in such case where Standing Banning Committee
recommends for keeping on Hold the participation in tenders and
which shall be limited to particular Department / Division.

**  This would be applicable only in cases of banning of business

dealings with Foreign Suppliers of imported coal and coke.

iv) Investigating Department’ shall mean any Department or Division
investigating into the conduct of the Agency and shall include the
Vigilance Department, Central Bureau of Investigation, the State
Police or any other department set up by the Central or State
Government having powers to investigate.

4. Initiation of Banning/Suspension

Action for banning/suspension of business dealings with any Agency
should be initiated by the Concerned Department such as Indenting /



Contracting / Executing Departments, etc. having business dealings with
Agency or by the department which floated the tender (in case where the
tenderer has committed deception, fraud or other misconduct)
subsequent to noticing the irregularities ormisconduct on their part.

5. Suspension of Business Dealings

5.1

5.2

5.3

5.4

5.5

If the conduct of any Agency (except Foreign Suppliers of imported coal
and coke) dealing with DPA is under investigation by any department
of any Department, the Concerned Department may consider whether
the allegations under investigations are of serious nature and whether
pending investigations, it would be advisable to suspend (temporarily
discontinue) business dealings with the Agency. Recommendation in
the matter shall be submitted to the Competent Authority for this
purpose.

If the Competent Authority, after consideration of the matter including
therecommendation of the Investigating Department, decides that it
would not be in the interest of Department of DPA to continue business
dealings pending investigation, it may suspend business dealings with
the Agency. The Suspension Order to this effect shall be issued by the
Head of Concerned Department or by his representative / concerned
executive with the approval of the Head of the Concerned Department,
indicating a brief of the charges under investigation and the period of
suspension. If it is decided that inter-connected Agencies would also
come within the ambit of the order of suspension, the same should be
specifically stated inthe order. Ordinarily, the order of suspension
would operate for a period not more than six months and may be
communicated to the Agency and also to the Investigating Department.

Further to the suspension, the investigation, recommendation by the
Standing Banning Committee (SBC) and final decision by the
Competent Authority to be completed within six months from order of
suspension.

The order of suspension of business dealings with the Agency under
investigation shall be communicated to all Departmental Heads within
the Board. During the period of suspension, no fresh contract will be
entered into with the Agency. Suspension would be valid only for the
concerned Board.

As far as possible, the Agency under suspension should be allowed to
complete the job of existing contracts, unless the Competent Authority,
having regard to the circumstances of the case, decides otherwise.
Once the order for suspension is issued, existing offers against ongoing
tenders (prior to issuance of contract)/ new offers of the Agency shall
not be entertained during the period of suspension.

For suspension of business dealings with Foreign Suppliers of



imported coal & coke, following shall be the procedure :-

(1) Suspension of the foreign suppliers shall apply throughout the
Board including Subsidiaries.

(i) The complaint against any foreign supplier shall be investigated
by Board or by any other Investigating Department. If the gravity
of the misconduct under investigation is found serious and it
is feltthat it would not be in the interest of DPA to continue to
deal with such Foreign Supplier, pending investigation, the
recommendation on such matter by Investigating Department
(including Board) may be sent to Chairman, DPA to place it
before a Committee consistingof the following :

1. Head of Finance Department,
2. Head of Department
3. Head of Law / Legal Division

The committee shall expeditiously examine the report; give its
comments / recommendations within twenty one days of receipt
of the reference by DPA.

(1) The comments / recommendations of the Committee shall then
be placed before DPA Board's Committee. If DPA Board's
Committee decides that it is a fit case for suspension, Board's
Committee shall pass necessary orders which shall be
communicated to the foreign supplier by Head of Department.

5.6 If the Agency concerned asks for detailed reasons of suspension, the
Agency may be informed that its conduct is under investigation. It is
Nnot necessary to enter into correspondence or argument with the
Agency at this stage.

5.7 It is not necessary to give any show-cause notice or personal hearing
to the Agency before issuing the order of suspension. However, if
investigations are not complete in six months’ time, the Competent
Authority with approval of Head of the Department may extend the
periodof suspension by another three months, during which period the
investigation must be completed.

. Grounds on which Banning of Business Dealings can be
Initiated

1.1 If the security consideration, including questions of loyalty of the
Agency to the State, so warrants;

1.2 If the Director / Owner of the Agency, proprietor or partner of the firm,
is convicted by a Court of Law for offences involving moral



1.3

1.4

1.5

1.6

1.7

1.8

1.9

turpitude in relation to its business dealings with the Government or
any other public sector enterprises or DPA, during the last five years
preceding date of tender opening or during execution of contract,
provided such informationis known to DPA;

If there is strong justification for believing that the Directors,
Proprietors, Partners, owner of the Agency have been guilty of
malpractices such as bribery, corruption, fraud, substitution of
tenders, interpolations, etc. during the last five years preceding date of
tender opening or during execution of contract, provided such
information is known to DPA;

If the Agency continuously refuses to return / refund the dues of DPA
without showing adequate reason and this is not due to any reasonable
dispute which would attract proceedings in Arbitration or Court of
Law;

If the Agency employs a public servant dismissed / removed or employs
a person convicted for an offence involving corruption or abetment of
such offence, provided such information is known to DPA,;

If business dealings with the Agency have been banned by the Central
or State Govt. or any other public sector enterprise at the time of
submitting his bid or on the date of tender opening or at the time of
placement of order, provided such information is known to DPA;

If the Agency has resorted to Corrupt, fraudulent practices including
misrepresentation of facts and / or fudging / forging / tampering of
documents; Q

If the Agency uses intimidation / threatening /7 misbehaves with DPA
Official or brings undue outside pressure or influence on the Board
(DPA) or its official in acceptance / performances of the job under the
contract;

If the Agency indulges in repeated and / or deliberate use of delay
tactics in complying with contractual stipulations / delayed the
tendering process;

1.10Wilful indulgence by the Agency in supplying sub-standard material

irrespective of whether pre-dispatch inspection was carried out by
Board (DPA) or not;

1.11Based on the findings of the investigation report of Investigating

Department against the Agency for mala-fide / unlawful acts or
improper conduct on its part in matters relating to the Board (DPA) or
evenotherwise;



1.12Established litigant nature of the Agency to derive undue benefit;

1.13Continued poor performance of the Agency in several contracts;

1.141f the Agency misuses the premises or facilities of the Board (DPA),

forcefully occupies tampers or damages the Board’'s properties
including land, water resources, forests / trees, etc.

1.15If the Agency resorts to unauthorized sale of materials purchased

fromthe Board.

1.161f the Agency has committed a transgression through violation of any

of its commitments under the Integrity Pact entered with DPA.

(Note: The examples given above are only illustrative and not exhaustive.
The Competent Authority may decide to ban business dealings forany
good and sufficient reason).

2 No experience certificate shall be issued by Engineer in Charge /
Executing Authority against the contract to the Agency found to have
submitted forged / fabricated documents / indulged in corrupt /
fraudulent practices.

7. Banning of Business Dealings.

7.1

7.2

7.3

A decision to ban business dealings with any Agency by any one of
the Departments of DPA will apply throughout the Board including
Divisions, i.e., Board-wide banning.

There will be a Standing Banning Committee (SBC) in each
Department tobe appointed by Competent Authority for processing
the cases of “Banning of Business Dealings”. However, for
procurement of items / award of contracts, to meet the requirement
of Board only, the Committeeshall be HoD each from Operations,
Finance & Law Departments. The proposal of the Concerned
Department for initiating action under the Guidelines for Banning of
Business Dealings based on their own findings and 7/ or upon receipt
of advice of the Investigating Department shall be forwarded through
respective Head of Department to the Standing Banning Committee
for consideration.

The functions of the Standing Banning Committee shall, inter-alia
include:

() To examine in detail the allegations 7/ irregularities / misconduct
mentioned in the proposal for banning forwarded by the
Department, hold preliminary meeting and decide if a prima-facie
case for banning under the guidelines exists. If during preliminary



7.4

7.5

7.6

meeting, SBC is of opinion that prima facie no case is made out, it
shall return the case to the Concerned Department.

(i) If it is decided to proceed for banning action, to recommend for issue
of show-cause notice (as per para 9) to the Agency by the Concerned
Department, as to why action should not be taken against the
Agency, including its interconnected agencies, under the
Guidelines for Banning of Business Dealings with them. Agency
should be asked to submit its reply within 15 days of the show-
cause notice.

(ili)To examine the reply given by the Agency to show-cause notice
and call the Agency for personal hearing, if required.

(iv)To submit final recommendation to the Concerned Department for
banning of business dealings with the Agency or Board wide Hold
on participation of the Agency in tenders or exoneration.

If banning is recommended by the Standing Banning Committee of
any Department / Division, the proposal containing the facts of the
case, proper justification of the action proposed, relevant supporting
documentsalong with the recommendation of the SBC and proposed
banning period should be sent by the Concerned Department and
duly forwarded by the Head of the Department / Division, to the
Competent Authority. Based on this proposal, a decision for banning
or otherwise shall be taken by the Competent Authority. At this stage
if it is felt by the Competent Authority that there is no sufficient
ground for banning, then the case with detailed reasons shall be sent
back to the respective Department / Division for necessary action at
their end. The Competent Authority may consider and pass an
appropriate Speaking Order:

a) For exonerating the Agency if the charges / allegations are
not established,;

b) For banning the business dealings with the Agency or

C) For putting on Hold the participation of the Agency in
tenders in the concerned Department / Division.

If the Competent Authority decides that it is a fit case for banning of
business dealings with the Agency, the Competent Authority shall
pass necessary orders which shall be routed back to the Department
concernedfor issuance of banning orders to the Agency. However, in
cases where there is a shortage of suppliers and banning may hurt
the overall interest of DPA, endeavour should be to pragmatically
analyze the circumstances, try to reform the Supplier and to get a
written commitment from them that their performance will improve.

If the Competent Authority decides to ban business dealings, the
period for which the ban would be operative shall be mentioned. If



7.7

7.8

7.9

applicable,the order may also mention that the ban would extend to
the interconnected agencies of the Agency. The Speaking Order for
banning would be conveyed by the Concerned Department to the
Agency concerned and copy circulated to all Departments of DPA.

The Banning period may range from 1 year to 3 years depending on
the gravity of the case as decided by the Competent Authority.
Ordinarily, the period of banning shall be in the range of 1-2 years
from the date of issuance of order depending on the severity of the
irregularities / lapses committed / termination of contract due to poor
performance, etc. However, in case of fraud / forgery / corrupt /
fraudulent practice or tampering of documents by the Agency as given
in para 6.7 above, the period of banning to be imposed on the Agency
would be three years. Theperiod of suspension, if any, shall be
accounted for up to a maximum of 6 months in the period of banning
provided the banning order is issued within the period of suspension.

As far as possible, the Agency under banning should be allowed to
complete the job of existing contracts, unless the Competent
Authority, having regard to the circumstances of the case, decides
otherwise. Once the order for banning is issued, existing offers against
ongoing tenders (prior to issuance of contract) / new offers of the
Agency shall not be entertained during the period of banning. In
addition, if the Agency has been banned under provisions of Para 6.7,
then the particular contract in which the irregularity has been proved
will be terminated with immediate effect. In exceptional cases, where
it would not be prudent to terminate the said contract with immediate
effect, the contract may be allowed to continue for such minimum
period during which alternate arrangement(s) can be made. The same
shall however require the approval of the Chairman / HoD where the
exigency to continue the contract has been clearly brought out.

In case the Competent Authority has decided to exonerate the Agency,
the Concerned Department will issue the exoneration letter to the
Agency concerned as well as communicate to all Departmental Heads
within the Department / Division. If the Agency has been suspended
in the case under consideration, in the same letter to the Agency it
must be clarified that the Suspension has also been revoked.

7.10Procedure for Banning of Business Dealings with Foreign Suppliers.

() Banning of the Agencies shall apply throughout the Company
including Subsidiaries.

(i) The complaint against any Foreign Supplier shall be
investigated by Head of Department of DPA or any other
Investigating Department.After investigation, depending upon
the gravity of the misconduct, Investigating Department may
send their report to Head of Department of DPA to place it
before a Committee referred at 5.5 (ii) above. The Committee
shall examine the report and give its comments 7/



recommendations within 21 days of receipt of the reference by
Head of Department, DPA.

(1l)The comments / recommendations of the Committee shall be
placed by Head of Department before DPA Board’s Committee
constituted for the above purpose. If DPA Board’'s Committee
decides that it is a fit case for initiating banning action, it will
direct Chairman of DPA to issue show-cause notice to the
Agency for replying within a period of 15 days of receipt of the
show-cause notice or reasonable time.

(iv)On receipt of the reply or on expiry of the stipulated period, the
case shall be submitted by DPA Board's Committee to
Chairman of DPA for consideration & decision.

(v) The decision of the Chairman of DPA shall be communicated to
the Agency by DPA.

8. Department / Division wide Hold on participation of
the Agency inTenders

a. If the SBC recommends for Board wide Hold on participation of the
Agency in Tenders on coming to a conclusion that the charge against the
Agency is minor in nature, the Concerned Department shall put up a
proposal to the Competent Authority containing facts of the case, proper
justification of action proposed, relevant documents alongwith the
recommendations of the Committee and proposed period for Hold from
participation in tenders. If the Competent Authority decides that it is a fit
case for Board wide Hold on participation of the Agency in tenders, the
Competent Authority may pass necessary orders which shall be
communicated to the Agency by the Concerned Department. The period
of Hold may range from 6 months to 1 year.

b. The effect of Board wide Hold on participation of the Agency in tenders
would be that the Agency would not be considered for any type of
Tenders for such period as mentioned in the order at any stage before
issuance of contract. Other existing contracts with the Agency would
continue unless otherwise decided by the Competent Authority. However,
no repeat orders would be placed on the party for the period as mentioned
in the order.

c. The modalities for effecting Hold on participation of the Agency in tenders
and re-entry after completion of period of Hold shall be worked out by the
concerned Department / Division as the Hold is Department / Division
specific.

9. Show-cause Notice

9.1 In case where the Competent Authority decides that action against



an Agency is called for, a show-cause notice shall be issued to the Agency
by the Concerned Department. Statement containing the imputation of
misconduct should be appended to the show-cause notice and the Agency
should be asked to submit within 15 days a written statement in its
defence. It must be clearly mentioned in the Show-Cause Notice that DPA
hereby proposes to initiate action against the Agency in terms of the
Guidelines on Banning of Business Dealings. Generally, all
communication with the Agency shall be through email mentioned by
Agency in contractor last known email and postal address.

9.2 If the Agency requests for inspection of any relevant document in
possession of DPA, necessary facility only for inspection of documents
may be provided.

10. Appeal against the Decision of the Competent Authority

10.1 The Agency may file an appeal against the order of Board-wide
banning of business dealings / suspension / Board wide Hold on
participation of the Agency in tenders. The appeal shall lie to the respective
Appellate Authority only. Such an appeal shall be preferred within 30 days
of receiptof the order.

10.2 Appellate Authority would consider the appeal and pass
appropriate Speaking Order which shall be communicated by the
Concerned Department to the Agency as well as the Competent Authority
whose Order has been appealed.

11. Circulation of the names of Agencies with whom
Business Dealingshave been banned

11.1 The Board shall upload/update the list of banned agencies
alongwith the period of banning immediately on issue of the banning order
on the Board's website as well as DPA Tenders website for wider
circulation. Other Boards would check the list of banned Agencies before
proceeding on tenders at their respective Boards. Boards having
SAP/SRM system shall disable the banned vendors in SAP/SRM from
issuance of further Enquiry/Purchase Order till the expiry of the banning
period.

11.2 Depending upon the gravity of misconduct established, the
Competent Authority may advise Head of Vigilance Department / HoD for
circulating the names of Agency with whom business dealings have been
banned, to the Government Departments, other Boards, Public Sector
Enterprises, etc., for such action as they deem appropriate. The updated
list of banned Agencies must be uploaded by Board on DPA Tenders
website for wider circulation.

11.3 If Government Departments or a Public Sector Enterprise request



for moreinformation about the Agency with whom business dealings have
been banned, a copy of the report of Investigating Department /
Standing Banning Committee / DPA Board's Committee together with a
copy of theorder of the Competent Authority / Appellate Authority may be
provided.

11.4 If business dealings with any Agency have been banned by the
Central or State Government or any other Public Sector Enterprise, DPA
may, on receipt of such information, without any further enquiry or
investigation, issue an order banning business dealings with the Agency
and its interconnected Agencies. In event of receipt of information, the
procedure for banning in DPA will still have to be followed though no
investigation will be called for, and the banning period proposed should be
co-terminus with the period of banning in the organization which has
issued the banning order but limited to the maximum period of banning
asper the extant banning guidelines of DPA. On completion of the banning
period as per DPA banning order, the Agency will be eligible for
participating in any tenders in DPA irrespective of banning status in the
other organization.

11.5 Based on the above, Departments / Divisions may take necessary

action for implementation of the Guidelines for Banning of Business
Dealings andsame be made a part of the tender documents.

12. Saving

Any amendment to the guidelines shall require the approval of Chairman,
DPA.
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