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DEENDAYALPORTAUTHORITY 

COMPETITIVE 

BIDDING 

NIT NO: -     11/C/2024 

NAMEOFWORK: Development of Smart Industrial Port City at Gandhidham - Adipur 
complex - Construction of compound wall at SIPC location 1, Gandhidham 

 

PRE–BIDMEETTING TO BE HELD ON : ----- 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS FROM : 21/11/2024   
TO :       26/12/ 2024   up to 16:00 Hrs. 

 
 

LAST DATE AND TIME FOR RECEIPT OF BIDS DATE:   26/12/ 2024   TIME 
16:00 HRS. 

 
TIME AND DATE OF OPENING OF BIDS 

 
16:30 Hrs. On    26 /12 / 2024 upto 16:30   (Technical bid only) 

 
PLACE OF OPENING OF BIDS CHAMBER OF EXECUTIVE ENGINEER(C), 

CONSTRUCTION DIVISION, ANNEXE, A.O. BUILDING, 
GANDHIDHAM–KUTCH (GUJARAT STATE), PIN-370201. 

Email: executiveengineercivil1@gmail.com 
OFFICER INVITING BIDS 

EXECUTIVE ENGINEER (C),  
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No.   11–C/2024 
 

ONLINE TENDERING (E-Tendering) 
 

NAME OF WORK: Development of Smart Industrial Port City at  Gandhidham - Adipur complex - 
Construction of compound wall at SIPC location 1, Gandhidham 

 
 

E/Online Tenders are invited by Executive Engineer (C) for the above work as per the details 
given in the table below. 

 

Work 
Description 

TenderFee 
(InRs.) 

Estimated cost 
(InRs.) 

EMD 
(InRs.) 

Date of 
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submissiono

f bid 
documents 

Date and 
time of 
online 

opening 

Development of 
Smart Industrial 
Port City at 
Gandhidham - 
Adipur complex - 
Construction of 
compound wall at 
SIPC location 1, 
Gandhidham 
 

Rs.1500.00 
(+) 18% GST 
=Rs. 
1770.00(Digital 
mode of Payment 
at Bank of Baroda 
Gandhidham 
Branch 
Account No. 
10080100022427 
IFSC code. 
BARB0GANKUT 

₹8,21,90,199.00 Rs.8,21,902.0 
(Bank Guarantee 
(BG) issued by 
any nationalized/ 
scheduled bank 
except co-
operative bank 
having its branch 
at Gandhidham 
as per format in 
the tender 
document) 

 

NIL 

 
Upto16:00H
rs.on      26 /  
12/ 2024   

 
   
26/12/2024   

at16:00hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded from 
website https://tender.nprocure.com from  21/11/2024   to   26/12/2024   @ 16:00 hrs. 
Tender Notice is also available on http://deendayalport.gov.in. . Technical Bid will be 
opened on    / / 2024@ 16:30 Hrs. Date of opening of price bid shall be notified after 
scrutiny & evaluation of Technical Bid. For further details and general enquiries 
prospective bidders may contact Executive Engineer(C), Room No.114,Ground Floor 
A.O. Building, Annexe, Gandhidham-370201, Kutch District, Gujarat State, INDIA, 
during working hours before the last date and time of downloading of tender documents. 

 
 
 

EXECUTIVE ENGINEER (C) 
Deendayal Port Authority 
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DEENDAYAL PORT AUTHORITY NOTICE INVITING ONLIN ETENDER 
 
Details about E/Online tender: 
 

Department Name Civil Engineering Department 

Circle/ Division Construction Division, A.O. Building, 
Gandhidham – Kutch – 370201. 

Tender Notice No.     11-C/2024 

Name of Project Development of Smart Industrial Port City at - 
Gandhidham - Adipur complex - Construction of 
compound wall at SIPC location 1, Gandhidham 

Name of Work Development of Smart Industrial Port City at - 
Gandhidham - Adipur complex - Construction of 
compound wall at SIPC location 1, Gandhidham 

Estimated Contract Value 
(INR) 

₹ 8,21,90,199.00/- 

Period of Completion (in 
Months) 

11 Months  

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last three 
years ending 31st March of the previous financial 
years, should be at least Rs. 246.57 Lakhs. Average 
Annual Turnover Based on CA certificate duly Stamp, 
signed with UDIN/Membership number is to be 
summited falling which bid will be stand non-
responsive.  

2. Experience of having successfully completed 
Similarworksduringlast7yearsendinglast day of 
month previous to the one in which bids are invited 
should be either of the following: 

Three similar completed works each costing not less 
than Rs 328.76 Lakhs. 

Or 
Two similar completed works each costing not less 
than Rs. 410.95 Lakhs. 

Or 

One similar completed works each costing not less 
than Rs. 657.52 Lakhs. 
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3. “Similar Work" means Construction of Building 
work (separately or combined) constructed during 
last 7 years ending last day of month previous to the 
one in which applications are invited. If the bidder 
has executed the work in private organization, 
necessary TDS certificate issued by the private 
organization shall be submitted. 

If the similar work is executed as sub-contractor, 
the contract experience shall be considered for pre-
qualification only, if same is carried out in Govt. / 
Semi Govt. / Autonomous Body working under GoI 
/ Public Sector Undertakings subject to submission 
of sub-contract permission issued by the respective 
authority prior to execution of the work. Further, if 
sub contract is not authenticated, the bid should be 
treated as Non-responsive. The decision taken by 
DPA shall be final. It is mandatory to upload the 
sub-contract permission letter obtained from the 
respective authority 

In case of Micro and Small Enterprises (MSEs) holding 
valid certificate issued by any agencies/ organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject tender as per National Industrial 
Classification2008 mentioned in the table below only 
shall become eligible for exemption from payment of 
Tender Fee/EMD. Such bidder shall upload in 
preliminary bid a scanned copy of valid certificate as 
well as duly filled and signed “Bid Security 
Declaration” as per format provided in the tender 
document failing which the bid shall be considered non-
responsive. Bid security declaration format available in 
the tender document. NIC codes regarding similar 
work is mentioned below: 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried 
out on own-account basis or on a fee 
or contract basis 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 

4. Joint Venture (JV) 

In case of JV Bid security as required shall be furnished 
by lead member of JV. 

In case of JV to qualify experience in similar works, 
merging of work order value executed by two or more 
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of its member JV either as a whole or as member of JV 
shall not be permitted to qualify eligible works in terms 
of similar completed works. Only no. of work orders 
executed by members of JV shall be merged to evaluate 
experience. 

Lead partner should have executed at least one similar 
work costing Rs. 328.76 Lakhs as per Minimum 
Eligibility Criteria. 

The works reckoned for the above purpose are those 
executed by the tenderer as prime contractor or 
proportionately as member of joint venture or as a sub-
contractor, authorized and approved by the Employer 
of the work(s) against which the tenderer has claimed 
his experience. 

In the case of bid submitted by JV/ Consortium, the lead 
partner of the JV shall meet the Minimum Eligibility 
Criteria of Financial Turnover. 

 

5. Bidders who meet the minimum qualification 
criteria will be qualified only if their available bid 
capacity is more than the total bid value. The 
available bid capacity will be calculated asunder: 

Assessed Available Bid capacity = A X N X 2 – B, 
Where, “N” = Number of years prescribed for 
completion of the subject contract. 

“A” = Maximum value of works executed in any 
one year during last seven years (at current 
price level) 

“B” = Value at current price level of existing 
commitments and ongoing works to be 
completed in the next ’N’ years.  The Bidder 
shall furnish statements showing the value of 
existing commitments and ongoing works as 
well as the stipulated period of completion 
remaining for each of the works preferably 
countersigned by the Nodal Office or his 
nominee-in charge. 

6. The bid/tender shall also be 
accompanied by Integrity Pact 
Agreement (Annexure -I ). 

 
a) The potential bidders shall download and 

print the IP Agreement signed by the 
Employer and their witness and affix 
his/her signature on the IP Agreement in 
the presence of a witness from his/her 
side, who shall also affix his/her signature 
thereof. Having completed the signing 
procedure, the potential Bidder shall 
upload the duly filled and signed IP 
Agreement on n-procure portal. 
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b) The procedure mentioned above 
regarding signing of Integrity Pact 
Agreement by both the parties (Employer 
and Potential bidders) shall be completed 
online. However, in case of any technical 
glitch due to which if any potential bidder 
is unable to upload the IP Agreement, 
then he/ she shall submit the Hard Copy 
of the dully filled, signed IP Agreement, to 
the Department concerned of DPA within 
a period of seven days and prior to 
opening of the Technical Bid, failing 
which Bid of potential Bidder shall be 
treated as disqualified. 

c) In case of JV firm, IP agreement is to be 
filled and submitted in the name of the JV 
firm only 

Joint Venture   Applicable 

Rebate Applicable 

Bid Document Fee : Rs. 1500.00 (+) 18% GST = Rs. 1,770.00 

Bid Document Fee Payable 
To: 

(Digital mode of Payment at Bank of Baroda 
Gandhidham Branch 
Account No. 10080100022427 

IFSC code. BARB0GANKUT 
Bid Security/ EMD (INR) : Rs. 8,21,902/-  (Bank Guarantee (BG) issued by any 

nationalized/ scheduled bank except co-operative 
bank having its branch at Gandhidham as per format 
in the tender document) 
 

  

Bid Document Downloading 
Start Date 

       21/11/2024   

Bid Document Downloading 
End Date 

     26/12/2024   Up to 1600 Hrs. 

Date & Place of Pre Bid 
Meeting 

------ 
 

Last Date & Time for Receipt 
of Bids 

         26/12/2024   Up to 1600 Hrs. 

Bid Validity Period 120 Days 
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Condition :: Tender Fees in form of Digital mode of payment & EMD  in 
form of Bank Guarantee (BG) issued by any 
nationalized/ scheduled bank except co-operative 
bank having its branch at Gandhidham as per 
format in the tender document) 

The bid/tender not accompanied by Tender Fee UTR 
Number and EMD in Preliminary Bid shall not be considered 
responsive, and their technical and price bid will not be 
opened.  

    The bid/tender shall also be accompanied by    
Integrity Pact Agreement as per tender (Refer NIT 
6). 

In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender shall 
become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload in 
preliminary bid as well as duly filled in and signed 
‘Bid Securing Declaration’ as per format provided 
in the Tender documents, failing which the bid shall 
be disqualified. (Refer NIT-3 for list of activities 
considered) 

 
Remarks: The above shall be submitted in electronic format 

through online (by scanning) while uploading the 
bid.  
 
The offer of only those shall be opened whose EMD 
& Tender Fee are received electronically.  
 
Bidder shall send the hard copy of tender (sealed & 
signed of authorized person), and other PQ 
documents through R.P.A.D./speed post or in 
person so as to reach to Executive Engineer (C.), 
Construction Division, Room no.114 A.O. 
BUILDING-ANNEX, GANDHIDHAM 
KACHCHH-370201, within 7 days from the last 
date of opening. 

Bid Opening Date:: Technical Bid will be opened on    26/12/24 @ 16:30 Hrs. 
Date of opening of price bid shall be notified after scrutiny 
& evaluation of Technical Bid. 

Documents required to be 
submitted by scanning through 
online: 

a. Documents in support of fulfilling qualifying 
criteria as indicated above. 

b. EMD to be submitted in the form of bank guarantee 
c. Tender fee in form of Digital mode of payment. 
d. Integrity Pact Agreement 
e. As indicated in clause4 of section1 – 

Instructions to bidders. 
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Officer- Inviting Bids:: Executive Engineer (C), Deendayal Port Authority. 

Bid Opening Authority :: Executive Engineer (C), Deendayal Port Authority. 

Address:: Executive Engineer (C), Deendayal Port Authority. 
A.O. Building, Annexe, Room No.114, Gandhidham-
370201,  
Kutch District, Gujarat State, INDIA, 

Contract Details :: Telephone: M No. 7575895292 

 

EXECUTIVE ENGINEER (C) 

Deendayal Port Authority 

Note : 
In case bidders need any clarifications or if training is required to participate in online 
tenders, they can contact (n) Procure Support team at following address: - 
(n) Code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. Road, Bodakdev, 
Ahmedabad–380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION-1 
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid 
The Executive Engineer (C), Construction Division, Deendayal Port Authority., 
invites bids by E-Tendering for the construction of works of “Development of Smart 
Industrial Port City at Gandhidham - Adipur complex - Construction of compound wall at 
SIPC location 1, Gandhidham. 

1.1 Detailed in the table given in NIT. The bidders may submit on-line bids for the work 
detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the contract data. 

2. Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have sufficient 
funds in Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in clause no.4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, a 
statement that the Bidder is not associated, nor has been associated in the past, directly 
or indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project Manager for the Contract. A firm 
that has been engaged by the Employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall not be eligible to 
bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
Employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 

4.1 a. Experience of similar works executed during the last seven years, and details 
like monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from client 
for satisfactory completion of works. 

c. Equipment requirement/schedule (Refer Section-5) 
d. Managerial/Manpower requirement (Refer Section-5) 
e. Project Planning and Quality Control procedure to be adopted. (Refer Section-5) 
f. Information regarding projects in hand, current litigation, orders regarding 

exclusion, expulsion or blacklisting, if any. 
g. Trained & Certified workmen proposed to be employed at the work site of the 

project. The Contractor must undertake to employ of certified worker to the 
extent of 20% of total strength. Valid certificates by a Recognized University, 
technical Board, or Ministry of Government of India would only be taken 
cognizance of. (Refer Section-5) 
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4.2 If the Employer has not undertaken pre-qualification of potential bidders, All bidders 
shall include the following information and documents with their bids in Section-2. 

a. Copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business, written power of attorney 
of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last 
five years. 

c. Experience in works of a similar nature and size for each of the last five 
years, and details of works underway or contractually committed, and 
Employers who may be contacted for further information on those 
contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 

e. Authority to seek references from the Bidder's bankers. 

f. Information regarding any litigation, current or during the last five years, 
in which the Bidder is involved, the parties concerned, and disputed 
amount. 

g. PAN, Registration with GST and Provident Fund Authorities. 

h. Integrity Pact  

i. Major items of construction equipment proposed to carry out to the contract. 

j. Qualifications and experience of key technical site management and technical personal 
proposed for the contract. 

k. Evidence of adequacy of working capital for this contract (access to line(s) of credit and 
availability of other financial resources). 

l. The methodology and program of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones. 

4.3 To qualify forward of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

 

i. Average annual financial turnover during the last three years ending 31st March of the 
previous financial year should be at least Rs. 246.57 Lakhs. Average Annual Turnover 
Based on CA certificate duly Stamp, signed with UDIN/Membership number is to be 
summited falling which bid will be stand non-responsive. 

ii. Experience of having successfully completed similar works during last 7 years ending 
last day of month previous to the one in which applications are invited should be 
either of the following. 

a. Three similar completed works, each work costing not less than the Rs. 328.76 
Lakhs. 

or 
b. Two similar completed works, each work costing not less than the Rs. 410.95 Lakhs. 
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or 
c. One similar completed works each costing not less than the Rs 657.52 Lakhs. 

iii. “Similar Work" means having experience of Construction work of Building work 
(separately or combined) constructed during last 7 years ending last day of month 
previous to the one in which applications are invited. If the bidder has executed the 
work in private organisation, necessary TDS certificate issued by the private 
organization shall be submitted. 

iv. If the similar work is executed as sub-contractor, the contract experience shall be considered 
for pre-qualification only, if same is carried out in Govt. / Semi Govt. / Autonomous Body 
working under GoI / Public Sector Undertakings subject to submission of sub-contract 
permission issued by the respective authority prior to execution of the work. Further, if sub 
contract is not authenticated, the bid should be treated as Non-responsive. The decision taken by 
DPA shall be final. It is mandatory to upload the sub-contract permission letter obtained from 
the respective authority 

v. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. may be incorporated according to the 
requirement of the project. (Refer Section-5) 

 

 

4.4 To qualify for a package of contracts made up of this and other contracts for which 
bids a reinvested in the NIT, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts. (Refer Section-5). 

4.5 Sub-contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria except to the extent 
stated in 4.4above. (Refer Section-5). 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will 
be calculated as under: 

Assessed Available Bid capacity = A X N X2–B, Where 

“N” = Number of years prescribed for completion of the subject contract. 

“A”=Maximum value of works executed in any one year during last seven 
Years (at current price level) 

“B”=Value at current price level of existing commitments and ongoing works to 
be completed in the next ’N’ years. 

Note: For bring the value of works to current level, following multiplying factors 
shall be applicable with reference to escalation based on WPI. 

 
  

Financial 
Year 

2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 

Index 151.40 152.50 139.4 123.4 121.8 119.8 114.90 
Multiplying 

factor 
1 0.99 1.09 1.23 1.24 1.26 1.32 
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The Bidder shall furnish statements showing the value of existing commitments and on going 
works as well as the stipulated period of completion remaining for each of the works preferably 
counter signed by the Nodal Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 
- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements: and/or 
- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 
financial failures etc, 

4.8 The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/ attested hard copies shall have to be forwarded subsequently so as to reach 
the office of Executive Engineer (C) within 7 days of opening of the tenders. 
The envelopes shall be addressed to: 
The Executive Engineer (C), Construction Division, 
Room No. 114, Ground Floor, A.O. Bldg 
Building, Annex Deendayal Port Authority 
Gandhidham, Kutch District Gujarat-State, INDIA  
And submitted on http:/kpt.nprocure.com Bear the following identification: 

Accompaniments for “Development of Smart Industrial Port City at - Gandhidham - Adipur complex 
- Construction of compound wall at SIPC location 1, Gandhidham 

 

 

Bid reference No 
Name and address of the bidder. 

 
 

 

5. One Bid per Bidder 
5.1.   Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than 

as a subcontractor or in cases of alternatives that have been permitted or requested) 
will cause the entire proposal with the Bidder's participation to be disqualified. 

5.2 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each entity would 
be jointly and severely responsible for completing the task as per the contract, 
however declaration of the Lead member to be indicated by bidders, however JV has 
to designate in their MOU. The firms with at least 26% equity holding each be allowed 
to jointly meet the eligibility criteria. 

 
6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and examines the 
site of works and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for construction of the works. The 
cost so visiting the site shall be at the Bidders' own expense. 

B. BIDDING DOCUMENTS 
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8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the below 
andaddendaissuedinaccordancewithclause-10: 

 

Invitation for Bids (NIT) 

SECTION 1 Instruction to Bidders 
SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance. 
SECTION 3 Conditions of Contract and Special Conditions 
SECTION 4 Contract Data 
SECTION 5 Site Conditions and Specifications 
SECTION 6 Forms of Securities 
SECTION 7 Drawing 
SECTION 8 Bill of quantities 

 
8.2. One set of bidding documents will be issued to the bidder. The document should be 

completed and returned with the bid. (Refer Section-5). 

8.2.1 The bidding documents shall be downloaded. The documents should be completely 
filled and submitted through on line Tendering process and one copy shall be 
submitted within 7 days of the date of opening of the tender. 

8.3.1The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, 
drawings, annexure in the bid document. Failure to comply with the requirements of 
the bid document shall be at the bidder's own risk. Pursuant to clause 26 here of, bids 
which are not substantially responsive to the requirements of the bid documents shall 
be rejected. 

9. Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the employer in writing or by electronic form and be confirmed by hard copy at the 
Employer’s address indicated in the invitation to bid. The employer will respond to 
any request for clarification which he received earlier than days (Suggested 7days) 
prior to the deadline for submission of bids. The clarifications shall be uploaded on 
Website of https://tender.nprocure.com 

9.2 Pre–bid meeting 

9.2.1 The bidder or his official representative may attend a pre-bid meeting which will take 
place through online (VC link will be shared on DPA website before meeting) on @
hrs. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 
Employer not later than one week before the meeting. 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying 
the source of enquiry) and the responses given will be transmitted without delay to 
all purchasers of the bidding documents without delay. Any modification of the 
bidding documents listed in Sub-Clause 8.1 which may become necessary as a result 
of the pre-bid meeting shall be made by the Employer exclusively through the issue of 
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an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addends. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated by uploading online on https://tender.nprocure.com and 
https:/www.deendayalport.gov.in  / Or in writing or by cable to all the purchasers of 
the bidding documents. Prospective bidders shall acknowledge receipt of each 
addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account 
in preparing their bid, the Employer shall extend as necessary the deadline for 
submission of bids, in accordance with sub-clause 20.2 below. 

C. PREPRATIION OF BID: 

11. Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
A) Technical Bid: 
(i) Bid Security, Tender Fees & Integrity pact agreement is required. 

(ii) Qualification Information Form and Document (Pursuant to clause 4 bhereof) 
and any other materials required to be furnished and submitted by the bidder 
in accordance with these instructions. The documents listed under Sections 
2,4 and 7 of Sub-Clause 8.1 shall be filled in without exception. 

 
B) Financial Bid: 
(i) Bill of Quantity (Schedule –B) dully filled and digitally signed by the Bidder. 

 
 

13. Bid Prices 
13.1 The contract shall be for the whole works as described in sub clause 1.1 based on the 

priced Bill of Quantities submitted by the Bidder. 
 

13.2 The bidder to quote bid price in Item rate of the Estimated Cost put to tender as mentioned 
in Schedule-B. 

 
13.3 All duties, (except GST) taxes, and other levies payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the bidder. 

 

13.4  
(a) The rates and prices quoted by the bidder shall be fixed for the duration of the 

contract and shall not be subjected to adjustment on any account. 
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14. Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15. Bid Validity 
15.1 Bids shall remain valid for a period 120 days from the last date of submission of Bid. 

A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders’ responses shall be made in writing or 
by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be permitted to modify his bid. 

 
 

16. Bid Security (Earnest Money Deposit - EMD) 
 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum 
amount of earnest money should be Rs.50.00 lacs. 

B. The EMD above Rs. 5 lakhs to be submitted as Bank Guarantee (BG) issued by any 
nationalized/ scheduled bank except co-operative bank having its branch at Gandhidham as 
per format in the tender document. 

C. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after ranking 
of price bids. Earnest Money of L2 be refunded immediately after entering into agreement 
with L1 and acceptance of performance Guarantee fromL1. 

 
A. EMD shall be refunded suo-motto without any application from the bidders. 

B. The Bid Security of the successful bidder will be discharged after he has signed the 
Agreement and furnished the required Performance Security. 

C. Forfeiture of earnest money. 

Bid security (Earnest Money) shall be forfeited, if 

(a) The bidder withdraws the bid after bid opening during the period of bid validity. 

(b) The bidder does not accept the correction of the Bid price, if any. 

(c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performance security. 

(iii) In case the contractor fails to commence the work within stipulated time. 

In case of forfeiture of earnest money as prescribed above, the tenderer shall not be 
allowed to participate in the retendering process of the work. 

Tenders with any condition, including conditional rebates, shall be rejected. However, 
tenders with unconditional rebate will be acceptable. 

D. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload in preliminary 
bid a scanned copy of valid certificate as well as duly filled and signed “Bid Security 
Declaration” as per format provided in the tender document failing which the bid 
shall be considered non-responsive. Bid security declaration format available in the 
tender document. NIC codes regarding similar work is mentioned below:  

NIC codes regarding similar work is mentioned below: 
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SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried out on own-account basis or on a fee 
or contract basis 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 

 

 
17. Alternative Proposals by Bidders 

Conditional offer or Alternative offers will not be considered further in the process 
of tender evaluation. 

 
18. Format and Signing of Bid (Refer Section-5). 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 

duly authorized to sign on behalf the Bidders. 
18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the bidder 
in which case such corrections shall be initialled by the person or persons signing the 
bid. 

 
D Submission of bids 

 
19. Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause No.16, here of in one 

envelope and properly seal and mark as “Bid Security”. The bidder shall put 
documents mentioned in clause No.12.1. A (ii) in separate envelope and properly seal 
and mark as “Technical Bid”. Then put both these envelopes into separate envelope, 
properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) here of, in separate 
envelope duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly marking the 
outer envelope as “Technical Bid and Financial Bid”. (Refer Section-5). 

 
19.2 The envelopes shall 

(a) Be addressed to Nodal Officer/Employer at the following address. 
 
 

 

(Insert address of office for bid submission), and 
 
 

(b) Bear the following identification: 
Bid for ................................................................... (name of contract) 
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Bid reference no ................................................. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) Name 

and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender 
No ) in the office of upto - 
 p.m. on due date and open at on the same date in 
presence of such of the tenderers who may wish to be present. 

 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes 
shall indicate the name and address of the bidder to enable the bid to be returned 
unopened in case it is declared late, pursuant to Clause 21, or the bid is declared 
nonresponsive. If the outer envelopes are not sealed and marked as above, the 
Employer will assume no responsibility for the misplacement or premature opening 
of the Technical bid and financial bid. 

 
20 Deadline for submission of the Bids 

20.1  Bids must be received by the Employer in On-Line System at website 
https://tender.nprocure.com not later than 16:00 hrs. on    26/12/2024   in the event of 
the specified date for the submission of bids being declared a holiday by the Employer, 
the Bids will be received up to the appointed time on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

20.3.1 The bidder shall give an undertaking that no change has been made in the hard copy of 
tender documents has downloaded from the website. Discrepancy, if any is noticed at any 
stage between the Port’s tender document and the hard copy submitted by the bidder 
conditions mentioned in online tender unloaded by Port shall prevail beside the bidder 
shall be liable for legal action for the lapses. 

 
21 Late Bids 

21.1 Any bid received by the Employer after the deadline prescribed in Clause 20 will be 
considered as non-responsive. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 
20. 

22.2 The bidder may finally submit the modified copy to the employer within 07 days of 
opening of the online tender. (Refer Section-5) 

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity in Clause15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to 
Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the original 
bid submission. (Refer Section-5). 

 
E. BID OPENING AND EVALUATION 
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23. Bid opening 

23.1 On the due date and appointed time as specified in clause 20, the Employer will first 
open Technical bids of all bids received (except those received late) including 
modifications made pursuant to clause 22 in presence of the bidders or their 
representative who choose to attend. In the event of the specified date for Bid opening 
being declared a holiday by the Employer, the bids will be opened at the appointed 
time and location on the next working day. 

 
23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 
shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security 
and such other details, as the Employer may consider appropriate will be announced 
by the Employer at the opening. (Refer Section-5). 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, 
then all bidders will be so informed then and there. If any Bid contains any deviation from 
the Bids documents and/or if the same does not contain Bid security in the manner 
prescribed in the Bid documents, then that Bid will be rejected and the Bidder 
informed accordingly. The sealed financial bid containing priced BOQ will be returned 
to him without opening. All valid financial bids whose technical bids have been 
determined to be substantially responsive in accordance with Clause 26 here of, shall 
be opened on the specified date from declaring the results of the Technical Bid, in 
presence of the bidders or their representatives who choose to attend. The Bidder’s name, 
the Bid prices, the total amount of each Bid and of any alternative Bid (if alternatives have 
been requested or permitted), any discounts, Bid modifications and withdrawals, and such 
other details as the Employer at the opening. Any bid price, discount, or alternative 
Bid price which is not read out and recorded at Bid opening, will not be taken into 
account in Bid evaluation. (Refer Section-5). 

 
24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison of the 
bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful bidder has been announced. 

 
25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, 
ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request 
for clarification and the response shall be writing or by cable, but no change in the price 
or substance of the Bid shall be sought, offered, or permitted except as required to 
conform the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Bids in accordance withClause27. 
Subject to above Para, no Bidder shall contact the Employer on any matter relating 
to this bid from the time of the bid opening to the time the contract is awarded. If the 
Bidder wishes to bring additional information to the notice of the Employer, he should 
do so in writing. Any effort by the Bidder to influence the Employer’s bid evaluation, 
bid comparison or contract award decisions, may result in the rejection of his bid. No 
bid may be modified after the deadline for submission of bids. 

 
26. Examination of Bids and Determination of Responsiveness 
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26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each 
Bid (a) meets the eligibility criteria defined in Clause 4 (b) has been properly signed by 
an authorized signatory (accredited representative) holding power of Attorney in his 
favour. The Power of Attorney shall inter alia include a provision to bind the Bidder to 
settlement of disputes clause; is accompanied by the required Bid security and; (d) is 
responsive to the requirements of the Bidding documents. 

 
26.1.1 A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents, without material deviation 
or reservation. A material deviation or reservation is one (a)which effects in any 
substantial way the scope, quality or performance of the Works; (b) which limits in 
any substantial way, the Employer’s rights or the Bidder’s obligations under the 
contract; or(c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting responsive Bids. 

 
26.1.2 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the 
non-confirming deviation or reservation. 

 
27 Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows. 
(a) Where there is a discrepancy between the rates in figures and in words, the rate in 
words will govern; 
(b) Where there is discrepancy between the unit rate and the line-item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
(Refer Section-5). 

 
27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, with the concurrence of the Bidder, shall 
be considered as binding upon the bidder. If the Bidder does not accept the corrected 
amount the Bid will be rejected, and the Bid security maybe forfeited in accordance 
with sub-Clause.16.F.(b). (Refer Section-5). 

28 Blank. 

29 Evaluation and Comparison of Bids 
 

29.1 The Employer will evaluate and compare only the Bids determined to be responsive 
in accordance with Clause 26. 

 
29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price modification offered 
in accordance with Sub Clause22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the 

conditions of contract, during the period of implementation of the Contract, will not 
be taken into account in Bid evaluation. 

29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 
Officer or his nominee’s estimate of the cost of work to be performed under the 
contract, the Employer may require the Bidder to produce detailed price analyses for 
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any or all items of the Bill of Quantities, to demonstrate the internal consistency of 
those prices with the implementation/construction methods and schedule proposed. 

 
30 NIL. 

 
F. AWARD OF CONTRACT 

 
31 Award Criteria 

 
31.1 The Employer will award the Contract to the Bidder whose Bid has been determined 

to be responsive to the Bidding documents and who has offered the lowest evaluated Bid 
Price, provided that such Bidder has been determined to be (a) eligible in accordance 
with the provisions of Clause 3 and (b) qualified in accordance with the provisions of 
Clause 4. These bidder (i.e.L2) shall be kept in reserve and may be invited to match 
the bid submitted by the (L1) bidder in case such bidder withdraws or is not selected 
for any reason. 

 
32 Employer’s Right to accept any Bid and to reject any or all. 

 
Not with standing clause31, the Employer reserve the right to accept or reject any bid 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
contract, without thereby incurring and liability to the affected bidder or bidders of 
the grounds for Employer’s action. 

 
33 Notification of Award and Signing of Agreement. 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (here in after and in the Conditions of 
Contract called the “letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion and maintenance of 
the Works by the Contractor as prescribed by the Contract (here in after and in the 
Contract called the “Contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject to the 
furnishing of a performance security in accordance with the provisions of Clause34. 

 
33.3 The Agreement will incorporate all correspondence between the Employer and the 

successful bidder. It will be signed by the employer and sent to the successful Bidder 
within (28 days of award of work for global tender and Within14 days for domestic 
tender) following the notification of award a long with the Letter of Acceptance. 
Within (28 days for global tender and within 21 days for domestic tender) of receipt, 
the successful Bidder will furnish the performance security and sign the Agreement 
with the Employer. 

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidder that his Bid have been unsuccessful 
and release the Bid security (EMD). 

34 Performance Security 
 

34.1 Performance guarantee should be 10% of Contract price of which 5% of contract 
price should be submitted as FDR / Bank Guarantee of Nationalized/ scheduled 
bank (except Co-operative) Banks having its branch at Gandhidham, or 
submitted in Digital mode of Payment at Bank of Baroda Gandhidham Branch 
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Account No. 10080100022427IFSC code. BARB0GANKUT) within 21 days on 
receipt of letter of Acceptance/Intent and balance 5% recovered as Retention 
Money from Running Bills. Recovery of 5% Retention Money to commence 
from the first RA bill onwards @ 5% of the Bill Value from each bill. 
Retention Money will be refunded within 14 days from the date of payment 
of final bill. Balance SD will be refunded immediately not later than 14 days 
from completion of defect liability period and issuance of NOC from 
Geology Dept. 

34.2 Failure of the successful bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work 
and the Bidder can be disqualified from bidding for any contract with DPA for a 
period of three years from the date of notification. 

34.3 The documentary evidence (copy of paid challan in government treasury) of the 
welfare cess @1% of the work done or as mandated by security authority 
from time to time, paid on final bill shall be submitted before releasing the 
performance guarantee if applicable. 
 

35 Advance Payment (Refer Section 5) 
 

35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated 
in the conditions of Contract, subject to maximum amount, as stated in the Contract 
Data. Clause 51 (Section3) 

36 Conciliator (Refer Section-5). 
The employer proposes that CIDC–SIAC Arbitration Centre be appointed as 
Conciliator under the contract as provided in sub-clause 24.4 of condition of contract. 
If the bidder is agrees with this proposal, the bidder should so state in bid. 

37 Corrupt or Fraudulent Practices 
 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe 
the highest standard of ethics during the procurement and execution of this contract. 
In pursuance of this policy, the Employer: 

 
(a) defines, for the purpose of these provisions, the terms set forth below as follows: 

 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 

of value to influence the action of a public official in the procurement processor 
in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial noncompetitive levels and 
to deprive the Employer of the benefits of free and open competition. 

 
(b) Will reject a proposal for award of work, if he determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts, if he at any time determines that the Bidder has 
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engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
 

TABLE OF FORMS 
 
 

1. FORM OF BID 

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS 

4. LETTER OF ACCEPTANCE 

5. NOTICE TO PROCEED WITH THE WORK 

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No. 11 -C/2024 
Name of Work: Development of Smart Industrial Port City at Gandhidham - Adipur complex - 

Construction of compound wall at SIPC location 1, Gandhidham 

To 

The Executive Engineer (C), 
Construction Division 
Deendayal Port Authority 
Room No. 114, Ground Floor, 
A.O.Building Gandhidham-370201 
Kutch District Gujarat-State ,INDIA 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide………. 
(b) we offer to execute the work in conformity with the tendering documents and 

inaccordancewiththedeliveryschedulesspecifiedinthescheduleofrequirementsinaccor
dancewiththetenderdocumentbearingno    –C/2024 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ 
insert the total tender price in words and figures, indicating the various amounts and 
the respective currencies]; [in case of techno-commercial offer it shall be mentioned 
that ‘as filled in the price bid’] (Refer Section 5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. If our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be applied using the 
following method: (Refer Section 5). 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause15.1], 
from the date fixed for the tender submission deadline in accordance with [ITB Sub- 
clause20.1] , and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period accordance with [ITB Sub-
clause15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in accordance 

with [insert relevant clause no., ITB Sub-clause 34] for the due performance of the 
contract, as specified in specimen form for the purpose. 

 

(g)  We, including any subcontractors or contractors for any part of the contract, {Insert 
the nationality of the Tenderer, including that of all parties that comprise the 
Tenderer, if the tenderer is a JV. And the nationality each subcontractor and 
Contractor} 

(h) We have no conflict to interest in accordance with [ITB Sub-clause no5]. 
 

(i) Our firm, its affiliates or subsidiaries-including any subcontractors or contractors for 
any part of the contract – has not been declared ineligible by the port, under laws of India 
or official regulations in accordance with [ITB Sub-clauseno.3] 
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(j) We understand that this tender, together with your written acceptance thereof included 
in your notification of award, shall constitute a binding contract between us, until a 
formal contract agreement is prepared and executed in accordance with [ITB Sub- 
clause 33]and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender or any 

other tender that you may receive. 
 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 
governed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, please mention 

the name of the contact person and Tel. no., Fax. no., and mail-Id and also the complete 
postal address of the firm. 

 
(n) We understand that the communication made with the firm at(m),by the port shall be 

deemed to have been done with us. 
 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of 
[insert legal capacity of person signing the form of tender] 

 
 

Name: [insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 
Dated on day of , (insert date of 
signing) 
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CONTRACTOR’S BID 
Description of the works: Development of Smart Industrial Port City at  Gandhidham - Adipur 
complex - Construction of compound wall at SIPC location 1, Gandhidham 

 
 
BID  
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of __________________ (in figures) 
 

___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ________________________________________________as the conciliator. 
 
OR 
We do not accept the appointment of _________________________________________as the conciliator and 
proposed instead that ___________________________________________ be appointed as conciliator whose 
daily fee and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We understand 
that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 
we will strictly observe the laws against fraud and corruption in force In India namely “prevention of 
corruption act 1988.” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 

 

Name of Bidder  
 
 

Address 
 
Notes: 
   
Notes: To be filled in by the bidder, together with his particulars and date of submission at the bottom of 
the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 

 
1. Only for individual bidders: 

 
1.1 Constitution or legal status of bidder (attach copy) 

 
 Place of registration 

 
 Principal place of business 

 
 Power of attorney of signatory of bid (Attach) 

 
2. Turnover of the firm 

 
YEAR 

 
TURNOVER 

2021-22 
 

2022-23 
 

2023-24 
 

Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditor’s reports (in case of companies/ corporation) etc., list them below and 
attach copies. 
3. Similar works 

 
Particulars 

 
Year 

 
No. of works 

 
Value 

Total value of 
completed similar 
work as defined in 
the tender 
document during 
last 7years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   
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Attachments: Supporting documents, viz., successful completion certificates from clients, 
other documentations to substantiate the similarity of work as per definition of “similar work” 
employers reserve the right to verify the information; 

 
4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 

state 

Contract 
no. & date 

Name & 
address 
Port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 

(B) Works for which bids already submitted. 
 

Description of 
work 

Place 
&stat

e 

Name & 
address of 

port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. The 

bidder should list all information requested below. (Refer Section 5) 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 

procured 

Nos./ca
pacity 

Age/con
dition 

Remarks (from 
whom to be 
purchased) 

      

      

 
6.  Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 4.3(e)of 
instructions to bidders and sub clause 9.1oftheconditionsofcontract. 

(Refer Section 5)
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Position Name Qualification Years of 
experience(

general) 

Years of 
experience in 
the proposed 

position 

Project 
manager 

    

Discipline 
Specialist 
etc., 

    

 

7. Proposed sub-contracts and firms involved (Refer Section 5) 
 

Sections of the 
works 

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other 

party(ies) 
Port/Dept. Cause of 

dispute 
amount Remarks involved 

showing present 
status 

     

 
 

9. Additional information bidder may like to submit 
 

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 

Dated on day of [insert 
date of signing] 
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LETTEROFACCEPTANCE 
(on letter paper of the port) 

 

 (date) 
 

To:
 
(Name and address of the contractor) 

 
 

Dear Sir, 
Sub: Tender no:-   11-C/2024 

 
Development of Smart Industrial Port City at Gandhidham - Adipur complex - Construction of 
compound wall at SIPC location 1, Gandhidham 

Ref: Your bid dated 
And [list the correspondence with the bidder] 

 
This is to notify you that your bid dated for execution of 

the (name of the contract and identification number, as 
given in the instructions to bidders) for the contract price of rupees 
 (amount in words and figures as corrected and modified in 
accordance with the tender document is hereby accepted by the employer/Board). 

 
You are hereby requested to furnish performance security, in the form detailed in tender 

document for an amount of Rs. Within {  } days of the 
receipt of this letter of acceptance valid up to 28 days from the date of completion obligations 
expiry of taking over certificate subject to removal of defects period i.e. upto and also sign 
the contract agreement within{ }days of the receipt of this letter 
of acceptance , failing which action as stated in the tender document will be taken. 

 
Detailed letter of acceptance will follow. Please 

acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature 
 

 
DEENDAYAL PORT AUTHORITY 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

 dated 
 

To 
(Name and address of the contractors) Dear 

Sir, 

Sub: Tender no.-   11 -C/2024 
 

Development of Smart Industrial Port City at - Gandhidham - Adipur complex - Construction of 
compound wall at SIPC location 1, Gandhidham 

 

 
Ref: Letter of acceptance no. dated 

 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general 
conditions of contract] and signing of the contract for execution of the 
 you are hereby instructed to proceed with the execution of the said 
works in accordance with the contract documents. It is hereby notified that the [site] is being 
handed over to you for execution of work in accordance with the contract documents. 

 
 

Yours faithfully, 
 
 
 

                                                                                                            EXECUTIVE ENGINEER(C) 
DEENDAYAL PORT AUTHORITY 
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SPECIMEN CONTRACT AGREEMENT 
(TobeexecutedonRs.300/-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
 
 
THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
 
Between 
The Board of Deendayal Port of Authority, an autonomous body of the Ministry of Port, Shipping & Waterways of 
the Government of India, incorporated under the Major Port Authorities Act, 2021 as amended thereafter, under the 
laws of India and having its principal place of business at A O building, PO Box No.-50, Gandhidham Gujrat state 
(hereinafter called the ‘Port’  
 
And [insert name of the contractor], [incorporated under] the laws of [country of contractor] and having its place of 
business at [insert: address of contractor] (hereafter called “the contractor”) 
 
WHEREAS the employer board invited tenders against tender no.[number] for execution of [tender title and brief 
description] and has accepted a tender by the contractor in accordance with the supply/delivery schedules, in the 
sum of [insert contract price in words and figures, expressed in the contract currency (ies)] (hereafter called 
“contract price”) 
 
AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for the due fulfilment of all the 
conditions of the contract. 

1. 5% Performance Guarantee of tender cost for the above cited work in form of NEFT/RTGS having 
UTR No. _______ Dated _____ Amounting to Rs. ________. 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement words and expressions shall have the same meanings as per respectively assigned to them 
in the conditions of contract refer to. 

2. The following documents shall constitute the contract between the employer/ board and the contractor, and 
each shall be read and construed as an integral part of the contract: 

(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical specifications, drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda if any issued [numbers and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; (Letter Of acceptance vide letter no._______. 
(i) Correspondence the employer/board has exchanged with the bidder till and after award of contract 

[specific letters and dates]] 
 

And [add here any other documents]  
 
AND WHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution of WORK at the 
CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the conditions of contract. Now 
this CONTRACT AGREEMENT witness and it is hereby agreed and declared as follows: 
 All the disputes related to the subject contract shall be resolved through a conciliation committee  / councils 
comprising of independent subject experts. 
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3. In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 
CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly 
provide, execute and complete work and things in CONTRACT, mentioned or described or which are to be 
implied there from or may be reasonably necessary for completion of work and the times and in the manner 
and subject to the terms and conditions or stipulations mentioned in CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the contractor in accordance 
with the terms of the contract, the employer/board does hereby agree with contractor that employer /board 
will pay to contractor the respective amounts for the work actually done by him ad approved by 
employer/board as per payment terms accepted in contract and payable to contractor under provision of 
contract at such manner as provided for in the contract. 

 
5. In consideration of the due provision, execution and completion of work, contractor done hereby agree to 

pay such sums as may be due to employer/ board for the services rendered by employer/ board to contractor 
as set forth in contract and such other sums as may become payable to employer/ board towards loss, 
damage to the employer/ board’s equipment, materials etc. and such payments to be made at such time and 
in such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed in accordance with 

the laws of [insert name of the contract governing law country] on the day, month and year indicated above. 
 
 
 
 
 
 Witness (Name, Signature, Address) 
 

1. _______________________- 
_______________________ 

 
2. ________________________ 

________________________ 
 
 Signed, sealed and delivered by 
 Chief Engineer on 
 Behalf of Board in Presence of: 
 
 

Witness (Name, Signature, Address) 
 

1. _______________________- 
_______________________ 

 
2. ________________________ 

________________________ 
 
 
 The common seal of the  

Board of Deendayal Port Authority 
Affixed in the presence of: 
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SECTION3 
 
 

CONDITIONS OF CONTRACT AND SPECIAL 

CONDITIONS 



 

37 
 

CONDITIONSOFCONTRACT 
 
 

A. General 
 

1. Definitions 

 
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions 

Contract but keep their defined meanings Capital initials are used to identify defined 
terms. 
The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 24 
and 25. The name of the Adjudicator is defined in the Contract Data. (Refer Section 
5) 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 
CompensationEventsarethosedefinedinClause44 

 
The Completion Date is the date of Completion of the Works as 
certifiedbytheNodalOfficerorhisnomineeinaccordancewithSubClause55.1 

 
TheContractisthecontractbetweentheEmployerandtheContractortoexecute, 
complete and maintain the Works. It consists of the 
documentslistedinClause2.3below. 

 
The Contract Data defines the documents and other information which comprise 
the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance 
andthereafterasadjustedinaccordancewiththeprovisionsoftheContract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and calculated 
from the Completion Date. 

 
The Employer is the party who will employ the contractor to carryout the Works. 
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The Nodal Officer or his nominee is the person named in the Contract Data (or any 
other Competent person appointed and notified to the contractor to act in replacement 
of the Nodal Officer or his nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the contract, awarding extensions of time and valuing the 
Compensation Events. 
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 
to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Nodal Officer or his 
nominee by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretative reports about the surface and subsurface conditions at the 
site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Nodal Officer or his nominee. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the site. 
 
Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Nodal Officer or his nominee which varies 
the Works. 
 
The Works are what the Contract requires the Contractor to construct, install and turn 
over to the Employer as defined in the Contract Data. 
 
The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a program run under the auspices of a University, 
State Technical Board, Ministry of Government of India. 
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2. Interpretation 
2.1 In interpreting these Condition of Contract, singular also means plural, male also 

means female or neuter and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Nodal Officer or his nominee 
willprovideinstructionsclarifyingqueriesabouttheConditionsofContract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

 
I. Agreement 

 
II. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

 
III. Contract Data 

 
IV. Conditions of Contract including Special Conditions of Contract 

 
V. Specifications 

 
VI. Drawings 

 
VII. Bill of quantities 

VIII. Any other documents listed in the Contract Data as forming part of the Contract. 
 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to 
other people except to the Conciliator after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 
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7. Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number of partners 
in JV/Consortium shall be limited to maximum of three. Each entity would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the 
Lead member (JV has to designate one partner as Lead Member in their MOU) to be 
indicated by bidders. The firms with at least 26% equity holding each are allowed to jointly 
meet the eligibility criteria. 

Note : J Vs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 
crores. However, there shall be no limit on the number of partners. 

 
8. Subcontracting 

 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee 

but may not assign the Contract without the approval of the 
Employerinwriting.SubcontractingdoesnotaltertheContractor’sobligations. 

Other Contractor 
8.2 The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of other 
contractors. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may modify 
the schedule of other contractors and shall notify the contractor of any such modification. 

9. Personnel 
 

9.1 The contractor shall employ the key personnel named in the schedule of key personnel 
as referred to in the contract Data to carry out the functions stated in the schedule or 
other personnel approved by the Nodal officer or his nominee. The Nodal Officer or 
his nominee will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal or better than 
those of the personnel listed in the schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 
member of the Contractor’s staff of his work force stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further connections 
with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks 

11.1    The Employers risks are 

 
(a) In so far as they directly affect the execution of the Works in the 

country where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 

foreign enemies: 
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(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof: 

(iv) Pressurewavescausedbyaircraftorotheraerialdevicestravelingatsonicor 

supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees 

of the Contractor or of his Subcontractors and arising from the conduct 

of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 
 

( b ) Loss or damage due to the use or occupation by the Employer of any Section  

or part of the Permanent Works, except as may be provided for in the Contract; 

( c ) Loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and 

( d ) Any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) Could reasonably have foreseen, but against which 

he could not reasonably have taken at least one of the 

following measures. 

A. Prevent loss or damage to physical property from occurring by 
taking appropriate measures, or 

B. Insure against. 

12. Contractor’s risks 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

13. Insurance 



 

42 
 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles state in the Contract Data for the following events which are 
due to the Contractors risks. 

(a)    Loss of or damage to the Contractors risks.  

(b)    Loss of or damage to Equipment; 

(c)  Loss of or damage property (except the Works, Plant, Materials and Equipment in 

connection with the Contract, and 

(d)   Personal injury of death. 

 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 
Officer or his nominee for the Nodal Officer or his nominee’s approval before Start 
Date. All such insurance shall provide for compensation to be payable in the types 
and proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment of the premiums shall be a debt due. 

13.4   Alternate to the terms of insurance shall not be made without the approval of the Nodal 
Officer or his nominee. 

13.5   Both parties shall comply with all conditions of the insurance policies. 
 

14. Site Investigation Reports 

          14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to 
in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1   The Nodal Officer or his nominee will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works. 

            16.1 The Contractor shall construct and install the Works in accordance with the Specification      
and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the program submitted by the Contractor as updated with the approval of 
the Nodal Officer or his nominee and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
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18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if they 
comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his nominee 
before their use. 

 

19. Safety 

19.1    The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1      Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to notify 
the Nodal Officer or his nominee of such discoveries and carry out the Nodal 
Officer or his nominee’s instructions for dealing with them. 

21. Possession of the Site. 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the date 
statedintheContractDatatheEmployerisdeemedtohavedelayedthestartof the relevant 
activities and this will be a Compensation Event. 

 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer, or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be carried 
out and to any place where materials or plant are being manufactured, fabricated 
and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes  
24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was 

either outside the authority given to the Nodal Officer or his nominee by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the conciliator within 
28 days of the notification of the Nodal Officer or his nominee’s decision.. 

25. Settlement of Disputes  
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25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, 
whether during the execution of the Works  or  after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion,  instruction,  
determination,  certificate or valuation of the Nodal Officer or his nominee, the 
matter in dispute  shall, in the first place be referred to the Disputes Review Board 
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for 
contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Nodal Officer or his nominee unless and until the same shall be revised, 
as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. 

 
25.2 Decision by Conciliator 

I. The Conciliator shall give a decision in writing within 28 days of receipt 

of a notification of a dispute.  

II. Conciliator shall be paid daily at the rate specified in the contract Data 
together with reimbursable expenses of the types specified in the contract data 
and the cost shall be divided equally between the Employer and the contractor, 
whatever decision is reached by the conciliator, either party may refer a 
decision of the conciliator within 28 days of the conciliator’s written decision. 
If neither party refers the disputes to arbitration within 28 days, the conciliators 
decision will be final and binding. 

 
25.3 Arbitration clause: 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators 
decision, shall be decided by arbitration as set forth below: 

 

i. A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one 
each to be appointed by the Employer and the Contractor, and the third to be 
appointed by the mutual consent of both the arbitrators, falling which by making a 
reference to CIDC-SIAC Arbitration Centre from their panel. 

ii. Neither party shall be limited in the proceeding before such arbitrations to the 
evidence or arguments already put before the Nodal Officer or his nominee or 
the Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall disqualify 
the Nodal Officer or his nominee or any of the members of the Board, as the 
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case may be, from being called as a witness and giving evidence before the 
arbitrators or any matter whatsoever relevant to the dispute. 

iii. The reference to arbitration shall proceed notwithstanding that the works shall 
not then be or be alleged to be complete, provided always that the obligations 
of the Employer, the Nodal Officer or his nominee and the Contractor shall not 
be altered by reason of the arbitration being conducted during the progress of 
the works. Neither party shall be entitled to suspend the works to which the 
dispute relates, and payment to the contractor shall be continued to be made as 
provided by the contract. 

iv. If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the nominated 
institution. A certified copy of the chairman’s order, making such an 
appointment shall be furnished to both the parties. 

v. Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties 
shall be ‘English’ 

vi. The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall be 
shared equality by the Employer and the Contractor. However, the expenses 
incurred by each party in connection with the preparation, presentation, etc.  of 
its case prior to, during and after the arbitration proceedings shall be borne by 
each party itself. 

vii. All arbitration awards shall be in writing and shall state the reasons for the 
award. 

viii. Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator  
26.1 Should the Conciliator resign or die or should the Employer and the Contractor agree that 

the conciliator is not fulfilling his functions in accordance with the provisions of the 
Contract; a new Conciliator will be jointly appointed by the Employer and the 
Contractor. In case of disagreement between the Employer and the Contractor, within 
30 days the Conciliator shall be appointed by the Appointing Authorities designated 
in the Contract Data at the request of either party within 14 days of receipt of such 
request. 

 
B TIME CONTROL 

 
27. Program 

 
27.1 Within the time stated in the contract data the contractor shall submit to the Nodal 

officer or his nominee for approval a program showing the general methods 
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arrangements, order, and timing for all the activities in the works along with monthly cash 
flow forecast. 

 
27.2 An update of the program shall be a program showing the actual progress achieved on 

each activity and the effect of the timing of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 
 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an updated 
program at intervals no longer than the period stated in the contract data. If the contractor 
does not submit an updates program within this period, the Nodal Officer or his nominee 
may withhold the amount stated in the contract data from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue 
program has been submitted. 
 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the 
contractor’s obligations. The contractor may revise the program and submit it to the 
nodal officer or his nominee again at any time. A revise program is to show the effect 
of variations and compensation events. 
 

28. Extension of the intended completion date. 
 

The nodal officer or his nominee shall extend the intended completion date if a 
compensation event occurs, or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion date without the contractor 
taking steps to accelerate the remaining work and which would cause the contractor to 
incur additional cost. 

 

The nodal officer or his nominee shall decide whether and by how much to extend the 
intended completion Date within 21 days of the contractor asking the Nodal Officer or 
his nominee for a decision upon the effect of a compensation event or variation and 
submitting full supporting information If the contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new intended completion date. 

 
29. The Early Warning Provisions shall be as per clause 32. 
30. Delays Ordered by the Nodal Officer or his nominee. 

 
30.1 The Nodal Officer or his nominee may instruct the contractor to the start or Progress 

of any activity within the works. 
31. Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend 

a management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the early 
warning procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of management meetings 

and is to provide copies of his record to those attending the meeting and to the 
employer. The responsibility of the parties for actions to be taken is to be decided by 
the Nodal Officer or his nominee either at the management meeting or after the 
management meeting and state in writing to all attended the meeting. 
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32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect the quality 
of the work, increase the contract price or delay the execution of works. The Nodal 
Officer or his nominee may require the contractor to provide an estimate of the 
expected effect of the event or circumstances on the contract price and completion 
date. The estimates are to be provided by the contractor as soon as reasonably possible. 

 
32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting instruction of 
the Nodal Officer or his nominee. 

 
32.3 The Defect Liability period for the contract shall be 12 months from the date issue of 

completion certificate. 

C. QUALITY CONTROL 
33. Identity Defects 

 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Nodal 
Officer or his nominee considers may have a Defect. 

34. Tests 
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test 

not specified in the specification to check whether an y work has a Defect and 
the test shows that it does the Contractor shall pay for the test and any 
samples. If there is no Defect the test shall be a Compensation Event. 
 

35. Correction of defects  
 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 
35.2 EverytimenoticeofaDefectisgiventheContractorshallcorrectthenotifiedDefect within 

the length of time specified by the Nodal Officer or his nominee’s notice. 
 
 

36. Uncorrected Defects 
 

36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal 
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost 
of having the Defect corrected, and the Contractor will pay this amount. 

 
D. COST  CONTROL 

37. Bill of Quantities 
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37.1 The Bill of Quantities shall contain items for the construction, supply, installation, testing 
and commissioning work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item. 
 

38. Changes in the Quantities 

 
38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities 

for the particular item by more than + 25 percent provided the change exceeds + 10% 
of initial Contract Price, the Nodal Officer or his nominee shall adjust the rate (s), to 
allow for the change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if 

thereby the initial Contract Price is exceeded by more than 15 percent except with 
prior approval of the Employer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 

item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his nominee 
with a detailed cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations. 

 
39.1 All Variations shall be included in updated programs produced by the Contractor. 

 
40. Payment for Variations. 

 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and 

+10% of the total contract price, within 14 days of the date of instruction for executing 
varied work, extra work or substitution, and before the commencement of such work, 
notice shall be given either (a) by the contractor to the Employer of his intention to 
claim the extra payment or a varied rate or price, or (b) by the Employer to the 
contractor of his intention to vary rate or price. 
 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and, in the 
order, given below: 

 
(i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
(ii) Rates and prices in the schedule of rates applicable to the contract 

plus ruling percentage. 
(iii) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of 
Contractors. 

 
40.3 For items in the Bill of quantities but where quantities have increased beyond the 

variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be: 
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(i) Rates and prices in contract, if reasonable plus escalation, failing 
which(ii) and (iii) below will apply 

(ii) Rates and prices in the schedule of Rates applicable to the contract 
plus ruling percentage, 

(iii) Market rates of material and labour, hire charges of plant and 
machinery used plus 15% for overheads and profits of contractor. 

 
40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of 

an extra item, rates as proposed by the employer shall be payable provisionally till such 
time as the rates are finally determined or till date mutually agreed. 

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given, 
and the variation shall be treated as a Compensation Event. 
 

41. Cash flow forecasts. 
 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his 
nominee with an updated cash flow forecast. 
 

42. Payment Certificates. 
 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements 
of the estimated value of the work completed less the cumulative amount certified 
previously. 

 
42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking into 
account any credit or debit for the month in question in respect of materials for the 
works in the relevant amount and under conditions set forth in sub clause 3.51.6 of the 
Contract Data (Secured Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 

 
42.4 The value of work executed shall comprise the value of quantities of the items in the 

Bill of quantities completed. 
 

42.5 The value of work executed shall include the valuation of variations and Compensation 
Events. 

 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate 
in the light of later information. 
 

43. Payments  
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be 

taken continuously and need to be connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Nodal Officer or his nominee, 
and signed by both Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount 

of the verified bill should be paid within 28 days of the submission of the bill. 
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43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should 
be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 

Client’s Nodal Officer or his nominee shall check the bill within 60days after its receipt 
and return the bill to Contractor for corrections, if any 50% of undisputed amount shall 
be paid to the contractor at the stage of returning the bill. 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return 

by the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid 
within 60 days of its receipt. 
 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 
payment) shall be paid if the bills is not paid within the time limit specified above. 

 
43.7 If an amount certified is increased in later certificates as a result of an award by the 

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 
 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for 
by the employer and shall be deemed covered by other rates and prices in the Contract. 
 

44. Compensation Events  

44.1 The following mutually agreed Compensation Events unless they are caused by the 
Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. Possession 

Date stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way which affects 
the work of the contract or under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons. 
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(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that cause 
delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the 
contract. 

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation event. 

44.2 If a Compensation Event would cause additional cost or would prevent the work being 
completed before the intended Completion Date, the Contract Price shall be increased 
and/or the intended Completion Date shall be extended. The Nodal Officer or his 
nominee shall decide whether and by how much he Contract Price shall be increased 
and whether and by how much the Intended Completion Date shall be extended. 
 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal 
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee shall 
adjust the Contract Price based on Nodal Officer or his nominee’s own forecast. The 
Nodal Officer or his nominee will assume that the Contractor will react competently 
and promptly to the event. 

 
45. Tax  

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at sources 
as per applicable law. The rates to be quoted are exclusive of Service Tax. Contractor 
claims for reimbursement of service tax, as applicable on the contract on question as 
per provisions of service tax laws and amendments there on from time to time, will be 
made on submission of the documentary evidence. Service tax element will not be 
considered for the purpose of evaluation of bid price. 

 
46. Currencies 

 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 
47. Price Adjustment . 
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47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, materials, 
fuels and lubricants in accordance with the following principles and procedures and as per 
formul a given in the contract data. This clause is applicable for all the civil works having tender 
cost more than Rs. 5 Crore and duration is more than 12 months. 

The price adjustment shall apply for the work done from the start date given in the Contract data 
upto end of the initial intended completion date or extensions granted by the Nodal Officer or his 
nominee and shall not apply to the work carried beyond the stipulated time for reason 
attributable to the contractor. 

I. The Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

V = 0.85 x Q x R x [(P – Po)/Po] 

Where, 
V = Variation in price on account of Labour / Diesel / Cement / Steel 

/ bitumen during the month under consideration. 
Po = Market rate of Diesel / Cement / Steel / bitumen on the date of opening of 

Technical bid. (Consumer Price Index for Labour). 
P =  Market rate of Diesel / Cement / Steel / bitumen during the month under 

consideration. (Consumer Pric e Index for Labour). 
Q = Percentage of Labour /Diesel / Cement / Steel / bitumen 

component. 
R = Value of work done during the month under consideration. 

 
 

Note : i) Escalation to be computed for relevant items. Percentage that shall govern the escalation 
under Q shall be predetermined and indicated in tender document for each component i.e. 
Labour, Fuel, Cement, Steel, bitumen, All Commodities etc. 

47.2 NIL 

47.3 To the extant that full compensation for any rise of fall in costs to the contractor is not covered 
by the provisions of this or other clauses in the contract, the unit rates and prices included in 
the contract shall be deemed to include amount to cover the contingency of such other rise or 
fall in costs. 
 
 
SUBSEQUENT LEGISLATION 
 
If , after the date 28(Twenty eight) prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or Decree or 
other law or any regulation or bye law of any local or other duly constituted authority or 
introduction of any such statute, ordinance, decree, law, regulation or bye law which 
causes additional or reduced cost to the contractor in execution of the contract, such 
additional or reduced cost shall, after due consultation with the employer and the 
contractor be determined by the nodal officer or his nominee and shall be added to or 
deducted from the contract price and the nodal officer or his nominee shall notify the 
contractor accordingly with a copy to the employer. 
 

48. Retention 
 

48.1 The employer shall retain from each payment due to the contractor the proportion 
stated in the contract data until completion of the whole of the works. 
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48.2 Retention money shall be deducted at 5% from each running bill, subject to a 

maximum of 5 percent of the contract price. Retention money shall be 
refundedwithin14days from the date of payment of final bill. 

 
49. Liquidated damages 

 
49 (A) In case of delay in completion of the contract, liquidated damages (L.D) may be levied at 

the rate of 0.5%of the contract value per week of delay or part thereof, subject to a 
maximum of 10 percent of the contract price. 

 
(i) The owner if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with 
or without the levy of L.D. In the event of extension of time at its 
discretion with L.D, the owner will be entitled without prejudice to any 
other right or remedy available in that behalf per cent (1/2%) of the 
contract value of the works for each week or part of the week subject to 
the ceiling defined in sub-clause 49.A. 

(ii) The owner, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the 
event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract.In the 
event of such termination of the contract as described in clauses 
49A(ii) or 49A(iii) or both the owner shall be entitled to recover L.D.  
up to ten per cent (10%) of the contract value and forfeit the security 
deposit made by the contractor besides getting the work completed by 
other means at the risk and cost of the contractor. 

(iv) The ceiling of LD shall be 10% of the cost of work. 

 
(v) In case part / portions of the work can be commissioned and port 

operates the portion for commercial purpose, the rate of LD will be 
restricted to the uncompleted value of work, the maximum LD being 
on the entire contract value. 

Note:         Contract price for LD shall be inclusive of tender price plus taxes and 
duties. 

 
50. Incentives or Bonus 

For early completion of the contract before the stipulated date of completion work of 
an incentive amount @0.25% of the contract price may be paid to the contractor for 
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every fortnight of early completion, subject to a maximum of (5%) of the contract 
price.  

The Port, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow extension of time 
at its discretion, by virtue of which the contractor make himself eligible for incentive, 
the extension shall be considered only till the actual date of completion and no 
incentive shall be payable. For calculation of incentive payment, contract price shall 
be exclusive of tender price plus taxes and duties. 

 
51. Advance payment 

The Employer shall make the following advance payments:  

51.1 Mobilization advance shall be paid upto 10% of Contract Price, payable in two equal 
instalments. The first instalment shall be paid after mobilization has started and the 
next instalment shall be paid after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of Contract 
Price. 

51.3 Mobilization advance and Construction Equipment Advance shall be paid at SBI PLR 
+ 2% P.A. (as on date of payment) interest at the discretion of the employer and 
against Bank Guarantee for such advance and against hypothecation of Construction 
equipment to the employer. However, availing of advance payment to be optional 
with the bidder exercising the option along with the tender. 

51.4 Equipment advance shall be paid in two or more equal instalments. First instalment 
shall be paid after Construction Equipment has arrived at the site and next instalment 
shall be paid after satisfactory utilisation of earlier advance(s). 

51.5 Recovery of Mobilisation and Construction Equipment advance will start when 15% 
of work is executed and recovery of total advance should be completed by the time 
80% of the original contract work is executed. 

51.6 The nodal officer or his nominee shall make advance payment in respect 
ofmaterialsandplantbroughttositeforbutnotyetincorporatedinstalledintheWorksinacc
ordancewithconditionsstipulatedintheContractData. 

51.7 75% of cost of materials and plant brought to site for incorporation into the works 
only shall be paid as Secured Advance. Materials which are of perishable nature shall 
be adequately insured. 

52. Performance Securities 
52.1 Performance guarantee should be 10% of Contract price of which 5% of contract 

price should be submitted as FDR / Bank Guarantee of Nationalized/ scheduled 
bank (except Co-operative) Banks having its branch at Gandhidham, or submitted 
in Digital mode of Payment at Bank of Baroda Gandhidham Branch Account No. 
10080100022427IFSC code. BARB0GANKUT) within 21 days on receipt of 
letter of Acceptance/Intent and balance 5% recovered as Retention Money from 
Running Bills. Recovery of 5% Retention Money to commence from the first 
RA bill onwards @ 5% of the Bill Value from each bill. Retention Money will 
be refunded within 14 days from the date of payment of final bill. Balance SD 
will be refunded immediately not later than 14 days from completion of defect 
liability period and issuance of NOC from Geology Dept. 
 

52.2 Failure of the successful bidder to comply with the requirements as mentioned above 
shall constitute sufficient grounds for cancellation of the award of work and the 
Bidder can be disqualified from bidding for any contract with DPA for a period of 
three years from the date of notification. 
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52.3 The documentary evidence (copy of paid challan in government treasury) of the 
welfare cess @1% of the work done or as mandated by security authority from time 
to time, paid on final bill shall be submitted before releasing the performance 
guarantee if applicable. 
 

53. Nil 

54. Cost of Repairs. 
 

54.1 Loss or damage to the works or materials to be incorporated in the works between the 
stat date and the end of the defects correction period shall be remedied by the 
Contractor at the Contractors cost if the loss or damage arises from the Contractors acts 
or omissions. 

 
E. FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a written notice to the 

Nodal Officer or his nominee/Employer to this effect. The Nodal Officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint survey 
of the work within 7 days and prepare a defects list jointly. The defects pointed out 
by the Nodal Officer, or his nominee/Employer would be rectified by the contractor 
within 14 days and thereafter acceptance report be signed jointly by the contractor 
and the employer. This joint acceptance report shall be treated as “completion 
Certificate”. 
 

56. Taking over 
 

56.1 The employer shall take over the site and the works within seven days of the Nodal 
Officer or his nominee issuing a certificate of completion. 

 
57. Final Account 

 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account 
of the total amount that the Contractor considers payable under the contract before 
the end of the Defects Liability period. The Nodal Officer or his nominee shall issue 
a defects liability certificate and certify any final payment that is due to the contractor 
within 60 days of receiving the contractor’s account if it is correct and complete. If it 
is not, the Nodal Officer or his nominee shall issue within 15 days a schedule that 
states the scope of the corrections or additions that are necessary for the correction 
and certify payment of 50% of the undisputed amount to the contractor. 

If the final account is still unsatisfactory after it has been resubmitted the Nodal 
Officer or his nominee shall decide on the amount payable to the contractor and issue 
a payment certificate, within 60 days of receiving the contractor’s revised account. 

 
  

58. Operating and Maintenance Manuals 
 

58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the 
contractor shall supply them by the dates stated in the Contract Data. 
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58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 
contract data, or they do not receive the Nodal Officer or his nominee’s approval, the 
Nodal Officer or his nominee shall withhold the amount stated in the contract data from 
payments due to the contractor. 

 
59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes 

a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the following: 
 

(a) the contractor stops work for 28 days when no stoppage of work is 
shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 

progress of the work and the instruction is not withdrawn within28 days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid 
by the employer to the contractor within 50 days of the date of the 
Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 
particular defect is a fundamental breach of contract and the contractor 
fails to correct it within a reasonable period of time determined by the 
Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 
paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
contract. 

(i) If the contractor has contravened clause 7 and 9.00 of condition of 
contract.  
 
For the purpose of this paragraph: “corrupt practice” means the 
offering, giving receiving or soliciting of anything of value to 
influence the action of public officials in the procurement process or 
in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process 
or the execution of a contract to the detriment of the employer and 
includes collusive practice. Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non- competitive levels and 
to deprive the employer of the benefits of free and open competition”. 
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59.3 When either party to the contract gives notice of a breach of contract to the Nodal 
Officer or his nominee for a cause other than those listed under subclause above, the 
Nodal Officer or his nominee shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the contract for convenience 

subject to payment of compensation to the contractor including loss of profit on 
uncompleted works. Loss of profit shall be calculated on the same basis as adopted 
for calculation of extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, make the 

site safe and secure and leave the site as soon as reasonably possible. 
 

60. Payment upon Termination. 
 

60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the Nodal 
Officer or his nominee shall issue a certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other recoveries due in terms of the contract, 
less taxes due to be deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the contract data.  
 
Additional liquidated damage shall not apply if the total amount due to the employers exceeds any 
payment due to the contractor, the difference shall be payable to the employer. 
 

60.2 If the contract is terminated at the employer’s convenience or because of a fundamental breach 
of contract by the employer, the Nodal Officer or his nominee shall issue a certificate for the 
value of the work done, the reasonable employed solely on the works, and the contractor’s costs 
of protecting and securing the works and loss of profit on uncompleted works less advance 
payments received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law. 
 

61. Property 
 

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment 
has been made to the contractor by the Employer, are deemed to be the property of the Employer, 
if the Contract is terminated because of a contractor’s default. 
 

62. Release from Performance. 
 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the control 
of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that 
Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before receiving 
it and for any work carried out afterwards to which commitment was made.. 

 
F. SPECIAL CONDITIONS OF CONTRACT 

 
1. LABOUR 

 
The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer 
or his nominee a return in detail, in such form and at such intervals as the Nodal Officer or his 
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nominee may prescribe, showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information as the Nodal Officer or 
his nominee may require. 
 
 
 

2.  COMPLIANCE WITH LABOUR REGULATIONS: 
 
During continuance of the contract, the Contractor and his sub-contractors shall abide 
at all times by all existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local authority and any other 
labour law (including rules) regulations, bye laws that may be passed or notification that may 
be issued under any labour law in future either by the State orCentral Government or the local 
authority. Salient features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified in case any 
action is taken against the employer by competent authority on account of contravention of 
any of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse such amounts as may 
be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules /regulations including amendments, if any, on the part of 
the Contractor the Nodal Officer or his nominee/Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. The 
Employer/Nodal Officer or his nominee shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage suffered 
by the Employer. 
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 
 

 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK. 

(a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 

onsatisfactionofcertainconditionsonseparationifanemployeehascompleted 

5 years’ service or more on death at the rate of 15 days wages for every completed year of 

service. Act is applicable to all establishments employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the 

Act are: 

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 
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(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits  to 

workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law. 

The Principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is 

a scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when 

it will be paid and what deductions can be made from the wages of the workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per month or 

less. The bonus to be paid to employees getting Rs.2500/- per month or above upto 3500/- per 

month shall be worked out by taking wages as Rs.2500/- per month only. The Act does not 

apply to certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the employment size from 

20 to 10 for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure  for 

resolution of industrial disputes, in what situations a strike or lockout  becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 

Central Government to 50). The provides for laying down rules governing the conditions of 
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employment by the Employer on matters provided in the Act and get same certified by the 

designated Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union 

of workmen and employers. The Trade Union registered under the Act have been certain 

immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of Children in all other occupations and processes. Employment 

of Child Labor is prohibited in Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 

Act1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter- State migrant workmen, in establishment to 

which this Act becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, travelling expenses from home upon the establishment and back, etc. 

 
(o) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service Act 1996 and the Cess Act of 1996:- All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the Building or Construction work 

and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the workplace etc.  The Employer to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by the 

Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval  at  plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrence to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 

20 more persons without the aid of power engaged in manufacturing process. 
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CONTRACTOR    EXECUTIVE ENGINEER (C) 

                                                                                DEENDAYAL PORT AUTHORITY 
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SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 
 

Items marked “N/A” do not apply in this contract. 
The following documents are also part of the contract clause reference 

The schedule of other contracts  [8(Section-3)] 
The schedule of key personnel [9(Section-3)] 

 
The above insertions should correspond to the information provided in the invitation of bids. 
The employer is 
Name:- Deendayal Port Authority, 
Address: A.O Building, P. O Box No- 50, Gandhidham, (Gujarat) 

 
Name of authorized representative is: Chief Engineer Address: A.O 
Building, P.O Box No-50, Gandhidham, (Gujarat) 

 
The nodal officer or his nominee is: 
Name: Executive Engineer(C) 
Address Annexe, Ground floor, A. O. Bldg, Gandhiidham 

 
Name of authorized representative is: SDO (B&R) / Asst. Engr. / J.E. 
 
The name and identification number of the contract is “Development of Smart Industrial Port City at 
Gandhidham - Adipur complex - Construction of compound wall at SIPC location 1, Gandhidham”. 

 
The work consists of “Development of Smart Industrial Port City at  Gandhidham - Adipur complex - 
Construction of compound wall at SIPC location 1, Gandhidham”. 

 
 
The site possession dates shall be 
 
  
         Section1 

Section2        The site possession dates shall be given after the award of work. Section3 
 

The site is located in between Gandhidham and Adipur and is defined in drawing  
(1) The defect liability period is 12 months. 
 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. Ten 
Lacs) per occurrence with the number of occurrences limited to four. After each occurrence, 
contractor will pay additional premium necessary to make insurance valid for four occurrences 
always. 

 
The following event shall also be compensation events:(44) 

 
1. The employer terminates the contract for his convenience 

 

 
2. . 

 
3. . 
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4. . 

 
The period between programme updates shallbe15 days                                     (27) 
The amount to be withheld for late submission of an updated programme shall be 
Rs.5,000/-.                                                                                                    (27) 
The language of the contract documents is English                                                      (3) 
The law, which applies to the contract, is law of union of India                                        (3) 
The currency of the contract is Indian rupees.                                                                (46) 
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert      (25) 

 

 
Appointing authority for the conciliator CIDC–SIAC Arbitration Center 
Is DEENDAYAL PORT AUTHORITY                                                                            (26) 

 
The Formula(e) for adjustment of price are as per Section-3 Clause no. 47 
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SECTION 5 
 

SPECIAL CONDITION AND SPECIFICATIONS 
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Name of work: Development of Smart Industrial Port City at - Gandhidham - Adipur complex - 
Construction of compound wall at SIPC location 1, Gandhidham 

 

SPECIAL CONDITIONS AND SPECIFICATIONS 
 

1) The provision in special condition which form a part of contact shall have precedence over those 
specified in the conditions of contract in case of diversity, if any. 

 
2) The following clauses will not applicable. 
 
Section 1 

 
 Clause No. 4.1c,4.1d,4.1e,4.1g 
 Clause No. 4.2 (I,j,k,l) 

 Clause No.4.4,4.5, 4.3 v 

 Claus No.8.2, 9.2  

 Clause 19 However, bidder has to submit tender and its accompaniments duly 
signed on or before 7 days from the date of opening of tender. 

 Clause No. 1 8 .2, 

 Clause No.22.2,22.5 

 Clause No.23.2,23.3 

 Clause No.27.1,27.2 

 Clause No.36, 35 
 

Section 2 

SPECIMEN FOR FORM OF BID 
 

Clause (c) (d) & (g) 

CONTRACTOR’S BID 

 The Advance Payment 
 We accept the appointment of  as the 

conciliator. (Not applicable) 
OR 

 We do not accept the appointment of  as the conciliator 
and proposed instead that be appointed as 
conciliator whose daily fee and biographical data are attached. (Not 
Applicable). 

 
Pre-qualification of bidder 

 Table 5,6 & 7 

Section 3 
 Para 2 of Clause 1.1 

 
o The Conciliator is the person appointed jointly by the Employer and the contractor to 

resolve disputes in the first instance as provided for in Clauses 24 and 25. The name of 
the Adjudicator is defined in the Contract Data. 
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 Clause 8  

 Clause: 24,25,26, 43.2 to 43.7,44,45, 47,49(vi), 50, 51, 

 Clause 58 
 

 

Section 4 

 Schedule of other contract & Schedule of   key Personnel  
 Conciliator is not applicable under Contract Data 
 Compensation event 
  formula for price adjustment 

  

 
Section 6 

 

 FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 

 Exception and Deviation 

 BG for advance / Stage Payment. 

 

3) Arbitration 
 
The existing arbitration clause (Clause No. 25 of settlement of disputes by arbitration) of 
the General Conditions of contract for works may be replaced by the following: 

 
(i) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or any other thing what so ever, in any way arising 
out of or relating to the contract, design, drawings, specifications, estimates, instructions, 
orders or to the conditions or otherwise concerning the works or regarding the execution 
or failure to execute the same whether arising during the progress of work or after the 
completion thereof as described here in after shall be referred to the Chairman for sole 
arbitration by himself or by any officer appointed by him. 

 
(ii) It will be no objection to any such appointment that the arbitrator is an employee of the 

Board or the Government, that he had to deal with the matter to which the contract relates 
and that in course of his duties as an employee of the Board or the Government, he had 
expressed views on all or any of the matters in dispute or of different. 
The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, the 
Chairman then holding the office shall arbitrate himself or appoint any officer to act as 
arbitrator. 

 
(iii) It is also a term of the contract that no person other than the Chairman himself or any 

officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
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However, this would not apply to the questions and disputes relating to liabilities of 
parties during the guarantee period after completion of the work. 

 
(v) It is a term of the contract that the party invoking arbitration shall give a list of disputes 

with amounts of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 
120 days of receiving the intimation from the Nodal officer or his nominee that the final 
bill is ready for payment, the claim  of the contractor shall be deemed to have been waived 
and absolutely barred and the Port AUTHORITY shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims 
as referred to him by the appointing authority and give separate award against each 
dispute/claim referred to him.  The arbitrator will be bound to give claim wise detail and 
speaking award and it should be supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to the 
contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time for 
making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 
1996 or any statutory modifications or re-enactment thereof and rules made there under 
and for the time being in force shall apply to the arbitration proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be 
paid equally by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been entered 
on the reference on the date he issued the first notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion”. 

4) The tenderers are expected to have full knowledge of the site of work and local working 
conditions in the site/colony area before submitting the tenders. The Engineer-in-Charge will 
after issue of work order will give to the contract or possession of so much of the site as in 
the opinion of Engineer-in-Charge may be required to enable the contractor to commence 
and proceed with the construction of work and will from time to time as the works proceed give 
to the contractor possession of such portion of the site as may in the opinion of Engineer-in-
Charge be required to enable the contractor to proceed with construction works without 
interruption of the work in accordance with the requirement. However, all efforts will be 
made to hand over entire clear site at the time of starting of work. No claims/disputes about 
idling of power machineries and hot mix plant etc. what-so-ever for handing over the site of 
work late for starting the work shall be entertained. 

5) If the contractor suffers any delay the Engineer-in-Charge may grant at his discretion an 
extension of time for completion of work. However, no claims/disputes etc. arising out of 
extension of time so granted shall be entertained. 
The contractor while filling up their rates in the tender should consider the above aspects. 

6) The layout and levels of all structures etc. shall be made by the Contractor at his own cost 
from the nearby existing structures/facilities and benchmark reference pillar, as directed by 
the Engineer-in-Charge. He shall give all help with instruments, materials, and men to the 
engineer-in-Charge for checking the detailed layout and correctness of the layout and level. 
The approval of the Engineer-in-Charge shall not be deemed to imply any warranty and shall 
not relieve the contractor of his sole responsibility in carrying out the work correctly. 
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7) Workmanship shall be the best possible quality and all work shall be carried out by skilled 
workmen except for those which normally require unskilled persons. If the laws of the local 
Government/Municipal of other authority require the employment of licensed or registered 
workmen for various trades, the contractor shall arrange to have the work done by such 
licensed/registered personnel. 

8) If required before commencement of work the Engineer and the Contractor shall jointly survey 
and record all required ground levels on the site. The Contractor shall supply all necessary 
equipment and attendance for carrying out such surveys. The contractor shall prepare record 
drawings showing the agreed levels which shall be signed by the Engineer and the 
Contractor. 

9) All materials to be used in the works shall be subjected to inspection and test. Samples of all 
materials, proposed to be used, in the permanent works shall be submitted to the Nodal 
officer or his nominee for approval before those are brought to site.  

10) Samples required for approval and testing must be supplied allowing sufficient time for 
testing and approval, due allowance being made for the fact that if the first samples are 
rejected further samples shall be required. Delay in the execution of work due to late 
submission of samples will not be acceptable as -a reason for delay in the completion of the 
works. 

11) Materials shall also be tested on the site and those may be rejected if found not suitable or 
not in accordance with the specifications notwithstanding the results of tests at the 
contractor's work or elsewhere or of test certificates or of any approval given earlier. 
Approved make list attached. 

12) The work shall be carried out in accordance with the best standards of workmanship and to 
entire satisfaction of Engineer-in-Charge. 

13) An order book is to be maintained by the contractor at the site of work and orders and 
instruction written in the order book shall be deemed to have been legally issued to the 
contractor and the contractor shall sign each entry in the order book as a token of having seen 
the same. The order book shall be property of the Board and shall be handed over to the 
Engineer-in-Charge of the work in good condition after the completion of the work or 
whenever required by the Engineer-in-Charge. 

14) The contractor shall be required to execute the work in such a way so as not to cause any damage, 
hindrance or interference with port activities going on in the area or nearby. He should not also 
deposit the materials at such places which may cause inconvenience to the public and the 
work going on in the nearby area. 

15) The contractor shall have to make good all damages done by him to the structures nearby 
while executing the work and no extra payment shall be made to him on that account. 

16) All the materials required to be used in the work shall have to be got approved from the 
Engineer-in-Charge before use, before stacking at the site of work. 

17) For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule of Rates 
unless stated otherwise stated in contract. In case of any ambiguity the decision of the 
Engineer-in-charge shall be final. 

18) The notes and data’s furnished in Deendayal Port Authority, Schedule of Rates in force will 
be considered for measurement purpose in the case of lead, weight, allowance for voids etc. 
of the materials. 
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19) All the labour acts, rules and regulations in force from time to time are to be followed by the 
contractor. 

20) The contractor shall have to obtain necessary license from the Assistant Labour Commissioner 
(Central) Gopalpuri in case he has to engage 10 or more workers on any day during the 
execution of work. 

21) Barricading, including proper lighting arrangement in the night at the required places shall 
have to be provided by the contractor at his own cost, including necessary arrangements for 
proper movement of traffic by carefully maintained approaches and road diversions with 
suitable sign boards for indications of road signs etc. as directed by the Engineer-in-Charge. 

22) Income tax deduction at applicable rates and surcharge as applicable there on shall be made 
while making the payment to the contractor for carrying out the work and only net amount 
shall paid as directed by the Central Board of the direct taxes, Ministry of Finance, 
Government of India. 

23) GST Registration should be invariably mentioned in the bid / tender, failing which the bid / 
tender will be treated as non-responsive and liable to be discharged. 

24) GST & PAN No. may be furnished with documentary evidence along with the Tender 
Documents. 

25) The rates quoted by the Contractor shall be exclusive of GST. The contractor shall quote 
prevailing GST rate separately which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax–2017. The contractor shall have valid 
GST registration number to be become eligible for participating in the bid. All other duties, 
taxes, cesses applicable if any, shall be borne by Contractor. 

26) All the work until handed over to the Engineer-in-Charge shall stand at the risk of the 
contractor who shall be responsible to make good at his own cost. All the losses and damage 
caused by or due to fires, weather, tides or any other reasons. Contractor shall hand over the 
work in good order and conditions and in conformity in every respect with the requirements 
of the contract. Each concrete road will be taken over for use on completion as per decision 
of Engineer-in-charge. 

27) The contractor to provide one container site offices be dedicated to DPA representatives during 
contract period. This site office to be furnished with necessary office facilities. 

28) The contractor to provide one Computer System/laptop with colour printer to DPA 
representatives, will be used for DPA related works of this contract having minimum 16GBRAM 
& 1TB storage. 

29) Contractor shall provide 01 nos. of four wheeler tourist vehicle (Tata sumo / Bolero / Xylo/Dzire 
or equivalent) with driver during contract period for the use of employer. This vehicle will be 
used for duties related to the works of this contract. Vehicle must be in very good condition and 
to the satisfaction of Engineer - In- charges. Necessary fuel / oil / driver / maintenance etc., will 
have to be borne by the contractor. During the currency of contract in case the contractor does 
not provide the vehicle the employer will engage the other tourist vehicle and actual charges 
incurred will be recovered from their due payments or Rs.3000/- per day will be recovered. 

30) All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and within 
the site of work shall have to be cleared, if required without any extra cost. 

31) During the execution of work the contractor shall employ only such persons who are careful, 
perfectly skilled and experienced in his field of work. The Engineer-in-Charge shall be at liberty 
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to object and ask the contractor to remove from the work any person employed by the contractor 
for execution of work, in the opinion of Engineer-in-Charge, misconducts or he is found 
negligence in the proper performance of his duties as such persons shall not be again employed 
on the work without permission of Engineer-in-Charge. 

32) All the precautions regarding the safety of the work shall have to be taken and the instruction 
of Engineer-in-charge in this respect shall have to be followed strictly. 

33)  Contractor shall arrange one Civil Engineer and DILR i.e. District inspector land records, Government of 
Gujarat Agency for fixing of boundary of DPA SIPC land and finalize boundary line in between villages 
nearby without any extra cost. after that Construction of compound wall at SIPC location 1, Gandhidham 
work start without any dispute which DPA, Government of Gujarat Department, local residence of nearby 
village. 
 Any cost incurred for engaging of Civil Engineer, DILR etc. and removing of encroachment in between 
boundary line of DPA propose work of Compound wall shall be borne by contractor.  

34) The Engineer-in-charge may delete any number of items included in his 
tender(contract)withoutassigninganyreasonsandwithoutanyfinancialliability. 

35) All the tools, plants, scaffolding, ladder etc. and other machinery etc. required temporary for 
the purpose of execution of work will have to be arranged by the contractor at his own cost, 
and storing of such tools, plants etc. will have to be made by him. 

36) The contractor has to make his own arrangement for the storage of materials at site or work. 

37) Unless otherwise specifically mentioned the rates quoted for all items includes for all lead and 
lift and no extra claims shall be entertained on this account. 

38) For execution of work, contractor has to construct temporary offices, store, labour room toilet 
etc. at his own cost. Nothing will be paid for this purpose and on completion of the work, 
before handing over the site contractor has to dismantle all these temporary structures erected 
by him. Completion certificate will be issued only after compliance of above aspect. 

39) The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary materials like 
Quarry spall, crushed metal, sand, earth, murrum, rubble etc. 

40) All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are payable 
by the contractor directly to the authority concerned and the rates quoted shall be deemed to 
be inclusive of all such charges. 

41) All royalties of materials, quarry fees, etc., payable by the contractor directly to the Authority 
concern and rates tendered shall be deemed to be inclusive of all charges. Before claiming 
security deposit, contractor shall produce “No dues certificate” from the Geologist, Geology 
and mining department, Bhuj. 

42) The working drawings of the proposed works shall be supplied to the contract or during the 
progress of works as and when found necessary by Engineer-in-charge and decision of 
Engineer-in-charge regarding requirement of detailed drawings shall be final and binding to 
the contractor and no claims/disputes what-so-ever regarding non-availability of drawings 
shall be entertained. 

43) Nothing extra shall be paid for change of quarry against lead etc. 

44) Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge 
regarding any change in the drawings shall be final and binding to contractor and no 
dispute/claim regarding extra payment shall be allowed on account of such changes. 
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45) The tenderer shall examine carefully the condition of contract, specifications and drawings 
etc. before submitting the tender. He shall also visit and inspect site of work and acquaint 
himself with all local conditions, availability of construction materials and labours, nature of 
soil and working condition at and around the site before submitting the tender. No 
dispute/claims what-so-ever shall be entertained for the work of any nature arising out of 
local conditions. 

46) FORCE MAJURE: This will be restricted to acts of God only. 

47) During the execution of works dewatering manually or by pumping is to be done by the 
contractor at his own cost, if found necessary and no claim on this account shall be 
entertained. 

48) As per site condition the approach etc. will be required which the contractor shall provide & 
maintain at his own cost. Contractor shall consider these aspects while quoting the rates in 
tender. Nothing extra will be paid for the same. 

49) The Defect Liability period for the contract shall be 12 months from the date of completion 
of work as per the completion certificate issued.  

50) All works within the scope of this Tender must be completed within a period of 11 months 
from the date of written order of the Engineer-in-charge to commence the work. 

51) Deendayal Port reserves the right to accept or reject any or all the tender without assigning 
any reason whatsoever. 

52) It must be clearly understood that the rates quoted in the tender are to include for everything 
required to be done as per instructions for tendering, conditions of contract, specifications and 
drawings referred to therein and also for all such work as is necessary for the proper completion 
of the works although specifically mention thereof may not have been made in the tender 
schedule, specification or drawings, the rates are for works in-situ should be inclusive off all 
incidentals necessary for carrying out the “Works”. 

53) The Contract is liable to be cancelled in case either contractor himself or any of his employees if 
found to be Engineer of Gazetted rank of Government Officer, employee an Engineering 
Department of Government of India or Deendayal Port Authority within two years of 
retirement and do not process the permission from the concerned authority for working as 
contractor or his employee or his employee. 

54) The Tenderers are not expected to make any post tender modification. Hence, the tenderers should 
not make any correspondence regarding the tender after submission of the same on due date and 
time. No cognizance of any correspondence shall be taken and if Tenderers persists with the same 
necessary action will be initiated against him. All the tenders received on or before the due date 
and time shall be opened, if otherwise found in order. 

 

55) In the case of discrepancy between the schedule of quantities, the specification and/or the 
drawings, the following order of preference shall be observed: - 

i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
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56) While evaluating the tender, due regard will be paid to national defence. 
 

57) The cubes casted at site shall be brought to Port Laboratory, Deendayal for testing by 
the contractor at his own cost and test results shall conform to IS 456 (latest edition). 
Testing charges of the cubes for 28 days test only shall be born by the contractor. If the 
result is not satisfactory the concrete work will have to be dismantled and re done by 
the contractor at his own cost. 

58) The Engineer-in-charge reserves the right to ask the contractor to cast additional c.c. 
cubes at the different stages of works for testing, if required at 3/7 days period. No 
separate payment shall be made to the contractor on account of the cost of the labour 
and materials required for casting of the cubes required for 3/7 days testing. The testing 
charges for these cubes shall be borne by Department. 

 
59) The Engineer-in-charge reserves the right to make necessary changes in the diameter 

of bars provided in the drawings and no claims what-so-ever on account of change in 
diameter of bars will be entertained. 

60) The concrete work to be used for RCC works shall be made of the graded machine 
crushed trap stone metal, and it should be from approved quarry. Mechanical 
appliances such as concrete mixer, vibrator etc. shall be used for mixing, 
consolidation etc of the concrete. 

 
61) RCC M-30 Exposed/ visual Surface work  

 
 The form work shall be made up from waterproof plywood of good quality. 

The rate shall include the cost of materials and labour for the operations 
involved such as: 

 Splayed edges, notching allowances for overlaps and passing at angles, battens, 
centering, shuttering, strutting, propping, bolting, nailing, wedging, easing, 
striking and stripping of the same. 

 Filleting to form stop-chamfered edges or splayed external angles not 
exceeding 20 mm. width. 

 Dressing with oil to prevent adhersion of concrete with shuttering. 
 Raking or circular cutting. 
 All the form work shall be inspected by the Engineer-in-charge and their 

suitability ascertained the form shall be thoroughly scraped, cleaned before 
reusing the same. 

 The formwork should be grout tight and all joints between panels sealed with an 
appropriate clear non-staining sealant to eliminate any grout loss. 

 The form work shall be jointed neatly and shall be set exactly to the required 
grade and alignment. 

 The exposed formwork face should not have any nail heads nor screws fixed 
through the contact face nor allow hammers or metal objects to come in direct 
contact with the form face. Site operatives should take care not to damage the 
surface by scuffing with sharp tools or implements. 

 The water content will also change the colour of the concrete; a wetter concrete 
mix tending to be darker with more potential for surface cracking and grout runs. 
The water cement ratio of the concrete should therefore be <0.5 with an 
consistence using super plasticiser and controlled as closely as possible. 

 Rendering Over Exposed Concrete Work (if required) Providing and Mixing 
integral colour pigment to white cement to achieve approved look as preferred by 
EIC It allows: (1) To mix Brominate with white cement in manner to achieve look 
& feel of Steel Grey colour. (2) Proper mock up shall be carried out in 
coordination with EIC. (3) 3 to 4 nos. of mock up at a time to be provide to 
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compare look & feel. (4) No extra charge shall be paid separately for any or all 
mock-ups. 

 
 

 
62) Concrete cover block with G.I Binding wire shall be used in all RCC works of 

standard size as directed by the Engineer-in-charge, c.c. Cover block should be well 
cured for at least seven days before use- No extra cement, labors, G.I Binding wire  
will be paid for casting of c.c. Cover block–No stones or kapchi has to be used instead 
of cover blocks. 

 
63) Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge 

regarding any change in the drawings shall be final and binding to contractor and no 
dispute/claim regarding extra payment shall be allowed on account of such changes. 

 
64) The stone metal 20 to 40 mm, 40 to 60 mm, crush metal and sand shall be from approved 

quarries. 
 

65) The mixing of concrete shall be done in a mixer of approved type which will ensure 
a uniform distribution of material throughout the mass so that mix is uniform min 
colour and homogenous. 

 
66) Batching of all aggregates shall be done as per IS -383.All batching material such as 

coarse aggregates, sand etc. shall be weighed in weigh batchers conforming to 
I.S.2722 as per approved mix design. 

 
67) In case of Nominal Mix of concrete volumetric batching shall be adopted and only 

steel/wooden Farm as of appropriate size shall be used for concreting. 
 

68) The     grading     of     sand     shall     be     as     per     IS-2386(Part-II) for concrete 
works, as per IS-2116-1980 for masonry works and as per IS-1542-1977 for 
plastering works. 

 

69) The mixer shall be equipped with approved water measuring device capable of accurate 
measurement of water required per batch. The mixer shall preferably be equipped with a 
mechanically operated pump for filling the mixer tank or suitable arrangement as 
approved by Engineer-in-Charge. 

 
70) The strength of concrete shall be determined by compressive strength test. Forth is 

purpose during the progress of the work cube samples shall be cast for testing at 7 
days and 28 days. 

 
71) Stripping of Form work shall be done as per relevant clause in IS 456-2000. No 

dispute/claims shall be entertained on account of this. 
 
 

72) Water used for mixing and curing shall be clear and free from injurious amount of oil, 
acids, alkalies, salts sugar, organic materials or other substances that maybe deleterious 
for concrete and steel shall be brought by the contractor. Nothing extra shall be paid 
on this account. 

 
73) Unpacified potable water is generally considered suitable for mixing and curing. 

Mixing and curing with seawater shall not be permitted in any cost. 
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74) Periodically samples of water shall be tested as per IS-3025. 

 
75) The Batching Plant shall comply the requirements laid down in the IS-4925 and its latest 

amendments. 
 

76) The Mixer Machine shall be as per IS-1791 and IS-12119. 
 

77) The mechanical Vibrator shall be as per IS-2505 for immersion vibrator, as per IS-
2506 if Screed Board Vibrator and as per IS 4656 if Form Vibrator and its latest 
revision. 

 
 

78) There enforcement bending and laying shall be done as per the requirements laid 
down in IS-2502 and its latest revision. 

 
79) The Construction joints in concrete should comply with IS-11817. 
 
80) Brick work with Machine moulded common burnt clay FPS bricks of class designation 12.5 

conforming to IS: 1077 in superstructure above plinth level up to floor five level in cement mortar 
1:4 (1 cement: 4 coarse sand) : Surface of wall is Open/Exposed -1St Class Brick Work 

 
 All bricks shall be of first class of standard specifications made of good brick earth. 
 Bricks shall be thoroughly burnt, and shall be deep cherry red or copper color. 
 Bricks shall be regular in shape and their edges should be sharp. 
 Bricks shall emit clear ringing sound on being struck. 
 Bricks shall be free from cracks, chips, flaws and lumps of any kind. 
 Bricks shall not absorb water more than one-sixth of their weight after one hour of soaking by 

immersing in water. 
 Bricks shall have minimum crushing strength of 105 Kg per Sq. cm. (1500 lbs per sq. in.) 
 For cement mortar, cement shall be fresh portland cement of standard specifications. 
 Sand shall be sharp, clean and free from organic and foreign matters. 
 For rich mortar, coarse or medium sand should be used. 
 For weak mortar, local fine sand may be used. 
 Proportion of cement sand mortar may be of 1:3 to 1:6 as specified. 
 Materials of mortar shall be measured to have the required proportion with measuring box. 
 Materials shall be first mixed dry to have a uniform colour in a clean masonry platform. 
 Then mix mortar by adding clean water slowly and gradually to have workable consistency and mixed 

thoroughly by turning at least three times. 
 Only freshly mixed mortar shall be used. 
 Old and stale mortar shall not be used. 
 Mortar for one hour’s work only shall be mixed with water so that the mortar may be used before setting 

starts. 
 For cement mortar, cement shall be fresh portland cement of standard specifications. 
 Sand shall be sharp, clean and free from organic and foreign matters. 
 For rich mortar, coarse or medium sand should be used. 
 For weak mortar, local fine sand may be used. 
 Proportion of cement sand mortar may be of 1:3 to 1:6 as specified. 
 Materials of mortar shall be measured to have the required proportion with measuring box. 
 Materials shall be first mixed dry to have a uniform colour in a clean masonry platform. 
 Then mix mortar by adding clean water slowly and gradually to have workable consistency and mixed 

thoroughly by turning at least three times. 
 Only freshly mixed mortar shall be used. 
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 Old and stale mortar shall not be used. 
 Mortar for one hour’s work only shall be mixed with water so that the mortar may be used before setting 

starts. 
 Soaking shall be continued till air bubbling is ceased. 
 Bricks shall be well bonded and laid in English bond unless otherwise specified. 
 Every course shall be truly horizontal and wall shall be truly in plumb. 
 Vertical joints of consecutive course shall not come directly over one another. 
 Vertical joints in alternate course shall come directly over one another. 
 No damaged or broken bricks shall be used. 
 Closers shall be of clean cut bricks and shall be placed near the ends of wall but not at the other edge. 
 Selected best shaped bricks shall be used for face work. 
 Mortar joints shall not exceed 6 mm (1/4″) in thickness. 
 Necessary and suitable scaffolding shall be provided to facilitate the construction of brick wall. 

81) Random rubble stone masonry 
 The stones shall be hard, sound and durable of approved quarry. 
 Stone shall be hammer dressed to secure closed joint so that the stones when laid 

will come into close proximity. 
 Stones shall be fairly, equal in size and every stone shall be fitted to the adjacent 

stones. 
 No stone shall be less than 15 cm in size. 
 Stones with round surface shall not be used. 
 Face stone shall be comparatively larger and uniform in size and color to give a 

good appearance and breadth of face stones shall be greater than the height. 
 Face stone should tail into wall to a sufficient depth to bond well. 
 Stones shall be laid with broader face downward to give a good bedding. 
 Face joints shall be broken and face of wall shall be truly in plumb. 
 Corner stones of quoins should be a good stone and dressed to correct angle and 

laid as headers and stretchers. 
 Materials or mortar shall be of standard specifications. 
 Mortar shall be first dry mixed to have the required proportion and then mixed 

with water by adding water slowly and gradually and mixed thoroughly to get a 
uniform mortar of workable consistency. 

 Fresh mixed mortar shall be used. 
 Joints shall not be thicker than 2 cm, face joints shall be thinner. 
 Interstices, if any, may be filled with pieces or spalls of stones embedded in 

mortar. 
 Not more than 60 cm height of masonry shall be constructed at a time. 
 Through bond stones of one piece shall be provided, one every 0.5 sq.m. of face 

and should extend to the full thickness of wall. 
 For wall thicker than 75 cm, bond stones may be of two pieces placed side by 

side overlapping at least 15 cm. 
 Breadth of bond stone shall not be less than 1 ½ times the height. 
 All stones shall be thoroughly wetted before laying. 
 The masonry shall be kept moist for a period of at least 10 days and shall be 

protected from sun, rain, frost and other weather effect. 
 

82) The Header Stone having length at about 3 times its height shall be used. This stone 
shall have star mark for easy identification and at least one bond stone or set of bond 
stones shall be provided for every 0.5 m2 of the area of wall surface. 

 
83) In all type of Stone masonry works face joints shall not be more than 20 mm in thick. 
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84) The average water absorption for the bricks shall not be more than 20% by weight of 
bricks and also the rating of efflorescence of bricks shall not more than moderate. 

 
85) The thickness of all types of joints including brick wall joints and cross joints shall 

be such that four course and three joints taken consecutively shall measure as follows: 

 
(i) In case of modular bricks confirming to IS-1077-1986 equal to 39 cm. 

(ii) In case of non-modular bricks, it shall be equal to 31 cm. 
 
 

86) M.S. grills, gates etc. shall be scraped and cleaned before painting. No extra payments 
will be made for the same. 

 

87) Synthetic enamel paint of approved colour and shade shall be of Asian Paints, IEL 
Ltd., Berger paint, Nerolac or equivalent make, as approved by Engineer in-charge. 

 

88) The leakage if any after the testing of joints of pipeline and fittings shall be made good 
by the contractor at his own cost. The contractor shall not refill the trenches before 
carrying out the testing of pipelines. 

 
89) Unless otherwise specified rates quoted shall be for the work upto height 20 Mtrs. 

From ground level and nothing extra shall be payable on this account. 
 
 

90) Payment of MS grills shall be made on actual weighment basis or theoretical 
calculation of sections whichever is less. 

 

91) Deadline for submission of the Bids 
 

Bids must be received by the Employer in on-line system at website 
https://tender.nprocure.com not later than 16:00 Hrs. on  __/__/24   in the event of the 
specified date for the submission of bids being declared a holiday by the Employer. 
The bids will be received upto the appointed time on the next working day. 
 
The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 9, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded version of 
the Port Tender Document will be treated as authentic tender and if any discrepancy 
is noticed at any stage between the Port’s tender document and the one submitted by 
the tenderer, the conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses. 

 
 

92) BILLS TO BE SUBMITTED MONTHLY 
 
A Bill shall be submitted by the contractor each month on or before the date fixed by 
the Engineer-in-charge for all works executed in the previous month, and the 
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Engineer-in-charge shall take or cause to taken the requisite measurement for the 
purpose of having the same verified, and the claim, as far as admissible, adjusted as far 
as possible, before the expiry often days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-
charge may depute within seven days of the date fixed as aforesaid, subroutine to 
measure up the said work in the presence of the contractor whose counter signature to 
the measurement list will be sufficient warrant, and the Engineer-in-charge may prepare 
a bill from such list. 

 
 

93) Contractor to be given a week to file objections to the measurements recorded 
by the Department. 

 
Before taking measurement of any work as has referred to in Clause 6,7,and 8 hereof, 
the Engineer-in-charge or a subordinate deputed by him shall give reasonable notice 
to the contractor if the contractor fails to attend at the measurements after such notice 
of fails to countersign or to record the difference within a week from the date of 
measurement in the manner required by the Engineer-in charge then in any such event 
the measurement taken by the Engineer-in-charge or by the subordinate deputed by 
him as the case maybe shall final and binding on the contractor and the contractor 
shall have no right to dispute the same 

 
94) BILLS TO BE ON PRINTED FORMS 

 
The contractor shall submit all bill on the printed forms to be had on application at the 
office of the Engineer-in-charge and the charges in the bills shall always been at the 
rates specified in the tender or in the case of any extra work ordered in purpose of these 
conditions and not mentioned or provided for in the tender at the rates hereinafter 
provided for such work. 

 
95) PAYMENT OF CONTRACTOR'S BILL TO BANK 

 
Payments due to the contractor may, if so desired by him be made to his bank instead 
of direct to him, provided that the contractor furnishes to the Engineer-in-charge (1) 
an authorization in the form of a legally valid document such as a power of attorney 
conferring authority on the bank to receive payment and (2) his own acceptance of 
the correctness of the a count made out as being due to him by the Board or his 
signature on the bill or other claim, preferred against the Board before settlement by 
the Engineer-in-charge of the account or claim by payment to the bank, while the receipt 
given by such bank shall constitute a full and sufficient discharge for the payment the 
contractor should, wherever possible, present his bills duly receipted and discharged 
through his bankers. Nothing here in contained shall operate to create in favour of the 
any rights of equities vis-à-vis the Board. 

 
96) INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-

TENDERING FORMING PART OF NIT AND TO BEPOSTED ON 
WEBSITE. 
1. Information and instructions for Contractors will form part of NIT and to be 

uploaded on website. 
 

2. The intending bidder must have class-III digital signature to submit the bid. 
 

3. The Bid Document as uploaded can be viewed and downloaded free of cost by 
anyone including intending bidder. But the bid can only be submitted after 
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uploading the mandatory scanned documents such as Tender Fee, and EMD 
UTI Number in Preliminary Bid shall not be considered responsive, and 
their technical and price bid will not be opened. 
 

4. Bidders may modify or withdraw their bids before last date and time of 
submission of bid as notified. 

 
5. While submitting the modified bid, contractor can revise the rate of one or more 

item(s) any number of times (he need not re-enter rate of all the items) but before 
last time and date of submission of bid as notified. 

 
6. On opening date, the contractor can login and see the bid opening process. After 

opening of bids, he will receive the competitor bid sheets. 
 

7. Contractor can upload documents in the form of JPG format and PDF format. 
 

8. It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document is not 
uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall be come 
in valid, and cost of bid document shall not be refunded. 

 
10. If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the contractor the 
bid shall become invalid and cost of bid document shall not be refunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid contract or may 

upload Affidavit/Certificate from CA mentioning Financial Turnover of last 3 
(three) years or for the period as specified in the bid document and further details 
if required may be asked from the contractor after opening of technical bids. There 
is no need to upload entire volume in balance sheet. 

 
12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate 

is quoted by the bidder, rate of such item shall be treated as"0"(ZERO). 
 

13. The Draft information and instructions to Contractors may be modified suitably 
by NIT approving authority as per requirement. 

 
14. All the mandatory document required/prescribed for pre-qualification have to be 

enclosed by the bidder failing which his offer shall be rejected and treated as 
non- responsive. However, additional documents required if any for verification of 
the original documents shall be submitted by the bidder if required by DPA. 

 
List of Documents to be scanned and uploaded with in the period of bid submission: 

 
I. EMD/ tender fee. 
II. Integrity Pact 
III. Documents in support of minimum Qualification criteria as pert Clause no. 4.3 and bid 

capacity clause no. 4.6. 
 

97) Insurance of equipment’s 
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(1) The contractor shall insure, at his cost, the plant and machinery for which 
mobilization advance is sought and given, for a sum sufficient to provide for 
their replacement at site. 

(2) Any amount that is not recovered from the insurers shall be borne by the 
contractor. 

98) Payment of Final Bill 
 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor 
fails to submit the final bill within 2 months of completion of work, the process of final 
bill should be initiated by the E-I-C suo-moto to thwart the efforts of contractor to delay 
the preparation of final bill which in all probability maybe in the minus. Similarly, E-
I-C should not delay recoveries for any overpayments detected/ the recoveries being 
disputed by the contractor on the plea that contractor has gone to Arbitration. 

99) Refund of performance guarantee 
 

SD will be refunded immediately not later than 14 days from completion of 
defect liability period. 

 
100) Removal of rejected/sub-standard materials 

 

(a) Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the Site Order Book under the signature of the 
Assistant Engineer, giving the approximate quantity of such materials. 

(b) As soon as the material is removed, a certificate to that effect shall be recorded by the 
JE/AE against the original entry, giving the date of removal and mode of removal, 
including the registration number of the truck and a copy of gate pass wherever 
applicable. 

101) Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e. where there is 
increase or decrease in the quantities of  items of  work  specified in the agreement. 

Rates for such deviated items shall be calculated strictly as per the provision of 
agreement clauses. 

102) Deriving the Market rates: 
 

As per provisions of variation clauses sometimes rates are to be determined based on 
market rates in certain conditions. In such cases the contractor within 
14 days of receipt of order for execution of deviated quantities, extra or substituted 
items beyond permissible limits and before the commencement of such work shall give 
notice, for revision of rates, supported by proper analysis, for such quantities. Engineer-
in-Charge shall consider the analysis submitted by contractor and determine the rates 
on basis of market rates. 

Further in case market rates are less than the agreement rates then in such a case 
Engineer-in-Charge should give notice to the contractor within one month of 
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occurrence of the excess and should decide the rates based on market rates 
considering the reply of contractor. 

The analysis of rates on market rates should be on similar lines as adopted in the 
justification of tender except that market rates of material/labour, hire charges of plant 
and machinery intended to be used prevailing at the time of such order or occurrence 
shall be adopted. Over and above the market rates so arrived 10% would be added for 
overheads and profit of the contractor. 

 

103) DPA shall engage the third-party Inspection agency for quality assurance separately. The 
Contractor has to co-operate to the Third-party Inspection agency representative in his duties 
related to this work. The Execution of the work shall be subject to third party inspection by 
the agency engaged by DPA. The contractor is required to comply the observations, queries 
of the agency and any cost incurred from this purpose shall be the responsibility of the 
contractor. 

 
104) Prospective bidders may raise query relating to bidding condition, bidding process 

and/or rejection of its bidding for rejecting a tender or non-issuing a tender to 
prospective bidder will be disclosed where written enquiries are made by the concerned 
bidder. 

105) Tenders with any condition, including conditional rebates, shall be rejected However, tenders 
with unconditional rebate will be acceptable. 

 
106) INTEGRITY PACT 

 
 The bidder has to execute Integrity Pact agreement with DEENDAYAL PORT 

AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and Shri Saurabh 
Chandra, IAS(Retd.) Has been nominated as Independent External Monitor for 
Integrity Pact. Whose address is as under : 
 

 (1) Shri S.K.Sarkar, IAS (ReRD.)                                                 (2) Shri Saurabh Chandra, IAS (ReRD.)  
 B-104, Nayantara Aptt.,                                                               A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,                                              Noida (UP) 201301 
 New Delhi – 110 075                                                                      Mobile No. 9871322133   
 Mobile No. 98111 49324                                                              Email: saurabh7678@yahoo.co.in 
Email :- sksarkar1979@gmail.com 
  

 
107) The bid/tender shall also be accompanied by Integrity Pact Agreement (Annexure -

I ). 

  
I. The potential bidders shall download and print the IP Agreement signed by the Employer and 
their witness and affix his/her signature on the IP Agreement in the presence of a witness from 
his/her side, who shall also affix his/her signature thereof. Having completed the signing 
procedure, the potential Bidder shall upload the duly filled and signed IP Agreement on n-procure 
portal. 
II. The procedure mentioned above regarding signing of Integrity Pact Agreement by both the 
parties (Employer and Potential bidders) shall be completed online. However, in case of any 
technical glitch due to which if any potential bidder is unable to upload the IP Agreement, then 
he/ she shall submit the Hard Copy of the dully filled, signed IP Agreement, to the Department 
concerned of DPA within a period of seven days and prior to opening of the Technical Bid, 

failing which Bid of potential Bidder shall be treated as disqualified. 
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108) Special condition in respect of cement. 

 
(1) The contractor shall procure 53 grade (conforming to IS 269-1989) OPC 

cement, as required in the work, from reputed manufacturers of cement 
having a production capacity not less than one million tons or more per 
annum as approved by the Ministry of Industry, Government of India, and 
holding license to use ISI certification mark for their product. 

(2) The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s 
name, date of manufacturing, batch number and ISI marking. The cement 
shall be brought at site in bulk supply of approximately 50 tons or as 
decided by the Engineer-in-charge. The cement godown of the capacity 
to store a minimum of 200 bags of cement shall be constructed by the 
contractor at site of work for which no extra payment shall be made. In case 
of big projects with mass consumption of cement, the same can be brought 
in Silos. 

(3) Samples of cement arranged by the contractor shall be taken by the 
Engineer-in-charge and got tested in accordance with provisions of relevant 
BIS codes. In case the test results indicate that the cement arranged by the 
contractor does not conform to the relevant BIS codes, the same shall stand 
rejected, and it shall be removed from the site by the contractor at his own 
cost within a week’s time of written order from the Engineer-in-charge to 
do so. The cement shall be used on the work only after satisfactory test 
results have been received. The contractor shall supply free of charge the 
cement required for testing including its transportation cost to testing 
laboratories. The cost of tests shall be borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement godown. 
The keys of one lock shall remain with the Engineer-in-Charge or his 
authorized representative and the keys of the other lock shall remain with 
the contractor. The contractor shall be responsible for the watch and ward 
and safety of the cement godown. The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-Charge at any time. 

(5) The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained as provided in the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in 
the contract and shall be governed by conditions laid therein. In case the 
cement consumption is less than theoretical consumption including 
permissible variation, recovery at the rate so prescribed shall be made. In 
case of excess consumption, no adjustment need be made. 
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(6) The damaged cement shall be removed from the site   immediately by the 
contractor on receipt of a notice in writing from the Engineer-in-charge. If 
he does not do so within 3 days of receipt of such notice, the Engineer-in-
charge shall get it removed at the cost of the contractor. 

(7) The cement procured by the contractor should not have aged more than 
6 weeks. The original bills for verification to this effect shall be 
submitted with every bill of measurement. 

 
109) SECURITY DEPOSIT 

 
Performance guarantee should be 10% of Contract price of which 5% of contract 
price should be submitted as FDR / Bank Guarantee of Nationalized/ scheduled 
bank (except Co-operative) Banks having its branch at Gandhidham, or 
submitted in Digital mode of Payment at Bank of Baroda Gandhidham Branch 
Account No. 10080100022427IFSC code. BARB0GANKUT) within 21 days on 
receipt of letter of Acceptance/Intent and balance 5% recovered as Retention 
Money from Running Bills. Recovery of 5% Retention Money to commence 
from the first RA bill onwards @ 5% of the Bill Value from each bill. 
Retention Money will be refunded within 14 days from the date of payment 
of final bill. Balance SD will be refunded immediately not later than 14 days 
from completion of defect liability period and issuance of NOC from 
Geology Dept. 

 
Failure of the Successful Bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of bid security and/or the bidder can be disqualified from bidding for 
any contract with DPA for a period of three years from the date of notification.” 
 

110) SETTING OUT 

 
The Contractor shall be responsible for the true and proper setting out of the "Works" and the 
correctness of the positions, levels, dimensions and alignment of all parts of the works and for 
the provision of all necessary instruments, appliances and labour in connection herewith. If at 
any time during the progress of the works any error shall appear or arise in the position levels, 
dimensions or alignment of any part of the works, the Contractor shall immediately notify the 
Nodal Officer or his nominee who will direct the Contractor in what way the work shall be 
carried out and the Contractor, on being required to do so by the Nodal Officer shall at his 
own expense rectify such error to the satisfaction of the Nodal Officer or his nominee at any 
stage of the work or the checking of any setting out or any line or level by the Nodal Officer 
or his nominee shall not in any way relieve the Contractor of his obligations under the contract. 
 
The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs and other 
things used in setting out the works to the approval of the Engineer-in-Charge. 

 
111) NOTICE OF ADDRESS 

 
The Contractor shall notify in writing to the Engineer an address at Gandhidham/Adipur for 
the service on the Contractor any communicate on or any notice to be given to him under the 
Contract and any suchnotice/communicationtotheContractorshallbedeemedtobedulyservedif 
sent by registered post to or left at such address or if delivered to the agent or representative 
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of the Contractor. Any notice/communication to the Contractors shall also be deemed to be duly 
served if sent by registered Post to or left at the principal place of business or if the Contractor 
be accompanying the registered office of the Contractor or at the contractors last known 
address. 

 
112) Special Conditions for Environmental Protection 

 

 The contractor(s) shall strictly follow up the environmental rules asper the 
Environmental (Protection) Act 1986 while execution of the work and as directed 
by Engineer-In-Charge. 

 All construction materials i.e. Cement, Aggregates, sand & fill materials which 
are to be used in construction work shall be covered with Tarpaulin or other fabric 
materials as directed by Engineer-in-charge. 

 The Contractor(s) should stack and disposed the waste materials in such a manner 
which are not destroy the environment. 

 The contractor(s) shall sprinkle the water to minimize the dust emission. 

 Machine mixers, vibrators, way batches plant, diesel generator sets, and other 
vehicles engines shall not be left running when not in use. 

 Emission of NO2 and SO2 shall be maintained within the work site are as per the 
International Regulations (MARPOL). 

 To prevent and minimize vibration and noise levels from machineries/vehicles 
during construction activities the contractor(s) shall take the remedial action to 
minimize noise pollution as under: 

 
 Provide adequate silencers attached with all vehicle sand machines. 
 Install suitable mufflers on engine exhaust and compressor component. 
 The diesel generators set shall be used of noiseless. 

 

 To contractor(s) shall stacked / stored the construction materials at adequate 
distance from coastal area. 

 The contractor(s) shall provide the barrier to prevent the construction materials 
from mixing up with surface/groundwater. 

 Thecontractor(s)shoulddischargeWastegeneratedduringconstructionworkasper 
CPCB/GPCB regulations. 

 
113) GST Clause 

(a) The contractor shall quote the price exclusive of GST. The contractor shall 
quote prevailing GST rate separately which shall be reimbursed by DPA 
after ascertaining necessary compliance as per Goods & Service Tax – 
2017.The contractor should have valid GST registration number to become 
eligible for Participating in the bid. However, GST will not be considered 
for evaluation of bid Price. All other duties, taxes, cesses applicable if any, 
shall be borne by the contractor. 

(b) GST Registration should be invariably mentioned in the bid / tender, 
failing which the bid / tender will be treated as non-responsive and liable 
to be discharged. 
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(c) GST & PAN No. may be furnished with documentary evidence along with 
the Tender Documents. 

(d) It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document 
is not uploaded his bid will become invalid and cost of bid document shall 
not be refunded. 

(e) The TDS under GST Act is required to be deducted @ 2% (1% CGST 
and1%SGSTor2%IGST) from payment/cred it given to 
contractors/professionals and others for work order/contracts exceeding 
Rs. 2,50,000.00 

(f) Contractor/service provider/supplier etc. has to ensure timely and proper 
filling of GSTR 1 so that Deendayal Port Authority can avail input tax credit 
in timely manner. In case DPA not allowed input tax credit due to failure on 
part of the contractor/service provider/supplier etc., it will be a financial loss 
to the DPA and therefore same shall be recovered from the payment/deposit 
of the contractor/service provider/supplier. 

 
114) The contractor shall be registered under The Building and Other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 
 
a) The payment from 2nd R.A Bill to pre final bill, shall be released, subject to the condition 
that the documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess 
@1% of work done or as amended by Statutory Authority from time to time, paid concerned 
authority is submitted for the previous bill. 
 
b) The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid on Final bill 
shall be submitted before releasing the Performance Guarantee. 

115) The contractor shall carry out work as per specifications & timeline failing which notice will 
be issued and after three notices, if performance not found satisfactory, the contractor will be 
debarred for participating in new tenders of Civil Engineering department for period of two 
years. 

116) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rates 
quoted by the contractor are found unrealistic, the tender shall be considered non-responsive, 
and Engineer in Charge reserves right to cancel no any correspondence shall be entertained 
in this regard. 
 

117) Royalty of metals 

All royalties of Metals, quarry fees etc. payable by the contractor directly to the authorities 
concerned and rates tendered shall be deemed to be inclusive of all charges. Before calming 
refund of security deposit the contractor shall produce “NO dues certificate” from Geologist, 
Bhuj. 
 

 In the event of any reduction in the quantities to be supply for any reason whatsoever, the 
contractor shall not be entitled for any compensation but shall be paid only for the actual 
quantity of work done, as per tender. 

118) The bank Guarantee submitted in lieu of security deposit is acceptably if the same is issued 
by  Nationalized / Scheduled (Except co-op) Bank having its branch at Gandhidham (Kutch) 
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(Performa enclosed). The Bank guarantee is to be sent directly to DPA by issuing Bank 
through registration post (AD). 

119) The Bidder shall give an undertaking that they have not made any  payment or illegal 
gratification to any person authority connected with the bid process so as to influence the bid 
process and have not committed any offence under the P.C Act in connection with the bid. 

120) Subcontract is not allowed. 

121) The work shall be done strictly in accordance with specifications laid down in Indian 
Standard Code of Practice for different building trades of latest edition, in addition to the 
specifications given in Schedule B, approved plans and instructions issued by Engineer-in-
charge from time to time. 

122)  The payment to the workers deployed by the Contractor should be paid through their 
respective bank account only. The contractor has to submit the bills along with documentary 
proof for payments made to the labour through the bank. 

123) Joint Venture  

              Companies/Contractors may jointly undertake contract/contracts. The number of 
Partners in JV/Consortium shall be limited to maximum of three. Each entity would be jointly 
and severely responsible for completing the task as per the contract, however declaration of 
the Lead member to be indicated by bidders, however JV has to designate in their MOU. The 
firms with at least 26% equity holding each be allowed to jointly meet the eligibility criteria. 

(i) A legally binding Joint venture / Consortium Agreement signed by authorized signatories of 
all the partners of the JV/Consortium, as per the proforma at section -8 shall be enclosed with 
the bid. 

(ii) Power of attorney duly executed and signed by legally authorized signatories of all the 
partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the  V/Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions  or and on behalf of the partner(s) of the JV /Consortium and to carry out the 
entire execution of the contract including  payment, exclusively through Lead Partner, as per 
the proforma of power- of- attorney for lead member of JV/ consortium at  section -8, which 
shall be duly authenticated by a notary public or equivalent certifying authority, shall be 
enclosed with the bid. 

(iii) The bid and in the case of the successful bidder, the Agreement, shall be signed and / or 
executed in such a manner for making it legally binding on all partners (including operative 
parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). The Contract shall 
be signed by legally authorized signatories of all partners. 

(iv) The Lead Partner shall be authorized to receive instructions for and on behalf of the partners 
of the Joint venture and entire execution of the Contract including payment shall be carried 
out exclusively through the Lead Partner. A Statement to this effect should be included in the 
Joint Venture Agreement. 

(v) All partners of the Joint Venture shall be liable jointly and severally for the execution of the 
Contract in accordance with the Contract terms, and a Statement to this effect should be 
included in the Joint Venture Agreement. 

(vi) Bid Security as required shall be furnished by Lead Member of Joint venture. 
(vii) Performance Guarantee, as required, will be furnished by Lead Member of Joint venture. 
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(viii) Participation by a firm in more than one JV /Consortium is not permissible. A firm who 
submits bid on individual capacity is not eligible to be a partner of a JV /Consortium. In case 
a firm's name appears in more than one bid then both application may be rejected. 

(ix) Each partner must submit the complete documentation, or portions applicable thereto, 
required qualifying the firm forbidding. 

(x) All the partners of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any partner 
and arrangements for providing the required indemnities. 

(xi) Notwithstanding demarcation or allotment of work among the partners, each partner shall be 
liable for non-performance of the whole contract irrespective of their demarcation or share of 
work. 

(xii) The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
(xiii) All the correspondences between the Employer and the contractor shall be routed through the 

Lead Partner. 
(xiv) In the event of default by the Lead Partner, it shall be construed as default of the Contractor; 

and Employer will take action under relevant clause(s) of the Bid Document and/or General 
Terms and Conditions of Contract. 

(xv) An undertaking that all the partners are jointly and severally liable to the Employer for the 
performance of the contract shall be enclosed with the bid. 

(xvi) In the event of any partner leaving the JV, it shall be intimated to the Employer within 30 
days by other partner(s). Failure to do so shall be construed as default of the contractor and 
the Employer may take action under relevant clause(s) of the Bid Document and/or General 
Terms and Conditions of Contract. 

(xvii) The contractor shall not alter its composition or legal status without the prior written 
permission of the Employer. Failure to do so shall be construed as default of the contractor 
and the Employer may take action under relevant clause(s) of the Bid Document and/or 
General Terms and Conditions of Contract. 

(xviii) One of the partners of JV/Consortium should have downloaded the bid documents. 
 

 
 

CONTRACTOR                                                                               EXECUTIVE ENGINEER(C) 
                                                                                                                  DEENDAYAL PORT AUTHORITY 
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SECTION 6 
 
 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the performance 
and advance payment security forms at this time. Only the successful bidder will be required 
to provide performance and advance payment securities in accordance with one of the 
forms, or in a similar form acceptable to the employer. 
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SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 
GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 
To,  
The Board of DEENDAYAL PORT AUTHORITY 
 A.O.Building, P.O.Box No.50,  
Gandhidham-Kutch.  
 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities Act, 2021 (hereinafter 
called “The Board” which expression shall unless excluded by or repugnant to the context or meaning thereof be deemed to 
include the Board of Deendayal Port Authority, its successors and assigns) having agreed to exempt  
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the terms and condition of the contract, 
vide  
________________(Name of the Department)’s letter No. ___________Date _________made between the contractors and the 
Board for execution of ________________covered under Tender No. ________dated _______(hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory Loan Notes for the due 
fulfillment by the said contractors of the terms and condition of the said contract, on ________production of a __________bank 
_________ Guarantee ______for Rs. __________ (Rupees )________ only we, the (Name of the Bank and Address) 
hereinafter referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount not 
exceeding Rs. _______ (Rupees ) ________onlyagainstanylossordamagecausedtoorsufferedbytheBoardbyreasonof any breach 
by the contractors of any of the terms and conditions of the said contract.  

 
2. We,   _, do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a demand 
from the Board starting that the amount claimed is due by way of loss or damage caused to or which would be 
caused to or suffered by the Board by reason of the contractor’s failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount not exceeding Rs.
 (Rupees )only. 

 
3. We,  , undertake to pay to the 

(Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of 
our liability for payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We,  further agree with the Board that the (Name 

of Bank and Branch) 
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guarantee herein contained shall remain in full force and effect during the period that would be taken for 
performance of the said contract and that it shall continue to be enforceable till all the dues of the Board 
under or by virtue of the said contract have been fully paid and its claims satisfied or discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the 
Bank shall be the request of the Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 

5. We, _ further agree with the Board that the  

          (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said contract or to extend the time of performance 
by the said contract or to extend the time of performance by the said Contractors from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the said contract and we 
shall not be relieved from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the Contractors or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham (Kutch) would have exclusive jurisdiction in respect 

of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Board inwriting. 
 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.     

(Rupees only); 

(b) This Bank Guarantee shall be valid up to ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before (date of expiry of 
Guarantee).” 

 
 

Date day of 20 

For (Name of Bank) 
 

(Name) Signature 
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DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs. 100/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this…………………………..Day of 

……….20 ………. Between …………………   (“the    Employer/    Board”)and 

……………………………..(“the contractor”), and the Disputes Review Board (“the DR 

Board“) consisting of one/three DR Board Members, (Members from either party, i.e. 

contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the execution of

 …………………………………………… Project 

name)…………………(the “contract”) and WHEREAS, the contract provides for the 

establishment and operation of the DR Board NOW THEREFORE, the parties hereto agree 

as follows: 

 
1 . The parties agree to the establishment and operation of the DR Board in accordance with this DR 

Board Agreement. 

 
1. Expect for providing the services required hereunder, the DR Board Members 

should not give any advice to either party or to the Nodal Officer or his nominee 

concerning conduct of the works. 

The DR Board Members: 
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(a) Shall have no financial interest in any party to the contract or the Nodal Officer 

or his nominee, or a financial interest in the contract, except for payment for 

services on the DR Board. 

(b) Shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Nodal Officer or his nominee, expect for fee-based consulting 

services on other projects, all of which must be disclosed prior to appointment to 

the DR Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with any 

director, officer, or employee of any party to the Nodal Officer or his nominee, 

and any and all prior involvement in the project to which the contract relates. 

(d) Shall not, while a DR Board Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either after 

the contract is completed or after services as a DR Board Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose 

in writing to the Employer/Board, the contractor, the Nodal Officer or his 

nominee, and one another any fact or circumstances which might be such to 

cause either the Port or the contractor to question the continued existing of the 

impartiality and independence required of DR Board Members. 

3. Except for its participation in the DR Board activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, the 

Nodal Officer or his nominee, and one another any fact or circumstances which 

might be such to cause either the Employer/Board or the contractor to question 

the continued existence of the impartiality and independence required of DR 

Board Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all documents which the DR 

Board may request including contract document, progress report, variation 

orders, and other document, pertinent to the performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DR 

Board, including conference facilities and secretarial and copying services. 

5. The DR Board shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement and shall terminate its 
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activities after issuance of the taking over certificate and the DR Board’s 

issuance of its Recommendation on all disputes referred to it. 

6. DR Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The DR Board Members are independent and not employees or agents of either 

the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Board Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DR Board requires 

special services, such as accounting, data research and the like, both the parties 

must agree, and cost shall be shared by them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee at 

regular intervals, at times of critical construction events, and at the return 

request of either party. The timing of site filing agreement shall be fixed by 

the DR Board 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, both 

attended by personal from the employer/Board, the contractor and the nodal 

officer or his nominee. 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

 

11. Procedure for disputes referred to the DR Board: 
 

a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute 

to the other party with a copy to the Nodal Officer or his nominee starting that 

it is given pursuant to clause [number] and starting clearly and in detail the basis 

of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 
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further to attempt to settle the dispute. When it appears that the dispute cannot 

be resolved without the assistance of the DR Board either party may refer the 

dispute to the DR Board by written Request for Recommendation to the Board, 

the other party &the Nodal Officer or his nominee starting that it is made 

pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that 

the dispute requires the DR Board’s assistance, the DR Board shall decide 

when to conduct a hearing on dispute. The DR Board may request that written 

documentation and arguments from both parties be submitted to each DR 

Board Members before the hearing begins. The parties shall submit insofar as 

possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or 

his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DR Board’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the DR 

Board’s final hearing on the dispute. 

 
3. Conduct of Hearing: 

4. Normally hearing will be conducted at the sites, but any location that would be 

more convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the DR Board. Private sessions of the DR 

Board may be held at any location convenient to the DR Board. 

5. The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 

representatives at all hearing. 

6. During the hearing, no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

7. After the hearing are concluded, the DR Board shall meet privately to formulate 

its Recommendation. All DR Board deliberation shall be conducted in private, 

with all individual views kept strictly confidential. The DR Board’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and t the Nodal Officer or his nominee. The 

pertinent contract provision, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 
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The DR Board shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member any 

prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DR Board] 
 

12. 13 If during the contract period, the Employer/ Board and the contractor are of 

the opinion that the Disputes Review Board is not performing its function 

properly, the Employer/ Board and the contractor may together disband the Disputes 

Review Board. In such an event, the disputes shall refer to Arbitration 

straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that 

the DR Board shall stand disbanded with effect from the date specified in the 

notice. The notice shall be posted by a registered letter with AD or delivery of the 

letter, even if he refuses to do so. 
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To 
 

(Project Title) The undersigned, having studies the pre-qualification submission for 
the above-mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the submission of tender on the basis 
of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture changes, 
we commit ourselves to inform you and acknowledge your sole right to 
review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any discrepancies 
observed, the printed tender document No. is 
full and final for all legal/contractual obligations (delete if not required]. 

 

Date: 
Place: 
Name of the Applicant:   

 

 

Represented by (Name & Capacity)   
 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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To,  
The Board Deendayal Port Authority [insert port], 

 
Dear Sir, 
 
Sub: Our Bank Guarantee No._______________________ dated   

for Rs.  favoring yourselves issued on a/c of 
M/s.   

(Name of contractor) 
 

……………… 
 

We confirm having issued the above-mentioned guarantee favoring 

yourselves, issued on account of M/s.  validity 

for expiry    up to date and claim expiry date up to    

 

We also confirm 1)  2) __________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their 

signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Officer 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR 
ALLBGs 

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 
 

Dear Sir, 
 

We  

----------   do   hereby   confirm that Shri .................................................................... (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and conclude 

the agreement on our behalf with you against tender no. --------------- and his specimen 

signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of 

 

 

 

 

 

 

 

SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION 
OFBID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
{To be executed on Rs.100 non-judicial stamp paper} 

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted 
number of instalments and BG shall be valid for period of successive date of recoveries} 

 
[The bank as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 

 
Date: [insert date(as day, month, and year) of Tender submission] 
Tender No. and title: [insert number and title of Tendering process] 

 
[bank’s letterhead] 

 
Beneficiary: [insert legal name and address of port] 

 
ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 
We, [insert legal name and address of bank], have been informed that [insert complete name 
and address of contract] (hereinafter called “the contract”) 
Furthermore, we understand that, according to the contract, an advance is to be made against an 
advance payment guarantee. 
At the request of the contractor, we hereby irrevocably undertake to pay you any sum or sums 
not exceeding in total an amount of [insert amount(s) 1in figures and words] upon receipt by us 
of your first demand in writing declaring that the contract or is in breach of its obligation under 
the contract because the  contractor  used  the  advance  payment  for  the purpose intended. 
It is a condition for any claim and payment under this Guarantee to be made that the advance 
payment referred to above must have been received by the contractor on its account [insert 
number and domicile of the account] 
This guarantee shall remain valid and in full effect from the data of the advance payment 
received by the contractor under the contract until [insert data] 

 

 
[Signature (s) of authorized representative(s) of the bank] 

 
[Authorisation letter from the issuing bank that the signatory of this BG is 
authorised to do so should also be enclosed] 

 

 
The bank shall insert the amount(s) specified in the SCC and denominated, as specified in the 
SCC, either in the currency(ies) of the contract or a freely convertible currency acceptable to 
the Employer. 
Insert the completion scheduled data stipulated in the contract Delivery Schedule. The Employer 
should note that in the event of an extension of the time to perform the Contract, the Employer 
would need to request an extension of this Guarantee from the bank such request must be in 
writing and must be made prior to the expiration data established in the Guarantee. In 
preparing this Guarantee the Employer might consider adding the following text to the Form at 
the end of the penultimate paragraph: “We agree to extend this Guarantee for a period not 
exceeding [six months]\[one year] at a time, in the Employer written request for such extension, 
such request to be presented to us before the expiry of the Guarantee.” 
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STAGE PAYMENT 
(To be executed on Rs.100/- non-judicial Stamp paper) 

 
[The Bank as requested by the successful Tender, shall fill in this form in 
accordance with the instruction indicated.] 
Date:[insert date (as day, month, and year) of Tender Submission ] 
[Banks letterhead] 
Beneficiary: [insert legal name and address of port] 

 
Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 
We [insert legal name and address of bank], have been informed that [insert complete 
name and address of contractor] (hereinafter called “the contractor”) has entered into 
contract No. [Insert number] dated [insert data of agreement] with you, for execution of 
works viz., [insert title of contract] (hereinafter called “the contract). 

 
Furthermore, we undertake that, according to the condition of the contract, an advance 
is to be mate against an advance payment guarantee. 

 
At the request of the contractor, we hereby irrevocable  undertake  to pay  you any sum 
or sums not exceeding in total an amount of [insert  amount(s)  in  figures and words] 
upon receipt by us of your first demand in writing declaring that the contractor is in 
breach of its obligation under the contract because the contract or has been paid the stage 
payment in realization of his invoice no.----- 
-------dated ---------- towards execution of contract. 

 
It is a condition for any claim and payment under this Guarantee to be made that the 
stage payment referred to above must have been received by the contractor on its account 
[insert number and domicile of the account] and that the contractor failed to execute the 
contract as per the contract. 

 
This Guarantee shall remain valid and in full effect from the date of the stage payment 
received by the contractor under the contract until [insert date]. 

 
 

[signature(s) of authorized representative(s) of the bank] 
 

[Authorization letter from the issuing bank that the signatory of this BG is 
authorized to do so should also be enclosed] 

 
The bank shall insert the amount(s) specified in the SCC and denominated, as specified 
in the SCC, either in the currency(ies) of the contract or a freely convertible currency 
acceptable to the Employer. 
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Insert the completion/ schedule data stipulated in the Contract Delivery Schedule. The 
Employer should note that in the event of an extension of an extension of the time to 
perform the contract, the Employer would need to request an extension of this Guarantee 
from the bank. Such request must be in writing and must be made prior to the expiration 
data established in the Guarantee. In preparing this Guarantee, the Employer might 
consider adding the following text to the form, at the end of the penultimate paragraph: 
“We agree to extend his Guarantee for a period not exceeding [six month]/[one year]  at  
a time, in response to the Employer’s written request for such extension, such request to 
be presented to be presented to us before the expiry of the  Guarantee.” 
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Bid Securing Declaration Form 

 
Date:___________________     Tender No. _________________  
 
To (insert complete name and address of the Employer/Purchaser)  
 
I/We. The undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of three years from 
the date of notification if I am /We are in a breach of any obligation under the bid conditions, because I/We  
 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the period 
of bid validity specified in the form of Bid; or  
 

b) having been notified of the acceptance of our Bid by the employer/purchaser during the period of bid 
validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful Bidder, upon 
the earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid.  
 
Signed:   (insert signature of person whose name and capacity are shown)  
 
in the capacity of  (insert legal capacity of person signing the Bid Securing Declaration)  
 
Name:   (insert complete name of person signing he Bid Securing Declaration)  
 
Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder)  
 
Dated on _____________ day of ___________________ (insert date of signing)  
 
Corporate Seal (where appropriate)  
 
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the 
Joint Venture that submits the bid) 
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Annexure - I 
 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 

The Central Vigilance Commission (CVC) has been promoting integrity, 
transparency, equity and competitiveness in transactions by various organizations of the 
Government of India. Public procurement is an area of concern for the CVC, and many 
steps have been taken to put proper systems in place. In this context, Integrity Pact (IP), a 
tool conceptualized and promoted by Transparency International, an international NGO, 
aimed at preventing corruption in public contracting, has been found useful. It has been 
decided by Ministry of Shipping that all organizations under the Ministry will implement 
IP. IP should cover every tender / procurement above a specified threshold value. The 
threshold value of contracts / procurements/transactions incorporating IP would be such that 
it covers 90% by value of all contracts / procurements / transactions of the organization in 
the last 3 years. Presently the thresholdisfixedasRs.3.00 crore. IP essentially envisages an 
agreement between prospective vendors / bidders, and DEENDAYAL PORT 
AUTHORITY, committing the persons / officials of both sides not to resort to any corrupt 
practice in any aspect of the contract at any stage. Only those vendors/bidders, who commit 
themselves to IP with DPA, would be considered competent to participate in the bid process. 
Any violation would entail disqualification of the bidders and exclusion from future 
business dealings. IP, in respect of a particular contract should cover all phases of the 
contract, from the stage of Notice Inviting Tender (NIT) / pre-bid stage, till the conclusion 
of the contract, i.e. final payment or the warranty / guarantee period. IP would be 
implemented through Independent External Monitor (IEM), who are eminent persons 
appointed by the organization, with approval of CVC. The term of appointment for an IEM 
would be 3 years. Name of the IEM will be mentioned in NIT. The IEM would review 
independently and objectively assess, as to whether and to what extent parties have 
complied with their obligations under the IP. IEM would have access to all contract 
documents, whenever required. The bidders may raise disputes/complaints if any, with the 
IEM. The IEM would examine complaints received by them and give their 
recommendations / views to the Chairman of Port Trust. Recommendations of IEM would 
be in the nature of advice and would not be legally binding. Their role is independent in 
nature and the advice once tendered would not be subject to review at the request of the 
organization. Shri S K Sarkar, IAS (Retd.) and Shri Saurabh Candra, IAS(Retd.) Ex-
Member has been appointed IEM by DPA. Draft condition to be incorporated in the Draft 
Tender Papers (1) Then bidder has to execute Integrity Pact agreement with DEENDAYAL 
PORT AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and Shri Saurabh 
Chandra, IAS(Retd.) has been nominated as Independent External Monitor for Integrity 
Pact whose address is as under: 

 
(1) Shri S.K.Sarkar, IAS (ReRD.)                                                 (2) Shri Saurabh Chandra, IAS (ReRD.)  
 B-104, Nayantara Aptt.,                                                               A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,                                              Noida (UP) 201301 
 New Delhi – 110 075                                                                      Mobile No. 9871322133   
 Mobile No. 98111 49324                                                              Email: saurabh7678@yahoo.co.in 
Email :- sksarkar1979@gmail.com 
  

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-
loaded along with the bid. Original hard copy of Pre-Contract Integrity Pact Agreement 
shall be submitted by post or hand immediately after closing date of online E-tender failing 
which tender shall be considered irrelevant. 
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Annexure-I 
INTEGRITY PACT 

 
Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 
........................................................... (Name of The bidders and consortium members) hereinafter referred to as 
"The Bidder / Contractor" 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender 
No. 11-C/2024 The Principal values full compliance with all relevant laws of the land rules, regulations, economic 
use of resources and of fairness / transparency in its relations with its Bidder(s) and / or  Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned above. 
 
Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles:- 
 

(a) No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 
 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.  The Principal 
will in particular, before and during the tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential / additional information through which the 
Bidder(s) could  obtain an advantage in relation to the tender process or the contract execution. 
 

(c) The Principal will exclude from the process all known prejudicial persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 

the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption.   

The Bidder(s) / Contractor(s) commits themselves to  observe the following principles during participation 
in the tender process and during the contract execution. 
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a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise 
or give to any of the Principal's employees involved in tender process or the execution of the contract 
or to any third person any material or other benefit, which he / she is not legally entitled to, in order 
to obtain in exchange of advantage of any kind whatsoever during the tender process or during the 
execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 

Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 
improperly, for purposes of competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / 

Representatives in India, if any.  Similarly, the  Bidder(s) / Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any.  Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only.  Copy of the "Guidelines on Indian Agents of 
Foreign Suppliers" is placed at (page Nos. 7-20)   

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, 

is committed to or intends to make to agents, brokers or any other intermediaries, in connection with 
the award of the contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 

representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 
 
 
 
 
Section 3 - Disqualification from tender process and exclusion from future contracts. 
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a violation 
of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the Principal is 
entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure 
mentioned in the "Guidelines on Banning of business dealings".  Copy of the "Guidelines on Banning of business 
dealings" is placed at (Page No. 7-20). 
 
 

Section 4 - Compensation for Damages 
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(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit 
/ Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate 

the contract according to Section 3, the Principal shall be entitled to demand and recover from the 
Contractor, liquidated damages of the Contract Value or the amount equivalent to Security Deposit / 
Performance Bank Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to 

condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, 
after the contract award has caused no damage or less damage than the amount of the liquidated damages, 
the Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved. 

 
 
 

Section 5 - Previous transgression 
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company 

in any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in 
India, that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing". 
 
Section 6 - Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical 

conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely 

responsible for the same. 
  
 
 
 
 
 
 
Section 7 - Criminal   charges   against violating  Bidders  /  Contractors    
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or 
an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, 
in this regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take 
further necessary action as deemed fit in accordance with the CVC Manual. 
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Section 8 - External Independent Monitor 
 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by 

Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions 

neutrally and independently.  The Monitor would have access to all Contact documents, whenever required.  
It will be obligatory for him / her to treat the information and documents of the Bidders / Contractors as 
confidential.  He / she reports to the Chairperson of the Board of the Principal. 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also 
grant the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional 
access to the project documentation.  The Monitor is under contractual obligation, to treat the information 
and documents of the Bidder / Contractor  with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / 

Contractor(s) with confidentiality.  The Monitor has also signed declaration on "Non-Disclosure of 
Confidential Information" and of "Absence of Conflict of Interest".  In case of any conflict of interest arising 
at a later date, the IEM shall inform Chairman, DPA and recues himself / herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related 

to the Project provided such meetings could have an impact on the contractual relations between the 
Principal and the Bidder / Contactor. The parties offer to the Monitor the option to participate in such 
meetings. 

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform 

the Management of the Principal and request the management to discontinue, or take corrective action. The 
Monitor can in this regard submit non-binding recommendations.  Beyond this, the Monitor has no right to 
demand from the parties that they act in a specific manner, refrain from action or tolerate action. 

 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 

weeks from the date of reference or intimation to him by the Principal and, should the occasion arise, submit 
proposals for correcting problematic situations. 

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an 

offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within 
reasonable time taken visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 
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Section 9 - Pact Duration 
 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of 

contract of successful bidder and for all other bidders six months after the contract has been awarded.   Issues 
like warranty, guarantee, etc. should be outside the purview of IEMs. 

 
9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this pact, as specified above unless it is discharged / determined by the Chairperson, DPA. 
 
 
 
Section 10 - Other Provisions 
 
(1) This agreement is subject to Indian Law.  Place of performance and jurisdiction is the Registered Office of 

the Principal, i.e. Gandhidham, Gujarat. 
 
(2) Changes and supplements as well as termination notices need to be made in writing.  Side agreements have 

not been made. 
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement 

remains valid.  In this case, the parties will strive to come to an agreement to their original intensions. 
 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity 

Pact will prevail. 
 
 
 
 
___________________________    __________________________ 
(For & on behalf of the Principal)                                                  (For & on behalf of the 
  Bidder/Contractor) 
 (Office Seal)        (Office Seal) 

 
 
 

Signature of Witness:  Signature of Witness: 
(Name & Address)      (Name & Address) 

 
Nilesh Sachde                      ___________________________ 
Jr. Engineer, DPA                       ___________________________ 
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___________________________      ___________________________ 
___________________________    ___________________________ 
 
 
Place : Gandhidham 
Date : ____/___ /20___ 
 
 
 

“Note: The bidder has to execute Integrity Pact agreement with Deendayal Part Authority (as per Bid Response 
Sheet No. 10 and Dr. S.K. Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) have been appointed 
by DPA as independent External Monitors and whose address are as under:- 
 
Dr S K Sarkar, IAS (Retd.),   Shri Saurabh Chandra, IAS (Retd.) 
B-104, Nayantara Aptt.,                  A-9, Sector -30, 
Plot 8 B, Sec 07, Dwarka,                      Noida (UP) 201301. 
New Delhi - 110 075.                 Mobile No. 9871322133 
Mobile No. 98111 49324                     email: saurabh7678@yahoo.co.in” 
email: sksarkar1979@gmail.com 

 
 

Annexure – “II” 
 
Bank Payment Agreement Form : (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.    :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code    :- 
 
6. Accepted for    :- NEFT Payment or  
       RTGS Payment 
 
DECLARATION BY THE PARTY: - 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA is requested to pay 
my / our dues to this Account for this Work / Supply Order is concerned. 
 
      
       Signature of the Party 
       With the seal 
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(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 

This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..2024 by and between (i) M/s. (Name of the firm to be filled- 
in)………….,(ii) M/s……(Name of the firm to be filled-in) , 

… ............ , primarily for the work under the Deendayal Port Authority. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

(i) M/s. (Name of the firm to be filled in) is engaged in ........................... (Details of the works 
undertaken by the party) 

(ii) M/s. (Name of the firm to be filled in) is engaged in ....................... (Details of the works 
undertaken by the party) 

(iii) ………………………………………………………………………………. 

1.1. On behalf of Board of Authority of Deendayal Port (here in after referred to 
as―Employer‖), the Chief Engineer, Deendayal Port Authority has invited bids from the 
experienced, resourceful and bonafide Developers with proven technical and financial 
capabilities of executing the work Providing Common Approach Road connectivity for 
proposed Green Hydrogen Plots at Old Kandla (Phase-I). 

1.2. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port Authority and 
have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a 
common bid for the project and to carry out the project works in the event of award of 
the contract, in association with each other and (……Name of Partner to be filled in………) 
shall be the Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name 
of Partner to be filled in………), shall be the other partner(s). 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

1.3. The Joint Venture/Consortium will be known as…(……Name of JV to be filled in ................ ) 
…………………and shall consist of (i) (……Name of the firm to be filled in ................. ), (ii) 
(……Name of the firm to be filled-in………),parties to the present agreement. 

1.4. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the 
parties to enter into the present agreement. 

 
PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 
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1.5. Notwithstanding the date of signature of this agreement, its effective date will be the date 
of submission of bid. 

1.6. All costs incurred by the parties before the date of award of contract will be borne by the 
parties concerned. All costs in implementation of this Joint Venture/Consortium 
Agreement after award of contract till the expiry of this agreement will be borne by the 
parties as here in after provided. 

1.7. The Joint Venture/Consortium will be dissolved and this agreement will cease to have effect 
on completion of this project, maintenance and fulfilment of all other conditions under the 
contract, upon receipt of payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 

1.8. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the name 
of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by legally 
authorized signatories of all the parties. 

1.9. All the parties of the JV/Consortium shall be jointly and severally liable during the bidding 
process and the bid document shall be signed by legally authorized signatory of all the 
parties. 

1.10. The financial contribution of each partner to the JV/Consortium operation shall be: 

(i) M/s……… (Name of the partner to be filled-in)   -…….. 

(ii) M/s……… (Name of the partner to be filled-in) - ………… 

(iii) ………………………………………………………………………. 

1.11. All the parties of the JV/Consortium shall be jointly and severally liable for the execution 
of the project in accordance with the Contract terms, in the event of award of contract. 
The delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of 
contract execution. 

b) (……Name of Partner to be filled-in ) shall carry out the followingworks- 
------- 

c) (……Name of Partner to be filled-in) shall carryout the following works 

d) ……………………………………………………………………………………………………. 

1.12. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 

1.13. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 

1.14. It is here by agreed and undertaken that, all the parties are jointly and severally 
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liable to the ―Board of Port of Deendayal for the performance of the contract. 

1.15. Notwithstanding demarcation or allotment of work between JV/Consortium 
partners, JV/Consortium each partner shall be liable for non-performance of 
the whole contract irrespective of their demarcation or share of work. 

1.16. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.17. All the correspondences between the Employer and the JV /Consortium shall 
be routed through the Lead Partner. 

1.18. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the JV 
/Consortium during the bidding process; and (b) in the event of a successful 
bid, to incur liabilities and receive instructions for and on behalf of the 
partner(s) of the JV/Consortium and to carry out the entire execution of the 
contract including payment, exclusively through Lead Partner. 

1.19. In the event of default of the Lead Partner, it shall be construed as default of 
the Developer/Contractor; and Employer shall be entitled to take action under 
relevant clause(s) of the Department Bid Document and/or Conditions of 
Contract. 

1.20. All the parties of the JV/Consortium shall be jointly and severally liable for 
due performance, recourse/sanctions within the joint venture in the event of 
default of any partner and arrangements for providing the required 
indemnities. 

1.21. The JV/ Consortium shall have a separate JV/Consortium Bank account 
(distinct from the Bank account of the individual partners) to which individual 
partners shall contribute their share capital / or working capital. The financial 
obligation of the consortium shall be discharged through the said JV/ 
Consortium Bank account only and also all payment received by consortium 
from the Deendayal Port Authority shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set 
forth herein above and have assured each other to duly perform the 
reciprocal promises and obligations on either side for effective 
implementation of the JV/Consortium for proper and due completion of 
the works envisaged, in the event of award of contract to the 
JV/Consortium and have affixed their signature in this indenture on this 
the 
………. day of…….20... 

(i) Signature Name Designation seal & Common seal of the firm 

(ii) Signature Name Designation seal & Common seal of the firm     

Witness 1 

Witness 2 
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((To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 2018, we, 

 
(i)         ( ..................................... Name of legally authorized signatory of first partner to be 
filled in………), (ii) ( .............................. Name of legally authorized signatory of second partner to 

be       filled   in ), 
… .......................................................................................hereby jointly authorize and 

agree the Lead Partner, M/s (… Name of the lead partner to be filled in .............................. ), (a) to 
submit bid, negotiate and conclude contract and incur all liabilities therewith on behalf of 
the partner(s) of the JV /Consortium during the bidding process; and (b) in the event of a 
successful bid, to incur liabilities and receive instructions for and on behalf of the 
partner(s) of the JV 
/Consortium and to carry out the entire execution of the contract including payment for the 
work of Providing Common Approach Road connectivity for proposed Green Hydrogen Plots 
at Old Kandla (Phase-I) exclusively through Lead Partner. 

 
(i) Signature Name Designation seal & Common seal of the firm 

 
(ii) Signature Name Designation seal & Common seal of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
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[The Tenderer shall fill in this Form in accordance with the instructions 
indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 

 
Page of pages 

 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of 

registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of 

registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of JV’s Party authorized representative] 

Address:[insert address of JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: :[insert email address of JV’s Party authorized representative] 

7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance with 
tender document. 
In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Documents 

 
PAN Number 
Sales Tax / VAT registration number 
Service Tax Registration Number 
Any other documents required for statutory compliance 

 

 

 

 

Duly authorized to sign this Authorization on behalf of: [insert complete 

name of Tenderer] 

Date on day of ,

 [insert date of signing] 

 
 
 
 
 
 
 
 

JOINT VENTURE PARTNER INFORMATION FORM 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on day of , [insert date]

EXCEPTIONS AND DEVIATIONS 
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DEENDAYAL PORT AUTHORITY 
 
 

 
 
 

BILL OF QUANTITY 
(SCHEDULE-B) 

 
Development of Smart Industrial Port City at Gandhidham - Adipur complex - Construction of 

compound wall at SIPC location 1, Gandhidham 

 

 
 

 
Executive Engineer(C) Construction Division 

Administrative Office Building Gandhidham-370201 

Kutch District Gujarat State India 

Email:executiveengineercivil1@gmail.com 

 
 
 
 
 
 
 
 
 


