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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 

NIT NO:- P : 04/2024 

NAME OF WORK: “Construction of New Seafarer building at Kandla- Cargo berth area.” 
 

PERIOD OF DOWNLOADING OF BID 

                                                   DOCUMENTS FROM  : 07/11/2024 

                                               TO : 10/12/2024 upto 15:00 Hrs. 

 
                                               LAST DATE AND TIME FOR RECEIPT OF 

                                               BIDS DATE:    10/12/ 2024 TIME 16:00 HRS. 

 
TIME AND DATE OF OPENING OF BIDS 

16:30 Hrs. On  10/12/ 2024(Technical bid only) 
 
 

PLACE OF OPENING OF BIDS 

 
CHAMBER OF EXECUTIVE ENGINEER (P), PROJECT DIVISION, KANDLA – KUTCH (GUJARAT 

STATE),PIN 370210. 
Email:kptprojectdivision@gmail.com 

OFFICER INVITING BIDS 

EXECUTIVE ENGINEER (P), DEENDAYAL PORT AUTHORITY 



DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No:-  P : 04/2024 
 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: Construction of New Seafarer building at Kandla- Cargo berth area. 

 
Online E-Tender are invited by Executive Engineer (P), DPA for the above work as per the 
details given in the table below. 

 

Work 
Description 

Tender Fee (In 
Rs.) 

Estimated 
cost(In 

Rs.) 

EMD (In 
Rs.) 

Date of 
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening 

Construction 
of New 
Seafarer 
building at 
Kandla- 
Cargo berth 
area. 

Rs. 5000 
(+) 18% GST 
=Rs. 
5900.00(In 
the form of 
digital mode 
of payment at 
Punjab 
National 
Bank, Kandla 
Branch 
Account no. 
2177002100004
628 
IFSC code: 
PUNB0217700) 

 
 

 
Rs. 
7,82,84,688/- 

Rs. 7,82,847/- 
 

 (in the form of 
BG Drawn in 

favour of Board 
of Deendayal 

Port Authority, 
Kandla, issued 

by any 
Nationalized / 

scheduled bank 
except Co- 

Operative Bank) 
having branch at 
Gandhidham(as 

per enclosed 
format) 

 
NIL 

Up to 16:00 
Hrs. on 
10/12/ 
2024 

 
 
  

10/12/2024 
at 16:30 
hrs. 

 
Detailed tender notice along with complete tender documents can be downloaded from 
website https://tender.nprocure.com from 07/11/2024 to 10/12/2024@ 16:00 hrs. Tender 
Notice is also available on http://deendayalport.gov.in.  Technical Bid will be opened on 
10/12/2024 @ 16:30 Hrs. Date of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. For further details and general enquiries prospective bidders 
may contact Executive Engineer (P), 2nd Floor, Nirman Bhavan, Kandla-370210, 
Kutch District, Gujarat State, INDIA, during working hours before the last date and time 
of downloading of tender documents. 

 
 
 

 
EXECUTIVE ENGINEER (P) 
Deendayal Port Authority 



DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ON LINE TENDER 

 
Details about E/Online tender: 

 
Department Name Civil Engineering Department 

Circle/ Division Project Division, 2nd Floor, Nirman Bhavan, 
Kandla-370210, Kutch District 

Tender Notice No. P : 04/2024 

Name of Project Construction of New Seafarer building at Kandla- Cargo berth 
area. 

Name of Work Construction of New Seafarer building at Kandla- Cargo berth 
area. 

Estimated Contract Value 
(INR) 

Rs. 7,82,84,688/- 

Period of Completion (in 
Months) 

12 Months. 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last three years 
ending 31st March of the previous financial years, should be 
at least Rs. 234.85 Lakhs (The financial turnover 
document must be certified by a Charted Accountant 
(CA) with CA’s stamp, signature, and UDIN. 
Additionally, all necessary documents for the 
verification of turnover must be provided. Failure to 
comply with these requirements bid will be treated as 
non-responsive.). 

2. Experience of having successfully completed Similar works 
during last 7 years ending last day of month previous to the 
one in which bids are invited should be either of the following: 

Three similar completed works each costing not less than 
Rs. 313.14 Lakhs  

Or 
Two similar completed works each costing not less than Rs.  
391.42 Lakhs 

Or 

One similar completed works each costing not less than Rs. 
626.28 Lakhs 



 
“Similar Work" means Construction work of 
Institutional/Residential/Commercial RCC framed 
structure building with external development works, 
Electrical, Water supply, Firefighting, etc. all complete 
work of a building constructed during last 7 years ending 
last day of month previous to the one in which 
applications are invited. If the bidder has executed the 
work in private organization, necessary TDS certificate 
issued by the private organization shall be submitted. 

If the similar work is executed as sub-contractor, the 
contract experience shall be considered for pre-qualification 
only, if same is carried out in Govt. / Semi Govt. / 
Autonomous Body working under GoI / Public Sector 
Undertakings subject to submission of sub-contract 
permission issued by the respective authority prior to 
execution of the work. Further, if sub contract is not 
authenticated, the respective party shall be de-barred for 
participation in tenders of DPA for min. 2 years. The 
decision taken by DPA shall be final.  

      It is mandatory to upload the sub-contract permission 
letter obtained from the respective authority. Also the 
completion Certificate / Form 3A authenticated by concern 
respective authority shall be uploaded along-with TDS 
certificate deducted from that particular work issued by the 
competent authority shall be submitted along-with bid 
submission. 

In case of Micro and Small Enterprise (MSEs) holding 
valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject as per National Industrial Classification – 2008 
mentioned in the table below only shall become eligible 
for exemption from payment of Tender fee/EMD such 
bidder shall upload the scanned copy of valid certificate in 
preliminary bid tender shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall 
upload in preliminary bid as well as duly filled in and signed 
"Bid Securing Declaration" as per format provided in the 
tender document failing which the bid shall be treated as 
non-responsive. Bid securing declaration form is attached: 
 

SECTION F CONSTRUCTION 
 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 



Sub-Class 
41001 

Construction of buildings carried out on 
own-account basis or on a fee or 
contract 
basis 

Division 43 Specialized construction 
activities 

Group 433 Building completion and 
finishing 

Class 4330 
Building completion and finishing 

 

 
 

4. Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the 
total bid value. The available bid capacity will be calculated 
as under: 

Assessed Available Bid capacity = A X N X 2 – B, Where, “N” 
= Number of years prescribed for completion of the subject 
contract. 

“A” = Maximum value of works executed in any one 
year during last seven years (at current price level) 

“B” = Value at current price level of existing 
commitments and ongoing works to be completed in the 
next ’N’ years. The Bidder shall furnish statements 
showing the value of existing commitments and 
ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in 
charge. 

 
Joint Venture  Applicable   



1. In case of JV to qualify experience in similar works, merging 
of work order value executed by two or more of its member 
JV either as a whole or as member of JV shall not be 
permitted to qualify eligible works in terms of similar 
completed works. Only no. of work orders executed by 
members of JV shall be merged to evaluate experience. 

2. Lead partner should have executed at least one similar work 
costing Rs. 313.14 Lakhs as per Minimum Eligibility Criteria. 

3. The works reckoned for the above purpose are those 
executed by the tenderer as prime contractor or 
proportionately as member of joint venture or as a sub-
contractor, authorized and approved by the Employer of the 
work(s) against which the tenderer has claimed his 
experience. 

4. In the case of bid submitted by JV/ Consortium, the lead 
partner of the JV shall meet the Minimum Eligibility Criteria of 
Financial Turnover. 

5. Bid Security as required shall be furnished by lead member of 
JV. 

Rebate Applicable 

Bid Document Fee : Rs. 5000.00 (+) 18% GST = Rs. 5900.00/- 

Bid Document Fee Payable 
To: 

In  favour of “Deendayal Port Authority” by digital mode of 
payment at Punjab National Bank, Kandla Branch 
Account no. 2177002s100004628 
IFSC code: PUNB0217700 

Bid Security/ EMD (INR) : Rs. 7,82,847/-  

Bid Security/ EMD (INR) In 
Favour Of : 

(in the form of BG Drawn in favour of Board of Deendayal Port 
Authority, Kandla, issued by any Nationalized / scheduled bank 
except Co- Operative Bank) having branch at Gandhidham(as per 
enclosed format) 

Bid Document Downloading 
Start Date 

 07/11/2024 

Bid Document Downloading 
End Date 

 10/12/2024 Up to 1500 Hrs. 

Date & Place of Pre Bid 
Meeting 

N.A 

Last Date & Time for Receipt 
of Bids 

 10/12/2024 Up to 1600 Hrs. 

Bid Validity Period 120 Days 



Condition :: Digital mode of payment for tender fee and Bank Guarantee 
(BG) of Nationalized Bank / Scheduled Bank (except Co-
operative Banks) for EMD shall be submitted in electronic 
form through on line (by scanning) while uploading the bid. 
This submission shall mean that tender fee and EMD are 
received. Accordingly offer of those shall be opened whose 
tender fee and EMD is received electronically. However, for 
the purpose of realization bidder shall send the same in 
original to Executive Engineer (P), Deendayal Port Authority 
at the time of tender opening or send the same through 
R.P.A.D./speed post or in person so as to reach to Executive 
Engineer, Project Division, 2nd Floor, Nirman Bhavan, 
Kandla(Kutch),Gujarat 370210. within 7 days from the date of 
opening. 

 
Integrity Pact Agreement: 
 

I. The potential bidders shall download and print the IP Agreement 
signed by the Employer and their witness and affix his/her 
signature on the IP Agreement in the presence of a witness from 
his/her side, who shall also affix his/her signature thereof. Having 
completed the signing procedure, the potential Bidder shall upload 
the duly filled and signed IP Agreement on n-procure portal. 
 

II. The procedure mentioned above regarding signing of Integrity 
Pact Agreement by both the parties (Employer and Potential 
bidders) shall be completed online. However, in case of any 
technical glitch due to which if any potential bidder is unable to 
upload the IP Agreement, then he/ she shall submit the Hard Copy 
of the dully filled, signed IP Agreement, to the Department 
concerned of DPA within a period of seven days and prior to 
opening of the Technical Bid, failing which Bid of potential Bidder 
shall be treated as disqualified. 
 
III. In case of JV firm, IP agreement is to be filled and submitted in 
the name of the JV firm only. 

Remarks:: Submission of Tender Fee, EMD and other Documents during 
office hours : up to on 17/12/2024 by R.P.A.D/Speed post or 
in person in the chamber of Executive Engineer, Project 
Division, 2nd Floor, Nirman Bhavan, Kandla(Kutch),Gujarat 
370210. 

Bid Opening Date:: Technical Bid will be opened on 10/12/2024@ 16:30 Hrs. Date 
of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. 

Documents required to be 
submitted by scanning 
through online: 

a. Documents in support of fulfilling qualifying criteria as 
indicated above. 

b. EMD in form of BG from Nationalized bank/schedule 
Bank (except co-operative banks) from any branch, 
preferably from local branch. 

c. Tender fee in form of digital mode of payment. 

d. Integrity Pact Agreement 

e. As indicated in clause 4 of section 1 – Instructions to 
bidders. 



Officer- Inviting Bids:: Executive Engineer (P), Deendayal Port Authority. 

Bid Opening Authority :: Executive Engineer (P), Deendayal Port Authority. 

Address:: Executive Engineer (P), Deendayal Port Authority. 
Project Division, 2nd Floor, Nirman Bhavan, 
Kandla(Kutch),Gujarat 370210, Kutch District, 
Gujarat State , INDIA, 

Contract Details :: Telephone : (MoB) 9724301528 

 
EXECUTIVE ENGINEER (P) 
Deendayal Port Authority 

 

 

 

Note : 
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n) Procure Support team at following address: - 
(n) code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. Road, Bodakdev, 
Ahmedabad – 380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 



 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION -1 

 
INSTRUCTIONS TO BIDDERS 



GENERAL 

1. Scope of Bid 

1.1 The Executive Engineer, Project. Division, Deendayal Port Authority., invites 
bids by E-Tendering for the construction of works of “Construction of New 
Seafarer building at Kandla- Cargo berth area” detailed in the table given in 
NIT. The bidders may submit on-line bids for the work detailed in the table 
given in NIT. 

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the contract data. 

2. Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have 
sufficient funds in Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 
as defined in clause no .4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, 
a statement that the Bidder is not associated, nor has been associated in the 
past, directly or indirectly, with the consultant or any other entity that has 
prepared the design, specifications, and other documents for the Project 
Manager for the Contract. A firm that has been engaged by the Employer to 
provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and 
financially autonomous, operate under commercial law and are not a dependent 
agency of the Employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 

4.1 a. Experience of similar works executed during the last seven years, and 
details like monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from 
client for satisfactory completion of works. 

c. Solvency (Not Applicable) 

d. Equipment requirement/ schedule (Refer Section-5) 

e. Managerial/Manpower requirement (Refer Section-5) 

f. Project Planning and Quality Control procedure to be adopted. (Refer Section-5) 

g. Information regarding projects in hand, current litigation, orders regarding 
exclusion, expulsion or blacklisting, if any. 

h. Trained & Certified workmen proposed to be employed at the work site 
of the project. The Contractor must undertake to employ of certified 
worker to the extent of 20% of total strength. Valid certificates by a 



recognized University, technical Board, or Ministry of Government of 
India would only be taken cognizance of. (Refer Section-5) 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All 
bidders shall include the following information and documents with their bids in 
Section- 2. 

a. Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business, written power 
of attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the 
last five years. 

c. Experience in works of a similar nature and size for each of the last 
five years, and details of works underway or contractually committed, 
and Employers who may be contacted for further information on 
those contracts. 

d. Major items of construction equipment proposed to carry out the 
contract. 

e. Qualifications and experience of key site management and technical 
personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and 
loss statements and auditor's reports for the past three years. 

g. Evidence of adequacy of working capital for this contract (access to 
line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five 
years, in which the Bidder is involved, the parties concerned, and 
disputed amount. 

j. Proposal for subcontracting components of the works amounting to 
more than 10 percent of the Bid Price (for each qualification should 
attached); and (Refer Section-5) 

k. The proposed methodology and program of construction, backed 
with equipment planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted 
justifying their capability of execution and completion of the work as 
per technical specifications within the stipulated period of completion 
as per milestones (for all contracts over Rs 10M). 

l. PAN, Registration with GST and Provident Fund Authorities. 

m. Integrity Pact 

4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 



i. Average annual financial turnover during the last three years ending 31st 
March of the previous financial year should be at least Rs. 234.86 Lakhs 

ii. Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications 
are invited should be either of the following. 

 
a. Three similar completed works, each work costing not less than the 

Rs 313.14 Lakhs 
or 

b. Two similar completed works, each work costing not less than the 
Rs.  391.42 Lakhs 

or 
c. One similar  completed  works  each  costing  not  less  than  the 

Rs. 626.29 Lakhs. 

iii. “Similar Work" means having experience of Construction work of 
Institutional/Residential/Commercial RCC framed structure building with 
external development works, Electrical, Water supply, Firefighting, etc. all 
complete work of a building constructed during last 7 years ending last day 
of month previous to the one in which applications are invited. If the bidder 
has executed the work in private organisation, necessary TDS certificate 
issued by the private organisation shall be submitted. 

iv. If the similar work is executed as sub-    contractor, the contract 
experience shall be considered for pre-qualification only, if same is 
carried out in Govt. / Semi Govt. / Autonomous Body working under 
GoI / Public Sector Undertakings subject to submission of sub-contract 
permission issued by the respective authority prior to execution of the 
work. Further, if sub contract is not authenticated, the respective party 
shall be de-barred for participation in tenders of DPA for min. 2 years. 
The decision taken by DPA shall be final.  

It is mandatory to upload the sub-contract permission letter obtained 
from the respective authority. Also the completion Certificate / Form 3A 
authenticated by concern respective authority shall be uploaded along-
with TDS certificate deducted from that particular work issued by the 
competent authority shall be submitted along-with bid submission. 

v. The bidder who are registered with Deendayal Port Authority also have to 
submit all documents as per tender conditions and hard copy of tender 
documents duly stamped and signed of authorized person. (Refer Section-5) 

vi. In addition to above, the criteria regarding satisfactory performance of the 
work, Personnel, establishment, plant, equipment, etc. may be 
incorporated according to the requirement of the project. 

Note: Figures to be computed and indicated in the individual projects. 

A. In case of JV to qualify experience in similar works, merging of work order 
value executed by two or more of its member JV either as a whole or as 
member of JV shall not be permitted to qualify eligible works in terms of 
similar completed works. Only no. of work orders executed by members 
of JV shall be merged to evaluate experience. 



B.  Lead partner should have executed at least one similar work costing Rs. 
313.14 Lakhs as per Minimum Eligibility Criteria. 

B. The works reckoned for the above purpose are those executed by the 
tenderer as prime contractor or proportionately as member of joint 
venture or as a subcontractor, authorized and approved by the Employer 
of the work(s) against which the tenderer has claimed his experience. 

C. In the case of bid submitted by JV/ Consortium, the lead partner of the 
JV shall meet the Minimum Eligibility Criteria of Financial Turnover. 

4.4 To qualify for a package of contracts made up of this and other contracts 
for which bids are invited in the NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. (Refer Section-5). 

4.5 Sub- contractors' experience and resources shall not be taken into account 
in determining the bidder's compliance with the qualifying criteria except to 
the extent stated in 4.4 above. (Refer Section-5). 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if 

Their available bid capacity is more than the total bid value. The 
available bid capacity will be calculated as under: 

Assessed Available Bid capacity = A X N X 2 – B, Where 

“N” = Number of years prescribed for completion of the subject 

contract. “A” = Maximum value of works executed in any one year during 

last seven 
years (at current price level) 

“B” = Value at current price level of existing commitment s and on going 
works to be completed in the next ’ N’ years. 

Note: For bring the value of works to current level, following multiplying 
factors shall be applicable with reference to escalation based on WPI. 

 
Financial Year 2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 

Multiplying 
factor 

1 0.99 1.09 1.23 1.24 1.26 1.32 

  
*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1 (one). 

 
The Bidder shall furnish statements showing the value of existing commitments 
and ongoing works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Officer or his nominee- 
in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject 
to be disqualified if they have: 

- Made misleading or false representations in the forms, statements 
and attachments submitted in proof of the qualification requirements: 
and/or 

- Record of poor performance such as abandoning the works, not 



properly completing the contract, inordinate delays in completion, 
litigation history or financial failures etc. 

4.8 The accompaniments to the tender documents as described under Clause 
4.2 shall be Scanned and submitted On-Line along with Tender documents. 
However, the originals/ attested hard copies shall have to be forwarded 
subsequently so as to reach the office of Executive Engineer (P) within 7 
days of opening of the tenders. 

The envelopes shall be addressed to: 

The Executive Engineer 

(P),Project Division, 

2nd Floor, Nirman Bhavan, Deendayal 

Port Authority, Kandla, 

Kutch District Gujarat-State, 

INDIA  and submitted on 

https://tender.nprocure.com/ 

 Bear the following identification: 

Accompaniments for “Construction of Seafarer building at Kandla- Cargo berth area” 

Bid reference No 

Name and address of the bidder. 
 
 
 

5. One Bid per Bidder 
5.1.  Each bidder shall submit only one bid. A bidder who submits more than one 

Bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause the entire proposal with the 
Bidder's participation to be disqualified. 

5.2 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each 
entity would be jointly and severely responsible for completing the task as 
per the contract, however declaration of the Lead member to be indicated 
by bidders, however JV has to designate in their MoU. The firms with at 
least 26% equity holding each be allowed to jointly meet the eligibility 
criteria. 

 
6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and 
liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and 
examines the site of works and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a 
contract for construction of the works. The costs of visiting the site shall be 
at the Bidders' own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the below 
and addenda issued in accordance with clause-10: 



Invitation for Bids (NIT) 

SECTION 1 Instruction to Bidders 
SECTION 2 Forms of Bid, Qualification Information and letter of 

Acceptance 
SECTION 3 Conditions of Contract and Special Conditions 
SECTION 4 Contract Data 
SECTION 5 Site Conditions and Specifications 
SECTION 6 Forms of Securities 
SECTION 7 Drawing 
SECTION 8 Bill of 
quantities 

 
8.2. One set of bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. (Refer Section-5). 

8.2.1 The bidding documents shall be downloaded. The documents should be 
completely filled and submitted through on line Tendering process and one 
copy shall be submitted within 7 days of the date of opening of the tender. 

8.2.2 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder's 
own risk. Pursuant to clause 26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected. 

9. Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the employer in writing or by electronic form and be confirmed 
by hardcopy at the Employer’s address indicated in the invitation to bid. The 
employer will respond to any request for clarification which he received 
earlier than days(Suggested 7 days) prior to the deadline for submission 
of bids. The clarifications shall be uploaded on Website of 
https://tender.nprocure.com 

9.2 Pre – bid meeting (Refer Section-5) 

9.2.1 The bidder or his official representative may attend a pre-bid meeting 
which will take place through online (VC link will be shared on DPA website 
before meeting) on 
 @ hrs. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to 
reach the Employer not later than one week before the meeting. 

9.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents 
without delay. Any modification of the bidding documents listed in Sub- 
Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre- 
bid meeting. 



9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addends. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall 
be communicated by uploading online on http://tender.nprocure.com and 
https://www.deendayalport.gov.in/ Or in writing or by cable to all the 
purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bid, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with sub-clause 20.2 
below. 

C. PREPRATIION OF BID: 

11. Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
A) Technical Bid: 
(i) Bid Security 

(ii) Qualification Information Form and Document (Pursuant to clause 
4 hereof) and any other materials required to be furnished and 
submitted by the bidder in accordance with these instructions. The 
documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall 
be filled in without exception. 

 
B) Financial Bid : 
(i) Bill of Quantity (Schedule –B) dully filled and digitally signed by the Bidder. 

 
 

13. Bid Prices 
13.1 The contract shall be for the whole works as described in sub clause 1.1 based 

on the priced Bill of Quantities submitted by the Bidder. 
 

13.2 The bidder to quote bid price item wise as mentioned in Schedule-B. 
 

13.3 All duties, (except GST) taxes, and other levies payable by the contractor 
under the contract, or for any other cause shall be included in the rates, 
prices and total Bid Price submitted by the bidder. 

 
13.4  

(a) The rates and prices quoted by the bidder shall be fixed for the 
duration of the contract and shall not be subjected to adjustment on 
any account. 

 
14. Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in 



Indian Rupees. 

15. Bid Validity 
15.1 Bids shall remain valid for a period 120 days from the last date of 

submission of Bid. A bid valid for a shorter period shall be rejected by the 
Employer as non- responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity 
for a specified additional period. The request and the bidders’ responses 
shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not be 
permitted to modify his bid and also shall submit an extension for EMD, if it 
is in the form of Bank Guarantee. 

 
 

16. Bid Security (Earnest Money Deposit-EMD) 

 
A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and 

maximum amount of earnest money should be Rs. 50.00 lakhs. 

B. The EMD up to Rs. 5 lakhs be payable in the form of digital mode of payment. EMD 
beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount 
from any Nationalized Bank only having its branch at Gandhidham. Bank 
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the 
validity of the bid. Bank Guarantee shall be verified independently by the Port with 
the bank before finalization of technical offer. In the event of lack of confirmation of 
issue of the Bank Guarantee by the Bank, the bid shall stands disqualified. 

 
C. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 

ranking of price bids. Earnest Money of L2 be refunded immediately after 
entering in to agreement with L1 and acceptance of performance Guarantee 
from L1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders. 

E. The Bid Security of the successful bidder will be discharged after he has signed 
the Agreement and furnished the required Performance Security. 

F. Forfeiture of earnest money. 

Bid security (Earnest Money) shall be forfeited, if 

(a) The bidder withdraws the bid after bid opening during the period of bid validity. 

(b) The bidder does not accept the correction of the Bid price, if any. 

(c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performance security. 

(iii) In case the contractor fails to commence the work within stipulated time. 

In case of forfeiture of earnest money as prescribed above, the tenderer 
shall not be allowed to participate in the retendering process of the work. 

Tenders with any condition, including conditional rebates, shall be rejected. 
However, tenders with unconditional rebate will be acceptable. 

G. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by 
any agencies/organization under The Ministry of Micro, Small and Medium 



Enterprises indicating the list of activity related to the subject as per National 
Industrial Classification – 2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender fee/EMD such bidder 
shall upload the scanned copy of valid certificate in preliminary bid tender shall 
become eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload in preliminary bid as well as duly filled in and signed "Bid 
Securing Declaration" as per format provided in the tender document failing 
which the bid shall be treated as non-responsive. Bid securing declaration form is 
attached:  

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried out on own-account 
basis or on a fee or contract 
basis 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 

Class 4330 
Building completion and finishing 

 
 

17. Alternative Proposals by Bidders 

Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 

 
18. Format and Signing of Bid (Refer Section-5). 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person 

or persons duly authorized to sign on behalf the Bidders. 
18.2 The Bid shall contain no alterations or additions, except those to comply 

with instructions issued by the Employer, or as necessary to correct errors 
made by the bidder in which case such corrections shall be initialed by the 
person or persons signing the bid. 

 
D Submission of bids 

 
19. Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause No.16, hereof in 

one envelope and properly seal and mark as “Bid Security”. The bidder 
shall put documents mentioned in clause No.12.1.A (ii) in separate 
envelope and properly seal and mark as “Technical Bid”. Then put both 
these envelopes into separate envelope, properly seal and mark as 
“Technical Bid”. (Refer Section-5). These envelopes than be put inside 
one outer envelope and sealed, duly marking the outer envelope as 
“Technical Bid and Bid Security”. 

The bidder shall submit “Financial Bid” as per Clause No.12.1. (B) online 



only, no hard copy shall be submitted by bidder in separate. 

19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
 
 

(insert address of office for bid submission), and 
 
 

(b) bear the following identification: 

Bid for ............................................................... (name of contract) 

Bid reference no ............................................ (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 

23)Name and address of the bidder. 

The tender complete in all respect should be put in the tender box 
(marked tender No  ) in the office of 
 upto - 
 p.m. on due date and open at on the same 
date in presence of such of the tenderers who may wish to be present. 

 
19.3 In addition to the identification required in Sub-Clause 19.2, the inner 

envelopes shall indicate the name and address of the bidder of the bidder 
to enable the bid to be returned unopened in case it is declared late, 
pursuant to Clause 21, or the bid is declared non responsive. If the outer 
envelopes are not sealed and marked as above, the Employer will assume 
no responsibility for the misplacement or premature opening of the 
Technical bid and financial bid. 

 
20 Deadline for submission of the Bids 

20.1  Bids must be received by the Employer in On-Line System at website 
https://tender.nprocure.com not later than 15:00 hrs. on 1 0 /1 2 / 2024 in 
the event of the specified date for the submission of bids being declared a 
holiday by the Employer, the Bids will be received up to the appointed time 
on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

20.3.1  The bidder shall give an undertaking that no change has been made in the 
hard copy of tender documents he has downloaded from the web site. 
Discrepancy, if any is noticed at any stage between the Port’s tender document 
and the hard copy submitted by the bidder conditions mentioned in online 
tender unloaded by Port shall prevail beside the bidder shall be liable for 
legal action for the lapses. 

 
21 Late Bids 

21.1 Any bid received by the Employer after the deadline prescribed in Clause 
20 will be considered as non-responsive. 



22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in 
Clause 20. 

22.2 The bidder may finally submit the modified copy to the employer within 07 
days of opening of the online tender. (Refer Section-5) 

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of 

bids and the expiration of the original period of bid validity in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture 
of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their 
bids by submitting bid modifications in accordance with this clause or included 
in the original bid submission. (Refer Section-5). 

 
E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1 On the due date and appointed time as specified in clause 20, the 
Employer will first open Technical bids of all bids received (except those 
received late) including modifications made pursuant to clause 22 in 
presence of the bidders or their representative who choose to attend. In the 
event of the specified date for Bid opening being declared a holiday by the 
Employer, the bids will be opened at the appointed time and location on 
the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. 
Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of 
bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening. (Refer 
Section-5). 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid 
security, then all bidders will be so informed then and there. If any Bid contains 
any deviation from the Bids documents and/or if the same does not contain 
Bid security in the manner prescribed in the Bid documents, then that Bid 
will be rejected and the Bidder informed accordingly. The sealed financial 
bid containing priced BOQ will be returned to him without opening. All valid 
financial bids whose technical bids have been determined to be 
substantially responsive in accordance with Clause 26 hereof, shall be 
opened on the specified date from declaring the results of the Technical 
Bid, in presence of the bidders or their representatives who choose to 
attend. The Bidder’s name, the Bid prices, the total amount of each Bid and 
of any alternative Bid (if alternatives have been requested or permitted), 
any discounts, Bid modifications and withdrawals, and such other details as 
the Employer at the opening. Any bid price, discount, or alternative Bid price 
which is not read out and recorded at Bid opening, will not be taken into 
account in Bid evaluation. (Refer Section-5). 

 
23.4 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present and the minutes shall form part of 
the contract. 

 



24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has 
been announced. 

 
25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdown 
of unit rates. The request for clarification and the response shall be writing 
or by cable, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to conform the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Bids 
in accordance with Clause 27. 
Subject to above Para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract 
is awarded. If the Bidder wishes to bring additional information to the notice 
of the Employer, he should do so in writing. 
Any effort by the Bidder to influence the Employer’s bid evaluation, 
bid comparison or contract award decisions, may result in the rejection of 
his bid. No bid may be modified after the deadline for submission of bids. 

 
26. Examination of Bids and Determination of Responsiveness 

26.1.1 Prior to detailed evaluation of Bids, the Employer will determine whether 
each Bid : (a) meets the eligibility criteria defined in Clause 4, 

(b) has been properly signed by an authorized signatory (accredited 
representative) holding power of Attorney in his favor. The Power of 
Attorney shall inter alia include a provision to bind the Bidder to 
settlement of disputes clause; 
(c) is accompanied by the required Bid security and; 
(d) is responsive to the requirements of the Bidding documents. 

 
26.1.2 A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which effects in any substantial way the scope, 
quality or performance of the Works; (b) which limits in any substantial 
way, the Employer’s rights or the Bidder’s obligations under the contract; 
or (c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting responsive Bids. 

26.1.3 If a Technical Bid is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction 
or withdrawal of the non-confirming deviation or reservation. 

 
27 Correction of Errors 

27.1 Bids determined to be responsive will be checked by the Employer for 
any arithmetic errors. Errors will be corrected by the Employer as 
follows. 
(a) Where there is a discrepancy between the rates in figures and in words, 
the rate in words will govern; 
(b) Where there is discrepancy between the unit rate and the line item total 



resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern. (Refer Section-5). 

 
27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with 
the concurrence of the Bidder, shall be considered as binding upon the 
bidder. If the Bidder does not accept the corrected amount the Bid will be 
rejected, and the Bid security may be forfeited in accordance with sub-
Clause.16. F. 
(b). (Refer Section-5). 

28 Blank. 

29 Evaluation and Comparison of Bids 
 

29.1 The Employer will evaluate and compare only the Bids determined to 
be responsive in accordance with Clause 26. 

 
29.2 In evaluating the Bids, the Employer will determine for each Bid 

the evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with Sub Clause 22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of 

the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to 
the Nodal Officer or his nominee’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

 
30 NIL. 

F. AWARD OF CONTRACT 

31 Award Criteria 
 

31.1 The Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3 
and 
(b) qualified in accordance with the provisions of Clause 4. The second 
bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid 
submitted by the (L 1) bidder in case such bidder withdraws or is not 
selected for any reason. 

 
32 Employer’s Right to accept any Bid and to reject any or all. 

 
Notwithstanding clause 31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at any 



time prior to the award of contract, without thereby incurring and liability to 
the affected bidder or bidders of the grounds for Employer’s action. 

 
33 Notification of Award and Signing of Agreement. 
33.1 The Bidder whose Bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the “letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract 
Price”). 

33.2 The notification of award will constitute the formation of the Contract subject 
to the furnishing of a performance security in accordance with the 
provisions of Clause 34. 

 
33.3 The Agreement will incorporate all correspondence between the Employer 

and the successful bidder. It will be signed by the employer and sent to the 
successful Bidder within (28 days of award of work for global tender and 
Within 14 days for domestic tender) following the notification of award along 
with the Letter of Acceptance. Within (28 days for global tender and within 
21 days for domestic tender) of receipt, the successful Bidder will furnish 
the performance security and sign the Agreement with the Employer. 

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, 

the Employer will promptly notify the other Bidder that his Bid have been 
successful and release the Bid security (EMD). 

34 Performance Security 
Security Deposit shall consist of two parts; a) Performance Guarantee 
to be submitted at award of work, and b) Retention money to be 
recovered from Running Bills. 
 

34.1 Security Deposit shall be 10% of Contract price of which 5% of contract 
price should be submitted as Bank Guarantee of Nationalized/ 
scheduled bank (except Co-operative) Banks having its branch at 
Gandhidham/ fixed deposit/ online transfer in DPA account within 21 
days of receipt of Letter of Acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention 
Money to commence from the first bill onwards @ 5% of bill value from 
each bill. Retention Money be refunded within 14 days from the date of 
payment of final bill. Balance SD to be refunded immediately not later 
than 14 days from completion of defect liability period, NOC from 
Geology (Clause 35, Section V). Payment of welfare cess of final bill. 
 

34.2 Failure of the Successful Bidder to comply with the requirements as 
mentioned above shall constitute sufficient grounds for cancellation of 
the award of work and forfeiture of bid security and/or the bidder can be 
disqualified from bidding for any contract with DPA for a period of three 
years from the date of notification.” 

34.3 The documentary evidence (copy of paid challan in government treasury) of 
the welfare cess @1% of the work done or as mandated by security authority 
from time to time, paid on final bill shall be submitted before releasing the 



performance guarantee if applicable. 

35 Advance Payment 

35.1 The Employer will provide an Advance Payment on the Contract Price as 
stipulated in the conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. clause 51 (Section 3) 

36 Conciliator (Refer Section-5). 
The employer proposes that CIDC – SIAC Arbitration Centre be appointed 
as Conciliator under the contract as provided in sub-clause 24.4 of 
condition of contract. If the bidder disagrees with this proposal, the bidder 
should so state in bid. 

37 Corrupt or Fraudulent Practices 
 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this 
contract observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer: 

 
(a) defines, for the purpose of these provisions, the terms set forth below 

as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

 
(b) Will reject a proposal for award of work, if he determines that the 

bidder recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of 
time, to be awarded a contract/contracts, if he at any time determines 
that the Bidder has engaged in corrupt or fraudulent practices in 
competing for or in executing, the contract. 



 
 
 
 
 
 
 
 
 

SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
 

TABLE OF FORMS 
 

 
1. FORM OF BID 

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS 
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5. NOTICE TO PROCEED WITH THE WORK 

6. AGREEMENT FORM 



SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No.   

Name of Work:  Construction of Seafarer building at Kandla- Cargo berth area. 

 
To 

The Executive Engineer (P), 
Project Division, Deendayal 
Port Authority 
2nd Floor, Nirman Bhawan, 
Kandla -370210 
Kutch District Gujarat-State, INDIA 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued vide ………. 
(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of 
requirements in accordance with the tender document bearing no   – 
 

(c) The total price of our tender, excluding any discounts offered in item(d) below, 
is [ insert the total tender price in words and figures, indicating the various 
amounts and the respective currencies];[in case of techno-commercial offer it 
shall be mentioned that ‘as filled in the price bid’] (Refer Section 5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be applied 
using the following method: (Refer Section 5). 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 
15.1], from the date fixed for the tender submission deadline in accordance with 
[ITB Sub- clause20.1] and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period or any extended period 
accordance with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose. 

 
(g)  We, including any subcontractors or contractors for any part of the 

contract,{Insert the nationality of the Tenderer, including that of all parties that 
comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor} 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 



(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 
contractors for any part of the contract – has not been declared ineligible by the 
port, under laws of India or official regulations in accordance with[ITB Sub- 
clause no.3] 

 
(j) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed in 
accordance with[ITB Sub-clause 33] and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender 

or any other tender that you may receive. 
 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 
governed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and 
also the complete postal address of the firm. 

 
(n) We understand that the communication made with the firm at (m), by the port 

shall be deemed to have been done with us. 
 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender] 

 
 

Name:[insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 
Dated on day of , (insert date of 
signing) 



CONTRACTOR’S BID 

Description of the works: Construction of Seafarer building at Kandla- 
Cargo berth area. 

 

BID 
TO 

 
Address 

 

 
(The employer) 

 
 

 
GENTLEMEN, 

 
We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of  (in figures) 

 (in letters) 

The advance payment required / not required as per rule 

We accept the appointment of  as the 
conciliator 

 
OR 
We do not accept the appointment of  as the 
conciliator and proposed instead that   be 
appointed as conciliator whose daily fee and biographical data are attached. 

 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any bid you receive. 

 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 

 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. We attach herewith our copy of permanent account number (PAN) 

 
Yours faithfully, 

Authorized Signature: 

Name& title of signatory 

Name of Bidder 

Address 
 

Notes: 
 

To be filled in by the bidder, together with his particulars and date of submission at the bottom 
of the form of bid. 



PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 

 
1. Only for individual bidders: 

 
1.1 Constitution or legal status of bidder (attach copy) 

 
 Place of registration 

 
 Principal place of business 

 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm 

 
YEAR 

 
TURN OVER 

2021-22 
 

2022-23 
 
2023-24 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and 
loss statement, auditors reports( in case of companies/ corporation) etc., list them 
below and attach copies. 
 
3. Similar works 

 
Particulars 

 
Year 

 
No. of works 

 
Value 

Total value of 
completed similar 
work as defined in 
the tender 
document during 
last 7 years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24  



Attachments: Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per definition of 
“similar work” employers reserves the right to verify the information; 

 
4. Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 

state 

Contract 
no.& date 

Name& 
address 
Port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 
(B) Works for which bids already submitted 

 
Description 

of work 
Place 

& 
state 

Name& 
address 
of port or 

Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 
completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 
       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below. 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 

procured 

Nos./ 
capacity 

Age/ 
condition 

Remarks (from 
whom to be 
purchased) 

      

      

 
6.  Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 4.3(e) 
of instructions to bidders and sub. clause 9.1 of the conditions of contract. 



Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 

Project 
manager 

    

Discipline 
specialist 
etc., 

    

 
7. Proposed sub-contracts and firms involved 

 
Sections of the 
works 

Value of sub- 
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other 

party(ies) 
Port/Dept. Cause of 

dispute 
amount Remarks involved 

showing present 
status 

     

 
 

9. Additional information bidder may like to submit 
 

Duly authorized to sign this authorization on behalf of (insert complete name of 
tenderer) 

 
Dated on day of [insert 
date of signing] 



LETTER OF ACCEPTANCE 
(on letter paper of the port) 

 
 (date) 

 
To:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
Sub: Tender no :  

 
Construction of Seafarer building at Kandla- Cargo berth area. 

 
Ref: Your bid dated 

And [list the correspondence with the bidder] 
 

This is to notify you that your bid dated for execution of 
the (name of the contract and identification number, as 
given in the instructions to bidders) for the contract price of rupees 
 (amount in words and figures as corrected and modified in 
accordance with the tender document is here by accepted by the employer/Board). 

 
You are hereby requested to furnish performance security, in the form detailed in 

tender document for an amount of Rs. within {  } days of the 
receipt of this letter of acceptance valid upto 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects period i.e. 
upto and also sign the contract agreement within{ } days of the 
receipt of this letter of acceptance , failing which action as stated in the tender 
document will be taken. 

 
Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature 
 

 
DEENDAYAL PORT AUTHORITY 



ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

 dated 
 

To 
(Name and address of the contractors) 

Dear Sirs, 

Sub: Tender no.  
 

“Construction of Seafarer building at Kandla- Cargo berth area.” 

Ref: Letter of acceptance no. dated 
 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the 
 you are hereby instructed to proceed with the execution of the 
said works in accordance with the contract documents. It is here by notified that the 
[site] is being handed over to you for execution of work in accordance with the contract 
documents. 

 
 

Yours faithfully, 
 
 
 

EXECUTIVE ENGINEER (P) 
DEENDAYAL PORT AUTHORITY 



SPECIMEN CONTRACT AGREEMENT 
(To be executed on Rs.300/- non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions 
indicated] 

THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 

 
Between 

(1) The Board of Deendayal Port Authority, an autonomous/Corporate body of 
the ministry of Ports SHIPPING of the Government of INDIA, incorporated 
under the major port AUTHORITY Act, 2021 as amended thereafter, under the 
laws of India and having its principal place of business at A.O Building, PO 
Box No-50, Gandhidham, Gujarat State(hereinafter called” the port”), and , 

(2) [insert name of the contractor ], [incorporated under] the laws of [country of 
contractor] and having its place of business at [insert: address of contractor] 
(hereafter called “the contractor”) 

 
WHEREAS the employer board invited tenders against tender no.[number] for 
execution of Construction of Seafarer building at Kandla- Cargo berth area and 
has accepted a tender by the contractor in accordance with the supply/delivery 
schedules, in the sum of[insert contract price in words and figures, expressed in 
the contract currency (ies)] (hereafter called “contract price”) 
 
AND WHEREAS the contractor agreed to deposit the security deposit as follows 
for the due fulfilment of all conditions of the contract:- 
 

1. Rs. ______ paid in the form of Bank Guarantee No.____ dated ____ 
of_____ /Fixed Deposit Receipt/Digital Transfer towards 5% of Contract 
value as Performance Guarantee. Balance 5% to be recovered from 
running bills. 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as 

per respectively assigned to them in the conditions of contract refer to. 
 

2. The following documents shall constitute the contract between the employer/ 
board and the contractor, and each shall be read and construed as an integral 
part of the contract: 

 
(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and 

technical specifications, drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda if any issued [numbers 

and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder 

till and after award of contract [specific letters and dates]] 
(j) And [add here any other documents] 



AND WHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision 
and the execution of WORK at the CONTRACT PRICE as indicated in 
CONTRACT upon the terms and subject to the conditions of contract. Now 
this CONTRACT AGREEMENT witnessed and it is hereby agreed and 
declared as follows: 
 
All the disputed related to the subject contract shall be resolved 
through a conciliation Committee/Council comprising of Independent 
subject experts. 

 
 

3. In consideration of the payment to be made to CONTRACTOR for work to be 
executed by him. CONTRACTOR hereby covenants with EMPLOYER/ 
BOARD what CONTRACTOR shall and will duly provide, execute and 
complete work and things in CONTRACT, mentioned or described or which 
are to be implied there from or may be reasonably necessary for completion 
of work and the times and in the manner and subject to the terms and 
conditions or stipulations mentioned in CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the 
contractor in accordance with the terms of the contract, the employer / board 
does hereby agree with contractor that employer /board will pay to contractor 
the respective amounts for the work actually done by him and approved by 
employer/board as per payment terms accepted in contract and payable to 
contractor under provision of contract at such manner as provided for in the 
contract. 

5. in consideration of the due provision, execution and completion of work, 
contractor does hereby agree to pay such sums as may be due to employer/ 
board for the services rendered by employer/ board to contractor as set forth 
in contract and such other sums as may become payable to employer/ board 
towards loss, damage to the employer/ board’s equipment, materials etc. and 
such payments to be made at such time and in such manner as is provided in 
the contract. 

IN WITNESS where of the parties hereto have caused this agreement to be 
executed in accordance with the laws of INDIA on the day, month and year 
indicated above. 

 

For any behalf of the contractor 

Signed: [insert signature of authorized representatives of the contractor] 

In the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 
 

 

 



For and behalf of the employer/ board 

Signed: [insert signature] 

In the capacity of [insert title or other 

appropriate designation] In the presence 

of [insert identification of official witness]  



 
 
 
 
 
 
 
 
 
 
 

 
SECTION 3 

 
 
 

CONDITIONS OF CONTRACT AND SPECIAL 

CONDITIONS 



CONDITIONS OF CONTRACT 
 
 

A. General 
 

1. Definitions 

 
1.1 Terms which are defined in the Contact Data are not also defined in the 

Conditions Contract but keep their defined meanings Capital initials are used 
to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in 
Clauses 24 and 25. The name of the Adjudicator is defined in the Contract 
Data. (Refer Section 5) 

 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 

 
Compensation Events are those defined in Clause 44 

 
The Completion Date is the date of Completion of the Works as certified 
by the Nodal Officer or his nominee in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents 
listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information which 
comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days, months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the 
Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and 
calculated from the Completion Date. 

 
The Employer is the party who will employ the contractor to carry out the 
Works. 



The Nodal Officer or his nominee is the person named in the Contract 
Data (or any other Competent person appointed and notified to the 
contractor to act in replacement of the Nodal Officer or his nominee) who 
is responsible for supervising the Contractor, Administering the 
Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the contract, awarding extensions of time and 
valuing the Compensation Events. 
Chief Engineer is the Engineer-in-charge of the work. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the employer’s 
Letter of Acceptance. 

 
The Intended completion Date is the date on which it is intended that 
the Contractor shall complete the works. The Intended Completion Date 
is specified in the Contract Data. The Intended Completion Date may 
be revised only by the Nodal Officer or his nominee by issuing an 
extension of time. 

 
Materials are all supplies, including consumables, used by the 
contractor    for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about the 
surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the 
Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the work in the Contract which includes 
work on the site. 

 
Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
 
A Variation is an instruction given by the Nodal Officer or his nominee 
which varies the Works. The Works are what the Contract requires the 
Contractor to construct, install and turn over to the Employer as defined 
in the Contract Data. 
 
The Trained Work Person are those employed/proposed to be 



employed by the Contractor at the Project Site, who have participated 
and are in possession of a valid Competency Certificate through a 
programme run under the auspices of a University, State Technical 
Board, Ministry of Government of India. 

2. Interpretation 
2.1 In interpreting these Condition of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Nodal Officer or 
his nominee will provide instructions clarifying queries about the Conditions 
of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming part of 
the Contract and 

(8) Bill of quantities 

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the nodal officer or his nominee 

will decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

5. Delegation 
5.1 The Nodal officer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions 
are effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872). 

7. Joint venture: 



Companies/Contractors may jointly undertake contract/contracts. Each only 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by bidders, 
however JV has to designate in their MOU. The firms with at least 26% equity 
holding each are allowed to jointly meet the eligibility criteria. 

 
8. Subcontracting 

 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or 

his nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations. 

Other Contractor 
8.2 The Contractor shall co-operate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 
the Schedule of other contractors. The Contractor shall as refer to in the 
Contract Data, also provide facilities and services for them as described in 
the Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modification. 

9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Nodal Officer or his nominee. The Nodal Officer or his nominee will 
approve any proposed replacement of Key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal 
or better than those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person 
who is a member of the Contractor’s staff of his work force stating the 
reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connections with the work in the 
Contract. 

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this contract states are Employer’s 

risks and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

11. Employer's Risks 
11.1 The Employers risks are; 

(a)  In so far as they directly affect the execution of the Works in the country 
where the Permanent works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii)  Ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and 



(v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of the 
Works; 

(vi) floods, tornadoes, earthquakes and landslides 

(vii) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided 
for in the Contract; 

(viii) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for 
which the Contractor is responsible; and 

(ix) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could 
not reasonably have taken at least one of the following 
measures. 

A. prevent loss or damage to physical property from occurring 
by taking appropriate measures, or 

B. insure against. 

12. Contractor’s risks 
12.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of 
the Contract other than the excepted risks are the responsibility of the 
Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract Data 
for the following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and 

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 
to the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 
approval before Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor 



should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the Contractor or, if no payment of the 
premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval 
of the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

15. Queries about the Contract Data 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 
16.1 The Contractor shall construct and install the Works in accordance with 

the Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 
17.1 The Contractor may commence execution of the Works on the Start Date 

and shall carry out the Works in accordance with the program submitted 
by the Contractor as updated with the approval of the Nodal Officer or 
his nominee, and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is to 
approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

18.4 NIL. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary 
or permanent Works, are subject to prior approval by the Nodal Officer 
or his nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is 
to notify the Nodal Officer or his nominee of such discoveries and carry 
out the Nodal Officer or his nominee’s instructions for dealing with them. 



21. Possession of the Site. 
 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given by 
the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a Compensation 
Event. 

 
22. Access to the Site 

 
22.1 The Contractor shall allow the Nodal Officer or his nominee and any 

person authorized by the Nodal Officer or his nominee access to the Site to 
any place where work in connection with the Contract is being carried 
out or is intended to be carried out and to any place where materials 
or plant are being manufactured, fabricated and/or assembled for the 
works. 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Nodal Officer or his 

nominee which comply with the applicable laws where the Site is located. 

24. Disputes (Refer Section 5) 
 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the conciliator within 28 days of the notification 
of the Nodal Officer or his nominee’s decision. 

25. Settlement of Disputes (Refer Section 5) 
25.1 If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution 
of the Works, whether during the execution of the Works or after their 
completion and whether before or after repudiation or after termination of 
the Contract, including any disagreement by either party with any action, 
inaction, opinion, instruction, determination, certificate or valuation of 
the Nodal Officer or his nominee, the matter in dispute shall, in the first place 
be referred to the Disputes Review Board [DRD] in case of contracts 
valuing more than Rs.5 crores and above, and for contracts valuing less 
than Rs. 5 crores, the disputes will firstly be settled by the Conciliator, 
failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer shall 
give effect forthwith to every decision of the Nodal Officer or his nominee 
unless and until the same shall be revised, as hereinafter provided, by 
the conciliator or in a Dispute Review Board recommendation / Arbitral 
Award. 

25.2 Decision by Conciliator 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of 
a notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together 



with reimbursable expenses of the types specified in the contract data and 
the cost shall be divided equally between the Employer and the contractor, 
whatever decision is reached by the conciliator, either party may 
refer a decision of the conciliator within 28 days of the conciliator’s 
written decision. If neither party refers the disputes to arbitration 
within 28 days, the conciliators decision will be final and binding. 

 
25.3 Arbitration clause: 

Any dispute in respect of in contracts where party is dissatisfied by the 
Conciliators decision, shall be decided by arbitration as set forth below: A 
dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the Contractor, 
and the third to be appointed by the mutual consent of both the 
arbitrators, falling which by making a reference to CIDC-SIAC Arbitration 
Centre from their panel. 

(i) Neither party shall be limited in the proceeding before such arbitrations to 
the evidence or arguments already put before the Nodal Officer or his 
nominee or the Board, as the case may ne, for the purpose of obtaining 
said recommendations/decision. No such recommendations/decision 
shall disqualify the Nodal Officer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving evidence 
before the arbitrators or any matter whatsoever relevant to the dispute. 

(ii)  The reference to arbitration shall proceed notwithstanding that the works shall 
not then be or be alleged to be complete , provided always that the 
obligations of the Employer, the Nodal Officer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be entitled 
to suspend the works to which the dispute relates, and payment to the 
contractor shall be continued to be made as provided by the contract. 

(iii) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause 
[i], within 14 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then chairman of the nominated Institution 
shall appoint arbitrator within 14 days of the receipt of the request by the 
nominated institution. A certified copy of the chairman’s order, making 
such an appointment shall be furnished to both the parties. 

(iv) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the 
parties shall be ‘English’ 

(v) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equality by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

(vi) All arbitration awards shall be in writing and shall state the reasons for the 
award. 

(vii) Performance under the contract shall continue during the arbitration 



proceedings and payments due to the contractor by the employer shall not 
be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of Conciliator (Refer Section 5) 
 

26.1 Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in 
accordance with the provisions of the Contract; a new Conciliator will be 
jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employerand the Contractor, within 30 days 
the Conciliator shall be appointed by the Appointing Authorities designated 
in the Contract Data at the request of eitherparty within 14 days of receipt 
of such request. 

1. TIME CONTROL 
 

27. Program 
 

27.1 Within the time stated in the contract data the contractor shall submit to 
the Nodal officer or his nominee for approval a program showing the 
general methods arrangements, order, and timing for all the activities in the 
works along with monthly cash flow forecast. 

 
27.2 An updates of the program shall be a program showing the actual progress 

achieved on each activity and the effect of the timing of the progress 
achieved on the timing of the remaining work including any changes to 
the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval 

an updated program at intervals no longer than the period stated in the 
contract data. If the contractor does not submit an updates program within 
this period, the Nodal Officer or his nominee may withhold the amount 
stated in the contract data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue program has been submitted. 

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter 

the contractor’s obligations. The contractor may revise the program and 
submit it to the nodal officer or his nominee again at any time. A revise 
program is to show the effect of variations and compensation events. 

 
28. Extension of the intended completion date. 

 
28.1 The nodal officer or his nominee shall extend the intended completion date 

if a compensation event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the intended completion 
date without the contractor taking steps to accelerate the remaining 
work and which would cause the contractor to incur additional cost. 

 
28.2 The nodal officer or his nominee shall decide whether and by how much 

to extend the intended completion Date within 21 days of the contractor 
asking the Nodal Officer or his nominee for a decision upon the effect of 
a compensation event or variation and submitting full supporting information. 



If the contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new intended completion date. 

 

29. The Early Warning Provisions shall be as per clause 32. 
30. Delays Ordered by the Nodal Officer or his nominee 

 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay the 

start or Progress of any activity within the works. 

31. Management Meeting. 
 

31.1 Either the Nodal Officer or his nominee or the contractor may require the 
other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of 

management meetings and is to provide copies of his record to those 
attending the meeting and to the employer. The responsibility of the 
parties for actions to be taken is to be decided by the Nodal Officer or his 
nominee either at the management meeting or after the management 
meeting and stated in writing to all attended the meeting. 

 
32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or delay 
the execution of works. The Nodal Officer or his nominee may require the 
contractor to provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion Date. The estimate is 
to be provided by the contractor as soon as reasonably possible. 

 
32.2 The contractor shall co-operate with the Nodal Officer or his nominee in 

making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Nodal Officer or his 
nominee. 

 
32.3 The Defect Liability period for the contract shall be 12 months from the 

date issue of completion certificate. 

2. QUALITY CONTROL 

33. Identity Defects 
 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and 
notify the Contractor of any Defects that are found. Such checking shall not 
affect the Contractor’s responsibilities. The Nodal Officer or his nominee may 
instruct the Contractor to search for a Defect and to uncover and test any 
work that the Nodal Officer or his nominee considers may have a Defect. 

 
34. Tests 
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a 

test not specified in the specification to check whether any work has a 



Defect and the test shows that it does the Contractor shall pay for the test 
and any samples. If there is no Defect the test shall be a Compensation 
Event. 

35. Correction of Defects 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

 
35.2 Every time notice of a Defect is given the Contractor shall correct the 

notified Defect within the length of time specified by the Nodal Officer or his 
nominee’s notice. 

 
 

36. Uncorrected Defects 
 

36.1 If the Contractor has not corrected a within the time specified in the Nodal 
Officer or his nominee’s notice the Nodal Officer or his nominee will assess 
the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

 
3. COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, 
installation, testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

 
38. Changes in the Quantities 

 
38.1 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the change 
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee 
shall adjust the rate (S), to allow for the change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 15 
percent except with prior approval of the Employer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) 

of any item(s) is abnormally high, the Contractor shall provide the Nodal Officer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities. 

 
39. Variations. 

 
39.1 All Variations shall be included in updated programs produced by the 

Contractor. 
 



40. Payment for Variations. 
40.1 Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. With 14days of the date of 
instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) 
by the contractor to the Employer of his intention to claim the extra 
payment or a varied rate or price, or (b) by the Employer to the contractor 
of his intention to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given 
below and in the order given below: 

i) Rates and prices in Contract, if applicable plus escalation as per contract. 
ii) Rates and prices in the schedule of rates applicable to the contract plus 

ruling percentage. 
iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be: 

 
i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii)and (iii) below will apply 
ii) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage, 
iii) Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of contractor. 

 
40.4 If there is delay in the Employer and the contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the employer shall be 
payable provisionally till such time as the rates are finally determined or till 
date mutually agreed. 

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 
quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
41. Cash flow forecasts. 

 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or 

his nominee with an updated cash flow forecast. 
 

42. Payment Certificates. 
 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the 
cumulative amount certified previously. 

 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the Contractor 
after taking into account any credit or debit for the month in question in 



respect of materials for the works in the relevant amount and under conditions set 
forth in sub clause 51(3) of the Contract Data (Secure Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or 

his nominee. 
 

42.4 The value of work executed shall comprise the value of quantities of the 
items in the Bill of quantities completed. 

 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 

42.6 The Nodal Officer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

 
43. Payments (Refer Section 5) 

 
43.1 Bills shall be prepared and submitted by the Contractor, joint 

measurements shall be taken continuously and need to be connected with 
billing stage. System of 4 copies of measurements, one each for 
Contractor, Employer and Nodal Officer or his nominee, and signed by both 
Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. 

Balance amount of the verified bill should be paid within 28 days of the 
submission of the bill. 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest 
at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due 
date of payment) should be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 
60days after its receipt and return the bill to Contractor for corrections, if any 
50% of undisputed amount shall be paid to the contractor at the stage of 
returning the bill. 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of 

its return by the Nodal Officer or his nominee. The re-submitted bill shall 
be checked and paid within 60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on 

due date of payment) shall be paid if the bills is not paid within the time limit 
specified above. 

 
43.7 If an amount certified is increased in later certificates as a result of an award 

by the Conciliator or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased amount would have 
been certified in the absence of dispute 

43.8 Items of the Works for which no rate or price has been entered in will not 
be paid for by the employer and shall be deemed covered by other rates and 
prices in the Contract. 



43.9  Computerized Measurement Book 

Engineer or his nominee shall, except as otherwise provided, ascertain and 
determine by measurement, the value of work done in accordance with the 
contract. 

All measurement of all items having financial value shall be entered by the 
Contractor and compiled in the shape of the Computerized Measurement Book 
having pages of A-4 size as per the format of the department so that a 
complete record is obtained of all the items of works performed under the 
Contract. 

All such measurements and levels recorded by the Contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the Contractor from the Engineer or his authorized representative 
as per interval or program fixed in consultation with Engineer or his authorized 
representative. After the necessary corrections made by the Engineer or his 
nominee, the measurement sheets shall be returned to the Contractor for 
incorporating the corrections and for resubmission to the Engineer for the dated 
signatures by the Engineer or his nominee and the Contractor or their 
representatives in token of their acceptance. 

Whenever bill is due for payment, the Contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer- and/or his authorized representative. 
The Contractor will, thereafter, incorporate such changes as may be done 
during these checks/test checks in his draft computerized measurements, and 
submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. The Engineer and/or his authorized 
representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the Contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no 
cutting or over-writing in the measurements would thereafter be allowed. If at 
all any error is noticed, the Contractor shall have to submit a fresh 
computerized MB with its pages duly machine numbered and bound, after 
getting the earlier MB cancelled by the department. Thereafter, the MB shall be 
taken in the Divisional Office records, and allotted a number as per the 
Register of Computerized MBs. This should be done before the corresponding 
bill is submitted to the Division Office for payment. The Contractor shall submit 
two spare copies of such computerized MB‘s for the purpose of reference and 
record by the various officers of the department. 

The Contractor shall also submit to the department separately his 
computerized Abstract of Cost and the bill based on these measurements, duly 
bound, and its pages machine numbered along with two spare copies of the 
bill. Thereafter, this bill will be processed by the Division Office and allotted a 
number as per the computerized record in the same way as done for the 
measurement book meant for measurements. 

The Contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels.



44. Compensation Events (Refer Section 5) 
 

44.1 The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. 

Possession Date stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way 
which affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of 
works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests upon work which is then found to have 
no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve 
for a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports) from information available publicly and 
form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does 
not work within the dates and other constraints stated in the 
Contract that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in 
the contract. 

Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

 
44.2 If a Compensation Event would cause additional cost or would prevent the 

work being completed before the intended Completion Date, the Contract 
Price shall be increased and/or the intended Completion Date shall be 
extended. The Nodal Officer or his nominee shall decide whether and by 
how much the Contract Price shall be increased and whether and by how 
much the Intended Completion Date shall be extended. 

 
44.3 As soon as information demonstrating the effect of each Compensation 

Eventupon the Contractor’s forecast has been provided by Contractor, it 



is to be assessed by the Nodal Officer or his nominee and the Contract 
Price shall beadjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable theNodal officer or his nominee shall adjust the Contract 
Price based on Nodal Officer or his nominee’s own forecast. The Nodal 
Officer or his nominee will assume that the Contractor will react 
competently and promptly to the event. 

 
45. Tax (Refer Section 5) 

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law. 
The rates to be quoted are exclusive of Service Tax. Contractor claims 
for reimbursement of service tax, as applicable on the contract on 
question as per provisions of service tax laws and amendments thereon 
from time to time, will be made on submission of the documentary evidence. 
Service tax element will not be considered for the purpose of evaluation 
of bid price. 

 
46. Currencies 

 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 
47. Price Adjustment (Refer Section 5) 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and prices of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data. 
This clause is applicable for all the civil works having tender cost more 
than Rs. 5Crore and duration is more than 12 months. 

 
The price adjustment shall apply for the work done from the start date given 
in the Contract data upto end of the initial intended completion date or 
extensions granted by the Nodal Officer or his nominee and shall not apply 
to the work carried beyond the stipulated time for reason attributable to the 
contractor. 

 
(I) The Price adjustment for increase or decrease in the cost shall be paid in 

accordance with the following formula: 
 

V = 0.85 x Q x R x [(P – Po)/Po] 
 

Where, 
 

V = Variation in price on account of Labour / Diesel / Cement / 
Steel /All Commodities during the month under consideration. 

 
Po = Market rate of Diesel / Cement / Steel / All Commodities on 

the date of opening of Technical bid. (Consumer Price Index 
for Labour). 

P = Market rate of Diesel / Cement / Steel / All Commodities during 
the month under consideration. (Consumer Price Index for 



Labour). 

Q = Percentage of Labour /Diesel / Cement / Steel / All 
Commodities component. 

R = Value of work done during the month under consideration. 
 

Note : i) Escalation to be computed for relevant items. Percentage that 
shall govern the escalation under Q shall be predetermined and indicated 
in tender document for each component i.e. Labour, Fuel, Cement, 
Steel, All Commodities etc. 

 
47.2 NIL. 

 
47.3 To the extent that full compensation for any rise of fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the 
unit rates and prices included in the contract shall be deemed to include 
amount to cover the contingency of such other rise or fall in costs. 



47.4 SUBSEQUENT LEGISLATION 
 

If , after the date 28(Twenty eight)prior to the date for submission of tenders 

for the contract there occur changes to any National or Statute Stature, 

Ordinance or Decree or other law or any regulation or bye law of any local 

or other duly constituted authority or introduction of any such statute, 

ordinance, decree, law, regulation or bye law which causes additional or 

reduced cost to the contractor in execution of the contract, such additional 

or reduced cost shall, after due consultation with the employer and the 

contractor be determined by the nodal officer or his nominee and shall be 

added to or deducted from the contract price and the nodal officer or his 

nominee shall notify the contractor accordingly with a copy to the employer. 

 
48. Retention 
48.1 The employer shall retain from each payment due to the contractor the 

proportion stated in the contract data until completion of the whole of the 
works. 

 
48.2 Retention money shall be deducted at 5% from each running bill, subject 

to a maximum of 5 percent of the contract price. Retention money shall be 
refunded within 14 days from the date of payment of final bill. 

 
49. Liquidated damages 

 
49A.    In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of 1/2% of the contract value per week of delay or part 
thereof, subject to a maximum of 10 per cent of the contract price. 

 
(i) The owner, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension of time at its discretion 
with L.D, the owner will be entitled without prejudice to any other right 
or remedy available in that behalf per cent (1/2%) of the contract value 
of the works for each week or part of the week subject to the ceiling 
defined in sub- clause 49A. 

 
(ii) The owner if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
complete work with in further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy available 
in that behalf, to rescind the contract. 

 
(iii) The owner, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 
agreed timeframe, shall be entitled to terminate the contract. 

 
(iv) In the event of such termination of the contract as described in 

clauses 49A(ii) or49A(iii) or both the owner shall be entitled to recover 
L.D. up to ten per cent (10%) of the contract value and forfeit the 
security deposit made by the contractor besides getting the work 



completed by other means at the risk and cost of the contractor. 
 

(v) The ceiling of LD shall be 10% of the cost of work. 
 

(vi) In case part / portions of the work can be commissioned and port 
operates the portion for commercial purpose, the rate of LD will be 
restricted to the uncompleted value of work, the maximum LD being on 
the entire contract value. (Refer Section 5). 

Note: Contract price for LD shall be inclusive of tender price plus taxes 
and duties. 

 
50. Incentives or Bonus 

For early completion of the contract before the stipulated date of completion 
of work, an incentive amount @ 0.25% of the contract price may be paid to 
the Contractor for every fortnight of early completion, subject to a maximum 
cap of 5% of the contract price. 
The Port, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may 
allow extension of time at its discretion, by virtue of which the contractor 
make himself eligible for incentive, the extension shall be considered only 
till the actual date of completion and no incentive shall be payable. For 
calculation of incentive payment, contract price shall be exclusive of tender 
price plus taxes and duties. 

 
51. Advance payment (Refer Section 5) 

The Employer shall make the following advance payments 

:Mobilization Advance: 

i. Mobilization advance shall be paid upto 10% of Contract Price, payable in 
two equal instalments. The first instalment shall be paid after 
mobilization has started and the next instalment shall be paid after 
satisfactory utilisation of earlier advance. 

ii. Construction / installation equipment advance shall be paid upto 5% of 
Contract Price. 

iii. Mobilisation advance and Construction Equipment Advance shall be paid 
at SBI PLR + 2% P.A. (as on date of payment) interest at the discretion of 
the employer and against Bank Guarantee for such advance and against 
hypothecation of Construction equipment to the employer. However, 
availing of advance payment to be optional with the bidder exercising 
the option along with the tender. 

iv. Equipment advance shall be paid in two or more equal instalments. First 
instalment shall be paid after Construction Equipment has arrived at the 
site and next instalment shall be paid after satisfactory utilisation of earlier 
advance(s). 

v. Recovery of Mobilisation and Construction Equipment advance will start 
when 15% of work is executed and recovery of total advance should be 
completed by the time 80% of the original contract work is executed. 

vi. The nodal officer or his nominee shall make advance payment in respect 
of materials and plant brought to site for but not yet incorporated installed 
in the Works in accordance with conditions stipulated in the Contract 
Data. 

vii. 75% of cost of materials and plant brought to site for incorporation into the 
works only shall be paid as Secured Advance. Materials which are of 



perishable nature shall be adequately insured. 

52. Performance Securities 
 
 Security Deposit shall consist of two parts; a) Performance Guarantee 

to be submitted at award of work, and b) Retention money to be 
recovered from Running Bills. 

 
52.1 Security Deposit shall be 10% of Contract price of which 5% of contract 

price should be submitted as Bank Guarantee of Nationalized/ 
scheduled bank (except Co-operative) Banks having its branch at 
Gandhidham/ fixed deposit/ online transfer in DPA account within 21 
days of receipt of Letter of Acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention 
Money to commence from the first bill onwards @ 5% of bill value from 
each bill. Retention Money be refunded within 14 days from the date of 
payment of final bill. Balance SD to be refunded immediately not later 
than 14 days from completion of defect liability period, NOC from 
Geology (Clause 35, Section V). Payment of welfare cess of final bill.s 

 
52.2     Failure of the Successful Bidder to comply with the requirements as  

mentioned above shall constitute sufficient grounds for cancellation of the award  
of work and forfeiture of bid security and/or the bidder can be disqualified from  
bidding for any contract with DPA for a period of three years from the date of  
notification.” 

 
52.2 The documentary evidence (copy of paid challan in government 

treasury) of the welfare cess @1% of the work done or as mandated by 
security authority from time to time , paid on final bill shall be submitted 
before releasing the performance guarantee if applicable. 

 

53. Nil 

54. Cost of Repairs. 
 

54.1 Loss or damage to the works or materials to be incorporated in the works 
between the stat date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage 
arises from the Contractors acts or omissions. 

 
4. FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a written 

notice to the Nodal Officer or his nominee/Employer to this effect. The Nodal 
Officer or his Nominee/Employer upon receipt of this notice shall conduct 
a complete joint survey of the work within 7 days and prepare a defects 
list jointly. The defects pointed out by the Nodal Officer or his 
nominee/Employer would be rectified by the contractor within 14 days and 
thereafter acceptance report be signed jointly by the contractor and the 
employer. This joint acceptance report shall be treated as “completion 
Certificate”. 

 
56. Taking over 



 
56.1   The employer shall take over the site and the works within seven days 

of the Nodal Officer or his nominee issuing a certificate of completion. 
 

57. Final Account 
 

57.1 The Contractor shall supply to the Nodal Officer or his 
nominee a detailed account of the total amount that the Contractor 
considers payable under the contract before the end of the Defects Liability 
period. The Nodal Officer or his nominee shall issue a defects liability 
certificate and certify any final payment that is due to the contractor 
within 60 days of receiving the contractor’s account if it is correct and 
complete. If it is not, the Nodal Officer or his nominee shall issue 
within 15 days a schedule that states the scope of the corrections 
or additions that are necessary for the correction and certify 
payment of 50% of the undisputed amount to the contractor. If the 
final account is still unsatisfactory after it has been resubmitted the 
Nodal Officer or his nominees hall decide on the amount payable to 
the contractor and issue a payment certificate, within 60 days of 
receiving the contractor’s revised account. 

 
58. Operating and Maintenance Manuals 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required 

the contractor shall supply them by the dates stated in the Contract Data. 
58.2 If the contractor does not supply the drawings and /or manuals by the 

dates stated in the contract data, or they do not receive the Nodal Officer 
or his nominee’s approval, the Nodal Officer or his nominee shall withhold the 
amount stated in the contract data from payments due to the contractor. 

 
59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other 

party causes a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the 
following: 

 
(a) the contractor stops work for 28 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 
progress of the work and the instruction is not withdrawn within 28 
days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by 
the employer to the contractor within 50 days of the date of the Nodal 
Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 
particular defect is a fundamental breach of contract and the contractor 
fails to correct it within a reasonable period of time determined by the 
Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 



(g) The contractor has delayed the completion of works by the number 
days for which the maximum amount of liquidated damages can be 
paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
contract. 

(i) If the contractor has contravened clause 9.00 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of any thing of value to influence the action or a 
public officials in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice. Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial non- 
competitive levels and to deprive the employer of the benefits of free and 
open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to 

the Nodal Officer or his nominee for a cause other than those listed under 
sub clause above, the Nodal Officer or his nominee shall decide whether the 
breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminated the contract for 

convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of 
extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, 

make the site safe and secure and leave the site as soon as reasonably 
possible. 

 
60. Payment upon Termination. 

 
60.1 If the contract is terminated because of a fundamental breach of contract by 

the contractor, the Nodal Officer or his nominee shall issue a certificate for the 
value of the work done less advance payments received upto the date of 
the issue of the certificate, less other recoveries due in terms of the contract, 
less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the contract 
data. 
Additional liquidity damages shall not apply, if the total amount due to the 
employer exceed any payment due to the contractor, the difference shall 
be a debt payable to the employer. 

 
60.2 If the contract is terminated at the employer’s convenience or because of 

a fundamental breach of contract by the employer, the Nodal Officer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of equipment, repartition of the contractors 
personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and loss of profit on uncompleted works 
less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted 
at source as per applicable law. 



 
61. Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default. 

 
62. Release from Performance. 

 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Nodal 
Officer or his nominee shall certify that Contract has been 
frustrated. The Contractor shall leave the Site and stop work as 
quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work 
carried out afterwards to which commitment was made. 

 
63. SPECIAL CONDITIONS OF CONTRACT 

 
63.1 LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or 
other, and for their payment, housing, feeding and transport. 

 
The Contractor shall, if required by the Nodal Officer or his nominee, 
deliver to the Nodal Officer or his nominee a return in detail, in such form 
and at such intervals as the Nodal Officer or his nominee may prescribe, 
showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information 
as the Nodal Officer or his nominee may require. 

 
63.2 COMPLIANCE WITH LABOUR REGULATIONS: 

 
During continuance of the contract, the Contractor and his sub 
contractors shall abide at all times by all existing labour enactment and 
rules made thereunder, regulations, notifications and by laws of the State 
or Central Government or local authority and any other labour law 
(including rules) regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State 
or Central Government or the local authority. Salient features of some of 
the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the employer by competent authority on 
account of contravention of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If 
the Employer is caused to pay or reimburse such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor the Nodal Officer or 
his nominee/Employer shall have the right to deduct any money due to 
the Contractor including his amount of performance security. The 
Employer/Nodal Officer or his nominee shall also have right to recover 



from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK. 

(a)  Workmen Compensation Act 1923:- The act provides for compensation 
in case of injury by accident arising out of and during the course of 
employment. 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under 
the Act on satisfaction of certain conditions on separation if an employee 
has completed 5 years service or more on death at the rate of 15 days 
wages for every completed year of service. Act is applicable to all 
establishments employing 10 or more employees. 

(c)  Employees P.F and Miscellaneous Provision Act 1952:- The Act 
Provides for monthly contribution by the employer plus workers @ 
12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker, 

(iii) payment of P.F accumulation on retirement/death etc. 

(d)  Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to workmen/ employees in case of confinement or miscarriage 
etc. 

(e)  Contract Labour (Regulation & Abolition) Act 1970:- The Act provides 
for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The 
Principal Employer is required to take Certificate of Registration and 
the Contractor is required to take license from the designated Officer. 
The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

(f)  Minimum Wages Act 1948:- The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment. 

(g)  Payment of Wages Act 1936:- It lays down as to by what date the 
wages are to be paid when it will be paid and what deductions can be 
made from the wages of the workers. 

(h)  Equal Remuneration Act 1979:- The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 

(i)  Payment of Bonus Act 1965:- The Act is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payments of annual bonus subject to a minimum of 8.33% of wages 



and maximum of 20% of wages to employees drawing Rs.3500/- per 
month or less. The bonus to be paid to employees getting Rs.2500/- 
per month or above upto 3500/- per month shall be worked out by 
taking wages as Rs.2500/- per month only. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted 
for five years in certain circumstances. Some of the State 
Governments have reduced the employment size from 20 to 10for the 
purpose of applicability of this Act. 

(j)  Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike 
or lockout becomes illegal and what are the requirements for laying off 
or retrenching the employees or closing down the establishment. 

(k)  Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to 
all establishments employing 100 or more workmen (employment size 
reduced by some of the States and Central Government to 50). The 
provides for laying down rules governing the conditions of employment by 
the Employer on matters provided in the Act and get same certified by the 
designated Authority. 

(l)  Trade Unions Act 1926:- The Act lays down the procedure for 
registration of trade union of workmen and employers. The Trade Union 
registered under the Act have been certain immunities from civil and 
criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all 
other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry. 

(n)  Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter- 
state migrant workmen through an intermediary (who has recruited workmen 
in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to which this 
Act becomes applicable, are required to be provided certain facilities 
such as housing, medical aid, travelling expenses from home upon the 
establishment and back,etc. 

 
(o)  The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service Act 1996 and the Cess Act of 
1996:- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

(p)  Factories Act 1948:- The Act lays down the procedure for approval at plans 



before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrence to designated 
authorities. It is applicable to premises employing 10 persons or more 
with aid of power or 20 more persons without the aid of power engaged 
in manufacturing process. 

 



 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION 4 

CONTRACT DATA 



Items marked “N/A” do not apply in this contract. 
The following documents are also part of the contract clause reference 

The schedule of other contracts  [8 (Section -3 )] 
The schedule of key personnel [9 (Section -3 )] 

 
The above insertions should correspond to the information provided in the invitation 
of bids. 
The employer is 
Name :- Deendayal Port Authority, 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 

 
Name of authorized representative is: Chief Engineer 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 

 
The nodal officer or his nominee is: 
Name: Executive Engineer (P) 
Address 2nd floor, Nirman Bhavan, DPA, Kandla – 370210. 

 
Name of authorized representative is: SDO (B&R)/Asst. Engr. / J.E. 
The name and identification number of the contract is “Construction of Seafarer 
building at Kandla- Cargo berth area” The work consist of “Construction of Seafarer 
building at Kandla- Cargo berth area” 

 
The start date shall be   

 
The intended completion date for the whole 
Of the work is 12 months with the following milestones: [17 & 28(section 3)] 

 
Milestone Dates 

CIVIL WORKS 
Milestone 1 Plinth Level 5 months from start 
Milestone 2 Civil Structure 8 months from start 
Milestone 3 Internal finishing 10 months from start 
Milestone 4 External finishing 12 months from start 

ELECTRICAL WORKS 
Milestone 5 Internal 10 months from start 
Milestone 6 External 11 months from start 
Milestone 7 Final 

Complete of work 
12 months from start 

 

 
The site possession dates shall be Section 1 
Section 2 The site possession dates shall be given after the award of work. 
Section 3 

 
The site is located at Kandla and is defined in drawing (1) 
The defect liability period is 12 months. 



The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs 
(Rs. Ten Lacs) per occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
The following event shall also be compensation events: (44) 

 
1. The employer terminates the contract for his convenience 

 

 
2.  . 

 
3.  . 

 
4.  . 

 
The period between programme updates shall be 15 days (27) 
The amount to be withheld for late submission of an updated programme shall be 
Rs. 5,000/-. (27) 
The language of the contract documents is English (3) 
The law, which applies to the contract, is law of union of India (3) 
The currency of the contract is Indian rupees. (46) 
Fees and types of reimbursable expenses to be paid to the Dispute Review 
Expert (25) 

 
 
 

Appointing authority for the conciliator CIDC – SIAC Arbitration Center 
Is DEENDAYAL PORT AUTHORITY (26) 

The Formula (e) for adjustment of price are as per Section-3 Clause no. 47 



 
 
 
 
 
 
 
 
 
 
 
 

SECTION 5 
 
 

SPECIAL CONDITION AND SPECIFICATIONS 



 Clause No. 4.1c, 4.1d, 4.1e,4.1 f, 4.1 h 
 Clause No. 4.2 j, 4.2(k) 

Name of work: Construction of Seafarer building at Kandla- Cargo berth area. 
SITE CONDITIONS AND SPECIFICATIONS 

 
(1) The provision in special condition which form a part of the contract shall 

have precedence over those specified in Section 1, 2, 3, 4 and 8 of 
Contract in case of diversity if any. 

 
(2) The following clauses will not 
applicable. 

 
Section 1 

 

 Clause No. 4.3 v, 4.4, 4.5
 Clause No. 8.2, 9.2
 Clause 18 However, bidder has to submit tender and its 

accompaniments duly signed on or before 7 days from the date of opening 
of tender.

 Clause No. 1 9 .1,
 Clause No. 22.2, 22.5
 Clause No. 23.2, 23.3 23.4
 Clause No. 27.1, 27.2
 Clause No. 35 36 

Section 2

SPECIMEN FOR FORM OF BID 
Clause (c) , (d) & (g) 

CONTRACTOR’S BID 

 We accept the appointment of  as 
the conciliator. (Not applicable) 

OR 
 We do not accept the appointment of  as the 

conciliator and Proposed instead that be appointed 
as conciliator whose daily fee and biographical data are attached. 
(Not Applicable). 

 
Pre-qualification of bidder 

 Table 5 , 6 & 7 

Section 3 

 
 Para 2 of Clause 1.1 

o The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 
24 and 25. The name of the Adjudicator is defined in the Contract Data. 



 Clause 8.1 , 9.1 
 Clause 24, 25 ,26 , 21.1 

 Clause 43.2 to 43.7 

 Clause 44 

 Clause 45, 47, 50,51 

 Clause49(vi) 

Section 4 

 Schedule of other contract & Schedule of key Personnel 
 Conciliators not applicable under Contract Data 
 Compensation event 
 formula for price adjustment 

o The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 
24and25.The name of the Adjudicator is defined in the Contract Data. 

 
Section 6 

 
 FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 

 Exception and Deviation 

 Specimen for Bank Guarantee for advance payment. 

 
(D) The following existing clauses are Modified as 

under:Section – I; Clause No. 5.2 Joint 

Venture Section – 3, Clause NO. 7. 

Companies/Contractors may jointly undertake contract/contracts. The 
number of partners in JV/Consortium shall be limited to maximum of 
three. Each entity would be jointly and severely responsible for 
completing the task as per the contract, however declaration of the Lead 
member (JV has to designate one partner as Lead Member in their MOU) 
to be indicated by bidders. The firms with at least 26% equity holding 
each are allowed to jointly meet the eligibility criteria. 

a) A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per 
the proforma at section-VI shall be enclosed with the bid. 

b) Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to submit 
bid, negotiate and conclude contract and incur all liabilities therewith on 
behalf of the partner(s) of the JV/Consortium during the bidding process; 
and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV /Consortium and 
to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at section-VI 
which shall be duly authenticated by a notary public or equivalent 
certifying authority, shall be enclosed with the bid. 

c) The bid and in the case of the successful bidder, the Agreement, shall be 
signed and / or executed in such a manner for making it legally binding 
on all partners (including operative parts of the ensuing Contract in 
respect of Agreement of Arbitration, etc.). The Contract shall be signed 



by legally authorized signatories of all partners. 
d) The Lead Partner shall be authorized to receive instructions for and on 

behalf of the partners of the Joint venture and entire execution of the 
Contract including payment shall be carried out exclusively through the 
Lead Partner. A Statement to this effect should be included in the Joint 
Venture Agreement. 

e) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
Statement to this effect should be included in the Joint Venture 
Agreement. 

f) Bid Security as required shall be furnished by Lead Member of Joint 
venture. 

g) Performance Guarantee, as required, will be furnished by Lead Member 
of Joint venture. 

h) Participation by a firm in more than one JV /Consortium is not permissible. 
A firm who submits bid on individual capacity is not eligible to be a partner 
of a JV /Consortium. In case a firm's name appears in more than one bid 
then both application may be rejected. 

i) Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm forbidding. 

j) All the partners of the JV/Consortium shall be jointly and severally liable 
for due performance, recourse/sanctions within the joint venture in the 
event of default of any partner and arrangements for providing the 
required indemnities. 

k) Notwithstanding demarcation or allotment of work among the partners, 
each partner shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

l) The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

m) All the correspondences between the Employer and the contractor shall 
be routed through the Lead Partner. 

n) In the event of default by the Lead Partner, it shall be construed as default 
of the Contractor; and Employer will take action under relevant clause(s) 
of the Bid Document and/or General Terms and Conditions of Contract. 

o) An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the 
bid. 

p) In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

q) The contractor shall not alter its composition or legal status without the 
prior written permission of the Employer. Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

r) One of the partners of JV/Consortium should have downloaded the bid 
documents. 

s) Bid security as required shall be furnished by lead member of JV 

(3) Arbitration 
The existing arbitration clause (Clause No. 25 of settlement of disputes by 

arbitration) of the General Conditions of contract for works may be replaced by 
the following: 



(i) Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and 
instructions here in before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, 
matter or any other thing what so ever, in any way arising out of or relating 
to the contract, design, drawings, specifications, estimates, instructions, 
orders or to the conditions or otherwise concerning the works or regarding 
the execution or failure to execute the same whether arising during the 
progress of work or after the completion thereof as described here in after 
shall be referred to the Chairman for sole arbitration by himself or by any 
officer appointed by him. 

 
(ii) It will be no objection to any such appointment that the arbitrator is an 

employee of the Board or the Government, that he had to deal with the 
matter to which the contract relates and that in course of his duties as an 
employee of the Board or the Government, he had expressed views on all 
or any of the matters in dispute or of different. 
The arbitrator, who has been dealing with the arbitration case, being 
transferred or vacating his office or in the event of his death or being unable 
to act for any reason, the Chairman then holding the office shall arbitrate 
himself or appoint any officer to act as arbitrator. 

 
(iii) It is also a term of the contract that no person other than the Chairman 

himself or any officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were 
raised during progress of work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of parties during the guarantee period after 
completion of the work. 

 
(v) It is a term of the contract that the party invoking arbitration shall give a list 

of disputes with amounts of claim in respect of each said disputes along 
with the notice seeking appointment of arbitrator. 

 
(vi) It is also a term of the contract that if the contractor does not make any 

demand for appointment of arbitrator in respect of any claims/disputes in 
writing, as aforesaid, within 120 days of receiving the intimation from the 
Engineer-in-Charge that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and 
the Port Trust shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

 
(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give 
separate award against each dispute/claim referred to him. The arbitrator 
will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

 
(viii) The award of the arbitrator shall be final, conclusive and binding on all the 

parties to the contract. 
 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge 
the time for making and publishing the award. 

 
(x) Arbitration shall be conducted in accordance with the provision of Indian 



Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to 
the arbitration proceedings under this clause. 

 
(xi) It is also a term of the contract that if any fees are payable to the arbitrator, 

this shall be paid equally by both the parties. 
 

(xii) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both 
the parties calling them to submit their statement of claims and counter 
statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion”. 

(4) The tenderers are expected to have full knowledge of the site of work and local 
working conditions in the site/colony area before submitting the tenders. The 
Engineer-in-Charge will after issue of work order will give to the contractor 
possession of so much of the site as in the opinion of Engineer-in-Charge may 
be required to enable the contractor to commence and proceed with the 
construction of work and will from time to time as the works proceed give to the 
contractor possession of such portion of the site as may in the opinion of 
Engineer-in-Charge be required to enable the contractor to proceed with 
construction works without interruption of the work in accordance with the 
requirement. However, all efforts will be made to handover entire clear site at the 
time of starting of work. No claims/disputes about idling of power machineries 
and hot mix plant etc. what-so-ever for handing over the site of work late for 
starting the work shall be entertained. 

(5) If the contractor suffers any delay the Engineer-in-Charge may grant at his 
discretion an extension of time for completion of work. However, no 
claims/disputes etc. arising out of extension of time so granted shall be 
entertained. 

The contractor while filling up their rates in the tender should consider the 
above aspects. 

(6) The layout and levels of all structures etc. shall be made by the Contractor at his 
own cost from the nearby existing structures/facilities and bench mark reference 
pillar, as directed by the Engineer-in-Charge. He shall give all help with 
instruments, materials, and men to the engineer-in-Charge for checking the 
detailed layout and correctness of the layout and level. The approval of the 
Engineer-in-Charge shall not be deemed to imply any warranty and shall not 
relieve the contractor of his sole responsibility in carrying out the work correctly. 

(7) Workmanship shall be the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons.If the 
laws of the local Government/Municipal of other authority require the 
employment of licensed or registered workmen for various trades, the contractor 
shall arrange to have the work done by such licensed/registered personnel. 

(8) If required before commencement of work the Engineer and the Contractor shall 
jointly survey and record all required ground levels on the site. The Contractor 
shall supply all necessary equipment and attendance for carrying out such 
surveys. The contractor shall prepare record drawings showing the agreed levels 
which shall be signed by the Engineer and the Contractor. 

(9) All materials to be used in the works shall be subjected to inspection and test 
as per approved make list. Samples of all materials, proposed to be used, and in 



the permanent works shall be submitted to the Engineer-in-Charge for 
approval before those are brought to site. Samples required for approval 
and testing must be supplied allowing sufficient time for testing and 
approval, due allowance being made for the fact that if the first samples 
are rejected further samples shall be required. Delay in the execution of 
work due to late submission of samples will not be acceptable as -a 
reason for delay in the completion of the works. 

(10) Materials shall be tested before dispatching to the site, where possible. Materials 
shall also be tested on the site and those may be rejected if found not suitable or not 
in accordance with the specifications notwithstanding the results of tests at the 
contractor's work or elsewhere or of test certificates or of any approval given 
earlier. Approved make list attached. 

(11) The work shall be carried out in accordance with the best standards of 
workmanship and to entire satisfaction of Engineer-in-Charge. 

(12) An order book is to be maintained by the contractor at the site of work and orders 
and instruction written in the order book shall be deemed to have been legally 
issued to the contractor and the contractor shall sign each entry in the order 
book as a token of having the seen the same. The order book shall be property 
of the Board and shall be handed over to the Engineer-in-Charge of the work 
in good condition after the completion of the work or whenever required by the 
Engineer- in-Charge. 

(13) The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

(14) The contractor shall have to make good all damages done by him to the structures 
nearby while executing the work and no extra payment shall be made to him on 
that account. 

(15) All the materials required to be used in the work shall have to be got approved from 
the Engineer-in-Charge before use, before stacking at the site of work. 

(16) For the purpose of measurements, the method prescribed in the ‘Indian 
Standard’ specifications shall be applicable in addition to those prescribed in 
Boards Schedule of Rates unless stated otherwise stated in contract. In case 
of any ambiguity the decision of the Engineer-in-charge shall be final. 

(17) The notes and datas furnished in Deendayal Port Authority, Schedule of Rates in 
force will be considered for measurement purpose in the case of lead, weight, 
allowance for voids etc. of the materials. 

(18) All the labour acts, rules and regulations in force from time to time are to be 
followed by the contractor. 

(19) The contractor shall have to obtain necessary license from the Assistant Labour 
Commissioner (Central) Gopalpuri in case he has to engage 10 or more workers 
on any day during the execution of work. 

(20) Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road signs 
etc. as directed by the Engineer-in-Charge. 



(21) Income tax deduction at applicable rates and surcharge as applicable there on shall 
be made while making the payment to the contractor for carrying out the work 
and only net amount shall paid as directed by the Central Board of the direct 
taxes, Ministry of Finance, Government of India. 

(22) GST Registration should be invariably mentioned in the bid / tender, failing which 
the bid / tender will be treated as non-responsive and liable to be discharged. 

(23) GST & PAN No. may be furnished with documentary evidence along with the 
Tender Documents. 

(24) The rates quoted by the Contractor shall be exclusive of GST. The contractor shall 
quote prevailing GST rate separately which shall be reimbursed by DPA after 
ascertaining necessary compliance as per Goods & Service Tax – 2017. The 
contractor shall have valid GST registration number to be become eligible for 
participating in the bid. All other duties, taxes, cesses applicable if any, shall be borne 
by Contractor. 

(25) All the work until handed over to the Engineer-in-Charge shall stand at the risk of 
the contractor who shall be responsible to make good at his own cost. All the losses 
and damage caused by or due to fires, weather, tides or any other reasons. 
Contractor shall hand over the work in good order and conditions and in conformity 
in every respect with the requirements of the contract. Each concrete road will 
be taken over for use on completion as per decision of Engineer-in-charge. 

(26) All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and 
within the site of work shall have to be cleared, if required without any extra cost. 

(27) During the execution of work the contractor shall employ only such persons who 
are careful, perfectly skilled and experienced in his field of work. The Engineer- in- 
Charge shall be at liberty to object and ask the contractor to remove from the work 
any person employed by the contractor for execution of work, in the opinion of 
Engineer-in-Charge, misconducts or he is found negligence in the proper 
performance of his duties as such persons shall not be again employed on the work 
without permission of Engineer-in-Charge. 

(28) All the precautions regarding the safety of the work shall have to be taken and 
the instruction of Engineer-in-charge in this respect shall have to be followed 
strictly. 

(29) The Engineer-in-charge may delete any number of items included in his tender 
(contract) without assigning any reasons and without any financial liability. 

(30) All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 
temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be 
made by him. 

(31) The contractor has to make his own arrangement for the storage of materials 
at site or work. 

(32) Unless otherwise specifically mentioned the rates quoted for all items includes for all 
lead and lift and no extra claims shall be entertained on this account. 

(33) For execution of work, contractor has to construct temporary offices, store, labour 
room toilet etc. at his own cost. Nothing will be paid for these purpose and on 
completion of the work, before handing over the site contractor has to 
dismantle all these temporary structure erected by him. Completion certificate 



will be issued only after compliance of above aspect. 

(34) The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary 
materials like Quary spall, crushed metal, sand, earth, murrum, rubble etc. 

(35) All the royalties of materials, quarry fees, octroi, wharfage charges, any taxesetc. 
are payable by the contractor directly to the authority concerned and the rates 
quoted shall be deemed to be inclusive of all such charges. Before claiming 
refund of Security Deposit, the contractor shall produce “No Dues Certificate” from 
the Geologist, Geology and Mining Department, Bhuj. 

(36) The working drawings of the proposed works shall be supplied to the contractor 
during the progress of works as and when found necessary by Engineer-in- 
charge and decision of Engineer-in-charge regarding requirement of detailed 
drawings shall be final and binding to the contractor and no claims/disputes what- 
so-ever regarding non-availability of drawings shall be entertained. 

(37) The contractor shall not deposit and store any materials in such a way so as not 
to cause inconvenience to the Port users and hindrance in the port activities. 

(38) Nothing extra shall be paid for change of quarry against lead etc. 

(39) Though the drawings to be supplied will be exhaustive the decision of the 
Engineer-in-charge regarding any change in the drawings shall be final and 
binding to contractor and no dispute / claim regarding extra payment shall be 
allowed on account of such changes. 

(40) The tenderer shall examine carefully the condition of contract, specifications 
and drawings etc. before submitting the tender. He shall also visit and inspect 
site of work and acquaint himself with all local condition in the cargo jetty of 
port, availability of construction materials and labourers nature of soil and 
working condition at and around the site before submitting the tender. No 
dispute/claims what-so-ever shall be entertained for the work of any nature 
arising out of local conditions. 

(41) If available, electric supply will be given by D.P.A., otherwise the contractor has to 
make his own arrangement for electric supply. The charges for electric supply 
consumption will be borne by contractor as per prevailing rates. 

(42) FORCE MAJURE: This will be restricted to acts of God only. 

(43) During the execution of works dewatering manually or by pumping is to be done 
by the contractor at his own cost, if found necessary and no claim on this account 
shall be entertained. 

(44) As per site condition the approach etc. will be required which the contractor shall 
provide & maintain at his own cost. Contractor shall consider these aspects 
while quoting the rates in tender. Nothing extra will be paid for the same. 

(45) The guarantee period of the whole work will be 12 months from the date of 
completion of work.  

(46)FREE MAINTENANCE GUARANTEE PERIOD including defect works The scope 
of works also includes 12 months maintenance guarantee period from the 
certified date of completion of works during this period the contractor shall be 
responsible to make good and remedy at his own expense any defect which 
may develop or may be notice for the work carried out by him or due to the 
reason attribute to him. The Engineer in charge shall give to contractor a 



notice in writing about the defect with remedial measure and the contractor 
shall make good the same within period specified in the notice. In case of 
failure on the part of contractor to carryout the instruction of Engineer in 
charge the Engineer may rectify, remove and re-execute the work at the 
risk and cost of the contractor. The Engineer in charge shall be entitled to 
appropriate the whole or any part of the amount of security deposit 
towards the expenses if any incurred by him in rectification, removal or re-
execution. The contractor shall immediately recoup the amount so spend 
that any given time the security deposit shall be maintained as in the 
clause of contract. If the contractor fails to recoup the amount of security 
deposit than Engineer in charge shall be entitled to recover the amount 
spent over the amount security deposit. 

(47) All works within the scope of this Tender must be completed within a period of 12 
months from the date of written order of the Engineer-in-charge to commence 
the work. 

(48) Deendayal Port reserves the right to accept or reject any or all the tender without 
assigning any reason what so ever. 

(49) SECURED ADVANCE: 
 

a. Secured Advances on the security of materials brought to site and to 
be consumed within a period of 3 months may be made to the 
contractors for items which are to be used on work. 

 
b. Secured advance shall be granted only for non-perishable/ non- 

breakable items like steel, aluminium or steel frame works / doors 
/windows etc. 

 
c. The Executive Engineer can sanction the secured advance up to an 

amount not exceeding 75% of the value of the materials as assessed 
by the Engineer-in-charge considering the bill invoice, or an amount not 
exceeding 75% of the material element cost in the tendered rate of the 
finished item of work, whichever is lower. 

 
d. A formal agreement should be drawn up with the contractor under 

which Port Authority secures a lien on the materials and is safeguarded 
against losses due to the contractor postponing the execution of the 
work or due to shortage or misuse of the materials, and against the 
expense entailed for their proper watch and safe custody. 

 
e. Payment of such advances should be made only on the certificate of 

an officer not below the rank of Assistant Engineer that; 
 

i. The quantities of materials for which the advances are made have actually 
been brought to site and stacked in proper and safe custody and measured. 

 
ii. Full quantities of the materials, for which advance is to be made, are 

required by the contractor for use on items of work for which rates for 
finished work have been agreed upon. 

 
iii. The quality of materials is as per the specifications. 

 

iv. Recovery of advances so made should not be postponed until the whole of 



the work entrusted to the contractor is completed. They should be 
made from his bills for work done as the materials are used. The 
necessary deductions being made whenever the items of work in 
which they are used are billed for. 

 
(50) The contractor shall arrange to supply samples of coarse aggregate and 

fine aggregate etc. to the Port Laboratory for mix design for concreting 
works. Mixing of cement concrete works shall be on weigh batching basis 
as per approved design. For better workability contractor is free to use 
Plasticizers/Super plasticizer without any extra cost. Maximum free water 
cement ratio shall be 0.45 for M 30 grade, slump shall be as per the table 
below.The minimum cement content shall be as per IS 456-2000. 

 
(51) It must be clearly understood that the rates quoted in the tender are to 

include for everything required to be done as per instructions for 
tendering, conditions of contract, specifications and drawings referred to 
therein and also for all such work as is necessary for the proper 
completion of the works although specifically mention thereof may not 
have been made in the tender schedule, specification or drawings, the 
rates are for works in-situ should be inclusive off all incidentals 
necessary for carrying out the “Works”. 

 
(52) The Contract is liable to be cancelled in case either contractor himself or any 

of his employees if found to be Engineer of Gazetted rank of Government 
Officer, employee an Engineering Department of Government of India or 
Deendayal Port AUTHORITY within two years of retirement and do not 
process the permission from the concerned authority for working as 
contractor or his employee or his employee. 

 
(53) The tenderers are not expected to make any post tender modifications. 

Hence, the tenderer should not make any correspondence regarding the 
tenders after submission of the same of due date and time. No 
cognizance of any correspondence shall be taken and if any tenderer 
persists with the same, necessary action will be initiated against him. All 
the tenders received on or before the due date & time shall be opened, 
if otherwise found in order. 

 
(54) In the case of discrepancy between the schedule of quantities, the 

specification and / or the drawings, the following order of preference shall 
be observed: - 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 

 
(55) While evaluating the tender, due regard will be paid to national defense. 

 
(56) The contractor shall arrange to supply samples of coarse aggregate and 

fine aggregate etc. to the Port Laboratory for mix design for concreting 
works. Mixing of cement concrete works shall be on weigh batching basis 
as per approved design. For better workability contractor is free to use 
Plasticizers/Super plasticizer without any extra cost. Maximum free water 
cement ratio shall be 0.45 for M 30 grade, slump shall be as per the table 
below.The minimum cement content shall be as per IS 456-2000. 



SR.NO. TYPE OF STRUCTURE SLUMP REQUIRED 
as per IS 456 

1 Footing foundation 50 

2 Columns, pillars, post etc. 75 

3 Beams, lintel, plinth band etc. 75 

4 Slab 50 

5 Piles -- 

6 Chajjas 75 

7 Walls, pilasters, buttresses, 
railing, Balustrades 

75 

8 Stair 75 

9 Domes - 

10 Fins 75 

11 RCC Pavements - 

 
(57) The cubes casted at site shall be brought to Port Laboratory, Deendayal 

for testing by the contractor at his own cost and test results shall conform to 
IS 456 (latest edition). Testing charges of the cubes for 28 days test only shall 
be born by the contractor. If the result is not satisfactory the concrete work 
will have to be dismantled and redone by the contractor at his own cost. 

(58) The Engineer-in-charge reserves the right to ask the contractor to cast 
additional c.c. cubes at the different stages of works for testing, if required 
at3/7 days period. No separate payment shall be made to the contractor 
on account of the cost of the labour and materials required for casting of the 
cubes required for 3/7 days testing. The testing charges for these cubes shall 
be borne by Department. 

 
(59) The Engineer-in-charge reserves the right to make necessary changes in 

the diameter of bars provided in the drawings and no claims what-so-ever 
on account of change in diameter of bars will be entertained. 

(60) The concrete work to be used for RCC works shall be made of the graded 
machine crushed trap stone metal, and it should be from approved quarry. 
Mechanical appliances such as concrete mixer, vibrator etc. shall be used 
for mixing, consolidation etc. of the concrete. 

 
(61) Concrete cover block with binding wire shall be used in all RCC works of 

standard size as directed by the Engineer-in-charge, c.c. Cover block 
should be well cured for at least seven days before use- No extra 
cement, labors, binding wire will be paid for casting of c.c. Cover block – 
No stones or kapchi has to be used instead of cover blocks. 

 
(62) Though the drawings to be supplied will be exhaustive the decision of the 

Engineer-in-charge regarding any change in the drawings shall be final and 
binding to contractor and no dispute / claim regarding extra payment shall 
be allowed on account of such changes. 

 
(63) The contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In 



case of any damage on account of above, the entire responsibility will 
remain with contractor and nothing extra will be paid on this account. 

 
(64) The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be 

from approved quarries. 
 

(65) The mixing of concrete shall be done in a mixer of approved type which 
will ensure a uniform distribution of material throughout the mass so that 
mix is uniform in colour and homogenous. 

 
(66) Batching of all aggregates shall be done as per IS -383.All batching 

material such as coarse aggregates, sand etc. shall be weighed in 
weigh batchers conforming to I.S.2722 as per approved mix design. 

 
(67) In case of Nominal Mix of concrete volumetric batching shall be adopted 

and only steel/wooden Farm as of appropriate size shall be used for 
concreting. 

 
(68) The  grading  of  sand  shall  be  as  per  IS-2386 

(Part-II) for concrete works, as per IS-2116-1980 for masonary works and 
asper IS-1542-1977 for plastering works. 

 
(69) The mixer shall be equipped with approved water measuring device capable 

of accurate measurement of water required per batch. The mixer shall 
preferably be equipped with a mechanically operated pump for filling the 
mixer tank or suitable arrangement as approved by Engineer-in-Charge. 

 
(70) The strength of concrete shall be determined by compressive strength test. 

For this purpose during the progress of the work cube samples shall be 
cast for testing at 7 days and 28 days. 

 
(71) Stripping of Form work shall be done as per relevant clause in IS 456-2000. 

No dispute/claims shall be entertained on account of this. 
 

(72) On completion of RCC works, no persons shall be allowed to move on 
green concrete surface. As such contractor shall have to make a special 
arrangement for finishing the concrete in such a way so as not to disturb the 
green concrete. 

 
(73) The form work shall be jointed neatly and shall be set exactly to the 

required grade and alignment. 
 

(74) The form work shall be made up from either MS plate or water proof  
(75) plywood of good quality. The rate shall include the cost of materials and 

labour for the operations involved such as: 
a. Splayed edges, notching allowances for over laps and passing at 

angles, battens, centering, shuttering, strutting, propping, bolting, 
nailing, wedging, easing, striking and stripping of the same. 

b. Filleting to form stop-chamfered edges or splayed external angles 
not exceeding 20 mm. width. 

c. Dressing with oil to prevent adhesion of concrete with shuttering. 
d. Raking or circular cutting. 

 
(76) All the form work shall be inspected by the Engineer-in-charge and their 

suitability ascertained the form shall be thoroughly scraped, cleaned 



before reusing the same. 
 

(77) Water used for mixing and curing shall be clear and free from injurious 
amount of oil, acids, alkalies, salts sugar, organic materials or other 
substances that maybe deleterious for concrete and steel shall be brought 
by the contractor. Nothing extra shall be paid on this account. 

 
(78) Unpurified potable water is generally considered suitable for mixing and 

curing. Mixing and curing with sea water shall not be permitted in any cost. 
 

(79) Periodically samples of water shall be tested as per IS-3025. 
 

(80) The Batching Plant shall comply the requirements laid down in the IS-4925 
and its latest amendments. 

 
(81) The fly ash shall comply as per IS-3812(Part I,II,III) and its latest revision. In 

case of Volumetric batching if aggregates are moist then allowance shall be 
made for bulking of fine aggregates. Allowance for bulking shall be made as 
per IS-2386(part-3). 

 
(82) The Mixer Machine shall be as per IS 1791 and IS 12119. 

 
(83) The admixtures used in the concrete shall comply the requirements laid 

down in IS 9103 and its latest revision. 
 

(84) The mechanical Vibrator shall be as per IS 2505 for immersion vibrator, as 
per IS 2506 if Screed Board Vibrator and as per IS 4656 if Form 
Vibrator and its latest revision. 

 
(85) The welding of reinforcement shall be done as per Is 2751 and its latest 

revision. 
 

(86) The reinforcement bending and laying shall be done as per the 
requirements laid down in IS 2502 and its latest revision. 

 
(87) The joints in concrete should comply with IS 11817 and IS CODE: 3414 - 1968 

 
(88) The reinforcement in the RCC pipes shall be as per IS 548.The same shall 

be verified by breaking one pipe and collar from each lot of 100 pipes 
and collars or part thereof. The cost of same shall have to be borne by 
the contractor for the above inspection and clearance. The pipe shall be 
transported by the contractor at the site of work at his own cost. No cement 
and steel shall be supplied by Port Authority for casting of pipes. 

 
(89) Jungle cutting shall comprise uprooting of rank vegetation, grass, 

brushwood, shrubs, stumps, trees and spalings of girth up to 30 cm 
measured at a height of one meter above ground level. Where only 
clearance of grass is involved it shall be measured and paid for 
separately. 

 
(90) Pre-construction chemical treatments for the protection of building from 

attack of subterranean termites shall be done as per IS-6313(Part-II). 
Chemical treatment for the eradication and control of sub-terranean 
termites in existing buildings shall be done as per IS-6313(Part- 
III).(Guarantee period 10 years) 



(91) The Header Stone having length at about 3 times its height shall be used. 
This stone shall have star mark for easy identification and at least one bond 
stone or set of bond stones shall be provided for every 0.5 m2 of the 
area of wall surface. 

 
(92) In all type of Stone masonry works face joints shall not be more than 20 mm in 

thick. 
 

(93) Compressive Strength of bricks for masonry work shall not be less then 
7.5 N/mm2 and Compressive Strength of stones for masonry work shall not 
be less then 400 Kg/cm2. 

(94) Bricks shall be soaked in water before put into use for a period for the water 
to just penetrate the whole depth of the bricks. 

 
(95) Bricks shall be laid with frog up. 

 
(96) The average water absorption for the bricks shall not be more then 20% 

by weight of bricks and also the rating of efflorescence of bricks shall not 
more than moderate. 

(97) The thickness of all types of joints including brick wall joints and cross 
joints shall be such that four course and three joints taken consecutively 
shall measure as follows: 

(i) In case of modular bricks confirming to IS 1077-1986 equal to 39 cm. 

(ii) In case of non-modular bricks it shall be equal to 31 cm. 

(98) The cement concrete solid blocks, machine made required for the work, 
shall be got tested from the port laboratory as directed. The contractor 
shall make available the number of blocks so required for testing of solid 
blocks and the strength shall not be less than 40 kg/cm2 

 
(99) Collapsible gates shall be of approved manufacturer and shall be 

fabricated from the mild steel sections. 
 

(100) A.C. sheets shall be as per IS-459-1992 corrugated and semi corrugated 
asbestos cement sheets and G.I.Sheets shall be as per IS-277-1992 
specification for galvanized steel sheets (plain and corrugated). 

 
(101) Laying of A.C. sheets shall be as per IS-3007(Part-I&II) and its latest 

amendments. 
 

(102) The self-finished felt used in water proofing treatment shall be for four 
course treatment (Hessian base felt) as per IS-1322, for five course 
treatment as perIS-1322(Fiber base felt) and for six course treatment as 
per IS-1322(hessianbase Felt).(Guarantee Period 5 years). 

 
(103) Bonding material used in the water proofing treatment shall be as per IS-702(if 

blown type petroleum bitumen) and as per IS-73 (If residual petroleum 
bitumen) is used. 

 
(104) M.S.grills, gates etc. shall be scraped and cleaned before painting. No 

extra payments will be made for the same. 

 
(105) Synthetic enamel paint of approved colour and shade shall be of Asian 



Paints,IEL Ltd., Berger paint, Nerolac or equivalent make, as approved by 
Engineer in charge. 

 
(106) The leakage if any after the testing of joints of pipeline and fittings shall be 

made good by the contractor at his own cost. The contractor shall not refill 
the trenches before carrying out the testing of pipelines. 

 
(107) The rates for laying and fixing of the pipelines, valves and other specials 

etc.should include additional cuttings, threading of pipes etc. If required 
and no claim on this account will be entertained. 

 
(108) If any road is required to be cut for laying water supply or drainage line that 

will be done by the Contractor at no extra cost and road should be 
restored to its original conditions after laying and testing of pipelines at no 
extra cost. 

 
(109) The GI pipes wherever required to be used shall be of “B” class (medium) 

quality with ISI mark and approved by Engineer Incharge. 
 

(110) CI soil waste and vent pipes with ISI marks shall be used for work. Pipes 
should confirm to IS 1729. 

 
(111) Unless otherwise specified rates quoted shall be for the work upto 

height 20 Mtrs. from ground level and nothing extra shall be payable on 
this account. 

 
(112) The Kota stone required for flooring shall be of superior quality and shall have 

to be got approved from the Engineer In charge before stacking. 
 

(113) Ceramic tiles shall be of first quality and in strict conformance to the 
relevant standards formulated by BIS with ISI marked. 

 
(114) All CC flooring works are to be finished with neeru (cement slurry) without 

any extra cost. However the bonafide use of cement used for the 
purpose shall be taken into consideration while calculating theoretical 
consumption of cement. 

 
(115) The marble stone/Granite stone shall be used of approved quality and shade, 

the same shall be got approved from Engineer In charge before putting to 
use in work. 

 
(116) Whenever the Kota stone/marble stone flooring are to be provided in treads 

of staircase, it should be provided in one piece with pre finished nosing and 
pre polished exposed surfaces and edges. Kota stone flooring or granite stone 
flooring to be provided on top of cooking platform shall be pre polished with 
pre finished nosing. 

(117) Two coats of coal tar paint shall be applied on frames surfaces under 
contact with masonry/concrete before fixing the wooden frame in 
position without any extra cost. 

 
(118) The teak wood to be used shall be of approved quality and shall be free 

from loose knots, cracks etc. 
 

(119) The contractor shall produce for approval the samples of fittings for doors 
and windows before fixing. 



(120) If the item specifies then the wood shall be chemically treated for anti 
termite and kiln seasoned upto 10 to 12% moisture content. The contractor 
has to make arrangement for testing and seasoning to be done under the 
supervision of the Deendayal Port Authority. 

(121) If Hard wood is to be provided in frames of doors, windows, jaffaries shall 
be as approved by Engineer Incharge. 

 
(122) Flush doors shall be of approved make and confirming to relevant IS. 

 
(123) Hold fast shall be as per IS-7196. 

 
(124) Hydraulic Door Closer shall be as per IS-3564 Specification for door 

closers(hydraulically regulated). 
 

(125) The laminated sheet shall be of approved quality, shade i.e. Royal touch / kit 
ply or equivalent of 1 mm thick. 

 
(126) Acrylic distemper will be of Asian Paint,Nerolac or equivalent make as 

approved by Engineer Incharge. 
 

(127) Payment of MS grills shall be made on actual weighment basis or 
theoretical calculation of sections whichever is less. 

 
(128) All aluminum sections required shall be of Jindal,Premani or Equivalent 

standard make with anodizing thickness of 15 micron and test certificate for 
the same shall be submitted and shall be got approved from Engineer In 
charge before putting them into use. 

(129) The fan hooks shall be bent to required shape and fixed in position before 
casting RCC work wherever required at no extra cost. 

 
(130) All the fittings / fixtures shall be used of approved make and weight 

confirming to relevant ISI. 
 

(131) The CP brass stop / angle cocks, bib cocks, pillar cocks wherever used 
shall be of approved make and size, shape and confirming to relevant IS 
Standards 

(132) Gate / wheel valve shall be of ISI make. 

(133) Mirror shall be of “Modi guard, Saint gobain or of equivalent make. 
 

(134) W.C. seat & wash hand basin shall be of first quality confirming to relevant IS. 
 

(135) Nahani trap should be of standard brand confirming to relevant and its 
latest abendment with proper water seal and same shall be got 
approved by the Engineer In charge. 

(136) Gun metal wheel / gate shall be of approved brand and weight as per 
relevant IS code and with ISI mark. 

(137) Gully trap shall be confirming to relevant IS and shall have to be got 
approved by Engineer In charge. 

 
(138) The tendered rates shall include the cost of cutting holes in walls, floors, 



RCC slabs etc. wherever required and making good the same for which 
nothing extra shall be paid. 

 

 
(139) Exposed brick work cladding with 10 mm grove shall be carried out with 

Natural brick (220mm x 70mm x 20mm) ,Product Code REC-711 of 
Radhe Krishna Brick brand with adhesive for cladding of WEBER brand 
Grade C2TE or as per direction of Engineer In Charge. 

 
(140) Brick flooring shall be carried out with brick of Product Code- REB 91 

Size 220 x 100x 35 of Radhe Krishna Brick or as per direction of 
Engineer In Charge. 

 
Note : items and material specification for the above mentioned point no. 56 to 140 may 

be change/increase/decrease as per the direction of Engineer. If any material and items 
not mentioned, it may be executed as per direction of Engineer In – Charge. 

 

 
(141) Deployment of Key-Personnel: 

i) The contractor shall deploy following employees at site: 
SN Description Qty 
1 Manager(Technical) 1 

2 Quality Cum Surveyor Engineer 1 
3 Supervisor( 2 civil & 1 electrical) 3 

 
ii) Qualification and Experience Requirement of Key Personnel 

 
1. Manager (Technical) 

 
i) Educational Qualification  

 Essential Graduate in Civil Engineering 

ii) Essential Experience  

 a)Total Professional Experience Min. 10 years in Building Project 

 
 

2. Quality Cum Surveyor Engineer 

 
i) Educational Qualification  

 Essential Graduate in Civil Engineering 

ii) Essential Experience  

 a)Total Professional Experience Min. 05 years in Building Project 



         

 

3. Supervisor 
 

i) Educational Qualification  

 Essential Graduate/Diploma in Civil Engineering & 
Electrical 

ii) Essential Experience  

 a)Total Professional Experience Min. 05 years in Building Project 

 

1000/- per personnel per day to Deendayal Port Authority. 

 
(142) BILLS TO BE SUBMITTED MONTHLY 

A Bill shall be submitted by the contractor each month on or before the 
date fixed by the Engineer-in-charge for all works executed in the previous 
month, and the Engineer-in-charge shall take or cause to taken the 
requisite measurement for the purpose of having the same verified, and the 
claim, as far as admissible, adjusted as far as possible, before the expiry 
of ten days from the presentation of the bill. If the contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer-in-charge 
may depute within seven days of the date fixed as aforesaid, subroutine to 
measure up the said work in the presence of the contractor whose counter 
signature to the measurement list will be sufficient warrant, and the Engineer- 
in-charge may prepare a bill from such list. 

 
(143) Contractor to be given a week to file objections to the 

measurements recorded by the Department. 
 

Before taking measurement of any work as has referred to in Clause 6,7, 
and 8 hereof, the Engineer-in-charge or a subordinate deputed by him 
shall give reasonable notice to the contractor if the contractor fails to 
attend at the measurements after such notice of fails to countersign or to 
record the difference within a week from the date of measurement in the 
manner required by the Engineer-in-charge then in any such event the 
measurement taken by the Engineer-in-charge or by the subordinate deputed 
by him as the case maybe shall final and binding on the contractor and 
the contractor shall have no right to dispute the same 

 
(144) BILLS TO BE ON PRINTED FORMS 

 
The contractor shall submit all bill on the printed forms to be had on application 
at the office of the Engineer-in-charge and the charges in the bills shall 
always be entered at the rates specified in the tender or in the case of any 
extra work ordered in purpose of these conditions and not mentioned or 
provided for in the tender at the rates hereinafter provided for such work 



(145) PAYMENT OF CONTRACTOR'S BILL TO BANK 

 
Payments due to the contractor may, if so desired by him be made to his 
bank instead of direct to him, provided that the contractor furnishes to 
the Engineer- in-charge (1) an authorisation in the form of a legally valid 
document such as a power of attorney conferring authority on the bank 
to receive payment and (2) his own acceptance of the correctness of the 
account made out as being due to him by the Board or his signature on 
the bill or other claim, preferred against the Board before settlement by 
the Engineer-in-charge of the account or claim by payment to the bank, while 
the receipt given by such bank shall constitute a full and sufficient 
discharge for the payment the contractor should, wherever possible, present 
his bills duly receipted and discharged through his bankers. Nothing 
herein contained shall operate to creats in favour of the any rights of 
equities vis-à-vis the Board. 

 
(146) INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE. 
1. Information and instructions for Contractors will form part of NIT and to 

be uploaded on website. 
 

2. The intending bidder must have class-III digital signature to submit the bid. 
 

3. The Bid Document as uploaded can be viewed and downloaded free 
of cost by anyone including intending bidder. But the bid can only 
be submitted after uploading the mandatory scanned documents 
i.e. Tender fees in the form of digital mode of payment and EMD 
inform of Bank Guarantee of any National / Schedule Bank (Except 
Co-Operative Banks) having its branch at Gandhidham in favour of 
Deendayal Port Authority. 

 
4. Bidders may modify or withdraw their bids before last date and time 

of submission of bid as notified. 
 

5. While submitting the modified bid, contractor can revise the rate of one 
or more item(s) any number of times (he need not re-enter rate of all 
the items) but before last time and date of submission of bid as 
notified. 

 
6. On opening date, the contractor can login and see the bid opening 

process. After opening of bids he will receive the competitor bid 
sheets. 

 
7. Contractor can upload documents in the form of JPG format and PDF 

format. 

 
8. It is mandatory to upload scanned copies of all the documents 

including GST registration certificate as stipulated in the bid 
document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall 
become invalid and cost of bid document shall not be refunded. 



10. If any discrepancy is noticed between the documents as uploaded at 
the time of submission of bid and hard copies as submitted physically 
by the contractor the bid shall become invalid and cost of bid document 
shall not be refunded. 

 
11.  Certificate of Financial Turn Over: At the time of submission of bid 

contractor may upload Affidavit/ Certificate from CA mentioning 
Financial Turnover of last 3 (three) years or for the period as specified 
in the bid document and further details if required may be asked from 
the contractor after opening of technical bids. There is no need to 
upload entire voluminous balance sheet. 

 
12.  Contractor must ensure to quote rate of each item. If any cell is left 

blank and no rate is quoted by the bidder, rate of such item shall be 
treated as"0" (ZERO). 

 
13. The Draft information and instructions to Contractors may be modified 

suitably by NIT approving authority as per requirement. 
 

14.  All the mandatory document required/prescribed for pre-qualification 
have to be enclosed by the bidder failing which his offer shall be 
rejected and treated as non- responsive. However, additional 
documents required if any for verification of the original documents 
shall be submitted by the bidder if required by DPA. 

 
List of Documents to be scanned and uploaded within the period of bid 
submission: 

 
I. Bank Guarantee of any Nationalized Schedule Bank (Except Co-

Operative Banks) having its branch at Gandhidham against EMD as per 
Board decision. 

 
II. Digital mode of payment  towards cost of Tender Fees. 

 
(147) Insurance of equipment’s 

 
(1) The contractor shall insure, at his cost, the plant and machinery for 

which mobilization advance is sought and given, for a sum sufficient 
to provide for their replacement at site. 

(2) Any amount that is not recovered from the insurers shall be borne 
by the contractor. 

(148) Construction of Site Offices and QA Labs 

Site offices shall be constructed by the contractor to facilitate working at 
site and to provide necessary facilities for maintenance of site records, 
drawings, plans, approved samples, codes and specifications, copy of 
agreement and detailed estimate etc. 

In some contracts a provision is kept or construction of site office for client 
and facility of conference room etc to conduct review meetings and 
coordination meetings etc at site. 

Along with site office the QA Lab need to be established for immediate 
testing of materials and design mix of concrete, soil parameters etc. if 



required, as directed by the E-I-C. This would depend on the nature of work 
and should be considered in the tender for works costing more than 2 
crores, in which it would be necessary. The tests should be carried out in 
the presence of JE & AXEN/AEN and test checked by the E-I-C. 

(149) Payment of Final Bill 
 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case 

contractor fails to submit the final bill within 2 months of completion of work, 

the process of final bill should be initiated by the E-I-C suo-moto to thwart the 

efforts of contractor to delay the preparation of final bill which in all 

probability may be in the minus. Similarly E-I-C should not delay recoveries 

for any overpayments detected/ the recoveries being disputed by the 

contractor on the plea that contractor has gone to Arbitration. 

(150) NIL. 
 

(151) Removal of rejected/sub-standard materials 

 
(a) Whenever any material brought by the contractor to the site of work is rejected, 

entry thereof should invariably be made in the Site Order Book under the 

signature of the Assistant Engineer, giving the approximate quantity of 

such materials. 

(b) As soon as the material is removed, a certificate to that effect shall be recorded 

by the JE/AE against the original entry, giving the date of removal and 

mode of removal, including the registration number of the truck and a copy 

of gate pass wherever applicable. 

(152) Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e. 

where there is increase or decrease in the quantities of items of work 

specified in the agreement. 

Rates for such deviated items shall be calculated strictly as per the 

provision of agreement clauses. 

(153) Deriving the Market rates : 



As per provisions of variation clauses sometimes rates are to be determined 

based on market rates in certain conditions. In such cases the contractor 

within 14 days of receipt of order for execution of deviated quantities, 

extra or substituted items beyond permissible limits and before the 

commencement of such work shall give notice, for revision of rates, 

supported by proper analysis, for such quantities. Engineer-in-Charge 

shall consider the analysis submitted by contractor and determine the rates 

on basis of market rates. 

Further in case market rates are less than the agreement rates then in such a 

case Engineer-in-Charge should give notice to the contractor within one 

month of occurrence of the excess and should decide the rates based on 

market rates considering the reply of contractor. 

The analysis of rates on market rates should be on similar lines as adopted 

in the justification of tender except that market rates of material/ labour, 

hire charges of plant and machinery intended to be used prevailing at the 

time of such order or occurrence shall be adopted. Over and above the 

market rates so arrived 10% would be added for overheads and profit of 

the contractor. 

 
(154) DPA shall engage the third party Inspection agency for quality 

assurance separately. The Contractor has to co-operate to the Third 
Party Inspection agency representative in his duties related to this 
work. The Execution of the work shall be subject to third party 
inspection by the agency engaged by DPA. The contractor is required to 
comply the observations, queries of the agency and any cost incurred 
from this purpose shall be the responsibility of the contractor. 

 
(155) Prospective bidders may raise query relating to bidding condition, bidding 

process and / or rejection of its bidding for rejecting a tender or non-issuing 
a tender to prospective bidder will be disclosed where written enquiries 
are made by the concerned bidder. 

(156) Tenders with any condition, including conditional rebates, shall be 
rejected However, tenders with unconditional rebate will be acceptable. 

 
(157) INTEGRITY PACT 

 
 The bidder has to execute Integrity Pact agreement with DEENDAYAL PORT 

AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and Shri Saurabh 
Candra, IAS(Retd.) Has been nominated as Independent External Monitor for 
Integrity Pact. Whose address is as under :
(1) Shri S.K.Sarkar, IAS (ReRD.) (2) Shri Saurabh Chandra, IAS (ReRD.) 

B-104, Nayantara Aptt.,  A-9, Sector-30, 
Plot No.08-B, Sec-07, Dwarka, Noida (UP) 201301 
New Delhi – 110 075 Mobile No. 9871322133 
Mobile No. 98111 49324 Email: saurabh7678@yahoo.co.in 

Email :- sksarkar1979@gmail.com 
 

 
(158) Scanned copy of pre-contract Integrity Agreement (as per Appendix 

enclosed) is to be uploaded along with the bid. Original hard copy of 



Pre Contract Integrity Pact Agreement shall be submitted by post or 
hand immediately after closing date of online E-tender failing which 
tender shall be considered irrelevant. 

 
(159) While evaluating tenders, regard would be paid to National Defense 

Security consideration. 
 
 

(160) Special condition in respect of cement. 

 
(1) The contractor shall procure 53 grade (conforming to IS 269-1989) OPC 

cement, as required in the work, from reputed manufacturers of 
cement having a production capacity not less than one million tons or 
more per annum as approved by the Ministry of Industry, Government 
of India, and holding license to use ISI certification mark for their 
product. 

(2) The supply of cement shall be taken in 50 kg. bags bearing 

manufacturer’s name, date of manufacturing, batch number and ISI 
marking. The cement shall be brought at site in bulk supply of 
approximately 50 tons or as decided by the Engineer- in- charge. The 

cement godown of the capacity to store a minimum of 200 bags of 
cement shall be constructed by the contractor at site of work for which 

no extra payment shall be made. In case of big projects with mass 

consumption of cement, the same can be brought in Silos. 

(3) Samples of cement arranged by the contractor shall be taken by the 

Engineer-in-charge and got tested in accordance with provisions of 
relevant BIS codes. In case the test results indicate that the cement 
arranged by the contractor does not conform to the relevant BIS 

codes, the same shall stand rejected, and it shall be removed from the 

site by the contractor at his own cost within a week’s time of written 

order from the Engineer- in-charge to do so. The cement shall be used 

on the work only after satisfactory test results have been received. The 

contractor shall supply free of charge the cement required for testing 

including its transportation cost to testing laboratories. The cost of 
tests shall be borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement 
godown. The keys of one lock shall remain with the Engineer-in-Charge 

or his authorized representative and the keys of the other lock shall 
remain with the contractor. The contractor shall be responsible for the 

watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer- 
in- Charge at any time. 



(5) The actual issue and consumption of cement on work shall be 

regulated and proper accounts maintained as provided in the contract. 
The theoretical consumption of cement shall be worked out as per 
procedure prescribed in the contract and shall be governed by 

conditions laid therein. In case the cement consumption is less than 

theoretical consumption including permissible variation, recovery at 
the rate so prescribed shall be made. In case of excess consumption 

no adjustment need be made. 

(6) The damaged cement shall be removed from the site immediately 

by the contractor on receipt of a notice in writing from the Engineer- 
in- charge. If he does not do so within 3 days of receipt of such notice, 
the Engineer-in-charge shall get it removed at the cost of the 

contractor. 

(7) The cement procured by the contractor should not have aged more than 
6 weeks. The original bills for verification to this effect shall be 

submitted with every bill of measurement. 

(B) Special conditions for steel 

(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade 
as per tender conditions. 

(a) The grade of the steel such as Fe415/Fe500/Fe 550 or other grade to 
be procured is to be specified as per BIS 1786-2008. 

(b) The TMT bars procured from primary producers shall conform to 
manufacture’s specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by 
Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may 
be. 

(d) For TMT bars procured either from primary producers or secondary 
producers, the specifications shall meet the provisions of IS 1786 : 
2008 pertaining to Fe 415D or Fe 500D or Fe 550D grade of steel as 
specified in the tender. 

(2) The contractor shall have to obtain and furnish test certificates to the 
Engineer-in- charge in respect of all supplies of steel brought by him to 
the site of work. 

(3) Samples shall also be taken and got tested by the Engineer-in-Charge 
as per the provisions in this regard in relevant BIS codes. In case the 
test results indicate that the steel arranged by the contractor does not 
conform to the specifications as defined under para (1) above, the 
same shall stand rejected, and it shall be removed from the site of 
work by the contractor at his cost within a week’s time of written 
orders from the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site 



of work in such a way as to prevent their distortion and corrosion, and 
nothing extra shall be paid on this account. Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and 
checking. 

(5) For checking nominal mass, tensile strength, bend test, re-bend test 
etc. specimens of sufficient length shall be cut from each size of the 
bar at random, and at frequency not less than that specified below: 

 

Size of bar For consignment below 

100MT 

For consignment above 
100MT 

Under 10 mm dia 
bars 

One sample for each 25 

MT or part thereof 

One sample for each 40 
MT or part thereof 

10mm to 16mm dia 
bars 

One sample for each 35 

MT or part thereof 

One sample for each 45 
MT or part thereof 

Over 16mm dia bars One sample for each 45 

MT or part thereof 

One sample for each 50 
MT or part thereof 

 
(6)      The steel procured by contractor should not have aged more than 6 

weeks. The original bills to this effect shall be submitted with every bill 
of measurement. 

(7) The contractor shall supply free of charge the steel required for testing 
including its transportation to testing laboratories and the testing 
charges shall be borne by the contractor. 

(8) The actual issue and consumption of steel on work shall be regulated 
and proper accounts maintained. The theoretical consumption of 
steel shall be worked out as per procedure prescribed in the 
contract. In case the consumption is less than theoretical consumption 
including permissible variations (+3% for cutting into pieces +/- 2% 
for variation in weight) recovery at the rate so prescribed shall be 
made. In case of excess consumption, no adjustment need to be made. 

 
(161) NIL 

 

(162) SETTING OUT 
The Contractor shall be responsible for the true and proper setting out 
of the "Works" and the correctness of the positions, levels, dimensions 
and alignment of all parts of the works and for the provision of all 
necessary instruments, appliances and labour in connection herewith. 
If at any time during the progress of the works any error shall 
appear or arise in the position levels, dimensions or alignment of any 
part of the works, the Contractor shall immediately notify the 
Engineer/Engineer-in-Charge or his Representatives who will direct the 
Contractor in what way the work shall be carried out and the 



Contractor, on being required to do so by the Engineer/Engineer-in-
Charge or his Representative, shall at his own expense rectify such error 
to the satisfaction of the Engineer / Engineer-in- Charge or Engineer’s 
Representatives at any stage of the work or the checking of any setting 
out or any line or level by the Engineer/Engineer- in-Charge or 
Engineer's Representative shall not in any way relieve the Contractor 
of his obligations under the contract. 

 
The Contractor shall carefully protect and preserve all 

benchmarks, site rails, pegs and other things used in setting out the 
works to the approval of the Engineer-in-Charge. 

 
(163) NOTICE OF ADDRESS 

 
The Contractor shall notify in writing to the Engineer an address at 
Gandhidham/ Adipur for the service on the Contractor any 
communication or any notice to be given to him under the Contract and 
any such notice/communication to the Contractor shall be deemed to be 
duly served if sent by registered post to or left at such address or if 
delivered to the agent or representative of the Contractor. Any 
notice/communication to the Contractors shall also be deemed to be duly 
served if sent by registered Post to or left at the principal place of 
business or if the Contractor be a company the registered office of the 
Contractor or at the contractors last known address. 

 
(164) Special Conditions for Environmental Protection 

 
1. The contractor(s) shall strictly follow up the environmental rules as per 

the Environmental (Protection) Act 1986 while execution of the work 
and as directed by Engineer-In-Charge. 

2. All construction materials i.e. Cement, Aggregates, sand & fill materials 
which are to be used in construction work shall be covered with 
Tarpaulin or other fabric materials as directed by Engineer-in-charge. 

3. The Contractor(s) should stacked and disposed the waste materials in 
such a manner which are not destroy the environment. 

4. The contractor(s) shall sprinkles the water to minimize the dust 
emission. 

5. Machine mixers, vibrators, way batches plant, diesel generator sets 
and other vehicles engines shall not be left running when not in use. 

6. Emission of NO2 and SO2 shall be maintained within the worksite 
area as per the International Regulations (MARPOL). 

7. To prevent and minimize vibration and noise levels from machineries / 
vehicles during construction activities the contractor(s) shall take the 
remedial action to minimize noise pollution as under: 

 
a. Provide adequate silencers attached with all vehicles and 

machines. 
b. Install suitable mufflers on engine exhaust and compressor 

component. 
c. The diesel generators set shall be used of noise less. 

 
8. To contractor(s) shall stacked / stored the construction materials at 



adequate distance from coastal area. 

9. The contractor(s) shall provide the barrier to prevent the construction 
materials from mixing up with surface / ground water. 

10. The contractor(s) should discharge Waste generated during 
construction work as per CPCB / GPCB regulations. 

11. For tenders costing Rs. 5 crores & above: 100 saplings (min. 3 ft. 
height) have to be planed. 

The plantations have to be made within 4-6 months from the date of 
award of work and has to be maintained till the completion of the 
maintenance period of contract. After the completion of the 
maintenance period of contract, contractor has to hand over the 
plantation to the DPA. The maintenance shall include trimming, 
watering, providing temporary guards, etc. 

The location of the plantation and type of saplings to be planned shall 
be manually decided by the Engineer-in-charge of DPA and the 
contractor. The cost of the above plantations and its maintenance has 
to be borne by the contractor as a part of their social responsibility. 
No extra payment shall be made to the contractor for the above. In the 
event of failure by the contractorto execute the above work, it shall be 
done departmentally at the cost and risk of contractor. 

(165) GST Clause 
(a) The contractor shall quote the price exclusive of GST. The 

contractor shall quote prevailing GST rate separately which shall 
be reimbursed by DPA after ascertaining necessary compliance 
as per Goods & Service Tax – 2017. The contractor should have 
valid GST registration number to become eligible for Participating 
in the bid. However, GST will not be considered for evaluation of 
bid Price. All other duties, taxes, cesses applicable if any, shall 
be borne by the contractor. 

(b) GST Registration should be invariably mentioned in the bid / 
tender, failing which the bid / tender will be treated as non- 
responsive and liable to be discharged. 

(c) GST & PAN No. may be furnished with documentary evidence 
along with the Tender Documents. 

(d) It is mandatory to upload scanned copies of all the documents 
including GST registration certificate as stipulated in the bid 
document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

(e) The TDS under GST Act is required to be deducted @ 2% (1% 
CGST and 1% SGST or 2% IGST) from payment / credit given 
to contractors 
/professionals and others for work order/contracts exceeding 
Rs. 2,50,000.00 

(f) Contractor/service provider/supplier etc. has to ensure timely and 
proper filling of GSTR 1 so that Deendayal Port AUTHORITY can 
avail input tax credit in timely manner. In case DPA not allowed 
input tax credit due to failure on part of the contractor/service 
provider/supplier etc., it will be a financial loss to the DPA and 



therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

(166)      Contractor has to appoint an agency, with the prior approval of DPA, for 
overall supervision of the work and redesign of any component of the 
building if required as per the requirement of DPA. The charges of agency 
will be borne by the contractor. 

 
(167) The Contractor has to perform the soil test at its own cost. After the soil test if required 

any changes in the foundation of the building if required shall be done by the contractor. 
 

(168) The Contractor shall arrange for proof checking of detailed structural design and drawing 
from any of the IIT/NIT before the start of the work. The contractor shall bear the cost of 
the same. 

 
 

(169) The contractor shall submit Daily progress report and Monthly progress of the work with 
bar chart showing the progress every month and presentation when desired by the 
competent authority. 

 
(170) The contractor shall be registered under The Building and Other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 
a) The payment from 2nd bill to pre-final bill, shall be released, subject to the condition 

that the documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare 
Cess @1% of work done or as amended by Statutory Authority from time to time, 
paid concerned authority is submitted for the previous bill 

b) The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess 
@ 1% of work done or as amended by Statutory Authority from time to time, paid on 
Final bill shall be submitted before releasing the Performance Guarantee. 
 

(171) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rates 
quoted by the contractor are found unrealistic, the tender shall be considered non- 
responsive and Engineer in Charge reserves right to cancel tender and no any 
correspondence shall be entertained in this regard. 

 
(172) The work shall be done strictly in accordance with specifications laid down in Indian 

Standard Code of Practice for different building trades of latest edition, in addition to the 
specifications given in Schedule B, approved plans and instructions issued by Engineer-in-
charge from time to time. 

 
 

(173) The contractor shall carry out work as par specification & time line flailing which notice will 
be issued and after three notices, if performance not found satisfactory, the contractor will 
be debarred for participating in new tender of Civil Engineering department for period of 
two years. 

 
(174) deleted. 
 
(175) Individual quantity for any tender items of work may vary to any extent as required by DPA 

for which the contractor shall not submit any dispute/claim what-so-ever, so long as the 
total amount of such variation does not exceed plus or minus 30 % of the Total contract 
value awarded.  

 
 
 



 
EXECUTIVE ENGINEER (P) 

DEENDAYAL PORT AUTHORITY 

CONTRACTOR 



 
Name of Work: Construction of new Seafarer’s Building at Kandla -Electrical Part 

 
SPECIAL CONDITIONS FOR ELECTRICAL PART 

 
1. In the event of dimension figures upon a drawing differing from those obtained by 

measuring drawings shall be referred to the Chief Mechanical Engineer, whose decision shall 
be final and binding upon the Contractor. 
 

2. The Contractor shall submit the coloured three sets Hard copy of approved drawing of cable 
routes, circuit diagram of LT installation layout, plans of wiring with technical literature and 
soft copy and also three sets of as made drawing on completion of work along with tracing. 

 
3. While carrying out the work of electrical nature, the Contractor shall adhere to the provisions 

of the Indian Electricity Rules, 1956 and as amended from time to time and shall not violate 
any Regulations, which he will be solely responsible. 

 
4. While crossing the rail/road, damaged caused to it should be set right by Tenderers to the 

Satisfaction of the Executive Engineer (P), Deendayal Port Authority. Before laying the new 
cables at existing route through Road/ rail / jetty, contractor shall take written permission 
from Engineering –In-Charge, in this regard contractor shall make earmarked drawing in two 
set, which will clear indicated the whereas cable will pass and take permission from TD 
Division. After completion of new cable, laying work contractor shall take NOC from Harbour 
Division regarding satisfactory completion of Road/Rail/RCC crossing work at inside cargo 
jetty area & copy of NOC same should be submitted to Executive Engineer (Electrical). 
 

5. The work shall be programmed in such a way that the electric supply to the existing 
installations is not disturbed to the extent possible keeping in view of the work of cutting 
existing cables, making straight joints and terminating cable ends in the feeder pillar, 
switchgear etc. shall be carried out within the shortest possible shut down periods to 
instruction. 
 

6. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed at the 
termination glands and connecting to the nearest earth point. The tail end shall be taped 
with PVC adhesive tape appropriate colour. 
 

7. The cable to be supplied by the Contractor shall be in standard drum length and straight 
joint shall be avoided as far as possible. In case same cannot be avoided the Contractor shall 
supply the requisite number of straight joints complete with jointing materials and 
accessories shall carry out the jointing work at their cost. 
 



8. Necessary marking and lettering giving details of the circuits, cables etc. shall be carried out 
on the pedestal and LT panels as per the directions given. 
 

9. All the supporting framework of the DB/LLP and other equipment shall be painted with two 
coats of primer and two coats of finishing paints of grey shade no 631 of IS: 5 after proper 
surface Cleaning, de-greasing, chemical cleaning as per the recommendation of the 
manufacturer. 
 

10.  Caution board vitreous enamelled written in three languages, one being the regional 
language, shall be fixed or displayed to indicate danger and supply pressure according to 
the Indian Electricity Rules 1956 wherever the supply is at 440 Volts and above. 
 

11. Necessary cable route indicators and cable joint indicators shall provide at an interval of 100 
Meters approximately. 
 

12. The Contractor has to provide the materials and equipments of following make as per the 
approved list attached. 
 

13. The contractor shall study the local working conditions at the site of work before tendering 
and no claim what-so-ever shall be entertained. 
 

14. The work shall be carried out in accordance with the best standards of workmanship and to 
the entire satisfaction of the Engineer-in-Charge. 
 

15.  The electrical installation shall confirm to all currently applicable ISI specification such as IS: 
732, IS: 3043, IS: 2309, IS: 3045 etc. with up to date amendments including relevant IEC 
regulation and Indian Electricity rules 1956 with up to date amendment. 
 

16.  Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule & Act. 
 

17.  For laying the new supplied cable, contractor shall take route approval in drawing from EIC 
same will be send to Civil Department for permission through proper channel for Civil Item 
like Road/Rail/RCC Crossing, 
 

18.  For High Mast, Foundation work shall be carried out under supervision of Civil Engineering 
Department. Necessary Drawing &amp; Material for foundation shall be approved from civil 
Engineering Department. 

19.  The Tenderers shall quote the rate for cable lying, which shall include the, cable tagging, 
dressing, end termination, appropriate size of glands &amp; ferrule work as per requirement 
etc. 

20.  All wiring, shall be concealed/Surface as per specification & LED fittings will be surface 
mounted Bulk Head, hence at the time of CIVIL work , firm shall be planed accordingly & 



continues touch with EIC, For concealed wiring / Points/ sub Ckt. /location of LED fitting, 
LPP/Meter/DB, otherwise firm shall be responsible for any untoward situation &amp; no 
claim what-so-ever shall be entertained 

21. Queries about the Technical Data 
The Engineer-in-Charge will clarify queries on the Technical Data. 
 

22. Instructions 
The contractor shall carry out all instructions of the engineer or his nominee which comply 
with applicable laws where the site is located 
 

23. Safety 
The Contractor shall be responsible for the safety of all activities on the Site. 
 

24. Quality Control 
Identification of Defects 
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 
Contractor to rectify the Defect. 
 

25. Employer’s right of Rejection: 
The employer shall reserve the right to reject a part portion or consignment thereof within a 
reasonable time after actual delivery thereof at the place of destination, if consignment is 
not in all respects in conformity with terms &amp; conditions of the contract whether on 
account of any loss, deterioration or damage before dispatch or delivery or during transit or 
otherwise whatsoever. 
 

26. Removal of Rejected goods: 
Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 
return to the contractor at the risk and cost of the contractor by such mode of transport as 
the Engineer-in-Charge may select or dispose off such material at the contractor’s risk on his 
account and retain such portion of the sale proceeds as may be necessary to recover any 
expenses incurred in such disposals. 
 
 

27. Deviations: 
The bidder must read the tender document carefully and prepare the bid for submission. It 
is important to note that deviations, if any, must be brought out clearly in the technical offer, 
which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation statement 
submitted by the bidder does not contain any item, then it shall be construed that the 
bidder has accepted the same and no request from the Contractor, for any change, shall be 



accepted by DPA at a later stage. In any case, no change in specifications given in the tender 
agreement shall be permitted. However, only in unavoidable circumstances, DEENDAYAL 
PORT AUTHORITY may consider such requests from the Contractor, provided the Contractor 
submits its request with adequate justification. 
 

28. Approvals: 
The Executive Engineer (E) shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for the Contract and 
Drawings, if any to be furnished by the Contractor to Executive Engineer (E) for approval. 
Any corrections to be suggested by Executive Engineer (E) in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 
 

29.  Engagement of Labour: 
The contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 
 

30.  Registers to be maintained at site. 
1. Site order Book:  

A site order book is to be maintained by the contractor at the site. The work orders and 
instructions written in the site order book shall be deemed to have been legally issued to 
the contractor shall sign each entry in the site order book as a token of his having seen 
the same. The site order book shall be property of the Board and shall be handed over to 
the Engineer- in-charge of the work in good condition on the completion of the work or 
whenever required by the Engineer-in-charge or his authorized representative. 

2. Hindrance Register:  
Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by the 
Engineer In Charge at the site. The contractor shall sign each entry in the hindrance 
Register as a token of his having seen the same. The Hindrance Register shall be 
property of the Board. 
 

31.  Indian Dock Safety Regulations: 
 Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 
 

32.  Labour License: 
The contractor will have to obtain License from Assistant Labour Commissioner (ALC), 
Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any day 
during execution of work. 
 

33. Payments Terms for Electrical Part: 



All payments shall be made in Indian rupees unless specifically mentioned. 
(i) 70% payment will be released after receipt of material at site in good condition, after 

obtaining insurance cover as per tender condition and after inspection & acceptance 
of material by DPA. 

(ii) 20% of item rate after completion of erection, installation, testing and commissioning 
etc. and 90% of item rate for item covers only laying/fixing etc.  

(iii) 10% will be released after successful completion of whole work and handing over to 
DPT. 

 
34.  Valid Electrical Contractor license: The contractor / Sub Contractor shall have valid electrical 

contractor’s license issued by their respective state for carrying out electrical work of nature 
involved in this tender. The contractor shall also have a valid Electrical Supervisor’s certificate 
of competency, issued from the Commissioner of Electricity, Energy & Petrochemical 
Department, (Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, 
Gandhinagar, Government of Gujarat or equivalent authority from the other 
states/centralGovt. 
 

35.  Guarantee: 
35.1 The guarantee period shall be valid up to 12 (Twelve) months with effect from the date 

of Completion of work by DPA. 
35.2 The Contractor shall give guarantee to the Board that the goods and services under this 

contract will comply strictly with the contract, shall be first class in every particular case 
and, shall be free from defects. The Contractor shall further give guarantee to the Board 
that all materials, equipment and the supplies furnished by him will be new and fit for 
their intended purposes. 

35.3 The Board shall promptly notify the Contractor in writing of any claim arising under this 
guarantee. Upon receipt of such notice, the Contractor shall promptly repair or replace 
the defective goods and/or services at no cost to the Board. If the Contractor, having 
been notified, fails to rectify the defects in accordance with the contract, the Board may 
proceed to take such remedial action as may be necessary, at the Contractor’s risk and 
cost. 

 
36.  Insurance: 

36.1 The contract shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 
a) Loss of or damage to the works, plan and materials 
b) Loss of or damage to equipment 
c) Loss of or damage of property (except the works, plant, materials and     equipment) 

in connection with contract, and 
d) Personal injury or death 
 



36.2 All the materials shall stand insured from the time of arrival at site till commencement of 
erection against fire, pilferage, damage and against natural calamities for the value of 90 
of each item. 

36.3 During erection and till the work is completed and satisfactory taken over by the DPA 
after testing the materials shall stand covered by suitable erection insurance also for the 
value of 110% of the item. The charges for the insurance shall be borne by the 
Contractor. 

 
37.  The contractor shall not deposit any materials at such a place that may cause 

inconvenience to the public or staff or nearby offices. 
 

38. The Contractor shall execute the work in such a way that not to cause inconvenience to the 
public or staff or nearby offices and not to cause hindrance to traffic. Necessary barricading 
shall be done by the contractor at his own cost if required. 
 

39.  For the purpose of measurements, the method prescribed in standard code of 
measurements of the concern work shall be applicable. 

 
40.  All tools, plants, scaffolding ladder etc. and other machinery etc. required temporary for the 

purpose of execution of work will have to be arranged by the contractor at his own cost and 
storing of such tools, plants etc. will have to be made by him. 
 

41.  All the rules and regulations governing DPA will be applicable. 
 

42.  After completion of the work, the site should be neatly cleaned by the contractor. 
 

43. The contractor shall ensure not to cause any damages to the port properties in the vicinity 
of work site during execution of work. If any damage occurs due to workmen/ machinery of 
the contractor, the contractor has to make good the loss / damage at his cost. 
 

44.  All the work shall be carried out to the entire satisfaction of Engineer in Charge. 
 
 
 
 
 
Signature & Seal of Contractor                                            Executive Engineer (E) 
                                                                                             Deendayal Port Authority 

 
 
 
 



 
Name of Work: Construction of new Seafarer's building at Kandla – Electrical Part 

 
TECHNICAL SPECIFICATIONS 

 
Part A - Electrical Work 

 
1. Technical Specification for Item No. 1: 

This includes Point wiring for Light / Bell with    2-1.5 sq.mm  & earth wire of 1.5 sq.mm 
(Green) both are of ISI marked 1.1 KV grade FRLS PVC insulated multi strand copper wires up 
to 10 Mtr length , in below type of pipe erected  with 6A Modular type switch / bell push & 
accessories and earth continuity  of following type, erected on PVC / Metallic/Wooden box, 
single mounting base frame  covered with textured/metallic/white front plate modules 
erected on /  in wall / ceiling as per pipe erected, with necessary Lamp holder/ceiling rose / 
H.D. Connector as directed. 
(a) with medium class Rigid PVC pipe and accessories erected concealed in  wall/ceiling 
complete and as directed by Engineer-in-charge 
 

2. Technical Specification for Item No. 2: 
This includes Point  wiring  for  Tissino  /  Modular  secondary  light point with 2-1.5 sq.mm    
& earth wire of 1.5 sq.mm (green) both are of ISI marked 1.1 KV grade FRLS PVC  insulated  
multi  strand  copper  wires,  in  below type  of   pipe  to  be  erected   complete  with  earth 
continuity  and  necessary  connection  with  primary light  with  accessories  erected  on   
Metal  /   PVC  / wooden     box     covered     with     3     mm     thick PC(Polycarbonate)   /   
Acrylic   sheet    for   open   / concealed  wiring.  with  necessary  Lamp  holder  / ceiling rose 
/ H.D. Connector as directed. 
Note:- Maximum up to 6 mtrs length, excess will be considered as  Mains for Secondary 
Point. 
(a) with medium class Rigid PVC pipe and accessories erected concealed in  wall/ceiling 
complete and as directed by Engineer-in-charge. 
 

3. Technical Specification for Item No. 3: 
This includes Point wiring for FAN with 2-1.5 sq.mm  & earth wire of  1.5  sq.mm  (Green)  
both  are  of  .ISI  marked  1.1 KV Grade  FRLS PVC insulated multi strand copper wires  up  to  
10  mtr  length,  in  below  type  of  pipe erected  with 6A Modular type switch and hum free 
EME   step  type  electronic  fan  regulator   mounted and   accessories  with  earth  
continuity  of  following type erected on PVC / Metallic/Wooden box, single mounting        
base        frame        covered        with textured/metallic/white   front  plate modules erected 
on  /  in  wall  /  ceiling  as  per  pipe  erected.  with necessary ceiling rose / H.D. Connector 
as directed. 
(a) with medium class Rigid PVC pipe and accessories erected concealed in wall/ceiling 
complete and as directed by Engineer-in-charge. 



 
4. Technical Specification for Item No. 4: 

This includes Point wiring for Two Way Controlled Light Point with 2-1.5  sq.mm   &  earth  
wire  of  1.5  sq.mm  (green) both  are  of ISI  marked  1.1  KV  grade  FRLS  PVC insulated 
multi strand copper wires erected in below type  of  pipe  with  6A  Modular  type  switches  
and following  type  of  accessories  erected  on  PVC  / Metallic/Wooden  box,  single  
mounting  base  frame covered  with  textured  /  metallic/white  front  plate modules  
erected  on  /  in  wall  /  ceiling  as  per  pipe erected.   with   necessary   batten/angle   
holder   or ceiling rose or H.D. Connector as directed. 
(a) with medium class Rigid PVC pipe and accessories erected concealed in wall/ceiling 
complete and as directed by Engineer-in-charge. 
 

5. Technical Specification for Item No. 5: 
This includes Point wiring for Individual Plug with  & earth wire of 1.5 sq.mm (Green) both 
are of ISI marked 1.1 KV grade FRLS PVC insulated multi strand copper wires up to 10 mtr 
length, in below type of pipe erected  complete with Modular type switch & 5 pin Plug  
erected on PVC / Metallic/Wooden box covered with appropriate front plate modules 
erected on / in wall / ceiling as per pipe erected with following type of accessories [II]  For  
16A  Plug  and  16  amp  switch   with  2-2.5 sq.mm Cu. Wire from mcb db board. 
(a) with medium class Rigid PVC pipe and accessories erected concealed in  wall/ceiling 
complete and as directed by Engineer-in-charge. 
 

6. Technical Specification for Item No. 6: 
This includes Point wiring for Individual Plug with  & earth wire of 1.5  sq.mm  (Green)  both  
are  of  ISI  marked  1.1 KV grade  FRLS  PVC  insulated  multi  strand  copper wires  up  to  10  
mtr  length,  in  below  type  of  pipe erected  complete with Modular type switch & 5 pin 
Plug    erected   on   PVC   /   Metallic/Wooden   box covered    with    appropriate    front    
plate    modules erected on / in wall / ceiling as per pipe erected with following type of 
accessories. [I] For 6A Plug and 6 a switch  with 2-1.5 sq.mm Cu. Wire from nearby 
switchboard/mcb db board.  
(a) with medium class Rigid PVC pipe and accessories erected concealed in  wall/ceiling 
complete. 
 

7. Technical Specification for Item No. 7: 
This includes Point wiring for on board Looped Plug with 6A Modular type switch & 5 pin 
socket erected on PVC / Metallic/Wooden box, single mounting base frame covered with 
textured / metallic/white front plate modules erected on / in wall / ceiling with following 
type accessories and as directed by Engineer-in-charge. 
 

8. Technical Specification for Item No. 8: 
This includes Providing & erecting Switch board for Computer or electric  apparatus  
consisting  of   following  modular type  accessories   mounted   with    PVC    /  Metallic 



concealed/open   box   with   single   mounting   base frame  covered  with  textured/metallic  
/white  front plate, modules  erected  with  necessary  connections as directed. 
(a) 1 no. 6A/16A universal plug-switch  combined.  
(b) 3 nos. 6A Switch 
(c) 3 nos. 6A 5 pin Plug     
For Modular Type Accessories and as directed by Engineer-in-charge. 
 

9. Technical Specification for Item No. 9: 
This includes Providing     following     type     of     Modular     Type Accessories  mounted  
with  PVC  /  metallic/Wooden box,   single   mounting   base   frame   covered   with 
textured   /   metallic/white   front   plate ,   modules erected   with  necessary  connections  
as  per  site situation and as directed by Engineer In charge. 
(a)  Computer  RJ-45 socket  

 
10. Technical Specification for Item No. 10: 

This includes Supplying & erecting approved make LAN cable of following size in existing 
pipe and as directed by Engineer-in-charge. 
 

11. Technical Specification for Item No. 11: 
This includes Providing     following     type     of     Modular     Type Accessories  mounted  
with  PVC  /  metallic/Wooden box,   single   mounting   base   frame   covered   with 
textured   /   metallic/white   front   plate   ,   modules erected   with  necessary  connections  
as  per  site situation directed by Engineer In charge. 
(a) Two Pin/RJ-11 Telephone Socket 
(b) For One Gang  
 

12. Technical Specification for Item No. 12: 
This includes Supplying  &  erecting  approved  make  Telephone Cable  electrolytic  copper  
conductor  PE  insulation twisted  in  two  pairs,  &  wrapped  with    FRLS  PVC tape  &  
sheathed  with  FRLS  PVC  or  HFFR  outer Jacket suitable for telephone wiring & confirming 
to C-DOT erected in existing pipe. of following size of conductors    &    nos.of    pairs.    With    
necessary connections. 
(a) Conductor Size 0.5 mm Unarmoured  Two Pairs 

 
13. Technical Specification for Item No. 13: 

This includes Providing & erecting main Distribution (MDF) indoor type, back  mounted  
frame  as  per  DoT  standard approved with krone strips. 
(a) Suitable for 20 pair 

 
14. Technical Specification for Item No. 14: 

This includes Providing     following     type     of     Modular     Type Accessories  mounted  
with  PVC  /  metallic/Wooden box,   single   mounting   base   frame   covered   with 



textured   /   metallic/white   front   plate   ,   modules erected   with  necessary  connections  
as  per  site situation and as directed by Engineer In charge. 
(a) TV Co-axial Socket outlet 

 
15. Technical Specification for Item No. 15: 

This includes Providing & Erecting approved make following size of   TV   Co-axial   flexible   
cable   comprising   inner conductor of solid bare copper insulated with Foam PE   &   
Secondary   conductor   made   of    poly   - Aluminium   film   bonded   Al.   Braids   @   
suitable coverage      overall    sheathed    with    black    PVC insulation. 
(b) RG-6 

 
16. Technical Specification for Item No. 16: 

This includes providing   and   erecting   Mains   with   ISI   marked, 1.5KV  grade  electrolyte  
multi  stranded,  annealed copper conductor with heat resistant PVC insulated conforms  to  
IS  694,  IEC  -  227  erected  in  existing pipe of  following size (Specifically for control panel, 
relays, power switchgears, motor starters & control wiring)  with  required  size  of  copper  
lugs,  nuts  and bolts if required. 

(a) One wire 10.00 sq. mm  
(b) One wire 16.00 sq. mm 
(c) One wire 25.00 sq. mm 
(d) One wire 35.00 sq mm 

 
17. Technical Specification for Item No. 17: 

This includes Providing  and  erecting  Mains  with  1.1  KV  grade FRLS  PVC  insulated  ISI  
marked  stranded  Copper conductor   wire   in   following   type  of   pipe    to  be erected  
concealed  in  /flushed  on  wall/ceiling,  with 1.5 sq. mm copper conductor FRLS PVC 
insulated stranded wire of green colour for earth continuity offollowing size.  
(A)   With   medium   class   Rigid   PVC   pipe   and accessories  
(a) 2 wire 1.5 sq. mm 
 

18. Technical Specification for Item No. 18: 
This includes Providing  and  erecting  Mains  with  1.1  KV  grade FRLS  PVC  insulated  ISI  
marked  stranded  Copper conductor   wire   in   following   type  of   pipe    to  be erected  
concealed  in  /flushed  on  wall/ceiling,  with 1.5 sq. mm copper conductor FRLS PVC 
insulated stranded wire of green colour for earth continuity of following size.  
(A)   With   medium   class   Rigid   PVC   pipe   and accessories   
(b) 2 wire 2.5 sq. mm 
 

19. Technical Specification for Item No. 19: 
This includes Providing   and   erecting   ISI   mark   Medium   class RIGID PVC PIPES of 
following size complete to be erected on/in wall or ceiling  erected with necessary PVC  



fittings  &  Junction  boxes  fixed  with  adhesive solution  &  Clamps  with  following  dia  of  
pipes,  in approved manner as directed. 
(a) 25 mm 

 
20. Technical Specification for Item No. 20: 

This includes Providing   &   erecting   PVC   Corrugated   Flexible Conduit   with   required   
nos.   of   coupling,   PVC bushes,   Check-nuts   etc.   complete   of   following sizes. 
(a) 25 mm 

 
21. Technical Specification for Item No. 21: 

This includes Providing   and   erecting   Sheet   Steel   powder coated MCB distribution 
board - flush / surface mounted  fitted  with  busbar,  neutral  link,  earth bar  and  DIN  rail,  
Conforms  to  IS  8623-1  &  3, IEC   61439-1   &   3   without   MCB   to   house appropriate 
nos. of  MCBs. (The DBs  should be used  of  same  company  of  MCB  to  be  used) suitable 
for 
(A) single phase incoming and horizontal single phase outgoing 
(b) sheet steel double door (IP-43)  
(ii)6 way 

 
22. Technical Specification for Item No. 22: 

This includes Providing   and   erecting   Sheet   Steel   powder coated MCB distribution 
board - flush / surface mounted fitted with  busbar,  neutral  link,  earth bar  and  DIN  rail,  
Conforms  to  IS  8623-1  &  3, IEC   61439-1   &   3   without   MCB   to   house appropriate 
nos. of  MCBs.(The DBs  should be used  of  same  company  of  MCB  to  be  used) suitable 
for 
(B)  three  phase  incoming  and  single  phase horizontal  type  outgoing   Per  phase  
isolation type (PPI)  
(b) sheet steel double door  
(iv)12 way 

 
23. Technical Specification for Item No. 23: 

This includes providing and erecting of following accessories with ISI Mark in existing box for 
various applications & protection and as directed by Engineer-In-charge. 
(i) 6 to 25A SP MCB 
(ii) 6 to 25A DP MCB, 10KA, B curve 
(iii) 63A FP MCB, 10KA, C curve 
(iv) 25A DP RCCB, 30mA. 10 KA 
(v) 63A DP ELCB, 30mA. 10 KA 

 
24. Technical Specification for Item No. 24: 

This includes supplying  and  erecting  triple  pole  &  neutral 440V  /  500V  panel  mounting  
Copper  Busbars with  four  equal  Nos.  of  electrolyte  bus  having current   density   not   



more   than   1.6   Amp.   / sq.mm  (Rated  current  /  cross  section  area) duly  wrapped  
with  colour  insulating  tape  for phase  sequence  of  following  current  carrying capacity,   
erected   with   necessary   bus   bar supports /insulators, main cable socket to each bar,   
erected   in   existing   cubical   panel   with necessary  connections. 
(a) Suitable for 200 Amp. capacity 

 
25. Technical Specification for Item No. 25: 

This includes providing  and  erecting  following approved  make   moulded   case   circuit   
breaker,   415 V, having  normal  current  rating  up  to  25  A  to 100A  with  Fixed  thermal  
&  magnetic  release suitable to work on A.C. supply 50 c/s with all internal connections, 
spreader tinned copper & complete    erected    in    existing    16    G.M.S. housing. 
(i) 25 to 100A, 4P MCCB, 25 KA with fixed Thermal  &  magnetic  release 
(ii) 200A, 4P MCCB, 35 KA with variable Thermal  &  magnetic  release 
(iii)  

 
 
26. Technical Specification for Item No. 26: 

This includes supplying & erecting approved make Four Pole 415V change over switch 
interior for panel mounting with operating mechanism A.C.23 duty confirming to IS for 
following. 
(a)200A     

 
27. Technical Specification for Item No. 27: 

Providing   &   erecting   weather   proof,   dust   & vermin   proof,   floor   mounted   front   
operated indoor type  cubical panel board necessary IP- 42 and above protection   as per 
approval from engineer-in-charge  made  from  14  SWG  thick CRC  M.S.  sheet  for  outer  
body  &  doors,  16 SWG    thick    CRC    M.S. sheet    for    internal partitions     with     
necessary     accessories, supporting   angles/   flats   channel including cutting,  bending,  
drilling,  welding,  riveting  with internal    partitions    &    cable    alley    as    per 
requirements    &    instruction    of    engineer-in- charge with erection of supplied   switch   
gears,   BUSBARS,    suitable size  of  inter  connecting  PVC  copper  wire  / copper-
aluminium strips, rubber grommets, rib, bakelite    control    fuses/MCB    for    measuring 
instruments, earth bus & earth bolts, foundation flange  -  bolts-base  Plates,  sufficient  nos.  
of hinged       doors,       handles       with       locking arrangement and rubber gasket, heavy 
duty end terminal connection, danger notice board, necessary ventilation, earthing strip 
complete.   The   Panel   shall   be   painted   with epoxy powder coating (The  rates  excludes  
the  cost  of  switchgears, bus  bars,  inter  connecting  mains   &  Copper Aluminium   strips,    
meters,   Fuses   etc.   The dimension  shall  be  measured  excluding  base beams)   The   
panel   shall   be   supplied   with following      approved      manufacturers      with following 
size. 
(a)  The  standard  companies  switch  gear  shall be   used   and   only    manufacturers   at   

CPRI approved factory.  



(I)    with 350mm depth board 
 
28. Technical Specification for Item No. 38: 

This includes providing,   erecting,   fabricating   the   M.S. structure  for    indoor type  
cubical panel board as     per     requirement     on     site incorporating       proper       size       
of       M.S. angles, square, round,    flats,    bars,    channels, sections     complete    with    
cutting,    welding, grinding  &  finishing  duly  painted  with  one  coat of   red   oxide    with   
erection   on   site   as   per direction  of  engineer  in  charge  with  necessary grouting,   
cementing,   plastering   &   finishing complete. 

 
29. Technical Specification for Item No. 29: 

This includes providing and erecting multifunctional meter suitable for application of Power 
monitoring and showing measurement  of following Voltage, Frequency, Apparent energy, 
Apparent power, Active and reactive energy, Active and reactive power, Average voltage 
Vavg, Peak demand power PM, QM, SM, Demand power P, Q, S, Apparent power S, S1, S2, 
S3, Unbalance current, Power factor and displacement PF (signed, four quadrant), 
Calculated neutral current, Active, reactive, apparent energy (signed, four quadrant), Active 
power P, P1, P2, P3, Voltage U21, U32, U13, V1, V2, V3, Phase currents, Average current Iag, 
Peak demand currents, Reactive power Q, Q1, Q2, Q3, Demand current I1, I2, I3, [Us] rated 
supply voltage 40...300 V AC 45...65 Hz, 40...300 V DC, Network frequency 50 Hz, Type of 
network 3P, Display type 7 segments LED, Display colour Red, Messages display capacity 3 
fields of 4 characters, Display digits 12 digit(s) - 14.2 mm in height. 

 
30. Technical Specification for Item No. 30: 

This includes supplying and erecting approved make suitable panel   indicator  LED   type   
lamp,   lens   cover, complete erected with necessary connections. 

 
31. Technical Specification for Item No. 31: 

This includes providing & erecting  L.T. Current Transformer with  bar  primary  50/5  to  
1000/5  ratio  15  VA burden   erected   in   existing   CRCA   box   duly secured  with  
insulating  materials  connected  to the meter. 

 
32. Technical Specification for Item No. 32: 

This includes supplying   and   erecting,   commissioning   and testing  of  Diesel  Generating  
set   confirming  to IS:  4722:1968  &  BS:5514   having  continuous rating,   3   phase,   415   
volts,   50   cycles   A.C. supply    comprising    of    a    totally    enclosed air/water   cooled   
diesel   engine   with   multi- cylinders developing suitable BHP not less than following   
capacity    at   1500   RPM   with   10% overload for one hour in 24 hours with standard 
accessories like fly wheel, lubricating oil cooler, "A" class governor, heavy duty fuel  wheel  
and lubricating oil filter, oil bath air filler, lubricating oil   pressure   gauge,   end   exhaust   
manifold, standard set of tools with adjustable spanners, screw   drivers,   cylinder   head   to   
cover,   joint cylinder head to exhaust, element lube oil filter, 12/24   volts   electric   starting   



equipment complete   with   standard   heavy   duty   battery, dynamo,  cut-outs,  ammeter,  
necessary  wiring, pressure  gauge,  starter  etc  and  heavy  duty Residential  type  exhaust  
silencer  and  vertical hot air duct both logged   with   asbestos   rope,   save   oil   trays, 
exhaust   piping   of   required   length,   standard wall/floor mounted fuel  with level  
indicator and piping  and   drip  proof  alternator,  self  excited, self regulated, screen 
protected, with excitation system, capable of delivering the rated system output at 415 
volts, 3 phase, 0.8 PF, 50 Hz, 4 wire,  running  at  1500  RPM,  conforming  to  IS- 4722- 1968 
with voltage regulation      +/- 5% of rated voltage from no load to full load. Both the engine  
and   alternator   fitted   on   a   common fabricated  steel  base  plate  with  antivibration 
mounting    engine          and    alternator    both connected   to   each   other   by   flexible   
flange coupling  and  with  floor/wall  mounted  control panel  box  comprising   of  
voltmeter  ammeter, selector   switches,   ACB   /   MCCB   /   MCB   of adequate capacity, 
indicator lamps duly wired with HRC fuses. The alternator  &  control  panel  shall  be  
connected with provided suitable capacity armoured cable and complete with Acoustic 
enclosure (canopy) made  out  of  16  SWG  CRCA  Sheet,  sound absorbing  material 
Rockwool  of  64  density  & 100 mm thick conforming to IS:8183 / PU Foam of  40  Density  -  
at  least  40  mm.  The  resin bonded   rockwool   covered   from   inside   the canopy by 
perforated sheet with 3/4 mm holes, sound level not more than 75 dB at a distance of   1   
mtr,   as   per   PVCT   norms.   Erection, commissioning  and  satisfactory  testing  as  per 
requirement with first filling of fuel, oil, etc. with guarantee / Warrantee  of  complete 
system  for Two   years   &   with   obom    Electrical    Inspector.    The Capacity and Ratings 
of DG sets are as below. 
(a) Continuous rating of 100 KVA ,BHP not less than 126 BHP 

 
33. Technical Specification for Item No. 33: 

This includes providing  &  erecting   approved   make   AMF control  panel  suitable  for  
following  size  of   3 phase,    415    V,    50    cycles,    A.C.    diesel generating  set  complete  
of  scope  as  detailed below and as directed by Engineer-in-charge: 
1)  Power        module:         A        pair        of  electromechanically  interlocked  contactors  

(for mains    &    generator)      Overload    relay    for generator contactor Neutral 
contactor for mains and generator Power socket for connections. 

2)  Control and metering module: Line voltage monitor. Generator voltage monitor 
Ammeter 3 items     attempt     start     facility.     Air     circuit breakers/MCB/MCCB   
of   suitable   rating   for auto/manual   operation.   Auto/manual   switch. Emergency  
stop  push  buttons.  Manual  start push   button   frequency   meter.   Engine   hour 
meter. Two earthing studs. 

3)  Protection module: The engine  shutdown in the unlikely event of Low lube oil 
pressure High cylinder head temperature. V belt failure. 

4)  Indicators with alarm Load on generator. 
5)  Indicators Load on mains Engine fails to start 

Emergency stop battery charger.  
The AMF Panel of following capacity 



(a) AMF Control Panel for100 KVA/125 KVA3 phase DG Set 
 
34. Technical Specification for Item No. 34: 

This includes providing  and  erecting  metallic  vitrified  danger notice  board  as  per  
language  suggested  by engineer-incharge   for   MEDIUM   VOLTAGE installation to be 
erected as per IS-2551. 

 
35. Technical Specification for Item No. 35: 

This includes providing     following     type     of     Modular     Type Accessories  mounted  
with  PVC  /  metallic/Wooden box,   single   mounting   base   frame   covered   with 
textured   /   metallic/white   front   plate,   modules erected   with  necessary  connections  
as  per  site situation directed by Engineer In charge. 
(a) Blank Plate Single 

 
36. Technical Specification for Item No. 36: 

This includes providing and erecting approved  make  Earth fault    Relay    suitable    to    
mount    with    inter connection    suitable    to     following    size    of moulded case circuit 
breaker having CT ratio  & MCCB rating as following along with  shunt trip 220V   AC   with   
all   internal   connections   & complete erected in existing  M.S. housing. 
(a) 125 A -200 A , CT Ratio 1/200 

 
37. Technical Specification for Item No. 37: 

This includes providing and erecting XLPE(IS:7098)(I)-88 ISI armoured cable      multistrand 
Aluminium conductor  for   1.1  KV  to  be  laid   on  wall  with necessary clamps or in existing 
trench  / pipe of following size of cables. 
(a) 4 core X 4 Sq. mm 
(b) 4 core X 6 Sq. mm 
(c) 4 core 16 Sq. mm 
(d) 4 core X 35 Sq.  mm  
(e) 4 core X 120 Sq. mm  

 
38. Technical Specification for Item No. 38: 

This includes Providing  and,  fixing  heavy  duty  flange  type brass  cable  gland  with  rubber  
ring  for  PVC insulated  armoured  cable  complete  with  out going tails, insulating tape etc 
for following size of cables. 
(a) 4 core X 4 Sq. mm 
(b) 4 core X 6 Sq. mm 
(c) 4 core X 16 Sq. mm 
(d) 4 core X 35 Sq. mm 
(e) 4 core X 120 Sq. mm 

 
39. Technical Specification for Item No. 39: 



This includes solderless crimping type Aluminium lugs conforming to IS suitable for cable of 
following size evenly crimped with high pressure tool & connected to switchgear terminals 
with brass/cadmium plated nut bolts in an approved manner. 
(a) 1.5/ 2.5/4/6 Sq.mm   
(b) 16/25 Sq.mm.   
(c) 35/50 Sq.mm. 
(d) 120 Sq.mm. 

 
40. Technical Specification for Item No. 40: 

This includes Supplying & erecting earth pit of minimum bore dia.150mm    size    approved    
make    Earthing Electrode  consisting  Pipe-in-Pipe  Technology as per IS 3043-1987 made of 
corrosion free hot dipped  G.I. Pipes    having  Outer  pipe    dia  of 50mm having 80-200 
Micron galvanising, Inner pipe   dia   of   25   mm   having   200-250   Micron galvanising,  
connection  terminal  dia  of  12mm with constant ohmic value surrounded by highly 
conductive     compound     with     high     charge dissipation    suitable    for    following    
type    of applications   with   chamber   and   heavy   duty cover.  

(a) Approved make OEM has to submit test    certificate    including    value    of    earth 
resistance   of   installation   duly   stamped   and signed  by  agency  and  officer  Incharge  
has  to ensure    the    value    of    earthing    resistance mentioned  in  test  Certificate  &  
having  back filling  compound  of   

(b)    Inner  chemical  (CCM Compound)-   Resistivity:-   0.2   ohm   /   meter testing  as  per  IEC  
62561-2017,  Voltage  drop:< 1 volt at no load & dry form, Sulphar content: <2% 

(c)  Back    fill    Compound     :-    Earthing compound should be capable to retain moisture for  
long  time   Necessary  test  report  must  be submitted by Agency. 

(d)  For     Electrical      Installation     covering Transformer     Neutrals,     Lightning     arrester 
Earthing,    A.C.Plant    &    Sensitive    Computer System (like       Automation,       SCADA)       
i.e independent Earthing in normal soil. Length of Pipe : 3.00 mtrsBack filling Compound :2 
nos  Bags of 25 Kg. 

 
41. Technical Specification for Item No. 41: 

This includes providing  and  erecting  required  size  Copper strip    for    earthing    of    H.T.    
OCB    /    ACB/ Transformer, LT panel board, Motors etc. Using copper clamp. 

 
42. Technical Specification for Item No. 42: 

This includes providing and erecting Annealed bare Copper wire 8 to 16 SWG. 
 
43. Technical Specification for Item No. 43: 

This includes providing  &  erecting  Approved  make  Power Saving  50  Watt  Ceiling  Fan  
with  double  ball bearing ISI mark with Condenser 230 volt A.C. 50   Hz   1200   mm   sweep   
complete   having 3blades with aluminium blades with , canopy & 30  cm.  down  rod  
erected  with  earthing. (Make shall be approved by Engineer in charge). 

 



44. Technical Specification for Item No. 44: 
This includes supplying  and  erecting  19  /  20  mm.  nominal bore   Medium   Class   M.S.   
Pipe   down   rod erected   duly   painted   for   fan   complete   with proper insulation 
without leakage and earthing. 

 
45. Technical Specification for Item No. 45: 

This includes supplying  & erecting   fan hook box of   10 mm M.S. round bar bounded to the 
RCC bars up to 50mm length each side and pierced through a16  Gauge  M.S.  box  /  Heavy  
Duty  PVC  box complete   erected   concealed   in   Ceiling   with necessary finishing. 

 
46. Technical Specification for Item No. 46: 

This includes Providing  2.5mm.thick  laminated  acrylic  sheet to cover the fan hook or Fan 
box. 

 
47. Technical Specification for Item No. 47: 

This includes supplying and erecting approved make oscillating type bracket fan A.C. 23OV. 
50cy/s 400/450 mm sweep wall mounted with height adjustment and rotary tilting device 
complete with guard, flexible Core plug top complete erected with lead wires and as 
directed. 

 
48. Technical Specification for Item No. 48: 

This includes supplying & erecting approved make low noise decorative exhaust  fan  having  
square  frame ABS body with inbuilt lowers & square frame200mm with 1350RPM and as 
directed by Engineer-in-charge. 

 
49. Technical Specification for Item No. 49: 

This includes providing   recess   in   wall   or   window   frame suitable  for  erection  of  
Exhaust  fan  complete with plastering and colour washing to match the colour  of  the  wall  
or  window  complete  with expanded metal in order to render the fitting in accessible and 
the room water-proof. 

 
50. Technical Specification for Item No. 50: 

This includes supplying & erecting Stylish Exhaust fan for ceiling/ Roof Mounting with 
Automatic shutter to prevent foreign objects from entering High Suction: Powerful 100% 
copper motor ensures robust performance; Corrosion protection with rust proof body and 
blades Technical Specifications- Duct Size- 4 inch (100MM) / Cutout Size 8 Inch. (204MM X 
204MM). 2000 RPM, 49 Watts Suitable for Kitchen, Bathroom. Office, Shop, Living Room 2 
Year Limited Warranty You can easily get rid of bad odors, smokes, and fumes with the 
HEWA Exhaust Fan. It is made with a rust-proof body and blades to ensure durability and 
longevity. Made with top quality materials, craftsmanship and engineering, the HEWA 
Ventilation Fan is designed to offer superior ventilation in any space you choose to install to 



keep your living space cooler and more comfortable year-round while reducing expensive 
cooling bills. 

 
51. Technical Specification for Item No. 51: 

This includes supplying and erecting LED indoor fittings with LEDs  of  wattage    0.2    Watt    
to    0.5    Watt assembled  on  single  MCPCB,    with  housing used  as  a  heat  sink  shall  be  
made  of  thick sheet  Steel   conforming   to   IS: 513/CRCA/aluminium      pressure      die      
cast powder   coated   and   high   U.V.   &   corrosion resistance   with  diffuser   housed  in  
aluminium casted body with company mark/name 160V  to  270V,Power  Factor  more  than  
0.95, THD < 15 %, CCT  3000 K to 6500K, Luminaire efficacy> 85 lumens/watt , LED driver 
efficiency > 85 % (fitting       required       LM-79 & LM-80 Certificates)(NOTE:    Below    
description    have shown   ranges   of   Wattage   capacity   of   LED fittings. The  Engineer-in-
charge  may  select  any wattage capacity between the ranges shown.) and as directed by 
Engineer-in-charge. 

   (a)  Square/ Circular shaped Surface/Recessed Mount   Downlight   with   provision   for spring 
loaded mounting clips completeIP20  

(i) 16-20 watts, Surge-2 KV    
 
52. Technical Specification for Item No. 52: 

This includes supply & erecting Profile Light 5 Meter is a flexible and adaptable lighting 
system that offers a wide range of lighting possibilities for various settings High-Quality 
Illumination: With its advanced LED technology, the Profile Light delivers bright and uniform 
lighting (900 lumens/meter), ensuring excellent visibility and enhancing the overall 
atmosphere Easy Installation: The Profile Light features a user-friendly design that facilitates 
quick and hassle-free installation. It comes with super adhesive for easy and worry free 
installation Flexible Length: With a length of 5 meters, this lighting system can be easily 
adjusted and cut to fit different spaces, making it suitable for a variety of applications Wide 
Applications: The versatile nature of the Philips Profile Light makes it suitable for numerous 
applications, including residential spaces, commercial establishments, hospitality venues, 
and more. 

 
53. Technical Specification for Item No. 53: 

This includes Supplying & erecting Light Chandelier for Double Height area can be 
Customized as per Requirement. 

 
54. Technical Specification for Item No. 54: 

This includes supplying & erecting Approved make call bell indicator with buzzing sound and 
Red light indicating lamp with Red light button to  attend the call suitable for 240 v 50 c/s 
supply to be erected. 

 
55. Technical Specification for Item No. 55: 



This includes providing    &    erecting    water    cooler    having storage capacity 150 Ltr. & 
cooling capacity 150 Ltr. per hour @ an ambient temp  of  45˚  C. The outlet  temp.  of  the  
water  should  drop  by  15˚C within   a   hour,   The   water   cooler   should   be comprising  
of  hermetically  sealed  compressor, fan    motor,    condensing    unit,    water    tank 
surrounded  by  evaporating,  coil,  thermostats, relay etc. complete with necessary inlet & 
outlet connection.  The  body  of  water  cooler  will  be made from Stainless Steel. 

 
56. Technical Specification for Item No. 56: 

This includes Supplying submersible pump set suitable for bore of 100 mm. dia. or more 
having three phase motor capacity not more than 5 H.P. with following capacity and as 
directed by Engineer-in-charge. 
(A)  (16 stage) 140 to 180 LPM discharge at 96 to 69 mtrs. head respectively suitable for 

50mm dia. delivery pipe and as directed by Engineer-in-charge.  
 
57. Technical Specification for Item No. 57: 

This includes providing and erecting ISI marked PVC insulated PVC Sheathed  Flat flexible 
Submersible  copper cable approved make of  following Size.  

(a) 3 Core x 4 Sq. mm 
 
58. Technical Specification for Item No. 58: 

This includes providing & erecting open well horizontal mono block pump set with cast iron 
body, complete for  three phase submersible motor having 

(a)  1 H.P. single phase open well motor pump set  suitable for 185 LPM discharge @ 25 mtr. 
head, suitable for 32 mm dia. Delivery pipe with control panel and as directed by Engineer-
in-charge. 

 
59. Technical Specification for Item No. 59: 

This includes providing & erecting open well horizontal mono block pump set with cast iron 
body, complete for  three phase submersible motor having 

(a)  For  3  HP  3  phase  open  well  horizontal mono  block  pump  set  suitable  for  85  LPM  to 
270 LPM @ 11 mtr to 33 mtr head suitable for 50/65 mm dia delivery pipe and as directed 
by Engineer-in-charge. 

 
60. Technical Specification for Item No. 60: 

This includes supplying & erecting approved make Automatic liquid level controller 6A. with 
sensor testing as per instruction of Engineer in charge on site complete with wiring 
connection with existing wires, with copper conductor from pump to upper and lower tank. 

 
61. Technical Specification for Item No. 61: 

This includes supplying & erecting approved make motor control cubical panel [Star delta] 
made from 16G CRCA sheet duly epoxy powder painted inside and outside with hinged 
doors and locking with suitable size of ON - OFF isolator (AC 3 / 23 duty) main fuses. Digital 



volt and current meter (in a single unit) with micro controller based control unit and current 
sensing single phasing preventer electronic overload protection, over voltage 
(Programmable) protection and under voltage (Programmable) protection, prod less dry run 
protection programming facility for setting of all parameter like overload current, high 
voltage limit, low voltage limit, dry run limit with digital indication on seven segment LED 
display for any fault like over load, high voltage, low voltage, dry running single crimped, 
electronic star delta timer, feather touch start / stop push buttons to be erected on angle 
iron frame. Grouted on wall the contactors will be of L& T, Siemens, BCH make only) 

(a)  DOL up to 5.0 H.P. 
 
62. Technical Specification for Item No. 62: 

This includes supplying and erecting approved make Conical Pole (Medium Duty) Made from 
HR sheet steel. The pole should be made as per IS. and shall be coated with hot dip 
galvanizing as per IS 2629/2633/4759, with required base plate and integral Junction box 
consist of terminal plate of min 6mm Hylam sheet, standard profile 35mmX7.5mm Din-Rail 
for MCB Mounting, stud type terminal and arrangement for cable terminations as erected 
on suitable foundation (included) with necessary GI nut-bolts/J-Bolts. as per details given by 
manufacturer considering site requirement. The length of poles are as below. 

(a) 5 Mtr. Long 70 mm Top X 145 mm bottom dia, 3 mm thickness. 
 
63. Technical Specification for Item No. 63: 

This includes providing 1:2:4 cement concrete foundation & 70 % PCC from bottom including 
excavation for the  pole  of  size  45  x  45  x  100  cm.  Deep  in below ground level with 
plinth of 45 cm x 45 cm (or 45 cm dia x 45 cm) high upper ground level with necessary curing 
and finishing in approved manner. 
(for 4 & 6 mtr pole) 

 
64. Technical Specification for Item No. 64: 

This includes providing and erecting street light pole bracket comprising   main   B   Class   
MS   pipe   of   4.2 cm/require  outside  dia.  complete  with  suitable B    Class    M.S.    sleeve    
tubing    of    approx. 45cms.length   and   suitable   for   76.5   mm   / 80mm. / require size 
pole top having sufficient fasteners  for  fixing  the  brackets  and  having spread of 1 mtr. 
length with suitable rise as per site    condition    &    suitable    welded    stiffener reducer  
and  nipple  with  check  nut  complete painted  with  one  coat  of  Red  oxide  /  PU  base 
primer  and two coats of Aluminium / PU paint. paint with following nos of arms. 

(a) Single Arm bracket 1 Mtr 
 
65. Technical Specification for Item No. 65: 

This includes supplying  &  erecting   approved  make   SMC press  moulded  composite  FRP.   
loop-in, loop- out   approx.   2mm   thick   box   complete   with Bakelite connector strip 
5way(3P+N+E),DIN rail for   mounting   mob    &   hinged   doors   as   per requirement having 



locking arrangements with mounting clamp with   nuts,  bolts  &  washers suitable    for    
erection    on    pole    with    cable clamps& earth bolt of following size of box. 

(a) 300mm x 200mm x 100mm  [deep] 
 
66. Technical Specification for Item No. 66: 

This includes supplying and erecting LED street light / Flood light   fittings   with   High   
power   White   LEDs wattage  of  3  Watt  and  above  assembled  on single  MCPCB,  
efficiency  more  than  130  lm/w and   corrosion   free   High   pressure   die   cast aluminium  
housing  with  smooth  finish  powder coated  and  heat  sink  extruded  aluminium  with 
diffuser  and  Polycarbonate  optics/  lenses,  with toughened   glass    with   company   
mark/name engraved  or  embossed  160  to  270 V, Power Factor  more  than  0.95,  THD  <  
10  %,  CCT 3000    K    to    5700K,Uniformity    ratio    >0.45, Luminaire   efficacy>   100   
lumens/watt  LED driver  efficiency >  85  %.(fittings required LM-79     &     LM-80     
certificates). 
(NOTE: Below description   have   shown   ranges   of   Wattage capacity of  LED  
fittings. The  Engineer  incharge may  select  any  wattage  capacity  between  the ranges 
shown.) 
(a)  Street  Light  (IP-65),  Surge  protection -4KV integral   and   ,Light   must   have   440VAC   

linesupply with over-voltage protection. 
(i)  above 36 to 48 watts  and as directed by Engineer-in-charge 
 

67. Technical Specification for Item No. 67: 
This includes providing and fixing Terminal board of size 5.0 x  127  x  152.4  mm bakelite  
sheet  with  suitable brass  studs  with  nuts,  washers  and  clamps  of size 25mm x 3mm 
suitable for pole painted with one coat of red lead paint. 

 
68. Technical Specification for Item No. 68: 

This includes supplying & erecting approved make Digital time switch    having    lithium    
cell    6    years operative    and    operate    battery    backup    1 channel day clock with 14 
memory programme, suitable to operate on 240V + 5%, 16A with, floating contacts 
Minimum switching setup time1 minimum   & LCD  display.  Also comprised permanent   
ON/OFF   switching.   Programming switches &  housed  in  fire  proof  thermoplastic 
enclosure   &   transparent   cover   erected   as required with necessary connection erected 
as directed. 

 
69. Technical Specification for Item No. 69: 

This includes supplying   &   erecting   power   contactor AC3 duty for time switch complete 
erected and as directed by Engineer-in-charge. 

(a) 2 pole 250V 32 Amp. 
 

70. Technical Specification for Item No. 70: 



This includes supplying and erecting Flexible PVC insulated multi strand multi core 1.1  kv  
grade  ISI  marked  copper wires of following size to be erected and as directed. 

(a)  1.50 Sq.mm 3 core round PVC sheathed 
 
71. Technical Specification for Item No. 71: 

Supplying and erecting B class Galvanized iron pipe having  smooth  finished  bore  of  the  
pipe on both ends erected  nuts and bolts  along the pole   /   wall   shaping   the   pipe   as   
per   site requirement. Pipe dia as following. 

(a)  40 mm dia. 
 
72. Technical Specification for Item No. 72: 

This includes providing  and  erecting  Pipe  type  earthing  with 40 mm dia 2.5 mtr long 'B' 
grade G.I. pipe with necessary  coupling  buch  buried   in  specially prepared  earth  pit  &  
G.I.  earth  wire  of  8 SWG erected & connected as directed (For panel) 
For using salt  and charcoal  / coke  as required for pipe type earthing. 

 
73. Technical Specification for Item No. 73: 

This includes providing   &   laying   approved   make    Double walled       corrugated       
pipes       (DWC)       of polyethylene(conforming  to  IS  14930  II  )with necessary  connecting    
accessories   of   same material at required depth in existing trench  for laying  of   cable  
below  ground   /  road  surface for enclosing cable. 

(a) 50 mm outer dia 
 
74. Technical Specification for Item No. 74: 

This includes providing  &  erecting  240  V  MCB  double  pole switch for lighting Load (B 
Curve) having 10 KA breaking  capacity  &  confirms  to  IS  :  8828  in existing box having 
following capacity and as directed by Engineer-in-charge. 

(a)  6 to 32 Amp 
 
75. Technical Specification for Item No. 75: 

This includes making trench in Hard Murrum / Tar Road of suitable width of 90cm or 
required depth for laying any size of cable or locating the fault all over the run and back 
filling the same and making the surface as normal ground. 

 
76. Technical Specification for Item No. 76: 

This includes making trench in soft soil of suitable width of 90 cm deep for laying cable or 
locating the fault all over the run and back filling the same and making the surface as normal 
ground. 

 
 
                                                                                                    Executive Engineer (Elect.) 

                                                                                                     Deendayal Port Authority



LIST OF APPROVED MAKE 

Sr.No. Description Approved Brand 
1. Paint, Primer, Asian, ICI, Nerolac, BERGER. 

2. Putty Birla, Asian 

3. Polish MRF, Asian, ICI 

4. Hardware Kitch, Durex, EPPW, Ebco, Palladium, Dorma 

5. Adhesive Fevicol, Kitcol, Araldite, BAL 

6. Anchor fastener / bolts Fischer Hilti 

7. Floor spring Hemco, Hyper, Sterling, Godrej, 

8. Door closer Efficient Gadget, Godrej, 

9. Aluminum sections Jindal, Indal, ALU FAB, BALCO 

10. Aluminum Finish 25 micron colour anodized – contractor should 
provide the micron thickness measuring 
equipment at site throughout the work 
progress for checking the anodizing thickness, 
visibly should looks uniform as per standards. 

11. All Aluminum anodised fittings EP & PW or equivalent 

12. SANITARY WARES CERA,DURAVIT,AMERICAN 
STANDARD,KOHLER 

13. CP FIXTURES AND ACCESSORIES 1) JAQUAR 
2) HANSGROHE 
3) GROHE 
4) PARRYWARE – ROCA 
5) AMERICAN STANDARD 
6) KOHLER 
7) ESCO 

14. GI PIPES 1) TATA 
2) JINDAL 

15. APVC & CPVC PIPES & FITTINGS 1) FINOLEX 
2) SUPREME 
3) PRINCE 
4) ASTRAL 
5) ASHIRWAD 

16. STONEWARE PIPES AND FITTINGS 1) APPROVED MAKE ISI 

17. SS SINK 1) AMC 
2) KRISHNA 
3) NIRALI 
4) FRANKE 
5) JAYNA 

18. CEMENT OPC/PPC Ambuja, Ultratech, Birla Plus, Sanghi, 

19. White Cement Birla, J. K. 

20. TMT – Fe-500 D Ribbed bars TATA, SAIL, VIZAG. 

21. Structural Rolled Steel sections 
– beams, channels, tee, flats, angles, 
bars, (round, square, hexagonal) 

SAIL, RINL, JINDAL, ESSAR 

22. Structural Hollow steel sections 
(Square and Rectangular) 

SAIL, Asian or equivalent 

23. Structural tubular sections Tata, Sail, Asian 



24. Coarse Aggregates 6 mm to 40 mm 
sizes 

Approved quarry by EIC 

25. Stone Rubbles & Garvels Approved Quarry by EIC 

26. Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent 

27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor 

28. Commercial plywood – IS – 303 Green, Kitply, Duro, Century, Anchor 

29. Decorative ply (Veneer) Green, Century, Kalachandra, Archid 

30. Prelam particle board Novapan, Bhutan 

31. Laminate sheet(1MM,1.5MM) BLOOM MICA, CENTURY MICA, TIMEX MICA, 
CPL 

32. Cement bonded particle board NCL (Bison board), Everest (Eternite), SHERA,ECO 
PRO. 

33. Calcium silicate board Hilux 

34. Flush door – decorative / non 
decorative 

Green, Anchor, Century 

35. Locks Godrej, EPPW, Dorset, 

36. Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain, Ashahi 

37. Tiles Kajaria, Nitco, Asian, 

38. Construction chemicals Fosroc, M.C. Bauchemie, Fosroc, Pidilite, BAL, 
Krishna 

39. Bricks NR/NK (Ahmedabad) 

40 Adhesive Fevicol Blue Coat 

41 Carpet Flooring DIVINE, HERTITAG, UNITEX, ECOSOFT 

42 GLASSDOOR HARDWARE & FITTING 5M,DORMA,HETTICH,ENOX 

43 VINEER CENTURY, TIMEX, ENGINEER 

44 GYPSUM BOARD FALSE CEILING SAINT GOBAIN-GYPROC, USG BORAL, KNAUFF 

45 GRID CEILING-LIGHT WEIGHT 
CALCIUM SILICATE BOARD 

AERLITE, RAMCO, ARMSTRONG 

46 FABRIC D DÉCOR, RESPONSE, VEROSOLO, OPERA. 

47 WOOD BLINDS VISTA, HUNTERDUGLUS, FARRARI 

48 GLASS FILM 3M, AVERY,LG 

49 GLASSWOOL/SYNTHWOOL ABSORB WOOL, ROCKWOOL 

50 PROFILE HANDLES 5M, KITCH, DORMA, ENOX,HETTICH, EBCO 

51 DOOR HARDWARE & ACCESSORIES 5M, KITCH, DORMA, ENOX,HETTICH, EBCO 

52 ACRYLIC POLYMER PLUS ALUMINA 
TRIHYDRATE (CORIAN) 

SAMSUNG LOTTE, DU PONT, MARINO, LG 

53 TEAK WOOD Secound Class quality Indian Teak. 

 
 

Note:- All the materials/makes listed above and other than as specified above shall be ordered and 
used after obtaining prior approval from the Engineer-in-charge. 



Make List for Electrical Items 

Sr. 
No. 

Description Recommended Makes 

1 HV VCB SIEMENS / CROMPTON 
GREAVES/ABB/Schneider 

1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES 
/BHARAT BIJLEE/ BHEL/ 

SIEMENS/ABB/ Schneider/T&R 
3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/VOLTAMP/ 

ABB/Schneider/T&R 
4 RESIN CAST TRANSFORMERS  

A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/TORRENT/RPG 
ASIAN/NICCO/GLOSTER/ UNISTAR/ 
UNIVERSAL 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ 
NICCO/ RALLISON/ PRIMECAB/ 

HAVELLS/  UNIVERSAL/ UNISTAR/ 
AVOCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS /L&T/ ABB/C&S/ SCHNIDER/ 
LEGRAND / INDOASIAN 

11 SFU FOR MAIN LT DISTRIBUTION 
PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION PANELS & 
FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ 
LEGRAND/ INDOASIAN/HAVELLS 



13 MCCB FOR MAIN LT DISTRIBUTION 
PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ 
LEGRAND/ INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO FOR 
MAIN LT DISTRIBUTION 
PANELS 

SIEMENS/HAGER L&T/ABB 

 

 
16 MCB FOR DISTRIBUTION PANELS 

AND FEEDER PILLERS 
SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ 

LEGRAND/ INDOASIAN/ HAVELLS/ 
STANDARD 

17 MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND / 
INDOASIAN / HAVELLS 

18 MULTI FUNCTION DIGITAL METER 
FOR MAIN LT DISTRIBUTION 

PANELS/DIGITAL KWH METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 

19 ANALOG VOLT/AMPARE METER 
FOR DISTRIBUTION PANELS AND 
FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & OVER LOAD 
RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK SWITCH L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH COPPER 
CONDUCTOR 

RRKABEL/KEI/POLYCAB/MILEX/GUJCAB/ 
STANDARD/ FINOLEX/ ANCHOR 

24 FLUSH TYPE SWITCHES, SOCKETS, 
HOLDERS AND CEILING ROSES & 

ELECTRONIC REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY/PAN
AMA/HAVELLS 

25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, SOCKETS, 
PLATES & BOXES 

ANCHOR / MK / NORTHWEST / 
LEGRAND /HAVELLS/ INDOASIAN/ 

SIEMENS 
27 PVC CONDUIT/OVAL CONDUIT & 

CASSING CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ 
GARWARE/ RESTOPLAST/ SWASTIK/ BPI 



28 GLS LAMPS & FLUORESCENT LAMPS PHILIPS / BAJAJ / WIPRO / CROMPTON 
GREAVES / OSRAM / 
SURYA ROSHNI /GE 

29 HPSV, HPMV & METAL HELIDE 
LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON 
GREAVES / OSRAM / SURYA ROSHNI /GE 

30 IGNITORS FOR HPSV, METAL HELIDE 
LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON 
GREAVES / OSRAM / SURYA ROSHNI /GE 

31 LUMINARIES PHILIPS/BAJAJ/WIPRO/CROMPTON 
GREAVES / OSRAM / SURYA ROSHNI /GE 

31a LED Luminaries Philips / Bajaj /Wipro /CG /Surya 
/Pyrotech /Syska /Nessa having surge 

Protection ≥10KV for fittings & internal 
Surge protection for Driver of≥4KV, LED 

Chip only OSRAM/CREE/Philips 
Lumileds/Citizen/Nicia with LM-79,80 

CERTIFICATION 
32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON 
GREAVES / ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON 
GREAVES / ALMONARD/GEC 

35 HEAVY DUTY INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON 
GREAVES / ALMONARD/GEC 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ 
HITACHI/LG/ SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/USHA/ 
HITACHI/LG/ SAMSUNG/WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 



41 D.G. SETS 
 

A) ENGINE 
 
 

B) ALTERNATOR 

 
 

CUMMINS/GREAVES/KIRLOSKAR/ 
CATERPILLAR/ ASHOK LEYLAND/VOLVO 

 
STAMFORD/CROMPTON GREAVES 

/JYOTI/ KIRLOSKAR ELECTRIC 
42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES 

/SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB 

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / 
SPHEREHOT / RACOLD 

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

46 HIGH MAST / OCTAGONAL POLE PHILIPS / BAJAJ / CROMPTON GREAVES 
/ UTKARSH / AMBICA / IMPRESSION 

EQUIPMENT / VENTURA / TRANSRAIL / 
JETCOTECH / UNITED AGENCIES / R.R. 

ISPAT 
 
 
 

Signature & Seal                                                                                                                                                                                                                                                              Executive Engineer (E)  
of Contractor                                                       Deendayal Port Authority 
 



 

 
SECTION 6 

 
 
 

 
FORMS OF SECURITIES AND OTHER FORMATS 

 
Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the successful 
bidder will be required to provide performance and advance payment securities in 
accordance with one of the forms, or in a similar form acceptable to the employer. 



 
 

BANK GUARANTEE 
SPECIMEN BANK GUARANTEE SECURITY DEPOSIT 

(To be executed on Rs.300/- o r  app rop r ia te  va l ue  o f  non-judicial Stamp Paper) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Deendayal Port Authority [insert name of port] incorporated by the 
Major Port Trusts Act , 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of the port of [insert name of port], its successors and assigns) having agreed to release 
advance payment to (hereinafter called the 
“contractor”) 

(Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the condition of the 
contract, vide ’s letter No  

(Name of the Department) 
Date made  between the  contractors and the  Board for execution  of 
  _ covered under Tender No.   
dated _ (hereinafter called “the said contract”) for the payment of Security Deposit in 
cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition of the said contract, on production of 

a bank  Guarantee   for Rs. (Rupees  
  ) only we, the (Name of the 

Bank and Address) 
 _(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the 

Board an amount notexceeding Rs.  _ 
(Rupees    _) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and conditions 
of the said contract. 

2. We,   _, do hereby 
(Name of Bank) (Name of Branch) 

Undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of the contractors failure to perform 
the said contract. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 
be restricted to any amount not exceeding Rs. (Rupees ) only. 

 
3. We,  , undertake to pay to the 

(Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 

 
4. We,  further agree with the Board that the 

(Name of Bank and Branch) 



guarantee herein contained shall remain in full force and effect during the period that would be taken 
for performance of the said contract and that it shall continue to be enforceable till all the dues of the 
Board under or by virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the 
Bank shall be the request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from time to time. 

5. We, _ further agree with the Board that the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said contract or to extend the time of performance 
by the said contract or to extend the time of performance by the said Contractors from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the said contract and 
we shall not be relieved from our liability by reason of any such variation or extensions being granted to 
the contractors or for any forbearance, act or omission on the part of the Board or any indulgence shown 
by the board to the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in respect 

of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
 _only); 

(b) This Bank Guarantee shall be valid upto ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before   _  (date  of expiry of 
Guarantee).” 
Date day of ______________ 20 

For (Name of Bank) 

(Name) Signature 

 

 

 

 

 

 

 

 

 

 



 

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 
In consideration of the Board of Trustees of the Port of [insert name of port] 
incorporated by the Major Port Trusts Act , 1963 as amended by Major Port 
Trust (Amendment) Act 1974 (hereinafter called “The Board” which expression 
shall unless excluded by or repugnant to the context or meaning thereof be 
deemed to include the Board of Trustees of the port of [insert name of port], 
its successors and assigns) having agreed to release advance payment to 
(hereinafter called the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the 
demand under the condition of the contract, vide ’s letter 
No  

(Name of the Department) 
Date made between the contractors and the Board for execution of 
    covered  under Tender No.   
 dated  (herein after  called  “the  said  contract”)  for  the 
payment of Advance Payment in cash or Lodgement of Government Promissory  
Loan Notes  for the due fulfillment by the said contractors of the terms and 
condition of the  said       contract,       on       production       of        a        
bank        Guarantee        for   Rs.   (Rupees    
 
only)  we, the (Name of  the Bank and Address) 
         (hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake 
to pay to the Board an amount not exceeding  Rs. 
 (Rupees     ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors 
of any of the terms and conditions of the said contract. 

 
2. We,   _, do 

hereby (Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Board starting that the amount 
claimed is  due by way of loss or damage caused to or which would be caused 
to or suffered  by the Board by reason of the contractors failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee   shall   be   restricted   to   any   
amount   not exceeding Rs. (Rupees) only. 



3 We,  , undertake to pay to 
the (Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes 
raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We,  further agree with the Board that 

the (Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend 
this guarantee for such further period or periods as the Board may require 
from time to time. 

 
5. We,  further agree with the Board 

that the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the 
said contract  or to extend the time of performance by the said Contractors 
from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the board against the said Contractors and to 
forebear or enforce any of the terms and conditions relating to the said 
contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution 

of the Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have 
exclusive jurisdiction in respect of claims, if any, under this Guarantee. 



8. We, Bank lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the 
Board in writing. 

 
 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.  

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof 

under this Bank Guarantee only and only if you serve upon us a 
written claim or demand on or before (date of expiry of 
Guarantee).” 

 
 

Date day of 20 
 
 

For (Name of Bank) 
 

(Name) 
Signature 

 



DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs. 300/- o r  app ro pr i a te  va lue  of non-judicial Stamp Paper) 

 
 

THIS AGREEMENT, made and entered into this ....................................... Day of 

……….20 ………. Between …………………  (“the Employer/ Board”) and 

… ...................................... (“the contractor”), and the Disputes Review Board (“the 

DRBoard“) consisting of one/three DRBoard Members, (Members from either party, 

i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution    of    …………………………………………… Project 

name) ......................... (the “contract”) and WHEREAS, the contract provides for the 

establishment and operation of the DRBoard NOW THEREFORE, the parties 

hereto agree as follows: 

 
1 .The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 

 
1. Expect for providing the services required hereunder, the DRBoard 

Members should not give any advice to either party or to the Nodal Officer 

or his nominee concerning conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 

payment for services on the DRBoard. 



(b) Shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with 

any director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the 

contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant 

or otherwise by either arty to the contract, or the Nodal Officer or his 

nominee, expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, 

the Nodal Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer/Board or the contractor to 

question the continued existence of the impartiality and independence 

required of DRBoard Members. 

4. The contractor shall: 



a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, 

variation orders, and other document, pertinent to the performance of the 

contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and copying 

services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DRBoard’s 

issuance of its Recommendation on all disputes referred to it. 

6. DRBoard Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DRBoard Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DRBoard requires 

special services, such as accounting, data research and the like, both the 

parties must agree and cost shall be shared by them as mutual agree. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall be 

fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, 



both attended by personal from the employer/Board, the contractor and 

the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Nodal Officer or his nominee 

starting that it is given pursuant to clause [number] and starting clearly and 

in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DRBoard either party may 

refer the dispute to the DRBoard by written Request for Recommendation to 

the Board, the other party and the Nodal Officer or his nominee starting that 

it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied 

that the dispute requires the DRBoard’s assistance, the DRBoard shall 

decide when to conduct a hearing on dispute. The DRBoard may request 

that written documentation and arguments from both parties be submitted to 

each DRBoard Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts. 



f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DRBoard’s final hearing on the dispute. 

 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilized by the DRBoard. Private sessions 

of the DRBoard may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearings are concluded, the DRBoard shall meet privately to 

formulate its Recommendation. All DRBoard deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DRBoard’s Recommendations, together with an explanation of its reasoning 

shall be submitted in writing to both parties and the Nodal Officer or his 

nominee. The pertinent contract provision, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. 

If this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DRBoard] 



13 If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, 

the Employer/ Board and the contractor may together disbanded the Disputes 

Review Board. In such an event, the disputes shall referred to Arbitration 

straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 

DRBoard shall stand disbanded with effect from the date specified in the notice. The 

notice shall posted by a registered letter with AD or delivery of the letter, even if he 

refuses to do so.- 



 

To 
 

(Project Title) 

Ref:   

The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the 
submission of tender on the basis of provisions made in the tender 
documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any 
discrepancies observed, the printed tender document No.  is full and 
final for all legal/contractual obligations (delete if not required]. 

Date: 
Place: 
Name of the Applicant:   

 

 
Represented by (Name & Capacity)   

 

 
 



 

 
 

 
To, 
The Board of Trustees of Port [insert port], 

Date: 

 

Dear Sir, 
 

dated  

 
Sub:  Our Bank Guarantee No. _ 

 
for Rs.  Favouring 

yourselves 
 

issued  on a/c of 
M/s.  

(Name of contractor) 
 
 

……………… 
 

We confirm having issued the above mentioned guarantee 

favouring 

yourselves, issued on account of M/s. 

    validity  for expiry upto 

date and claim expiry  date upto    

 
We also confirm 1)   2) 

 is/are empowered to sign such Bank Guarantee on 

behalf of the Bank and his/their signatures is/are binding on the Bank. 

 
 
 

Name of signature of Bank Officer 

 
 



SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION OF BID 
(To be executed on Rs.300/- or appropriate value of non Judicial Stamp Paper) 

 
To 
The (PORT Address) 

 
 

Dear Sir, 
 

We  

----------  do  hereby  confirm that  Shri ...................................................... (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against tender no ------------------ and 

his specimen signature is appended here to .. 
 
 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 
 

[specimen signature] 
 
 

Yours faithfully, 
 
 

 
Signature: 

Name& Designation: 

For & on behalf of 



Annexure-  
 

 
PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 
 

This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..20… by and between (i) M/s ............ Name of the firm to be filled- 
in)…………., (ii) M/s………….(Name of the firm to be filled-in) .................. , primarily for the 
work under the Deendayal Port Authority. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i) M/s… (Name of the firm to be filled in) is engaged in 

… .................... (Details of the works undertaken by the party) 
 

 
(ii) M/s… (Name of the firm to be filled in) is engaged in 

… ............... (Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 
 

 
1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as Employer), 
the (Designation of HOD), Deendayal Port Authority has invited bids from the experienced, 
resourceful and bonafied Contractor with proven technical and financial capabilities of 
executing the work (Name of work). 

 

1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port Authority and have 
mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common bid 
for the project and to carry out the project works in the event of award of the contract, in 
association with each other and (……Name of Partner to be filled in    ) shall be the Lead 

Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name of Partner to be 
filled in   ) shall be the other partner(s). 

 
 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 
 

 
1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled 
in………) …………………and shall consist of (i) (……Name of the firm to be filled in   ), 
(ii) (……Name of the firm to befilled-in………),…………….,parties to the present 
agreement. 



1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties to 
enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement 
after award of contract till the expiry of this agreement will be borne by the parties as hereinafter 
provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under 
the contract, upon receipt of payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 
legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all the 
parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation 
shall be: 

(i) M/s……… (Name of the partner to befilled-in)  - …….. 

(ii) M/s……… (Name of the partner to be filled-in) - ………… 

(iii) ………………………………………………………………………. 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the execution 
of the project in accordance with the Contract terms, in the event of award of contract. The 
delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 

b) (……Name of Partner to be filled-in………) shall carry out the following 

works :- ………………………………… 

c) (……Name of Partner to be filled-in………) shall carry out the following 

Works:- …………………………………. 

d) …………………………………………………………………………….… 

1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
to the Board of Deendayal Port Authority for the performance of the contract. 



1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract 
irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV/Consortium shall be routed 
through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions for 
and on behalf of the partner(s)of the JV/Consortium and to carry out the entire execution of the 
contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) 
of the Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any partner 
and arrangements for providing the required indemnities. 

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from 
the Bank account of the individual partners) to which individual partners shall contribute their 
share capital / or working capital. The financial obligation of the consortium shall be discharged 
through the said JV/ Consortium Bank account only and also all payment received by 
consortium from the Deendayal Port Authority shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above 
and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have 
affixed their signature in this indenture on this the ……….day of…….20... 

 
 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

 
(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 
 

 
Witness1 

Witness2 



Annexure -   

 
PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 

 
By this Power-of-Attorney executed on this ….day of …..(month) of 20…,  we, 

 
(i) (……………………………….Name of legally authorized signatory of first partner to be 
filled in………), (ii) (………………………..Name of legally authorized signatory of second 

partner to be filled in ), 
… .................................................................................. hereby jointly authorize and 

agree the Lead Partner,  M/s (…    Name  of  the  lead  partner  to  be  filled 
in ................................ ), (a) to submit bid, negotiate and conclude contract and incur all liabilities 
therewith on behalf of the partner(s) of the JV /Consortium during the bidding process; and (b) 
in the event of a successful bid, to incur liabilities and receive instructions for and on behalf of 
the partner(s) of the JV /Consortium and to carry out the entire execution of the contract including 
payment for the work of (….Name of work… ) exclusively through Lead Partner. 

 
(i) Signature Name 
Designation seal & 
Common seal of the firm 

 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 



STAGE PAYMENT 
(To be executed on Rs.100/- non-judicial Stamp paper) 

 
[The Bank as requested by the successful Tender, shall fill in this form in 
accordance with the instruction indicated.] 
Date:[insert date (as day, month, and year) of Tender Submission ] 
[Banks letterhead] 
Beneficiary: [insert legal name and address of port] 

 
Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 
We [insert legal name and address of bank], have been informed that [insert 
complete name and address of contractor] (hereinafter called “the contractor”) has 
entered into contract No. [Insert number] dated [insert data of agreement] with 
you, for execution of works viz., [insert title of contract] (hereinafter called “the 
contract). 

 
Furthermore, we undertake that, according to the condition of the contract, an 
advance is to be mate against an advance payment guarantee. 

 
At the request of the contractor, we hereby irrevocable undertake to pay you any 
sum or sums not exceeding in total an amount of [insert amount(s) in figures and 
words] upon receipt by us of your first demand in writing declaring that the 
contractor is in breach of its obligation under the contract because the contractor 
has been paid the stage payment in realization of his invoice no. ----- 
------- dated --------- towards execution of contract. 

 
It is a condition for any claim and payment under this Guarantee to be made that 
the stage payment referred to above must have been received by the contractor on 
its account [insert number and domicile of the account] and that the contractor 
failed to execute the contract as per the contract. 

This Guarantee shall remain valid and in full effect from the date of the stage 
payment received by the contractor under the contract until [insert date]. 

 

 

[signature(s) of authorized representative(s) of the bank] 
 

[Authorisation letter from the issuing bank that the signatory of this BG is 
authorised to do so should also be enclosed] 

 
The bank shall insert the amount(s) specified in the SCC and denominated, as 
specified in the SCC, either in the currency (ies) of the contract or a freely 
convertible currency acceptable to the Employer. 



Insert the completion/ schedule data stipulated in the Contract Delivery Schedule. 
The Employer should note that in the event of an extension of an extension of the 
time to perform the contract, the Employer would need to request an extension of 
this Guarantee from the bank. Such request must be in writing and must be made 
prior to the expiration data established in the Guarantee. In preparing this 
Guarantee, the Employer might consider adding the following text to the form, at 
the end of the penultimate paragraph: “We agree to extend his Guarantee for a 
period not exceeding [six month]/[one year] at a time, in response to the 
Employer’s written request for such extension, such request to be presented to be 
presented to us before the expiry of the Guarantee.” 



Specimen EMD (Bank Guarantee Format) 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non-Judicial Stamp Paper] 

________________________ (Bank’s name and address of Issuing Branch or Office) Beneficiary: 
________________ (Name and Address of Employer/Board) Board of Deendayal Port Authority 

Date: __________ 

 
Tender Guarantee No.: ___________ 

 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of 
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand 
that, according to your conditions, Tenders must be supported by an EMD. At the request of 
the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums 
not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt 
by us your first demand in writing accompanied by a written statement stating that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, because the 
Tenderer: 

 
(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer 
in the Form of Tender; or (b) Having been notified of the acceptance of it’s Tender by the 
Employer/Board during the period of Tender validity, (i) fails or refuses to execute the 
Form of Agreement, if required, or (ii) fails pr refuses to furnish the performance guarantee, 
in accordance with the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the Employer/Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the instruction 
of the Tenderer; or (b)If the Tenderer is not the successful Tenderer, upon the earlier of (i) 
Our receipt of a copy of your notification to the Tenderer of the name of the successful 
Tenderer; or (ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 
extended period thereof; Consequently, any demand for payment under this guarantee must 
be received by us at the office on or before that date. 

 
______________ [Signature(s)] [Authorization letter from the issuing bank that the signatory of 
this BG is authorized to do so should also be enclosed] 



Annexure-I 

 
INTEGRITY PACT  

 
Between 

 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 
........................................................... (Name of The bidders and consortium members) hereinafter referred to as 
"The Bidder / Contractor" 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender No. 
............................. The Principal values full compliance with all relevant laws of the land rules, regulations, economic 
use of resources and of fairness / transparency in its relations with its Bidder(s) and / or  Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor the 
tender process and the execution of the contract for compliance with the principles mentioned above. 
 
Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 

principles:- 
 

(a) No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 
 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.  The Principal 
will in particular, before and during the tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential / additional information through which the Bidder(s) 
could  obtain an advantage in relation to the tender process or the contract execution. 
 

(c) The Principal will exclude from the process all known prejudicial persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 

the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption.   The 

Bidder(s) / Contractor(s) commits themselves to  observe the following principles during participation in the 
tender process and during the contract execution. 

 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or 

give to any of the Principal's employees involved in tender process or the execution of the contract or 
to any third person any material or other benefit, which he / she is not legally entitled to, in order to 
obtain in exchange of advantage of any kind whatsoever during the tender process or during the 
execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 



restrict competitiveness or to introduce cartelization in the bidding process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption 

Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for 
purposes of competition, or personal gain, or pass on to others, any information or document 
provided by the Principal, as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / 

Representatives in India, if any.  Similarly, the  Bidder(s) / Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any.  Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). 
Further, as mentioned in the Guidelines all the payments made to Indian agent / representative have 
to be in Indian Rupees only.  Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed 
at (page Nos. 7-20)   

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is 

committed to or intends to make to agents, brokers or any other intermediaries, in connection with 
the award of the contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 

representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 
 
 
Section 3 - Disqualification from tender process and exclusion from future contracts. 
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a violation 
of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the Principal is 
entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure 
mentioned in the "Guidelines on Banning of business dealings".  Copy of the "Guidelines on Banning of business 
dealings" is placed at (Page No. 7-20). 
 
 
Section 4 - Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 

3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid 
Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate 

the contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor, 
liquidated damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank 
Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to 

condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, 
after the contract award has caused no damage or less damage than the amount of the liquidated damages, 
the Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved. 

 
 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company 



in any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, 
that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing". 
 
Section 6 - Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical 

conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely 

responsible for the same. 
  

 
Section 7 - Criminal   charges   against  violating  Bidders  /  Contractors    
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or an 
associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, in this 
regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further necessary 
action as deemed fit in accordance with the CVC Manual. 
 
 
Section 8 - External Independent Monitor 
 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by 

Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions 

neutrally and independently.  The Monitor would have access to all Contact documents, whenever required.  It 
will be obligatory for him / her to treat the information and documents of the Bidders / Contractors as 
confidential.  He / she reports to the Chairperson of the Board of the Principal. 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also 
grant the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional 
access to the project documentation.  The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor  with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / 

Contractor(s) with confidentiality.  The Monitor has also signed declaration on "Non-Disclosure of Confidential 
Information" and of "Absence of Conflict of Interest".  In case of any conflict of interest arising at a later date, 
the IEM shall inform Chairman, DPA and recues himself / herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to 

the Project provided such meetings could have an impact on the contractual relations between the Principal 
and the Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings. 

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the 

Management of the Principal and request the management to discontinue, or take corrective action. The 
Monitor can in this regard submit non-binding recommendations.  Beyond this, the Monitor has no right to 
demand from the parties that they act in a specific manner, refrain from action or tolerate action. 

 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks 

from the date of reference or intimation to him by the Principal and, should the occasion arise, submit 
proposals for correcting problematic situations. 
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1.  Introduction  
 

1.1  "Board" of Deendayal Port Authority (DPA) constituted by the Central Government in accordance with 
sub-section (1) of section 3 of the Major Port Authorities Act, 2021, has to ensure preservation of 
rights enshrined under the above Act. DPA has also to safeguard its commercial interests. DPA is 
committed to deal with Agencies, who have a very high degree of integrity, commitment and sincerity 
towards the work undertaken. It is not in the interest of DPA to deal with Agencies who commit 
deception, fraud or other misconduct while participating in tenders/in the execution of contracts 
awarded/orders issued to them. In order to ensure compliance with the constitutional mandate, it is 
incumbent on DPA to observe principles of natural justice before banning the business dealings with 
any Agency.  

 
1.2  Since banning of business dealings involves civil consequences for an Agency concerned, it is 

incumbent that adequate opportunity for hearing is provided and the explanation, if tendered, is 
considered before passing any order in this regard keeping in view the facts and circumstances of the 
case.  

 
1.3  The objective of these guidelines is to have a common procedure for Banning of Business Dealings 

with Agencies across the Company.  
 

2.  Scope  
 
2.1  These guidelines are applicable to the sale and procurement of goods & services including contracts / 

projects across all the Departments and Divisions of DPA.  
 
2.2  The General Conditions of Contract (GCC) of DPA provide that DPA reserves the rights to keep on hold 

participation in tenders or to ban business dealings if any Agency has been found to have committed 
misconduct and also to suspend business dealings pending investigation. If such provision does not 
exist in any GCC, the same may be incorporated.  

 
2.3  Similarly, in the case of sale of material, there is a clause in Sale Order to deal with the Agencies / 

customers / buyers, who indulge in lifting of material in unauthorized manner. This should also include 
all activities including unauthorized selling of the material. If such a stipulation does not exist in any 
Sale Order, the same may be incorporated.  

 
2.4  However, absence of such a clause as mentioned at para 2.2 & 2.3 above does not in any way restrict 

the right of the Board (DPA) to take action / decision under these guidelines in appropriate cases.  
 

2.5  The procedure for (i) Board wide Hold on participation of the Agency in Tenders (ii) Suspension and 
(iii) Banning of Business Dealings with Agencies, has been laid down in these guidelines.  

 
2.6  It is clarified that these guidelines do not deal with the decision of the Management not to entertain 

any particular Agency due to its poor / inadequate performance or for any other reason.  
 
2.7  The banning shall be with prospective effect, i.e., future business dealings. 

    
          
3.  Definitions  
 
 In these Guidelines, unless the context otherwise requires:  
 

i)  ‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall mean and include a 
public limited company or a private limited company, a firm whether registered or not, an individual, 
partnership firm, Limited Liability Partnership, a cooperative society or an association or a group of 
persons engaged in any commerce, trade, industry, etc. Party / Contractor / Supplier / Purchaser / 
Customer / Bidder / Tenderer’ in the context of these guidelines is termed as ‘Agency.’  

 
ii)  ‘Inter-connected Agency’ shall mean two or more companies having any of the following features:  



 
a)  If one is a subsidiary of the other;  
b)  If the Functional Director(s), Partner(s), Manager(s) or Representative(s) are common;  
c) If management is common;  
d)  If one owns or controls the other in any manner;  
e)  If the agencies have same authorized signatory (ies)  
f)  If they have the same address/same Permanent Account Number / same Bank Account 

Number / common email ID.  
 
   Note: This list is only illustrative in nature.  
 

iii)  ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 
 
 

Area of Banning/ 
Suspension 

Competent Authority 1st Appellate 
Authority 

2nd Appellate 
Authority 

Board-wide banning HoD of the Board Chairman, DPA -- 
Banning / Suspension of 
business dealings with 
Foreign supplier of 
imported coal & coke 
 

HoD's Committee  Chairman, DPA DPA Board** 

Board wide Suspension of 
business dealings with 
Agency 

Officer nominated by 
Chairman of Board.  
For Department headed 
by HoDs, the respective 
HoDs will nominate the 
officer for this 
purpose.* 

Chairman of the 
Board.  
For Departments 
headed by HoDs, 
the respective HoDs 
will be the Appellate 
Authority. 

-- 

Board wide Hold on 
participation of the Agency 
in Tenders # 

Officer nominated by 
Chairman of Board. 
For Departments 
headed by HoDs, the 
respective HoDs will 
nominate the officer for 
this purpose.* 

Chairman of the 
Board.  
For Departments 
headed by HoDs, 
the respective HoDs 
will be the Appellate 
Authority. 

-- 

 
*  For Board – The nominated officer shall be a Direct Reporting Officer (DRO) not below the rank 

of Head of the Department for “Competent Authority” for the purpose of suspension of 
business dealings with the Agency as well as for Board wide Hold on participation of the 
Agency in tenders under these guidelines. For Corporate Office, in case of procurement of 
items / award of contracts to meet the requirement of Corporate Office only, Head of 
Department shall be the Competent Authority and HoD concerned shall be the Appellate 
Authority. The Management of Subsidiary shall define / appoint the “Competent Authority”, 
Appellate Authority & Standing Banning Committee in their respective cases.  

 
#  This provision for Hold on participation of the Agency in tenders shall be applicable only in such 

case where Standing Banning Committee recommends for keeping on Hold the participation in 
tenders and which shall be limited to particular Department / Division.  

 
** This would be applicable only in cases of banning of business dealings with Foreign Suppliers 

of imported coal and coke.  
 

iv)  ‘Investigating Department’ shall mean any Department or Division investigating into the conduct of the 
Agency and shall include the Vigilance Department, Central Bureau of Investigation, the State Police 
or any other department set up by the Central or State Government having powers to investigate.  

 



4.  Initiation of Banning/Suspension  
 
 Action for banning/suspension of business dealings with any Agency should be initiated by the Concerned 

Department such as Indenting / Contracting / Executing Departments, etc. having business dealings with 
Agency or by the department which floated the tender (in case where the tenderer has committed deception, 
fraud or other misconduct) subsequent to noticing the irregularities or misconduct on their part.   

 
5.  Suspension of Business Dealings  
 

5.1  If the conduct of any Agency (except Foreign Suppliers of imported coal and coke) dealing with DPA is 
under investigation by any department of any Department, the Concerned Department may consider 
whether the allegations under investigations are of serious nature and whether pending investigations, 
it would be advisable to suspend (temporarily discontinue) business dealings with the Agency. 
Recommendation in the matter shall be submitted to the Competent Authority for this purpose.  

 
5.2  If the Competent Authority, after consideration of the matter including the recommendation of the 

Investigating Department, decides that it would not be in the interest of Department of DPA to 
continue business dealings pending investigation, it may suspend business dealings with the Agency. 
The Suspension Order to this effect shall be issued by the Head of Concerned Department or by his 
representative / concerned executive with the approval of the Head of the Concerned Department, 
indicating a brief of the charges under investigation and the period of suspension. If it is decided that 
inter-connected Agencies would also come within the ambit of the order of suspension, the same 
should be specifically stated in the order. Ordinarily, the order of suspension would operate for a 
period not more than six months and may be communicated to the Agency and also to the 
Investigating Department.  

 
 Further to the suspension, the investigation, recommendation by the Standing Banning Committee 

(SBC) and final decision by the Competent Authority to be completed within six months from order of 
suspension.  

 
5.3  The order of suspension of business dealings with the Agency under investigation shall be 

communicated to all Departmental Heads within the Board. During the period of suspension, no fresh 
contract will be entered into with the Agency. Suspension would be valid only for the concerned 
Board.  

 
5.4  As far as possible, the Agency under suspension should be allowed to complete the job of existing 

contracts, unless the Competent Authority, having regard to the circumstances of the case, decides 
otherwise. Once the order for suspension is issued, existing offers against ongoing tenders (prior to 
issuance of contract)/ new offers of the Agency shall not be entertained during the period of 
suspension.  

 
5.5  For suspension of business dealings with Foreign Suppliers of imported coal & coke, following shall be 

the procedure :-  
 

i)  Suspension of the foreign suppliers shall apply throughout the Board including Subsidiaries.  
 
ii)  The complaint against any foreign supplier shall be investigated by Board or by any other 

Investigating Department.  If the gravity of the misconduct under investigation is found 
serious and it is felt that it would not be in the interest of DPA to continue to deal with such 
Foreign Supplier, pending investigation, the recommendation on such matter by Investigating 
Department (including Board) may be sent to Chairman, DPA to place it before a Committee 
consisting of the following:  

 
1. Head of Finance Department,  
2. Head of Department  
3. Head of Law / Legal Division  

 
The committee shall expeditiously examine the report; give its comments / recommendations 



within twenty one days of receipt of the reference by DPA.  
 

iii)  The comments / recommendations of the Committee shall then be placed before DPA Board’s 
Committee. If DPA Board's Committee decides that it is a fit case for suspension, Board's 
Committee shall pass necessary orders which shall be communicated to the foreign supplier 
by Head of Department.  

 
5.6  If the Agency concerned asks for detailed reasons of suspension, the Agency may be informed that its 

conduct is under investigation. It is not necessary to enter into correspondence or argument with the 
Agency at this stage.  

 
5.7  It is not necessary to give any show-cause notice or personal hearing to the Agency before issuing the 

order of suspension. However, if investigations are not complete in six months’ time, the Competent 
Authority with approval of Head of the Department may extend the period of suspension by another 
three months, during which period the investigation must be completed.  

 
6.  Grounds on which Banning of Business Dealings can be initiated  
 

6.1  If the security consideration, including questions of loyalty of the Agency to the State, so warrants;  
 
6.2  If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a Court of Law 

for offences involving moral turpitude in relation to its business dealings with the Government or any 
other public sector enterprises or DPA, during the last five years preceding date of tender opening or 
during execution of contract, provided such information is known to DPA;  

 
6.3  If there is strong justification for believing that the Directors, Proprietors, Partners, owner of the 

Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of tenders, 
interpolations, etc. during the last five years preceding date of tender opening or during execution of 
contract, provided such information is known to DPA;  

 
6.4  If the Agency continuously refuses to return / refund the dues of DPA without showing adequate 

reason and this is not due to any reasonable dispute which would attract proceedings in Arbitration or 
Court of Law;  

 
6.5  If the Agency employs a public servant dismissed / removed or employs a person convicted for an 

offence involving corruption or abetment of such offence, provided such information is known to DPA;  
 
6.6  If business dealings with the Agency have been banned by the Central or State Govt. or any other 

public sector enterprise at the time of submitting his bid or on the date of tender opening or at the 
time of placement of order, provided such information is known to DPA;  

 
6.7  If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of facts and / 

or fudging / forging / tampering of documents; Ω  
 
6.8  If the Agency uses intimidation / threatening / misbehaves with DPA Official or brings undue outside 

pressure or influence on the Board (DPA) or its official in acceptance / performances of the job under 
the contract;  

 
6.9  If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with 

contractual stipulations / delayed the tendering process;  
 
6.10  Wilful indulgence by the Agency in supplying sub-standard material irrespective of whether pre-

dispatch inspection was carried out by Board (DPA) or not;  
 
6.11  Based on the findings of the investigation report of Investigating Department against the Agency for 

mala-fide / unlawful acts or improper conduct on its part in matters relating to the Board (DPA) or 
even otherwise;  

 



6.12  Established litigant nature of the Agency to derive undue benefit;  
 
6.13  Continued poor performance of the Agency in several contracts;  
 
6.14  If the Agency misuses the premises or facilities of the Board (DPA), forcefully occupies tampers or 

damages the Board’s properties including land, water resources, forests / trees, etc.  
 
6.15  If the Agency resorts to unauthorized sale of materials purchased from the Board.  
 
6.16  If the Agency has committed a transgression through violation of any of its commitments under the 

Integrity Pact entered with DPA.  
 

(Note: The examples given above are only illustrative and not exhaustive. The Competent Authority 
may decide to ban business dealings for any good and sufficient reason).  

 
Ω  No experience certificate shall be issued by Engineer in Charge / Executing Authority against 

the contract to the Agency found to have submitted forged / fabricated documents / indulged 
in corrupt / fraudulent practices.  

 
7.  Banning of Business Dealings.  
 

7.1  A decision to ban business dealings with any Agency by any one of the Departments of DPA will apply 
throughout the Board including Divisions, i.e., Board-wide banning.  

 
7.2  There will be a Standing Banning Committee (SBC) in each Department to be appointed by Competent 

Authority for processing the cases of “Banning of Business Dealings”. However, for procurement of 
items / award of contracts, to meet the requirement of Board only, the Committee shall be HoD each 
from Operations, Finance & Law Departments. The proposal of the Concerned Department for 
initiating action under the Guidelines for Banning of Business Dealings based on their own findings 
and / or upon receipt of advice of the Investigating Department shall be forwarded through respective 
Head of Department to the Standing Banning Committee for consideration.  

 
7.3  The functions of the Standing Banning Committee shall, inter-alia include:  
 

i)  To examine in detail the allegations / irregularities / misconduct mentioned in the proposal for 
banning forwarded by the Department, hold preliminary meeting and decide if a prima-facie 
case for banning under the guidelines exists. If during preliminary meeting, SBC is of opinion 
that prima facie no case is made out, it shall return the case to the Concerned Department.  

 
ii)  If it is decided to proceed for banning action, to recommend for issue of show-cause notice 

(as per para 9) to the Agency by the Concerned Department, as to why action should not be 
taken against the Agency, including its interconnected agencies, under the Guidelines for 
Banning of Business Dealings with them. Agency should be asked to submit its reply within 15 
days of the show-cause notice.  

 
iii)  To examine the reply given by the Agency to show-cause notice and call the Agency for 

personal hearing, if required.  
 
iv)  To submit final recommendation to the Concerned Department for banning of business 

dealings with the Agency or Board wide Hold on participation of the Agency in tenders or 
exoneration.  

 
7.4  If banning is recommended by the Standing Banning Committee of any Department / Division, the 

proposal containing the facts of the case, proper justification of the action proposed, relevant 
supporting documents along with the recommendation of the SBC and proposed banning period 
should be sent by the Concerned Department and duly forwarded by the Head of the Department / 
Division, to the Competent Authority. Based on this proposal, a decision for banning or otherwise shall 
be taken by the Competent Authority.  At this stage if it is felt by the Competent Authority that there 



is no sufficient ground for banning, then the case with detailed reasons shall be sent back to the 
respective Department / Division for necessary action at their end. The Competent Authority may 
consider and pass an appropriate Speaking Order:  

 
a)  For exonerating the Agency if the charges / allegations are not established; 
 
b)  For banning the business dealings with the Agency or  
 
c)  For putting on Hold the participation of the Agency in tenders in the concerned Department / 

Division.  
 

7.5  If the Competent Authority decides that it is a fit case for banning of business dealings with the 
Agency, the Competent Authority shall pass necessary orders which shall be routed back to the 
Department concerned for issuance of banning orders to the Agency.  However, in cases where there 
is a shortage of suppliers and banning may hurt the overall interest of DPA, endeavour should be to 
pragmatically analyze the circumstances, try to reform the Supplier and to get a written commitment 
from them that their performance will improve.  

 
7.6  If the Competent Authority decides to ban business dealings, the period for which the ban would be 

operative shall be mentioned. If applicable, the order may also mention that the ban would extend to 
the interconnected agencies of the Agency. The Speaking Order for banning would be conveyed by 
the Concerned Department to the Agency concerned and copy circulated to all Departments of DPA.  

 
7.7  The Banning period may range from 1 year to 3 years depending on the gravity of the case as decided 

by the Competent Authority. Ordinarily, the period of banning shall be in the range of 1-2 years from 
the date of issuance of order depending on the severity of the irregularities / lapses committed / 
termination of contract due to poor performance, etc. However, in case of fraud / forgery / corrupt / 
fraudulent practice or tampering of documents by the Agency as given in para 6.7 above, the period 
of banning to be imposed on the Agency would be three years. The period of suspension, if any, shall 
be accounted for up to a maximum of 6 months in the period of banning provided the banning order 
is issued within the period of suspension.  

 
7.8  As far as possible, the Agency under banning should be allowed to complete the job of existing 

contracts, unless the Competent Authority, having regard to the circumstances of the case, decides 
otherwise.   Once the order for banning is issued, existing offers against ongoing tenders (prior to 
issuance of contract) / new offers of the Agency shall not be entertained during the period of banning. 
In addition, if the Agency has been banned under provisions of Para 6.7, then the particular contract 
in which the irregularity has been proved will be terminated with immediate effect. In exceptional 
cases, where it would not be prudent to terminate the said contract with immediate effect, the 
contract may be allowed to continue for such minimum period during which alternate arrangement(s) 
can be made. The same shall however require the approval of the Chairman / HoD where the 
exigency to continue the contract has been clearly brought out.  

 
7.9  In case the Competent Authority has decided to exonerate the Agency, the Concerned Department will 

issue the exoneration letter to the Agency concerned as well as communicate to all Departmental 
Heads within the Department / Division. If the Agency has been suspended in the case under 
consideration, in the same letter to the Agency it must be clarified that the Suspension has also been 
revoked.  

 
7.10  Procedure for Banning of Business Dealings with Foreign Suppliers.  

 
i)  Banning of the Agencies shall apply throughout the Company including Subsidiaries.  
 
ii)  The complaint against any Foreign Supplier shall be investigated by Head of Department of 

DPA or any other Investigating Department. After investigation, depending upon the gravity of 
the misconduct, Investigating Department may send their report to Head of Department of 
DPA to place it before a Committee referred at 5.5 (ii) above. The Committee shall examine 
the report and give its comments / recommendations within 21 days of receipt of the 



reference by Head of Department, DPA.  
 
iii) The comments / recommendations of the Committee shall be placed by Head of Department 

before DPA Board’s Committee constituted for the above purpose. If DPA Board’s Committee 
decides that it is a fit case for initiating banning action, it will direct Chairman of DPA to issue 
show-cause notice to the Agency for replying within a period of 15 days of receipt of the 
show-cause notice or reasonable time.  

 
iv)  On receipt of the reply or on expiry of the stipulated period, the case shall be submitted by 

DPA Board’s Committee to Chairman of DPA for consideration & decision.  
 
v)  The decision of the Chairman of DPA shall be communicated to the Agency by DPA.  

 
8.  Department / Division wide Hold on participation of the Agency in Tenders  
 

8.1  If the SBC recommends for Board wide Hold on participation of the Agency in Tenders on coming to a 
conclusion that the charge against the Agency is minor in nature, the Concerned Department shall put 
up a proposal to the Competent Authority containing facts of the case, proper justification of action 
proposed, relevant documents alongwith the recommendations of the Committee and proposed period 
for Hold from participation in tenders. If the Competent Authority decides that it is a fit case for Board 
wide Hold on participation of the Agency in tenders, the Competent Authority may pass necessary 
orders which shall be communicated to the Agency by the Concerned Department. The period of Hold 
may range from 6 months to 1 year.  

 
8.2  The effect of Board wide Hold on participation of the Agency in tenders would be that the Agency 

would not be considered for any type of Tenders for such period as mentioned in the order at any 
stage before issuance of contract. Other existing contracts with the Agency would continue unless 
otherwise decided by the Competent Authority. However, no repeat orders would be placed on the 
party for the period as mentioned in the order.  

 
8.3  The modalities for effecting Hold on participation of the Agency in tenders and re-entry after 

completion of period of Hold shall be worked out by the concerned Department / Division as the Hold 
is Department / Division  specific. 

 
9.  Show-cause Notice  
 

9.1  In case where the Competent Authority decides that action against an Agency is called for, a show-
cause notice shall be issued to the Agency by the Concerned Department. Statement containing the 
imputation of misconduct should be appended to the show-cause notice and the Agency should be 
asked to submit within 15 days a written statement in its defence.  It must be clearly mentioned in the 
Show-Cause Notice that DPA hereby proposes to initiate action against the Agency in terms of the 
Guidelines on Banning of Business Dealings. Generally, all communication with the Agency shall be 
through email mentioned by Agency in contract or last known email and postal address.  

 
9.2  If the Agency requests for inspection of any relevant document in possession of DPA, necessary 

facility only for inspection of documents may be provided.  
 
 
10.  Appeal against the Decision of the Competent Authority  
 

10.1  The Agency may file an appeal against the order of Board-wide banning of business dealings / 
suspension / Board wide Hold on participation of the Agency in tenders. The appeal shall lie to the 
respective Appellate Authority only. Such an appeal shall be preferred within 30 days of receipt of the 
order.  

 
10.2  Appellate Authority would consider the appeal and pass appropriate Speaking Order which shall be 

communicated by the Concerned Department to the Agency as well as the Competent Authority 
whose Order has been appealed.  



 
 
11.  Circulation of the names of Agencies with whom Business Dealings have been banned  
 

11.1  The Board shall upload/update the list of banned agencies alongwith the period of banning 
immediately on issue of the banning order on the Board's website as well as DPA Tenders website for 
wider circulation. Other Boards would check the list of banned Agencies before proceeding on tenders 
at their respective Boards.  Boards having SAP/SRM system shall disable the banned vendors in 
SAP/SRM from issuance of further Enquiry/Purchase Order till the expiry of the banning period.  

 
11.2  Depending upon the gravity of misconduct established, the Competent Authority may advise Head of 

Vigilance Department / HoD for circulating the names of Agency with whom business dealings have 
been banned, to the Government Departments, other Boards, Public Sector Enterprises, etc., for such 
action as they deem appropriate. The updated list of banned Agencies must be uploaded by Board on 
DPA Tenders website for wider circulation.  

 
11.3  If Government Departments or a Public Sector Enterprise request for more information about the 

Agency with whom business dealings have been banned, a copy of the report of Investigating 
Department / Standing Banning Committee / DPA Board's Committee together with a copy of the 
order of the Competent Authority / Appellate Authority may be provided.  

 
11.4  If business dealings with any Agency have been banned by the Central or State Government or any 

other Public Sector Enterprise, DPA may, on receipt of such information, without any further enquiry 
or investigation, issue an order banning business dealings with the Agency and its interconnected 
Agencies.  In event of receipt of information, the procedure for banning in DPA will still have to be 
followed though no investigation will be called for, and the banning period proposed should be co-
terminus with the period of banning in the organization which has issued the banning order but 
limited to the maximum period of banning as per the extant banning guidelines of DPA. On completion 
of the banning period as per DPA banning order, the Agency will be eligible for participating in any 
tenders in DPA irrespective of banning status in the other organization.  

 
11.5  Based on the above, Departments / Divisions may take necessary action for implementation of the 

Guidelines for Banning of Business Dealings and same be made a part of the tender documents.  
 
 
12.  Saving  
 
 Any amendment to the guidelines shall require the approval of Chairman, DPA.  

x-x-x-x 
 

 
 
 

 



                                   FORMAT OF BID SECURITY DECLARATION FROM BIDDERS  
                                                             (On Bidders Letter head) 
 
                                                   Bid Security Declaration Form 
                                Date:___________________ Tender No. _________________ 
 
                To (insert complete name and address of the Employer/ Purchaser) 
               I/We. The undersigned, declare that: 
 

  I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing   Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with you for a  
period of three year from the date of notification if I am /We are in a breach of any 
obligation  under the bid conditions, because I/We 

 
              a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 
 

 b) having been notified of the acceptance of our Bid by the purchaser during the period of 
bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish 
the Performance Security, in accordance with the Instructions to Bidders. 

 
   I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not 
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of 
the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 
   
 Signed: (insert signature of person whose name and capacity are shown) in the capacity of 
(insert legal capacity of person signing the Bid Securing Declaration) 

 
            Name: (insert complete name of person signing the Bid Securing Declaration) 
            Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
            Dated on _____________ day of ___________________ (insert date of signing) 

            

            Corporate Seal (where appropriate) 

 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid) 

 

  



Annexure – “II” 
 

Bank Payment Agreement Form : (to be collected from the Parties) 
 

1. Name of Party :-  

2. Account No. :- 
 

3. Branch Name :- 
 

4. IFSC Code of the Bank :- 
 

5. MICR Code :- 
 

6. Accepted for :- NEFT Payment or 
RTGS Payment 

 
 
 
 
 

DECLARATION BY THE PARTY :- 
 
 

I / We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this Account for this Work / Supply Order is concerned. 

 
 

Signature of the Party 
With the seal 



 

 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 
Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 
Note:however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid 

conditions, specifications, delivery schedules, commercial terms as per the 

tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name 

of Tenderer] 

Date on day of , [insert date] 

EXCEPTIONS AND DEVIATIONS 



 
 

 
DEENDAYAL PORT AUTHORITY 

 
 

 
BILL OF QUANTITY 

(SCHEDULE-B) 
 

Construction of New Seafarer Building at Kandla 
– Cargo Berth Area.  

 
 
 

Executive Engineer (P) 

Project Division 

2nd floor, Nirman Bhawan, Kandla -370210 Kutch District 

Gujarat State India 

Email: kptprojectdivision@gmail.com 


