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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 
AGREEMENT NO:- _________ 

 
BID NO : 13-C/2024 

 
Name of work: CSR Request for laying Synthetic Athletic track  for running practice and to 

Provide One E-Kart facility for Conveyance of youths at BSF Campus, Gandhidham. – 
Construction of 4 lane Synthetic Athletic track. 

 
 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : DATE 11/12/2024 

TO : DATE 09/01/2025 TIME16:00HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS :  09/01/2025 TIME16:00HRS 

TIME AND DATE OF OPENING OF BIDS : 09/01/2025 TIME 16:30HRS. 
PLACE OF OPENING OF BIDS                            Chamber of EXECUTIVE Engineer (C), 

 
                 DEENDAYAL PORT AUTHORITY 

                Ground Floor, A.O. BUILDING, 

                Room No 114, Annexe-1,   

                Gandhidham-370201, KUTCH DISTRICT,  

                GUJARAT STATE, INDIA, 

 

 
 
 
 

 

OFFICERINVITINGBIDS : EXECUTIVE Engineer (C) 

DEENDAYAL PORT AUTHORITY 



  

DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. : 13-C/2024 
NAME OF WORK :- CSR Request for laying Synthetic Athletic track  for running practice 

and to Provide One E-Kart facility for Conveyance of youths at BSF Campus, Gandhidham. – 
Construction of 4 lane Synthetic Athletic track. 

 

E/Online Tenders are invited by EXECUTIVE Engineer (C )for the above 

work as per the details given in the table below. 

 

Work 
Description 

Tender 
Fee 

(In Rs.) 

Estimated cost 
(In Rs.) 

EMD (In 
Rs.) 

Date of 
Pre- Bid 
Meeting 

Last Date 
and time of

online 
Submissio

n of bid 
documents 

Date and 
time of 
online 

opening 

Development 
of CSR 

Request for 
laying 

Synthetic 
Athletic track  
for running 
practice and 
to Provide 

One E-Kart 
facility for 

Conveyance 
of youths at 

BSF Campus, 
Gandhidham. 

– 
Construction 

of 4 lane 
Synthetic 
Athletic 
track. 

 
 

5000/- + 
GST @ 18 
% (Digital 

mode of 
Payment 

at 
Account 

no :- 
100801000

22427 
IFSC 

Code: - 
BARBOG
ANKUT 
Bank of 
Baroda, 

Gandhidh
am 

Branch 

 
Rs. 

1,14,93,294/- 

Rs.  
1,14,933/- 

Digital 
mode of 
Payment 

at Account 
no :- 

100801000
22427 
IFSC 

Code: - 
BARBOG
ANKUT 

Bank of 
Baroda, 
Gandhidha
m Branch 

NA Upto 
16.00 

hours on    
09/01/202

5 

09/01/202
5 
@16.30 

Hrs. 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://tender.nprocure.comfrom   11/12/2024 to   09/01/2025@ 16:00 Hrs. Tender Notice is also 
available on www.deendayalport.gov.in. Technical Bid will be opened on  09/01/2025 @ 16:30 
Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. 



  

For further details and general enquiries prospective bidders may contact EXECUTIVE 
ENGINEER (C), DEENDAYAL PORT AUTHORITY, Room No 114, AO Building 
Gandhidham, KUTCH DISTRICT, GUJARAT STATE, INDIA, MO: 5during working 
hours before the last date and time of downloading of tender documents. 

 
 

EXECUTIVE ENGINEER (C) 

Deendayal Port Authority 



  

DEENDAYAL PORT 

AUTHORITY,  

NOTICE INVITING ON 

LINE TENDER 

Details about E/Online tender: 
 

Department Name Civil Engineering Department 

Circle/ Division CONSTRUCTION- DIVISION 

Tender Notice No. 13-C/2024 

Name of Work CSR Request for laying Synthetic Athletic track  for running practice 
and to Provide One E-Kart facility for Conveyance of youths at BSF 
Campus, Gandhidham. – Construction of 4 lane Synthetic Athletic 
track. 

 

Estimated Contract Value 
(INR) 

Rs. 1,14,93,294/- 

Period of Completion 
(in Months) 

4 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Minimum Pre-Qualifying / 
Eligibility Criteria : 

1. Average annual financial turnover during the last three years 
ending 31st March of the previous financial years, should be at 
least Rs.   34.48 Lakhs. 

2 Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the one in 
which applications are invited should be either of the following: 

Three similar completed works, each work costing not less than 
Rs. 45.97 Lakhs. 

Or 
Two similar completed works, each work costing not less than 
Rs.  57.47 Lakhs. 

Or 

One similar completed work, costing not less than Rs. 91.95 Lakhs. 



  

 Similar Works” means Experience of Supply and installation of 
synthetic athletic track in reputed sports organization/National 
level Institution in India. If the Tenderer/bidder has executed the 
similar work in private organization, necessary TDS certificates 
shall be submitted. 
If the similar work is executed as sub-contractor, the contract 
experience shall be considered for pre-qualification only, if same is 
carried out in Govt. / Semi Govt. / Autonomous 
Body working under GoI / Public Sector Undertakings subject to 
submission of sub-contract permission issued by the respective 
authority prior to execution of the work. Further, if subcontract is 
not authenticated, such bid will be considered as non-responsive. 
The decision taken by DPA shall be final. 
It is mandatory to upload the sub-contract permission letter 
obtained from the respective authority. Also, the completion 
Certificate / Form 3A authenticated by concern respective authority 
shall be uploaded along-with TDS certificate deducted from that 
particular work issued by the competent authority shall be 
submitted along-with bid submission. 
3.  Integrity Pact Agreement (Annexure I). 
 
I. The potential bidders shall download and print the IP 

Agreement signed by the Employer and their witness and affix 
his/her signature on the IP Agreement in the presence of a 
witness from his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, the potential 
Bidder shall upload the duly filled and signed IP Agreement on 
n-procure portal. 

 
II. The procedure mentioned above regarding signing of Integrity 

Pact Agreement by both the parties (Employer and Potential 
bidders) shall be completed online. However, in case of any 
technical glitch due to which if any potential bidder is 
unable to upload the IP Agreement, then he/ she shall 
submit the Hard Copy of the dully filled, signed IP 
Agreement, to the Department concerned of DPA within a 
period of seven days and prior to opening of the Technical 
Bid, failing which Bid of potential Bidder shall be treated as 
disqualified. 

 
III. In case of JV firm, IP agreement is to be filled and submitted in 

the name of the JV firm only otherwise the bid will not be 
considered for further evaluation 

 

Joint Venture Not Applicable 

Rebate Applicable (Unconditional rebate submitted online before due date 
of submission of bid) 



  

Bid Document Fee : Rs. 5900/- including 18% GST (Digital mode of Payment at Bank 
of 

Account no :- 10080100022427 IFSC Code: - BARBOGANKUT 
Bank of Baroda, Gandhidham Branch 

Bid Security/ EMD (INR): Rs. 1,14,933/- Digital mode of Payment at Account no :- 
10080100022427 IFSC Code: - BARBOGANKUT Bank of 
Baroda, Gandhidham Branch, In case of Micro and Small 
Enterprise(MSEs) holding valid certificate issue by any 
agencies/organization under the Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the 
subject tender/appropriate category shall become eligible for 
exemption from payment of Tender Fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in preliminary Bid. 

 

Bid Document Downloading 
Start Date 

11/12/2024 

Bid Document Downloading 
End Date 

09/01/2025 upto 16:00 Hrs. 

Date & Place of Pre Bid 
Meeting 

NA 

Last Date & Time for Receipt 
of Online Bids 

09/01/2025 @ 16:00 Hrs. 

Bid Validity Period 120 Days 

Condition 5000/- + GST @ 18 % (Digital mode of Payment at Account no :- 
10080100022427 IFSC Code: - BARBOGANKUT Bank of Baroda, 
Gandhidham Branch. 
 

The bid/Tender not accompanied with Tender fee and EMD shall 
not be considered and their technical and price bid will not be 
opened. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issue by any agencies/organization under the Ministry of 
Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender/appropriate category shall become 
eligible for exemption from payment of Tender Fee/EMD. Such 
bidder shall upload in preliminary bid a scanned copy of valid 
certificate, as well as duly filled in and signed ‘Bid Securing 
Declaration’ as per format provided in the Tender documents, 
failing which the bid shall be disqualified. List of activity related to 
the subject tender as per National Industrial Classification-2008 for 
exemption of tender fee and EMD are listed below:”  
NIC codes regarding related activity are mentioned below:  



  

LEVEL DESCRIPTION 
Section- C Manufacture 
Division- 32 Other manufacturing 
Group- 323 class 3230 Manufacture of sports 

goods 
Sub class 32300 
 

Manufacture of sports 
goods 

Sub class 42904 Construction of outdoor 
sports facilities 

 
 The above shall be submitted in electronic format through on line 
(by scanning) while uploading the bid. This submission shall mean 
that EMD and Tender Fee are received. Accordingly offer of only 
those shall be opened whose EMD and Tender Fee are received 
electronically. However, for the purpose of realization, bidder shall 
send the same in original along with hard copy of tender (sealed & 
signed of authorized person), and other PQ documents through 
R.P.A.D./speed post or in person so as to reach to EXECUTIVE 
ENGINEER(C),CONSTRUCTION DIVISION, 
DEENDAYALPORTAUTHORITY,ROOM NO.207,1 St 
FLOOR,A.O. BUILDING- ANNEX,GANDHIDHAM, 
KACHCHH-370201 (M) 7874819999 within 7 days from the date 
of opening. 

Remarks 
 

  

Submission of E.M.D. Tender Fee and other Documents during 
office hours : up to 09/01/2025 by R.P.A.D /Speed post or in 
person in the chamber  

EXECUTIVE ENGINEER(C), CONSTRUCTION-
IDIVISION DEENDAYAL PORT AUTHORITY, 
ROOMNO.114, GROUND FLOOR, A.O.BUILDING- 
ANNEX,GANDHIDHAM KACHCHH-370201. 

Bid Opening Date Technical Bid will be opened on 09/01/2025 @ 16:30 Hrs. Date 
of opening of Price Bid shall be notified after 

scrutiny & evaluation of Technical Bid to qualified bidders. 

Documents required to be 
submitted by scanning through 
online 

a. Documents in support of fulfilling qualifying criteria as 
indicated above. 

b. Tender fee in form of Digital mode of Payment, Payment 
through Digital Mode in Account no 10080100022427 
IFSC code: BARBOGANKUT, Bank of Baroda, 
Gandhidham branch 

c. EMD in the form of digital mode of payment /Bank Guarantee 
issued by any nationalized/ scheduled bank except co- 
operative bank having its branch at Gandhidham as per format 
in the tender documents. 

d. The bid/tender not accompanied by Tender Fee UTR Number 



  

and EMD UTR Number in Preliminary Bid shall not be 
considered responsive, and their technical and price bid will 
not be opened. "Those who are submitting MSME certificate 
for exemption from payment of Tender Fee/EMD, such bidder 
shall upload the scanned copy of Bid security declaration form 
in preliminary bid stage" failing so will be treated as a non-
responsive bid. Bidders who are depositing the tender fee and 
EMD are not required to submit the Bid security declaration 
form. 

e. Avg. annual Turnover based on CA certificate duly stamp, 
signed with UDIN/Membership number is to be submitted 
failing which bid will be stand non-responsive 

f. Integrity Pact agreement. 
g. As indicated in clause 1.4 of section 1 – Instructions to 

bidders. 

Officer- Inviting Bids: h. EXECUTIVE ENGINEER (C.), DEENDAYAL PORT 
AUTHORITY 

Bid Opening Authority : i. EXECUTIVE ENGINEER (C.), DEENDAYAL PORT 
AUTHORITY 

Address: j. EXECUTIVE ENGINEER (C.), CONSTRUCTION 
DIVISION DEENDAYAL PORT AUTHORITY, 
ROOMNO.114, GROUND FLOOR,AOBUILDING- 
ANNEX,GANDHIDHAMKACHCHH-370201 

Contract Details : k. Mobile –7575895292 

 
Note : 
 
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n)Procure Support team at following address:- 
 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
 
Contact Details : 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 



  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION -1 
 
 

INSTRUCTIONS TO BIDDERS 



  

A. GENERAL 

1.1 Scope of Bid 
The Executive Engineer, Construction Division, Deendayal Port AUTHORITY, 

invites bids by E- Tendering for the work of “CSR Request for laying 

Synthetic Athletic track  for running practice and to Provide One E-Kart 

facility for Conveyance of youths at BSF Campus, Gandhidham detailed in 

the table given in NIT. The bidders shall submit on-line bids for the work 

detailed in the table given in NIT. 

The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 

1.2 Source of Funds 
 

I. The employer has arranged the funds from internal resources and will have 

sufficient funds in Indian currency for execution of the works. 

1.3 Eligible bidder. 
 

I. The invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria as defined in clause no.1.4.3. 

1.3.2. All bidders shall provide in Section-2 form of Bid and Qualification Information, 

a statement that the Bidder is not associated, nor has been associated in the past, 

directly or indirectly, with the consultant or any other entity that has prepared the 

design, specifications, and other documents for the Project Manager for  the 

Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates, 

shall not be eligible to bid. 

1.3.3. Government-owned enterprises may only participate if they are legally and 

financially autonomous, operate under commercial law and are not a dependent 

agency of the Employer subject to fulfillment of Minimum Qualifying criteria. 

1.3.4. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer in accordancewithclause1.36. 

1.4 Eligibility Criteria 
 

1.4.1.  
a. Experience of similar works executed during the last seven years, and details 

like monetary value, clients, and proof of satisfactory completion. 
b. Documentary evidence of adequate financial standing and proof 

from client for satisfactory completion of works. 
c. Solvency certificate from Bankers for Rs.--- Lakhs not older than six 



  

months as on the date of submission of the bid.(REFER SECTION 5) 
d. Equipment requirement/schedule. .(REFER SECTION 5) 
e. Managerial/Manpower requirement. .(REFER SECTION 5) 
f. Project Planning and Quality Control procedure to be adopted. .(REFER SECTION 5) 
g. Information regarding projects in hand, current litigation, orders regarding 

exclusion, expulsion or black listing, if any. 
h. Trained & Certified workmen proposed to be employed at the work site of the 

project. The Contractor must undertake to employ of certified worker to the 
extent of 20% of total strength. Valid certificates by a recognized University, 
technical Board, or Ministry of Government of India would only be taken 
cognizance of.(REFER SECTION 5) 

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all 
bidders shall include the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business, written power of attorney of 
the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last 
five years. 

c. Experience in works of a similar nature and size for each of the last five 
years, and details of works underway or contractually committed, and 
Employers who may be contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out to the contract. 

e. Qualifications and experience of key technical site management and 
technical personal proposed for the contract. (REFER SECTION 5) 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) 
of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and disputed amount. 

j. Proposal for subcontracting components of the works amounting to more 
than 10 percent of the Bid Price (for each qualification should attached) ;and 
(REFER SECTION 5) 

k. The methodology and program of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and 
quality control procedures and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones. 
(REFER SECTION 5)` 

l. PAN, Registration with Good & Service Tax (GST), Provident Fund 
Authorities, etc. 



  

m. Bid security in approved form as prescribed under ClauseNo.1.16. 

1.4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 

31stMarch of the previous financial year should be at least Rs. 34.48 Lakhs. 

ii. Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications are 
invited should be either of then following. 

a. Three similar completed works, each work costing not less than Rs. 45.97 
Lakhs. 

or 
b. Two similar completed works, each work costing not less than Rs. 57.47 Lakhs. 

or 

c. One similar completed work, costing not less than Rs. 91.95 Lakhs. 

iii. “Similar Works” means Experience of Supply and installation of synthetic 
athletic track in reputed sports organization/National level Institution in 
India. 

iv. In addition to above, the criteria regarding satisfactory performance of the 
work, Personnel, establishment, plant, equipment, etc.(REFER SECTION 
5) 

1.4.4. To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts.(REFER SECTION 5) 

1.4.5. Sub-contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria. Except to the 
extent state in 4.4 above. .(REFER SECTION 5) 

 

1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available bid 
capacity will be calculated as under: 

 
Assessed Available Bid capacity = A X N X 2 –B, Where 

“N” = Number of years prescribed for completion of the subject 

contract. “A” = Maximum value of works executed in any one year 

during last seven 

years (at current price level) 

“B” = Value at current price level of existing commitment s and 

ongoing works to be completed in the next ‘N’ years. 



  

Note: To calculate the value of works to current level, following multiplying 
factors shall be applicable with reference to escalation based on WPI. This 
is only for to arriving the Bid Capacity and not for work experience& 
turnover. 

 
 

Financial 
Year 2023-24 2022-23 2021-22 2020-21 2019-20 2018-

19 
2017-18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 
Multiplying 

factor 
1 .99 1.09 

 

1.23 1.24 1.26 1.32 

 

The Bidder shall furnish statements showing the value of existing commitments 

and on-going works as well as the stipulated period of completion remaining 

for each of the works preferably countersigned by the Nodal Officer or his 

nominee – in – charge. 

 
1.4.7 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have: 

- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements and/or 

- Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation 

history, or financial failures etc., and/or 

 
1.5 One Bid per Bidder 

1.5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals 

with the Bidder’s participation to be disqualified. 

1.5.2 Joint Venture (Refer Section 5) 

I.              Companies/Contractors may jointly undertake contract/contracts. Each 
entity would be jointly and severely responsible for completing the task as per 
the contract, however declaration of the Lead member to be indicated by bidders, 
however JV has to designate in their MOU. The firms with at least 26% equity 
holding each be allowed to jointly meet the eligibility criteria.   

 
1.6 Cost of Bidding 



  

1.6.1.  The bidder shall bear all costs associated with preparation and submission of  his  

bid, and the Employers will in no case be responsible and liable for those costs. 

 
1.7 Site Visit 

I. The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Bidders’ 

own  expense. 

B. Bidding Documents 

1.8 Content of Bidding Documents 

I.Thesetofbiddingdocumentscomprisesthedocumentslistedinthetablebelow and 

addenda issued in accordance withClause1.10: 

 
• DC1 : Bid Reference 

• NIT : Invitation for Bids 

• SECTION1 : Instruction to Bidders 

• SECTION2 : Forms of Bid, Qualification Information 

• SECTION3 : Conditions of Contract 

• SECTION4 : Contract Data 

• SECTION5 : Specifications and Special Conditions 

• SECTION6 : Drawing 

• SECTION7 : Bill of Quantities 

• SECTION8 : Forms of Securities 

II. One set of the bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid.(REFER SECTION 5) 

1.8.2.1 Bidding documents shall be downloaded. The documents should be completely 

filled and submitted through on-line tendering process and one copy shall be 

submitted within 7 days of Date of opening of tender. 

III. The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of quantities, 
forms, drawings, annexure in the bid document. Failure to comply with the 
requirements of the bid document shall be at the bidder’s own risk. Pursuant to 
clause 1.26 hereof, bids which are not substantially responsive to the 



  

requirements of the bid documents shall be rejected. 

1.9 Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may 
notify the employer in writing or by electronic form and be confirmed by hard 
copy at the Employer’s address indicated in the invitation to bid. The employer 
will respond to any request for clarification. 

 1.9.2    Pre – bid meeting(REFER SECTION 5) 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, 

which will take place on   /2024 @ 12:00 Hrs. at Board Room, A.O. Building, 

Deendayal Port authority, Gandhidham - Kutch, Gujarat. (Refer Section 5) 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 

matter that may be clarified at that stage. But written comments/ reply is 

prevail. Quarries raised after Pre-Bid meeting shall not been entertained. 

1.9.2.3  The bidder is requested to submit any questions in writing or by cable to 

reach the Employer on or before the meeting. 

 
1.9.2.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be uploaded on 

website https://tender.nprocure.com without delay. Any modification of the 

bidding documents listed in Sub-Clause 1.8.1 which may become necessary as 

a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 1.10 and not through the 

minutes of the pre- bid meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 

1.10. Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addendum. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall 

be communicated by uploading online on https://tender.nprocure.com. and 

https://www.deendayalport.gov.in Prospective bidders shall acknowledge 

receipt of each addendum by cable to the Employer. 

1.10.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend as necessary 

the deadline for submission of bids, in accordance with Sub- Clause 

1.20.2below. 



  

C. Preparation of Bid 

1.11 Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 

1.12 Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 
 
 

A ) Technical Bid 

i) Bid Security and tender fee & Integrity Pact aggrement. 

ii) Qualification Information Form and Document (Pursuant to clause 1.4 

hereof) and any other materials required to be furnished and submitted by the 

bidder in accordance with these instructions. The documents listed under 

Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without exception. 

B ) Financial Bid 

i) Price Bid 

ii) Bill of Quantity dully filled and digitally signed by the Bidder. 
 

1.13 Bid Prices 

1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 

1.13.2 The bidder shall fill in rates and prices for all items of the Works described in the  

Bill of Quantities. Items for which no rate or price is entered by the bidder will 

not be paid for by the Employer when executed and shall be deemed covered by 

the other rates and prices in the Bill of Quantities. 

 
1.13.3 All duties, taxes, and other levies payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid price 

submitted by the  Bidder. 

 
1.13.4 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the contract. [In accordance with the provisions of clause 3.47 of 

the conditions of contract.](Refer Section 5) 

1.14 Currencies of Bid and payment 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

1.15 Bid Validity 



  

1.15.1 Bids shall remain valid for a period not less than 120 days after the deadline date 

for bid submission specified in clauses 1.20. A bid valid for a shorter period shall 

be rejected by the Employer as non-responsive. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of bid validity for a 

specified additional period. The request and the bidders’ responses shall be made 

in writing or by cable. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be permitted to modify his bid.  

1.16 Bid Security (Earnest Money Deposit -EMD) 
 

A. Earnest money Deposit (EMD)shall be 1% of the Estimate cost put to tender, subject to  

maximum Rs. 50Lakhs. 

 
B. EMD up to Rs. 5 lakhs be payable through digital mode. EMD beyond Rs.5 lakhs 

be payable in the form of Bank Guarantee for the entire amount from any 

Nationalized Bank / Scheduled Bank except cooperative bank’ having its branch 

at Gandhidham (Kutch). Bank Guarantees submitted as Earnest Money shall be 

valid for 28 days beyond the validity of the bid. Bank Guarantee shall be verified 

independently by the Port with the bank before finalization of technical offer. In 

the event of lack of confirmation of issue of the Bank Guarantee by the Bank, the 

bid shall stands disqualified. 

C. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after 

ranking of price bids. Earnest money of L2 is refunded immediately after 

entering in to agreement with L1 and acceptance of performance 

GuaranteefromL1. 

D. EMD is refunded suo-motto with/without any application from the bidders. 

E. The bid security of the successful bidder will be discharged /refunded after he 

has signed the Agreement and furnished the required Performance security. 

F. The Bid security may be forfeited, if 

a) The bidder withdraws the bid after bid opening during the period of bid validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to any arithmetic 

errors or 
c) The successful bidder fails within the specified time limit to 
(i) Sign the Agreement or 
(ii) Furnish the required Performances security. 
(iii) In case the contractor fails to commence the work within stipulated time. 

The forfeiture of the bid security is entirely discretion of employer. No any 



  

claims in this regard shall be entertained. 

G. In case of Micro and Small Enterprise (MSEs) holding valid certificate issue by any 
agencies/organization under the Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender/appropriate category shall 
become eligible for exemption from payment of Tender Fee/EMD.   
Such bidder shall upload in preliminary bid a scanned copy of valid certificate, as well as duly 
filled in and signed ‘Bid Securing Declaration’ as per format provided in the Tender 
documents, failing which the bid shall be disqualified. List of activity related to the subject 
tender as per National Industrial Classification-2008 for exemption of tender fee and EMD are 
listed below:” 

LEVEL DESCRIPTION 
Section- C Manufacture 
Division- 32 Other manufacturing 
Group- 323 class 3230 Manufacture of sports goods 
Sub class 32300 
 

Manufacture of sports goods 

Sub class 42904 Construction of outdoor 
sports facilities 

 
1.17  Alternative proposals by bidders 
1.17.1 Conditional offer or Alternative offers will not be considered further in the 

process of tender evaluation. 
1.18  Format and signing of bid 

1.18.1The Price Bid to be submitted on-line shall be signed digitally by a person or persons 
duly authorized to sign on behalf of the Bidder. 

1.18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the bidder 

in which case such corrections shall be initialed by the person or persons signing the bid. 

D Submission of bids 

1.19 Sealing and marking of bids. ( Refer section 5) 
 

1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof 

in one envelope and properly seal and mark as “Bid Security”. The bidder 

shall put documents mentioned in clause No: 1.12.1.A (ii) in separate 

envelope and properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) here of, in 

separate envelope duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly 

marking the outer envelope as “Technical Bid and Financial Bid”. 

 
1.19.2 The envelopes shall 



  

(a) be addressed to Nodal Officer/Employer at the following address. 

      (Insert address of office for bid submission), and 

(b) bear the following identification: 

Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

                 The tender complete in all respect should be put in the tender box (marked tender No_________)  

in the office of ____________ upto________ p.m. on due date and open at ___________ on the same  

date in presence of such of the tenderers who may wish to be present. 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner 

envelopes shall indicate the name and address of the bidder of to enable the bid 

to be returned unopened in case it is declared late, pursuant to Clause 1.21, or the 

bid is declared non-responsive. If the outer envelopes are not sealed and marked 

as above, the Employer will assume no responsibility for the misplacement or 

premature opening of the technical bid and financial bid. 

1.20 Deadline for submission of the Bids 

1.20.1 Bids must be received by the Employer at the address specified above not later 

than in the event of the specified date for the submission of bids being declared  

a  holiday by the Employer. The bids will be received up to 00/00/2024 the 

appointed time on the next working day. 

1.20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 1.10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 

1.20.3 In case of tender document being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document. The tenderer shall give an 

undertaking that no change have been made in document. He shall be issued a 

printed set of document under acknowledgment with a condition that the printed 

version of the port tender document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document and the 

one submitted by the tenderer, the conditions mentioned in the Port’s printed 



  

document shall prevail. Besides, the tenderer shall be liable for legal action for 

the lapses. Insert time and date; this should be the same as those given in the 

invitation for Bids ClauseNo.1.20. 

1.21 Late Bids 
 

1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 
will be considered as non-responsive. 
 

1.22 Modification and Withdrawal of Bids 
 

1.22.1 Bidders may modify or withdraw their bids before the deadline of submission 

of the online bid. 

1.22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, 
marked, 
and delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner 
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 
appropriate.(REFER SECTION 5) 

1.22.3 No bid may be modified after the deadline for submission of bids. 
 

1.22.4 Withdrawal or modification of a Bid between the deadline for submission of 
bids and the expiration of the original period of bid validity in Clause 1.15.1 
above or as extended pursuant to Clause 1.15.2 may result in the forfeiture of 
the Bid security pursuant to Clause1.16. 

1.22.5 Bidders may only offer discount to or otherwise modify the prices of their bids 
by submitting bid modifications in accordance with this clause or included in 
the original bid submission.(REFER SECTION 5) 

E. BID OPENINGANDEVALUATION 

1.23 Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the 

Employer will first open Technical bids of all bids received (except those 

received late) including modifications made pursuant to clause 1.22 in 

presence of the bidders or their representative who choose to attend. In the 

event of the specified date for Bid opening being declared a holiday by the 

Employer, the bids will be opened at the appointed time and location on the 

next working day. 

1.23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. 

Bids for which an acceptable notice of withdrawal has been submitted 

pursuant to Clause 1.22 shall not be opened. Bidder’s name, withdrawals, 



  

modifications of technical bid, the presence of bid security and such other 

details, as the Employer may consider appropriate will be announced by the 

Employer at the opening.(NOT 

APLLICABLE) 

 
 

1.23.3   If all Bidders have If all Bidders have submitted unconditional Bids 

together with requisite bid security, then all bidders will be so informed 

then and there. If any Bid contains any deviation from the Bids documents 

and/or if the same does not contain Bid security in the manner prescribed in 

the Bid documents, then that Bid will be rejected and the Bidder informed 

accordingly. The sealed financial bid containing priced BOQ will be 

returned to him without opening. All valid financial bids whose technical 

bids have been determined to be substantially responsive in accordance 

with Clause 1.26 hereof, shall be opened on the specified date from 

declaring the results of the Technical Bid, in presence of the bidders or 

their representatives who choose to attend. The Bidder’s name, the Bid 

prices, the total amount of each Bid and of any alternative Bid (if 

alternatives have been requested or permitted), any discounts, Bid 

modifications and withdrawals, and such other details as the Employer at 

the opening. Any bid price, discount, or alternative Bid price which is not 

read out and recorded at Bid opening, will not be taken into account in Bid 

evaluation. .(REFER SECTION 5) 

1.23.4 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present in accordance with sub clause 23.3 

and the minutes shall form part of the contract.(REFER SECTION 5) 

1.24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and 

comparison of the bids and recommendations for the award of a contract 

shall not be disclosed to Bidders or any other persons not officially 

concerned with such process until the award to the successful bidder has 

been announced. 

1.25 Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 



  

his discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall 

be writing or by cable, but no change in the price or substance of the Bid 

shall be sought, offered, or permitted except as required to conform the 

correction of arithmetic errors discovered by the Employer in the 

evaluation of the Bids in accordance with Clause 1.27. 

Subject to above para, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract 

is awarded 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his 

bid. 

1.26 Examination of Bids and Determination of Responsiveness 

1.26.1Prior to detailed evaluation of Bids, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 1.4 (b) has been 

properly signed by an authorized signatory (accredited representative) 

holding power of Attorney in his favor. The Power of Attorney shall inter 

alia include a provision to bind the Bidder to settlement of disputes clause; 

(c) is accompanied by the required Bid security and; (d) is responsive to the 

requirements of the Bidding documents 

1.26.2A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 

documents, without material deviation or reservation. A material deviation 

or reservation is one (a) which affects in any substantial way the scope, 

quality or performance of the works; (b) which limits in any substantial 

way, the Employer’s rights or the Bidder’s obligations under the Contract; 

or (c) whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids. 

1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation orreservation. 

1.26.4 The envelop marked as financial bid of those bidders whose technical bid 



  

has been determined to be non-responsive shall not be opened and will be 

returned unopened.(REFER SECTION 5) 

 
1.27 Correction of Errors.(REFER SECTION 5) 

1.27.1 Bids determined to be responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as 

follows: 

( a ) Where there is a discrepancy between the rates in figures and in words, the 

rate in words will govern; and 

( b ) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern. 

1.27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with 

theconcurrenceoftheBidder,shallbeconsideredasbindinguponthebidder.  

1.28 NIL 

1.29 Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined 

to be responsive in accordance with Clause1.26. 

1.29.2 In evaluating the Bids, the Employer will determine for each 

Bid the evaluated Bid Price by adjusting the Bid Price as 

follows: 

( a) Making any correction for errors pursuant toClause1.27; 

( b ) Making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with Sub Clause1.22.5 

 
1.29.3 The estimated effect of the price adjustment conditions under Clause 3.47 

of the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

 

1.29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to 

the Nodal Officer or his nominee’s estimate of the cost of work to be 

performed under the contract, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill 



  

ofQuantities. 

F. AWARD OF CONTRACT 

1.30 Award Criteria 

1.30.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered 

the lowest evaluated Bid Price, provided that such Bidder has been 

determined to be (a) eligible in accordance with the provisions of Clause 

1.3, and (b) qualified in accordance with the provisions of Clause 1.4. The 

second bidder (i.e.L2) shall be kept in reserve and may be invited to match 

the bid submitted by the (L1) bidder in case such bidder withdraws or is not 

selected for any reason. 

1.31 Employer’s Right to accept any Bid and to reject any or all. 
 

The        Employer        reserve        the        right         to         accept         

or   reject any bid and to cancel the bidding process and reject all bids, at 

any time prior to the award of contract, without thereby incurring any 

liability to the affected bidder or bidders of the grounds for Employer’s 

action. 

 
1.32 Notification of Award and Signing of Agreement 

 
1.32.1 The Bidder whose bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period  by cable, telex 

or facsimile confirmed by registered letter. This letter (hereinafter and in 

the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the 

execution, completion and maintenance of the works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the 

“contract Price”). 

1.32.2 The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 

with the provision ofClause1.33. 

1.32.3 The Agreement will incorporate all correspondence between the 

Employer and the successful bidder. It will be signed by the employer 



  

and sent to the successful Bidder (within 28 days of award of work for 

global tender and within 14 days for domestic tender) following the 

notification of award along with the Letter of Acceptance. Within (28 

days for global tender and within 21 days for domestic tender) of 

receipt, the successful Bidder will furnish the performance security and 

sign the Agreement with the Employer. 

1.32.4 Upon the furnishing by the successful Bidder of the Performance 

Security, the Employer will promptly notify the other Bidders that their 

Bids have been unsuccessful  

1.33. Performance Security 

Security Deposit shall consist of two parts; a) Performance Guarantee to 
be submitted at award of work, and b) Retention money to be recovered 
from Running Bills. Security Deposit shall be 10% of Contract price of 
which 5% of contract price should be submitted as FDR or Bank 
Guarantee of Nationalized/ scheduled bank (except Co-operative) Banks 
having its branch at Gandhidham, or Digital transfer within 21 days of 
receipt of letter of acceptance and balance 5% recovered as Retention 
Money from Running Bills. Recovery of 5% of Retention Money to 
commence from the first bill onwards @ 5% of bill value from each bill. 
Retention Money be refunded within 14 days from the date of payment 
of final bill. Balance SD to be refunded immediately not later than 14 
days from completion of defect liability period. 

Failure of the Successful Bidder to comply with the requirements as 
mentioned above shall constitute sufficient grounds for cancellation of 
the award of work and forfeiture of bid security and/or the bidder can be 
disqualified from bidding for any contract with DPA for a period of three 
years from the date of notification. 

The documentary evidence (copy of paid Challan in Govt. Treasury) of 
Welfare Cess @ 1% of work done or as amended by Statutory Authority 
from time to time, paid on final bill shall be submitted before releasing 
the Performance Guarantee. 

1.34. Advance Payment(REFER SECTION 5) 
 

134.1 The Employer will provide an Advance payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to maximum amount, 

as stated in the ContractClause3.51. 

1.35 Conciliator (REFER SECTION 5) 

1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be 



  

appointed  as Conciliator under the contract as provided in sub-clause 

3.24.1 of condition of contract. If the bidder disagrees with this 

proposal, the bidder should so state in the bid. 

1.36 Corrupt or Fraudulent Practices 
1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this 

contract, observe the highest standard of ethics during the procurement 

and execution of this contract. In pursuance of this policy, the Employer: 

(a) Defines,  for the purpose of these provisions, the terms set forth

 b

elow as follows: 

( I )    “Corrupt practice” means  the  offering, giving, receiving or 

soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract 

execution; and 

( II) “fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Employer, and includes 

collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits 

of free and open competition. 

( b ) Will reject a proposal for award of work if he determines that the 

Bidder recommended for award has engaged in corrupt or 

fraudulent practices in competing for the contract in question. 

( c ) Will declare a Bidder  ineligible,  either  indefinitely  for  a  stated  

period of time, to be awarded a contract/contracts if he at any 

time determines that the Bidder has engaged in corrupt or 

fraudulent practices in competing for or in executing, the 

contract. 

1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 

 

 



  

 
Contractor      EXECUTIVE Engineer (C) 
 
                                                                                    DEENDAYAL PORT 
AUTHORITY 
 
 
 
 
 
 

SECTION: 2 

 

FORMS OF BID,QUALIFICATION INFORMATION 
 

TABLEOFFORMS 

1. FORMOFBID 

2. CONTRACTOR’SBID 

3. PRE-QUALIFICATIONOFBIDDERS 

4. LETTEROFACCEPTANCE 

5. NOTICE TO PROCEED WITHTHEWORK 

6. AGREMENTFORM 



  

SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

To 

The EXECUTIVE ENGINEER (C), 
Deendayal Port 
authority, 
ROOMNO.114,Gro
und FLOOR, 
AO BUILDING- 
ANNEX,GANDHID
HAM 
KACHCHH-
370201). 

 
We, the undersigned, declare that: 

 
( a ) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued 

( b ) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements 

in accordance with the tender document 

( c )  The total price of our tender, excluding any discounts offered in item(d) below,   is 

[ insert the total tender price in words and figures, indicating the various amounts 

and the respective currencies];[in case of techno-commercial offer it shall be 

mentioned that ‘as filled in the price bid’](REFER SECTION 5) 

( d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be applied 

using the following method:(REFER SECTION 5) 

( e ) our tender shall be valid for the period of time  specified  in  [ITB  Sub-clause 1.15.1], 

from the date fixed for the tender submission deadline in accordance with [ITB 

Sub- clause 1.20.1] , and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period or any extended period accordance 

with [ITB Sub-clause1.15.2]; 

 
( f ) If our tender is accepted, we commit to submit a performance guarantee in accordance 



  

with [insert relevant clause no., ITB Sub-clause 1.33] for the due performance of 

the contract, as specified in specimen form for the  purpose. 

( g )      We, including any subcontractors or contractors for any part of the contract, ( 

h ) We have no conflict of interest in accordance with [ITB Sub-

clauseno1.3.2].(REFER SECTION 5) 

( i ) Our firm, its affiliates or subsidiaries has not been declared ineligible by the port, under 

laws of India or official regulations in accordance with [ITB Sub- clause no.1.3.4] 

( j ) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding  contract between us, until a 

formal contract agreement is prepared and executed in accordance with [ITB Sub-

clause 1.32] and as per specimen from the  purpose; 

( k ) We understand that you are not bound  to accept the lowest evaluated  tender  or  any 

other tender that you may  receive. 

( l ) We also make specific note clauses of [ITB, NIT] under which the contract is  

governed. 

( m ) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and also 

the complete postal address of the firm. 

( n ) We understand that the communication  made with the firm  at (m),  by the port  shall 

be deemed to have been done with  us. 

Signed: [insert signature of person whose name and capacity are shown] 
 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

Dated  on _day of_ , (insert date of  signing) 



  

CONTRACTOR’S BID 

Description of the works: - CSR Request for laying Synthetic Athletic track  for running 

practice and to Provide One E-Kart facility for Conveyance of youths at BSF Campus, 

Gandhidham. – Construction of 4 lane Synthetic Athletic track. 

BID 
 

TO 
 

Address 

 
----------------------------------------------------------- (The employer) 

 
------------------------------------------------------------------------------- 

GENTLEMEN, 
 

We offer to execute the works described above in accordance above with the conditions 
of 
Contract accompanying this bid for the contract price  of (in  figures) 

 

 ( in  letters) 
 

The advance payment required / not required as per rule.( REFER SECTION 5) 
We accept  appointment of_ as the conciliator’s 
letter.(REFER SECTION 5) Or 
We do not accept the appointment  of  _ as the conciliator and 
proposed instruct that be appointed as conciliator who’s daily fees and 
biographical data are attached.(REFER SECTION 5) 

 
This bid and your written acceptance of it shall constitute a binding contract between 
us. 
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for(and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force In 
India namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. 
Weattach herewith our copy of permanent account number (PAN) 

Yours faithfully, 

Authorized Signature: 

Name& title of signatory 
Name of Bidder 
Address 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 



  

Pre-Qualification of bidders 
 

The information to be filled in by the bidder in the following pages will be used for 

purposes of pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders 
 

Constitution or legal status of bidder (attach copy) 

 Place of registration 

 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

2. Turnover of the firm/JV  
 

 
YEAR 

 
TURN OVER 

 
2023-24 

 
2022-23 

 
2021-22 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and 

loss statement, auditors reports (in case of companies/ corporation) etc., list them 

below and attach copies. Avg. annual Turnover based on CA certificate duly stamp, 

signed with UDIN/Membership number is to be submitted failing which bid will be 

stand non-responsive 

3. Similar works 
 

Particulars Year No. of works Value 

 
Total value 

completed similar 

work as defined in 

the tender 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   



  

document during 

last 7 years 

2023-24   

 

Attachments: Supporting documents, viz., successful  completion  certificates  from clients, 

other documentations to substantiate the similarity of work as per definition of “similar 

work” employers reserves the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
Descripti
on of 
work 

Plac
e & 
state 

Contr
act 

no.& 
date 

Name 
& 

addre
ss of 
port 
or 
Dept

. 

Value 
of 

contra
ct Rs 

Stipulate
d Period 

of 
completi

on 

Value of 
remainin

g to be 
complete 

d 

Anticipate 
d date of 

completion 

1 2 3 4 5 6 7 8 

        

. 
(B) Works for which bids already submitted 

 
Description 

of work 
Plac
e & 
state 

Name
& 

addres
s s of 

port or 
Dept. 

Value 
of  

contrac
t Rs 

Stipulated 
Period of 
completio

n 

Date 
when 

decisio
n is 

expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s equipment are essential for carrying out the works. The bidder 

 should list all information requested below. 
 



  

Item of 
equipment 

Requirement 
no. capacity 

Owned/le
ased 

/to be 
procured 

No.s/ 
capacity 

Age/condition Remarks 

1 2 3 4 5 6 

      

6. Qualification and experience of key personnel proposed for administration and execution of the 
contract. Attach biographical data. Refer also to sub. clause 1.4.2(e) of instructions to bidders and  

sub. Clause 3.9.1 of the condition of contract. 
 

Position Name Qualification Years of 
experienc

e 
(general) 

Years of 
experience in 
the proposed 

position 
Project 
manager 

    

Discipline 
specialist etc., 

    

 
7. Proposed sub-contracts and firms involved.(REFER SECTION 5) 

 
Sections of the 

works 
Value of sub- 

contract 
Sub- 

contractor 
(name and 
address) 

Experience in 
similar work 

    

    

    

8. Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port / Dept. Cause 
of 
dispute 

amount Remarks 
involved 
showing 
present 

status 
     

 
9. Additional information bidder may like to submit. 

 
Duly authorized to sign this authorization on behalf of (insert complete name of 



  

tenderer) 

 
Dated on day of_ [insert date of signing] 



  

LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
 _ (date) 

 

TO:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
 

Sub:-CSR Request for laying Synthetic Athletic track  for running practice and to Provide 
One E-Kart facility for Conveyance of youths at BSF Campus, Gandhidham. – 
Construction of 4 lane Synthetic Athletic track. 

Ref: Your bid  dated 
And [list the correspondence with the bidder] 

 
This is to notify you that your bid dated for execution of the 

 _ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees (amount in words 

and figures as corrected and modified) in accordance with the tender document is here by 

accepted by the employer/Board. 

You are hereby requested to furnish performance security, in the form detailed in 

tender document for an amount of Rs.  within{ } days of the receipt 

of this letter of acceptance valid up to 28 days from the date of completion obligations 

expiryoftakingovercertificatesubjecttoremovalofdefectsperiodi.eupto and also sign the 

contract agreement within{ } days of the receipt of this letter of 

acceptance, failing which action as stated in the tender document will betaken. 

Detailed letter of acceptance will  

follow. Please acknowledge receipt. 

Yours faithfully 
 
 

Authorized signature 



  

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
 dated 

 

To 
(Name and address of the contractors) Dear 

Sirs, 

Sub.: Tender for “CSR Request for laying Synthetic Athletic track  
for running practice and to Provide One E-Kart facility for 
Conveyance of youths at BSF Campus, Gandhidham. – 
Construction of 4 lane Synthetic Athletic track. 

Ref: Letter of acceptance no. dated 
 

Pursuant to your furnishing the requisite security as stipulated in [clause of general 
conditions of contract] and signing of the contract for execution of the  
you are hereby instructed to precede with the execution of the said works in accordance with 
the contract documents. It is hereby notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 

 
 

Yours faithfully, 
 
 

(Signature, name and title of 
Signatory authorized to sign on 
Behalf of employer/board) 



 

SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 
 
 

Between 

(1) The Board  of Deendayal Port of Authority, an autonomous body of the Ministry of 

Port Shipping &waterways of the Government of INDIA, incorporated under the 

Major Port AUTHORITIES Act,2021 as, under the laws of India and having its 

principal place ofbusinessatA.O.Building,PostBoxNo.50,Gandhidham–

(Kutch),GujaratState, 

India (hereinafter called ” the BOARD”), and 
 
 

(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called “the contractor”) 

 
WHEREAS the employer board invited tenders against tender no.[number] for 

execution of [tender title and brief description] and has accepted a tender by the 

contractor in accordance with the supply/delivery schedules, in the sum of[insert 

contract price in words and figures, expressed in the contract currency (ies)] (hereafter 

called “contract price”) 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

 
2. the following documents shall constitute the contract between the employer/ board 

and the contractor, and each shall be read and construed as an integral part of the 

contract: 

(a) This contract  agreement; 



 

 
(b) Special conditions of  contract; 

 
(c) General conditions of contract; 

 
(d) Technical requirements (including schedule of requirements and 

technical specifications, drawings); 

(e) Notice inviting tender; 
 

(f) Replies issued to the pre-bid queries, addenda if any issued[numbers and 

date]; 

(g) The contractor’s bid and original price and delivery schedules; 
 

(h) The employer/ board’s notification of award; 
 

(i) [correspondence the employer/board has exchanged with the bidder till 

and after award of contract[specific letters and dates]] 

(j) And [add here any other documents] 

AND WHEREAS 

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision 

and the execution of WORK at the CONTRACT PRICE as indicated in 

CONTRACT upon the terms and subject to the conditions of contract. Now 

this CONTRACT AGREEMENT witness and it is hereby agreed and declared 

as follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be 

executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD 

what CONTRACTOR shall and will duly provide, execute and complete work and 

things in CONTRACT, mentioned or described or which are to be implied there 

from or may be reasonably necessary for completion of work and the times and  in 

the manner and subject to the terms and conditions  or  stipulations  mentioned in 

CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer/board 



 

does hereby agree with contractor that employer /board will pay to contractor the 

respective amounts for the work actually done by him ad approved by 

employer/board as per payment terms accepted in contract and payable to 

contractor under provision of contract at such manner as provided for in the 

contract. 

 
5. In consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ board 

for the services rendered by employer/ board to contractor as set forth in contract 

and such other sums as may become payable to employer/ board towards loss, 

damage to the employer/ board’s equipment, materials etc. and such payments to 

be made at such time and in such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be 

executed in accordance with the laws of [insert name of the contract governing 

law country] on the day, month and year indicated above. 

 
For and behalf of the employer/ board 

 
 

Signed: [insert signature] 
 

In the capacity of [insert title or other appropriate designation] In 

the presence of [insert identification of official witness] 

For any behalf of the contractor 
 

Signed: [insert signature of authorized representatives of the contractor] In 

the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 3 CONDITIONS OF CONTRACT 

 

 

 

 

 

 



 

                                                       CONDITION OF CONTRACT 
               General 

3.1 Definitions 
 

3.1.1 TermswhicharedefinedintheContactDataarenotalsodefinedintheConditionsof Contract 
but keep their defined meanings capital initials are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid. 
 

Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by the 

Nodal Officer or his nominee in accordance with Sub Clause3.55.1 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 3.2.2 

below. 

The Contract Data defines the documents and other information which comprise 

the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days, months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the Period named in the Contract Data and 

calculated from the Completion Date. 

The Employer is the party who will employ the contractor to carry out the Works. 

The Nodal Officer or his nominee is the person named in the Contract Data (or any 

other Competent person appointed and notified to the contractor to act in replacement 

of the Nodal Officer or his nominee) who is responsible for supervising 

the Contractor, Administering the Contract, certifying payments due to the  Contractor, 

issuing and valuing Variations to the contract, awarding extensions of  time and valuing 

the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works. 



 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 

The Intended completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is  specified  in the Contract 

Data. The Intended Completion Date may be revised only by the Nodal Officer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and 

are factual interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the  Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies 

the Works. 

The Works are what the Contract requires the Contractor to construct, install and turn 

over to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 

Board – Board of Trustees of the Deendayal Port, a body corporate under the Major 

Port Act, 2021  as amended from time to time. 

Chairman means the Chairman of the Board of Trustee of Deendayal Port. 
 



 

“Engineer-in-Charge” means the Chief Engineer of the Deendayal Port AUTHORITY. 
 

3.2 Interpretation 
In interpreting this Condition of Contract, singular also means plural, male also means 
female or neuter and the other way around. Headings have no significance. Words 
have their normal meaning under the language of the Contract instructions clarifying 
queries about the Conditions of Contract. 

3.2.1 If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works(other than references to the Completion Date and 
Intended Completion date for the whole of the Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 

 
1. Agreement 

 
2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

 
3. Contract Data 

 
4. Conditions of Contract including Special Conditions of Contract 

 
5. Specifications 

 
6. Drawings 

 
7. Bill of quantities 

8. Any other documents listed in the Contract Data as forming part of the Contract. 
 

3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities 
to other people except to the Conciliator after notifying the Contractor and may 
cancel any delegation after notifying the Contractor. 

3.6 Communications 

3.6.1 Communications between parties which are referred to in the conditions are effective 



 

only when in writing. A notice shall be effective only when it is delivered (in terms 
of Indian ContractAct1872). 

3.7 Deleted. 

3.8 Sub-contracting  

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee 
but may not assign the Contract without the approval of the Employer in writing. 
Subcontracting does not alter the Contractor’s obligations. (REFER SECTION 5) 

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
other contractors. The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 

3.9 Personnel 

3.9.1 The contractor shall employ the key personnel named in the schedule of key 
personnel as referred to in the contract Data to carry out the functions stated 
in the schedule or other personnel approved by the Nodal officer or his 
nominee. The Nodal Officer or his nominee will approve any proposed 
replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal or better than those of the 
personnel listed in the schedule. 

3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a person 
who is a member of the Contractor’s staff of his work force stating the 
reasons, the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connections with the work in the Contract. 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s 
risks and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

3.11 Employers Risks 
3.11.1 The Employers risks are 

 
( a) In so far as they directly affect the execution of  the Works in the country 

where the Permanent Works are to be executed: 
(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies: 
(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof: 



 

(iv) Pressurewavescausedbyaircraftorotheraerialdevicestravelingatsonicor 
supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the 
Works; 

(vi) floods, tornadoes, earthquakes and landslides 
( b ) Loss or damage due to the use or occupation by the Employer of any Section  or 

part of the Permanent Works, except as may be provided for in the Contract; 
( c ) Loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor 
is responsible; and 

( d ) Any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor: 

(i) could not have reasonably foreseen, or 
(ii) Could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures. 
A. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B. Insure against. 

3.12 Contractor’s risks 
 

3.12.1 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract Data 
for the following events which are due to the Contractors risks. 

( a )    Loss of or damage to the Contractors risks. 

( b ) Loss of or damage to Equipment; 

( c ) Loss of or damage property (except the Works, Plant, Materials and Equipment in 
connection with the Contract, and 

( d ) Personal injury of death. 

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 
approval before Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor should 
have provided and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no payment of the premiums 



 

shall be a debt due. 

3.13.4. Alternate to the terms of insurance shall not be made without the approval of 
the Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance policies. 
 

3.14. Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available 
to the Bidder. 

3.15. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 
 

3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1. The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the program submitted by the 
Contractor as updated with the approval of the Nodal Officer or his nominee, 
and complete them by the Intended Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1. The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is to 
approve them if they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

3.18.4. NIL 
 

3.18.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his 
nominee before their use. 

3.19. Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on the 

Site. 

3.20 Discoveries. 



 

3.20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to 
notify the Nodal Officer or his nominee of such discoveries and carry out the 
Nodal Officer or his nominee’s instructions for dealing with them. 

3.21 Possession of the Site.  

3.21.1 The Employer shall give possession of all parts of the Site to the  
Contractor, free from encumbrances. If possession of a part is not given by 
the date stated in the Contract Data the Employer is deemed to have delayed 
the start of the relevant activities and this will be a Compensation Event. 
(REFER SECTION 5) 

3.22. Access to the Site 

3.22.1. The Contractor shall allow the Nodal Officer or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any 
place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

3.23. Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is located. 

3.24. Disputes 

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the conciliator within 28 days of the notification of the 
Nodal Officer or his nominee’s decision.(REFER SECTION 5) 

3.25. Settlement of Disputes 

3.25.1. If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution 
of the Works, whether during the execution of the Works  or  after their 
completion and whether before or after repudiation or after termination of 
the Contract, including any disagreement by either party with any action, 
inaction, opinion,  instruction,  determination,  certificate or valuation of the 
Nodal Officer or his nominee, the matter in dispute  shall, in the first place 
be referred to the Disputes Review Board [DRD] in case of contracts valuing 
more than Rs.5 crores and above, and for contracts valuing less than Rs. 5 
crores, the disputes will firstly be settled by the Conciliator, failing which 
any party may invoke arbitration clause. Unless the Contract has already 
been repudiated or terminated or frustrated the Contractor shall in every 
case, continue to proceed with the Works with all due diligence and the 



 

Contractor and the Employer shall give effect forthwith to every decision of 
the Nodal Officer or his nominee unless and until the same shall be revised, 
as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. (REFER SECTION 5) 

 
3.25.2. Decision by Conciliator. (REFER SECTION 5) 

(i) TheConciliatorshallgiveadecisioninwritingwithin28daysofreceiptof a 

notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data 

together with reimbursable expenses of the types specified in the contract 
data and the cost shall be divided equally between the Employer and the 
contractor, whatever decision is reached by the conciliator, either party may 
refer a decision of the conciliator within 28 days of the conciliator’s written 
decision. If neither party refers the disputes to arbitration within 28 days, the 
conciliators decision will be final and binding. 

 
3.25.3 Arbitration (REFER SECTION 5) 

Any dispute in respect of contracts where party is dissatisfied by the 
Conciliators decision, shall be decided by arbitration as set forth below: 

 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to 
be appointed by the Employer and the Contractor, and the third to be appointed by 
the mutual consent of both the arbitrators, falling which  by making  a reference to 
CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the 
evidence or arguments already put before the Nodal Officer or his nominee or the 
Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall disqualify the 
Nodal Officer or his nominee or any of the members of the Board, as the case may 
be, from being called as a witness and giving evidence before the arbitrators or any 
matter whatsoever relevant to the dispute. 

(iii) The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete , provided always that the 
obligations of the Employer, the Nodal Officer or his nominee and the Contractor 
shall not be altered by reason of the arbitration being conducted during the 
progressoftheworks.Neitherpartyshallbeentitledtosuspendtheworkstowhich the 
dispute relates, and payment to the contractor shall be continued to be made as 
provided by the contract. 

(iv) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by  the 



 

other party, then chairman of the nominated Institution shall appoint arbitrator 
within 14 days of the receipt of the request by the nominated institution. A certified 
copy of the chairman’s  order,  making  such  an appointment shall be furnished to 
both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties shall 
be‘English’ 

(vi) The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall be 
shared equality by the Employer and the Contractor. However, the expenses 
incurred by each party in connection with the preparation,  presentation,  etc.  of its 
case prior to, during and after the arbitration proceedings shall be borne by each 
partyitself. 

(vii) Allarbitrationawardsshallbeinwritingandshallstatethereasonsfortheaward. 
 

(viii) Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are subject matter of the arbitration proceedings. 

 

3.26. Replacement of Conciliator  
 

3.26.1 Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in 
accordance with the provisions of the Contract, a new Conciliator will be 
jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days the 
Conciliator shall be appointed by the Appointing Authorities designated in 
the Contract Data at the request of either party within 14 days of receipt of 
such request. (REFER SECTION 5) 

 
B. TIME CONTROL 

3.27 Program 
 

3.27.1 Within the time stated in the contact data the contractor shall submit to the 
Nodal officer or his nominee for approval a program showing the general 
methods arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

3.27.2. An update of the program shall be a program showing the actual progress 
achieved on the timing of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

3.27.3. The contractor shall submit to the Nodal Officer or his nominees, for 
approval an updated program at intervals no longer than the period stated in 
the contract data. If the contractor does not submit an updates program within 



 

this period, the Nodal Officer or his nominee may withhold the amount stated 
in the contract data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue program has been submitted. 

3.27.4 The nodal officer or his nominee’s approval of the program shall not alter 
the contractor’s obligations. The contractor may revise the program and 
submit it to the nodal officer or his nominee again at any time. A revise 
program is to show the effect of variations and compensation events. 

3.28 Extension of the intended completion date. 

The nodal officer or his nominee shall extend the intended  completion  date 
if a compensation event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the intended completion date 
without the contractor taking steps to accelerate the remaining work and 
which would cause the contractor to incur additional cost. The nodal officer 
or his nominee shall decide whether and by how much  to  extend  the 
intended completion date within 21 days of the contractor asking the Nodal 
Officer or his nominee for decision up on the effect of a compensation event 
or variation and submitting full supporting information. If the contractor has 
failed to give early warning of a delay or has failed to cooperate in assessing 
the new intended completion date. 

 
3.29 The Early Warning Provisions shall be as perclause3.32. 

3.30 Delays Ordered by the Nodal Officer or his nominee. 

3.30.1 The Nodal Officer or his nominee may instruct the contractor to the start or 

Progress of any activity within the works. 

3.31. Management Meeting. 

Either the Nodal Officer or his nominee or the contractor may require the 
other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

3.31.2. The Nodal Officer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the employer. The responsibility of the parties for actions to be taken 
is to be decided by the Nodal Officer or his nominee either at the 
management meeting or after the management meeting and state in writing to 
all attended the meeting. 

3.32. Early warning 

3.32.1. The contractor is to warn the Nodal Officer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 



 

adversely affect the quality of the work, increase the contract price or delay 
the execution of works. The Nodal Officer or his nominee may require the 
contractor to provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion date. The estimates are 
to be provided by the contractor as soon as reasonably possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and 
in carrying out any resulting instruction of the Nodal Officer or his nominee. 

3.32.3. The Defect Liability period for the contract shall be 12 months , from 
the date issue of completion certificate. 

C. QUALITY CONTROL 
 

3.33. Identify Defects 
 

3.33.1. The Nodal Officer or his nominee shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Nodal Officer or his nominee considers may have a Defect. 

3.34. Tests 

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry out a test 
not specified in the specification to check whether any work has a Defect and 
the test shows that it does the Contractor shall pay for the test and any 
samples.  

 
3.35. Correction of Defects 

3.35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability  
Period shall be extended for as long as Defects remain to be corrected. 

3.35.2. Every time notice of a Defect is given the Contractor shall correct the 
notified Defect within the length of time specified by the Nodal Officer or 
his nominee’s notice. 

3.36. Uncorrected Defects 

3.36.1  If the Contractor has not corrected  a Defect  within  the time specified in   the  
Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

 
D. COSTCONTROL 



 

3.37. Bill of Quantities 

3.37.1. The Bill of Quantities shall contain items for the construction, supply, 
installation, testing and commissioning work to be  done  by  the  Contractor. 

3.37.2. The bill of quantities is used to calculate the Contract Price. The Contractor 
is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item as jointly measured by both the representatives. 

3.38. Changes in the Quantities 
 

3.38.1. If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than + 25 percent provided the 
change exceeds + 10% of initial Contract Price, the Nodal Officer or his 
nominee shall adjust the rate (s), to allow for the change, in accordance with 
Clause 3.40. 

3.38.2. The Nodal Officer or his nominee shall not adjust rates from changes in 
quantities if thereby the initial Contract Price is exceeded by more than 15 
percent except with prior approval of the Employer. 

3.38.3. If requested by the Nodal Officer or his nominee where the quoted rate (s) of 
any item(s)is/are abnormally high, the Contractor shall provide the Nodal 
Officer or his nominee with a detailed cost breakdown of such rate in the Bill 
of Quantities. 

3.39. Variations. 

3.39.1. All Variations shall be included in updated programs produced by the 
Contractor. 

3.40. Payment for Variations. 

3.40.1. Variation permitted shall not exceed +25% in quantity of each individual 
item, and +10% of the total contract price, within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and before 
the commencement of such work, notice shall be given either (a) by the 
contractor to the Employer of his intention to claim the extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention 
to vary rate orprice. 

3.40.2. For items not existing in the Bill of Quantities or substitution to items in the 
Bill of Quantities, rate payable should be determined by methods given 
below and in the order given below: 

 
1) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
2) Rates and prices in the schedule of rates applicable to the contract plus 

ruling percentage. 
3) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractors. 
 



 

3.40.3. For items in the Bill of quantities but where quantities have increased beyond 
the variation limits, the rate payable for quantity in excess of the quantity in 
the Bill of Quantity plus the permissible variation should be: 

1) Rates and prices in contract, if reasonable plus escalation, failing 
which(ii) and (iii) below will apply 

2) Rates and prices in the schedule of Rates applicable to the contract 
plus ruling percentage, 

3) Market rates of material and labour, hire charges of plant and 
machinery used plus 15% for overheads and profits of contractor. 

 
3.40.4. If there is delay in the Employer and the contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the employer shall be 
payable provisionally till such time as the rates are finally determined or till 
date mutually agreed. 

 
3.40.5. If the Nodal officer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not  delaying  the work, 
no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

3.41 Cash flow forecasts. 
 

3.41.1 When the program is updated, the contractor is to provide the Nodal Officer 

or his nominee with an updated cash flow forecast. 

3.42 Payment Certificates. 

3.42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

3.42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the Contractor 
after taking into account any credit or debit for the month in question in 
respect of materials for the works in the relevant amount and under 
conditions set forth in sub clause 3.51.6 of the Contract Data (Secured 
Advance). 

3.42.3 The value of work executed shall be determined by the Nodal Officer or his 
nominee. 

3.42.4 The value of work executed shall comprise the value of quantities of the 
items in the Bill of quantities completed. 

3.42.5 The value of work executed shall include the valuation of variations and 
Compensation Events. 

3.42.6 The Nodal Officer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

3.43. Payments. 



 

 
3.43.1 Bills shall be prepared and submitted by the Contractor, joint measurements 

shall be taken continuously and need to be connected with billing stage. 
System of 4 copies of measurements, one each for Contractor, Employer and 
Nodal Officer or his nominee, and signed by both Contractor and Employer 
shall be followed. 

3.43.2. 75% of bill amount shall be paid within 14days of submission of the bill. 
Balance amount of the verified bill should be paid within 28 days of the 
submission.(REFER SECTION 5) 

3.43.3 For delay in payment beyond the periods specified in 3.43.2 above, interest 
at a pre-specified rate (suggested rate SBI PLR + 2%)p.a as on due date of 
payment) should be paid.(REFER SECTION 5) 

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Nodal Officer or his nominee shall check the bill within 
60 days after its receipt and return the bill to Contractor for corrections, if 
any 50% of undisputed amount shall be paid to the contractor at the stage of 
returning the bill.(REFER SECTION 5) 

3.43.5 The Contractor should re-submit the bill, with corrections within 30 days of 
its return by the Nodal Officer or his nominee. The re-submitted bill  shall be 
checked and paid within 60 days of its receipt.(REFER SECTION 5) 

3.43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due 
date of payment) shall be paid if the bills is not paid within the time limit 
specified above.(REFER SECTION 5) 

3.43.7 If an amount certified is increased in later certificates as a result of an award 
by the Conciliator or an Arbitrator, the Contractor shall be paid interest upon 
the delayed payment as set out in this clause. Interest shall be calculated from 
the date upon which the increased amount would have been certified in the 
absence of dispute.(REFER SECTION 5) 

3.43.8 Items of the Works for which no rate or price has been entered in will not be 
paid for by the employer and shall be deemed covered by other rates and 
prices in the Contract. 
Computerized Measurement Book 
            Engineer or his nominee shall, except as otherwise provided, ascertain 
and determine by measurement, the value of work done in accordance with 
the contract. 
            All measurement of all items having financial value shall be entered 
by the Contractor and compiled in the shape of the Computerized 
Measurement Book having pages of A-4 size as per the format of the 
department so that a complete record is obtained of all the items of works 
performed under the Contract. 
            All such measurements and levels recorded by the Contractor or his 
authorized representative from time to time, during the progress of the work, 
shall be got checked by the Contractor from the Engineer or his authorized 
representative as per interval or program fixed in consultation with Engineer 
or his authorized representative. After the necessary corrections made by the 
Engineer or his nominee, the measurement sheets shall be returned to the 



 

Contractor for incorporating the corrections and for resubmission to the 
Engineer for the dated signatures by the Engineer or his nominee and the 
Contractor or their representatives in token of their acceptance. 
            Whenever bill is due for payment, the Contractor would initially 
submit draft computerized measurement sheets and these measurements 
would be got checked/test checked from the Engineer- and/or his authorized 
representative. The Contractor will, thereafter, incorporate such changes as 
may be done during these checks/test checks in his draft computerized 
measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer 
and/or his authorized representative would thereafter check this MB, and 
record the necessary certificates for their checks/test checks. 
            The final, fair, computerized measurement book given by the 
Contractor, duly bound, with its pages machine numbered, should be 100% 
correct, and no cutting or over-writing in the measurements would thereafter 
be allowed. If at all any error is noticed, the Contractor shall have to submit a 
fresh computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the department. Thereafter, the MB 
shall be taken in the Divisional Office records, and allotted a number as per 
the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Division Office for payment. The 
Contractor shall submit two spare copies of such computerized MB‘s for the 
purpose of reference and record by the various officers of the department. 
            The Contractor shall also submit to the department separately his 
computerized Abstract of Cost and the bill based on these measurements, 
duly bound, and its pages machine numbered along with two spare copies of 
the bill. Thereafter, this bill will be processed by the Division Office and 
allotted a number as per the computerized record in the same way as done for 
the measurement book meant for measurements. 
            The Contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for measurements and 
recording levels. 
 

 
3.44. 3 Compensation Events(REFER SECTION 5) 

 
3.44.1 The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable. 

( a) The Employer does not give access to a part of the Site by the site. 
Possession Date stated in the Contract Date. 

( b ) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c)  The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of works on 
time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests work which is then found to have no Defects. 



 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to delet. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of letter of Acceptance from the 
information issued to Bidders(including the Site Investigation Reports), 
from information available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that cause 
delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

( j) The effect on the Contractor of any of the Employer’s Risks. 

(k ) The Nodal Officer or his nominee unreasonably delays issuing a Certificate 
of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the 
contract. 

(m) Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation 

event. 

3.44.2 If a Compensation Event would cause additional cost or would prevent the 
work being completed before the intended Completion Date, the Contract 
Price shall be increased and/or the intended Completion Date shall be 
extended. The Nodal Officer or his nominee shall decide whether and by how 
much he Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

 
3.44.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s  forecast has been provided by Contractor,  it  is 
to be assessed by the Nodal Officer or his nominee and  the Contract  Price 
shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Nodal officer or his nominee shall adjust the Contract Price 
based on Nodal Officer or his nominee’s own forecast. The Nodal Officer or 
his nominee will assume that the Contractor will react competently and 
promptly to the event. 

 
3.45. Tax (REFER SECTION 5) 

3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the performance 



 

of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. Any new Taxes, 
levies, duties imposed after signing the Contract shall be reimbursed by the 
employer on production of documentary evidence. 

 
3.46. Currencies 

3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned. 
 
 

3.47. Price Adjustment.(REFER SECTION 5) 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given. The price adjustment 
shall apply for the work done from the start date given in the Contract data 
upto end of the initial intended completion date or extensions granted by the 
Nodal Officer or his nominee and shall not apply to the work carried beyond 
the stipulated time for reason attributable to the contractor. 

 
(I) Price adjustment for increase or decrease in the cost shall be 

paidin accordance with the following formula: 

V = 0.85 x Q x R x [ (P-Po) / Po ] 
Where, 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 
Commodities during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of 
opening of Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the 
month under consideration. (Consumer Price Index forLabour). 

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities. 
 

R = Value of work done during the month under consideration. 

Note: i) Escalation to be computed for relevant items. Percentage that shall 
govern the escalation under Q shall be predetermined and indicated in tender 
document for each component i.e. Labour, Fuel, Cement, Steel, All commodities 
etc. 
 

 Labour Diesel Cement Steel All 
Commodities 

Q(%)      
P All India 

Consumer Price 
Index for 
Industrial 
Workers for the 
month under 

Retail Price of 
HSD received 
at Kandla by 
M/s. IOCL for 
the month 
under 

Wholesale 
Price Index for 
Cement for the 
month under 
consideration 
as published in 

Wholesale Price 
Index for Steel 
for the month 
under 
consideration as 
published in 

Wholesale 
Price Index for 
All 
Commodities 
for the month 
under 



 

consideration as 
published in the 
RBI Bulletin / 
Indian Labour 
Journal (Base 
2016=100 or 
latest available 
base) 

consideration RBI 
Bulletin/Indian 
Labour 
Journal (Base 
2011-12=100 
or latest 
available base) 

RBI 
Bulletin/Indian 
Labour Journal 
(Base 2011-
12=100  or 
latest available 
base) 

consideration 
as published in 
RBI 
Bulletin/Indian 
Labour  
Journal  (Base 
2011-12 = 100 
or latest 
available base) 

Po All India 
Consumer Price 
Index for 
Industrial 
Workers as 
prevalent in the 
month in which 
bids are             
opened & as 
published in the 
RBI Bulletin/ 
Indian Labour 
Journal (Base 
2016=100  

Retail Price of 
HSD received 
at Kandla by 
M/s. IOCL as 
on the date of 
opening of 
Bids. 

Wholesale 
Price Index for 
Cement ruling 
in the month 
in which the 
Bids are 
opened and as 
published in 
RBI 
Bulletin/Indian 
Labour 
Journal (Base 
2011-12=100) 

Wholesale Price 
Index for Steel 
ruling in the 
month in which 
the Bids are 
opened and as 
published in 
RBI 
Bulletin/Indian 
Labour Journal) 
(Base 2011-
12=100) 

Wholesale 
Price Index for 
All 
Commodities 
ruling in the 
month in which 
the Bids are 
opened and as 
published in 
RBI Bulletin 
/Indian Labour 
Journal (Base 
2011-12=100) 
 

 
 

3.47.2. NIL 
 

3.47.3. To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amount to cover the contingency of such other rise or fall incosts. 

SUBSEQUENT LEGISLATION 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for 
the contract there occur changes to any National or Statute Stature, Ordinance or 
Decree or other law or any regulation or bye law of any local or other duly 
constituted authority or introduction of any such statute, ordinance, decree, law, 
regulation or bye law which causes additional or reduced cost to the contractor in 
execution of the contract, such additional or reduced cost shall, after due 
consultation with the employer and the contractor be determined by the nodal 
officer or his nominee and shall be added to or deducted from the contract price 
and the nodal officer or his nominee shall notify the contractor accordingly with 
a copy to the employer. 

3.48. Retention  
3.48.1 The employer shall retain from each payment due to the contractor the 

proportion stated in the contract data until completion of the whole of the 

works. 



 

3.48.2 Retention money shall be deducted at 5%from each running bill, subject to a 

max. of 5 percent of the contract price. Retention money shall be refunded 

within 14 days from the date of payment of final bill. 

3.49. Liquidated damages 

(A)  In case  of  delay  in  completion  of  the  contract,  liquidated  damages  
(L.D)  may be levied at the rate of ½ %of the contract value per week of 
delay orpartthereof,subjecttoamaximumof10percentofthecontractprice. 

(i) The owner if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion , may 
allowfurtherextensionoftimeatitsdiscretionwithorwithoutthelevyof 
L.D. In the event of extension of time at its discretion with L.D, the owner 
will be entitled without prejudice to any other right or remedy available in 
that behalf per cent (1/2%) of the contract value of the works for each week 
or part of the week subject to the ceiling defined  in  sub-clause 3.49.A. 

(ii) The owner ,if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work with in further extension of time  allowed  as  aforesaid, shall 
be entitled, without prejudice to any other right, or remedy available in that 
behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event 
of failure of the contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract. 

(iv) In the event of such termination of the contract as described in clauses 
3.49A(ii) or 3.49A(iii) or both the  owner shall be entitled to recover L.D.  
up to ten per cent (10%) of the contract value and forfeit the security deposit 
made by the contractor besides getting the work completed by other means at 
the risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work. 
 

(vi) In case part / portions of the work can be commissioned and  port  operates 
the portion for commercial purpose, the rate of LD will be restricted to the 
uncompleted value of work, the maximum LD being  on  the entire contract 
value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 

3.50. Incentives or Bonus(REFER SECTION 5) 

For early completion of the contract before the stipulated date of completion work 
of an incentive amount @0.25% of the contract price may be paid to the contractor 
for every fortnight of early completion, , subject to a maximum of (5%)of the 
contract price.. The Port, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for completion, may 
allow extension of time at its discretion, by virtue of which the contractor make 



 

himself eligible for incentive, the extension shall be considered only till the actual 
date of completion and no incentive shall be payable. For calculation of incentive 
payment, contract price shall be exclusive of tender price plus taxes andduties. 

 
3.51. Advance payment Mobilization Advance(REFER SECTION 5) 

( a )   The Mobilization advance shall not be sanctioned  in less   than two  installments.    
The second installment is sanctioned only after proper utilization of advance 
disbursed in first phase and a certification to this effect by E-I-C. 

(b) The advance shall be limited to 10% of tendered amount. 

(c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending 
Rate+2%. 

(d) The mobilization advance shall be released only after obtaining a bank Guarantee 
bond from a nationalized bank for 110 %( as per latest cvc directions) of amount of 
advance to be released and valid for the contract period. This shall be kept  renewed 
time to time to cover the balance amount and likely period to complete recovery 
together with interest. 

(e) The original bank guarantee should be received by DPA directly from the issuing 
authority by Registered Post [AD]. However, in exceptional cases, where the 
guaranteeishandedovertothecustomerforanygenuinereasons,thebranch 

should immediately send by Registered Post [AD] an unstamped by the E-I-C. 

(f) The interest on the advance shall be calculated from the date of payment to the 
date of recovery, both days inclusive. 

 
(g) It shall be ensured that at any point of time, Bank Guarantee is available for the 

amount of outstanding advance. 

(h) The recovery should be commenced after 10% of work is completed and the entire 
amount together with interest shall be recovered by the time 80% of the work is 
completed. However, the interest recovery shall be effected immediately from the 
1st release of payments towards execution of the work. 

(i) If the contractor fails to achieve the targeted progress at the end of 50% of time 
period the mobilization advance may be recovered by encashing the bank guarantee, 
provided no hindrance/delay was caused by the department. 

 
3.52. Performance Securities 

 

3.52.1.  Security Deposit shall consist of two parts; a) Performance Guarantee to be 
submitted at award of work, and b) Retention money to be recovered from Running 
Bills. Security Deposit shall be 10% of Contract price of which 5% of contract price 
should be submitted as FDR or Bank Guarantee of Nationalized/ scheduled bank 
(except Co-operative) Banks having its branch at Gandhidham, or Digital transfer 
within 21 days of receipt of letter of acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention Money to 
commence from the first bill onwards @ 5% of bill value from each bill. Retention 



 

Money be refunded within 14 days from the date of payment of final bill. Balance 
SD to be refunded immediately not later than 14 days from completion of defect 
liability period. 

Failure of the Successful Bidder to comply with the requirements as mentioned above shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of 
bid security and/or the bidder can be disqualified from bidding for any contract with 
DPA for a period of three years from the date of notification. 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1% 
of work done or as amended by Statutory Authority from time to time, paid on final 
bill shall be submitted before releasing the Performance Guarantee. 

 
3.53. NIL 

 
3.54. Cost of Repairs 

3.54.1 Loss or damage to the works or materials to be incorporated in the works between the 
start date and the end of the defects correction period shall be remedied by the 
Contractor at the Contractors cost if the loss or damage arises from the Contractors 
acts or omissions. 

 
E. FINISHING THE CONTRACT. 

3.55. Completion 
3.55.1. After completion of the work, the contractor will serve a written notice to the Nodal 

Officer or his Nominee/Employer to this effect. The Nodal officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The defects 
pointed out by the Nodal Officer or his nominee/Employer would be rectified by the 
contractor within 14 days and thereafter acceptance report be signed jointly by the 
contractor and the employer. This joint acceptance report shall be treated as 
“completion Certificate”. 

3.56 Taking over 

3.56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate ofcompletion. 

3.57 Final Account 

3.57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of 
the total amount that the Contractor considers payable under the contract before the 
end of the Defects Liability period. The Nodal Officer or his nominee shall issue a 
defects liability certificate and certify any final payment that is due to the contractor 
within 60 days of receiving the contractor’s account if it is correct and complete. If it 
is not, the Nodal Officer or his nominee shall issue within 15 days a schedule that 
states the scope of the corrections or additions that are necessary for the correction 
and certify payment of 50% of the undisputed amount to the contractor. 

 If the final account is still unsatisfactory after it has been resubmitted the Nodal 
Officer or his nominee shall decide on the amount payable to the contractor and issue 



 

a payment certificate, within 60 days of receiving the contractor’s revised account. 

3.58 Operating and Maintenance Manuals 

3.58.1 If “as built” Drawings and /or operating and maintenance manuals are required the 
contractor shall supply them by the dates stated in the ContractData. 

3.58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in 
the contract data, or they do not receive the Nodal Officer or his nominee’s approval, 
the Nodal Officer or his nominee shall withhold the amount stated in the contract data 
from payments due to the contractor. 

3.59 Termination 

3.59.1 The employer or the Contractor may terminate the contract if the other party causes a 
fundamental breach of the contract. 

3.59.2 Fundamental breaches of contract include, but shall not be limited to the following: 
(a) The contractor stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Nodal Officer or his 
nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the 
work and the instruction is not withdrawn within28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than 
for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer 
to the contractor within 50 days of the date of the Nodal Officer or his nominee’s 
certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 
defect is a fundamental breach of contract and the contractor fails to correct it within a 
reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for which the 
maximum amount of liquidated damages can be paid as defined in the contract data 
and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 
practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of condition of contract. 
For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action of public officials in 
the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution 
of a contract to the detriment of the employer,  and includes  collusive practice.  
Bidders  (prior to or after bid submission) designed to establish bid prices at artificial 
non- competitive levels and to deprive the employer of the benefits of free and open 
competition”. 

3.59.3 When either party to the contract gives notice of a breach of contract to the Nodal 
Officer or his nominee for a cause other than those listed under sub Clause. 3.59.2 



 

above, the Nodal Officer or his nominee shall decide whether the breach is 
fundamental or not. 

3.59.4 Notwithstanding the above, the employer may terminate the contract for convenience 
subject to payment of compensation to the contractor including loss of profit on 
uncompleted works. Loss of profit shall be calculated on the same basis as adopted for 
calculation of extra/additional items. 

3.59.5 If the contract is terminated the Contractor shall stop work immediately, make the site 
safe and secure and leave the site as soon as reasonably possible. 

3.60. Payment up on Termination. 
 

3.60.1 If the contract is terminated because of a fundamental breach of contract by the 
contractor, the Nodal Officer or his nominee shall issue a certificate for 

the value of the work done less advance payments received upto the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the work 
not completed as indicated in the contract data. Additional liquidated damage shall not 
apply if the total amount due to the employers exceeds any payment due to the 
contractor, the difference shall be payable to the employer. 

 
3.60.2 If the contract is terminated at the employer’s convenience or because of a fundamental 

breach of contract by the employer, the Nodal Officer or his nominee shall issue a 
certificate for the value of the work done, the reasonable employed solely on the 
works, and the contractor’s costs of protecting and securing the works and loss of profit 
on uncompleted works less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

3.61. Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 
payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

3.62 Release from Performance. 

3.62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside 
the control of either the Employer or the Contractor, the Nodal Officer or his nominee 
shall certify that Contract has been frustrated. The Contractor shall leave the Site and 
stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

3.63 NIL 

F. SPECIAL CONDITIONSOFCONTRACT 
 



 

1. LABOUR 
 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 
Nodal Officer or his nominee a return in detail, in such form and at such intervals as the 
Nodal Officer or his nominee may prescribe, showing the staff and numbers of 

the several classes of labour from time to time employed by the Contractor  on the  Site 
and such other information as the Nodal Officer or his nominee may require. 

2. COMPLIANCE WITH LABOURREGULATIONS: 
 

During continuance of the contract, the Contractor and his sub  contractors  shall abide 
at all times by all existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local authority and any 
other  labour law (including rules) regulations, bye laws that may  be passed or 
notification that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient  features  of some of  the major 
labour laws that are applicable to construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken against 
the employer by competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules /regulations including amendments, if any, on the part 
of the Contractor the Nodal Officer or his nominee/Employer shall have the right to 
deduct any money due to the Contractor including his amount of performance security. 
The Employer/Nodal Officer or his nominee shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

 
SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTION WORK. 

 
(a) Workmen Compensation Act 1923:- The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 



 

onsatisfactionofcertainconditionsonseparationifanemployeehascompleted 

5 years service or more on death at the rate of 15 days wages  for  every  completed 

year of service. Act is applicable to all establishments employing 10 or more 

employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 

payable under the Actare: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit 

linked insurance on the death in harness of the worker, (iii) payment of P.F 

accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits  to 

workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to  take 

Certificate of Registration and the contractor is required to take license from the 

designated Officer 

. The Act is applicable to the establishments or Contractor of Principal Employer 

if they employ 20 or more contract labour. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 



 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to 

a minimum of 8.33% of wages and maximum of 20% of wages to employees 

drawing Rs.3500/- per month or less. The bonus to be paid to employees getting 

Rs.2500/- per month or above upto 3500/- per month shall be worked out by taking 

wages as Rs.2500/- per month only. The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure  for 

resolution of industrial disputes, in what situations a strike or lockout  becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

someoftheStatesandCentralGovernmentto50).Theprovidesforlayingdownrules 

governing the conditions of employment by the Employer on matters provided in 

the Act and get same certified by the designated Authority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 

union of workmen and employers. The Trade Union registered under the Act have 

been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 

for regulation of employment of Children in all other occupations and processes. 

Employment of Child Labor is prohibited in Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service)Act1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state 

for employment in the establishment situated in another state). The Inter- State 

migrant workmen, in establishment to which this Act becomes applicable, 



 

are required to be provided certain facilities such as housing, medical aid, 

travelling expenses from home upon the establishment and back,etc. 

 
(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified  by the 

Government. The Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other  welfare  measures, such as 

Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers 

near the work place  etc.  The Employer to whom  the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval  at  plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrence to designated authorities. It is applicable to premises 

employing 10 persons or more with aid of power or 20 more persons without the aid 

of power engaged in manufacturing process. 

 
 
 
 

Contractor EXECUTIVE Engineer (C) 
  Deendayal port authority 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 4 
 
 

CONTRACT DATA 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

CONTRACT DATA 
 

Items marked “N/A” do not apply in this contract. 
The following documents are also part of the contract clause reference 
The schedule of other contracts  [8(Section-3)] 
The schedule of key personnel [9(Section-3)] 
 
The above insertions should correspond to the information provided in the invitation of bids. 
The employer is 
Name:- Deendayal Port Authority, 
Address: A.O Building, P. O Box No- 50, Gandhidham, (Gujarat) 
 
Name of authorized representative is: Chief Engineer Address: A.O Building, P.O Box No-
50, Gandhidham, (Gujarat) 

 
The nodal officer or his nominee is: 
Name: Executive Engineer(C) 
Address Annexe, Ground floor, A. O. Bldg, Gandhiidham 
 
Name of authorized representative is: SDO (B&R) / Asst. Engr. / J.E. 
 

The name and identification number of the contract is “is “CSR Request for laying 
Synthetic Athletic track  for running practice and to Provide One E-Kart 
facility for Conveyance of youths at BSF Campus, Gandhidham. – 
Construction of 4 lane Synthetic Athletic track.” 

 
The work consists of “is “CSR Request for laying Synthetic Athletic track  for running practice 
and to Provide One E-Kart facility for Conveyance of youths at BSF Campus, Gandhidham. – 
Construction of 4 lane Synthetic Athletic track.” 

 
 
The site possession dates shall be 

 
 
Section1 
Section2         The site possession dates shall be given after the award of work.  
Section3 
 
The site is located at BSF Gandhidham Campus. 

The defect liability period is 12 months. 
 

The intended completion date for the whole of the work is 4 (Four) Months. 

 
The contractor shall submit a program for the works immediately after delivery of the 
letter of acceptance. 

 
 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. 
Ten Lacs) per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance valid for 



 

four occurrences always. 
 
The following event shall also be compensation events (Refer Section 5) (3.44) 
 
1. The employer terminates the contract for his convenience 
 

 
2. . 

 
3. . 

 
4. . 

 
 

The period between Programme updates shall be 15 days. (3.27) 

 
The language of the contract documents is English 

 
(3.3) 

The law, which applies to the contract, is law of Union of India (3.3) 
The currency of the contract is Indian rupees (3.46) 
Fees and types of reimbursable expenses to be paid to the  
Dispute Review Expert (3.25) 
Appointing authority for the Arbitrator is Chairman, DPA.  

 
Escalation is Payable for contracts as per clause no.3. 47 of section – 3, subjected 

to Special condition provision(REFER SECTION 5). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 
 
 
 
 
 
 

SECTION 5  

SPECIFICATIONS AND SPECIAL CONDITIONS 



 

5.01 The conditions of contract of Section 1 to 4 (hereinafter called as the General conditions) 
modified or added to by the following part i.e. Section-5, conditions of particular application 
which shall be read and construed with the General Conditions as if they were incorporated 
therewith. 

5.02 In so far as any of the conditions of particular application may conflict or be inconsistent 
with any of the General Conditions, particular Section-5 shall prevail. The provision in 
special condition which form a part of contact shall have precedence over those specified in 
the conditions of contract in case of diversity, if any. 

5.03 Work is to be carried out as per detailed specification laid down in IS specification. MOST 
specification for road works, Latest IRC standard, and CPWD manual however the 
provisions made in contract documents and DPT SOR shall prevail. In case of items where 
no specifications is defined under IS, MOST or CPWD manual or DPT SOR or tender 
document superior quality of material available in market shall be applicable. 

 

5.04 The following clauses of the INSTRUCTION TO THE BIDDERS 
(Section– I) will not be applicable, 

(a) Clause 1.4.1 (c),(d),(e),(f), (h), 1.4.2 (e),(j),(k); 1.4.3(iv) 

(b) Clause 1.4.4 

(c) Clause 1.4.5 (Sub-contractor Experience & Resources), 1.5.2 

(d) Clause 1.8.2 (Bidding documents)& 1.9.2(Pre-bid)& 1.13.4 

(e) Clause 1.19 (sealing and marking of bids)  

(f) Clause 1.22.2 & 1.22.5 (Modification of withdrawal of Bid)  

(g) Clause 1.23.2, 1.23.3, 1.23.4 (Withdrawal) 

(h) Clause 1.26.4 

(i) Clause 1.27 (Correction of errors)  

(j) Clause 1.34 (Advance payment) 

(k) Clause 1.35(Conciliator) 

 The following clauses of Section-II will not be applicable,  

(a) The clauses c, d, g of the SPECIMEN FOR FORM OFBID 
(b) Table at Sr.No.7of Information required by the employer prequalification 

of bidders(Section-2) 
(c) Advance payment as well as appointment of conciliator in Contractor 

Bid. 
(d) Conditions of conciliator in contractors bid. (section-2) 

 
 

5.05 The following clauses of the CONDITION OF CONTRACT (Section-III) 
will not be applicable, 



 

(a) Clause 3.8.1 (Sub-contracting)  

(b) Clause 3.21.1 (Possession of site) 

(c)  Clause 3.24.1 (Disputes) 

(d) Clause3.25.1,3.25.2,3.25.3(Settlement of disputes, decision by 
Conciliation, Arbitration) 

(e) Clause 3.26.1 (Replacement of Conciliator)  

(f) Clause3.43.2,3.43.3,3.43.4,3.43.5,3.43.6,3.43.7 

(g) Clause3.44.1,3.44.2,3.44.3(Compensation events)  

(h) Clause 3.45 (Tax), 3.47 (Price Adjustment); 

(i) Clause 3.50 (Incentive or Bonus) 

 

(j) Clause  3.51(Advance Payment) 

5.06 The following clauses (Section-4 & 8) will not be applicable,  

(a) Conciliator, Compensation Events and Escalation is not applicable under 
contract date of (section –4) 

(b) The form for Dispute Review Board Agreement (section– 8) & Exception 
& Deviations(Section-8). , Joint venture partner information 
form(Section -8) 

(c) The form for specimen Bank Guarantee for advance payment (Section -
8). 

(d) The form for specimen Bank guarantee for stage payment (Section-8). 

5.07 The following Existing clauses are Modified as under; 

5.07.1 Section-I; Clause No. 1.4.1d; Details of Equipment’s available with the bidder 

5.07.2 Section-I; Clause No. 1.4.1e; Managerial/ Manpower Available with the Bidder. 

5.07.3 Section-I; Clause No. 1.4.2d; Major items of construction equipment available with the 
bidder 

5.07.4 Section-2;  Table ;5 -The List of Equipment available with bidder.  

5.07.5 Section-2;  Table ;6- Qualification and experience of key personnel available with the 
bidder.  Attach biographical data. 

 

5.08 Bidders are advised to consider the below points while submitting the offer : 

 
i) If multiple bidders submit work experience showing the same/particular work, then such 

experience will be considered of Main Contractor. 
ii) If tenderer/bidder completed the works in private organization as stipulated in Minimum 



 

qualification Criteria (work experience) shall be considered only if CA certifying value of 
work done with TDS certificates (where applicable) / Bank statement will be required with 
respect to referred work is issued by Competent Authority needs to be enclosed by the 
tenderer along with the offer. 

iii)  The completed works only is considered for qualification. Partly completed works or 
works are in progress shall not be considered for qualification. 

iv) If the work is completed successfully and contract is under maintenance period, such 
works are considered as a completed works for evaluation purposes. 

v)  In case of any contract having material and labour components are controlled at different 
heads, in such cases the value of work indicated in work order and respective completion 
certificates only considered for experience. 

vi)  If the tenderer have successfully completed the work (date of completion of work i.e. 
physically/actually completion irrespective of maintenance period ) during last 7 years 
ending last day of month previous to the one in which applications are invited irrespective 
of date of commencement / start of work. Such experience of work is also considered for 
evaluation in work experience. 

vii)  If the tenderer has executed “Similar works" in any Contract/Project/BOT Project/Turnkey 
Project etc. In those particular Projects/Contracts, if the cost of similar works (separately or 
combined) meets the requirement of MQC, such experience shall also be considered for 
evaluation. 

 
5.09 Scope of work: 

5.09.1 The work to be performed under the scope of this specification shall broadly include: 
5.09.2 Providing and laying Synthetic Athletic track for running practice and to Provide One 

E-Kart facility for Conveyance of youths at BSF Campus, Gandhidham. 
5.09.3 The Contractor has to carry out the site inspection and get acquainted with the work 

needs to be carried out before quoting.  Available data in enclosed however, 
Contractor has to study in detail independently to assess the quantum and scope of 
work etc. if required. 

5.09.4 Some indication of nature and extent of the works have been given on the drawings 
and those are preliminary only. Drawings showing complete nature and extent of  the 
works will be furnished to the Contractor progressively during the execution of the 
work. Quantities indicated in the Schedule of Items are tentative and are subject to 
change. All items of work shall be executed in accordance with the relevant 
specification annexed thereto and the provisions of the contract. 

 
5.10 Drawings and Its Approval 
5.10.1 The drawings enclosed with the tender documents to provide some idea of the job are 

preliminary for tender purpose only and are by no means complete and final, and do not 
show the full range of the work under the scope of the contract. Work shall be carried out 
only on the basis of drawings marked “Released for Construction” with addition, 
alteration and modifications made to aforesaid drawings from time to time and also 
according to other drawings that would be supplied to the Contractor from time to time. 

5.10.2 The contractor has to appoint a Technical Consultant at his own cost to prepare the 
detailed design and drawings for the work with approval of engineer-in-charge. All the 
expenses incurred by the Technical Consultant for various activities will be born by the 



 

contractor.  

5.10.3 Any further detailed working drawings which the contractor may prepare for a particular 
part of the work shall be submitted in duplicate for approval of the Nodal Officer or his 
nominee before the particular part of the work is taken in hand. 

5.10.4 The contractor shall at the time of submitting such drawings call to the attention of the 
Nodal Officer to any alternative detail or modification of the contract drawings which the 
contractor may wish to make at least 7 days prior to the commencement of the work or 
part of the work to which such drawings relate. 

5.10.5 The Nodal Officer will record on the copies as amended his approval, if he requires any 
of the alterations submitted by the Contractor and will return one copy to the Contractor 
who shall carry out the work in accordance there with. The Contractor shall forward to 
the Nodal Officer three additional copies of the working, drawings as approved. 

5.10.6 In addition to the aforesaid working drawings, working drawings are also to be submitted. 
(The same procedure being followed as described above) in respect of any, work 
proposed. The approval of the Nodal Officer of all or any of the drawings shall not relieve 
the Contractor of any liability of obligation under the contract in respect of the execution 
of the work. 

5.10.7 In all cases where drawings are specified or required to be supplied by the Contractor for 
the approval of the Engineer for any work included in his contract any alteration to such 
drawings to satisfy the Engineer’s requirement shall be made by the Contractor at no 
extra cost. 

5.11 Drawings of Temporary Works 

5.11.1 At least one month before the date when the Contractor intends to start erecting, any part 
of the Temporary works and staging required for carrying out the work, he shall furnish to 
the Engineer complete drawings of that part of the temporary works and staging for 
reference. The Contractor shall at the same time, if so required by the Nodal Officer, 
furnish calculation in respect of such temporary works. The Contractor shall also furnish 
to the Nodal Officer drawings showing the method proposed for the erection of the 
various parts of the works. 

5.11.2 The furnishing to the Nodal Officer of any design for any of the temporary works and 
staging shall not relieve the contractor of any liability or obligation under the contract in 
respect of such temporary works and staging. “Approved” means, approved by the Nodal 
Officer in writing including subsequent confirmation of previous verbal approval. 

5.11.3 Though the drawings to be supplied will be exhaustive the decision of the Nodal Officer 
or his nominee regarding any change in the drawings shall be final and binding to 
contractor and no dispute / claim regarding extra payment shall be allowed on account of 
such changes. 

5.12 The Contractor shall at his own costs and expenses supply five complete sets of “As 
Made/As Built” drawings on polyester tracing film, three prints and soft copy (Compact 
Disc/Pendrive) showing details of all the works executed. The drawings and prints shall 
be delivered to the Employer within one month of completion of various sections of the 



 

work or at such other times as directed by the Employer. The drawings shall be fully 
dimensioned with the Employer's standard title block or as approved by the Employer. 

5.13 Workmanship shall be the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons. If the laws of 
the local Government/Municipal of other authority require the employment of licensed or 
registered workmen for various trades, the contractor shall arrange to have the work done 
by such licensed/registered personnel. 

5.14 All materials to be used in the works shall be subjected to inspection and test. Samples of 
all materials, proposed to be used, in the permanent works shall be submitted to the Nodal 
officer or his nominee for approval before those are brought to site. 

5.14.1 Samples provided to the Nodal officer or his nominee for their retention are to be in 
labeled boxes suitable for storage. Materials or workmanship not corresponding in 
character & quality with approved samples will be rejected by Nodal officer or his 
nominee. 

5.14.2 Samples required for approval and testing must be supplied allowing sufficient time for 
testing and approval, due allowance being made for the fact that if the first samples are 
rejected further samples shall be required. Delay in the execution of work due to late 
submission of samples will not be acceptable as -a reason for delay in the completion of 
the works. Materials shall be tested before dispatching to the site, where possible. 
Materials shall also be tested on the site and those may be rejected if found not suitable or 
not in accordance with the specifications notwithstanding the results of tests at the 
contractor's work or elsewhere or of test certificates or of any approval given earlier. 

5.14.3 Deleted. 

5.14.4 As the work progresses, inspection of cement, aggregate, reinforcing steel, Quarry 
materials, and testing of the concrete strength will be done by the Contractor in the 
presence of the Nodal officer or his nominee. The Contractor's concrete plant and 
materials stores shall be made accessible to the Nodal officer or his nominee at all times 
for inspection and for taking samples. The Contractor shall facilitate in all possible ways 
the inspection and testing of samples by the Nodal officer or his nominee, Labour shall be 
provided by the Contractor for carrying out the testing’s. 

5.14.5 All materials required to be used in the work shall be got tested from Port Laboratory or 
government/NABL approved lab under supervision of Nodal Officer, Nominee or 
Technical Advisor and the charges there of shall be borne by the Contractor. 

5.14.6 The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. 
to the Port Laboratory for mix design for concreting works. Mixing of cement concrete 
works shall be on weigh batching basis as per IS. Requirement. The charges shall be 
borne by the department. 

5.15 Before commencement of work the Nodal officer or his nominee and the Contractor shall 
jointly survey and record all ground levels on the site if required. The Contractor shall 
supply all necessary equipment and attendance for carrying out such surveys. The 
contractor shall prepare record drawings showing the agreed levels which shall be signed 
by the Nodal Officer or his nominee and the Contractor. 



 

5.16 SUPPLY OF WATER 

The contractor shall have to make his own arrangements for the water required for execution 
of work and for labours etc. 

{ii}Water used for mixing and curing shall be clean and free from injurious amounts of oil, 
acids, alkalis, salts, sugar, organic materials or other substances that may be deleterious 
to concrete or steel. 

{iii}Unfiltered potable water is generally considered suitable for mixing and curing. Mixing 
and curing with sea water shall not be permitted in any case. 

{iv} Periodically samples of water shall be tested as per IS-3025 and as a guide, the following 
concentrations represent the maximum permissible values: 

(a) To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it should 
not require more than 2 ml of 0.1 normal NaOH. 

(b) To neutralize 200 ml sample of water using Methyl Orange as an indicator, 
itshouldnotrequiremorethan10ml.of0.1normalHCL. 

5.17 Force Major - This will be restricted to natural calamities and acts of God only. 

5.18 The flooring works are to be finished with neeru (cement slurry) without any extra cost. 

5.19 All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are payable by 
the contractor directly to the authorities concerned and the rates tendered shall be deemed 
to be inclusive of all such charges. 

5.19.1 All royalties of materials, quarry fees, etc., payable by the contractor directly to the 
Authority concern and rates tendered shall be deemed to be inclusive of all charges. 
Before claiming security deposit, contractor shall produce “No dues certificate” from the 
Geologist, Geology and mining department, Anjar. 

5.20 The tenderers are expected to have full knowledge of the site of work and local working 
condition in the Port before submitting the tenders. The Port is basically an operational 
area dealing mainly with handling dry/liquid products at cargo jetty. The Nodal Officer or 
his nominee will give to the Contractor possession of so much of the site as in the opinion 
of Nodal Officer or his nominee may be required to enable the Contractor to proceed with 
the construction without interruption of the work in accordance with the requirement. 
However, all efforts will be made to handover entire clear site at the starting of work. 

5.20.1 No claim / disputes what-so-ever for handing over the site of work late, for starting the 
work shall be entertained. If the contractor suffers any delay the Nodal Officer or his 
nominee may grant at his discretion an extension of time for completion of work. 
However, no claim / disputes etc. arising out of extension of time so granted shall be 
entertained. The contractor while filling up their rates in the tender should consider the 
above aspects unfailingly. 

5.21 POST TENDER MODIFICATION: The Tenderers are not expected to make any post 
tender modification. Hence, the tenderers should not make any correspondence regarding 
the tender after submission of the same on due date and time. No cognizance of any 



 

correspondence shall be taken and if Tenderers persists with the same necessary action 
will be initiated against him. All the tenders received on or before the due date and time 
shall be opened, if otherwise found in order. 

5.22 To the limited extent and availability that can conveniently be spared by the Board from 
time to time electric power for lighting and operation of the plant of the contractor can be 
had from the Board as per Rules & Regulations in force from time to time. The contractor 
shall draw his needs thereafter at own expenses in the manner approved by the Nodal 
Officer or his nominee. The Board will recover charges of electricity current consumed 
by the contraction supplied through Port together with meter rents at the rates fixed by the 
Board from time to time. The electricity to be paid  on this charges shall be borne by the 
Contractor. Nothing extra shall be account. The electric supply is subject to Board’s rules 
and regulations and convenience as regards shut down for repairs and overhauls of 
Board’s electric system. The contractor shall not claim any damages for stoppages or 
shortages in current supply for any reasons whatsoever. The contractor has also to install 
his own generator etc. at his own cost and risk to meet with his full requirement of electric 
power. 

5.23 The contractor shall have to make good all damages done by him to structure nearby 
while executing the work and no extra payment shall be made to him on that account. 

5.24 The Bidder must facilitate Transportation for client representative or appointed inspector 
for visit & inspection of the construction & Testing labs to ensure adherence to quality 
standards. 

5.25 A Site Order book is to be maintained by the contractor at the site of work. Order and 
instructions written in the order book shall be deemed to have been legally issued to the 
contractor and the contractor shall sign each port  promptly in the order book as a token 
of having seen the same. The order book shall be the property of the board and shall be 
handed over to the Nodal Officer or his nominee of the work in good condition on the 
completion of the work or whenever required by the Nodal Officer or his nominee. 

5.26 The Contractor shall deposit / store any materials in such a way so as not to cause 
inconvenience to the employees / workers engaged on the Port activities and to nearby 
activities. 

5.27 The stamp paper of requisite value shall be furnished by the contractor within 10 days 
from the date of issue of letter of acceptance, failing which he will not be permitted to 
start the work. 

5.28 The value of the stamps to be affixed on the agreement shall be of appropriate value 
prescribed for bond as per latest provision of law enforced on the date of execution 
contract same shall be borne by the contractor .However, if the contractor furnishes G.P. 
Notes or approved guarantees in respect of part of security deposit, the stamp duty 
chargeable for the amount shall be as prescribed for agreements and payable in 
accordance with latest provision by law in force at the time of execution of the contract. 
All the cost of the stamp duty shall be borne by the Contractor. 

5.29 For execution of work, contractor may be permitted to construct temporary offices, store, 
labour room toilet etc. at his own cost along with necessary letter / drawing for the 
permission in written. Nothing will be paid for this purpose and before handing over the 



 

site on completion of the work, the contractor has to dismantle all these temporary 
structures erected by him. Completion certificate will be issued only after compliance of 
above aspects. 

5.30 Compliance with BSF Campus Regulations : The Contractor shall strictly adhere to all 
rules, regulations, and guidelines as prescribed by the Border Security Force (BSF) for 
operations within the BSF campus. This includes, but is not limited to, the following: 

5.30.1 Timings: All work shall be conducted within the designated hours as specified by the 
BSF authorities. No work shall be carried out beyond these hours without prior written 
approval. 

5.30.2 Gate Passes: The Contractor must ensure that all personnel, vehicles, and equipment 
entering or exiting the BSF campus possess valid gate passes issued by the BSF. The 
Contractor is responsible for the timely application and renewal of these passes in co-
ordination with DPA/BSF. 

5.30.3 Conduct and Behavior: All personnel employed by the Contractor shall maintain 
decorum and discipline as per BSF standards. Any misconduct or violation of BSF rules 
by the Contractor’s personnel shall be grounds for immediate removal from the campus 
and may result in penalties or termination of the contract. 

5.30.4 Security Protocols: The Contractor shall comply with all security checks and protocols 
as mandated by the BSF. This includes cooperation with BSF security personnel during 
inspections and adherence to restricted area guidelines. 

5.30.5 Environmental and Safety Regulations: The Contractor must follow all environmental 
and safety regulations applicable within the BSF campus. This includes proper disposal of 
waste, use of safety gear, and adherence to safety protocols to prevent accidents and 
environmental hazards. Failure to comply with any of the above conditions may result in 
penalties, suspension of work, or termination of the contract at the discretion of the BSF 
authorities. 

5.31 If necessary the services of fire watch for carrying out any hot works, as required by the 
Port Authority, shall be made free of cost by the Department. However, all the necessary 
arrangements like obtaining a fire watch permit from the concerned authority, 
transportation of man and materials, if any, for fire prevention etc. shall have to be done 
by the Contractor at his own cost. No claim whatsoever on account of delay in 
arrangements or arrival of fire watch services shall be entertained. (Not Applicable) 

5.32 The contractor shall take necessary precautions and prevent the falling of sparks in the 
seawater while carrying out the work of cutting / welding. In case of any leakages / 
escape of gas from vessel / flexible line etc. all the work shall be stopped immediately 
and co-operate the Fire Brigade personnel. It is further clarified that the suitable extension 
of time shall be granted to Contractor for completion of work on account of such 
stoppage without any compensation and idle charges. No claims / disputes shall be 
entertained on that account. (Not Applicable) 

5.33 All the works until handed over to the Nodal Officer or his nominee shall stand at the risk 
of the contractor who shall be responsible to make good at his own cost all the losses and 
damage caused by or due to fires, weather, tides or any other reasons. The contractor shall 
hand over at the time of completion of work the work in good order and conditions and in 
conformity in every respect with the requirements of the contract and instructions of the 
Nodal Officer or his nominee. 

5.34 GST REGISTRATION : The GST Registration No. should be invariably mentioned in 



 

the bid tender quotation failing which bid/ tender quotation will be considered as non – 
responsive and be liable for discharge. 

5.35 GOODS & SERVICE (GST)CLAUSE : The contractor shall quote the price exclusive 
of GST. The applicable GST shall be paid extra to the contractor after producing GST 
Invoice as per the certified Bill by the department as per Goods & Service Tax 2017. 
However, element of GST shall not consider for evaluation of bid. 

5.36 TDS ON GST : TDS provision under GST Acts, 2017 are in force from 01.10.2018 and 
accordingly TDS under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 
% IGST) from payment / credit give to contractor/ professional and other for work order / 
contract exceeding Rs. 2,50,000/- 

5.37 INCOME TAX DEDUCTIONS FROM BILLS : Income Tax deduction @ prevalent 
rate and surcharge/GST as applicable on the payments to the contractor will be deducted 
from the bills as directed by the central board of director taxes, Ministry of finance, 
Government of India. 

5.38 During the execution of work, if dewatering is required the same is to be done by the 
contractor at his own cost and no claim on this account shall be entertained. 

5.39 Deleted.  

5.40 Contractor shall provide one office with all furniture, new Two computers and stationery 
with two office assistance personal minimum graduate knowing computer in the help of 
DPA official for the construction period of contract. (Not Applicable) 

5.41 ARBITRATION 

 

(i) Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions here in before mentioned 
and as  to the quality of  workmanship or materials used on the work or as to any other 
question, claim right, matter or any other thing what so ever, in any way arising out of or 
relating to the contract, design, drawings, specifications, estimates, instructions, order or to 
the condition or otherwise concerning the work or regarding the execution or failure to 
execute the same whether arising during the progress of work or after the completion thereof 
as described here in after shall be referred to the Chairman for sole arbitration by himself or 
by any Office appointed by him. 
 

(ii) It will be no objection to any such appointment that the arbitrator is an employee of the 
Board or the Government, that he had to deal with the matter to which the contract relates 
and that in course of his duties as an employee of the Board or the Government, he had 
expressed views on all or any of the matters in dispute or of different. 
 
The arbitrator, who has been dealing with the arbitration case, being transferred or vacating 
his office or in the event of his death or being unable to act for any reason, the Chairman 
then holding the office shall arbitrate himself or appoint any officer to act as arbitrator. 

(iii) It is also a term of the contract that no person other than the Chairman himself or any officer 



 

appointed by him shall act as arbitrator. 
 

(iv) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes relating to liabilities of parties 
during the guarantee period after completion of the work. 

(v) It is a term of the contract that the party invoking arbitration shall give a list of disputes with 
amounts of claim in respect of each said disputes along with the notice seeking appointment 
of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 
120 days of receiving the intimation from the Nodal officer or his nominee that the final bill 
is ready for payment, the claim  of the contractor shall be deemed to have been waived and 
absolutely barred and the Port AUTHORITY shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims 
as referred to him by the appointing authority and give separate award against each 
dispute/claim referred to him.  The arbitrator will be bound to give claim wise detail and 
speaking award and it should be supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to the 
contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time for 
making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 
1996 or any statutory modifications or re-enactment thereof and rules made there under and 
for the time being in force shall apply to the arbitration proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be paid 
equally by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been entered on 
the reference on the date he issued the first notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion”. 

 

5.42 NOTICE OF ADDRESS 

 
The Contractor shall notify in writing to the Nodal Officer an address at 

Kandla/Gandhidham/Adipur for the service on the Contractor any communication or any 
notice to be given to him under the Contract and any such notice/communication to the 
Contractor shall be deemed to be duly served if sent by registered post to or left at such 
addressor if delivered to the agent or representative of the Contractor. Any 
notice/communication to the Contractors shall also be deemed to be duly served if sent by 
registered Post to or left at the principal place of business or if the Contractor be a company 
the registered office of the Contractor or at the contractors last known address. 

 
5.43 Concrete cover block with GI binding wire shall be used in all RCC works of standard size as 

directed by the Nodal Officer or his nominee c.c. cover block should be well cured for at least 



 

seven days before use- No stones or kapchi has to be used instead of cover blocks. 

5.44 The welding of structural member Reinforcement shall be done with the best standard of 
workmanship and strictly in conformity with the requirement laid down in the relevant I.S. 
code. 

5.45 It will be necessary for the contractor to provide insurance cover to his workers and his staff 
as per rules. 

5.46 Contractor's Responsibility   : 

i) The   information    given    hereunder   and provided elsewhere is given in good faith but the 
Contractor shall satisfy himself regarding all aspects of weather, wind, waves, tides, currents, 
geological, sub-seabed and other site conditions and no claim will be entertained  on the plea 
that  the information supplied by the Engineer-in-charge is erroneous or insufficient.  

ii) All the works until handed over to the Nodal Officer or his nominee shall stand at the risk of 
the contractor who shall be responsible to make good at his own cost all the losses and 
damage caused by or due to fires, weather, tides or any other reasons. The contractor shall 
hand over at the time of completion of work the work in good order and conditions and in 
conformity in every respect with the requirements of the contract and instructions of the 
Nodal Officer or his nominee. 

5.47 Site : BSF Campus Gandhidham.  

Deendayal port is situated on the West Coast of India, in the Gulf of Kutch and along 
the West Bank of Kandla Creek at 70O 13” E longitude and 23O 01” N Latitude. The 
location and extent of the Site is shown on the Drawing.  The work site falls within the 
notified limits of the Deendayal Port. 

 
Tidal Information 

The following are the particulars of tidal levels related to the chart datum at Kandla Tidal 
Station. 

HighestHighwater(HHW)  : (+)9.50m                                                                                                           
Mean High water Springs(MHWS)  :  (+)6.60m                                                                                     
Mean High WaterNeaps(MHWN)    : (+) 5.70m                                                     
Mean SeaLevel                      (MSL)  : (+)3.88m                                                                                
Mean Low Water Neaps(MLWN)    : (+)1.81m   Mean 
Low WaterSprings(MLWS)  : (+)0.78m LowestLowWater(LLW)  :
 (-)0.90m 

The actual water level at the site may be slightly different from the figures given above. 
The contractor shall not be entitled to any extra payment, should the levels indicated 
above proves, during the execution of the works, to be either too high or too low or for 
delay or damage due to especially high tides or floods. 

 
5.48 QUALIFIED PERSONNEL 

Fully qualified and experienced quality control Engineers shall be employed by the 
Contractor and shall be available on site at all times when important work is taking place. 
Operators for mechanical vibrators, mixers and foreman in charge of placing of concrete 



 

shall be fully trained and experienced in their classes of work. 
 

5.49 DECLARED ACCEPTED PROPORTIONS 

The proportions finally accepted and approved by the Nodal Officer or his nominee which 
'he considers will produce concrete having the properties required by the foregoing clause 
and elsewhere in the specifications, shall be known as declared proportions but no 
agreement by the Nodal Officer or his nominee to such declared proportions shall be the 
Contractor’s responsibility to use in the works at all times, only concrete having properties 
as laid down the foregoing clause, and  elsewhere  in the specifications, and in all respects 
satisfactory to the Nodal Officer or his nominee. 

 
5.50 NO DEVIATION FROM DECLATRED PROPORTIONS 

No deviation from declared proportions will be allowed unless and until the Nodal Officer 
or his nominee shall give his written authorization for the adoption of revised proportions 
for any class of concrete. 

 
5.51 ALLOTMENT OF SITE 

The Nodal Officer will, after the issue of written order to Contractor  to commence the 
work, give to the contractor possession of so much of the site as  in the opinion of the 
Nodal Officer may be required to enable the contractor to commence and proceed with the 
construction of the works in accordance with the programme submitted by the contractor 
and stated from time to time as the proceed, give to the Contractor possession of  such 
portions  of the site  as may, in the opinion of the Nodal Officer or his nominee, be 
required to enable the contractor to proceed  with the construction of  the works without 
interruption  if the work in accordance with the said programme. Nodal Officer reserves 
the right to take back from the contractor the portions of “Site” which, in the Nodal 
Officer’s opinion, is considered unnecessary for the purpose of the “Works”. 

If the contractor suffers any delay from failure in accordance with the terms of this Clause, 
the Nodal Officer shall grant an extension of the time for completion of the work without 
financial repercussions on either side. 

 
5.52 ALLOTMENT OF WORKSITE 
 

1. SITE OF WORK. 

The allotment of the site is immediately hand over to contractor after the work order for the 
work is issued. The sites shall be hand over to contractor as per the availability  

 Necessary permission for above said area shall be granted by the DPA in consultation 
of Engineer-in charge. No claim / disputes what-so-ever for any reason if site is not 
handing over for starting the work at time. If the contractor suffers any delay the Nodal 
Officer or his nominee may grant at his discretion an extension of time for completion 
of work. However, no claim / disputes etc. arising out of extension of time so granted 
shall been entertained. No claim regarding extra payment/ escalation shall be allowed 
on account of such Extension. Hence, the contractor while filling up their rates in the 
tender should consider the above aspects unfailingly. 

 
2. WORKINGAREA 



 

Area for setting up batching plant, pre-cast yard, laboratory, office, storage of steel and 
cement, , reinforcement yard, stacking of query materials etc. shall be provided if available 
with DPA. The area to be used with due care that no damage to be done to the existing 
structure. If any damage is done the contractor shall repair the portion in its original shape 
at his own cost. 

Necessary permission for above said area shall be granted by the of DPA in consultation of 
Engineer-in charge or from BSF. Contractor has to make suitable platforms for stacking of 
materials and setting up of equipment. The necessary barricading, lights, sign boards and 
flags etc., wherever necessary has to be provided by the contractor. 

 
3. HUTMENT AREA FOR  LABOURS 
 

Area for temporary hutments, canteens, crèche, etc. for labour shall be prepared outside 
BSF Campus at contractor cost at his own arrangement. However, if any leveling/dressing 
as well as filling required in the said area, contractor has to carried-out the same at his own 
cost. The necessary barricading, lights, sign boards and flags etc., wherever necessary has 
to be provided by the contractor. 

 
5.53 AMENDMENTS 

The Board may, from time to time, add to or amend the regulation and on any question 
regarding the application, interpretation or effect of these regulation the decision of the 
Chief Labour Commissioner or Deputy Chief Labour commissioner of the Government of 
India or any other person authorized by the Board in that behalf shall be final. 

 
5.54 IN FLAMMABLE STORES 

The contractor is to comply with all local regulation in respect of sage storage of all 
inflammable stores, explosive or other materials involving risk to third parties and is to 
take all precautions required in the transport and use of such materials. The contractor is 
to submit to the Nodal Officer or his nominee for approval all drawings and documents 
required for the sanctioning of storage sheds or other accommodation and is to build all 
such storage to the proper requirement at his cost. 

 
5.55 FIRE HAZARDS 

The contractor shall be required to comply with the petroleum act 1934 and petroleum 
rules 1976 during progress of the construction work. Fire watch services as required shall 
be given free of cost but arrangement from Marine / Concerned Department shall have to 
be made by the Contractor. (Not Applicable) 

 
5.56 THIRD PARTY AGENCY FOR QUALITY MONITORING AND DETAILED DESING, 

DRAWINGS FOR ROADBASE, PAVEMENT AND RCC STRUCTURES (Not 
Applicable) 

i. The contractor shall engage at his own cost for Third Party Inspection Agency for 
the Work having requisite experience of Government or semi Government 
organization. The Third Party Inspection Agency has to prepare the design and 
drawings of work, carry out the work on round the clock basis and shall certify all 
requirement and tests as required under relevant IS or/and Codes. However 
available services of DPA civil laboratory can be availed at prescribed rates, if 



 

desired. The Third Party Inspection Agency shall be engaged by Contractor at his 
own cost with prior approval of the Engineer-in-charge or his nominee.  

Following are the brief scope of consultant but not limited to: 

a) Third Party Inspection Agency shall visit site and conduct detailed survey of site for 
preparation of design for road base layers and flexible pavements. Third Party 
Inspection Agency shall carried-out the Geo-technical investigation and associated 
data for design purpose and prepare report for carried out in said area accordingly 
road and RCC structures design and drawings shall be prepared. The cost is 
included in the quoted rate. All the expenses towards site investigation and 
designing and drawings, all arrangements are borne by the Contractor at his own 
cost. 

b) The Estimate DTP’s and tender drawing have already been prepared by DPA. 
Consultant has to prepare the detailed design and drawings in accordance with 
Tender invited. And shall also prepare design drawings, during the progress of work 
also. 

c) To assist DPA for monitoring, quality of the work, by carrying out inspection, 
laboratory testing, quality audit, verification of site records regarding quality of 
materials and its certification and any other means required in this connection. 
Inspection of construction equipment’s deployed by the contracting agency in order 
to assess their suitability for the work. 

d) To deploy required experienced Technical Personnel on the site for TPI & QA to 
ensure that quality of the work is maintained as per provision of relevant IS codes 
and specifications of work. 

e) To suggest various measures for achieving required quality in the work. To sort out 
all problem regarding quality of work, during the course of execution and to give 
proper suggestions. 

f) Reporting, Documentation, Quality certification etc. 

All materials required to be used in the work shall be got tested from Government / 
Govt. Approved lab under supervision of Third-party inspection agency and the 
charges there of shall be borne by the contractor. The contractor shall extend all 
necessary assistance, service as may be required, without any extra cost, necessary 
test shall be carried-out if directed by the third-party agency deputed by Deendayal 
Port AUTHORITY or as directed by Engineer-In-charge. 

ii.  Contractor has to obey the instructions given by TPI Agency appointed by DPA, during 
execution of the work including necessary testing / inspection etc. This work may also 
be inspected by any Government / Vigilance Department and they may order for certain 
testing / inspection of executed work etc. Contractor has to assist to them and also bear 
the expenses for such testing and results. The test results/observations are binding on the 
contractor. Such incidental costs are included in the quoted bid. 

 
5.57 Barricading, including proper lighting arrangement in the night at the required places shall 

have to be provided by the contractor at his own cost, including necessary arrangements 
for proper movement of traffic by carefully maintained approaches and road diversions 
with suitable sign boards for indications of road signs etc. as directed by the Engineer-in-
Charge. 

 



 

5.58 All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and 
withinthesiteofworkshallhavetobecleared,ifrequiredwithoutanyextracost. 

 
5.59 The Engineer-in-charge may delete any number of items included in his tender (contract) 

without assigning any reasons and without any financial liability. 
 
5.60 All the tools, plants, scaffolding, ladder etc. and other machinery etc. required temporary 

for the purpose of execution of work will have to be arranged by the contractor at his own 
cost, and storing of such tools, plants etc. will have to be made by him. 
 

5.61 Unless otherwise specifically mentioned the rates quoted for all items includes for all lead 
and lift and no extra claims shall be entertained on this account. 

 
5.62 The contractor shall have to obtain quarry permits from the office of the Geologist, 

Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary materials 
like Quarry spall, crushed metal, sand, earth, murrum, rubble etc. 
 

5.63 Nothing extra shall be paid for change of quarry against lead etc. 
 

5.64 Contractor has to execute the work without disturbing the operation Contractor has to take 
proper safety precautions and hot permissions for the activities such as welding, gas 
cutting etc., from the competent authorities/bodies before execution of work. 

 
5.65 Contractor has to coordinate with other department officials of DPA, Customs, CISF, BSF 

and other related departments to avoid disturbance of day to day operation of the Port/BSF 
campus and smooth execution of the proposed work.  
 

5.66 Contractor has to take full responsibility of safety, security and formalities of BSF Campus 
for all the shifts during execution of work.  

 
5.67 At the time of handing over, the Bidder shall provide MS Boards at each location of work. 

These boards must display the details of the project, which should be clearly painted using 
oil paint. The information on the boards should include, but not be limited to, the project 
name, and any other relevant details as specified by the Engineer in-charge. The boards 
must be durable and weather-resistant to ensure visibility and legibility. 

 
5.68 SPECIFICATIONS FOR RESTORATIVE REPAIRS 
  The specifications provided under this clause are applicable for all the items of the work to 

be executed under this tender where the nature of work calls for the same even if the same 
is not specifically mentioned in the specifications of the respective items. 

 
i) Specifications for various items of Schedule of Quantities & Rates – 

Notes – 
(i) The headings/ title shown against the various sub-clauses of this clause are the brief / 

indicative description of items of Schedule of Quantities and Rates and shall be read 
as complete item for the purpose of heading of the respective sub-clause and the 
specification provided under the sub-clause shall be accordingly used for execution 
of the item.  



 

(ii) The specifications shall be followed for the respective item of work but the same 
shall not be treated as limiting one for complete execution of the item. 

(iii) Whenever the specifications for any material, workmanship, etc. is not provided in 
the relevant item, then specifications to be adopted for the same shall be as per 
following order (a) manufacture’s specifications (b) specifications covered elsewhere 
in “Specifications” of the tender (c) Relevant IS Code. 

(iv) All Manufactured materials shall be received at site in factory sealed containers with 
labels legible and intact. 

5.69 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED  

In the case of any class of work for which there are no such specifications, such work 
shall be carried out in accordance with the Bureau of Indian Standards Specifications. In 
case there is no such specification in Bureau of Indian Standards, the work shall be 
carried out as per manufacturer ‘s specifications. In case there are no such specifications 
as required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer or his nominee. 

 
5.70 DEFECTLIABILITY: 

The defect liability period for the work is 12 months from the date of completion of work 
as per completion certificate issued by the Engineer in charge. The contractor will be 
responsible to rectify all the defects observed during defect liability period at his own 
cost, failing which same will be rectified by the Engineer in charge and amount will be 
recovered from the bid security. 

 
5.71 All the labour acts, rules and regulations in force from time to time are to be followed by 

the contractor and the contractor has to obtain license/ Registration from the Assistant 
Labour Commissioner (C), as per rules, during the course of execution of work. 

 
5.72 The prospective bidders may raise quarry relating to bidding conditions, bidding process, 

and / or rejection of bid. The reason for rejecting the tender or non issue a tender to 
prospective bidder will be disclosed where written enquires are made by the concerned 
bidder. 

 
5.73 The bidder have to sign and seal and upload the scanned copy of Integrity Pact form ( as 

per agreement form enclosed ) along with the technical proposal as a token of acceptance. 
Original hard copy of the same along with the tender documents shall have to forwarded 
subsequently so as to reach the office of EXECUTIVE ENGINEER (C.) within 7 days of 
opening of the tenders failing which tender shall be considered irrelevant, However, the 
agreement is to be executed during the issuance of Pre- Acceptance letter. 

 
5.74 While evaluating tenders, regards would be paid to National Defense Security 

consideration. 
 

5.75 Removal of rejected / substandard materials 
 

(a) Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the site order book under the signature of Assistant 
Engineer, giving the approximate quantity of such materials. 



 

 
(b) As soon as the material is removed, a certificate to  that effect shall be recorded  by the 

JE/AE against the original entry, giving the date of removal and mode of removal, 
including the registration No of the truck and a copy of gate pass wherever applicable. 

5.76 The bidder has to execute Integrity pact arrangements with Deendayal Port AUTHORITY, 
Kandla (as per agreement form enclosed). Shri S.K.Sarkar IAS (Retd.) and  Shri Saurabh 
Chandra, IAS(Retd.)has been appointed as Independent External Monitor for Integrity, 
whose address is as under: 

 
Shri S.K.Sarkar. IAS(Retd.)                             Shri Saurabh Chandra, IAS(Retd.) 
B-104, Narantra Aptt.,   A-9 Sector-30,  
Plot8B, Sec 07, Dwarka,   Noida(UP) 201301 
New Delhi – 110 075   Mobile No 9871322133 
Mobile No. : 9811149324  email: saurabh7678@yahoo.co.in 
Email:  sksarkar1979@gmail.com 

 
 

 The work to be performed under the scope of this specification shall broadly include.: - 
 

5.77 Preparation and consolidation of sub grade :  
i) When density measurements reveal any soft areas in the embankment, the Engineer-

in-Charge shall direct that these be compacted further. If in-spite of that the specified 
compaction is not achieved the material in the soft areas shall be removed and 
replaced by approved materials and compacted to the satisfaction of the Engineer-in-
Charge. 

i) The surface of the sub grade / sub base / base to receive the Wet Mix Macadam shall 
be prepared to the specified lines and crossfall (Camber) as necessary and made free 
of dust and other extraneous materials. Any ruts or soft yielding places shall be 
corrected in an approved manner and rolled with 80-100 kN smooth wheeled roller 
until firm surface is obtained if necessary by sprinkling water. Weak places shall be 
strengthened, corrugations removed and depressions and pot holes made good with 
suitable materials, before spreading the aggregate for WMM. 

 

5.78 Wet mix macadam (WMM): 
ii) This work shall consist of laying and compacting clean, crushed, graded aggregate 

and granular material, premixed with water, to a dense mass on a prepared 
subgrade/sub-base/base or existing pavement as the case may be in accordance with 
the requirements of these Specifications. The material shall be laid in one or more 
layers as necessary to lines, grades and cross-sections shown on the approved 
drawings or as directed by the Engineer-in-charge. 

iii) The thickness of a single compacted Wet Mix Macadam layer shall not be less than 
75 mm. When vibrating or other approved types of compacting equipment are used, 
the compacted depth of a single layer of the subbase course may be increased to 200 
mm upon approval of the Engineer-in-charge. 



 

 
iv) Preparation of mix: 
v) Wet Mix Macadam shall be prepared in an approved mixing plant of suitable 

capacity having provision for controlled, addition of water and forced/positive 
mixing arrangement like pugmill or pan type mixer of concrete batching plant. For 
small quantity of wet mix work, the Engineer may permit the mixing to be done in 
concrete mixers.  

vi) Optimum moisture for mixing shall be determined in accordance with IS:2720 (Part-
8) after replacing the aggregate fraction retained on 22.4 mm sieve with material of 
4.75 mm to 22.4 mm size. While adding water, due allowance should be made for 
evaporation losses. However, at the time of compaction, water in the wet mix should 
not vary from the optimum value by more than agreed limits. The mixed material 
should be uniformly wet and no segregation should be permitted. 

vii) Spreading of mix : Immediately after mixing, the aggregates shall be spread 
uniformly and evenly upon the prepared subgrade/sub- base/base in required 
quantities. In no case should these be dumped in heaps directly on the area where 
these are to be laid nor shall their hauling over a partly completed stretch be 
permitted. The mix may be spread either by a paver finisher. The paver finisher shall 
be self-propelled of adequate capacity with the following features: 
(i) Loading hoppers and suitable distribution system. So as to provide a smooth 

uninterrupted material flow for different layer thickness from the tipper to the 
screed. 

(ii) Hydraulically operated telescopic screed for paving width upto 8.5 metre and 
fixed screed beyond this. The screed shall have tamping and vibrating 
arrangement for initial compaction of the layer. 

(iii) Automatic leveling control system with electronic sensing device to maintain 
mat thickness and cross slope of mat during laying procedure. In exceptional 
cases where it is not possible for the paver to be utilized mechanical means like 
motor grader may be used with the prior approval of the Engineer-in-charge. The 
motor grader shall be capable of spreading the material uniformly all over the 
surface. 

 
viii) The surface of the aggregate shall be carefully checked with templates and all high 

or low spots remedied by removing or adding aggregate may be required. The layer 
may be tested by depth blocks during construction. No segregation of larger and fine 
panicles should be allowed. The aggregates as spread should be of uniform gradation 
with no pockets of fine materials. 



 

ix) The Engineer-in-charge may permit manual mixing and / or laying of Wet Mix 
Macadam, where small quantity of WMM is to be executed. Manual mixing / layhing 
in inaccessible / remote locations and in situations where use of machinery is not 
feasible can also be permitted. Were manual mixing / laying is intended to be used, 
the same shall be done with the approval of the Engineer-in-charge. 

x) Compaction: After the mix has seen laid to the required thickness, grade and 
crossfall/camber the same shall be uniformly compacted, to the full depth with 
suitable roller. If the thickness of single compacted layer does not exceed 100 mm, a 
smooth wheel roller of 80 to 100 kN weight may be used. For a compacted single 
layer upto 200 mm, the compaction shall be done with the help of vibratory roller of 
minimum static weight of 80 to 100 kN with an arrangement for adjusting the 
frequency and amplitude. An appropriate frequency and amplitude may be selected. 
The speed of the roller shall not exceed 5 km/h. In portions having unidirectional 
cross fall/superelevation, rolling shall commence from the lower edge and progress 
gradually towards the upper edge. Thereafter, roller should progress parallel to the 
centre line of the road, uniformly over-lapping each preceding track by at least one-
third width until the entire surface has been rolled. Alternate trips of the roller shall 
be terminated in stops at least 1 m away from any preceding stop. 
In portions in camber, rolling should begin at the edge with the roller running 
forward and backward until the edges have been firmly compacted. The roller shall 
then progress gradually towards the centre parallel to the centre line of the road 
uniformly overlapping each of the preceding track by at least one-third width until 
the entire surface has been rolled. Any displacement occurring as a result of 
reversing of the direction of a roller or from any other cause shall be corrected at 
once as specified and/or removed and made good. Along forms, kerbs, walls or other 
places not accessible to the roller, the mixture shall be thoroughly compacted with 
mechanical tampers or a plate compactor. Skin patching of an area without scarifying 
the surface to permit proper bonding of the added material shall not be permitted. 
Rolling should not be done when the subgrade is soft or yielding or when it causes a 
wave-like motion in the sub-base/base course or subgrade. If irregularities develop 
during rolling which exceed 12 mm when tested with a 3 metre straight edge, the 
surface should be loosened and premixed material added or removed as required 
before rolling again so as to achieve a uniform surface conforming to the desired 
grade and crossfall. In no case should the use of unmixed material be permitted to 
make up the depressions. Rolling shall be continued till the density achieved is at 
least 98 per cent of the maximum dry density for the material as determined by the 
method outlined in IS: 2720 (Part-8) After completion, the surface of any finished 
layer shall be well-closed, free from movement under compaction equipment or any 
compaction planes, ridges, cracks and loose material. All loose, segregated or 
otherwise defective areas shall be made good to the full thickness of the layer and 
recompacted. 

xi) Setting and drying: After final compaction of wet mix macadam course, the road 
shall be allowed to dry for 24 hours. 



 

5.79 Applying tack coat : The rate of application of binder for tack coat shall be as specified in 
the nomenclature of item. The rate will be depending upon the surface on which the 
premix carpet is to be laid i.e. water bound macadam surface or existing black topped 
surface.  
Heating : Bitumen shall be heated in a boiler to a temperature of 165 deg. C to 175 deg. C 
and maintained at that temperature. Temperature shall be checked at regular intervals with 
the help of a thermometer. 
Application of Bitumen : Hot bitumen shall be applied evenly to the clean, dry surface by 
means of a pressure sprayer at specified rate. Even and uniform distribution of bitumen 
shall be ensured. Bitumen shall be applied longitudinally along the length of the pavement 
and never across it. Excessive deposits of bitumen caused by stopping or starting of the 
sprayer or through leakage or any other reason shall be suitably rectified. 

 
5.80 EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK. 

Any changes in the contract are broadly classified as deviations. While No changes should 
be done with an intention to cause any undue benefit to the contractor but in the interest of 
the work for valid reasons or when situation so demands quantities of agreement items can 
be increased or decreased, extra items can be executed , agreement items can be substituted 
materials/ T & P which was not stipulated can be issued and period of completion can be 
extended for which necessary provisions and unambiguous procedure should be 
incorporated in the contract to regulate rates/ payments for such deviations. 

 
5.81 On award of the contract, the contractor to whom the contract has been awarded has to 

provide at least 10 (Ten) bonded copies of Agreement including the Technical bid, Price 
bid and the correspondence exchange between the parties till the award of the work. One 
full set including indexing, insertion of page nos. certification with index will be provided 
by the Department. The cost of above ten sets is to be borne by the contractor. 
 

5.82 Contractor/service provider/supplier etc. has to ensure timely and proper filling of GSTR 1 
so that Deendayal Port AUTHORITY can avail input tax credit in timely manner. In case 
DPA not allowed input tax credit due to failure on part of the contractor/service 
provider/supplier etc., it will be a financial loss to the DPA and therefore same shall be 
recovered from the payment/deposit of the contractor/service provider/supplier. 

 
5.83 Submission of Fraudulent documents shall be treated as major violation of tender 

procedures and in such cases the port shall reserve to forfeit of EMD/SD/BG of bidder  
 

5.84 The contractor shall be registered under the Building and Other Constructions 
Workers(Regulation of Employment and Conditions of Service) Act, 1996 

5.85 The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that 
the documentary evidence (Copy of paid Challan in Govt. Treasury) of the Welfare cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid to 
concerned Authority is submitted for the previous bill. 



 

5.86 The documentary evidence Copy of paid Challan in Govt. Treasury) of the Welfare cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid on final 
bill shall be submitted before releasing the Performance Guarantee. 

5.87 Site offices shall be constructed by the contractor to facilitate working at site and to 
provide necessary   facilities for maintenance of   site records, drawings, plans, approved 
samples, codes and specifications, copy   of agreement and detailed estimate etc. 

5.88 INTEGRITY PACT 
The bidder has to execute Integrity Pact agreement with DEENDAYAL PORT 
AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and Shri Saurabh 
Chandra, IAS(Retd.) Has been nominated as Independent External Monitor for 
Integrity Pact. Whose address is as under : 
 
 (1) Shri S.K.Sarkar, IAS (ReRD.)                                                 (2) Shri Saurabh 
Chandra, IAS (ReRD.)  
 B-104, Nayantara Aptt.,                                                               A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,                                              Noida (UP) 
201301 
 New Delhi – 110 075                                                                      Mobile No. 
9871322133   
 Mobile No. 98111 49324                                                              Email: 
saurabh7678@yahoo.co.in 
Email :- sksarkar1979@gmail.com 
  
 

 The bid/tender shall also be accompanied by Integrity Pact Agreement. 
  
I. The potential bidders shall download and print the IP Agreement signed by the 
Employer and their witness and affix his/her signature on the IP Agreement in the 
presence of a witness from his/her side, who shall also affix his/her signature thereof. 
Having completed the signing procedure, the potential Bidder shall upload the duly 
filled and signed IP Agreement on n-procure portal. 
II. The procedure mentioned above regarding signing of Integrity Pact Agreement by 
both the parties (Employer and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which if any potential bidder is 
unable to upload the IP Agreement, then he/ she shall submit the Hard Copy of 
the dully filled, signed IP Agreement, to the Department concerned of DPA 
within a period of seven days and prior to opening of the Technical Bid, failing 
which Bid of potential Bidder shall be treated as disqualified. 
 
 

5.89 SECURITY DEPOSIT 

 

Performance guarantee shall be 10% of Contract price of which 5% of contract price 
should be submitted as Bank Guarantee , FDR, or submitted in Digital mode of Payment at 
Bank of Baroda Gandhidham Branch Account No. 10080100022427IFSC code. 
BARB0GANKUT) within 21 days of receipt of Letter of Acceptance and balance 5% 
recovered as Retention Money from Running Bills. Recovery of 5% of Retention Money 



 

to commence from the first bill onwards @ 5% of bill value from each bill. Retention 
Money be refunded within 14 days from the date of payment of final bill. Balance SD to be 
refunded immediately not later than 14 days from completion of defect liability period.  
 
Failure of the Successful Bidder to comply with the requirements as mentioned above shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of bid 
security and/or the bidder can be disqualified from bidding for any contract with DPA for a 
period of three years from the date of notification.” 

 
5.90 Construction of Site Offices and QA Labs 

 The necessary staff for maintaining the office records like store keeper, office assistant (2 
Nos) has to be deputed by Contractor. Contractor shall also provide all office furniture, 
with computer and printer at work place/ site office. This staff shall work under the Nodal 
officer/ Site Engineer of department for carrying out necessary record keeping/ office 
work. The staff engaged shall have minimum qualification of Graduation with knowledge 
of operation of Computer.  

 Along with site office the QA Lab with qualified Laboratory Technician need to be 
established by contractor for immediate testing of materials and design mix of concrete, 
soil parameters etc. if required, as directed by the E-I-C. This would depend on the nature 
of work and it would be necessary. The tests should be carried out in the presence of J.E. 
& AXEN/AEN and test checked by the E-I-C. 

 
5.91 SPECIAL CONDITIONS FOR ENVIRONMENTAL PROTECTION 

(i) The Contractor shall strictly follow-up the Environmental rules as per the Environmental 
Protection Act 1986. While execution of work and as directed by Engineer in Charge.  

(ii) All the Construction materials eg. Cement, Aggregates, sand & fill materials which are to 
be used in construction work shall be covered with Tarpaulin or other fabric material as 
directed by Engineer In Charge.  

(iii) The contractor should stacked and dispose the waste material in such a manner which are 
not destroy the environment.  

(iv) The contractor shall sprinkles the water to minimize the dust emission.  
(v) Machine mixers, vibrators, way batchers plant, diesel generator sets and other vehicles 

engines shall not be left running when not in use.  
(vi) Emission of NO2 and SO2 shall be maintained within the work site area as per the 

International Regulations (MARPOL).  
(vii) To prevent the minimize vibration and noise from machineries / vehicles during 

construction activities the contractor shall take the remedial action to minimize noise 
pollution as under: - (i) Provide adequate silencers attached with all vehicles and 
machineries. (ii) Install suitable mufflers on engine exhaust and compressor component. 
(iii) The diesel generators set shall be used of noise less.  

(viii) The contractor (s) shall stacked/stored the construction materials at adequate 
distance from coastal area. 

(ix) The contractor shall provide the barrier to prevent the construction material from mixing 
up with surface / ground water.  

(x) The contractor (s) should discharge Waste water generated during Construction work as 
per CPCB/GPCB regulations. 

 



 

5.92 Bidders who wish to participate in the tender will have to procure/should have legally valid 
Digital Certificate, as per Information Technology Act-200, using which they can sign 
their electronic bids. The bidders can procure the Digital Certificate from (n)code solutions 
a division of GNFC Ltd, who are licensed certifying authority by Government of India. All 
bids should be digitally signed. For details regarding Degital signature certificate and 
related matters, the bidders may contact the following address (n) code solutions 

A Division of GNFC 
301 GNFC Info tower, 
Bodakdev, Ahmedabad 
Tel 917926857316/17/18 
Mobile 9327084190/9898589652 
Email: nprocure@gnvfc.net. 
 
The accompaniments to the tender documents as described under clause 1.4 shall 
be scanned and submitted on-line along with tender documents. However, the 
originals/attested hard copies along with tender documents(except Price Bid signed on 
bottom of each page in token of acceptance of Tender conditions and shall have to be 
forwarded subsequently so as to reach the office of XEN(Construction) within 7 days 
of opening of the tenders 
 
5.122 All labour and other Acts, Rules and Regulations applicable from time to time 
shall be followed by the contractor 

 
 
 
 
 
 

Contractor                                                        
 EXECUTIVE Engineer 
(C) DEENDAYAL PORT 
AUTHORITY 
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FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 



  

                                                           Specimen EMD (Bank Guarantee Format)  
 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
Beneficiary’s Bank details are as under: 
AccountNo 10080100022427 
ISFC Code : BARB0GANKUT 
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of 
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand 
that, according to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in 
words]) upon receipt by us your first demand in writing accompanied by a written statement 
stating that the Tenderer is in breach of its obligation(s) under the Tender conditions, 
because the Tenderer: 
(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 
(b) Having been notified of the acceptance of its Tender by the Employer/Board during 
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance with the 
Instructions to Tenderers. 
This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the instruction of 
the Tenderer; or  
(b) If the Tenderer is not the successful Tenderer, upon the earlier of  
(i) Our receipt of a copy of your notification to the Tenderer of the name of the 
successful Tenderer; or  
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extended 
period thereof; 
Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do 
so should also be enclosed]



  

SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE / SECURITY DEPOSIT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port AUTHORITIES  Act , 2021 (hereinafter called “The Board” which expression 
shall unless excluded by or repugnant to the context or meaning thereof be deemed to 
include the Board of Deendayal Port Authority, its successors and assigns) having 
agreed to release Performance Guarantee / Security Deposit  to 
________________(hereinafter called the “contractor”) 

(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ’s letter 
No  

(Name of the Department) 
Date made between the contractors and the Board for execution of 
 covered  under Tender No.  
 dated  (hereinafter called “the said contract”) for the payment 
of Security Deposit in cash or Lodgement of Government Promissory Loan Notes for the 
due fulfillment by the said contractors of the terms and condition of the said contract,         
on         production  of a  bank Guarantee for Rs. 
 (Rupees      ) only we, the (Name
 of  the Bank  and   Address) 
 (hereinafter 
Referred to as“the Bank”)at the request of the contractors do hereby undertake to pay
 to the Board an amount not exceeding Rs. 
 (Rupees ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of any 
of the terms and conditions of the said contract. 

 
1.We,   _, do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is  due by way of 
loss or damage caused to or which would be caused to or suffered   by the Board by 
reason of the contractors failure to perform the said contract. Any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this guarantee shall be restricted to any  
amount not exceeding Rs. 
 (Rupees 
 )only. 



  

3   We,  , undertake to pay to the 
(Name of Bank and Branch) 

Board any money so demanded notwithstanding any dispute or disputes raised by 
the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
such payment. 

 
4. We,  further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue to 
be enforceable till all the dues of the Board under or by virtue of the said contract 
have been fully paid and its claims satisfied or discharged or till the  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board 
but at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 

 
5. We,  further agree with the Board that 

the (Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract  or to extend the 
time of performance by the said Contractors from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the board against the 
said Contractors and to forebear or enforce any of the terms and conditions relating 
to the said contract and we shall not be relieved from our liability by reason of any 
such variation or extensions being granted to the contractors or for any forbearance, 
act or omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating 
to sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 



  

8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board inwriting. 

 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  
(Rupees only); 

(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before (date of expiry of Guarantee).” 

 
 

Date day of 20 
 
 

For (Name of Bank) 

(Name) 

Signature 



  

SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT (REFER SECTION 5) 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
AUTHORITIES Act , 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority, its successors and assigns) having agreed to release advance 
payment to (hereinafter called the “contractor”) 
(Name of the contractor/s) from the demand under the terms and condition of the contract, vide 
from the demand under the condition of the contract, vide ’s letter No  (Name of the 
Department) Date made between the contractors and the Board for execution of  covered  
under Tender No. _____ dated ____(hereinafter called “the said contract”) for the payment 
of Advance Payment in cash or Lodgement of Government Promissory Loan Notes for the due 
fulfillment by the said contractors of the terms and condition  of  the   said          contract,          
on       production        of a  bank Guarantee      for Rs.  (Rupees 
  )  only we, the(Name    of the Bank and  Address)
 (hereinafter Referred to as “the Bank”)a the request of the contractors do hereby undertake 
to pay to the Board an amountnot exceeding Rs. (Rupees ) 
only against any loss or damage caused to or suffered by the Board by reason of any breach by 
the contractors of any of the terms and conditions of the said contract. 
 

2.We,   _, do hereby (Name of Bank) (Name 
of Branch) Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is  due by way of 
loss or damage caused to or which would be caused to or suffered   by the Board by reason of 
the contractors failure to perform the said contract. Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any  amount not exceeding 
Rs._____________________________________ (Rupees only.) 

3   We,  , undertake to pay to the (Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

4. We,  further agree with the Board that the (Name of Bank and 
Branch) guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be enforceable 
till all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the ______ (Name of the user department) of the said 
certifies that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER 
that the Bank shall be the request of the Board but at the cost of the Contractors, renew or 
extend this guarantee for such further period or periods as the Board may require from time to 
time. 

 
5. We,  further agree with the Board that the (Name of Bank and 



  

Branch) Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said contract 
or to extend the time of performance by the said contract  or to extend the time of performance 
by the said Contractors from time to time or to postpone for any time or from time to time any 
of the powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved from 
our liability by reason of any such variation or extensions being granted to the contractors or 
for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
board to the Contractors or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 
7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the Board inwriting. 

 

9. Notwithstanding anything contained here in: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.  (Rupees

 only); 
(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before (date of expiry of 
Guarantee).” 

 

Date day of 20 
 

 

For  

(Name of Bank)  

(Name)  

Signature 



  

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

(To be executed on Rs300/- non-judicial Stamp Paper) 

THIS AGREEMENT,  made  and  entered into this…………………………..Day of .. 20 

……….Between………………… (“the Employer/ Board”) and 

……………………………..(“the contractor”), and the Disputes Review Board (“ the 

DR Board “) consisting of one/three DR Board Members, (Members from either party, 

i.e. contractor and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………

………….. [Note: Delete whatever is not 

applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the execution

 of …………………………………………… Project

 name) (the 

“contract”) and WHEREAS, the contract provides for the establishment and operation of 

the DR Board NOW THEREFORE, the parties hereto agree as follows: 

 
1. The parties agree to the establishment and operation of the DRBoardin 

accordance with this DR Board Agreement. 

 
2 Expect for providing the services required hereunder, the DR Board Members should 

not give any advice to either party or to the Nodal Officer or his nominee 

concerning conduct of the works. 

 
The DR Board Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer 

or his nominee, or a financial interest in the contract, except for payment for 

services on the DRBoard. 



  

(b) Shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Nodal Officer or his nominee, expect for fee based consulting 

services on other projects, all of which must be disclosed prior to appointment to 

the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement 

any all recent or close professional or personal relationships with any director, 

officer, or employee of any party to the Nodal Officer or his nominee, and any 

and all prior involvement in the project to which the contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose 

in writing to the Employer/Board, the contractor, the Nodal Officer or his 

nominee, and one another any fact or circumstances which might be such to 

cause either the Port or the contractor to question the continued existing of the 

impartiality and independence required of DR Board Members. 

 
3. Except for its participation in the DR Board activities as provided in the contract 

and in this Agreement none of the Employer / Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances which might 

be such to cause either the Employer/Board or the contractor to question the 

continued existence of the impartiality and independence required of DR Board 

Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all document which the DR 

Board may request including contract document, progress report, variation 

orders, and other document, pertinent to the performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DR 

Board, including conference facilities and secretarial and copying services. 

5. The DR Board shall serve throughout the operation of the contract. It shall begin 



  

operation following execution of this Agreement, and shall terminate its 

activities after issuance of the taking over certificate and the DR Board’s 

issuance of its Recommendation on all disputes referred to it. 

6. DR Board Member, shall not assign or subcontract any of their work under this 

Agreement. 

7. The DR Board Members are independent and not employees or agents of either 

the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DR Board requires 

special services, such as accounting, data research and the like, both the parties 

must agree and cost shall be shared by them as mutual agreed. 

 
10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee at 

regular intervals, at times of critical construction events, and at the return 

request of either party. The timing of site filing agreement shall be fixed by 

the DR Board 

b. Site meeting shall consist of an informal discussion of the status construction 

of the works followed by an inspection of the work, both attended by 

personal from the employer/Board, the contractor and the nodal officer or his 

nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DR Board: 
 

a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute 

to the other party with a copy to the Nodal Officer or his nominee starting that it 

is given pursuant to clause [number] and starting clearly and in detail the basis 

of the dispute. 



  

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter further 

to attempt to settle the dispute. When it appears that the dispute cannot be 

resolved without the assistance of the DR Board either party may refer the 

dispute to the DR Board by written Request for Recommendation to the Board, 

the other party & the Nodal Officer or his nominee starting that it is made 

pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that 

the dispute requires the DR Board’s assistance, the DR Board shall decide when 

to conduct a hearing on dispute. The DR Board may request that written 

documentation and arguments from both parties be submitted to each DR Board 

Members before the hearing begins. The parties shall submit insofar as possible 

agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or 

his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DR Board’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the DR 

Board’s final hearing on the dispute. 

 
12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would be 

more convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the DR Board. Private sessions of the DR 

Board may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at allhearing. 

c) During the hearing, no DR Board Member shall express any opinion concerning 



  

the merit of any facet of thecase. 

d) After the hearing are concluded, the DR Board shall meet privately to formulate 

its Recommendation. All DR Board deliberation shall be conducted in private, 

with all individual views kept strictly confidential. The DR Board’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and t the Nodal Officer or his nominee. The 

pertinent contract provision, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

 
The DR Board shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member any 

prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DR Board] 
 

13. If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, 

the Employer/ Board and the contractor may together disbanded the Disputes 

Review Board. In such an event, the disputes shall referred to Arbitration straight 

away. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that 

the DR Board shall stand disbanded with effect from the date specified in the 

notice. The notice shall posted by a registered letter with AD or delivery of the 

letter, even if he refuses to do so.- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
 

To 

 
(Project Title) 

 

Ref:   
 

The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submission of tender on the 
basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture changes, 
we commit ourselves to inform you and acknowledge your sole right to 
review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any discrepancies 
observed, the printed tender document No. is full 
and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:   

 
 

Represented by (Name&Capacity)  

 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 



  

 
 
 

To, 
The Board of AUTHORITY of Port [insert 
port], 

 
Dear Sir, 

Date: 

 
dated_  

Sub: Our Bank Guarantee No.  
 

for Rs.  favouring yourselves 
issued on a/c of M/s.     

(Name of contractor) 
 
 

……………… 
 

We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on accountofM/s. _validity for 

expiry upto date and     claim     expiry     date   upto   

 

Wealsoconfirm1) 2) is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank. 

 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 



  

 
 
 
 

To 
The (PORT Address) 

 

Dear Sir, 
 

We----------------------------------------------------------------------------------------------------- 

----------------- do hereby confirm that Shri .................................... (Name, designation 

and Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no. --------------- and his specimen 

signature is appended hereto.. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board shall 

be deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of: 
 
 
 
 
 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 



  

 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 
 
Sr. No. PageNo.

 ofBi
d 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on day of , [insert date of 
signing 
 
 
 

 
 
 

 

EXCEPTIONS AND DEVIATIONS 



  

 

Annexure-II 
 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(Applicable for MSME Bidders) (On Bidders Letter head) 

 

Date:_ _ Tender No.    
 

To (insert complete name and address of the Employer/Purchaser) I/We. The 

undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by 
a Bid Securing Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with you 
for a period of three years from the date of notification if I am /We are in a breach 
of any obligation under the bid conditions, because I/We 

 
a. have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or 
 

b. having been notified of the acceptance of our Bid by the employer/purchaser 
during the period of bid validity (i) fail or refuse to execute the contract, if 
required, or (ii) fail or refuse to furnish the Performance Security, in 
accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we 
are not the successful Bidder, upon the earlier of (i) the receipt of your notification 
of the name of the successful Bidder; or (ii) thirty days after the expiration of the 
validity of my/our Bid. 
Signed: (insert signature of person whose name and capacity are shown) 

 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

 
Name: (insert complete name of person signing he Bid Securing Declaration) 

Duly authorized to sign the bid for and on behalf of (insert complete name of 

Bidder) Dated on day of (insert date of signing) 
Corporate Seal (where appropriate) 

 
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name 
of all partners to the Joint Venture that submits the bid) 

 
 

 
 
 
 



  

Annexure-III 
 

INTEGRITY PACT 
 
    Between  
 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”.  
 
                                         and  
 
........................................................... (Name of The bidders and consortium members) hereinafter 
referred to as "The Bidder / Contractor"  
 
 
 Preamble  
 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. ............................. The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above.  
 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: -  
 
(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, for 
self or third person, any material or immaterial benefit which the person is not legally 
entitled to.  
 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation to 
the tender process or the contract execution.  
 
(c) The Principal will exclude from the process all known prejudicial persons.  
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions.  
 
 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 



  

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the 
following principles during participation in the tender process and during the contract 
execution.  
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he / 
she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract.  
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process.  
 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention 
of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will 
not use improperly, for purposes of competition, or personal gain, or pass on to others, any 
information or document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained 
or transmitted electronically.  
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 
Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further 
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be 
disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to Indian agent / representative have to be in Indian Rupees only.  
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract.  
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 
Courts while representing the matter to IEMs and shall wait for their decision in the matter.  
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.  
 
 
Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure mentioned in 
the "Guidelines on Banning of business dealings".  
 
Section 4 - Compensation for Damages  
 



  

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the 
award, according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit / Bid Security.  
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages of the Contract Value or the 
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.  
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 
demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and 
establish that the termination of the contract, after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the Bidder/Contractor 
shall compensate the principal, only to the extent of the damage in the amount proved.  
 
Section 5 - Previous transgression  
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years 
with any other company in any country confirming to the anti-corruption approach or with 
any other Public Sector Enterprises in India, that could justify his exclusion from the tender 
process.  
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing".  
 
Section 6 - Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement 
with identical conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor 
shall be held solely responsible for the same.  
 
Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, 
or a representative, or an associate of a Bidder or Contractor, which constitutes corruption, 
or if the Principal has substantive suspicion, in this regard, the Principal will inform the 
same to the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as 
deemed fit in accordance with the CVC Manual.  
 
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this 
Pact after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement.  
 
(2) The Monitor is not subject to instructions by the representative of the parties and 
performs his / her functions neutrally and independently. The Monitor would have access 
to all Contact documents, whenever required. It will be obligatory for him / her to treat the 



  

information and documents of the Bidders / Contractors as confidential. He / she reports to 
the Chairperson of the Board of the Principal.  
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality.  
 
(4) The Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration 
on "Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In 
case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA 
and recues himself / herself from that case.  
 
(5) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact on 
the contractual relations between the Principal and the Bidder / Contactor. The parties 
offer to the Monitor the option to participate in such meetings.  
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / 
she will so inform the Management of the Principal and request the management to 
discontinue or take corrective action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action.  
 
(7) The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and, should the occasion arise, submit proposals for correcting problematic 
situations.  
 
 
 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 
substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson of the 
Board of the Principal has not, within reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, Government of 
India.  
 
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of 
the bidder and exclusion from future business dealings.  
 
If any claim is made / lodged during this time, the same shall be binding and continue be 
valid despite the lapse of this Pact as specified above, unless it is discharged / determined 
Chairperson of the Principal.  



  

 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the 
award of the contract.  
 
 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e., Gandhidham, Gujarat.  
 
(2) Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made.  
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members.  
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder 
of this agreement remains valid. In this case, the parties will strive to come to an agreement 
to their original intensions. 
 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.  
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause 
in the Integrity Pact will prevail.  
 
 
 
 
 

 
 
 
 
                    (For & on behalf of the Bidder/Contractor) 
    (Office Seal) 

 
 
 
Place : Gandhidham  
Date : ____/___ /20___  
 
 
 

Witness-1:                                                          Witness-2:  
 (Name & Address)  Nilesh Sachde                            (Name & Address)______________________ 
                          Jr. Engineer                                                                               _______________________                                   
_________________________                                                  ________________________  
___________________________                                             ________________________ 
 
 



  

 
 

“Note: The bidder has to execute Integrity Pact agreement with Deendayal Part Authority (as 
per Bid Response Sheet No. 10 and Dr. S.K. Sarkar, IAS (Retd.) and Shri Saurabh 
Chandra, IAS (Retd.) have been appointed by DPA as independent External Monitors 
and whose address are as under:- 
 
Dr S K Sarkar, IAS (Retd.),   Shri Saurabh Chandra, IAS (Retd.) 
B-104, Nayantara Aptt.,                  A-9, Sector -30, 
Plot 8 B, Sec 07, Dwarka,                      Noida (UP) 201301. 
New Delhi - 110 075.                 Mobile No. 9871322133 
Mobile No. 98111 49324                     email: saurabh7678@yahoo.co.in” 
email: sksarkar1979@gmail.com 

 


