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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING  

NIT NO: - 05-TD/2025 

DC 1 

 

Name of work:- Special Repairs to roads in Gopalpuri (Cement Concrete Pavement) 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM                                                                                    : Date        10/02 /2025 

TO                                                                                 : Date      12/03/ 2025 upto 16:00Hrs. 

 

LAST DATE AND TIME FOR RECEIPT OF BIDS          : Date    12/03/ 2025  TIME 16:00 HRS. 

LAST DATE AND TIME FOR OPENING OF BIDS         : Date  12/03/ 2025 TIME 16:30 Hrs.On: 

PLACE OF OPENING OF BIDS                                         : CHAMBER OF EXECUTIVE ENGINEER (TD), 
                                                                                                TOWN DEVELOPMENT DIVISION,  
                                                                                                 ANNEXE, A.O. BUILDING, 
                                                                                                 GANDHIDHAM–370201,  
                                                                                                 KUTCH (GUJARAT) 
  
OFFICER INVITING BIDS                                                   : EXECUTIVE ENGINEER (TD),  
                                                                                                 : DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

 ONLINE TENDERING (E- Tendering) 

Tender No. ____-TD/2025 

NAME OF WORK: Special Repairs to roads in Gopalpuri (Cement Concrete Pavement).  
 
Tenders in E-tendering system are invited by Executive Engineer (TD) for the above work as per the details 
given in the table below. 

Work 
Description 

Tender Fee (In ₹) Estimated cost  
(In ₹) 

EMD           
  (In ₹) 

Date of 
Pre-Bid 
Meeting  

Last Date and 
time of online 
Submission of 
bid documents 

Date and time 
of online 
opening  

Special 
Repairs to 
roads in 
Gopalpuri 
(Cement 
Concrete 
Pavement) 

. 

₹ 1770/- (including   
GST). (Payment 
towards tender fee 
shall be submitted 
through digital 
mode/online 
transfer in the 
account of Port: 
 
Bank of       Baroda 
Gandhidham 
Branch 
Account No. 
10080100022427 
IFSC code. 
BARB0GANKUT 
) 

₹ 7,82,21,232.00  
 
 
 
 
 

₹7,82,212.00 
 

(EMD in the 
form of Bank 
Guarantee issued 
by any 
nationalized/ 
scheduled bank 
except 
cooperative 
bank 
having its branch 
at Gandhidham 
as per format in 
the tender 
documents.) 

 
N/A 

 
 12/03/2025 
 Upto 15.30     
 hours              
 

 
12/03/2025 
 At 16.00     
 hours 
  
 

 

Detailed tender notice along with complete tender documents can be downloaded from     DPA’s E-
tender Website  https://tender.nprocure.com  from 10/02/2025 to 12/03/2025@ 16:00 hrs. 
Tender Notice is also available on http://www.deendayalport.gov.in. Technical Bid will be 
opened on 12/03/2025@16:30 Hrs. Date of opening of price bid shall be notified after 
scrutiny & evaluation of Technical Bid. For further details and general enquiries prospective 
bidders may contact Executive Engineer (TD), Ground Floor, A.O. Building, Annexe, 
Gandhidham-370201, Kutch District, Gujarat State, INDIA, during working hours before 
the last date and time of downloading of tender documents. 

 

                                  EXECUTIVE ENGINEER (TD)  
DEENDAYAL PORT AUTHORITY  
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DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ONLINE TENDER 

 

Details about E/Online tender           
 

Department Name : Civil Engineering Department 

Circle/ Division : T.D. Division , A.O. Building Gandhidham – Kutch 

 Tender Notice No. : 05-TD/2025. 

Name of Work : Special Repairs to roads in Gopalpuri (Cement Concrete 
Pavement). 

Estimated Contract Value (INR) : ₹ 7,82,21,232.00  
 

Period of Completion (in Months) : 09 Months 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency Settings : Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last three years 
ending 31st March 2024, should be at least ₹234.66 lakhs. (The 
financial turnover document must be certified by a 
Chartered Accountant (CA) with the CA's stamp, 
signature, and UDIN no. Additionally, all necessary 
documents for the verification of turnover must be 
provided. Failure to comply with these requirements bid 
will be treated as non-responsive). 
 

2. Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the one 
in which applications are invited should be either of the 
following: 

i. Three similar completed works, each work costing not 
less than ₹312.88 lakhs (excluding GST).       

OR 

ii. Two similar completed works, each work costing not less 
than ₹391.11 lakhs (excluding GST). 

OR 

iii. One similar completed work costing not less than ₹625.77 
lakhs  (excluding GST). 

3. “Similar Work" means experience of “Construction of 
Cement Concrete Road Works” completed during last 7 
years ending last day of month previous to the one in which 
applications are invited. 
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4. Work experience in Private Organisation: If the Bidder 
has completed works in a private organization as stipulated 
in the Minimum Qualification Criteria (work experience), 
the following documents must be enclosed with the BID for 
consideration: 

 TDS Certificates: The Bidder must provide TDS 
certificates issued by the competent authority with 
respect to the work experience. 

 CA Certificate: The Bidder must submit a certificate 
issued by their Chartered Accountant (CA) stating that 
the amount shown in the TDS certificate has been 
received with respect to the work experience submitted 
by the Bidder. This document must be certified by the 
CA with their stamp, signature, and UDIN number. 

Failure to provide these documents will result in the bid being 
treated as non-responsive. 

5. Work Experience as a sub-contractor: If the similar work is 
executed as sub-contractor, the contract experience shall be 
considered for pre-qualification only, if same is carried out in 
Govt. / Semi Govt. / Autonomous Body working under GoI / 
Public Sector Undertakings subject to submission of sub-
contract permission issued by the respective authority prior to 
execution of the work. Further, if sub-contract is not 
authenticated, the respective party shall be considered non 
responsive. The decision taken by DPA shall be final. 
 

It is mandatory to upload the sub-contract permission letter 
obtained from the respective authority. Also, the completion 
Certificate / Form 3A authenticated by concern respective 
authority shall be uploaded along-with TDS certificate 
deducted from that particular work issued by the competent 
authority shall be submitted along-with bid submission. 
 

6. Bidder is a MSME Organisation: In case of Micro and Small 
Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the 
subject tender ONLY shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall upload in 
preliminary bid a scanned copy of valid certificate. Such bidder 
shall upload in preliminary proposal a scanned copy of valid 
certificate, as well as duly filled in and signed ‘Bid Securing 
Declaration’ as per (Form-7 of Section-2), failing which the bid 
shall be disqualified. 

 

SECTION F CONSTRUCTION 
Division   42        Civil Engineering 
Group 421     Construction roads and railways 
Class 4210    Construction roads and railways 
Sub-Class 
42101            

Construction and maintenance of 
motorways, streets, roads, other 
vehicular and pedestrian ways, 
highways, bridges, tunnels and subways. 
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7. Integrity Pact Agreement: 

 
The bid/tender shall also be accompanied by Integrity 

Pact Agreement (Annexure I). 

a) The potential bidders shall download and print the 
IP signed by the Employer and their witness and 
affix his/her signature on the IP agreement in the 
presence of a witness from his / her side, who 
shall also affix his/ her signature thereof. Having 
completed the signing procedure, the potential 
bidder shall upload the duly filled and signed IP 
Agreement on n-procure portal. 

    b) The procedure mentioned above regarding signing 
of Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be 
completed online. However, in case of any 
technical glitch due to which any potential bidder 
is unable to upload the IP Agreement, then he/she 
shall submit the hardcopy of the duly filled, 
signed IP Agreement to the department 
concerned of DPA within a period of seven days 
and prior to opening of the Technical Bid, failing 
which Bid of potential Bidder shall be treated as 
disqualified. 

c) In case of JV firm, IP agreement is to be filled and 
submitted in the name of the JV firm and all the parties of 
JV need to stamp and sign the IP agreement otherwise 
the bid will not be considered for further evaluation. 

8. Bid Capacity  

Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the 
total bid value. The available bid capacity will be calculated as 
under: 

Assessed Available Bid capacity = A X N X 2 –B,    

Where,   

“N” = Number of years prescribed for completion of the subject 
contract.  

“A” = Maximum value of works executed in any one year during 
last seven years (at current price level) 

“B” = Value at current price level of existing commitments and 
ongoing works to be completed in the next ’N’ years  
The Bidder shall furnish statements showing the value of 
existing commitments and ongoing works as well as the 
stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Office or his 
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nominee-in charge. 

Joint Venture : APPLICABLE 

1.  In case of JV to qualify experience in similar works, merging of 
work order value executed by two or more of its member JV 
either as a whole or as member of JV shall not be permitted to 
qualify eligible works in terms of similar completed works. Only 
no. of work orders executed by members of JV shall be merged 
to evaluate experience. 

2. Lead partner should have executed at least one similar work 
costing ₹312.88 Lakhs (excluding GST) as per minimum 
eligibility criteria. 

3. The works reckoned for the above purpose are those executed by 
the tenderer as prime contractor or proportionately as member of 
joint venture or as a sub-contractor, authorized and approved by 
the Employer of the work(s) against which the tenderer has 
claimed his experience. 

4. In the case of bid submitted by JV/ Consortium, the lead partner 
of the JV shall meet the minimum eligibility criteria of financial 
turnover. 

5. Bid Security required shall be furnished by lead member of JV. 

Rebate : Applicable 

Bid Document Fee : : ₹ 1770.00/- ( including 18%  GST)  

Bid Document Fee Payable To: : Digital mode of Payment at Bank of Baroda Gandhidham   
Branch, Account No. 10080100022427, IFSC code No.  
BARB0GANKUT 

Bid Security/ EMD (INR) : : ₹ 7,82,212.00/- 

Bid Security/ EMD (INR) :  : EMD shall be submitted in the form of Bank Guarantee issued by 
any nationalized/scheduled bank except cooperative bank having its 
branch at Gandhidham as per format in the tender documents. 
 

Bid Document Downloading Start    
Date 

: 10/02/2025 

Bid Document Downloading End Date 

Date & Place of Pre Bid meeting 

: 12/03/2025    16:00 Hrs     

 
:  Not Applicable 
 

Last Date & Time for Receipt of Bids Date 12/03/2025 @ 16:00 HRS.  

Bid Validity Period  120 Days 

Condition  Tender Fees in form of Digital mode and EMD in form of Bank 
Guarantee of payment. 

The bid/tender not accompanied by Tender Fee, and EMD in 
Preliminary Bid shall not be considered responsive and their 
technical and price bid will not be opened. 

The bid/tender shall also be accompanied by Integrity Pact 
Agreement duly signed by DPA authority along with witness which 
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needs to be signed by the bidder along with witness. 

 

Remarks 

 

The above shall be submitted in electronic format through on line 
(by scanning) while uploading the bid. This submission shall mean 
that EMD, Tender Fee are received. Accordingly, technical bid of 
only those bidders shall be opened whose EMD, Tender Fee, are 
received electronically and are in order. The bidder shall send hard 
copy of tender (sealed & signed of authorized person), and other 
PQ documents through R.P.A.D./speed post or in person so as to 
reach to Executive Engineer (T.D.), Town Development Division, 
A.O. BUILDING-ANNEX, GANDHIDHAM KACHCHHH-
370201, within 7 days from the last date of opening. 

Bid Opening Date Technical Bid will be opened on 12/03/2025 @ 16:30 hrs. Date of 
opening of price bid shall be notified after scrutiny and evaluation 
of Technical Bid. 

Documents required to be submitted by 
scanning through online 

a. Documents in support of fulfilling qualifying criteria as 
indicated above 

b. EMD in form of Bank Guarantee Drawn in favour of 
Board of Deendayal Port Authority, issued by any 
Nationalized /scheduled bank (Except Co-op bank) having 
branch at Gandhidham as per enclosed format.   

c. Tender Fee form of online Digital mode of Payment 
d. Integrity Pact Agreement dually signed with witness 
e. As indicated in Clause 4 of Section 1 - Instructions to 

bidder 
Officer- Inviting Bids: Executive Engineer (T.D.), Town Development Division, Annexe, 

A.O. Building, Gandhidham (Kutch)-370201. 

Bid Opening Authority: Executive Engineer (TD) 

Address: Town Development Division, Annexe, A.O. Building, Gandhidham 
(Kutch) Gujarat -370201. 

Contact Details : (+91) 9718313460 

 
 

Executive Engineer (TD) 
    Deendayal Port Authority 

 
 
Note : 
In case bidders need any clarifications or if training is required to participate in online tenders, they can contact 
(n) Procure Support team at following address: - 
 
(n) code Solutions–A division of GNFC Ltd., (n)Procure Cell, 
403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad–380054(Gujarat).  
 
Contact Details: 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING 
PART OF NIT AND TO BE POSTED ON WEBSITE. 
 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
 
2. The intending bidder must have class-III digital signature to submit the bid. 
 
3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending 

bidder. But the bid can only be submitted after uploading the mandatory scanned documents such as a 
Receipt of EMD in form of Bank Guarantee, Tender Fee in form of online Digital mode of Payment. 

 
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 
 
5.  While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of times 

(he need not re-enter rate of all the items) but before last time and date of submission of bid as notified. 
 
6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he will 

receive the competitor bid sheets. 
 
7.  Contractor can upload documents in the form of JPG format and PDF format.  
 
8. It is mandatory to upload scanned copies of all the documents including GST registration as stipulated in the 

bid document. If such document is not uploaded his bid will become invalid and cost of bid document shall 
not be refunded. 

 
9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 

document shall not be refunded. 
 
10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard 

copies as submitted physically by the contractor the bid shall become invalid and cost of bid document shall 
not be refunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid, contractor may upload Affidavit/ 

Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the period as specified in 
the bid document and further details if required may be asked from the contractor after opening of 
technical bids.  There is no need to upload entire voluminous balance sheet. 

12. Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO). 

 
13. The Draft information and instructions to Contractors may be modified suitably by NIT approving authority 

as per requirement. 
 
14.  All the mandatory document required/prescribed for Pre-qualification have to be enclosed by the bidder 

failing which his offer shall be rejected and treated as non-responsive. However, additional documents 
required if any for verification of the original documents shall be submitted by the bidder if required by 
DPA. 

 
List of Documents to be scanned and uploaded within the period of bid submission: 

I. EMD in form of Bank Guarantee Drawn in favour of Board of Deendayal Port Authority, issued by any 
Nationalized /scheduled bank (Except Co-op bank) having branch at Gandhidham as per enclosed 
format.  

II. Tender Fee form of online Digital mode of Payment. 
Bid Document. 

I. Certificates of Work Experience of successfully completed works issued by the client. 
II. Certificate of Financial Turnover from CA  

III. Any other Document as specified in the Section I. 
IV. Affidavit as per provisions of NIT. 
V. Certificate of Registration for GST and acknowledgement of up to date filed return if required. 

VI. Bid capacity calculations along with balance financial liability of works in hand. 



 
 
 
 
 
 
 

11

SECTION -1 

INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1. Scope of Bid. 

1.1 The Executive Engineer (TD), Deendayal Port Authority, invites bids by E-Tendering for the work of 
“Special Repairs to roads in Gopalpuri (Cement Concrete Pavement)” detailed in the table given in NIT. 
The bidders may submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the work by the intended completion date specified 
in the contract condition. 

2.   Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have sufficient funds in Indian 
currency for execution of the work. 

3.       Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in Clause 
No. 4. 

3.2 All bidders shall provide in Section-2, forms of Bid and Qualification Information, a statement that 
bidder is not associated, nor has been associated in the past, directly or indirectly, with the consultant or 
any other entity that has prepared the design, specifications and other documents for the project 
manager for the contract.  A firm that has been engaged by the employer to provide consulting services 
for the preparation or supervision of the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate, if they are legally and financially autonomous, 
operate under commercial law and are not a dependent agency of the Employer subject to fulfilment of 
minimum qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the 
employer in accordance with clause 37. 

4. Eligibility Criteria: 

4.1 a. Experience of similar works executed during the last seven years, and details like monetary value, clients, 
and proof of satisfactory completion. 

      b. Documentary evidence of adequate financial standing and proof from client for satisfactory completion of 
works. 

c. Equipment requirement/ schedule.  (Not Applicable Refer Section-5) 
d. Managerial/Manpower requirement. (Not Applicable Refer Section-5) 

e. Project Planning and Quality Control procedure to be adopted. (Not Applicable Refer Section-5) 

f. Information regarding projects in hand, current litigation, orders regarding    exclusion, expulsion or black 
listing, if any. 

 g.  Trained & Certified workmen proposed to be employed at the work site of the project. The Contractor 
must undertake to employ of certified worker to the extent of 20% of total strength. Valid certificates by 
a recognized University, technical Board, or Ministry of Government of India would only be taken 
cognizance of. (Not Applicable Refer Section-5) 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All bidders shall include the 
following information and documents with their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal status, place of 
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registration, and principal place of business, written power of attorney of the signatory of the 
Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five years. 

c. Experience in works of a similar nature and size for each of the last five years, and details of 
works underway or contractually committed, and Employers who may be contacted for further 
information on those contracts. 

d. Major items of construction equipment proposed to carry out the contract. (Not Applicable 
Refer Section-5) 

e. Qualifications and experience of key site management and technical personnel proposed for the 
contract. (Not Applicable Refer Section-5) 

f. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 
reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access to line of credit and availability 
of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five years, in which the Bidder is 
involved, the parties concerned, and disputed amount. 

j. Proposal for subcontracting components of the works amounting to more than10 percent of the 
Bid Price (for each qualification should attached); and (Not Applicable Refer Section-5) 

k. The proposed methodology and program of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed to 
be adopted justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones (for all contracts over 
Rs10M).  

l. PAN, Registration with GST and Provident Fund Authorities. 

m. Integrity Pact 
 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria specified 
below. 

i. Average annual financial turnover during the last three years ending 31st March 2024 should be at least 
₹234.66 Lakhs(The financial turnover document must be certified by a Chartered Accountant (CA) with the 
CA's stamp, signature, and UDIN/membership number. Additionally, all necessary documents for the 
verification of turnover must be provided. Failure to comply with these requirements bid will be treated as 
non-responsive). 

ii. Experience of having successfully completed similar works during last 7 years ending last day of month 
previous to the one in which applications are invited should be either of the following. 

a. Three similar completed works, each work costing not less than the ₹312.88 lakhs (excluding 
GST).                                                    

or 

b. Two similar completed works, each work costing not less than the ₹391.11 lakhs (excluding GST).                                                          

or 

c. One similar completed works costing not less than the ₹625.77 lakhs (excluding GST). 



 
 
 
 
 
 
 

13

 “Similar Works” means experience of “Construction of Cement Concrete Road Works” completed during 
last 7 years ending last day of month previous to the one in which applications are invited.  

iii. Work experience completed in Private Organisation: If the Bidder completed the works in private 
organization as stipulated in Minimum Qualification Criteria (work experience) shall be considered 
only, if TDS certificates with respect to referred work issued by Competent Authority needs to be 
enclosed by the tenderer along with the BID.  The Bidder has also submit the certificate issued by 
their CA stating that the amount shown in TDS certificate has been received with respect to work 
experience submitted by Bidder as stipulated in Minimum qualification Criteria (The CA 
certified document should have CA’s stamp, signature and UDIN no. for verification, failing which the 
bid will be treated as non-responsive). 

 

iv. Work experience completed as a Sub-Contractor: If the similar work is executed as sub-contractor, the 
contract experience shall be considered for pre-qualification only, if same is carried out in Govt. / Semi 
Govt. / Autonomous Body working under GoI / Public Sector Undertakings subject to submission of sub-
contract permission issued by the respective authority prior to execution of the work. Further, if sub-contract 
is not authenticated, the respective party shall be de-barred for participation in tenders of DPA for min. 2 
years. The decision taken by DPA shall be final. 
 

It is mandatory to upload the sub-contract permission letter obtained from the respective authority. Also, the 
completion Certificate / Form 3A authenticated by concern respective authority shall be uploaded along-
with TDS certificate deducted from that particular work issued by the competent authority shall be 
submitted along-with bid submission. 
 

v. If Bidder is a MSE Organisation:  In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender ONLY shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload in preliminary bid a scanned copy of valid certificate. Such bidder 
shall upload in preliminary proposal a scanned copy of valid certificate, as well as duly filled in and signed 
‘Bid Securing Declaration’ as per format provided in the tender document (Form-7 of Section-2), failing 
which the bid shall be disqualified 

 
NIC codes regarding related activity are mentioned below:  

SECTION F CONSTRUCTION 
Division   42        Civil Engineering 
Group 421     Construction roads and railways 
Class 4210    Construction roads and railways 
Sub-Class 42101            Construction and maintenance of motorways, streets, roads, other vehicular and 

pedestrian ways, highways, bridges, tunnels and subways. 
 

iv   In addition to above, the criteria regarding satisfactory performance of the work, Personnel, establishment, 
plant, equipment, etc. may be incorporated according to the requirement of the project. 

Note:   Figures to be computed and indicated in the individual projects. 

4.4  To qualify for a package of contracts made up of this and other contracts for which bids are invited in the 
NIT, the bidder must demonstrate having experience and   resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. (Not Applicable please refer Section – 5). 

4.5  Sub- contractors' experience and resources shall not be taken into account in determining the bidder's 
compliance with the qualifying criteria except to the extent stated in 4.4 above. (Not Applicable please 
refer Section – 5). 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if   their available bid capacity 
is more than the total bid value.  The available bid capacity will be calculated as under: 
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Assessed Available Bid capacity = A X N X 2 –B, Where 

“N” = Number of years prescribed for completion of the subject contract.  

           “A” = Maximum value of works executed in any one year during last seven  
         years (at current price level) 

           “B” = Value at current price level of existing commitment s and on going  
         works to be completed in the next’ N’ years 

Note: For bring the value of works to current level, multiplying factor to be indicated in tender with 
reference to escalation based on WPI. 
 

 

Financial Year 2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 
Multiplying factor 1 0.99 1.09 1.23 1.24 1.26 1.32 
 

 
*In case maximum works are completed in FY 2024-25, then the up-dation factor shall be 
considered as 1 (one). 

 

The Bidder shall furnish statements showing the value of existing commitments and ongoing works as well as 
the stipulated period of completion remaining for each of the works preferably countersigned by the Nodal 
Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements: and/or 

- Record of poor performance inordinate delays in completion, litigation history or financial failures etc,. 

- The accompaniments to the tender documents such as abandoning the works, not properly 
completing the contract,  

 
4.8 as described under Clause 4.2 shall be Scanned and submitted On- Line along with Tender documents. 

However, the originals/ attested hard copies shall have to be forwarded subsequently so as to reach the 
office of Executive Engineer (TD) within 7days of opening of the tenders. 

The envelope shall be addressed to:  

The Executive Engineer (TD),  
Town Development Division,  
Room No.103, Ground Floor,  
Annexe, AO Building. 
Deendayal Port Authority 
Gandhidham, Kutch District Gujarat-State, INDIA 
 

And submitted on https://tender.nprocure.com  
Bear the following identification: 
 
Accompaniments for “Special Repairs to roads in Gopalpuri (Cement Concrete Pavement)”.  
 
Bid reference No Name and  
address of the bidder. 
_________________ 
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_________________ 
 

 
5.      One Bid per Bidder 

5.1.  Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than as a 
subcontractor or in cases of alternatives that have been permitted or requested) will cause the entire 
proposal with the Bidder's participation to be disqualified. 

5.2  Joint Venture  (Modified at Clause (A)1 of Section - 5). 

          Companies/Contractors may jointly undertake contract/contracts. Each entity would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the Lead member 
to be indicated by bidders, however JV has to designate in their MOU. The firms with at least 26% equity 
holding each be allowed to jointly meet the Eligibility criteria.  

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5 Crores. However, there 
shall be no limit on the number of partners.  

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of 
works and its surroundings and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for construction of the works. The costs of visiting the site shall be at the Bidders' 
own expense. 

A. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table below and addenda issued in 
accordance with clause-10: 

 Invitation for Bids (NIT) 

DC 1  Bid reference 
NIT  Invitation to Bidders 
SECTION 1 Instruction to Bidders     
SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance   
SECTION 3 Conditions of Contract 
SECTION 4 Contract Data      
SECTION 5 Specifications and special conditions. 
SECTION 6 Forms of Securities  
SECTION 7 Schedule-A     
SECTION 8 Bill of quantities (Schedule-B) 
SECTION 9 Drawing  
 

8.2.  One set of bidding documents will be issued to the bidder. The document should be completed and returned 
with the bid. (Not Applicable please refer Section – 5). 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, 

terms, technical specifications, bill of quantities, forms, drawings, annexure in the bid document. Failure 
to comply with the requirements of the bid document shall be at the bidder's own risk. Pursuant to clause 
26 hereof, bids which are not substantially responsive to the requirements of the bid documents shall be 
rejected.  
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9.  Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the employer in 
writing or by electronic form and be confirmed by hard copy at the Employer’s address indicated in the 
invitation to bid. The employer will respond to any request for clarification which he received earlier 
than days (Suggested 7 days) prior to the deadline for submission of bids. The clarifications shall be 
uploaded on Website of  https://tender.nprocure.com.  

 
 
9.2 Pre – bid meeting (Not Applicable please refer Section – 5). 
 
9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which will take place at Old 

Board Room, Administrative office, Gandhidham on ____ @ ___ hrs. (Not Applicable please refer 
Section-5). 

 
9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage. (Not Applicable please refer Section-5). 
 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not later than 

one week before the meeting. (Not Applicable please refer Section-5). 
 
9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 
documents without delay. Any modification of the bidding documents listed in Sub-Clause 8.1 which may 
become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through 
the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Not 
Applicable please refer Section-5). 

 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. (Not Applicable 

please refer Section-5). 
 
10. Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by using 
addenda. 

 
10.2    Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing 

or by cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge 
receipt of each addendum by cable to the Employer. 

 
10.3   To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bid, the Employer shall extend as necessary the deadline for submission of bids, in accordance 
with sub-clause 20.2 below. 

 
B. PREPARATION OF BID:     

 
11.    Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 
 

12.  Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
 
A) Technical Bid: 
(i)   Bid Security  
ii)  Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other materials 

required to be furnished and submitted by the bidder in accordance with these instructions.  The 
documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without exception. 
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B) Financial Bid : 
 (i) Bill of Quantity (Schedule-B) dully filled and digitally signed by the bidder online only. 
 

13. Bid Prices 
 

13.1 The contract shall be for the whole works as described in sub clause 1.1 based on the priced Bill of 
Quantities submitted by the Bidder. 

13.2 The bidder shall fill the rates in the respective item of the work described in the Bill of quantities. Items 
for which no rate or price is entered by the bidder will not be paid for by the Employer when executed 
and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

13.1 All duties, (except GST) taxes, and other levies payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the bidder. 
 

13.2 The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to 
adjustment on any account. 

 
14.  Currencies of Bid and Payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 
15.   Bid Validity 

 
15.1 Bids shall remain valid for a period 120 days after the deadline date for bid submission specified in 

clauses 20. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 
 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period.  The request and the 
bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security.  A bidder agreeing to the request will not be permitted to modify his bid and 
also shall submit at extension for EMD, if it is in the form of Bank Guarantee.  

 
16.     Bid Security (Earnest Money Deposit-EMD) 
 
A. Earnest money Deposit (EMD) shall be ₹7,82,212.00 to be submitted in form of Bank Guarantee Drawn in 

favour of Board of Deendayal Port Authority, issued by any Nationalized /scheduled bank (Except Co-op 
bank) having branch at Gandhidham as per enclosed format). 

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the 
subject tender ONLY shall become eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload in preliminary bid a scanned copy of valid certificate. Such bidder shall upload in preliminary 
proposal a scanned copy of valid certificate, as well as duly filled in and signed ‘Bid Securing Declaration’ 
as per format provided in the tender document (Form-7 of Section-2), failing which the bid shall be 
disqualified. 

 
 
NIC codes regarding related activity are as mentioned in  below:  

SECTION F CONSTRUCTION 
Division   42        Civil Engineering 
Group 421     Construction roads and railways 
Class 4210    Construction roads and railways 
Sub-Class 
42101            

Construction and maintenance of motorways, streets, roads, other vehicular and 
pedestrian ways, highways, bridges, tunnels and subways. 
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The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in any other form shall not be 
accepted. Exception from EMD for Micro and Small Enterprise (MSEs) shall be applicable as per condition 
in NIT. 
 

B. The EMD up to Rs. 5 lakhs be payable Digital mode of payment in Bank of Baroda, Gandhidham Branch 
Account No. 10080100022417 IFSC Code: - BARB0GANKUT. The proof for transfer of funds to be 
submitted in preliminary bid stage only. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee 
for the entire amount from any Nationalized Bank/Scheduled bank (except Co-operative) banks only having 
its Branch at Gandhidham.  Bank Guarantees submitted as Earnest Money shall be valid for 28 days beyond 
the validity of the bid.  Bank Guarantee shall be verified independently by the Port with the bank before 
finalization of technical offer. In the event of lack of confirmation of issue of the Bank Guarantee by the 
Bank, the bid shall stand disqualified. 
 

C. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of price bids. 
Earnest money of L2 is refunded immediately after entering in to agreement with L1 and acceptance of 
performance Guarantee from L1. 
 

D. EMD is refunded suo-motto without any application from the bidders. 
 

E. The bid security of the successful bidder will be discharged after he has signed the Agreement and furnished 
the required Performance security. 
 

F. The Bid security may be forfeited, if 
a) The bidder withdraws the bid after bid opening during the period of bid validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 
c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  
(ii) Furnish the required Performances security. 
(iii) In case the contractor fails to commence the work within stipulated time. 

 
17. Alternative Proposals by Bidders 
 
17.1 Conditional offer or Alternative offers will not be considered further in the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1  The Price Bid to be submitted online shall be signed digitally by a person or persons duly authorized to 

sign on behalf the Bidder 
 
18.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued by the 

Employer, or as necessary to correct errors made by the bidder in which case such corrections shall be 
initialed by the person or persons signing the bid. 

C. Submission of bids 
 
19.1 Sealing and marking of bids  

19.1(A) The bidder shall put Bid security document as per clause No.16, hereof in one envelope and properly 
seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause No.12.1.A (ii) in 
separate envelope and properly seal and mark as “Technical Bid”. Then put both these envelopes into 
separate envelope, properly seal and mark as “Technical Bid”.  

 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly 
marking the envelope as “Financial Bid”.  These envelopes than be put inside one outer envelope and 
sealed, duly marking the outer envelope as “Technical Bid and Financial Bid”. (Not Applicable please 
refer Section – 5)  

 
19.1(B) The accompaniments to the tender documents as described under NIT shall be Scanned and submitted 

On-Line along with Tender documents. However, the originals/ attested hard copies shall have to be 
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forwarded subsequently so as to reach the office of Executive Engineer (TD) within 07 days of opening 
of the tenders. 

 

19.2 The envelopes shall  

(a) be addressed to Nodal Officer/Employer at the following address.  

The Executive Engineer (TD),  
Deendayal Port Authority, 
Annexe, A.O. Building, 
Room No. 103, Ground floor, 
T.D. Div. Gandhidham-Kutch- 
Gujarat (State) - 370201. 

(b) bear the following identification:  

Bid for “Special Repairs to roads in Gopalpuri (Cement Concrete Pavement)”. Bid reference no. 
.....................(Insert number). 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23)  

Name and address of the bidder. The tender complete in all respect should be put in the tender box 
(marked tender No_________) in the office of The Executive Engineer (TD) upto _________hrs on due 
date and open at ______________ on the same date in presence of such of the tenderers who may wish to 
be present.  

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name and 
address of the bidder of the bidder to enable the bid to be returned unopened in case it is declared late, 
pursuant to Clause 21, or the bid is declared non responsive. If the outer envelopes are not sealed and 
marked as above, the Employer will assume no responsibility for the misplacement or premature opening 
of the technical bid and financial bid. 

20     Deadline for submission of the Bids  

20.1   Bids must be received by the Employer at the address specified above not later than 16:00 HRS on 
_________ in the event of the specified date for the submission of bids being declared a holiday by the 
Employer. The bids will be received upto the appointed time on the next working day. (Not Applicable 
please refer Section – 5). 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 
with Clause 10, in which case all rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 

20.3 In case of tender document being downloaded from the Website, at the time of submission of (the hard 
copy of) the tender document.  The tenderer shall give an undertaking that no change has been made in 
document. He shall be issued a printed set of document under acknowledgment with a condition that the 
printed version of the port tender document will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and the one submitted by the tenderer, the 
conditions mentioned in the Port’s printed document shall prevail.  Besides, the tenderer shall be liable 
for legal action for the lapses. (Not Applicable please refer Section – 5). 

 

21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered as non-
responsive. 

 
22.          Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 
 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and delivered in 
accordance with Clauses 18 & 19, with the outer and inner envelopes additionally marked 
“MODIFICATION” or “WITHDRAWAL” as appropriate. (Not Applicable please refer Section – 5). 
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22.3 No bid may be modified after the deadline for submission of bids. 

 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of 

the original period of bid validity in Clause 15.1 above or as extended pursuant to Clause 15.2 may 
result in the forfeiture of the Bid security pursuant to Clause 16. 
 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting bid 
modifications in accordance with this clause or included in the original bid submission. (Not 
Applicable please refer Section – 5).  

 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the Employer will first open Preliminary 
bids of all bids received (except those received late) including modifications made pursuant to clause 22 
in presence of the bidders or their representative who choose to attend. In the event of the specified date 
for Bid opening being declared a holiday by the Employer, the bids will be opened at the appointed time 
and location on the next working day. 

 
23.2.  Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an acceptable 

notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 
 
23.3 Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security and such other 

details, as the Employer may consider appropriate will be announced by the Employer at the opening. 
(Not Applicable please refer Section – 5).  

 

23.4 If all Bidders have submitted unconditional Bids together with requisite bid security, then all bidders 
will be so informed then and there. If any Bid contains any deviation from the Bids documents and/or if 
the same does not contain Bid security in the manner prescribed in the Bid documents, then that Bid 
will be rejected and the Bidder informed accordingly. The sealed financial bid containing priced BOQ 
will be returned to him without opening. All valid financial bids whose technical bids have been 
determined to be substantially responsive in accordance with Clause 26 hereof, shall be opened on the 
specified date from declaring the results of the Technical Bid, in presence of the bidders or their 
representatives who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid 
and of any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer may consider appropriate, will 
be announced by the employer at the opening. Any bid price, discount, or alternative Bid price which is 
not read out and recorded at Bid opening, will not be taken into account in Bid evaluation. (Not 
Applicable please refer Section – 5).  
 

23.5 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those 
present and the minutes shall form part of the contract.  

  

24 Process to be confidential. 

 Information relating to the examination, clarification, evaluation and comparison of the bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 
officially concerned with such process until the award to the successful bidder has been announced. 

 
25.   Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any 
Bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and 
the response shall be writing or by cable, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to conform the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Bids in accordance with Clause 27. 
 



 
 
 
 
 
 
 

21

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid from the 
time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, he should do so in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract award 
decisions, may result in the rejection of his bid. 

 
26. Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized signatory 
(accredited representative) holding power of Attorney in his favour.  The Power of Attorney shall inter 
alia include a provision to bind the Bidder to settlement of disputes clause; (c) is accompanied by the 
required Bid security and; (d) is responsive to the requirements of the Bidding documents. 

 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 

conditions and specification of the Bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which effects in any substantial way the scope, quality or 
performance of the Works; (b) which limits in any substantial way, the Employer’s rights or the 
Bidder’s obligations under the contract; or (c) whose rectification would affect unfairly the competitive 
position of other Bidders presenting responsive Bids. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-confirming deviation or 
reservation. 

 
27 Correction of Errors (Not Applicable please refer Section – 5). 
27.1 Bids determined to be responsive will be checked by the Employer for any Arithmetic errors. Errors will 

be corrected by the Employer as follows. 
 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 
(Not Applicable please refer Section – 5). 
 

(b) Where there is discrepancy between the unit rate and the line item total resulting from multiplying the 
unit rate by the quantity, the unit rate as quoted will govern. (Not Applicable please refer Section – 5). 

 
27.2   The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for 

the correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon the 
bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security 
may be forfeited in accordance with sub-Clause.16. F.(B). 

 
28 NIL. 

 
29 Evaluation and Comparison of Bids 

 
29.1 The Employer will evaluate and compare only the Bids determined to be responsive in accordance with 

Clause 26. 
29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting 

the Bid Price as follows: 
 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price modification offered in accordance 
with Sub Clause 22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of contract, 

during the period of implementation of the Contract, will not be taken into account in Bid evaluation. 
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29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his 
nominee’s estimate of the cost of work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the implementation/construction methods and 
schedule proposed. 

 
30  Nil 
 
F.   AWARD OF CONTRACT 
     
31 Award Criteria 

 
31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be responsive to 

the Bidding documents and who has offered the lowest evaluated Bid Price, provided that such Bidder 
has been determined to be (a) eligible in accordance with the provisions of Clause 3 and (b) qualified in 
accordance with the provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve and may 
be invited to match the bid submitted by the (L 1) bidder in case such bidder withdraws or is not 
selected for any reason. 

 
32 Employer’s Right to accept any Bid and to reject any or all. 

 
Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to cancel the 
bidding process and reject all bids, at any time prior to the award of contract, without thereby incurring 
any liability to the affected bidder or bidders of the grounds for Employer’s action. 

    
33 Notification of Award and Signing of Agreement. 

 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Conditions of Contract called the “letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, completion and 
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject to the furnishing of a 
performance security in accordance with the provisions of Clause 34. 

33.3 The Agreement will incorporate all correspondence between the Employer and the successful bidder. It 
will be signed by the employer and sent to the successful Bidder within (28 days of award of work for 
global tender and Within 14 days for domestic tender) following the notification of award along with 
the Letter of Acceptance. Within (28 days for global tender and within 21 days for domestic tender) of 
receipt, the successful Bidder will furnish the performance security and sign the Agreement with the 
Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 
notify the other Bidder that his Bid have been unsuccessful and release the Bid security (EMD). 

34 Performance Security 
 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at award of work, 
and b) Retention money to be recovered from Running Bills. 

 
34.1  Security Deposit/ Performance guarantee shall be 10% of Contract price , of which 5% of contract price 

should be submitted as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative) 
Banks having its branch at Gandhidham, or Digital transfer within (21 days in case of domestics bid and 
within 28 days in case of global bids) of receipt of letter of acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from the first 
bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days from the 
date of payment of final bill. Balance SD to be refunded immediately not later than 14 days from 
completion of defect liability period and NOC from Geology and Mining Department, Bhuj. 
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34.2  Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute 
sufficient grounds for cancellation of the award of work and forfeiture of the Bid security and/or the 
bidder can be disqualified from bidding for any contract with DPA for a period of three years from the 
date of notification. 

 
34.3  The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of work 

done or as amended by Statutory Authority from time to time, paid on final bill shall be submitted 
before releasing the Performance Guarantee. 

 
35 Advance Payment (Not Applicable please refer Section – 5). 
 
35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the conditions of 

Contract, subject to maximum amount, as stated in the Contract Data.  

36. Conciliator: (Not Applicable please refer Section – 5). 
The employer proposes that GIDC SIAC Arbitration Centre be appointed as conciliator under the 
contract as provided in Sub-clause 24.4 of Conditions of Contract.  If the bidder discharges with this 
proposal the bidder should so state in bid.  

 
37. Corrupt or Fraudulent Practices 

 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest 

standard of ethics during the procurement and execution of this contract. In pursuance of this policy, the 
Employer: 
 
(a)     Defines, for the purpose of these provisions, the terms set forth below as follows: 
 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution; 
and  

 
(ii)   “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer, and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the Employer of the benefits of free and open 
competition. 

 
(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question. 
 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a 

contract/contracts if he at any time determines that the Bidder has engaged in corrupt or 
fraudulent practices in competing for or in executing, the contract. 

 
(d) Submission of fraudulent documents shall be treated as major violation of the tender procedure and 

in such cases the Port shall resort to forfeiture of EMD/SD/BG of the bidder, apart from 
blacklisting the firm for the next 3 years 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions of 

contract. 
37.3 The payment to the workers deployed by the Contractor should be paid through their respective bank 

account only. The contractor has to submit the bills along with documentary proof for payments made 
to the labour through the bank. 
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SECTION 2 

 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF ACCEPTANCE 
 

TABLE OF FORMS  
 

1. FORM OF BID 
2. CONTRACTOR’S BID  
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
6. SPECIMEN CONTRACT AGREEMENT 
7. Bid Securing Declaration Form (Applicable for MSE organization claiming 

exemption from payment of Tender Fees & EMD). 
8. Procedure for signing Integrity Pact. 
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1. SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
 Date of Tender Submission _______________Tender No___________ 
 

Name of Work:- “Special Repairs to roads in Gopalpuri (Cement Concrete Pavement).”. 
 
To, 

The Executive Engineer (TD),  
T.D.  Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, ANNEXE, A.O. Building 
Gandhidham-370201 
Kutch District (Gujarat). 
 

We, the undersigned, declare that: 
   

(a) we have examined and have no reservations to the tender documents, including addenda and 
clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in accordance with the 
delivery schedules specified in the schedule of requirements in accordance with the tender document. 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the total 
tender price in words and figures, indicating the various amounts and the respective currencies];[in case 
of techno-commercial offer it shall be mentioned that ‘as filled in the price bid’] (Not Applicable please 
refer Section 5). 

(d) The discounts offered and the methodology for their application are:  
Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail each 
discount offered and the specified item of the Schedule of Requirements to which it applies.] [in case of 
Techno-commercial offer it shall be mentioned that “as filled in the Price Bid”] 
Methodology of application of the discounts. The discounts shall be applied using the following 
method: [Specify in detail the method that shall be used to apply the discounts]. [in case of Techno-
commercial offer it shall be mentioned that “as filled in the Price bid”] (Not Applicable please refer 
Section-5)  

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the date fixed 
for the tender submission deadline in accordance with [ITB Sub- clause20.1] , and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period or any extended 
period accordance with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with [insert 

relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as specified in 
specimen form for the purpose.  

 
(g)  We, including any subcontractors or contractors for any part of the contract,{Insert the nationality of 

the Tenderer, including that of all parties that comprise the Tenderer, if the tenderer is a JV. And the 
nationality each subcontractor and Contractor} (Not Applicable please refer Section-5) 

 
(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
 
(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of the 

contract – has not been declared ineligible by the port, under laws of India or official regulations in 
accordance with [ITB Sub-clause no.3]   

 
(j) We understand that this tender, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract agreement 
is prepared and executed in accordance with [ITB Sub-clause 33] and as per specimen from the 
purpose; 
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(k) We understand that you are not bound to accept the lowest evaluated tender or any other tender that you 
may receive.     

 
(l)  We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, please mention the name of 

the contact person and Tel. no., Fax. no., and mail-Id and also the complete postal address of the firm.   
 

(n) We understand that the communication made with the firm at (m), by the port shall be deemed to have 
been done with us.  

 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 
  
Dated on____________ day of ______________, ____________ (insert date of signing) 
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2. CONTRACTOR’S BID 
 

Description of the works: “Special Repairs to roads in Gopalpuri (Cement Concrete Pavement).”. 

BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
Sir, 
                  
 We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of __________________ (in figures) 
 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ___________as the conciliator.      
        
(OR)                           (Not Applicable please) 
We do not accept the appointment of ____________as the  
        
Conciliator and propose instead that ________be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will 
strictly observe the laws against fraud and corruption in force In India namely “prevention of corruption act 
1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding documents. 
We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
 
Authorized Signature: 
 
Name& title of signatory 
 
 
Name of Bidder  
 
Address 
 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the bottom of the form of 
bid. 
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3. PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-qualification 
as provided for in the instructions to tenderers. 
 
1. Only for individual bidders: 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 
 
2. Turnover of the firm 

 
YEAR 

 
TURN OVER 

2021-22  

2022-23  

2023-24  

Average  

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, auditors reports 
(in case of companies/ corporation) etc., list them below and attach copies. 
 
3. Similar works  
 

 
Particulars 

 
Year 

 
No. of works 

 
Value 

 
Total value of 
completed similar work 
as defined in the tender 
document during last 7 
years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, other documentations 
to substantiate the similarity of work as per definition of “similar work” employers reserve the right to verify the 
information; 
 
4.   Information on bid capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
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Description of 
work 

Place & 
state 

Contract 
no.& date 

Name & 
address 
Port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Value of 
remaining to 
be completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 
 
(B) Works for which bids already submitted 
 

Description of 
work 

Place & 
state 

Name& 
address of 

port or Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 

5.   The following contractor’s Equipment are essential for carrying out the works. The bidder should list all 
information requested below. (Not Applicable please refer Section – 5) 
 

Item of 
equipment 

Requirement no. 
capacity 

Owned/ 
leased /to be 

procured 

No’s / capacity Age/condit
ion 

Remarks 
(from whom to be 

purchased) 

      

      

 
6.   Qualification and experience of key personnel proposed for administration and execution of the contract. Attach 

biographical data. Refer also to sub. clause 4.3(e) of instructions to bidders and sub- clause 9.1 of the conditions 
of contract. (Not Applicable please refer Section – 5) 
 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in the 
proposed position 

Project 
manager 
 

    

Discipline 
specialist etc., 

    

    
7.    Proposed sub-contracts and firms involved (NOT Applicable) 
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Sections of the 
works  

Value of sub-
contract 

Sub-contractor (name 
and address) 

Experience in similar work 

    

 
8.   Information on litigation history in which the bidder is involved. 
 

Other party(ies) Port/Dept. Cause of 
dispute 

amount Remarks involved showing 
present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of _______________[insert date of signing] 
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4. LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 

(date) 
 

TO:   
(Name and address of the contractor) 
 
 
Dear Sirs, 
 
Tender no. TD: _ _ _ /2025 
 
Sub: Special Repairs to roads in Gopalpuri (Cement Concrete Pavement)..  
 
Ref: Your bid dated and [list the correspondence with the bidder] 
 
This is to notify you that your bid dated for execution of the 

  _ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees (amount in words 

and figures as corrected and modified) in accordance with the tender document is here by accepted by the 

employer/Board. 

You are hereby requested to furnish performance security, in the form detailed in tender document for an 

amount of Rs.  within { } days of the receipt 

of this letter of acceptance valid up to 28 days from the date of completion obligations expiry of taking over 

certificate subject to removal of defects period i.e. up to and also sign the contract agreement within {

 } days of the receipt of this letter of 

acceptance, failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will follow.  
Please acknowledge receipt. 

 
Yours faithfully 

 
 

Authorized signature 
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5. ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

(Letter head of the Port) 

 

                                                                                 ______________dated 

 

To  

(Name and address of the contractors)  

 

Dear Sirs, 

 

Sub: Special Repairs to roads in Gopalpuri (Cement Concrete Pavement). 
 
Tender no. 
 

Ref:: Letter of acceptance no.___ dated:____ 

                  Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general 
conditions of contract] and signing of the contract for execution of the ________________ you are 
hereby instructed to proceed with the execution of the said works in accordance with the contract 
documents. It is hereby notified that the [site] is being handed over to you for execution of work in 
accordance with the contract documents. 

 

 

Yours faithfully, 

 

(signature, name and title of 

Signatory authorized to sign on 

Behalf of employer/board) 
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6. SPECIMEN CONTRACT AGREEMENT 

(to be executed on ₹300 non-judicial stamp paper) 
[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

 
 
THIS CONTRACT AGREEMENT is made 
 
The[insert: number] day of [insert: month], [insert: year] 
 
 
 

AGREEMENT 
 
 This agreement made this ____________________ day of _________________ between the Board of 

the Port of Deendayal Port Authority, a body corporate under Major Port Authorities Act, 2021, having which 

Administrative Office building at Gandhidham (Kutch). (Herein after called the “Board” which expression shall 

unless excluded repugnant to the context, be deemed to include their successors in office) of the one part and 

__________________ (herein after called the "CONTRACTOR" which expression shall unless excluded by or 

repugnant to the context be deemed to include his heirs, Executors, Administrators, Representatives and assigns 

or successors in office) of the other part. 

 
 WHEARS the Board is desirous of carrying out the work of __________ 
_______________________________________________________   ___” and whereas the Contractor has 
offered to execute and complete such works at a total cost of ₹____________. 
 
 AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to Conciliation 
Committee / Council comprising of independent subject expert. The award by the Conciliation Committee / 
Councils shall be placed before the Board of Deendayal Port Authority for consideration if agreed by both the 
party. 
 
            

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for 
due fulfilment of all the conditions of the contract: 

 
(1) ₹_____________ paid in the form of Bank Guarantee/FDR/Digital mode towards 5 % of Contract value as 

Performance Guarantee and balance 5% to be recovered from running bills.  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS  
 

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to 
them in the conditions of contract hereafter referred to.     

 
2. The following shall be deemed to form and be read and construed as part of this agreement relating to 

the said work, viz. 
 

a. Notice Inviting Tender (Page No. _________ to ______ ) 
 

b. The tender submitted by the contractor including Schedule “A” and “B”.  (page No. ________ to 
__________ ) 

 
c. General Rules and direction for the guidance of the tende₹ (Page No. _________ to _______ ) 

 
d. General and Special Conditions of the Contract. (Page No. ____ to ____  ) 
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e. The schedule of items of work with quantities and rates. (Page No. _____ to ______ ) 

 
f. Correspondence exchanged before the issue of letter of acceptance by which the conditions of 

contract are amended, varied of modified in any way by manual consent (to be enumerated). (Page 
No. ____ to _____ ) 

 
g. Work Order No. _______ issued vide letter No. _______ (Page No. ______ to _______ ) 

 
3. The Contractor hereby covenants with the Board to complete and maintain the said works to the 

satisfaction of the Board in conformity in all respects, with the provision of the said contract.      
 

4. The Board hereby covenants to pay the Contractor in consideration of such work "the contract price" at 
the time and in the manner prescribed by the said Contract.    

 

 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals the day and year first 
above written signed and sealed by the Contractor in the presence of : 

 

M/s. ___________________ 
_______________________ 
_______________________ 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. ----------------------------------  
----------------------------------                                      

2. -----------------------------------                                   Contractor                                                                                                                                                                            
-----------------------------------   
                                                               

Signed, sealed & delivered 
By Chief Engineer on                                                                                                                        
behalf of the Board in the                           Chief Engineer 
Presence of :                                      Deendayal Port Authority 
                 
 

    FOR & ON BEHALF OF THE 
        BOARD OF DEENDAYAL PORT AUTHORITY 
 
Witness:  (Name, Signature, address) 
 
1. --------------------------  
   --------------------------  
2. -------------------------   
   ------------------------- 
(Dy. HOD & XEN) 
The common seal of the  
Board of Deendayal Port Authority affixed in 
the presence of :                        
 
 

                                                                SECRETARY 
                    DEENDAYAL PORT AUTHORITY                                                                
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FORMAT OF BID SECURING DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 
 

7. BID SECURING DECLARATION FROM BIDDERS 

Date:___________________ Tender No. 

To (insert complete name and address of the Employer/ Purchaser) 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a 

Bid Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you 

for a period of three year from the date of notification if I am /We are in a breach 

of any obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser during the 

period of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail 

or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we 

are not the successful Bidder, upon the earlier of (i) the receipt of your notification 

of the name of the successful Bidder; or (ii) thirty days after the expiration of the 

validity of my/our Bid. 

(             ) 

Signed: (insert signature of person whose name and capacity are shown) in the 
capacity of (insert legal capacity of person signing the Bid Securing Declaration) 
(       ) 
Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of 
Bidder) 
Dated on _____________ day of ___________________ (insert date of signing) 
Corporate Seal (where appropriate). 
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8. The approved “Procedure for signing Integrity Pact” is as follow: 
 

(1) The Employer / Authority Person of Employer shall sign the IP in the presence of witness from 
their side, who shall also affix his/her signature thereof and then the same IP shall be uploaded by 
them on n-procure portal; 
 

(2) The potential bidders shall download and print the IP Agreement signed by the Employer and 
their witness and affix his/her signature on the IP Agreement in the presence of a witness from 
his/her side, who shall also affix his/her signature thereof. Having completed the signing 
procedure, the Potential Bidder shall upload the dully filled and signed IP Agreement on n-
procure portal. 
 

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be completed online. However, in case of any technical 
glitch due to which if any potential bidder is unable to upload the IP Agreement, then he / she 
shall submit the Hard Copy of the dully filled, signed IP Agreement to the Department concerned 
of DPA within a period of seven days and prior to opening of the Technical Bid, failing which 
Bid of potential Bidder shall be treated as disqualified. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 

37

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 3 
 

 
 

CONDITIONS OF CONTRACT  
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CONDITIONS OF CONTRACT 

 
A. General  

 
1. Definitions  

 

1.1 Terms which are defined in the Contact Data are not also defined in the Conditions Contract but keep their 
defined meanings Capital initials are used to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and the contractor to resolve 
disputes in the first instance as provided for in Clauses 24 and 25. The name of the Adjudicator is 
defined in the Contract Data. (Not Applicable please refer Section-5). 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or 
his nominee in accordance with Sub Clause 55.1 

  
 The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 

The Contract Data defines the documents and other information which comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 
Employer. 

 
The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days, months are calendar months. 

  
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and calculated from the 
Completion Date. 
 
The Employer is the party who will employ the contractor to carry out the Works. 

 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in replacement of the Nodal 
Officer or his nominee) who is responsible for supervising the Contractor, Administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations to the contract, 
awarding extensions of time and valuing the Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 
the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the works. The Intended Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the Nodal Officer or his nominee by issuing an extension 
of time. 
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Materials are all supplies, including consumables, used by the contractor for incorporation in the 
Works. 

 
Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 
chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out 
a part of the work in the Contract which includes work on the site. 

 
Temporary Works are works designed, constructed, installed and removed by the Contractor 
which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install and turn over to the 
Employer as defined in the Contract Data. 

 
The Trained Work Person are those employed/proposed to be employed by the Contractor at the 
Project Site, who have participated and are in possession of a valid Competency Certificate through 
a programme run under the auspices of a University, State Technical Board, Ministry of 
Government of India. 

 
2. Interpretation 

 
2.1 In interpreting this Condition of Contract, singular also means plural, male also means female or neuter 

and the other way around. Headings have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Nodal Officer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 
Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion date for the whole of the 
Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) any other documents listed in the Contract Data as forming part of the Contract and 

(7) Bill of quantities   
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3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

5. Delegation 
 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other people 
after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are effective only when in 
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872). 

7. Joint venture: (Refer Secton-5) 
Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the Lead 
member to be indicated by bidders, however JV has to designate in their MOU. The firms with at least 
26% equity holding each are allowed to jointly meet the legibility criteria. 
 
Note: JVs/Consortia are allowed in all contracts of estimated cost of more than ₹5 crores. However, 
there shall be no limit on the number of partners.  
 

8. Subcontracting (Not Applicable) 
 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may not 
assign the Contract without the approval of the Employer in writing. Subcontracting does not alter the 
Contractor’s obligations. 

Other Contractor (Not Applicable) 
8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, utilities, 

and the Employer between the dates given in the Schedule of other contractors. The Contractor shall as 
refer to in the Contract Data, also provide facilities and services for them as described in the Schedule. 
The employer may modify the schedule of other contractors and shall notify the contractor of any such 
modification. 

9. Personnel (Not Applicable) 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to 
in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the 
Nodal Officer or his nominee. The Nodal Officer or his nominee will approve any proposed 
replacement of Key personnel only if their qualifications, abilities, and relevant experience are 
substantially equal or better than those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 
 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the Contractor carries 
the risks which this Contract states are Contractor’s risks. 

11. Employer's Risks  
11.1 The Employers risks are;  
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(a) In so far as they directly affect the execution of the Works in the country where the Permanent works 
are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear waste, 
from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; and  

(v) Riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his 
Subcontractors and arising from the conduct of the Works;  

(vi) Floods, tornadoes, earthquakes and landslides 

(vii) Loss or damage due to the use or occupation by the Employer of any Section or part of the Permanent 
Works, except as may be provided for in the Contract; 

(viii) Loss or damage to the extent that it is due to the design of the Works, other than any part of the design 
provided by the Contractor or for which the Contractor is responsible; and  

(ix)  Any operation of the forces of nature (in so far as it occurs on the Site) which an experienced 
contractor: 

(i) could not have reasonably foreseen, or  

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at least one of the 
following measures. 

A. prevent loss or damage to physical property from occurring by taking appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during 
and in consequence of the performance of the Contract other than the excepted risks are the 
responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, insurance cover 
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles state in the 
Contract Data for the following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 
b) Loss of or damage to Equipment; 
c) Loss of or damage property (except the Works, Plant, Materials and Equipment in connection 

with the Contract, and  
d) Personal injury of death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal Officer or his 

nominee for the Nodal Officer or his nominee’s approval before Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies required to rectify the 
loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may affect 
the insurance which the Contractor should have provided and recover the premiums the Employer has 
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paid from payments otherwise due to the Contractor or, if no payment of the premiums shall be a debt 
due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal Officer or his 
nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the Contract 

Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1   The Nodal Officer or his nominee will clarify queries on the Contract Data.       

16. Contractor to Construct the Works. 
16.1  The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings. 

17.  The Works to Be Completed by the Intended Completion Date. 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works 

in accordance with the program submitted by the Contractor as updated with the approval of the Nodal 
Officer or his nominee, and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to 
the Nodal Officer or his nominee, who is to approve them if they comply with the specifications and 
Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for design of 
the Temporary Works. 

18.4 BLANK 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 
subject to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 
property of the Employer. The contractor is to notify the Nodal Officer or his nominee of such 
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with them. 

21. Possession of the Site  (Not Applicable please refer Section-5) 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from encumbrances. If 
possession of a part is not given by the date stated in the Contract Data, the Employer is deemed to have 
delayed the start of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorised by the Nodal 
Officer or his nominee access to the Site to any place where work in connection with the Contract is 
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being carried out or is intended to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which comply with 
the applicable laws where the Site is located. 

24. Disputes (Not Applicable please refer Section-5). 
 

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either outside 
the authority given to the Nodal Officer or his nominee by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the conciliator within 28 days of the notification of the Nodal 
Officer or his nominee’s decision. 

 

25.    Settlement of Disputes (Not Applicable please refer Section-5) 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with, 
or arising out of the Contract or the execution of the Works, whether during the execution of the Works 
or after their completion and whether before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Nodal Officer or his nominee, the matter in dispute shall, 
in the first place be referred to the Disputes Review Board [DRD] in case of contracts valuing more 
than ₹5 crores and above, and for contracts valuing less than ₹ 5 crores, the disputes will firstly be 
settled by the Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor shall in every 
case, continue to proceed with the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Nodal Officer or his nominee unless and until the 
same shall be revised, as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. (Not Applicable please refer Section – 5). 

25.2 Decision by Conciliator 

(i)    The Conciliator shall give a decision in writing within 28 days of receipt of a notification of a dispute. 
(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together with reimbursable 

expenses of the types specified in the contract data and the cost shall be divided equally between the 
Employer and the contractor, whatever decision is reached by the conciliator, either party may refer a 
decision of the conciliator within 28 days of the conciliator’s written decision.  If neither party refers the 
disputes to arbitration within 28 days, the conciliators decision will be final and binding. 

 
25.3 Arbitration 

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision shall be 
decided by arbitration as set forth below: 

(I) Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, designs, drawings and instructions here in before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or any other thing whatsoever, in any way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, orders or to the conditions or otherwise concerning 
the works or regarding the execution or failure to execute the same whether arising during the 
progress of work or after the completion thereof as described here in after shall be referred to the 
Chairman for sole  arbitration by himself or any officer appointed by him.  

(II) It will be no objection to any such appointment that the arbitrator is an employee of the Board or the 
Government, that  

(III) he had to deal with the matter to which the contract relates and that in course of his duties as an 
employee of the Board or the Government, he had expressed views on all or any of the matters in 
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disputes or to act as arbitrator who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, the chairman 
then holding the office shall arbitrate himself or appoint any office to act as arbitrator.  

(IV) It is a term of the contract that no person other than the Chairman himself or any officer appointed 
by him shall act as arbitrator. 

(V) It is a term of the contract that only such question and disputes as were raised during progress of 
work till its completion and not thereafter shall be referred to arbitration. However, this would not 
apply to the questions and disputes relating to liabilities of parties during the guarantee period after 
completion of the work. 

(VI) It is a term of the contract that the party invoking arbitration shall give a list of disputes with 
amounts of claim in respect of each said disputes along with the notice seeking appointment of 
arbitrator. 

(VII) It is also a term of contract that if the contractor does not make any demand for appointment of 
arbitrator in respect of any claims / disputes in writing, as aforesaid, within 120 days of receiving the 
intimation from the Nodal Officer or his nominee that the final bill is ready for payment, the claim 
of the contractor shall be deemed to have been waived and absolutely barred and the Port Authority 
shall be discharged and released of all liabilities under the contract in respect of these claims. 

(VIII)  It is also a term of the contract that the arbitrator shall adjudicate only such disputes / claims 
as referred to him by the appointing authority and give separate award against each dispute/claims as 
referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it 
should be supported by reasoning. 

(IX) The award of the arbitrator shall be final, conclusive and binding on all the parties to the contract.                                                                                                 

(X) The arbitrator may from time to time, with the consent of both the parties, enlarge the time for 
making and publishing the award. 

(XI) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 or 
any statutory modifications or re-enactment thereof and rules made there under and for the time 
being in force shall apply to the arbitration proceedings under this clause. 

(XII) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall be paid 
equally by both the parties. 

(XIII) It is also a term of the contract that the arbitration shall be deemed to have been entered on the 
reference on the date he issued the first notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. 

(XIV) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole discretion. 

26. Replacement of Conciliator (Not Applicable please refer Section-5) 

26.1 Should the Conciliator resign or die, or should the Employer and the Contractor agree that the 
conciliator is not fulfilling his functions in accordance with the provisions of the Contract; a new 
Conciliator will be jointly appointed by the Employer and the Contractor. In case of disagreement 
between the Employer and the Contractor, within 30 days the Conciliator shall be appointed by the 
Appointing Authorities designated in the Contract Data at the request of either party within 14 days of 
receipt of such request. 

 
B.  TIME CONTROL 

 
27. Program 

  
27.1 Within the time stated in the contract data the contractor shall submit to the Nodal officer or his 

nominee for approval a program showing the general methods arrangements, order, and timing for all 
the activities in the works along with monthly cash flow forecast. 
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27.2 An updates of the program shall be a program showing the actual progress achieved on each activity 

and the effect of the timing of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval an updated program at 

intervals no longer than the period stated in the contract data. If the contractor does not submit an 
updates program within this period, the Nodal Officer or his nominee may withhold the amount stated 
in the contract data from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue program has been submitted.  

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s obligations. 

The contractor may revise the program and submit it to the nodal officer or his nominee again at any 
time. A revise program is to show the effect of variations and compensation events. 

 
28. Extension of the intended completion date.  
28.1 The nodal officer or his nominee shall extend the intended completion date if a compensation event 

occurs or a variation is issued which makes it impossible for completion to be achieved by the intended 
completion date without the contractor taking steps to accelerate the remaining work and which would 
cause the contractor to incur additional cost. 

 
28.2 The nodal officer or his nominee shall decide whether and by how much to extend the intended 

completion Date within 21 days of the contractor asking the Nodal Officer or his nominee for a decision 
upon the effect of a compensation event or variation and submitting full supporting information. If the 
contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new intended completion date. 
 

29. The Early Warning Provisions shall be as per clause 32. 
 

30.  Delays Ordered by the Nodal Officer or his nominee  
 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay the start or Progress of any 

activity within the works.  
            
31. Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the employer. The responsibility of the parties 
for actions to be taken is to be decided by the Nodal Officer or his nominee either at the management 
meeting or after the management meeting and stated in writing to all attended the meeting.  

 
32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, increase the contract 
price or delay the execution of works. The Nodal Officer or his nominee may require the contractor to 
provide an estimate of the expected effect of the event or circumstances on the contract price and 
completion Date. The estimate is to be provided by the contractor as soon as reasonably possible. 

 
32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Nodal Officer or his nominee. 

 
32.3 Defect Liability period for the contract shall be 36 months from the date of completion of work. 
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C.  QUALITY CONTROL 
 
33. Identity Defects 

 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The Nodal 
Officer or his nominee may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Nodal Officer or his nominee considers may have a Defect. 

 
34. Tests 

  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified in the 

specification to check whether any work has a Defect and the test shows that it does the Contractor shall 
pay for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

 
35. Correction of Defects 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length 
of time specified by the Nodal Officer or his nominee’s notice. 

 
36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his 

nominee’s notice the Nodal Officer or his nominee will assess the cost of having the Defect corrected, 
and the Contractor will pay this amount. 

 
D.  COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and 
commissioning work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of 

the work done at the rate in the Bill of Quantities for each item.  
 

38. Changes in the Quantities 
 

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular 
item by more than + 25 percent provided the change exceeds + 10% of initial Contract Price, the Nodal 
Officer or his nominee shall adjust the rate (S), to allow for the change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby the initial 

Contract Price is exceeded by more than 15 percent except with prior approval of the Employer. 
 

38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is abnormally 
high, the Contractor shall provide the Nodal Officer or his nominee with a detailed cost breakdown of 
such rate in the Bill of Quantities. 

 
39. Variations. 

 
39.1 All Variations shall be included in updated programs produced by the Contractor. 

 
40. Payment for Variations. 

 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10 of the total 

contract price. With 14days of the date of instruction for executing varied work, extra work or 
substitution, and before the commencement of such work, notice shall be given either (a) by the 
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contractor to the Employer of his intention to claim the extra payment or a varied rate or price, or (b) by 
the Employer to the contractor of his intention to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate 

payable should be determined by methods given below and in the order given below: 
(i) Rates and prices in Contract, if applicable plus escalation as per contract. 
(ii) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage. 
(iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for 

overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation limits, the 
rate payable for quantity in excess of the quantity in the Bill of Quantity plus the permissible variation 
should be: 

 
i)  Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) below will apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage, 
iii)  Market rates of material and labour, hire charges of plant and machinery used plus 15% for overheads 

and profits of contractor. 
 

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra item, 
rates as proposed by the employer shall be payable provisionally till such time as the rates are finally 
determined or till date mutually agreed.  

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a quotation 

being given and considers not delaying the work, no quotation shall be given and the variation shall be 
treated as a Compensation Event. 

 
41. Cash flow forecasts.  

 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee with an 

updated cash flow forecast. 
 

42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 
 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking into account any credit or debit for the 
month in question in respect of materials for the works in the relevant amount and under conditions set 
forth in sub clause 51(3) of the Contract Data (Secure Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 
 
42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of quantities 

completed. 
 
42.5 The value of work executed shall include the valuation of variations and Compensation Events. 

 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 
 

43. Payments  
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken continuously 

and need to be connected with billing stage. System of 4 copies of measurements, one each for 
Contractor, Employer and Nodal Officer or his nominee, and signed by both Contractor and Employer 
shall be followed. 
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43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the 
verified bill should be paid within 28 days of the submission of the bill (Not Applicable please refer 
Section 5). 
 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified rate 
(suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid (Not Applicable please 
refer Section 5). 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s Nodal 

Officer or his nominee shall check the bill within 60 days after its receipt and return the bill to 
Contractor for corrections, if any 50% of undisputed amount shall be paid to the contractor at the stage 
of returning the bill (Not Applicable please refer Section 5). 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the Nodal 

Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days of its receipt. 
 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall be 
paid if the bills is not paid within the time limit specified above (Not Applicable please refer Section 
5). 

 
43.7 If an amount certified is increased in later certificates as a result of an award by the Conciliator or an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. 
Interest shall be calculated from the date upon which the increased amount would have been certified in 
the absence of dispute (Not Applicable please refer Section 5). 
 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by the employer 
and shall be deemed covered by other rates and prices in the Contract. 
 

44. Compensation Events (Not Applicable please refer Section 5). 
 

44.1 The following mutually agreed Compensation Events unless they are caused by the Contractor would be 
applicable. 

(a) The Employer does not give access to a part of the Site by the Site. Possession Date stated in the 
Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the work of the 
contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional tests upon 
work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of letter of Acceptance from the information issued to Bidders (including the Site Investigation 
Reports), from information available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen condition, caused 
by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates and other 
constraints stated in the Contract that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 
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(l) Other Compensation Events listed in the Contract Data or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 14 days and 
provide a forecast cost of the compensation event. 

 
44.2 If a Compensation Event would cause additional cost or would prevent the work being completed 

before the intended Completion Date, the Contract Price shall be increased and/or the intended 
Completion Date shall be extended. The Nodal Officer or his nominee shall decide whether and by how 
much the Contract Price shall be increased and whether and by how much the Intended Completion 
Date shall be extended. 

 
44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s 

forecast has been provided by Contractor, it is to be assessed by the Nodal Officer or his nominee and 
the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Nodal officer or his nominee shall adjust the Contract Price based on Nodal Officer or his nominee’s 
own forecast. The Nodal Officer or his nominee will assume that the Contractor will react competently 
and promptly to the event. 

 
45. Tax (Not Applicable, please refer Section-5) 

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the 

Contractor will have to pay for the performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at sources as per applicable law. Any new Taxes, levies, 
duties imposed after signing the Contract shall be reimbursed by the employer on production of 
documentary evidence. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment.  (Not Applicable, please refer Section-5) 

 
47.1  Contract price shall be adjusted for increase or decrease in rates and prices of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data. This 
clause is applicable for all the civil works having tender cost more than Rs. 5 
Crore and duration is more than 12 months. 

 
The price adjustment shall apply for the work done from the start date given in the 
Contract data upto end of the initial intended completion date or extensions granted by 
the Nodal Officer or his nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor. 
 

Adjustment formula: 
 
 Price adjustment for increases or decreases in the cost 
shall be paid in accordance with the following formula: 

V= 0.85 X Q X R X [(P -Po)/Po] 

V= Variation in price on account of labour/ diesel / cement / steel/ bitumen 
during the month under consideration. 

Po = market rate of diesel/cement/steel/bitumen on the date of opening of the 
Bids.(consumer price index for labour) 
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P= Market rate of diesel/cement/steel/bitumen during the month under 
consideration (consumer price index for labou r) 

Q= percentage of labour diesel/cement/steel/bitumen component. 

R= Value of work during the month under consideration 

 
Note : Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender for each component ie; 
labour, fuel, cement, steel, bitumen, All Commodities etc. 
 
47.2 BLANK 

 
47.3 To the extant that full compensation for any rise of fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall 
be deemed to include amount to cover the contingency of such other rise or fall in costs.. 

 
SUBSEQUENT LEGISLATION 

 
If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract there occur 
changes to any National or Statute Stature, Ordinance or Decree or other law or any regulation or bye 
law of any local or other duly constituted authority or introduction of any such statute, ordinance, 
decree, law, regulation or bye law which causes additional or reduced cost to the contractor in execution 
of the contract, such additional or reduced cost shall, after due consultation with the employer and the 
contractor be determined by the nodal officer or his nominee and shall be added to or deducted from the 
contract price and the nodal officer or his nominee shall notify the contractor accordingly with a  copy 
to the employer.  
 

48 Retention  
 

48.2 The employer shall retain from each payment due to the contractor the proportion stated in the contracts 
data until completion of the whole of the works. 

 
48.3 Retention money shall be deducted at 5% from each running bill, subject to a max. of 5% percent of the 

contract price. Retention money shall be refunded within 14 days from the date of payment of final bill. 
  

49 Liquidated damages  

49A.  In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the rate of 
1/2%of the contract value per week of delay or part thereof, subject to a maximum of 10 per cent of the 
contract price. 

(i) The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after 
the specified time for completion, may allow further extension of time at its discretion with or without 
the levy of L.D. In the event of extension of time at its discretion with L.D, the owner will be entitled 
without prejudice to any other right or remedy available in that behalf per cent (1/2%) of the contract 
value of the works for each week or part of the week subject to the ceiling defined in sub-clause 49A. 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the event of failure 
on the part of the contractor to complete work with in further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the 
contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the contractor 
to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 
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 (iv)  In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or both the 
owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value and forfeit the 
security deposit made by the contractor besides getting the work completed by other means at the risk 
and cost of the contractor. 

(v)   The ceiling of LD shall be 10% of the cost of work.  

(vi)  In case part / portions of the work can be commissioned and port operates the portion for commercial 
purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum LD being on 
the entire contract value.( Not applicable, please refer Section 5) 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 
 

50. Incentives or Bonus (Not applicable, please refer Section 5). 

For early completion of the contract before the stipulated date of completion of an incentive amount at the 
rate of one-fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of early completion, subject 
to a maximum of five per cent (5%) of the contract price may be paid to the contractor. 
The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after the 
specified time for completion, may allow extension of time at its discretion, by virtue of which the 
contractor make himself eligible for incentive, the extension shall be considered only till the actual date of 
completion and no incentive shall be payable. For calculation of incentive payment, contract price shall be 
exclusive of tender price plus taxes and duties. 

 
51. Advance payment (Not applicable, please refer Section 5). 

  The Employer shall make the following advance payments: 

51.1.  Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   instalments. The 
first instalment shall be paid after mobilization has started and next instalment shall be paid after 
satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price. 
51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% p.a. (as on 

date of payment) interest at the discretion of employer and against bank guarantee for such advance and 
against hypothecation of construction equipment to the employer. However, availing of advance 
payment be optional with the bidder exercising the option along with the leader. 

51.4       Equipment advance shall be paid in two or more equal instalments. First instalment shall be paid after 
construction equipment has arrived at the site and next instalment shall be paid after satisfactory 
utilization of earlier advances (s). 

51.5      Recovery of Mobilization and Construction Equipment advance will start when 15% of the work is 
executed and recovery of total advance should be completed by the time 80% of the original contract 
work is executed. 

51.6       The Nodal Officer or his nominees shall make advance payment in respect of materials and plant 
brought to site for but not yet incorporated installed in the works in accordance with conditions 
stipulated in the Contract Date. 90% of cost of materials and plant brought to site for incorporation into 
the works only shall be paid as secured advance. Materials which are of perishable nature should be 
adequately insured. 

 
52. Performance Securities 
 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at award of work, 
and b) Retention money to be recovered from Running Bills. 

 
52.1  Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price 

should be submitted as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative) 
Banks having its branch at Gandhidham, or Digital transfer within (21 days in case of domestics bid and 
within 28 days in case of global bids) of receipt of letter of acceptance and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from the first 
bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days from the 
date of payment of final bill. Balance SD to be refunded immediately not later than 14 days from 
completion of defect liability period and NOC from Geology and Mining Department, Bhuj  
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52.2  Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute 

sufficient grounds for cancellation of the award of work and forfeiture of the Bid security and/or the 
bidder can be disqualified from bidding for any contract with DPA for a period of three years from the 
date of notification. 

 
52.3  The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of work done 

or as amended By Statutory Authority from time to time, paid on final bill shall be submitted before 
releasing the Performance Guarantee. 

 
53. Blank 
54. Cost of Repairs. 

 
54.1 Loss or damage to the works or materials to be incorporated in the works between the stat date and the 

end of the defects correction period shall be remedied by the Contractor at the Contractors cost if the 
loss or damage arises from the Contractors acts or omissions. 

 
E.    FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a written notice to the Nodal Officer 

or his nominee/Employer to this effect. The Nodal Officer or his Nominee/Employer upon receipt of 
this notice shall conduct a complete joint survey of the work within 7 days and prepare a defects list 
jointly.  The defects pointed out by the Nodal Officer or his nominee/Employer would be rectified by 
the contractor within 14 days and thereafter acceptance report be signed jointly by the contractor and 
the employer.  This joint acceptance report shall be treated as “completion Certificate”.   

 
56. Taking over 

 
56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or his 

nominee issuing a certificate of completion. 
 

57. Final Account 
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total amount 
that the Contractor considers payable under the contract before the end of the Defects Liability period.  
The Nodal Officer or his nominee shall issue a defects liability certificate and certify any final payment 
that is due to the contractor within 60 days of receiving the contractor’s account if it is correct and 
complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days a schedule that states 
the scope of the corrections or additions that are necessary for the correction and certify payment of 
50% of the undisputed amount to the contractor.  If the final account is still unsatisfactory after it has 
been resubmitted the Nodal Officer or his nominee shall decide on the amount payable to the contractor 
and issue a payment certificate, within 60 days of receiving the contractor’s revised account. 

 
58. Operating and Maintenance Manuals (Not applicable, please refer Section 5). 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the contractor shall 

supply them by the dates stated in the Contract Data. 
 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the contract data, 
or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee 
shall withhold the amount stated in the contract data from payments due to the contractor. 

 
59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes a fundamental 

breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the following: 
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(i) the contractor stops work for 28 days when no stoppage of work is shown on the current program 

and the stoppage has not been authorized by the Nodal Officer or his nominee. 
(ii) The Nodal Officer or his nominee instructs the contractor to delay the progress of the work and the 

instruction is not withdrawn within 28 days. 
(iii) The employer or the contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction restructure or amalgamation. 
(iv) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the 

contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate. 
(v) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a 

fundamental breach of contract and the contractor fails to correct it within a reasonable period of 
time determined by the Nodal Officer or his nominee. 

(vi) The contractor does not maintain a security which is required. The contractor has delayed the 
completion of works by the number days for which the maximum amount of liquidated damages 
can be paid as defined in the contract data and 

(vii) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices in 
competing for or in the executing the contract. 

(viii) If the contractor has contravened clause 7 and clause 9 of condition of contract. For the purpose of 
this paragraph: “corrupt practice” means the offering, giving receiving or soliciting of anything of 
value to influence the action or a public official in the procurement process or in contract 
execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the employer, and includes 
collusive practice.  Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the employer of the benefits of free and open 
competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or his 

nominee for a cause other than those listed under subclause above, the Nodal Officer or his nominee 
shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject to 

payment of compensation to the contractor including loss of profit on uncompleted works.  Loss of 
profit shall be calculated on the same basis as adopted for calculation of extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe and secure 

and leave the site as soon as reasonably possible. 
 

60. Payment upon Termination. 
 

60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the Nodal 
Officer or his nominee shall issue a certificate for the value of the work done less advance payments 
received upto the date of the issue of the certificate, less other recoveries due in terms of the contract, 
less taxes due to be deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the contract data.  
 

60.2 If the contract is terminated at the employer’s convenience or because of a   fundamental breach of 
contract by the employer, the Nodal Officer or his nominee shall issue a certificate for the value of the 
work done, the reasonable cost of removal of equipment, repartition of the contractors personnel 
employed solely on the works, and the contractor’s costs of protecting and securing the works and loss 
of profit on uncompleted works less advance payments received up to the date of the certificate, less 
other recoveries due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 
61. Property 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has been 

made to the contractor by the Employer, are deemed to be the property of the Employer, if the Contract 
is terminated because of a Contractor’s default. 

 
62. Release from Performance. 
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62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of 

either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract has 
been frustrated. The Contractor shall leave the Site and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it and for any work carried out 
afterwards to which commitment was made. 

 
63. Nil 

 
F. SPECIAL CONDITIONS OF CONTRACT 

 
1.  LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his 
nominee a return in detail, in such form and at such intervals as the Nodal Officer or his nominee may 
prescribe, showing the staff and numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Nodal Officer or his nominee may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all 
existing labour enactment and rules made there under, regulations, notifications and by laws of the State 
or Central Government or local authority and any other labour law (including rules) regulations, bye laws 
that may be passed or notification that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall keep the Employer indemnified 
in case any action is taken against the employer by competent authority on account of contravention of 
any ot the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the Nodal Officer 
or his nominee/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Nodal Officer or his nominee shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 

 
 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.  
a)    Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed 5 years service or more on death at the 
rate of 15 days  wages for every completed year of service. Act is applicable to all establishments 
employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution by 
the employer plus workers @ 12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit linked insurance on the 
death in harness of the worker, (iii) payment of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures to 
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law. The Principal Employer is required to 
take Certificate of Registration and the Contractor is required to take license from the designated 
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Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ 
20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be 
paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature 
to Male and Female workers and for not making discrimination against Female employees in the 
matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more 
employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages 
and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be 
paid to employees getting Rs.2500/- per month or above upto 3500/- per month shall be worked out by 
taking wages as Rs.2500/- per month only. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. Some of the State 
Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this 
Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lockout becomes illegal and what are the requirements 
for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing 
100 or more workmen (employment size reduced by some of the States and Central Government to 
50). The provides for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen 
and employers. The Trade Union registered under the Act have been certain immunities from civil and 
criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulation of employment of 
Children in all other occupations and processes. Employment of Child Labor is prohibited in Building 
and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The 
Act is applicable to an establishment which employs 5 or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service 
Act 1996  and the Cess Act of 1996:- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may 
be modified by the Government. The Employer of the establishment is required to provide safety 
measures at the Building or Construction work and other welfare measures, such as Canteens, First-
Aid facilities. Ambulance, Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a factory, 
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrence to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 more persons without the aid of power 
engaged in manufacturing process.  
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SECTION 4 
 

CONTRACT DATA 
 

Items marked “N/A” do not apply in this contract. 
 
The following documents are also part of the contract                clause reference  
             The schedule of other contracts                                            (8) N/A 
             The schedule of key personnel                                              (9) N/A 
 
The above insertions should correspond to the information provided in the invitation of bids. 
 
The Employer is 
 
Chairman, 
 
Deendayal Port Authority, 
 
Address: A.O building, PO Box No-50, Gandhidham 
 
Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.   
 
The Nodal officer or his nominee is Executive Engineer (TD) 
 
ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM – 370201. 
Dist. Kutch (Gujarat) 
 
Nodal Officer’s authorized representative is: AXEN/AE/JE 
 
The conciliator appointed jointly by the 
                                                                      (Not Applicable please refer Section 5) 
Employer and contractor is: 
 
Name:       ______________ 
 
Address:    ______________ 
 
The name and identification number of the contract is “Special Repairs to roads in Gopalpuri (Cement 
Concrete Pavement) 

The work consist of ___________________________________ 

 
The start date shall be _________________________________ 
 
The intended completion date for the whole of the work is 09 months. 
 
The following documents also form part of the contract. 
 
The contractor shall submit a program for the works immediately after delivery of the letter of acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at ___________________________________________ . 
 
The defect liability period is 36 Months from date of completion of work. 
     
The minimum insurance cover for physical property, injury and death is ₹ 10 (lakhs) per occurrence with the 
number of occurrences limited to four. After each occurrence, contractor will pay additional premium necessary 
to make insurance valid for four occurrences always.      
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The following events shall also be compensation events: 
 
The employer terminates the contract for his convenience  
_________________________________________________ 

_________________________________________________ 

_________________________________________________ 

The period between programme updates shall be 15 days     
The amount to be withheld for late submission of an updated programme shall be        ₹ 5,000/-. 
  
The language of the contract documents is English              
The law, which applies to the contract, is law of union of India    
The currency of the contract is Indian rupees.  
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert 
_______________________________________________________________________________________
_______________________________________ 
 
Appointing authority for the Arbitrator is Chairman, DPA 
The formulae for adjustment of prices are (Not Applicable): 
 
A(i) Escalation is payable for contracts with duration more than 12 months and whose estimated cost is 
more than ₹ 5 crores.  However, only statutory variation limited to duties and taxes are considered for 
adjustment in contract price. 
 
A(ii) For calculation Escalation, base price should be taken as on the date of opening of the bids. 
 
B The contract document should specify the suitable percentage of input for labour, materials like cement, 

steel, bitumen, POL and other materials and equipment usage for the purpose of calculating escalation. 
 

C Escalation should be calculated, based on  
-Notified fair wages and in the absence of which consumer price index for labour   would be 
applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of escalation amount  
 

D    Escalation Reimbursement should be calculated for to the extent of 85% of the escalation so calculated. 
 

E   Beyond the contract period and during extended completion period, the variation in price will be at the 
frozen consumer price index / market rates prevailing on the original schedule date of completion of 
work expect when the delay is on port account. 

 
R= Value of work as defined in Clause 47.1 of condition of contract. 

 
Adjustment formula: 
 
Price adjustment for increase or decrease in the cost shall be paid in the accordance  
      with the following formula:  
 
V=0.85 x Q x R x [(P –Po) /Po] 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month under 

consideration. 
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Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the bids.( Consumer Price 
Index for Labour) 

P=    Market rate of labour /diesel / steel / cement/ bitumen during the month under consideration. (Consumer 
Price Index for Labour) 

Q= Percentage of labour /diesel / cement / steel / bitumen component. 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall be 
predetermined and indicated in Tender for each component i.e. Labour, Fuel, Cement, Steel etc. 
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SECTION 5 
 
 

SPECIFICATIONS 
 

AND  
 

SPECIAL CONDITIONS  
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Name of work:   Special Repairs to roads in Gopalpuri (Cement Concrete Pavement) 

 
The conditions of contract of Section 1 to 4 (hereinafter called as the General conditions) modified or added to 
by the following part i.e. Section-5, conditions of particular application which shall be read and construed with 
the General Conditions as if they were incorporated therewith. In so far as any of the conditions of particular 
application may conflict or be inconsistent with any of the General Conditions, particular Section-5 shall prevail. 

 
 

Details of deviations / exclusions / alteration to Clause (s) of sections of this tender are as under:- 
 

(A) GENERAL SPECIAL CONDITION 
 
The following clauses are not being applicable: 
 Section -1 : 

 
 Clause 4.1 (c), (d), (e), (g) 
 Clause 4.2(d), 4.2(e), 4.2 (j) Proposal for subcontracting components 
 Clause 4.4 To qualify for a package of contracts made up  
 Clause 4.5 Sub- contractors' experience and resources 
 Clause 8.2 One set of bidding documents will be issued 
 Clause 9.2 Pre – bid meeting 
 Clause 19.1(A) 
 Clause 20.1 
 Clause 20.3 In case of tender document being downloaded from the Website 
 Clause 22.2 Each Bidder’s modification or withdrawal notice 
 Clause 22.5 Bidders may only offer discounts to, or otherwise modify 
 Clause 23.2 Envelopes marked “Withdrawal” shall be opened and read out 
 Clause 23.3 Bidder’s name, withdrawals, modifications 
 Clause 23.4 If all Bidders have submitted unconditional 
 Clause 27 Correction of Errors 
 Clause 35 Advance Payment 
 Clause 36 Conciliator: 
 
Section - 2 : 

The clauses (c) (d) & (g) of the SPECIMEN FOR FORM OF BID will not be 
Applicable; 

 Following statements of Contractor’s Bid are not applicable: 
1. Advance payment  
2. “We accept the appointment of __________________ as the 

conciliator. 
(OR) 
We do not accept the appointment of ________________ as the 
conciliator and propose instead that _______________ be appointed 
as Conciliator whose daily fees and biographical data are attached”; 

   Table no. 5,6 & 7 of Pre-qualifications of bidders of Section – 2. 
 
Section – 3: 
 Clause 1.1:  
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The Conciliator is the person appointed jointly by the Employer and 
the contractor to resolve disputes in the first instance as provided for 
in clauses 24 and 25. The names of the Adjudicator is defined in the 
Contact Data.; 

 Clause 8 Subcontracting 
 Clause 9 Personnel 
 Clause 21 Possession of the Site 
 Clause 24 Disputes  
 Clause 25 Settlement of Disputes  
 Clause 26 Replacement of Conciliator  
 Clause 42.2 The Nodal Officer or his nominee shall check the Contractors’  
 Clause 43.2 75% of bill amount shall be paid within 14 days of submission 
 Clause 43.3 For delay in payment beyond the periods specified in 43.2  
 Clause 43.4 Contractor shall submit final Bill within 60 days  
 Clause 43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. 
 Clause 43.7 If an amount certified is increased in later certificates as 
 Clause 44 Compensation Events 
 Clause 45 Tax 
 Clause 47 Price Adjustment 
 Clause 49(vi) 
 Clause 50 Incentives or Bonus 
 Clause 51 Advance payment 
 Clause 58 Operating and Maintenance Manuals 
  
Section – 4 : 
 
The following documents are also part of the contract                clause reference  

             The schedule of other contracts                                             (8) N/A 
             The schedule of key personnel                                               (9) N/A 
 

 
  Following statements of Contract Data are not applicable: 

         “The conciliator appointed jointly by the employer and contractor is:  
Name: -       ___________ 
Address: -    ___________ “ 

 
 Formula for Adjustment of Prices.    

 
Section – 6 : 

  
 The form for Dispute Review Board Agreement  
 The form for specimen Bank Guarantee for advance payment 

 

(A) 1. The following Existing clauses are Modified as under: 
 

Section - 1 : Clause No. 5.2 & Section - 3 : Clause No. 7 are modified as under : 
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Companies/Contractors may jointly undertake contract/contracts. The number of Partners in 
JV/Consortium shall be limited to maximum of three. Each entity would be jointly and severely 
responsible for completing the task as per the contract, however declaration of the Lead member to be 
indicated by bidders, however JV has to designate in their MOU. The firms with at least 26% equity 
holding each be allowed to jointly meet the eligibility criteria. 

 
          (a) A legally binding Joint venture / Consortium Agreement signed by authorized signatories of all the 

partners of the JV/Consortium, as per the Performa at Annexure-A shall be enclosed with the bid.  

         (b) Power of attorney duly executed and signed by legally authorized signatories of all the partners, 
authorizing the Lead Partner (a) to submit bid, negotiate and conclude contract and incur all liabilities 
therewith on behalf of the partner(s) of the JV/Consortium during the bidding process; and (b) in the 
event of a successful bid, to incur liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the Performa at Annexure-B, which shall be duly 
authenticated by a notary public or equivalent certifying authority, shall be enclosed with the bid.  

         (c) The bid and in the case of the successful bidder, the Agreement, shall be signed and / or executed in such 
a manner for making it legally binding on all partners (including operative parts of the ensuing Contract 
in respect of Agreement of Arbitration, etc.). The Contract shall be signed by legally authorized 
signatories of all partners.  

         (d) The Lead Partner shall be authorized to receive instructions for and on behalf of the partners of the Joint 
venture and entire execution of the Contract including payment shall be carried out exclusively through 
the Lead Partner. A Statement to this effect should be included in the Joint Venture Agreement.  

          (e) All partners of the Joint Venture shall be liable jointly and severally for the execution of the Contract in 
accordance with the Contract terms, and a Statement to this effect should be included in the Joint 
Venture Agreement.  

          (f) Bid Security as required shall be furnished by Lead Member of Joint venture.  

          (g) Performance Guarantee, as required, will be furnished by Lead Member of Joint venture.  

          (h) Participation by a firm in more than one JV /Consortium is not permissible. A firm who submits bid on 
individual capacity is not eligible to be a partner of a JV /Consortium. In case a firm's name appears in 
more than one bid then both application may be rejected.  

          (i) Each partner must submit the complete documentation, or portions applicable thereto, required 
qualifying the firm for bidding.  

          (j) All the partners of the JV/Consortium shall be jointly and severally liable for due performance, 
recourse/sanctions within the joint venture in the event of default of any partner and arrangements for 
providing the required indemnities.  

          (k) Notwithstanding demarcation or allotment of work among the partners, each partner shall be liable for 
non-performance of the whole contract irrespective of their demarcation or share of work.  

          (l) The Lead Partner shall be authorized to act on behalf of the JV/Consortium.  

        (m) All the correspondences between the Employer and the contractor shall be routed through the Lead 
Partner.  

        (n)  In the event of default by the Lead Partner, it shall be construed as default of the Contractor; and 
Employer will take action under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract.  

       (o)  An undertaking that all the partners are jointly and severally liable to the Employer for the performance 
of the contract shall be enclosed with the bid  
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       (p)  In the event of any partner leaving the JV, it shall be intimated to the Employer within 30 days by other 
partner(s). Failure to do so shall be construed as default of the contractor and the Employer may take 
action under relevant clause(s) of the Bid Document and/or General Terms and Conditions of Contract.  

        (q)  The contractor shall not alter its composition or legal status without the prior written permission of the 
Employer. Failure to do so shall be construed as default of the contractor and the Employer may take 
action under relevant clause(s) of the Bid Document and/or General Terms and Conditions of Contract.  

        (r) One of the partners of JV/Consortium should have downloaded the bid documents  

 
The provision in special conditions and specifications which form a part of the contract shall 
have precedence over those specified in General Conditions in case of diversity, if any. 

Part-A: Special conditions: 

1) The work shall be carried out in Gopalpuri Port Colony at Gandhidham. 

2) Deleted. 

3) All the labour acts; rules and regulations in force from time to time are to be followed by 
the contractor.  

4) Contractor has to follow all the rule regarding EPF, ESIC and deduct contribution from 
salary for EPF and equal contribution from contractor to be deposited in the UAN account 
of employee. 

5) All payment to labour shall be done in ECS mode. 

6) The tenderer shall examine carefully the condition of contract, specifications and 
drawings etc. before submitting the tender. He shall also visit and inspect site of work and 
acquaint himself with all local condition, materials and labourers nature of soil and 
working condition at and around the site before submitting the tender. No dispute/claims 
what-so-ever shall be entertained for the work of any nature arising out of local 
conditions.  

7) The bidder shall give an undertaking that they have not made any payment or illegal 
gratification to any person authority connected with bid process so as to influence the 
offence under the PC Act in connection with the bid. 

8) The tenderers are not expected to make any post tender modifications hence the tenders 
should not make any correspondence regarding the tender after submission of the same of 
due date and time. No cognizance of any correspondence shall be taken, if any tenderer 
persists with the same, necessary action will be initiated against him. All the tenders 
reached on or before the due date & time shall be opened, if otherwise found in order 

9) The Contractor shall have to submit R.A. Bill on monthly basis. 

10) Deendayal Port Authority has included electronic clearing system. The tenders are 
required to furnish details of Bank Account as per format enclosed. 

11) The tenderers should submit firm offer without any price variation and no escalation will 
be considered. 

12) In the event of the contractor(s) committing a default or breach of any of the provisions of 
the boards contractor’s labour regulations and model rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filling any statement under the provisions of the above 
regulations and rules which is materially incorrect, he/they shall without prejudice to any 
other liability, pay to the board a sum not exceeding Rs.200/- for every default breach or 
furnishing, making, submitting filling such materially incorrect statements and in the 
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event of the contractor (s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per each day of default subject to a maximum of 5 percent of the 
estimated cost of the work put to tender the decision of the engineer-in-charge shall be 
final and binding on the parties. 

13) GST REGISTRATION 

 While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. 
The GST Registration No. should invariably be mentioned in the bid/tender/quotation, 
failing which the bid / tender / quotation will be considered as non – responsive and be 
liable for discharge. 

 Tenderers are required to furnish their bank account details as per enclosed Performa 
in order to arrange payment through Electronics Clearing System. 

 Information regarding income tax, Permanent account number (PAN), GST 
Registration number may be enclosed along with the documents. 

 The contractor has to quote for the GST Registration No. invariably failing which bid 
will be liable to be rejected and discharged. 

 It is mandatory to upload scanned copies of all documents including GST Registration, 
PAN etc. as stipulated in the bid documents. If such documents not uploaded his bid 
will become invalid and cost of bid document shall not be refunded. 

 Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to 
date filed return if required. 

 The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax, 2017. All other duties, taxes, 
cesses applicable if any, shall be borne by the contractor. 

 TDS @ 2% on GST will be deducted at the time of payment of bill.   

 Contractor / service provider / supplier etc. has to ensure timely and proper filling of 
GSTR1 so that Deendayal Port Authority can avail input tax credit in timely manner. 
In case DPA not allowed input tax credit due to failure on part of the contractor / 
service provider / supplier etc. it will be financial loss to the DPA and therefore same 
shall be recovered from the payment / deposit of the contractor / service provider / 
supplier.  

14) Arbitration Clause: - 

(i) Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the  quality of workmanship or materials used on the work or as to 
any other question, claim right, matter or any other thing what so ever, in any way 
arising out of or relating to the contract, design, drawings, specifications, estimates, 
instructions, order or to the condition or otherwise concerning the work or regarding the 
execution or failure to execute the same whether arising during the progress of work or 
after the completion thereof as described here in after shall be referred to the Chairman 
for sole arbitration by himself or by any Office appointed by him. 

(ii) It will be no objection to any  such  appointment  that  the  arbitrator  is  an employee of 
the Board or the Government, that he had to deal with the matter to which the contract 
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relates and that in course of his duties as an employee of the Board or the Government, 
he had expressed views on all or any of the matters in dispute or of different. 

The  arbitrator, who  has been dealing with the  arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, the 
Chairman then holding the  office  shall  arbitrate  himself  or  appoint any officer to act 
as arbitrator. 

(iii)It is also a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
However, this  would  not  apply  to  the  questions  and  disputes relating to liabilities 
of parties during  the  guarantee  period  after  completion  of the work. 

(v) It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amounts of claim in respect of each said disputes along with  the notice seeking 
appointment of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Nodal officer or his nominee that 
the final bill is ready for payment, the claim of the contractor shall be deemed to have 
been waived and absolutely barred and the  Port shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and  give separate award 
against each dispute/claim referred to him. The arbitrator will be bound to give claim 
wise detail and speaking award and it should be supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
the contract. 

(ix) The arbitrator from time to time,  with  the  consent  of  both  the  parties, enlarge the 
time for making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 
Act, 1996 or any statutory modifications or re-enactment thereof and rules made there 
under and for the time being in force shall  apply  to  the arbitration proceedings under 
this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be 
paid equally by both the parties. 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties calling 
them to submit  their  statement  of  claims  and  counter  statement  of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion”.  
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Part-B: Technical Specifications: 

1) The work shall have to be carried out to the entire satisfaction of the Engineer-in-charge. 

2) Deleted. 

3) The contractor has to make his own arrangement for transportation of labours and 
materials at site of work. Contractor has to obey all Traffic Rules. 

4) The work shall be carried out in accordance with the best standards of workman ship and 
to entire satisfaction of Engineer-in-Charge. 

5) Deriving the Market rates: 

As per provisions of variation clauses sometimes rates are to be determined based on 
market rates in certain conditions. In such cases the contractor within 14 days of receipt of 
order for execution of deviated quantities, extra or substituted items beyond permissible 
limits and before the commencement of such work shall give notice, for revision of rates, 
supported by proper analysis, for such quantities. Engineer-in-Charge shall consider the 
analysis submitted by contractor and determine the rates on basis of market rates. Further 
in case market rates are less than the agreement rates then in such a case Engineer-in-
Charge should give notice to the contractor within one month of occurrence of the excess 
and should decide the rates based on market rates considering the reply of contractor. The 
analysis of rates on market rates should be on similar lines as adopted in the justification of 
tender except that market rates of material/labour, hire charges of plant and machinery 
intended to be used prevailing at the time of such order or occurrence shall be adopted. 
Over and above the market rates so arrived 10% would be added for overheads and profit 
of the contractor. 

6) Deviation in quantities: 

Normally deviation means deviation in quantities of agreement items, i.e. where there is 
increase or decrease in the quantities of items of work specified in the agreement. Rates for 
such deviated items shall be calculated strictly as per the provision of agreement clauses. 

7) A site order book is to be maintained by the authorized representative of contractor at the 
site of work and orders and instructions written in the order book shall be deemed to have 
been legally issued to the contractor and the contractor shall sign each entry in the order 
book as a token of having seen the same and shall properly comply with the instructions.  
The order book shall be the property of the Board and shall be handed over to the 
Engineer in charge of the work in good condition after the completion of the work or 
whenever required by the Engineer in charge.  

8) The contractor shall be required to execute the work in such a way so as not to cause any 
damage, hindrance or interference with port activities going on in the area or nearby. He 
should not deposit the materials at such places which may cause inconvenience to the 
public and the work going on in the nearby area. 

9) The contractor shall have to make good all damages done by him to the nearby structures 
while executing the work and no extra payment shall be made to him on that account. 

10) All the materials required to be used in the work shall have to be got approved from the 
Engineer-in-Charge before use, before stacking at the site of work. 

11) For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule of 
Rates unless stated otherwise in contract. In case of any ambiguity the decision of the 
Engineer-in-charge shall be final. 



 
 
 
 
 
 
 

67

12) If required, Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including necessary 
arrangements & as directed by the Engineer-in-Charge. 

13) The Engineer-in-Charge will be entitled to deduct and adjust any sums of money payable 
by the contractor to the board under the terms of any contract executed by him or on his 
behalf or from the security deposit or from any sums due or becomes due from the present 
contract. 

14) All the work, until handed over to the Engineer in charge shall stand at the risk of the 
contractor who shall be responsible to make good at his own cost all loss and damage 
caused by or due to fires, weather or any other reasons and the contractor shall hand over 
at the time of completion of work all the work in good order and conditions and in 
conformity in every respect with the requirements of the contract and instruction of 
Engineer in charge. 

15) During the execution of the work the contractor shall employ only such persons who are 
careful, perfectly skilled and experienced in his field of work. The Engineer-in-charge 
shall be at liberty to object and ask the contractor to remove from the work any person 
employed by the contractor for execution of work, who is in the opinion of the Engineer-
in-charge misconducts of he is found to be negligent in the proper performance of his 
duties and such persons shall not be again employed on the work without permission of 
Engineer-in-charge. 

16) All the precautions regarding the safety of the work shall have to be taken and the 
instruction of Engineer-in-charge in this respect shall have to be followed strictly. 

17) The Engineer-in-charge may delete any number of items included in his tender (contract) 
without assigning any reasons and without any financial liability. 

18) The contractor has to make his own arrangement for the storage of materials at site or 
work. 

19) A bill shall be submitted by the contractor each month on or before the date fixed by the 
engineer-in-charge for all works executed in the previous month and the engineer-in-
charge shall take or cause to take the requisite measurement for the purpose of having the 
same verified and the claim, as far as admissible, adjusted as far as possible, before the 
expire of ten days from the presentation of the bill. If the contractor does not submit the 
bill within the time fixed as aforesaid, the engineer-in-charge may depute within seven 
days the date fixed aforesaid, subordinate to measure up the said work in the presence of 
the contractor whose counter signature to the measurement list will be sufficient warrant 
and the engineer-in-charge may prepare a bill from such list. 

20) Before taking measurement of any work the engineer-in-charge or a subordinate deputed 
by him shall give reasonable notice to the contractor if the contractor fail to attend at the 
measurement after such notice or fails to countersign or to record the difference within a 
week from the date of measurement in the manner required by the engineer-in-charge then 
in any such event the measurement taken by the engineer-in-charge or by the subordinate 
deputed by him as the case may be shall final and binding on the contractor and the 
contractors, contractor shall have no right to dispute the same. 

21) The contractor shall submit all bills on the printed form to be had on application at the 
office of the engineer-in-charge and the charges in the bills shall always be entered at the 
rates specified in the tender or in the case of any extra work ordered in purpose of these 
conditions and not mentioned or provided for in the tender at the rate hereinafter provided 
for such work. 
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22) The value of stamp to be affixed on agreement shall be of appropriate value prescribed for 
bond as per latest provision of law enforced on the date of execution of contract. However, if 
the contractor furnishes the GPF notes of approved guarantee in respect of part of Security 
Deposit the stamp duty chargeable for the amount shall be as prescribed for agreement 
payable in accordance with latest provision of law enforced on the date of execution of 
contract. All the cost of stamp duty shall be borne by the contractor. 

23) The work shall be done strictly in accordance with the ISI specification and orders by the 
Engineer In charge of the work from time to time. 

24) All the rules and regulation governing the Deendayal Port Authority shall be applicable. 

25) All the Labours acts, rules regulations in force from time to time are be followed by the 
contractor. 

26) Income Tax deduction at applicable rate and surcharge as applicable thereon shall be made 
while making payment to contractor for carrying out the said work and only net amount shall 
be paid for as directed by the Central Board of Taxes, Ministry of Finance, Government of 
India. 

27) The LoA intimating the contractor about the proposed acceptance of tender will be issued by 
the Chief Engineer. The tender agreement in approved form bearing the stamp of required 
value shall be executed by the Chairman on behalf of the board having common seal of the 
Board.   

28) The tender for the work will remain open for acceptance for 120 days from the date of 
opening of preliminary bid. 

29) The contractor shall have to obtain necessary licence from the Assistance Labour 
Commissioner (Central), Adipur in case he engages 10 or more workers on any day during the 
execution of work. 

30) In Item No. 09 of Schedule “B” : Trapezium HDPE Road barrier specifications as below:- 

Shape: Trapezium, Shape of base : Rectangular, Reflective: Tape on the barrier for day/night 
highly visibility, Material :HDPE, Height : 1 Meter, Length: 1.5 Meter, Width: 0.40 Meter, 
Minimum wall thickness at any point: 5mm, Top length: 1.00 Meter, Top width: 0.40 Meter, 
Inside volume of barrier in Litre: 100 Litre. 

31) Force Majeure:  This will be restricted to act of God only. 

32) Payment of Final Bill 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails to 
submit the final bill within 2 months of completion of work, the process of final bill should 
be initiated by the Engineer-In-Charge suo-moto to the efforts of contractor to delay the 
preparation of final bill which in all probability may be in the minus. Similarly, E-I-C should 
not delay recoveries for any overpayments detected/ the recoveries being disputed by the 
contractor on the plea that contractor has gone to Arbitration 

33) Removal of rejected/sub-standard materials 

(a)Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the Site Order Book under the signature of the Assistant 
Engineer, giving the approximate quantity of such materials. 

(b)As soon as the material is removed, a certificate to that effect shall be recorded by the 
JE/AE against the original entry, giving the date of removal and mode of removal, including 
the registration number of the truck and a copy of gate pass wherever applicable. 

34) Contractor has to disburse the payment directly to the account of persons deployed as per 
labour laws and has to submit monthly proof thereof. 
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35) The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that 

the documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess 
@1% of work done or as amended by Statutory Authority from time to time, paid 
concerned authority is submitted for the previous bill.” 

 
36) While evaluating tenders, regard would be paid to National Defence Security 

consideration 
 

37) (i) The contractor shall execute the work in accordance with the specified guidelines and 
within the stipulated timeline. In the event of unsatisfactory performance, the contractor 
shall receive three written notices issued by DPA. If, after the issuance of these notices, 
the performance remains unsatisfactory, the contractor shall be debarred from 
participating in future tenders issued by the DPA for a period of two years. 

(ii) The rates quoted by the contractor must be realistic. If, during the evaluation of the 
tender, any quoted rate is determined to be unrealistic, the tender will be considered as 
non-responsive. The Engineer-in-Charge reserves the right to cancel the bid, and no 
correspondence regarding this decision will be entertained. 

38) Third Party Inspection (TPI) Clause: 

DPA engaged the Third Party Inspection Agency for quality assurance separately. The 
contractor has to co-operate with the Third Part Inspection Agency representative in his 
duties related to this work. The execution of work shall be subject to third party 
inspection by the agency engaged by DPA. The contractor is required to comply the 
observations queries of the agency and any cost incurred for this purpose shall be the 
responsibility of the contractor. 

39) Release from Performance. 
If the Contract is frustrated by the outbreak of war or by other event entirely outside 
the control of either the Employer or the Contractor, the Nodal Officer or his nominee 
shall certify that Contract has been frustrated. The Contractor shall leave the Site and 
stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

 

40) LABOUR 
The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his 
nominee a return in detail, in such form and at such intervals as the Nodal Officer or his nominee may 
prescribe, showing the staff and numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Nodal Officer or his nominee may require. 
 

41) COMPLIANCE WITH LABOUR REGULATIONS: 
During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all 
existing labour enactment and rules made there under, regulations, notifications and by laws of the State 
or Central Government or local authority and any other labour law (including rules) regulations, bye 
laws that may be passed or notification that may be issued under any labour law in future either by the 
State or Central Government or the local authority. Salient features of some of the major labour laws 
that are applicable to construction industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the employer by competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or notifications 
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including amendments. If the Employer is caused to pay or reimburse such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the Nodal 
Officer or his nominee/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Nodal Officer or his nominee shall also 
have right to recover from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractor 
in no case shall be treated as the employees of the Employer at any point of time. 

42) The work is to be completed in all respects within 09 calendar months.  

43) The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and 
all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and 
detailed specifications and drawings, which are available. 

44) The drawings furnished with the tender are tentative and subject to revision or modification as tendered 
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the 
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no 
way invalidate the contract and no extra monetary compensation will be entertained. The work shall 
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when 
required. 

45) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are 
to be supplied by the contractor at his own cost.  

46) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 
approaches in order in project the public and employees from accident has to be provided by the Contractor 
at his own cost. 

47) Compensation including cost of any legal suit for injury to persons or property arising out of execution of 
the work and also any sum, which may become payable due to operation of the workmen compensation act, 
shall have to be borne by the contractor. 

48) Sample of all material - The contractor shall supply sample of all materials fully before procurement for 
the work for testing and acceptance as may be requiring by the concerned XEN(TD). 

49) The contractor has to arrange the samples of materials required for execution to be got tested and approved 
by the Department before taking up the work and during course of execution required from time to time. All 
such samples will be tested at Concerned Authority approved by Govt. of India, at the cost of the Contractor 
with no extra cost to the Department. 

50) In the case of discrepancy between the schedule of quantities, the specification and / or the drawings, the 
following order of preference shall be observed: - 

i)  Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 

51) While evaluating the tender, due regard will be paid to national defense. 

52) The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. to the Port 
Laboratory for mix design for concreting works. Mixing of cement concrete works shall be on weigh 
batching basis as per approved design. For better workability contractor is free to use Plasticizers/Super 
plasticizer without any extra cost. Maximum free water cement ratio shall be 0.45 for M-30 grade, slump 
shall be as per the table below. The minimum cement content shall be as per IS 456-2000. 

SR.NO. TYPE OF STRUCTURE SLUMP REQUIRED 
as per IS 456 

1 Footing foundation 50 

2 Columns, pillars, post etc. 75 
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3 Beams, lintel, plinth band etc. 75 

4 Slab 50 

5 Piles -- 

6 Chajjas 75 

7 Walls, pilasters, buttresses, railing, 
Balustrades 

75 

8 Stair 75 

9 Domes - 

10 Fins 75 

11 RCC Pavements - 

53) The cubes casted at site shall be brought to Port Laboratory, Deendayal for testing by the contractor at his 
own cost and test results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days 
test only shall be borne by the contractor. If the result is not satisfactory the concrete work will have to be 
dismantled and redone by the contractor at his own cost. 

54) The Engineer-in-charge reserves the right to ask the contractor to cast additional c.c. cubes at the different 
stages of works for testing, if required at 3/7 days period. No separate payment shall be made to the 
contractor on account of the cost of the labour and materials required for casting of the cubes required for 
3/7 days testing. The testing charges for these cubes shall be borne by Department. 

55) The Engineer-in-charge reserves the right to make necessary changes in the diameter of bars provided in the 
drawings and no claims what-so-ever on account of change in diameter of bars will be entertained. 

56) The concrete work to be used for RCC works shall be made of the graded machine crushed trap stone metal, 
and it should be from approved quarry. Mechanical appliances such as concrete mixer, vibrator etc. shall be 
used for mixing, consolidation etc. of the concrete. 

57) Concrete cover block with binding wire shall be used in all RCC works of standard size as directed by the 
Engineer-in-charge, c.c. Cover block should be well cured for at least seven days before use- No extra 
cement, labors, binding wire will be paid for casting of c.c. Cover block – No stones or kapchi has to be 
used instead of cover blocks. 

58) Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge regarding any 
change in the drawings shall be final and binding to contractor and no dispute / claim regarding extra 
payment shall be allowed on account of such changes. 

59) The contractor has to provide sufficient barricades to site of work so that traffic plying nearby should not 
damage the recently concreted work. In case of any damage on account of above, the entire responsibility 
will remain with contractor and nothing extra will be paid on this account. 

60) The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be from approved quarries. 

61) The mixing of concrete shall be done in a mixer of approved type which will ensure a uniform distribution 
of material throughout the mass so that mix is uniform in colour and homogenous. 

62) Batching of all aggregates shall be done as per IS -383.All batching material such as coarse aggregates, sand 
etc. shall be weighed in weigh batchers conforming to I.S.2722 as per approved mix design. 

63) In case of Nominal Mix of concrete volumetric batching shall be adopted and only steel/wooden Farm as of 
appropriate size shall be used for concreting. 

64) The      grading      of      sand      shall      be      as      per      IS-2386 (Part-II) for concrete works, as per IS-
2116-1980 for masonary works and as per IS-1542-1977 for plastering works. 

65) The mixer shall be equipped with approved water measuring device capable of accurate measurement of 
water required per batch. The mixer shall preferably be equipped with a mechanically operated pump for 
filling the mixer tank or suitable arrangement as approved by Engineer-in-Charge. 
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66) The strength of concrete shall be determined by compressive strength test. For this purpose during the 
progress of the work cube samples shall be cast for testing at 7 days and 28 days. 

67) Stripping of Form work shall be done as per relevant clause in IS 456-2000. No dispute/claims shall be 
entertained on account of this. 

68) On completion of RCC works and CC Road works, no persons shall be allowed to move on green concrete 
surface. As such contractor shall have to make a special arrangement for finishing the concrete in such a 
way so as not to disturb the green concrete. 

69) The form work shall be jointed neatly and shall be set exactly to the required grade and alignment. 

70) The form work shall be made up from either MS plate or water proof plywood of good quality. The rate 
shall include the cost of materials and labour for the operations involved such as: 

71) Splayed edges, notching allowances for over laps and passing at angles, battens, centering, shuttering, 
strutting, propping, bolting, nailing, wedging, easing, striking and stripping of the same. 

72) Filleting to form stop-chamfered edges or splayed external angles not exceeding 20 mm. width. 

73) Dressing with oil to prevent adhesion of concrete with shuttering. 

74) Raking or circular cutting. 

75) All the form work shall be inspected by the Engineer-in-charge and their suitability ascertained the form 
shall be thoroughly scraped, cleaned before reusing the same. 

76) Water used for mixing and curing shall be clear and free from injurious amount of oil,acids, alkalies, salts 
sugar, organic materials or other substances that may be deleterious for concrete and steel shall be brought 
by the contractor. Nothing extra shall be paid on this account. 

77) Unpurified potable water is generally considered suitable for mixing and curing. Mixing and curing with sea 
water shall not be permitted in any cost. 

78) Periodically samples of water shall be tested as per IS-3025. 

79) The Batching Plant shall comply the requirements laid down in the IS-4925 and its latest amendments. 

80) The Mixer Machine shall be as per IS 1791 and IS 12119. 

81) The admixtures used in the concrete shall comply the requirements laid down in IS 9103 and its latest 
revision. 

82) The mechanical Vibrator shall be as per IS 2505 for immersion vibrator, as per IS 2506 if Screed Board 
Vibrator and as per IS 4656 if Form Vibrator and its latest revision. 

83) The welding of reinforcement shall be done as per Is 2751 and its latest revision. 

84) The reinforcement bending and laying shall be done as per the requirements laid down in IS 2502 and its 
latest revision. 

85) The joints in concrete should comply with IS 11817 and IS CODE: 3414 - 1968  

86) Jungle cutting shall comprise uprooting of rank vegetation, grass, brushwood, shrubs, stumps, trees and 
saplings of girth up to 30 cm measured at a height of one meter above ground level. Where only clearance of 
grass is involved it shall be measured and paid for separately. 

87) Compressive Strength of bricks for masonry work shall not be less then 7.5 N/mm2 and Compressive 
Strength of stones for masonry work shall not be less then 400 Kgf/cm2. 

88) Bricks shall be soaked in water before put into use for a period for the water to just penetrate the whole 
depth of the bricks. 

89) Bricks shall be laid with frog up. 

90) The average water absorption for the bricks shall not be more then 20% by weight of bricks and also the 
rating of efflorescence of bricks shall not more than moderate. 

91) The thickness of all types of joints including brick wall joints and cross joints shall be such that four course 
and three joints taken consecutively shall measure as follows: 

92) In case of modular bricks confirming to IS 1077-1986 equal to 39 cm. 
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93) Synthetic enamel paint of approved colour and shade shall be of Asian Paints, IEL Ltd., Berger paint, 
Nerolac or equivalent make, as approved by Engineer in charge. 

94) Technical specifications for cement concrete roads as per relevant IS (Indian Standards) and IRC (Indian 
Roads Congress) codes: 

 IS Codes: 

 IS 456:2000 - Code of Practice for Plain and Reinforced Concrete: 
o Materials: Use of quality cement, aggregates (coarse and fine), water, and admixtures. 
o Mix Design: Follow guidelines for determining appropriate mix design based on 

requirements (e.g., target strength, workability). 
o Workmanship: Proper mixing, placing, compacting, and curing practices must be 

adhered to. 

IRC Codes: 

 IRC 15:2002 - Guidelines for the Design of Cement Concrete Pavements: 
o Thickness Design: Based on traffic load, subgrade strength, and other factors. 
o Jointing: Specifications for expansion, contraction, and construction joints to prevent 

cracking. 
 IRC 58:2011 - Guidelines for the Design of Rigid Pavements: 

o Details on design principles, material specifications, and construction methods for rigid 
pavements. 

Key Specifications: 

 Concrete Grade: Typically, use of grade as per tender requirements. 
 Cement Content: Minimum cement content as per design for M30. 
 Water-Cement Ratio: Should not exceed 0.45 for durability and strength. 
 Aggregate Quality: Coarse aggregates should be clean, hard, and durable. The size typically 

ranges from 20 mm to 40 mm. 
 Workability: Use of admixtures may be considered to enhance workability. 
 Curing: Proper curing for a minimum of 7 days to ensure strength development. 

Construction Practices: 

 Subgrade Preparation: Proper compaction and leveling of the subgrade. 
 Formwork: Accurate and strong formwork to ensure shape and finish. 
 Mixing and Placement: Continuous mixing and placement without delays to prevent cold joints. 
 Compaction: Proper vibration and compaction to eliminate air pockets. 
 Finishing: Surface finish requirements as per specifications (e.g., broom finish for skid resistance). 

95) The construction of cement concrete pavement using a concrete paver machine involves several 
systematic steps to ensure efficiency and quality. Below is a detailed guide: 

1. Preparation and Planning 

 Design and Layout: 
o Develop detailed designs and specifications, including dimensions and pavement 

thickness. 
o Ensure compliance with relevant IS (Indian Standards) and IRC (Indian Roads Congress) 

codes. 
 Material Selection: 

o Choose appropriate concrete mix (commonly M30 or M40) as per design requirements. 
o Select quality aggregates, cement, and any necessary admixtures. 
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2. Site Preparation 

 Excavation: 
o Excavate the area to the required depth based on design specifications. 

 Subgrade Preparation: 
o Compact the subgrade using mechanical compaction equipment to achieve the desired 

density. 
o Ensure the surface is level and free of loose material. 

3. Base Layer Construction 

 Dry Lean Concrete Base: 
o Lay a DLC base layer (typically 100-150 mm thick). 
o Compact this layer thoroughly to provide a stable foundation for the concrete. 

4. Separation Layer 

o Optionally, a separation layer may be placed over the base layer for leveling. 

5. Setting Up the Concrete Paver Machine 

 Machine Calibration: 
o Calibrate the paver machine to the specified thickness and width of the pavement. 
o Ensure proper settings for the concrete mix delivery and vibratory consolidation. 

6. Paving Operation 

 Concrete Pouring: 
o Pour the concrete mix into the hopper of the paver machine. 
o The machine will spread and level the concrete automatically, following the 

predetermined path. 
 Compaction and Finishing: 

o The paver machine uses vibratory mechanisms to compact the concrete, ensuring a dense 
and uniform surface. 

o The machine may also include finishing tools to create a smooth surface. 

7. Joint Formation 

 Control Joints: 
o Implement control joints at specified intervals to control cracking. 
o Joints can be formed using jointing tools attached to the paver or cut after the concrete has 

set. 

8. Curing 

 Curing Process: 
o Cure the pavement for a minimum of 7 days using water or curing compounds to ensure 

proper hydration. 
o Protect the surface from traffic and harsh weather conditions during the curing period. 

9. Quality Control 

 Inspection: 
o Regularly monitor the paving process for alignment, thickness, and surface finish. 
o Conduct tests on concrete samples for compressive strength. 

10. Final Touches 

 Surface Cleaning: 
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o Remove any excess concrete or debris from the surface. 
o Ensure that all joints are clean and properly filled if needed. 

 Traffic Management: 
o Wait for the concrete to reach adequate strength before opening the pavement to traffic. 
o Use appropriate signage and barriers to manage traffic during the curing period 

96) SPECIAL CONDITION IN RESPECT OF CEMENT 

a) The contractor shall procure the cement confirming to relevant Indian Standard holding license to use ISI 
Certification mark for their product. 

b) For verification of such purchase all the bills of manufacturer / supplier / dealer will have to be furnished to 
the Engineer-in-charge. 

c) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him registered trade mark, date 
of manufacture, batch number and ISI marking. 

d) Every consignment of cement must have identification marks on packages indicating date of manufacture and 
grade and type of cement, cement brought to works shall not be more than 6 weeks old from the date of 
manufacture. 

e) Every delivery of cement shall be accompanied by a manufacturers test certificate confirming that the 
supplied cement conforms to relevant specifications. 

f) Engineer-in-charge shall be at his liberty to carry out testing of cement at his discretion from Port laboratory 
as per I.S. 269-1989 before / during use. The contractor shall make all the necessary arrangements for same 
all. 

g) Each consignment shall be stored separately so that it can be readily identified and inspected. The 
arrangement of cement shall be such as to ensure the utilization of cement in the order of its arrival at the 
stores. 

h) Cement brought to site and cement remaining unused shall not be removed from site without the permission 
of the Engineer-in-charge.  

(g) Company name & brand: TATA, UltraTech, Ambuja, ACC, JK Lakshmi. 

97) All royalties of materials, quarry fees, etc., payable by the contractor directly to the authorities concerned 
and rates tendered shall be deemed to be inclusive of all charges. Before claiming refund of Security 
Deposit, the contractor shall produce 'No due certificate' from the Geologist, Geology and Mining 
department Bhuj. 

98) The contractor must ensure that lighting and electric poles installed on both sides of the roads are 
protected during construction activities, including roadwork and paver installation. If any poles or 
underground lighting are damaged during the project, the contractor is responsible for repairing 
them at no additional cost. Additionally, the contractor is required to coordinate with the Electrical 
Division of DPA throughout the project, following the instructions provided by the XEN (Electrical), 
DPA for the installation of poles and laying of cables.  

99) Special conditions for TMT steel: 

(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per tender conditions. 

(a) The grade of the steel such as Fe415/Fe500/Fe550 or other grade to be procured is to be 
specified as per BIS 1786-2008. 

(b) The TMT bars procured from primary producers shall conform to manufacture’s specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by Tempcore, Thermex, Evcon 
Turbo & Turbo Quench as the case may be. 

(d) For TMT bars procured either from primary producers or secondary producers, the specifications 
shall meet the provisions of IS 1786 : 2008 pertaining to Fe 415D or Fe 500D or Fe 550D grade of 
steel as specified in the tender. 
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(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in respect of all 
supplies of steel brought by him to the site of work. 

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard 
in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not 
conform to the specifications as defined under para (1) above, the same shall stand rejected, and it shall 
be removed from the site of work by the contractor at his cost within a week’s time of written orders from 
the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent 
their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and checking. 

(5) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length 
shall be cut from each size of the bar at random, and at frequency not less than that specified below: 

 
Size of bar For consignment below 

100MT 

For consignment above 
100MT 

Under 10 mm dia bars One sample for each 25 MT or 

part thereof 

One sample for each 40 MT 
or part thereof 

10mm to 16mm dia bars One sample for each 35 MT or 

part thereof 

One sample for each 45 MT 
or part thereof 

Over 16mm dia bars One sample for each 45 MT or 

part thereof 

One sample for each 50 MT 
or part thereof 

 

(6) The steel procured by contractor should not have aged more than 6 weeks. The original bills to this effect 
shall be submitted with every bill of measurement. 

(7) The contractor shall supply free of charge the steel required for testing including its transportation to 
testing laboratories and the testing charges shall be borne by the contractor. 

(8) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained. The 
theoretical   consumption   of steel shall be worked out as per procedure prescribed in the contract. In 
case the consumption is less than theoretical consumption including permissible   variations (+3% for 
cutting into pieces +/- 2% for variation in weight) recovery at the rate so prescribed shall be made. In 
case of excess consumption no adjustment need to be made. 

100) FOR STRUCTURAL STEEL WORKS 

1. The Contractor may also be required to supply some raw structural steel sections also as required for 
this work in accordance with the latest editions of the Indian Standard Specifications noted below:- IS 
2062 & IS 1977. He will be required to submit the necessary test certificates for the materials so 
supplied for use on this work. 

2. (a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code of practice for 
use of structural steel in general building constructions". Welding shall be in accordance with IS 816 
entitled "Code of practice for use of metal arc welding for general construction in mild steel". The 
contractor shall provide necessary splicing as approved by the Engineer-in-charge, to suit the available 
lengths of raw steel, and no extra amount shall be paid on this account. Any specifications not covered 
by the Relevant Indian Standard Codes of practice shall be in accordance with the relevant BS or in its 
absence in accordance with the well-established standard Engineering practice to be acceptable to DPA. 

(b) The Contractor shall provide all plant and equipment, tools covered sheds and other facilities 
required for site fabrication work at his own cost.  

(c) All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer conforming 
to Relevant IS code before erection. All fabricated steel work shall be match marked suitably to 
facilitate their erection in position without any difficulty 
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(d) Materials supplied by the contractor shall be in standard / random sizes / lengths. Hence the 
Contractor will be required to supply extra materials to cover conversion, wastage, alteration etc. He 
shall do so without any claim for extra payment, whatsoever on this account. 

(f) All the raw materials will be generally conforming to IS 2062-1999 or equivalent. 

(g) Company name & brand: RINL, TATA, SAIL, JINDAL or ISI marked.  

101) The Contractor to get the Registration under the Building and Other Construction Workers Act, 1996 
(BOCW Act) and submit the copy of Registration Certificate to the Executive Engineer (TD) in the time 
bound manner.  

102) Individual quantity for any tender items of work may vary to any extent as required by DPA for which the 
contractor shall not submit any dispute/claim what-so-ever, so long as the total amount of such variation 
does not exceed plus or minus 30 % of the Total contract value awarded. 
 

103) SECURED ADVANCE: 

 
a. Secured Advances on the security of materials brought to site and to be consumed within a 

period of 3 months may be made to the contractors for items which are to be used on work. 
 

b. Secured advance shall be granted only for non-perishable/ non- breakable items like steel, 
aluminums or steel frame works / doors /windows etc. 

 
c. The Executive Engineer can sanction the secured advance up to an amount not exceeding 90% 

of the value of the materials as assessed by the Engineer-in-charge considering the bill invoice, 
or an amount not exceeding 90% of the material element cost in the tendered rate of the 
finished item of work, whichever is lower. 

 
d. A formal agreement should be drawn up with the contractor under which Port Authority 

secures a lien on the materials and is safeguarded against losses due to the contractor 
postponing the execution of the work or due to shortage or misuse of the materials, and 
against the expense entailed for their proper watch and safe custody. 

 
e. Payment of such advances should be made only on the certificate of an officer not below 

the rank of Assistant Engineer that; 
 

i. The quantities of materials for which the advances are made have actually been brought to site 
and stacked in proper and safe custody and measured. 

 
ii. Full quantities of the materials, for which advance is to be made, are required by the contractor 

for use on items of work for which rates for finished work have been agreed upon. 
 

iii. The quality of materials is as per the specifications. 
 

f. Recovery of advances so made should not be postponed until the whole of the work entrusted to 
the contractor is completed. They should be made from his bills for work done as the 
materials are used. The necessary deductions being made whenever the items of work in which 
they are used are billed for. 

 

 

 
 
 

Contractor  
 

Executive Engineer (TD) 
Deendayal Port Authority 
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LIST OF APPROVED MAKE 

Sr.No. Description Approved Brand 

1.  CEMENT OPC (53 GRADE): Ambuja, Ultratech, Birla Plus, 
ACC 

2.  TMT – Fe-500D ribbed bars TATA, SAIL, VIZAG 

3.  Structural Rolled Steel sections 
– beams, channels, tee, flats, 
angles, bars, (round, square, 
hexagonal) 

SAIL, RINL, JINDAL, ESSAR, Asian 

4.  Structural Hollow steel sections 
(Square and Rectangular) 

SAIL, Asian or equivalent 

5.  Structural tubular sections Tata, SAIL, Asian 

6.  Coarse Aggregates 6 mm to 40 mm 
sizes 

Approved quarry by EIC 

7.  Stone Rubbles & Gravels Approved Quarry by EIC 

8.  Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent 

9.  Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor 

10.  Commercial plywood – IS – 303 Green, Kitply, Duro, Century, Anchor 

11.  Construction chemicals Fosroc, M.C. Bauchemie, Fosroc, Pidilite, BAL, 
Krishna 

12.  Bricks NR/NK (Ahmedabad) 

 
 
Note:- All the materials/makes listed above and other than as specified above shall be 
ordered and used after obtaining prior approval from the Engineer-in-charge. 
 
 
 
 
Contractor  
 

Executive Engineer (TD) 
Deendayal Port Authority 
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SECTION 6 

 
FORMS OF SECURITIES AND OTHER FORMATS 

 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance and advance payment 
security forms at this time. Only the successful bidder will be required to provide performance and advance 
payment securities in accordance with one of the forms, or in a similar form acceptable to the employer. 
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 Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non Judicial Stamp Paper] 

 

(Bank’s name and address of Issuing Branch or Office) 
 

Beneficiary:  (Name and Address of 

Employer/Board) Date:    

Tender Guarantee No.:    
We have been informed that [name of the Tenderer] (hereinafter called “the 
Tenderer”) has submitted to you its Tender dated (hereinafter called “the Tenderer”) 
for the execution of [name of contract] under Invitation for Tenders No.[Number]. 
Furthermore, we understand that, according to your conditions, Tenders must be 
supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to 
pay you any sum or sums not exceeding in total an amount of [amount in figures] 
([amount in words]) upon receipt by us your first demand in writing accompanied by a 
written statement stating that the Tenderer is in breach of its obligation(s) under the 
Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by 
the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the 
Employer/Board during the period of Tender validity, (i) fails or refuses to 
execute the Form of Agreement, if required, or (ii) fails pr refuses to 
furnish the performance guarantee, in accordance with the Instructions to 
Tenderers. 

This guarantee will expire unless other wise extended or informed by the Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance guarantee issued to 
you upon the instruction of the Tenderer; or 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
 

(i) Our receipt of a copy of your notification to the Tenderer of the name 
of the successful Tenderer; or 

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 
extended period thereof; 

Consequently, any demand for payment under this guarantee must be received by us 
at the office on or before that date. 

 
 

 
[Signature(s)] 

[Authorization letter from the issuing bank that the signatory of this BG is authorized 
to do so should also be enclosed] 
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
                                     
             (Project Title) 
 
Ref:                                     
 
The undersigned, having studies the pre-qualification submission for the above mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to participate 

in due time for the submission of tender on the basis of provisions made in the tender documents to 
follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the contractual 
capacity of the firm or joint venture changes, we commit ourselves to inform you and acknowledge 
your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender document and also 

understand that in the event of any discrepancies observed, the printed tender document no. 
________ is full and final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
               ___________________________ 
 
Represented by (Name & Capacity)           ___________________________ 
               ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port Authority, 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ dated_________ for 

₹_________ favouring yourselves  

issued on a/c of M/s.____________________________________ 

                                              (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee favouring  

yourselves, issued on account of M/s. ______________________________________validity for expiry upto 

date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the 

Bank.  

      
 
 

                            Name of signature of Bank Officer 
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 SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 
(To be executed on ₹300/- non Judicial Stamp Paper) 

 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We---------------------------------------------------------------------------------------------------------------------- do hereby 

confirm that Shri ……………………………. (Name, designation and Address) is/are authorized to represent 

us to bid, negotiate and conclude the agreement on our behalf with you against tender no. --------------- and his 

specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be deemed to have been 

done with us in respect of this Tender. 

 

 

[Specimen signature] 

Yours faithfully, 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to the bid 

conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

  

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable for rejection. 

Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, and commercial terms 

as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _________________day of _______________, __________ [insert date of signing]   
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Annexure-I 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY  

 The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 
competitiveness in transactions by various organizations of the Government of India. Public procurement is an 
area of concern for the CVC, and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an international NGO, 
aimed at preventing corruption in public contracting, has been found useful. It has been decided by Ministry of 
Shipping that all organizations under the Ministry will implement IP. IP should cover every tender / 
procurement above a specified threshold value. The threshold value of contracts / procurements / transactions 
incorporating IP would be such that it covers 90% by value of all contracts / procurements / transactions of the 
organization in the last 3 years Presently the threshold is fixed as ₹50 Lakhs. IP essentially envisages an 
agreement between prospective vendors / bidders, and Deendayal Port Authority, committing the persons / 
officials of both sides not to resort to any corrupt practice in any aspect of the contract at any stage. Only those 
vendors / bidders, who commit themselves to IP with DPA, would be considered competent to participate in the 
bid process. Any violation would entail disqualification of the bidders and exclusion from future business 
dealings. IP, in respect of a particular contract should cover all phases of the contract, from the stage of Notice 
inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the warranty / 
guarantee period. IP would be implemented through Independent External Monitor (IEM), who are eminent 
persons appointed by the organization, with approval of CVC. The term of appointment for an IEM would be 3 
years Name of the IEM will be mentioned in NIT. The IEM would review independently and objectively assess, 
as to whether and to what extent parties have complied with their obligations under the IP. IEM would have 
access to all contract documents, whenever required. The bidders may raise disputes / complaints if any, with 
the IEM. The IEM would examine complaints received by them and give their recommendations / views to the 
Chairman of Port Authority. Recommendations of IEM would be in the nature of advice and would not be 
legally binding. Their role is independent in nature and the advice once tendered would not be subject to review 
at the request of the organization. Shri Amiya Kumar Mohapatra IFoS, (Retd.), Dr. Gopal Dhawan, Ex-
CMD,MECL has been appointed IEM by DPA. Draft condition to be incorporated in the Draft Tender papers 1) 
Then bidder has to execute Integrity pact agreement with Deendayal Port Authority. As per Shri Amiya Kumar 
Mohapatra IFoS, (Retd.), Dr. Gopal Dhawan, Ex-CMD,MECL has been nominated as Independent External 
Monitor for Integrity Pact whose address is as under; 
 Address:- 

Shri Amiya Kumar Mohapatra IFoS, (Retd.) 
Qrs No 5/9, Unit -9,Bhoi Nagar 
Bhubaneswar -751 022 
Mobile No- 9437002530 
Email-amitaifs@gmail.com 
 

Address:- 
Dr. Gopal Dhawan,Ex-CMD,MECL  
House No.120 Jal Shakti Vihar 
(NHPC Society) P4 ,Builder Area 
Greate Noida Gautam Budh Nagar 
Utter Pradesh-204 315 
Mobile No-8007771467 
Email: gdhawangeologist@gmail.com 
 
Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the bid. 
Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand immediately 
after closing date of online E-tender failing which tender shall be considered irrelevant. 
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Appendix   
INTEGRITY PACT  

Between 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 ................................................. (Name of The bidders and consortium members) hereinafter referred to as "The 
Bidder / Contractor"  

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender 
No. 05-TD/2025 The Principal values full compliance with all relevant laws of the land rules, regulations, economic 
use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).  
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned above.  

 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 
principles: -  

(a) No employee of the Principal, personally or through family members, will in connection with the tender for, 
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to.  

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution.  

(c) The Principal will exclude from the process all known prejudicial persons.  
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the 
IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions.  

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The 
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender 
process and during the contract execution.  

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to 
any of the Principal's employees involved in tender process or the execution of the contract or to any third 
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange of 
advantage of any kind whatsoever during the tender process or during the execution of the contract.  

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process.  

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act / 
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or document provided by the Principal, as 
part of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / 
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish the 
name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on Indian 
Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the 
Guidelines all the payments made to Indian agent / representative have to be in Indian Rupees only.  

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is committed 
to or intends to make to agents, brokers or any other intermediaries, in connection with the award of the 
contract.  

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing 
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the matter to IEMs and shall wait for their decision in the matter.  
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences.  

 
Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a violation 
of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the Principal is 
entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure 
mentioned in the "Guidelines on Banning of business dealings".  

 
Section 4 - Compensation for Damages  

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 3, 
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.  
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor, liquidated 
damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank Guarantee, 
whichever is higher.  
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to condition 
that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the contract 
award has caused no damage or less damage than the amount of the liquidated damages, the Bidder/Contractor shall 
compensate the principal, only to the extent of the damage in the amount proved.  

 
Section 5 - Previous transgression  

 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in 
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that 
could justify his exclusion from the tender process.  
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action 
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".  

 
Section 6 - Equal treatment of all Bidders / Contractors 

  
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical conditions 
as this on which all Bidder  
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely 
responsible for the same.  

 
Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or an 
associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, in this 
regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further 
necessary action as deemed fit in accordance with the CVC Manual.  

 
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by 
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement.  
(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions 
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will be 
obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He / she 
reports to the Chairperson of the Board of the Principal.  
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant the 
Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to the 
project documentation. The Monitor is under contractual obligation, to treat the information and documents of the 
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Bidder / Contractor with confidentiality.  
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / 
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential 
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the 
IEM shall inform Chairman, DPA and recues himself / herself from that case  
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to 
the Project provided such meetings could have an impact on the contractual relations between the Principal and the 
Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings. 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the 
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor can 
in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action.  
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks 
from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals for 
correcting problematic situations.  
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an 
offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable 
time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner, Government of India.  
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of contract 

of successful bidder and for all other bidders six months after the contract has been awarded. Issues like 
warranty, guarantee, etc. should be outside the purview of IEMs. 

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.  

 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 
Principal, i.e., Gandhidham, Gujarat.  
(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not 
been made.  
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium member.  
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.  
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact will 
prevail.  
 

     
  ___________________                           __________________________  
(For & on behalf of the Principal)                                    (For & on behalf of the  

                                                                                      Bidder/Contractor)  
            (Office Seal)                                                                     (Office Seal) 

Place : Gandhidham  
Date : ____/___ /2025  

 
Witness                                                                                                                                  Witness 
Sign     
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                                                                                                               Sign 

 
Bharat M Desai 
JE Gr-I (Civil)) 
Deendayal Port Authority 
(Name & Address)                                                                                                                          
                                                                                                                                            (Name & Address)  
 
Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority and Shri Amiya Kumar 
Mohapatra IFoS, (Retd.)and Dr. Gopal Dhawan,Ex-CMD,MEC have been appointed by DPA as independent 
External Monitors and whose address are as under: 
 

 

  

Shri Amiya Kumar Mohapatra IFoS, (Retd.)               Dr. Gopal Dhawan, Ex-CMD,MECL      
Qrs No 5/9, Unit -9,Bhoi Nagar                                    House No.120 Jal Shakti Vihar 
Bhubaneswar -751 022                                                 (NHPC Society) P4 ,Builder Area 
Mobile No- 9437002530                                              Greate Noida Gautam Budh Nagar 
Email-amitaifs@gmail.com                                          Utter Pradesh-204 315 
                                                                                       Mobile No-8007771467 
                                                                                       Email: gdhawangeologist@gmail.com 
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 Annexure-II 
 
Bank Payment Agreement Form: (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.   :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code   :- 
 
6. Accepted for   :-              NEFT Payment or  
       RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY :- 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA is requested to 
pay my / our dues to this Account for this Work / Supply Order is concerned. 
 
      
       Signature of the Party 
             With the seal 
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Annexure-A 
PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 

CONSORTIUM 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 20….., we, 
(i) (……………………………….Name of legally authorized signatory of first partner to be 
filled in………), (ii) (………………………..Name of legally authorized signatory of second 
partner to be filled in ), 
……………………………………………………………… hereby jointly authorize and 
agree the Lead Partner, M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and incur all 
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV 
/Consortium and to carry out the entire execution of the contract including payment for 
the work of “______________________” 
 
exclusively through Lead Partner. 
 
(i) Signature Name Designation seal & Common seal of the firm 
 
(ii) Signature Name Designation seal & Common seal of the firm 
 
…………………………………………… 
…………………………………………. 
Signature, name and seal of the certifying authority/Notary Public 
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Annexure B 
 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 
(To be submitted on Non-Judicial Stamp Paper of appropriate value) 

 
This Joint Venture /Consortium Agreement is made and entered into on this …….. day of 
……..20… by and between (i) M/s… ........ Name of the firm to be filled in)…………., (ii) 
M/s………….(Name of the firm to be filled-in) ................, primarily for the work under the 
Deendayal Port Authority.  
All the partners of the Joint Venture /Consortium hereinafter individually referred to as  
the parties and collectively as the Joint Venture/Consortium ‘.  
1. Formation of Joint Venture/Consortium  
1.1. (i) M/s… (Name of the firm to be filled in) is engaged in  
……….……….(Details of the works undertaken by the party)  
(ii) M/s… (Name of the firm to be filled in) is engaged in  
…………….(Details of the works undertaken by the party)  
(iii) ……………………………………………………………………………….  
1.2. On behalf of Board of Deendayal Port Authority (hereinafter referred to as 

Employer), the (Designation of HOD), Deendayal Port Authority has invited bids 
from the experienced, resourceful and bonafied Contractor with proven technical 
and financial capabilities of executing the work (Name of work).  

1.3. The parties have been exploring together the ways and means of collaboration for 
the purpose of an offer to be made for the said project of the Deendayal Port 
Authority and have mutually agreed to enter into a Joint Venture/Consortium 
Agreement to submit a common bid for the project and to carry out the project 
works in the event of award of the contract, in association with each other and 
(……Name of Partner to be filled in………) shall be the Lead Partner and (i) 
(……Name of Partner to be filled in………), (ii) (……Name of Partner to be filled in 
) shall be the other partner(s).  

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS  
FOLLOWS  
1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled in………) 

…………………and shall consist of (i) (……Name of the firm to be filled in………), (ii) 
(……Name of the firm to be filled- in………),…..................................... ,parties to the 
present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the 
parties to enter into the present agreement.  

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid.  

1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium 
Agreement after award of contract till the expiry of this agreement will be borne by 
the parties as hereinafter provided.  

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to 
have effect on completion of this project, maintenance and fulfilment of all other 
conditions under the contract, upon receipt of payment of all amounts from the 
Employer and on settlement of accounts between the parties as hereinafter 
provided.  

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in 
the name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be 
signed by legally authorized signatories of all the parties.  
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1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of 
all the parties.  
1.11. The financial contribution of each partner to the JV/Consortium operation shall be:  
(i) M/s……… (Name of the partner to be filled-in) - ……..  
(ii) M/s……… (Name of the partner to be filled-in) - …………  
……………………………………………………………………….  
1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 
execution of the project in accordance with the Contract terms, in the event of award of 
contract. The delineation of duties, responsibilities and scope of work shall be:  
a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution.  

b) (……Name of Partner to be filled-in………) shall carry out the following works :- 
…………………………………  

c) (……Name of Partner to be filled-in .......... ) shall carry out the following Works:- 
………………………………….  

d) …………………………………………………………………………….…  
 
1.13. The parties hereto agreed that each of them shall duly and properly perform all the functions 
and all costs related to their respective works. 
1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively.  
1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally 
liable to the Board of Deendayal Port Authority for the performance of the contract.  
1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 
partners, JV/Consortium each partner shall be liable for nonperformance of the whole 
contract irrespective of their demarcation or share of work.  
1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium.  
1.18. All the correspondences between the Employer and the JV/Consortium shall be 
routed through the Lead Partner.  
1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract 
and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during 
the bidding process; and (b) in the event of a successful bid, to incur liabilities and 
receive instructions for and on behalf of the partner(s)of the JV/Consortium and to carry 
out the entire execution of the contract including payment, exclusively through Lead 
Partner.  
1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant 
clause(s) of the Department Bid Document and/or Conditions of Contract.  
1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any 
partner and arrangements for providing the required indemnities.  
1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct 
from the Bank account of the individual partners) to which individual partners shall 
contribute their share capital / or working capital. The financial obligation of the 
consortium shall be discharged through the said JV/ Consortium Bank account only and 
also all payment received by consortium from the Deendayal Port Authority shall be 
through that account only.  
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The parties hereto have mutually agreed to the terms and conditions set forth herein 
above and have assured each other to duly perform the reciprocal promises and 
obligations on either side for effective implementation of the JV/Consortium for proper 
and due completion of the works envisaged, in the event of award of contract to the 
JV/Consortium and have affixed their signature in this indenture on this the .............. day 
of…….20...  
(i) Signature Name  
Designation seal & Common seal of the firm  
(ii) Signature Name  
Designation seal & Common seal of the firm  
 
Witness1  
Witness2 
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JOINT VENTURE PARTNER INFORMATION FORM 

 
The Tenderer shall fill in this Form in accordance with the instructions indicated below].  
Date: [insert date (as day, month and year) of Tender Submission] Tender No.: (05-TD/2025).  
[insert number of Tendering process]  
 
Page _ _ of __ pages  
 
1. Tenderer’s Legal Name: [insert Tenderer’s legal name]  
 
2. JV’s Party legal name: [insert JV’s Party legal name]  
 
3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of  
registration]  
 
4. JV’s Party Year of Registration: [insert JV’s Part year of registration]  
 
5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of  
registration]  
 
6. JV’s Party Authorized Representative Information Name: [insert name of JV’s Party authorized 
representative] Address: [insert address of JV’s Party authorized representative]  
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative]  
Email Address: [insert email address of JV’s Party authorized representative]  
 
7. Attached are copies of original documents of: [check the box(es) of the attached original  
documents]  
 
Articles of Incorporation or Registration of firm named in 2, above, in accordance with Tender  
Document.  
 
In case of government owned entity from India, documents establishing legal and financial autonomy and 
compliance with commercial law, in accordance with Tender Document  
 
 PAN Number  
 GST Registration Number  
 Any other documents required for statutory compliance  
 
Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer]  
Dated on _ _ day of_ _, _ [insert date of signing] 
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SPECIMEN BANK GUARANTEE FOR PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.300/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof  be deemed to include the Board 
of Deendayal Port Authority, its  successors and assigns) having agreed to exempt  
___________________________________________ (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government  Promissory Loan Notes for the due fulfillment 
by the said contractors of the terms and condition of the said contract, on production of a 
bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss 
or damage caused to or which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not exceeding 
Rs. _____________ (Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
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of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of Bank 
and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time 
of  performance by the said Contractors from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 

 

In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authority Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Deendayal Port Authority, its successors and assigns) having agreed to release 
advance payment to (hereinafter called the “contractor”) 

 
(Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the 
condition of the contract, vide ’s letter No   
(Name of the Department) 
Date made between the contractors and the Board for 
execution of 
  covered under Tender No.   
   dated (hereinafter called “the said contract”) 
for the payment of Advance Payment in cash or Lodgement of Government Promissory 
Loan Notes for the due fulfillment by the said contractors of the terms and condition of 
the   said contract, on production       of a 

  ) only we, the(Name of the
 Bank and 

  Address)  
 
 (herei
nafter Referred to as “the Bank”) a the request of the contractors do hereby undertake to 
pay to the   Board a amount not exceeding Rs. 
  (Rupees ) only against any loss or 
damage caused to or suffered by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 

 
2. We, _, do hereby (Name of 

Bank) (Name of Branch) Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or suffered by the Board 
by reason of the contractors failure to perform the said contract. Any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount not 
exceeding Rs. 

  (Rupees 
  ) only. 

 
3. We, , undertake to pay to 
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the (Name of Bank and Branch) Board any money so demanded notwithstanding any 
dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall have no claim against us for 
making such payment. 
4. We, further agree with the Board that 

the (Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have been 
fully paid and its claims satisfied or discharged or till the   
(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of 
the Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 
 

5. We, further agree with the Board that the 
(Name of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said contract 
or to extend the time of performance by the said contract or to extend the time of 
performance by the said Contractors from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the board against the said Contractors 
and to forebear or enforce any of the terms and conditions relating to the said contract and 
we shall not be relieved from our liability by reason of any such variation or extensions 
being granted to the contractors or for any for bearance, act or omission on the part of the 
Board or any indulgence shown by the board to the Contractors or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
  only); 

(b) This Bank Guarantee shall be valid up to ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before (date of 
expiry of Guarantee).” 
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Date day of 2025 

 

For (Name of Bank) 
(Name) 

Signature 
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DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this .................................................. Day of 20 

………. Between………………… (“the Employer/ Board”) and
 (“the 
contractor”), and the Disputes Review Board (“the DR Board “) consisting of 
one/three DR Board Members, (Members from either party, i.e. contractor and 
Employer/Board) 

 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

………………………………………………………… 

…….. [Note: Delete whatever is (Not applicable)] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution     of     ……………………………………………     Project     name) .................... (the 

“contract”) and WHEREAS, the contract provides for the establishment and operation of the 

DR Board NOW THEREFORE, the parties hereto agree as follows: 

1. The parties agree to the establishment and operation of the DR Board in accordance with 

this DR Board Agreement. 

2. Expect for providing the services required hereunder, the DR Board Members should not 

give any advice to either party or to the Nodal Officer or his nominee concerning conduct 

of the works. 

 
The DR Board Members: 

 
(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 

nominee, or a financial interest in the contract, except for payment for services on the DR 
Board. 

(b) Shall have had no previous employment by, or financial ties to, any party to the contract, 
or the Nodal Officer or his nominee, expect for fee based consulting services on other 
projects, all of which must be disclosed prior to appointment to the DR Board. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any all 
recent or close professional or personal relationships with any director, officer, or 
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employee of any party to the Nodal Officer or his nominee, and any and all prior 
involvement in the project to which the contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a consultant or otherwise 
by either party to the contract, or the Nodal Officer or his nominee, expect as a DR Board 
Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any agreement with 
any party to the contract, or with the Nodal Officer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is completed or 
after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in writing 
to the Employer/Board, the contractor, the Nodal Officer or his nominee, and one another 
any fact or circumstances which might be such to cause either the Port or the contractor 
to question the continued existing of the impartiality and independence required of DR 
Board Members. 

3. Except for its participation in the DR Board activities as provided in the contract and in 

this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his 

nominee, and one another any fact or circumstances which might be such to cause either 

the Employer/Board or the contractor to question the continued existence of the 

impartiality and independence required of DR Board Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all document which the DR 

Board may request including contract document, progress report, variation 

orders, and other document, pertinent to the performance of the contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DR 

Board, including conference facilities and secretarial and copying services. 

5. The DR Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities after 

issuance of the taking over certificate and the DR Board’s issuance of its 

Recommendation on all disputes referred to it. 

6. DR Board Member, shall not assign or subcontract any of their work under this 

Agreement. 

7. The DR Board Members are independent and not employees or agents of either the 

Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared equally by 

the Employer/Board and the Contractor. If the DR Board requires special services, such 
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as accounting, data research and the like, both the parties must agree and cost shall be 

shared by them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee at 

regular intervals, at times of critical construction events, and at the return 

request of either party. The timing of site filing agreement shall be fixed by the 

DR Board. 

b. Site meeting shall consist of an informal discussion of the status construction 

of the works followed by an inspection of the work, both attended by personal 

from the employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 

minutes of the meeting and circulate them for comments of the parties and the 

nodal officer or his nominee. 

11. Procedure for disputes referred to the DR Board: 

a. If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute to 

the other party with a copy to the Nodal Officer or his nominee starting that it is 

given pursuant to clause [number] and starting clearly and in detail the basis of 

the dispute. 

b. The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt. 

c. This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter further 

to attempt to settle the dispute. When it appears that the dispute cannot be 

resolved without the assistance of the DR Board either party may refer the 

dispute to the DR Board by written Request for Recommendation to the Board, 

the other party & the Nodal Officer or his nominee starting that it is made 

pursuant to [insert relevant clause no.] 

d. The Request for recommendation shall state clearly and detail the specific 
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issues of the dispute to be considered by the DRBoard. 

e. When a dispute is referred to the DR Board, and the DR Board is satisfied that 

the dispute requires the DR Board’s assistance, the DR Board shall decide 

when to conduct a hearing on dispute. The DR Board may request that written 

documentation and arguments from both parties be submitted to each 

DRBoard Members before the hearing begins. The parties shall submit insofar 

as possible agreed statements of the relevant facts. 

f. During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 

nominee shall each have ample opportunity to be head and to offer evidence. 

The DR Board’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DR Board’s final hearing on the dispute. 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would be 

more convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the DR Board. Private sessions of the DR 

Board may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DR Board Member shall express any opinion concerning 

the merit of any facet of the case. 

d) After the hearing are concluded, the DR Board shall meet privately to formulate 

its Recommendation. All DR Board deliberation shall be conducted in private, 

with all individual views kept strictly confidential. The DR Board’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and t the Nodal Officer or his nominee. The 

pertinent contract provision, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

The DR Board shall make every effort to reach a unanimous Recommendation. 
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If this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DR Board] 

 
13. If during the contract period, the Employer/ Board and the contractor are of the opinion 

that the Disputes Review Board is not performing its function properly, the Employer/ 

Board and the contractor may together disbanded the Disputes Review Board. In such an 

event, the disputes shall have referred to Arbitration straightaway. 

 

The Employer/Board and the contractor shall jointly sing a notice specifying that the DR 

Board shall stand disbanded with effect from the date specified in the notice. The notice 

shall posted by a registered letter with AD or delivery of the letter, even if he refuses to do 

so. 
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SECTION-7 
(Schedule-A) 
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SECTION-8 
 

Bill of Quantities 
(Schedule-B) 
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SECTION-9 
 

Drawing 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 


