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DEENDAYAL PORT AUTHORITY 
 

 
 
 
 

TENDER DOCUMENTS FOR 
 
 
  

 

“Annual Maintenance Contract for water supply 
line and misc. civil works for Overhead & 

underground water tank inside & outside cargo 
jetty at Kandla for a period of two years.” 

 
 

 
Dy. Chief Engineer (PL) 

Pipeline Division, 
Annexe, A.O. Building, 

Ground Floor, 
DEENDAYAL PORT AUTHORITY, 
Gandhidham (Kutch) – 370201. 

Kutch District. 
Gujarat State. 
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Name of Work: Annual Maintenance Contract for water supply line and 
misc. civil works for Overhead & underground water tank inside & outside 

cargo jetty at Kandla for a period of two years. 
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Conditions  

 

8.  SECTION 6 Forms of Securities  

9.  SECTION 7 Bill of Quantities 
(Schedule-B) 
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DEENDAYAL PORT AUTHORITY 
 

COMPETITIVE BIDDING 

NIT NO:  01-PL/2025 

 

NAME OF WORK: Annual Maintenance Contract for 
water supply line and misc. civil 
works for Overhead & underground 
water tank inside & outside cargo 
jetty at Kandla for a period of two 
years. 

 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : 21/01/2025  

TO : 20/02/2025 

 

LAST DATE AND TIME FOR RECEIPT OF BIDS 

DATE:  20/02/2025 TIME 16:00 HRS. 

 

TIME AND DATE OF OPENING OF BIDS 

16:05 Hrs. On 20/02/2025 (Technical bid only) 

PLACE OF OPENING OF BIDS 

CHAMBER OF DY. CHIEF ENGINEER (PL), 
PIPELINE DIVISION, 

ANNEXE, A.O. BUILDING, 
GANDHIDHAM – KUTCH (GUJARAT), 

PIN 370201. 
Telephone: (O) 02836 220013 

OFFICER INVITING BIDS 

DY. CHIEF ENGINEER (PL)  
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER  

Tender No.  01-PL/2025 

 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK:  “Annual Maintenance Contract for water supply line 
and misc. civil works for Overhead & underground water tank inside & 
outside cargo jetty at Kandla for a period of two years.” 
 

E-Tender are invited by Dy. Chief Engineer (PL) for the above work as per 
the details given in the table below. 

Work Description Tender Fee 
(In Rs.) 

Estimated 
cost (In Rs.) 

EMD         
(In Rs.) 

Date of 
Pre-Bid 
Meeting  

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening  

Annual 
Maintenance 

Contract for water 
supply line and 

misc. civil works 
for Overhead & 
underground 

water tank inside 
& outside cargo 

jetty at Kandla for 
a period of two 

years. 
 

Rs.  1180.00 
(including 
18% GST) 

 

14212061.14 142121.00 No 
pre-bid 
meeting 

Up to 16:00 
hours on 

20/02/2025 

@ 16:05 
hours On 

20/02/2025 

  

Detailed tender notice along with complete tender documents can be 
downloaded from e-tender website https://tender.nprocure.com  from 
21/01/2025 to 20/02/2025 @ 16:00 Hrs. Tender Notice is also available on 
http://www.deendayalport.gov.in. Technical Bid will be opened on 
20/02/2025 @ 16:05 Hrs. Date of opening of price bid shall be notified 
after scrutiny & evaluation of Technical Bid. For further details and general 
enquiries prospective bidders may contact Dy. Chief Engineer (PL), Ground 
Floor A.O. Building, Annexe, Gandhidham-370201, Kutch District, 
Gujarat, Telephone: (O) 02836-220013 during working hours before the 
last date and time of downloading of tender documents. 

 

      DY. CHIEF ENGINEER (PL)  
DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 
NOTICE INVITING ON LINE TENDER 

Details about E-Online tender: 

Department Name Civil Engineering Department 

Circle/ Division Pipeline Division, A.O. Building,  
Gandhidham – Kutch – 370201. 

Tender Notice No. 01-PL/2025 

Name of Work Annual Maintenance Contract for water supply line and 
misc. civil works for Overhead & underground water 
tank inside & outside cargo jetty at Kandla for a period 
of two years. 
 

Estimated Contract 
Value (INR) 

₹ 1,42,12,061.14 

Period of Completion (in 
Months) 

24 Months. 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last 
three years ending 31st March of the previous 
financial years, should be at least ₹. 42.64 Lakhs. 
(The financial turnover document must be 
certified by a Chartered Accountant (CA) with the 
CA's stamp, signature, and UDIN. Additionally, all 
necessary documents for the verification of 
turnover must be provided. Failure to comply 
with these requirements bid will be treated as 
non-responsive). 

2. Experience of having successfully completed 
Similar works during last 7 years ending last day 
of month previous to the one in which bids are 
invited should be either of the following : 

Three similar completed works each costing not 
less than ₹. 56.85 Lakhs. 
                                    Or  
Two similar completed works each costing not 
less than ₹. 71.06 Lakhs. 

                                      Or  

One similar completed works each costing not 
less than ₹. 113.70 Lakhs. 



P a g e  | 6 
 

3. “Similar Works” means contractor shall have the 
experience of pipeline works.  

Similar work carried out for private client, TDS 
invariably be submitted to make the bid 
responsive 

If the similar work is executed as sub-    
contractor, the contract experience shall be 
considered for pre-qualification only, if same is 
carried out in Govt. / Semi Govt. / Autonomous 
Body working under GoI / Public Sector 
Undertakings subject to submission of sub-
contract permission issued by the respective 
authority prior to execution of the work. Further, 
if sub contract is not authenticated, the 
respective party shall be considered non-
responsive. Decision taken by DPA shall be final. .  

      It is mandatory to upload the sub-contract 
permission letter obtained from the respective 
authority. Also the completion Certificate / Form 
3A authenticated by concern respective authority 
shall be uploaded along-with TDS certificate 
deducted from that particular work issued by the 
competent authority shall be submitted along-
with bid submission. 

 

4. In case of Micro and Small Enterprise 
(MSMEs) holding valid certificate issued by 
any agencies/ organization under the 
Ministry of Micro, Small and Medium 
Enterprise indicating the list of activity 
related to the subject tender ONLY shall 
become eligible for exemption from 
payment of tender fee/ EMD. Such bidder 
shall upload in Preliminary proposal a 
scanned copy of valid certificate, as well as 
duly filled in and signed ‘Bid Securing 
Declaration’ as per format provided in the 
tender document (Annexure II), failing 
which the bid shall be considered non-
responsive. Such bidders shall upload the 
scanned copy of valid certificate in 
Preliminary bid. List of activity related to 
the subject tender as per National 
Industrial Classification-2008 for 
exemption of tender fee and EMD are listed 
below. 

NIC codes regarding similar work is 
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mentioned below:- 

NIC Code  Activities 

Section C Manufacturing 

Division 33, Group 
331, Class 3311 

Repair of fabricated metal 
products, machinery and 
equipment. 
 
Repair of fabricated metal 
products 
 
 

Sub-Class 33112 Repair and maintenance of 
pipes and pipelines 

 

5. Bidders who meet the minimum qualification 
criteria will be qualified only if their available bid 
capacity is more than the total bid value. The 
available bid capacity will be calculated as under: 

Assessed Available Bid capacity = A X N X 2 – B,   
Where, “N” = Number of years prescribed for 
completion of the subject contract.  

“A” = Maximum value of works executed in 
any one year during last seven years (at 
current price level) 

“B” = Value at current price level of existing 
commitments and ongoing works to be 
completed in the next ’N’ years.  
The Bidder shall furnish statements showing 
the value of existing commitments and 
ongoing works as well as the stipulated 
period of completion remaining for each of 
the works preferably countersigned by the 
Nodal Office or his nominee-in charge. 

6. Integrity Pact Agreement (Annexure I) 

i. The potential bidders shall download and print 
the IP Agreement signed by the Employer and their 
witness and affix his/her signature on the IP 
Agreement in the presence of a witness from 
his/her side, who shall also affix his/her signature 
thereof. Having completed the signing procedure, 
the potential Bidder shall upload the duly filled and 
signed IP Agreement on n-procure portal. 

ii. The procedure mentioned above regarding 
signing of Integrity Pact Agreement by both the 
parties (Employer and Potential bidders) shall be 
completed online. However, in case of any technical 
glitch due to which if any potential bidder is unable 
to upload the IP Agreement, then he/ she shall 
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submit the Hard Copy of the dully filled, signed IP 
Agreement, to the Department concerned of DPA 
within a period of seven days and prior to opening 
of the Technical Bid, failing which Bid of potential 
Bidder shall be treated as disqualified. 

Joint Venture     Not Applicable 

Rebate Applicable 

Bid Document Fee : Rs. 1000.00 (+) 18% GST = Rs. 1,180.00 

Bid Document Fee 
Payable To: 

In favour of “Deendayal Port Authority” through 
online transfer in Bank of Baroda account no. 
10080100022427 - (IFSC code BARB0GANKUT) 

Bid Security/ EMD (INR) : 1,42,121.00 

Bid Security/ EMD (INR)  
In Favour Of :  

In favour of “Deendayal Port Authority” through 
online transfer in Bank of Baroda account no. 
10080100022427 - (IFSC code BARB0GANKUT) 

Bid Document 
Downloading Start Date 

21/01/2025 

Bid Document 
Downloading End Date 

20/02/2025 Up to 16:00 Hrs. 

 

Date & Place of Pre Bid 
Meeting 

 NIL  

Last Date & Time for 
Receipt of Bids 

20/02/2025 Up to 16:00 Hrs. 

Bid Validity Period 120 Days 

Condition  Tender Fee & EMD to be remitted through 
online transfer in Bank of Baroda account no. 
10080100022427 - Deendayal Port Authority - 
(IFSC code BARB0GANKUT).    Scanned copy of 
RTGS no. and date of transfer may be uploaded 
on (n) procure website.  This submission shall 
mean that EMD and tender fee are  received.   
Accordingly, offer of those shall be opened 
whose EMD & tender fee is received 
electronically.  
 
In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any agencies. 
organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of 
activity related to the subject tender shall 
become eligible for exemption from payment of 
Tender fee / EMD. Such bidder shall upload the 
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scanned copy of valid certificate as well as Bid 
Scuring Declaration Form. 

Remarks Submission of EMD, Tender Fee and other 
Documents during office hours within 07 days 
from the date of opening of tender by R.P.A.D 
/Speed post or in person in the chamber of Dy. 
Chief Engineer (PL), Pipeline Division, Ground 
floor A.O. Building,  Gandhidham-370201, Kutch 
District, Gujarat State , INDIA, Telephone : 
(O)02836-220013. 

Bid Opening Date Technical Bid will be opened on 20/02/2025 
@ 16:05  Hrs. Date of opening of price bid shall 
be notified after scrutiny & evaluation of 
Technical Bid. 

Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling qualifying criteria 
as indicated above. 

b. Tender fee & EMD by digital transfer only. 

c. As indicated in clause 4 of section 1 – Instructions to 
bidders. 

d. Integrity Pact Agreement as per tender. 

Officer- Inviting Bids: Dy. Chief Engineer (PL), DEENDAYAL PORT 
AUTHORITY. 

Bid Opening Authority : Dy. Chief Engineer (PL), DEENDAYAL PORT 
AUTHORITY. 

Address: Dy. Chief Engineer (PL), DEENDAYAL PORT 
AUTHORITY. A.O. Building, Annexe, Gandhidham-
370201, Kutch District, Gujarat State , INDIA, 

Contract Details : Telephone : (O) 02836-220013 

 
                                        

DY. CHIEF ENGINEER (PL) 
       DEENDAYAL PORT AUTHORITY 
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Note :  
 
In case bidders need any clarifications or if training is required to 
participate in online tenders, they can contact (n)Procure Support team at 
following address: - 
 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
 
Contact Details : 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net  
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION -1 
 

INSTRUCTIONS 
TO 

BIDDERS 
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GENERAL 

1. Scope of Bid 

1.1 The Dy. Chief Engineer (PL), Pipeline Division, DEENDAYAL PORT 
AUTHORITY, invites bids by E-Tendering for the construction of works of 
“ANNUAL MAINTENANCE CONTRACT FOR WATER SUPPLY LINE AND 
MISC. CIVIL WORKS FOR OVERHEAD & UNDERGROUND WATER TANK 
INSIDE & OUTSIDE CARGO JETTY AT KANDLA FOR A PERIOD OF TWO 
YEARS.” detailed in the table given in NIT. The bidders may submit on-line 
bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the 
intended completion date specified in the contract data. 

2. Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have 
sufficient funds in Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 
criteria as defined in clause no .4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification 
Information, a statement that the Bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any 
other entity that has prepared the design, specifications, and other 
documents for the Project Manager for the Contract. A firm that has been 
engaged by the Employer to provide consulting services for the preparation 
or supervision of the works, and any of its affiliates, shall not be eligible to 
bid. 

3.3 Government-owned enterprises may only participate if they are legally and 
financially autonomous, operate under commercial law and are not a 
dependent agency of the Employer subject to fulfilment of Minimum 
Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 

4.1      

a. Experience of similar works executed during the last seven years, and details 
like monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from client 
for satisfactory completion of works. 

c. Deleted. 

d. Equipment requirement/ schedule  

e. Managerial/Manpower requirement 

f. Project Planning and Quality Control procedure to be adopted. 
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g. Information regarding projects in hand, current litigation, orders regarding 
exclusion, expulsion or black listing, if any. 

h. Trained & Certified workmen proposed to be employed at the work site of the 
project. The Contractor must undertake to employ of certified worker to the 
extent of 20% of total strength. Valid certificates by a recognized University, 
technical Board, or Ministry of Government of India would only be taken 
cognizance of.  

 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, 
All bidders shall include the following information and documents with 
their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business, 
written power of attorney of the signatory of the Bid to commit 
the Bidder. 

b. Total monetary value of construction work performed for each of 
the last five years. 

c. Experience in works of a similar nature and size for each of the 
last five years, and details of works underway or contractually 
committed, and Employers who may be contacted for further 
information on those contracts. 

d. Major items of construction equipment proposed to carry out the 
contract. 

e. Qualifications and experience of key site management and 
technical personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and 
loss statements and auditor's reports for the past five years. 

g. Evidence of adequacy of working capital for this contract (access 
to line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last 
five years, in which the Bidder is involved, the parties concerned, 
and disputed amount.  

j. Proposal for subcontracting components of the works amounting 
to more than 10 percent of the Bid Price (for each qualification 
should attached)  ; and 

k. The proposed methodology and program of construction, backed 
with equipment planning and deployment, duly supported with 
broad calculations and quality control procedures proposed to be 
adopted justifying their capability of execution and completion of 
the work as per technical specifications within the stipulated 
period of completion as per milestones (for all contracts over Rs 
10M). 

l. PAN, Registration with GST, Provident Fund Authorities.  
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m. EMD in approved form as prescribed under Clause No. 16. 

4.3 To qualify for award of the contract, bidders are advised to note the 
minimum qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 
31st March of the previous financial year should be at least ₹. 42.64 Lakhs. 
(The financial turnover document must be certified by a Chartered 
Accountant (CA) with the CA's stamp, signature, and UDIN/membership 
number. Additionally, all necessary documents for the verification of 
turnover must be provided. Failure to comply with these requirements bid 
will be treated as non-responsive). 

ii. Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications 
are invited should be either of the following. 

a. Three similar completed works each costing not less than the ₹. 56.85 
Lakhs.                                                              

or 

b. Two similar completed works each costing not less than the ₹. 71.06 
Lakhs. 

                                                         or 

c.  One similar completed works each costing not less than the ₹. 113.70 
Lakhs. 

iii. Similar Works” means contractor shall have the experience of pipeline 
works.  

 

Similar work carried out for private client, TDS invariably be submitted to make 
the bid responsive 

If the similar work is executed as sub-    contractor, the contract experience 
shall be considered for pre-qualification only, if same is carried out in Govt. / 
Semi Govt. / Autonomous Body working under GoI / Public Sector 
Undertakings subject to submission of sub-contract permission issued by the 
respective authority prior to execution of the work. Further, if sub contract is 
not authenticated, the respective party shall be considered non-responsive. 
Decision taken by DPA shall be final.  

      It is mandatory to upload the sub-contract permission letter obtained from 
the respective authority. Also the completion Certificate / Form 3A 
authenticated by concern respective authority shall be uploaded along-with TDS 
certificate deducted from that particular work issued by the competent 
authority shall be submitted along-with bid submission. 

 

iv. In addition to above, the criteria regarding satisfactory performance of 
the work, Personnel, establishment, plant, equipment, etc. may be 
incorporated according to the requirement of the project. 

Note: Figures to be computed and indicated in the individual projects. 

 

4.4 To qualify for a package of contracts made up of this and other contracts 
for which bids are invited in the NIT, the bidder must demonstrate having 
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experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. 

4.5 Sub- contractors' experience and resources shall not be taken into account 
in determining the bidder's compliance with the qualifying criteria except to 
the extent stated in 4.4 above. 

    

4.6 Bidders who meet the minimum qualification criteria will be qualified only 
if their available bid capacity is more than the total bid value.  The available 
bid capacity will be calculated as under: 

 
Assessed Available Bid capacity = A X N X 2 – B, Where 

“N” = Number of years prescribed for completion of the subject contract.  

           “A” = Maximum value of works executed in any one year during last seven  
         years (at current price level) 

           “B” = Value at current price level of existing commitments and on going  
         works to be completed in the next ‘N’ years. 

Note: For bring the value of works to current level, following multiplying 
factors shall be applicable with reference to escalation based on WPI.  
 

Financial 
Year 

2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 
Multiplication 

factor 
1.00 0.99 1.09 1.23 1.24 1.26 1.32 

 
 

The Bidder shall furnish statements showing the value of existing 
commitments and ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned 
by the Nodal Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject 
to be disqualified if they have: 

- Made misleading or false representations in the forms, statements 
and attachments submitted in proof of the qualification 
requirements: and/or 

- Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history or financial failures etc. 

4.8 The accompaniments to the tender documents as described under Clause 
4.2 shall be Scanned and submitted On-Line along with Tender documents. 
However, the originals/ attested hard copies shall have to be forwarded 
subsequently so as to reach the office of Dy. Chief Engineer (PL) within 7 
days of opening of the tenders. 

 The envelopes shall be addressed to:  
  

The Dy. Chief Engineer (PL),  
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Pipeline Division 
Ground Floor, A.O. Building, Annexe 
DEENDAYAL PORT AUTHORITY 
Gandhidham-370201, 
Kutch District Gujarat-State, INDIA 
And submitted online on https:/kpt.nprocure.com  
bear the following identification: 
 

Accompaniments for “Annual Maintenance Contract for water supply line and 
misc. civil works for Overhead & underground water tank inside & outside cargo 
jetty at Kandla for a period of two years.” 

 
 Bid reference No 
 Name and address of the bidder. 
__________________________ 
___________________________ 
___________________________ 
 

5.     One Bid per Bidder 

5.1.  Each bidder shall submit only one bid. A bidder who submits more than one 
Bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause the entire proposal with the Bidder's 
participation to be disqualified. 

5.2   Deleted. 

 
6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and 
liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and 
examines the site of works and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the works. The costs of visiting the site shall be at the 
Bidders' own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the below 
and addenda issued in accordance with clause-10:                          

 

Invitation for Bids (NIT) 

SECTION 1 Instruction to Bidders     
SECTION 2 Forms of Bid, Qualification Information and letter of    
                      Acceptance  
SECTION 3 Conditions of Contract  
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SECTION 4 Contract Data      
SECTION 5 Specifications and Special Conditions   
SECTION 6 Forms of Securities 
SECTION 7 Drawing 
SECTION 8 Schedule-B 
    

8.2.  The bidding documents shall be downloaded online only; no hard copy of 
bidding documents will be issued. The documents should be completely 
filled and submitted through on line Tendering process and one copy duly 
sealed and signed shall be submitted within 7 days of the date of opening of 
the technical bid. 

  
8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document. Failure to comply 
with the requirements of the bid document shall be at the bidder's own risk. 
Pursuant to clause 26 hereof, bids which are not substantially responsive to 
the requirements of the bid documents shall be rejected.  

 
9.  Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the employer in writing or by electronic form and be confirmed 
by hard copy at the Employer’s address indicated in the invitation to bid. 
The employer will respond to any request for clarification which he received 
earlier than days (Suggested 7 days) prior to the deadline for submission of 
bids. The clarifications shall be uploaded on Website of 
https://tender.nprocure.com. and https://www.deendayalport.gov.in   

 
9.2    Pre – bid meeting    
 
9.2.1 The bidder or his official representative is invited to attend a pre-bid 

meeting which will take place at Old Board Room, Administrative office, 
Gandhidham on __------------____ @ ___----___ hrs. 

 
9.2.2 The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 
 
9.2.3 The bidder is requested to submit any questions in writing or by cable to 

reach the Employer not later than one week before the meeting. 
 
9.2.4. Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents 
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting. 

 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 
 
10.    Amendment of Bidding Documents 
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10.1  Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addends. 

 
 
10.2   Any addendum thus issued shall be part of the bidding documents and shall 

be communicated by uploading online on https://tender.nprocure.com. & 
https://www.deendayalport.gov.in/ Or in writing or by cable to all the 
purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bid, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with sub-clause 20.2 
below. 

 
C. PREPRATIION OF BID: 

 
11.  Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 
 
12.  Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
 
A) Technical Bid: 
(i)   Bid Security  
(ii) Qualification Information Form and Document (Pursuant to clause 4 

hereof) and any other materials required to be furnished and submitted by 
the bidder in accordance with these instructions.  The documents listed 
under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without 
exception. 
 

B) Financial Bid (Schedule-B): 
 (i) Bill of Quantity dully filled and digitally signed by the Bidder. 
 

13. Bid Prices 
 
13.1 The contract shall be for the whole works as described in sub clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 
 
13.2 The bidder to quote bid price in percentage above / below/ at par of the 

Estimated Cost put to tender as mentioned in Schedule-B.  
 

13.3 All duties, taxes and other levies payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and 
total Bid Price submitted by the bidder.  
 

13.4 The rates to be quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject adjustment on any account. 
 

13.5 The rates and prices quoted by the bidder are subject to adjustment during 
the performance of the contract. In accordance with the provisions of clause 
47 of the conditions of contract. 
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14.   Currencies of Bid and Payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. 
 

15.      Bid Validity 
15.1 Bids shall remain valid for a period 120 days from the last date of 

submission of Bid. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for 
a specified additional period. The request and the bidders’ responses shall 
be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be 
permitted to modify his bid and also shall submit an extension for EMD, if it 
is in the form of Bank Guarantee. 

 
 

16. Alternative Proposals by Bidders 
a.    Conditional offer or Alternative offers will not be considered 

further in the process of tender evaluation. 
 

17. Bid Security (Earnest Money Deposit-EMD) 
 

a. Earnest money Deposit (EMD) shall be Rs. 1,42,121.00 to be submitted 
through online. EMD in any other form shall not be accepted. Micro and 
Small Enterprises shall be exempted from submission of EMD as indicated 
in the NIT conditions. 

 
b. The EMD up to Rs. 5 lakhs be payable by Digital transfer.  EMD beyond Rs.5 

lakhs be payable in the form of Bank Guarantee for the entire amount from 
any Nationalized / Scheduled Bank (Except Co – Operative Banks) from any 
branch in India preferably from the local branch where the port is 
situated. Bank Guarantee submitted as Earnest Money shall be valid for 28 
days beyond the validity of the bid. Bank Guarantee shall be verified in 
dependently by the Port with the bank before finalization of technical offer. 
In the event of lack of confirmation of issue of the Bank Guarantee by the 
Bank, the bid shall stands disqualified. 
 

C. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately 
after ranking of price bids. Earnest Money of L2 be refunded immediately 
after entering in to agreement with L1 and acceptance of Performance 
Guarantee from L1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders.  
 
E. The Bid Security of the successful bidder will be discharged after he has 

signed the Agreement and furnished the required Performance Security. 
   
F.     The Bid Security may be forfeited, if 

1. The bidder withdraws the Bid after Bid opening during the period of Bid 
Validity; 
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2. The Bidder does not accept the correction of the Bid Price pursuant to 
clause 27.  

3. The successful Bidder fails within the specified time limit to  
a. sign the Agreement or 
b. furnish the required Performance Security. 

 
G. In case of Micro and Small Enterprise (MSMEs) holding valid 

certificate issued by any agencies/ organization under the Ministry 
of Micro, Small and Medium Enterprise indicating the list of activity 
related to the subject tender ONLY shall become eligible for 
exemption from payment of tender fee/ EMD. Such bidder shall 
upload in Preliminary proposal a scanned copy of valid certificate, 
as well as duly filled in and signed ‘Bid Securing Declaration’ as per 
format provided in the tender document (Annexure II), failing 
which the bid shall be considered non-responsive. 
Such bidders shall upload the scanned copy of valid certificate in 
Preliminary bid. List of activity related to the subject tender as per 
National Industrial Classification-2008 for exemption of tender fee 
and EMD are listed below”. 

 
NIC codes regarding similar work is mentioned below: 
 
 

NIC Code  Activities 

Section C Manufacturing 

Division 33, Group 331, Class 
3311 

Repair of fabricated metal products, machinery 
and equipment. 
 
Repair of fabricated metal products 
 

Sub-Class 33112 Repair and maintenance of pipes and pipelines 

 
 
18. EMD shall be refunded suo-motto without any application from the bidders.  
 
19. Format and Signing of Bid 

 
20.1 The Bid shall be typed or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of the Bidder. All pages 
of the bid where entries or amendments have been made shall be initiated 
by the person or persons signing the bid. 

 
20.2  The Bid shall contain no alterations or additions, except those to comply 

with instructions issued by the Employer, or as necessary to correct errors 
made by the bidder in which case such corrections shall be signed by the 
person or persons signing the bid. 

 
D Submission of bids 

21 Sealing and marking of bids 
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21.1 The bidder shall put Bid security document as per clause No.17, hereof in 
one envelope and properly seal and mark as “Bid Security”. The bidder 
shall put documents mentioned in clause No.12.1.A (ii) in separate envelope 
and properly seal and mark as “Technical Bid”. Then put both these 
envelopes into separate envelope, properly seal and mark as “Tender 
Document for the Work of “Annual Maintenance Contract for water 
supply line and misc. civil works for Overhead & underground water 
tank inside & outside cargo jetty at Kandla for a period of two years.”. 

 
The bidder shall submit “Financial Bid” as per Clause No. 12.1. (B) Financial 
Bid is to be submitted online only and no hard copy of the financial bid 
should be submitted. 
  
 

21.2 The envelopes shall …. 

(a) be addressed to Nodal Officer/Employer at the following address. 
_______________________________________________________ 
_______________________________________________________ 
 

  (insert address of office for bid submission), and 
 
 
 

(b) bear the following identification: 
            Bid for ………………………………………… (name of contract) 

            Bid reference no……………………………. (Insert number) 

            DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

                  Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked 
tender No_________) in the office of ________________________ upto ________ 
p.m. on due date and open at ___________ on the same date in presence of 
such of the tenderers who may wish to be present. 
 

21.3  addition to the identification required in Sub-Clause 19.2, the inner envelopes 
shall indicate the name and address of the bidder of the bidder to enable the 
bid to be returned unopened in case it is declared late, pursuant to Clause 21, 
or the bid is declared non responsive. If the outer envelopes are not sealed 
and marked as above, the Employer will assume no responsibility for the 
misplacement or premature opening of the Technical bid and financial bid. 

 

22     Deadline for submission of the Bids  

22.1   Bids must be received by the Employer in On-Line System at website 
https://tender.nprocure.com  not later 1600 hrs. on 20/02/2025 in the 
event of the specified date for the submission of bids being declared a 
holiday by the Employer. The bids will be received upto the appointed time 
on the next working day. 

 

22.2  The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
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obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 

22.3  The bidder shall give an undertaking that no change has been made in the 
hard copy of tender documents he has downloaded from the web site. 
Discrepancy, if any is noticed at any stage between the Port’s tender 
document and the hard copy submitted by the bidder conditions mentioned 
in online tender unloaded by Port shall prevail beside the bidder shall be 
liable for legal action for the lapses. 

 

23  Late Bids 

 

23.1  Any bid received by the Employer after the deadline prescribed in Clause 20 
will be considered as non-responsive. 

 

24.   Modification and Withdrawal of Bids 

24.1 Bidders may modify or withdraw their bids before the deadline prescribed 
in Clause 20. 

24.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, 
marked, and delivered in accordance with Clauses 18 & 19, with the outer 
and inner envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate. 

24.3 No bid may be modified after the deadline for submission of bids. 

24.4 Withdrawal or modification of a Bid between the deadline for submission of 
bids and the expiration of the original period of bid validity in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture 
of the Bid security pursuant to Clause 17. 

24.5 Bidders may only offer discounts to, or otherwise modify the prices of their 
bids by submitting bid modifications in accordance with this clause or 
included in the original bid submission.  

 

E. BID OPENING AND EVALUATION 

25. Bid opening 

25.1  On the due date and appointed time as specified in clause 20, the Employer 
will first open Technical bids of all bids received (except those received late) 
including modifications made pursuant to clause 22 in presence of the 
bidders or their representative who choose to attend. In the event of the 
specified date for Bid opening being declared a holiday by the Employer, the 
bids will be opened at the appointed time and location on the next working 
day. 

 
25.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 

for which an acceptable notice of withdrawal has been submitted pursuant 
to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of  
bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening.  
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25.3 If all Bidders have submitted unconditional Bids together with requisite 
bid security, then all bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and/or if the same does not 
contain Bid security in the manner prescribed in the Bid documents, then that 
Bid will be rejected and the Bidder informed accordingly. The sealed financial 
bid containing priced BOQ will be returned to him without opening. All valid 
financial bids whose technical bids have been determined to be substantially 
responsive in accordance with Clause 26 hereof, shall be opened on the 
specified date from declaring the results of the Technical Bid, in presence of 
the bidders or their representatives who choose to attend. The Bidder’s name, 
the Bid prices, the total amount of each Bid and of any alternative Bid (if 
alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer at the 
opening. Any bid price, discount, or alternative Bid price which is not read out 
and recorded at Bid opening, will not be taken into account in Bid evaluation.  
 

25.4 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present and the minutes shall form part of the 
contract.  

 
26  Process to be confidential. 

 Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has 
been announced. 

 
27.  Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response shall 
be writing or by cable, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted except as required to conform the 
correction of arithmetic errors discovered by the Employer in the evaluation 
of the Bids in accordance with Clause 29. 

Subject to above Para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract 
is awarded. If the Bidder wishes to bring additional information to the 
notice of the Employer, he should do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his 
bid. 

28. Examination of Bids and Determination of Responsiveness 

28.1 Prior to detailed evaluation of Bids, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has been 
properly signed by an authorized signatory (accredited representative) holding 
power of Attorney in his favor. The Power of Attorney shall inter alia include a 
provision to bind the Bidder to settlement of disputes clause; (c) is 
accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 
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28.2 A substantially responsive Technical and Financial Bid is one which 
conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which effects in any substantial way the scope, quality or 
performance of the Works; (b) which limits in any substantial way, the 
Employer’s rights or the Bidder’s obligations under the contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders 
presenting responsive Bids. 

 

28.3 If a Technical Bid is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-confirming deviation or reservation. 

 
29   Correction of Errors 
29.1  Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows. 
(a) Where there is a discrepancy between the rates in figures and in words, 
the rate in words will govern;  
 
(b) Where there is discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern. 
 

29.2  The amount stated in the Bid will be adjusted by the Employer in 
accordance with the above procedure for the correction of errors and, 
with the concurrence of the Bidder, shall be considered as binding upon 
the bidder. If the Bidder does not accept the corrected amount the Bid 
will be rejected, and the Bid security may be forfeited in accordance with 
sub-Clause.16. F. (b). 

 
 
30     NIL. 

 
31    Evaluation and Comparison of Bids 

 
31.1 The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. 
   

31.2 In evaluating the Bids, the Employer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

 
(a) Making any correction for errors pursuant to Clause 27; 
 
(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause 22.5 
 

31.3 The estimated effect of the price adjustment conditions under Clause 47 of 
the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

31.4 IF he Bid of the successful Bidder is seriously unbalanced in relation to the 
Nodal Officer or his nominee’s estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to 
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demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

32      NIL. 
 

F.   AWARD OF CONTRACT 
     
33 Award Criteria 

 
33.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3 
and (b) qualified in accordance with the provisions of Clause 4. The second 
bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid 
submitted by the (L 1) bidder in case such bidder withdraws or is not 
selected for any reason. 

 
34 Employer’s Right to accept any Bid and to reject any or all. 

 
Notwithstanding clause 31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability 
to the affected bidder or bidders of the grounds for Employer’s action.   
 

35 Notification of Award and Signing of Agreement. 
 

35.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the “letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract Price”). 

 
35.2 The notification of award will constitute the formation of the Contract 

subject to the furnishing of a performance security in accordance with the 
provisions of Clause 34. 

   
35.3 The Agreement will incorporate all correspondence between the Employer 

and the successful bidder. It will be signed by the employer and sent to the 
successful Bidder within (28 days of award of work for global tender and 
Within 14 days for domestic tender) following the notification of award 
along with the Letter of Acceptance. Within (28 days for global tender and 
within 21 days for domestic tender) of receipt, the successful Bidder will 
furnish the performance security and sign the Agreement with the 
Employer. 

 

35.4 Upon the furnishing by the successful Bidder of the Performance Security, 
the Employer will promptly notify the other Bidder that his Bid have been 
unsuccessful and release the Bid security (EMD). 

 
36 Performance Security 
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36.1 Security Deposit shall be 10% of Contract price of which 5% of contract price 
should be submitted as Bank Guarantee of Nationalized/ scheduled bank 
(except Co-operative) Banks having its branch at Gandhidham/ Digital 
transfer/FDR within 21 days of receipt of Letter of Acceptance and balance 
5% recovered as Retention Money from Running Bills. Recovery of 5% of 
Retention Money to commence from the first bill onwards @ 5% of bill value 
from each bill. Retention Money will be refunded within 14 days from the 
date of payment of final bill. Balance SD to be refunded after passing of final 
bill, NOC from Geology Department and payment of welfare cess of Final 
bill.  

36.2 Failure of the successful Bidder to comply with the requirements of Sub-
Clause 36.1 shall constitute sufficient grounds for cancellation of the award 
of work and forfeiture of the Bid security. 

  
 “The documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @ 1% of work done or as amended by Statutory Authority from 
time to time, paid on final bill shall be submitted before releasing the 
Performance Guarantee.” 

 
37 Advance Payment 
 
37.1 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. 

38 Conciliator 
 

The employer proposes that CIDC – SIAC Arbitration Centre be appointed as 
Conciliator under the contract as provided in sub-clause 24.4 of condition 
of contract.  If the bidder disagrees with this proposal, the bidder should so 
state in bid. 

 
39 Corrupt or Fraudulent Practices 
 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this 

contract, observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer: 

 
(a)    defines, for the purpose of these provisions, the terms set forth below 

as follows: 
 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting 

of anything of value to influence the action of a public official in the 
procurement process or in contract execution; and  

 
(ii)   “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Employer 
of the benefits of free and open competition. 
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(b)    Will reject a proposal for award of work, if he determines that the 
bidder recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question. 

 
(c)    Will declare a Bidder ineligible, either indefinitely for a stated period of 

time, to be awarded a contract/contracts, if he at any time determines 
that the Bidder has engaged in corrupt or fraudulent practices in 
competing for or in executing, the contract. 

37.2   Furthermore, Bidders shall be aware of the provision stated in sub-clause 
59.2 of the conditions of Contract. 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
  

TABLE OF FORMS  
 

 
1. FORM OF BID  

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS  

4. LETTER OF ACCEPTANCE  

5. NOTICE TO PROCEED WITH THE WORK  

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 Date- 
Tender No.               01-PL/2025 

Name of Work:  Annual Maintenance Contract for water supply line and 
misc. civil works for Overhead & underground water tank inside & outside 
cargo jetty at Kandla for a period of two years. 
 

To  

The Dy. Chief Engineer (PL),  
Pipeline Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, A.O. Building 
Gandhidham-370201 
Kutch District Gujarat-State, INDIA 
 

We, the undersigned, declare that: 
   

(a) we have examined and have no reservations to the tender documents, 
including addenda and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents 
and in accordance with the delivery schedules specified in the schedule of 
requirements in accordance with the tender document bearing no                       
01-PL/2025. 

(c) The total price of our tender, excluding any discounts offered in item(d) 
below, is [ insert the total tender price in words and figures, indicating the 
various amounts and the respective currencies];[in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’]  

(d) The discounts offered and the methodology for their application are:  

Discounts. if our tender is accepted, the following discounts shall apply. 
[Specify in detail each discount offered and the specified item of the 
Schedule of Requirements to which it applies.] [in case of Techno-
Commercial offer it shall be mentioned that “as filled in the Price Bid "] 
Methodology of application of the discounts. The discounts shall be 
applied using the 
following method:[ Specify in detail the method that shall be used to apply 
the discounts ]. 
[ in case of Techno- Commercial offer it shall be mentioned that " as filled in 
the Price Bid "] 
 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 
15.1], from the date fixed for the tender submission deadline in accordance 
with [ITB Sub- clause20.1] , and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period or any extended 
period accordance with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose.  

 
(g)  We, including any subcontractors or contractors for any part of the 

contract,{Insert the nationality of the Tenderer, including that of all parties 
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that comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor}  

 
(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
 
(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by 
the port, under laws of India or official regulations in accordance with[ITB 
Sub-clause no.3]   

 
(j) We understand that this tender, together with your written acceptance 

thereof included in your notification of award, shall constitute a binding 
contract between us, until a formal contract agreement is prepared and 
executed in accordance with[ITB Sub-clause 33] and as per specimen from 
the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated 

tender or any other tender that you may receive.     
 
(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 
 

(m) In case of out station firms, having a branch in India for liaison purposes, 
please mention the name of the contact person and Tel. no., Fax. no., and 
mail-Id and also the complete postal address of the firm.   

 
(n) We understand that the communication made with the firm at (m), by the 

port shall be deemed to have been done with us.  
 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name 
of tenderer] 
  
Dated on____________ day of ______________, ____________ (insert date of 
signing) 
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CONTRACTOR’S BID 
 

Description of the works: Annual Maintenance Contract for water supply line and 
misc. civil works for Overhead & underground water tank inside & outside cargo 
jetty at Kandla for a period of two years.. 
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the 
conditions of Contract accompanying this bid for the contract price of 
__________________ (in figures) 
 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of ___________as the conciliator. 
 
(OR)                (Not Applicable please) 
 
We do not accept the appointment of ____________as the 
 
Conciliator and propose instead that ________be appointed as 
 
Conciliator whose daily fees and biographical data are attached.  
 
This bid and your written acceptance of it shall constitute a binding contract 
between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) 
the above contract, we will strictly observe the laws against fraud and corruption 
in force In India namely “prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security 
required by the bidding documents. We attach herewith our copy of permanent 
account number (PAN) 
  
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 
Name of Bidder  
 
Address 
 
Notes: 
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To be filled in by the bidder, together with his particulars and date of submission 
at the bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders: 
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 
 
2. Turnover of the firm 

YEAR TURN OVER 

2021-22  

2022-23  

2023-24  

Average  

 
Attachments: Financial reports for the last three years; balance sheets, profit and 
loss statement, auditors reports (in case of companies/ corporation) etc., list them 
below and attach copies. 
 
3. Similar works  

 
Particulars 

 
Year 

 
No. of works 

 
Value 

 
Total value of 
completed 
similar work as 
defined in the 
tender document 
during last 7 
years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   
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Attachments:  Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per 
definition of “similar work” employers reserve the right to verify the information; 
 
4.   Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Descriptio
n of work 

Plac
e & 
stat

e 

Contrac
t no.& 
date 

Name
& 

addres
s Port 

or 
Dept. 

Value 
of 

contrac
t 

Rs 

Stipulated 
Period of 
completio

n 

Value of 
remainin
g to be 

complete
d 

Anticipate
d date of 
completio

n 

1 2 3 4 5 6 7 8 

        

 
 
(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 

state 

Name& 
address of 

port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5.   The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below.  
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 

procured 

Nos./ 
capacity 

Age/ 
condition 

Remarks(from 
whom to be 
purchased) 

      

      

 
6.   Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 
4.3(e) of instructions to bidders and sub. clause 9.1 of the conditions of 
contract.  
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Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 

Project 
manager 
 

    

Discipline 
specialist 
etc., 

    

    
7.    Proposed sub-contracts and firms involved  

 
Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

    

 
8.   Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port/Dept. Cause of 
dispute 

amount Remarks involved 
showing present 

status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of 
tenderer) 
 
Dated on_____________________ day of __________________________[insert date of 
signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

                                                                   
                                                             _________________(date) 

 
To: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
              Sub:                 Tender no : 01-PL/2025 
 

“Annual Maintenance Contract for water supply line and misc. civil works for 
Overhead & underground water tank inside & outside cargo jetty at Kandla for 

a period of two years..” 
 
              Ref:                  Your bid dated  
                                       And [list the correspondence with the bidder]  
 

This is to notify you that your bid dated___________________ for execution of 
the ________________________(name of the contract and identification number, as 
given in the instructions to bidders) for the contract price of rupees  
___________________(amount in words and figures as corrected and modified in 
accordance with the tender document is here by accepted by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form 
detailed in tender document for an amount of Rs.______________ within {________} 
days of the receipt of this letter of acceptance valid upto 28 days from the date of 
completion obligations expiry of taking over certificate subject to removal of 
defects period i.e. upto ________ and also sign the contract agreement 
within{_________} days of the receipt of this letter of acceptance , failing which 
action as stated in the tender document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                       
                                                                        Yours faithfully,  
 
 

 Authorized signatory  

                                    DEENDAYAL PORT AUTHORITY 
 
 
 
 
 

 
 
 
 
 
 
 



P a g e  | 37 
 

 
 

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

                                                                                 ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
                 Sub: Tender no.  01-PL/2025 
 

“Annual Maintenance Contract for water supply line and misc. civil works for 

Overhead & underground water tank inside & outside cargo jetty at Kandla for 

a period of two years.” 

  

 
   Ref: Letter of acceptance no.          dated 

 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 

of general conditions of contract] and signing of the contract for execution of the 

________________ you are hereby instructed to proceed with the execution of the 

said works in accordance with the contract documents. It is hereby notified that 

the [site] is being handed over to you for execution of work in accordance with the 

contract documents. 

 
 

    Yours faithfully, 
 
                                                                                      

           
DY. CHIEF ENGINEER (PL)          

       DEENDAYAL PORT AUTHORITY 
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SPECIMEN CONTRACT AGREEMENT 
(To be executed on Rs.300/- non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the 
instructions indicated] 

THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 

 
Between 

 
(1) The Board of Deendayal Port Authority, an 

autonomous/Corporate body of the ministry of Ports 
SHIPPING of the Government of INDIA, incorporated 
under the major port AUTHORITY Act, 2021 as amended 
thereafter, under the laws of India and having its principal 
place of business at A.O Building, PO Box No-50, 
Gandhidham, Gujarat State(hereinafter called” the 
port”), and , 

(2) [insert name of the contractor ], [incorporated under] 
the laws of [country of contractor] and having its place 
of business at [insert: address of contractor] (hereafter 
called “the contractor”) 

 
WHEREAS the employer board invited tenders against 
tender no.[number] for execution of “Annual 
Maintenance Contract for water supply line and misc. 
civil works for Overhead & underground water tank 
inside & outside cargo jetty at Kandla for a period of 
two years” and has accepted a tender by the contractor 
in accordance with the supply/delivery schedules, in the 
sum of[insert contract price in words and figures, 
expressed in the contract currency (ies)] (hereafter 
called “contract price”) 
 
AND WHEREAS the contractor agreed to deposit the security deposit 
as follows for the due fulfilment of all conditions of the contract:- 
 

1. Rs. ______ paid in the form of Bank Guarantee 
No.____ dated ____ of_____ /Fixed Deposit 
Receipt/Digital Transfer towards 5% of Contract value 
as Performance Guarantee. Balance 5% to be 
recovered from running bills. 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this agreement words and expressions shall have 

the same meanings as per respectively assigned to 
them in the conditions of contract refer to. 

 
2. The following documents shall constitute the contract 

between the employer/ board and the contractor, and 
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each shall be read and construed as an integral part of 
the contract: 

 
(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule 

of requirements and technical specifications, 
drawings); 

(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda if 

any issued [numbers and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has 

exchanged with the bidder till and after award 
of contract [specific letters and dates]] 

(j) And [add here any other documents] 

AND WHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the 
provision and the execution of WORK at the CONTRACT PRICE 
as indicated in CONTRACT upon the terms and subject to the 
conditions of contract. Now this CONTRACT AGREEMENT 
witnessed and it is hereby agreed and declared as follows: 
 
All the disputed related to the subject contract shall be 
resolved through a conciliation Committee/Council 
comprising of Independent subject experts. 

 
 

3. In consideration of the payment to be made to 
CONTRACTOR for work to be executed by him. 
CONTRACTOR hereby covenants with EMPLOYER/ 
BOARD what CONTRACTOR shall and will duly 
provide, execute and complete work and things in 
CONTRACT, mentioned or described or which are to 
be implied there from or may be reasonably necessary 
for completion of work and the times and in the 
manner and subject to the terms and conditions or 
stipulations mentioned in CONTRACT. 

4. In consideration of the due provision, execution and 
completion of work by the contractor in accordance with 
the terms of the contract, the employer / board does 
hereby agree with contractor that employer /board will 
pay to contractor the respective amounts for the work 
actually done by him and approved by employer/board 
as per payment terms accepted in contract and 
payable to contractor under provision of contract at 
such manner as provided for in the contract. 
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5. in consideration of the due provision, execution and 
completion of work, contractor does hereby agree to 
pay such sums as may be due to employer/ board for 
the services rendered by employer/ board to contractor 
as set forth in contract and such other sums as may 
become payable to employer/ board towards loss, 
damage to the employer/ board’s equipment, materials 
etc. and such payments to be made at such time and in 
such manner as is provided in the contract. 

IN WITNESS where of the parties hereto have caused this 
agreement to be executed in accordance with the laws of INDIA on 
the day, month and year indicated above. 

 

For any behalf of the contractor 

Signed: [insert signature of authorized representatives of the 

contractor] In the capacity of [insert title or other 

appropriate designation] 

In the presence of [insert identification of official witness] 
 

 

 

For and behalf of the 

employer/ board Signed: 

[insert signature] 

In the capacity of [insert 

title or other appropriate 

designation] In the 

presence of [insert 

identification of official 

witness]  
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SECTION 3 
 

 
 
CONDITIONS OF CONTRACT AND 

SPECIAL CONDITIONS 
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CONDITIONS OF CONTRACT 
 
 
A. General  

 
1. Definitions  

 

1.1 Terms which are defined in the Contact Data are not also defined in 
the Conditions Contract but keep their defined meanings Capital 
initials are used to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer 
and the contractor to resolve disputes in the first instance as 
provided for in Clauses 24 and 25. The name of the Adjudicator is 
defined in the Contract Data. 

 
Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as 
certified by the Nodal Officer or his nominee in accordance with 
Sub Clause 55.1 

  
 The Contract is the contract between the Employer and the 

Contractor to execute, complete and maintain the Works. It 
consists of the documents listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information 
which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry 
out the Works has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents 
submitted by the Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance 
and thereafter as adjusted in accordance with the provisions of 
the Contract. 
 
Days are calendar days, months are calendar months. 

  
A Defect is any part of the Works not completed in accordance 
with the Contract. 

 
The Defects Liability Period is the Period named in the Contract 
Data and calculated from the Completion Date. 
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The Employer is the party who will employ the contractor to carry 
out the Works. 

 
The Nodal Officer or his nominee is the person named in the 
Contract Data (or any other Competent person appointed and 
notified to the contractor to act in replacement of the Nodal 
Officer or his nominee) who is responsible for supervising the 
Contractor, Administering the Contract, certifying payments due 
to the Contractor, issuing and valuing Variations to the contract, 
awarding extensions of time and valuing the Compensation 
Events. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the 
employer’s Letter of Acceptance. 

 
The Intended completion Date is the date on which it is intended 
that the Contractor shall complete the works. The Intended 
Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the Nodal Officer or his 
nominee by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have 
mechanical, electrical, electronic or chemical or biological 
function. 

 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about 
the surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by 
the Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when 
the Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the work in the Contract 
which includes work on the site. 
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Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his 
nominee which varies the Works. 
The Works are what the Contract requires the Contractor to 
construct, install and turn over to the Employer as defined in the 
Contract Data. 

 
The Trained Work Person are those employed/proposed to be 
employed by the Contractor at the Project Site, who have 
participated and are in possession of a valid Competency 
Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

 

2. Interpretation 
 

2.1 In interpreting these Condition of Contract, singular also means 
plural, male also means female or neuter and the other way around. 
Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The 
Nodal Officer or his nominee will provide instructions clarifying 
queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date, and 
the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works 
Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of 
Contract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming 
part of the Contract and 

(8) Bill of quantities   

3. Language and Law 
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3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the nodal officer or his 

nominee will decide contractual matters between the Employer and the 
Contractor in the role representing the Employer. 

5. Delegation 
 

5.1 The Nodal officer or his nominee may delegate any of the duties and 
responsibilities to other people except to the Conciliator after 
notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions 
are effective only when in writing. A notice shall be effective only when it 
is delivered (in terms of Indian Contract Act 1872). 

 
7. Deleted. 

 
 

8. Subcontracting 
 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or 
his nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations. 

Other Contractor  
8.2 The Contractor shall co-operate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of other contractors. The Contractor shall as referred to in the 
Contract Data, also provide facilities and services for them as described in 
the Schedule. The employer may modify the schedule of other contractors 
and shall notify the contractor of any such modification. 

 

9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Nodal Officer or 
his nominee. The Nodal Officer or his nominee will approve any proposed 
replacement of Key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal or better than those of the 
personnel listed in the Schedule. 
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9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person 
who is a member of the Contractor’s staff of his work force stating the 
reasons, the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connections with the work in the Contract. 

 
10. Employer’s and Contractor’s Risks 

 
10.1 The Employer carries the risks which this contract states are Employer’s 

risks and the   Contractor carries the risks which this Contract states are 
Contractor’s risks. 

11.    Employer's Risks  
11.1 The Employers risks are;  

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent  works are to be executed: 

(i)   War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies: 

(ii)   Rebellion, revolution, insurrection, or military or usurped power, or 
civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any 
nuclear fuel, or from any nuclear waste, from the combustion of 
nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear component 
thereof: 

(iv)   Pressure waves caused by aircraft or other aerial devices travelling 
at sonic or supersonic speeds; and  

(v)    riot, commotion or disorder, unless solely restricted to the 
employees of the Contractor or of his Subcontractors and arising 
from the conduct of the Works;  

(vi)   floods, tornadoes, earthquakes and landslides 

(vii) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided 
for in the Contract; 

(viii) loss or damage to the extent that it is due to the design of the 
Works, other than any part of the design provided by the Contractor 
or for which the Contractor is responsible; and  

(ix)  any operation of the forces of nature (in so far as it occurs on the 
Site) which an experienced contractor: 

(i) could not have reasonably foreseen, or  
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(ii) could reasonably have foreseen, but against which he 
could not reasonably have taken at least one of the 
following measures. 

A. prevent loss or damage to physical property from 
occurring by taking appropriate measures, or  

B. insure against. 

12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of 
the Contract other than the excepted risks are the responsibility of the 
Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract 
Data for the following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and  

d) Personal injury of death. 

 
13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Nodal Officer or his nominee for the Nodal Officer or 
his nominee’s approval before Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor 
should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the Contractor or, if no payment of the 
premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the 
approval of the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
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14.1 The Contractor, in preparing the Bid, shall rely on the Investigation 
Report referred to in the Contract Data, supplemented by any 
information available to the Bidder. 

15. Queries about the Contract Data 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract 
Data.       

16. Contractor to Construct the Works. 
 

16.1  The Contractor shall construct and install the Works in accordance 
with the Specification and Drawings. 

17.  The Works to Be Completed by the Intended Completion Date. 
 

17.1 The Contractor may commence execution of the Works on the Start Date 
and shall carry out the Works in accordance with the program submitted 
by the Contractor as updated with the approval of the Nodal Officer or 
his nominee, and complete them by the Intended Completion Date. 

 
18. Approval by the Nodal Officer or his nominee. 

 
18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Nodal Officer or his nominee, who is 
to approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

18.4 NIL. 

18.5 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the 
Nodal Officer or his nominee before their use. 

 

 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. The 
contractor is to notify the Nodal Officer or his nominee of such 
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discoveries and carry out the Nodal Officer or his nominee’s instructions 
for dealing with them. 

21. Possession of the Site. 
 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given 
by the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a 
Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any 
person authorised by the Nodal Officer or his nominee access to the Site 
to any place where work in connection with the Contract is being carried 
out or is intended to be carried out and to any place where materials or 
plant are being manufactured, fabricated and/or assembled for the 
works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is located. 

24. Disputes  
 

24.1 If the Contractor believes that a decision taken by the Nodal Officer 
or his nominee was either outside the authority given to the Nodal 
Officer or his nominee by the Contract or that the decision was 
wrongly taken, the decision shall be referred to the conciliator within 
28 days of the notification of the Nodal Officer or his nominee’s 
decision. 

25. Settlement of Disputes  

25.1 If a dispute of any kind whatsoever arises between the Employer and 
the Contractor in connection with, or arising out of the Contract or 
the execution of the Works, whether during the execution of the 
Works or after their completion and whether before or after 
repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Nodal 
Officer or his nominee, the matter in dispute shall, in the first place 
be referred to the Disputes Review Board [DRB] in case of contracts 
valuing more than Rs.5 crores and above, and for contracts valuing 
less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed 
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with the Works with all due diligence and the Contractor and the 
Employer shall give effect forthwith to every decision of the Nodal 
Officer or his nominee unless and until the same shall be revised, as 
hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. 

 

25.2  Decision by Conciliator 

(i)   The Conciliator shall give a decision in writing within 28 days of receipt 
of a notification of a dispute. 

(ii)   Conciliator shall be paid daily at the rate specified in the contract Data 
together with reimbursable expenses of the types specified in the 
contract data and the cost shall be divided equally between the 
Employer and the contractor, whatever decision is reached by the 
conciliator, either party may refer a decision of the conciliator within 
28 days of the conciliator’s written decision.  If neither party refers the 
disputes to arbitration within 28 days, the conciliators decision will be 
final and binding. 

 
25.3     Arbitration clause: 

Any dispute in respect of in contracts where party is dissatisfied by 
the Conciliators decision, shall be decided by arbitration as set forth 
below: 
 

(i) A dispute with Dispute review expert shall be finally settled by 
arbitration in accordance with the Indian Arbitration and Conciliation 
Act, 1996, or any statutory amendment thereof.  The arbitral tribunal 
shall consist of 3 arbitrators, one each to be appointed by the 
Employer and the Contractor, and the third to be appointed by the 
mutual consent of both the arbitrators, falling which by making a 
reference to CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such 
arbitrations to the evidence or arguments already put before the 
Nodal Officer or his nominee or the Board, as the case may ne, for the 
purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his 
nominee or any of the members of the Board, as the case may be, 
from being called as a witness and giving evidence before the 
arbitrators or any matter whatsoever relevant to the dispute. 

(iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided always 
that the obligations of the Employer, the Nodal Officer or his nominee 
and the Contractor shall not be altered by reason of the arbitration 
being conducted during the progress of the works.  Neither party 
shall be entitled to suspend the works to which the dispute relates, 
and payment to the contractor shall be continued to be made as 
provided by the contract. 
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(iv) If one of the parties fail to appoint its arbitrations in pursuance of 
sub-clause [i], within 14 days after receipt of the notice of the 
appointment of its arbitrator by the other party, then chairman of the 
nominated Institution shall appoint arbitrator within 14 days of the 
receipt of the request by the nominated institution.  A certified copy 
of the chairman’s order, making such an appointment shall be 
furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the 
arbitration proceeding and that of all documents and 
communications between the parties shall be ‘English’  

(vi) The decision of the majority of arbitrators shall be final and binding 
upon both parties. The expenses of the arbitrators as determined by 
the arbitrators shall be shared equality by the Employer and the 
Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior 
to, during and after the arbitration proceedings shall be borne by 
each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons 
for the award. 

(viii) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer 
shall not be withheld, unless they are subject matter of the 
arbitration proceedings. 

26. Replacement of Conciliator  

26.1  Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in 
accordance with the provisions of the Contract; a new Conciliator will 
be jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 
days the Conciliator shall be appointed by the Appointing Authorities 
designated in the Contract Data at the request of either party within 
14 days of receipt of such request. 

 
B. TIME CONTROL 

 
27. Program 

 
27.1 Within the time stated in the contract data the contractor shall submit to 

the Nodal officer or his nominee for approval a program showing the 
general methods arrangements, order, and timing for all the activities in 
the works along with monthly cash flow forecast. 
 

27.2 An updates of the program shall be a program showing the actual 
progress achieved on each activity and the effect of the timing of the 
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progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for 

approval an updated program at intervals no longer than the period 
stated in the contract data. If the contractor does not submit an updates 
program within this period, the Nodal Officer or his nominee may 
withhold the amount stated in the contract data from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue program has been submitted.  

 
27.4 The nodal officer or his nominee’s approval of the program shall not 

alter the contractor’s obligations. The contractor may revise the program 
and submit it to the nodal officer or his nominee again at any time. A 
revise program is to show the effect of variations and compensation 
events. 

 
28. Extension of the intended completion date.  

 
28.1 The nodal officer or his nominee shall extend the intended completion 

date if a compensation event occurs or a variation is issued which makes 
it impossible for completion to be achieved by the intended completion 
date without the contractor taking steps to accelerate the remaining 
work and which would cause the contractor to incur additional cost. 
 

28.2 The nodal officer or his nominee shall decide whether and by how much 
to extend the intended completion Date within 21 days of the contractor 
asking the Nodal Officer or his nominee for a decision upon the effect of 
a compensation event or variation and submitting full supporting 
information. If the contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new intended completion 
date. 

 
      
 

29. The Early Warning Provisions shall be as per clause 32. 
 

30.  Delays Ordered by the Nodal Officer or his nominee  
 

 30.1   The Nodal Officer or his nominee may instruct the contractor to delay 
the start or Progress of any activity within the works.  

           
31.  Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require 

the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work 
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and to deal with matters raised in accordance with the early warning 
procedure. 
 

31.2 The Nodal Officer or his nominee shall record the business of 
management meetings and is to provide copies of his record to those 
attending the meeting and to the employer. The responsibility of the 
parties for actions to be taken is to be decided by the Nodal Officer or 
his nominee either at the management meeting or after the management 
meeting and stated in writing to all attended the meeting.  

 
32. Early warning 

 
32.1  The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or 
delay the execution of works. The Nodal Officer or his nominee may 
require the contractor to provide an estimate of the expected effect of 
the event or circumstances on the contract price and completion Date. 
The estimate is to be provided by the contractor as soon as reasonably 
possible. 
 

32.2  The contractor shall co-operate with the Nodal Officer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Nodal Officer or his 
nominee. 
 

C. QUALITY CONTROL 
 

33. Identity Defects 
 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and 
notify the Contractor of any Defects that are found. Such checking shall 
not affect the Contractor’s responsibilities. The Nodal Officer or his 
nominee may instruct the Contractor to search for a Defect and to 
uncover and test any work that the Nodal Officer or his nominee 
considers may have a Defect. 

 
34. Tests 
  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out 

a test not specified in the specification to check whether any work has a 
Defect and the test shows that it does the Contractor shall pay for the 
test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

 
35. Correction of Defects 
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35.1  The Nodal Officer or his nominee shall give notice to the Contractor of 
any Defects before the end of the Defects Liability Period, which begins 
at Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

 
35.2  Every time notice of a Defect is given the Contractor shall correct the 

notified Defect within the length of time specified by the Nodal Officer 
or his nominee’s notice. 

 
36. Uncorrected Defects 

 
36.1    If the Contractor has not corrected a Defect within the time specified in 

the Nodal   Officer or his nominee’s notice the Nodal Officer or his 
nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
D. COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, 
installation, testing and commissioning work to be done by the 
Contractor. 
 

37.2 The bill of quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the 
Bill of Quantities for each item.  
 

38. Changes in the Quantities 
 

38.1  If the final quantity of the work done differs from the quantity in the Bill 
of Quantities for the particular item by more than + 25 percent provided 
the change exceeds + 10% of initial Contract Price, the Nodal Officer or 
his nominee shall adjust the rate (S), to allow for the change. 

 
38.2   The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 
15 percent except with prior approval of the Employer. 

 
38.3   If requested by the Nodal Officer or his nominee where the quoted rate 

(s) of any item(s) is abnormally high, the Contractor shall provide the 
Nodal Officer or his nominee with a detailed cost breakdown of such 
rate in the Bill of Quantities. 

 
39. Variations. 

39.1   All Variations shall be included in updated programs produced by the 
Contractor. 

 
40. Payment for Variations. 
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40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. With 14days of the date of 
instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) 
by the contractor to the Employer of his intention to claim the extra 
payment or a varied rate or price, or (b) by the Employer to the 
contractor of his intention to vary rate or price. 
 

40.2    For items not existing in the Bill of Quantities or substitution to items in 
the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below: 
i)   Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)   Rates and prices in the schedule of rates applicable to the contract 

plus ruling percentage. 
iii)  Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractors. 
 

40.3   For items in the Bill of quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of 
the quantity in the Bill of Quantity plus the permissible variation 
should be: 

 
i)   Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage, 
iii)   Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of contractor. 
 

40.4   If there is delay in the Employer and the contractor coming to an 
agreement on the rate of an extra item, rates as proposed by the 
employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

 
40.5     If the Nodal officer or his nominee decides that the urgency of varying 

the work prevent a quotation being given and considers not delaying 
the work, no quotation shall be given and the variation shall be treated 
as a Compensation Event. 

 
41. Cash flow forecasts.  

 
41.1 When the program is updated, the contractor is to provide the Nodal 

Officer or his nominee with an updated cash flow forecast. 
 

42.  Payment Certificates. 
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42.1 The contractors shall submit to the Nodal Officer or his nominee 
monthly statements of the estimated value of the work completed less 
the cumulative amount certified previously. 
 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amount 
and under conditions set forth in sub clause 51(3) of the Contract Data 
(Secure Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or 

his nominee. 
 

42.4 The value of work executed shall comprise the value of quantities of the 
items in the Bill of quantities completed. 

 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 
42.6 The Nodal Officer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

 
 
 

43. Payments. 
 

43.1 Bills shall be prepared and submitted by the Contractor, joint 
measurements shall be taken continuously and need to be connected 
with billing stage. System of 4 copies of measurements, one each for 
Contractor, Employer and Nodal Officer or his nominee, and signed by 
both Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. 

Balance amount of the verified bill should be paid within 28 days of the 
submission of the bill. 

 
43.3 For delay in payment beyond the periods specified in 43.2 above, 

interest at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on 
due date of payment) should be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects 

liability certificate. Client’s Nodal Officer or his nominee shall check the 
bill within 60 days after its receipt and return the bill to Contractor for 
corrections, if any 50% of undisputed amount shall be paid to the 
contractor at the stage of returning the bill. 
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43.5 The Contractor should re-submit the bill, with corrections within 30 days 
of its return by the Nodal Officer or his nominee. The re-submitted bill 
shall be checked and paid within 60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due 

date of payment) shall be paid if the bills is not paid within the time 
limit specified above. 

 
43.7 If an amount certified is increased in later certificates as a result of an 

award by the Conciliator or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute 

 
43.8 Items of the Works for which no rate or price has been entered in will 

not be paid for by the employer and shall be deemed covered by other 
rates and prices in the Contract. 

 
43.9 Computerized Measurement Book 

Engineer or his nominee shall, except as otherwise provided, ascertain 
and determine by measurement, the value of work done in accordance 
with the contract. 
All measurement of all items having financial value shall be entered by 
the Contractor and compiled in the shape of the Computerized 
Measurement Book having pages of A-4 size as per the format of the 
department so that a complete record is obtained of all the items of 
works performed under the Contract. 
All such measurements and levels recorded by the Contractor or his 
authorized representative from time to time, during the progress of the 
work, shall be got checked by the Contractor from the Engineer or his 
authorized representative as per interval or program fixed in 
consultation with Engineer or his authorized representative. After the 
necessary corrections made by the Engineer or his nominee, the 
measurement sheets shall be returned to the Contractor for 
incorporating the corrections and for resubmission to the Engineer for 
the dated signatures by the Engineer or his nominee and the Contractor 
or their representatives in token of their acceptance. 
on to the Engineer for the dated signatures by the Engineer or his 
nominee and the Contractor or their representatives in token of their 
acceptance. 
Whenever bill is due for payment, the Contractor would initially submit 
draft computerized measurement sheets and these measurements would 
be got checked/test checked from the Engineer- and/or his authorized 
representative. The Contractor will, thereafter, incorporate such changes 
as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a 
computerized measurement book, duly bound, and with its pages 
machine numbered. The Engineer and/or his authorized representative 
would thereafter check this MB, and record the necessary certificates for 
their checks/test checks. 
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ed representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the Contractor, 
duly bound, with its pages machine numbered, should be 100% correct, 
and no cutting or over-writing in the measurements would thereafter be 
allowed. If at all any error is noticed, the Contractor shall have to submit 
a fresh computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department. 
Thereafter, the MB shall be taken in the Divisional Office records, and 
allotted a number as per the Register of Computerized MBs. This should 
be done before the corresponding bill is submitted to the Division Office 
for payment. The Contractor shall submit two spare copies of such 
computerized MB‘s for the purpose of reference and record by the 
various officers of the department. 
per the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Division Office for payment. The 
Contractor shall submit two spare copies of such computerized MB‘s for 
the purpose of reference and record by the various officers of the 
department. 
The Contractor shall also submit to the department separately his 
computerized Abstract of Cost and the bill based on these 
measurements, duly bound, and its pages machine numbered along with 
two spare copies of the bill. Thereafter, this bill will be processed by the 
Division Office and allotted a number as per the computerized record in 
the same way as done for the measurement book meant for 
measurements. 
 Thereafter, this bill will be processed by the Division Office and allotted 
a number as per the computerized record in the same way as done for 
the measurement book meant for measurements. 

The Contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for measurements 
and recording levels. 

 
44. Compensation Events 

 
44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site.      
Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 
which affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of works 
on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover 
to carry out additional tests upon work which is then found to have no 
Defects. 
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(e) The Nodal Officer or his nominee unreasonably does not approve for 
a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of letter of Acceptance 
from the information issued to Bidders (including the Site Investigation 
Reports), from information available publicly and form a visual 
inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing 
with an unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does 
not work within the dates and other constraints stated in the Contract 
that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned 
in the contract. 

Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the 
compensation event. 

 
44.2.   If a Compensation Event would cause additional cost or would prevent 

the work being completed before the intended Completion Date, the 
Contract Price shall be increased and/or the intended Completion Date 
shall be extended. The Nodal Officer or his nominee shall decide 
whether and by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date shall be 
extended. 

 
44.3     As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by Contractor, 
it is to be assessed by the Nodal Officer or his nominee and the 
Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable the Nodal officer or his nominee shall 
adjust the Contract Price based on Nodal Officer or his nominee’s own 
forecast. The Nodal Officer or his nominee will assume that the 
Contractor will react competently and promptly to the event. 

 
45. Tax  
 
45.1  The rates quoted by the Contractor shall be deemed to be inclusive of 

the sales and other taxes that the contractor will have to pay for the 
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performance of this Contract.  The Employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law.  
Any new Taxes, levies, duties imposed after signing the Contract shall be 
reimbursed by the employer on production of documentary evidence.  

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically 

 mentioned. 
 

47. Price Adjustment 

47.1  Contract price shall be adjusted for increase or decrease in rates and 
prices of labour, materials, fuels and lubricants in accordance with the 
following principles and procedures and as per formula given. 

   
    The price adjustment shall apply for the work done from the start date 

given in the Contract data upto end of the initial intended completion 
date or extensions granted by the Nodal Officer or his nominee and 
shall not apply to the work carried beyond the stipulated time for 
reason attributable to the contractor. 

 

(I)  The Price adjustment for increase or decrease in the cost shall be 
paid in accordance with the following formula: 

 
                          V = 0.85 x Q x R x [(P – Po)/Po] 
          

Where, 
 

 V  =   Variation in price on account of Labour / Diesel / Cement / 
Steel / All Commodities during the month under 
consideration. 

 
Po   =  Market rate of Diesel / Cement / Steel / All Commodities 

on the date of opening of Technical bid. (Consumer Price 
Index for Labour).  

          P   =   Market rate of Diesel / Cement / Steel / All Commodities 
during the month under consideration. (Consumer Price 
Index for Labour).  

Q    =   Percentage of Labour /Diesel / Cement / Steel / All 
Commodities. 

        R     =   Value of work done during the month under 
consideration. 
  
Note :  i) Escalation to be computed for relevant items.  Percentage 
that shall govern the escalation under Q shall be predetermined and 
indicated in tender document for each component i.e. Labour, Fuel, 
Cement, Steel, All Commodities etc. 

 
47.2    NIL. 
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47.3   To the extent that full compensation for any rise of fall in costs to the 
contractor is not covered by the provisions of this or other clauses in 
the contract, the unit rates and prices included in the contract shall 
be deemed to include amount to cover the contingency of such other 
rise or fall in costs..       

 
47.4 SUBSEQUENT LEGISLATION 

 
If , after the date 28(Twenty eight)prior to the date for submission of 
tenders for the contract there occur changes to any National or 
Statute Stature, Ordinance or Decree or other law or any regulation or 
bye law of any local or other duly constituted authority or 
introduction of any such statute, ordinance, decree, law, regulation or 
bye law which causes additional or reduced cost to the contractor in 
execution of the contract, such additional or reduced cost shall, after 
due consultation with the employer and the contractor be determined 
by the nodal officer or his nominee and shall be added to or deducted 
from the contract price and the nodal officer or his nominee shall 
notify the contractor accordingly with a  copy to the employer. 
 

48. Retention 
48.1 The employer shall retain from each payment due to the contractor 

the proportion stated in the contract data until completion of the 
whole of the works. 

48.2 Retention money shall be deducted at 5% from each running bill, 
subject to a maximum of 5% of the contract price. Retention money 
shall be refunded within 14 days from the date of payment of final 
bill. 

 
49. Liquidated damages 
49A.  In case of delay in completion of the contract, liquidated damages 

(L.D) may be levied at the rate of 0.5% of the contract value per week 
of delay or part thereof, subject to a maximum of 10 per cent of the 
contract price. 

 

(i) The owner, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion 
with or without the levy of L.D. In the event of extension of time 
at its discretion with L.D, the owner will be entitled without 
prejudice to any other right or remedy available in that behalf 
per cent (1/2%) of the contract value of the works for each week 
or part of the week subject to the ceiling defined in sub-clause 
49A. 

 

(ii) The owner, if not satisfied that the works can be completed by 
the contractor, and in the event of failure on the part of the 



P a g e  | 62 
 

contractor to complete work with in further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any 
other right, or remedy available in that behalf, to rescind the 
contract. 

 

(iii) The owner, if not satisfied with the progress of the contract and 
in the event of failure of the contractor to recoup the delays in 
the mutually agreed time frame, shall be entitled to terminate 
the contract. 

 

 (iv) In the event of such termination of the contract as described in 
clauses 49A(ii) or49A(iii) or both the owner shall be entitled to 
recover L.D. up to ten per cent (10%) of the contract value and 
forfeit the security deposit made by the contractor besides 
getting the work completed by other means at the risk and cost 
of the contractor. 

 

(v) The ceiling of LD shall be 10% of the cost of work.  
 
(vi)  In case part / portions of the work can be commissioned and 

port operates the portion for commercial purpose, the rate of LD 
will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

 
Note: Contract price for LD shall be inclusive of tender price plus 

taxes and duties.  
 
 

50. Incentives or Bonus  

For early completion of the contract before the stipulated date of 
completion of work, an incentive amount @ 0.25 % of the contract  price may be 
paid to the contractor for every fortnight of early completion, subject to maximum 
cap of 5% of the contractor price. The port if satisfied, that the works can be 
completed by the contractor within a reasonable time after the specified time for 
completion, may allow extension of time at its discretion, the extension which 
the contractor make himself eligible for incentive, the extension shall be 
considered only till the actual date of completion and no incentive shall be 
payable. For calculation of incentive payment, contract price shall be exclusive 
of tender price plus taxes and duties. 

 
51.  Advance payment 

  The Employer shall make the following advance payments: 

51.1.  Mobilization Advance shall be paid up to 10% of contract price, 
payable in two equal   instalments. The first instalment shall be paid 
after mobilization has started and next instalment shall be paid after 
satisfactory utilization of earlier advance. 
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51.2 Construction / installation equipment advance shall be paid upto 5% 
of contract price. 

 

51.3 Mobilization advance and Construction equipment advance shall be 
paid at SBI PLR + 2% p.a. (as on date of payment) interest at the 
discretion of employer and against bank guarantee for such advance 
and against hypothecation of construction equipment to the 
employer. However, availing of advance payment be optional with the 
bidder exercising the option along with the tender. 

51.4 Equipment advance shall be paid in two or more equal instalments. 
First instalment shall be paid after construction equipment has 
arrived at the site and next instalment shall be paid after satisfactory 
utilization of earlier advances (s). 

 
51.5 Recovery of Mobilization and Construction Equipment advance will 

start when 15% of the work is executed and recovery of total advance 
should be completed by the time 80% of the original contract work is 
executed. 

 
51.6 The Nodal Officer or his nominees shall make advance payment in 

respect of materials and plant brought to site for but not yet 
incorporated installed in the works in accordance with conditions 
stipulated in the Contract Date. 75% of cost of materials and plant 
brought to site for incorporation into the works only shall be paid as 
secured advance. Materials which are of perishable nature should be 
adequately insured. 

 
52. Performance Securities 

 
“Security Deposit shall be 10% of Contract price of which 5% of 
contract price should be submitted as Bank Guarantee of 
Nationalized/ scheduled bank (except Co-operative) Banks having its 
branch at Gandhidham/Digital transfer/FDR within 21 days of receipt 
of Letter of Acceptance and balance 5% recovered as Retention Money 
from Running Bills. Recovery of 5% of Retention Money to commence 
from the first bill onwards @5%of bill value from each bill. Retention 
Money be refunded within 14daysfromthe date of payment of final 
bill. Balance SD to be refunded immediately not later than 14 days 
from passing of Final bill, NOC from Geology & payment of welfare 
cess of Final bill.  
 
Failure of the successful Bidder to comply with the requirements of 
above shall constitute sufficient grounds for cancellation of the 
award of work and forfeiture of the Bid security. 
 
The documentary evidence (copy of paid challan in Government Treasury) 
of welfare cess @1% of work done as amended by Statutory Authority from 
time to time paid on final bill shall be submitted before releasing the 
Performance Guarantee 
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53. NIL. 
54. Cost of Repairs. 

 
54.1 Loss or damage to the works or materials to be incorporated in the 

works between the start date and the end of the defects correction 
period shall be remedied by the Contractor at the Contractors cost if 
the loss or damage arises from the Contractors acts or omissions. 

 
E.    FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a 

written notice to the Nodal Officer or his nominee/Employer to this 
effect. The Nodal Officer or his Nominee/Employer upon receipt of 
this notice shall conduct a complete joint survey of the work within 7 
days and prepare a defects list jointly.  The defects pointed out by 
the Nodal Officer or his nominee/Employer would be rectified by the 
contractor within 14 days and thereafter acceptance report be signed 
jointly by the contractor and the employer.  This joint acceptance 
report shall be treated as “completion Certificate”.   

 
56. Taking over 

 
56.1 The employer shall take over the site and the works within seven 

days of the Nodal Officer or his nominee issuing a certificate of 
completion. 

 
57. Final Account 

 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a 

detailed account of the total amount that the Contractor considers 
payable under the contract before the end of the Defects Liability 
period.  The Nodal Officer or his nominee shall issue a defects 
liability certificate and certify any final payment that is due to the 
contractor within 60 days of receiving the contractor’s account if it is 
correct and complete. If it is not, the Nodal Officer or his nominee 
shall issue within 15 days a schedule that states the scope of the 
corrections or additions that are necessary for the correction and 
certify payment of 50% of the undisputed amount to the contractor.  
If the final account is still unsatisfactory after it has been 
resubmitted the Nodal Officer or his nominee shall decide on the 
amount payable to the contractor and issue a payment certificate, 
within 60 days of receiving the contractor’s revised account. 

 
58. Operating and Maintenance Manuals 
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58.1 If “as built” Drawings and /or operating and maintenance manuals 
are required the contractor shall supply them by the dates stated in 
the Contract Data. 
 

58.2 If the contractor does not supply the drawings and /or manuals by 
the dates stated in the contract data, or they do not receive the Nodal 
Officer or his nominees approval, the Nodal Officer or his nominee 
shall withhold the amount stated in the contract data from payments 
due to the contractor. 
 

59. Termination 
59.1 The employer or the Contractor may terminate the contract if the 

other party causes a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to    
the following: 

 
(a) the contractor stops work for 28 days when no stoppage of 

work is shown on the current program and the stoppage has 
not been authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to 
delay the progress of the work and the instruction is not 
withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes 
into liquidation other than for a reconstruction restructure or 
amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is 
not paid by the employer to the contractor within 50 days of 
the date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to 
correct a particular defect is a fundamental breach of contract 
and the contractor fails to correct it within a reasonable 
period of time determined by the Nodal Officer or his 
nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has 
engaged in corrupt or fraudulent practices in competing for 
or in the executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of 
condition of contract. 

 
For the purpose of this paragraph: “corrupt practice” means the 
offering, giving receiving or soliciting of anything of value to 
influence the action or a public official in the procurement process 
or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the 
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employer, and includes collusive practice.  Bidders (prior to or 
after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive the employer of the benefits 
of free and open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract 

to the Nodal Officer or his nominee for a cause other than those 
listed under sub clause 59.2 above, the Nodal Officer or his nominee 
shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the contract 

for convenience subject to payment of compensation to the 
contractor including loss of profit on uncompleted works.  Loss of 
profit shall be calculated on the same basis as adopted for calculation 
of extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work 

immediately, make the site safe and secure and leave the site as soon 
as reasonably possible. 

 
60. Payment upon Termination. 

 
60.1 If the contract is terminated because of a fundamental breach of 

contract by the contractor, the Nodal Officer or his nominee shall 
issue a certificate for the value of the work done less advance 
payments received upto the date of the issue of the certificate, less 
other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to 
apply to the work not completed as indicated in the contract data.  
Additional liquidity damages shall not apply, if the total amount due 
to the employer exceed any payment due to the contractor, the 
difference shall be a debt payable to the employer. 

 
60.2 If the contract is terminated at the employer’s convenience or 

because of a   fundamental breach of contract by the employer, the 
Nodal Officer or his nominee shall issue a certificate for the value of 
the work done, the reasonable cost of removal of equipment, 
repartition of the contractors personnel employed solely on the 
works, and the contractor’s costs of protecting and securing the 
works and loss of profit on uncompleted works less advance 
payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

61. Property 
 

61.1 All materials on the Site, Plant, Equipment, Temporary Works and 
Works for which payment has been made to the contractor by the 
Employer, are deemed to be the property of the Employer, if the 
Contract is terminated because of a Contractor’s default. 
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62. Release from Performance. 
 

62.1 If the Contract is frustrated by the outbreak of war or by other event 
entirely outside the control of either the Employer or the Contractor, 
the Nodal Officer or his nominee shall certify that Contract has been 
frustrated. The Contractor shall leave the Site and stop work as 
quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried 
out afterwards to which commitment was made. 

 
63. NIL. 

 
F.  SPECIAL CONDITIONS OF CONTRACT 

 
1.  LABOUR 

The contractor shall, unless otherwise provided in the Contract, 
make his own arrangements for the engagement of all staff and 
labour, local or other, and for their payment, housing, feeding and 
transport. 
 
The Contractor shall, if required by the Nodal Officer or his 
nominee, deliver to the Nodal Officer or his nominee a return in 
detail, in such form and at such intervals as the Nodal Officer or his 
nominee may prescribe, showing the staff and numbers of the 
several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Nodal 
Officer or his nominee may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-
contractors shall abide at all times by all existing labour enactment 
and rules made there under, regulations, notifications and by laws 
of the State or Central Government or local authority and any other 
labour law (including rules) regulations, bye laws that may be 
passed or notification that may be issued under any labour law in 
future either by the State or Central Government or the local 
authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken 
against the employer by competent authority on account of 
contravention of any ot the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If 
the Employer is caused to pay or reimburse such amounts as may 
be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the 
part of the Contractor the Nodal Officer or his nominee/Employer 
shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Nodal 
Officer or his nominee shall also have right to recover from the 
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Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case 
shall be treated as the employees of the Employer at any point of 
time. 

 
 SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK.  

(a)    Workmen Compensation Act 1923:- The act provides for 
compensation in case of injury by accident arising out of and during 
the course of employment. 

(b)    Payment of Gratuity Act 1972:- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if 
an employee has completed 5 years service or more on death at the 
rate of 15 days wages for every completed year of service. Act is 
applicable to all establishments employing 10 or more employees. 

(c)    Employees P.F and Miscellaneous Provision Act 1952:- The Act 
Provides for monthly contribution by the employer plus workers @ 
12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may 
be. (ii) Deposit linked insurance on the death in harness of the 
worker, (iii) payment of P.F accumulation on retirement/death 
etc. 

(d)    Maternity Benefit Act 1951:- The Act provides for leave and some 
other benefits to workmen/ employees in case of confinement or 
miscarriage etc. 

(e)    Contract Labour (Regulation & Abolition) Act 1970: - The Act 
provides for certain welfare measures to be provided by the 
Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 
20 or more contract labour. 

(f)    Minimum Wages Act 1948:- The Employer is supposed to pay not 
less than the Minimum Wages fixed by appropriate Government as 
per provisions of the Act if the employment is a scheduled 
employment Construction of Buildings, Roads, Runways are 
scheduled employment. 

(g)    Payment of Wages Act 1936:- It lays down as to by what date the 
wages are to be paid when it will be paid and what deductions can 
be made from the wages of the workers. 



P a g e  | 69 
 

(h)    Equal Remuneration Act 1979:- The Act provides for payment of 
equal wages for work of equal nature to Male and Female workers 
and for not making discrimination against Female employees in the 
matters of transfers, training and promotions etc. 

(i)    Payment of Bonus Act 1965:- The Act is applicable to all 
establishments employing 20 or more employees. The Act provides 
for payments of annual bonus subject to a minimum of 8.33% of 
wages and maximum of 20% of wages to employees drawing 
Rs.3500/- per month or less. The bonus to be paid to employees 
getting Rs.2500/- per month or above upto 3500/- per month shall 
be worked out by taking wages as Rs.2500/- per month only. The 
Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of 
this Act. 

(j)    Industrial Disputes Act 1947:- The Act lays down the machinery 
and procedure for resolution of industrial disputes, in what 
situations a strike or lockout becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing 
down the establishment. 

(k)    Industrial Employment’s (Standing Orders) Act 1946:- It is 
applicable to all establishments employing 100 or more workmen 
(employment size reduced by some of the States and Central 
Government to 50). The provides for laying down rules governing 
the conditions of employment by the Employer on matters provided 
in the Act and get same certified by the designated Authority. 

(l)    Trade Unions Act 1926:- The Act lays down the procedure for 
registration of trade union of workmen and employers. The Trade 
Union registered under the Act have been certain immunities from 
civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain 
occupations and processes and provides for regulation of 
employment of Children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and 
Construction Industry. 

(n)    Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more 
inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant 
workmen, in establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as housing, 
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medical aid, travelling expenses from home upon the establishment 
and back, etc. 

 
(o)    The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service Act 1996  and the Cess Act 
of 1996:- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered 
under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment is 
required to provide safety measures at the Building or Construction 
work and other welfare measures, such as Canteens, First-Aid 
facilities. Ambulance, Housing accommodations for workers near 
the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer 
appointed by the Government. 

(p)    Factories Act 1948:- The Act lays down the procedure for approval 
at plans before setting up a factory, health and safety provisions, 
welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrence 
to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 more persons without the 
aid of power engaged in manufacturing process. 
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SECTION 4 
CONTRACT DATA 

Items marked “N/A” do not apply in this contract. 
 
The following documents are also part of the contract        clause reference  
 The schedule of other contracts                                            (8 (Section -3 )) 
 The schedule of key personnel                                              (9 (Section -3 )) 
 
The above insertions should correspond to the information provided in the 
invitation of bids. 
 
The employer is 
Name :- DEENDAYAL PORT AUTHORITY, 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 
 
Name of authorized representative is: Chief Engineer 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 
 
The nodal officer or his nominee is: 
Name:  Dy. Chief Engineer (PL) 
Address  Annexe, Ground floor, A.O.Bldg, Gandhidham 
 
Name of authorized representative is: Asst. Exe. Engr. (R)/Asst. Engr. / J.E. 
Address Estate Office, New Kandla. 
 
The name and identification number of the contract is “Annual 
Maintenance Contract for water supply line and misc. civil works for 
Overhead & underground water tank inside & outside cargo jetty at 
Kandla for a period of two years.” 01-PL/2025” 
 

The works consist of “Annual Maintenance Contract for water supply 
line and misc. civil works for Overhead & underground water tank inside 
& outside cargo jetty at Kandla for a period of two years.” 
 
The start date shall be __________  
 
The intended completion date for the whole  
Of the work is “24 months with the following milestones:(17 & 28(section 
3)) 
 
Milestone dates:  
 
 
The site is located inside & outside New Kandla is defined in drawing .    
      
The minimum insurance cover for physical property, injury and death is Rs. 
10.00 Lacs (Rs. Ten Lacs) per occurrence with the number of occurrences 
limited to four. After each occurrence, contractor will pay additional 
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premium necessary to make insurance valid for four occurrences always. 
      
 
The following event shall also be compensation events:   (44) 
 
1. The employer terminates the contract for his convenience  
 

2. _______________________________________________. 

3. _______________________________________________. 

4. _______________________________________________. 

The period between programme updates shall be 15 days  (27)   
The amount to be withheld for late submission of an updated 
programme shall be        Rs. 5,000/-.  (27) 
The language of the contract documents is English     (3)   
        
The law, which applies to the contract, is law of union of India  (3) 
  
The currency of the contract is Indian rupees. (46) 
Fees and types of reimbursable expenses to be paid to the Dispute 
Review Expert (25) 
_______________________________________________________________________
____________________________________________________________________ 
Appointing authority for the Arbitrator is Chairman, DPA. 
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SECTION 5 
 
 

SPECIAL CONDITION AND 
SPECIFICATIONS 
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SPECIAL CONDITIONS AND SPECIFICATIONS  

 
 
A. The provision in special condition which form a part of the contract 

shall have precedence over those specified in Section 1, 2, 3, 4 and 6 
of Contract in case of diversity if any. 

 
B. The following clauses will not applicable. 

 Section 1 
 

 CLAUSE 4.1d, 4.1e, 4.1f, 4.1h, 4.2d, 4.2e,4.2k,4.2(j) 
 CLAUSE 4.3 iv, 4.4, 4.5, 
 CLAUSE 9.2,13.5 
 Clause 5.2 
 Clause 24.2, 24.5 
 Clause 25.3, 25.4 
 Clause 29.1, 29.2 
 Clause 37 
 Clause 38 
 
Section 2 

 
SPECIMEN FOR FORM OF BID 

 
 Clause (c) & (d) & (g) 

 
CONTRACTOR’S BID 

 We accept the appointment of 
________________________________________________as the conciliator 
(Not Applicable) 

  
 (OR) 
  
 We do not accept the appointment of 

_________________________________________as the conciliator and 
proposed instead that ___________________________________________ be 
appointed as conciliator whose daily fee and biographical data are 
attached.(Not Applicable) 

 
Pre qualification of bidder 
 Table 5 & 6 & 7 

 
    (Section 3) 

 Para 2 of Clause 1.1,  
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o The Conciliator is the person appointed jointly by the Employer and 

the contractor to resolve disputes in the first instance as provided for 
in Clauses 24 and 25. The name of the Adjudicator is defined in the 
Contract Data. 

 Clause 8, 24, 25.1, 25.2, 25.3, 26, 9.1, 21.1 

 Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7 

 Clause 44, 45, 47, 49, 50,51 

 Clause 58 

(Section 4) 
 

 Conciliator is not applicable under Contract Data 
 Schedule of other contracts and key personals. 
 Compensation Event and price escalation. 
            
(Section 6) 

 
 FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 
 Exception and Deviation. 

 
SPECIFICATIONS 

 
1.    The work shall be done strictly in accordance with specifications laid 

down in Indian Standard Code of Practice for different building trades of 
latest edition, in addition to the specifications given in Schedule B, 
approved plans and instructions issued by Engineer-In-Charge from time 
to time. 

 
2. The tenderer shall examine carefully the conditions of contract, 

specifications and drawings before submitting the tender. He shall also 
visit and inspect the site of work and acquaint himself with all local 
conditions of work, availability of construction materials and labor, 
nature of soil and working conditions at and are used at site before 
submitting the tender. No dispute/claim whatsoever shall be entertained 
for work of any nature arising out of local condition. 

 
3. The contractor shall maintain a site order book at the site of work and all 

orders, instructions issued to him from time to time by Engineer in 
charge or his sub-ordinates will be recorded in the site order book.  The 
contractor shall promptly sign each entry in token of having received 
such orders and instructions and shall be complied with the 
requirements promptly. The site order book shall be the property of the 
department and shall be handed over to the Engineer-in-charge in good 
condition on the completion of the work or whenever demanded by the 
Engineer-in-charge. 

 
4. The value of non-judicial stamps to be affixed on agreement shall be of 

appropriate value prescribed for bond as per latest provision of law in 
force on the date of execution, however, if the contractor furnishes GPF 
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notes, approved guarantee in respect of or part of security deposit, the 
stamp duty chargeable for the amount shall be as prescribed for 
agreement payable in accordance with the latest provisions of law in 
force on the date of execution of the contract.  All the cost of stamp duty 
shall be borne by the contractor. 

 
5.  All royalty, quarry and other charges etc. for quarried materials shall be 

borne by the Contractor and shall be paid to the authorities concerned 
directly. The contractor shall produce 'No Dues Certificate' from the 
Geologist, Department of Geology and Mines, Bhuj, having jurisdiction of 
the work sites area to the Executive Engineer before claiming refund of 
security deposit. 

 
6. All the labor acts rules and regulations in force from time to time shall 

strictly be followed by the contractor.  The contractor has to obtain 
license from the Assistant Labor Commissioner(Central), Adipur prior to 
commencement of the work. In case, he intends to engage 20 or more 
labors on any day during the execution of work, final bill shall be passed 
only on submission of NOC from Assistant Labor Commissioner, Adipur. 

 
7. The Engineer-in-Charge will be entitled to deduct or adjust any sum of 

money payable by the Contractor to the board under the terms of any 
contract executed by him or on his behalf from the security deposit or 
from any sums that become due from the present contract. 

 
8. Tenders with any conditions or inscriptions in schedule “B” or other 

enclosures are liable to be summarily rejected. 
 
9. Tenders without earnest money will not be considered. 
 
10. The Letter of Acceptance (LOA) intimating the contractor about the 

proposed acceptance of tender will be issued by the Chief Engineer.  The 
tender agreement in approved form bearing the stamp of required value 
shall be executed by the Chief Engineer on behalf of the board having 
common seal of the Board.   

 
11.  For the purpose of measurement, the method prescribed in the Indian 

standard method of measurement of the building works shall be 
applicable unless stated otherwise in this contract.  In case of any 
ambiguity, the decision of Engineer in charge shall be final and binding. 

 
12.    Income tax at applicable rate and surcharge as applicable on the payment 

to contractor will be deducted from the payment and only net amount 
shall be paid for as directed by the Central Board of Direct Taxes, 
Ministry of Finance, Government of India.  

 
13.    The Contractor shall furnish INCOME TAX, PAN & GST documents while 

submitting tender.  
 
14. Deleted. 
 
15. The Contractor shall be required to execute the work in such a way as not 

cause any damage, hindrance or interference in the activity and the work 
going on in the area. He shall not deposit the materials at such places, 
which may cause inconvenience to the public. 
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16. The tender documents submitted by the contractor and correspondence 

exchanged between him and DEENDAYAL PORT AUTHORITY Authorities 
prior to acceptance of the tender and thereafter shall form part of 
agreement even though formal agreement duly signed is not executed. 

 
17. “Deleted”. 
 
18. The contractor has to make his own arrangement to use the potable water 

for construction purpose. 
 
19. All the works comprised in contract until handed over to the Engineer-In-

Charge shall stand at the risk of contractor, who shall be responsible to 
make good at his own cost all losses and damages caused due to fire 
weather or any other reasons and causes etc. At the time of completion 
of work, all the works in good condition and order shall be handed over. 

 
20. The notes and date furnished in DEENDAYAL PORT AUTHORITY schedule 

of rates in force will be considered for measurement purpose, in case of 
various materials, as regards to lead, weight of materials and allowances 
for voids covering capacity etc. for materials. 

 
21. All the materials required for any work shall have to be got approved from 

Engineer-In-Charge before putting them into use or stacking at the site of 
work. 

 
22. The Contractor has to arrange electrical connection, if required, by him at 

his own cost.  He shall be provided with the electrical connection as per 
the rules and regulations of DEENDAYAL PORT AUTHORITY, if spare 
power is available. 

 
23. Deleted. 
 
24. Tenders containing conditions for lowering or raising the quoted rates 

shall summarily be rejected. 
 
25.  The stamp paper of requisite value shall be furnished by the contractor 

as per the Section – I of Instruction to Bidders (ITB), failing which he will 
not be permitted to start the work. 

 
26.  During execution of work the contractor shall employ only such persons, 

who are careful, skilled and experienced in their service trades.  The 
Engineer-In-Charge shall be at liberty to object and ask the contractor to 
remove, from the work any person employed by the contractor in 
execution of work if in the opinion of Engineer-In-Charge, misconduct or 
he is negligent, in the proper performance of his duties and such person 
shall not be again employed in the work without the permission of 
Engineer- In-Charge. 

 
27.  The contractor shall, in accordance with requirement of Engineer-In-

Charge, afford all reasonable facilities to any other contractor employed 
by DEENDAYAL PORT AUTHORITY Board and their workmen for work 
not included in this contract, which the Board may enter into at any time. 
No dispute on any account shall be entertained. 
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28.  All rules and regulations governing DEENDAYAL PORT AUTHORITY shall 
be applicable. 

 
29. Any other taxes royalty or any escalation in prices etc. in material 

purchased or on material quarried or tax, if leviable on the works 
contract in question should be borne by the firm/contractor alone and 
the Port Authority has nothing to do with the same.  The rates quoted 
shall be firm and not subject to variation due to amendment of Laws by 
the Central / State Govt. or any local authority. 

 
30.  All the precautions regarding the safety of the workmen shall have to be 

taken by the Contractor at his own cost and the instructions of Engineer-
in-charge in this respect shall have to be followed strictly. 

 
31. The Engineer-In-Charge may delete any number of items included in this 

contract without assigning any reasons and no disputes/claims on this 
account shall be entertained. 

 
32.  Nothing extra shall be paid for change of quarry for any quarried 

material, against lead etc.  
 
33. The tender should submit firm offer without any price variation and no 

escalation would be considered. 
 
34. The tenders are not expected to make any post-tender modifications. 

Hence the tenderers should not make any correspondence regarding 
tender after submission of the same on due date and time. No cognizance 
of any correspondence shall be taken and if any tenderer persists with 
the same, necessary letter shall be given on or before due date & time and 
the same shall be opened, if otherwise found in order. 

 
35. The detailed drawings, layout plans and other particulars etc. can be seen 

in the office of the Dy. Chief Engineer (PL) during working hours only. 
 

36. The Contractor has to clean floors, glass panes etc. at his own cost 
immediately after carrying out the work and to the entire satisfaction of 
Engineer-In-Charge.  If any damage is found due to fault of Contractor or 
his labour during the work inside the building, the cost of damage will be 
recovered from the Contractor. 

 
37. The Contractor has to dump the excavated stuff at least 1.50 metre away 

from the edges of trenches or as directed by Engineer-In-Charge. 
 
38. M.S. grills, gates etc. shall be scraped and cleaned before painting.  No 

extra payments will be made for the same. 
 
39.  Synthetic enamel paint of approved Colour and shade shall be of Asian 

Paints, IEL Ltd., Berger paint, Nerolac or equivalent made, as approved by 
Engineer-In-Charge. 

 
40.  Plastic Emulsion Paint of approved Colour and shade shall be of Asian 

Paints, IEL Ltd., Berger paint, Nerolac or equivalent make, as approved by 
Engineer-In-Charge. 
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41.  Exterior paint of approved Colour and shade shall be of “Sandtex Matt” of 
Snowcem India Ltd. or equivalent Make, as approved by Engineer-In-
Charge. 

 
42.  The leakage, if any after the testing of joints of pipeline and fittings shall 

be made good by the contractor at his own cost. The contractor shall not 
refill the trenches before carrying out the testing of pipelines. 

 
43. The rates for laying and fixing of the pipelines, valves and other specials 

etc. should include additional cuttings, threading of pipes etc., if required 
and no claim on this account will be entertained. 

 
44.  If any road is required to be cut for the work, that will be done by the 

Contractor at no extra cost and road should be restored to its original 
conditions at no extra cost. 

 
45. The contractor shall have to make necessary and adequate pumping 

arrangements mechanically for dewatering the subsoil water at all stages 
of construction at no extra cost. 

 
46.  The rates and data furnished in the DEENDAYAL PORT AUTHORITY 

Schedule of Rates Tables applicable to the relevant year in which the 
tender is accepted shall be considered for calculation purpose in  case of 
various materials as regards : 

 Lead between two places. 
           Weight in calculations of loading and unloading charges. 

            CO-efficient for measurements. 

47.  All the tools/tackles and ladders for executing the work shall have to be 
arranged by the Contractor and arrangement for storing of such 
tools/tackles or any material shall have to be made by the contractor at 
his own cost. 

 
48. The fan hooks shall be bent to required shape and fixed in position before 

casting RCC work wherever required at no extra cost. 
 

49. The contractor shall inform to Engineer-in-charge before procuring of 
those items wherein Basic Rates of Items has been mentioned in BOQ 
(Schedule B) and only after the approval of Engineer-in-charge contractor 
shall procure these items and contractor shall also submit the 
invoice/bills of these items to Engineer in charge to ascertain the rates of 
Items. 

 
50. The contractor shall arrange to supply samples of coarse aggregates and 

fine aggregate etc. to the port laboratory for mix design for concreting 
works.  Mixing of cement concrete work shall be on weigh batching basis 
as per approved mix design. For better workability, contractor is free to 
use plasticizers / super plasticizer without any extra cost. Maximum water 
cement ratio shall be 0.45 and slump shall be as per the table below.  The 
minimum cement content shall be as per I S 456-2000. 

 
51. The cubes cast at site shall be brought to Port Laboratory, Kandla for 

testing and test result shall confirm to IS 456 (latest edition).  Testing 
charges of the cubes for 28 days test only shall be borne by the 
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contractor.  If the result is not satisfactory, the concrete work will have to 
be dismantled and redone by the contractor at his own cost.  

 
52. The Engineer-In-Charge reserves the right to ask the contractor to cast 

additional c.c. cubes at the different stages of works for testing, if 
required at 3/7 days period.  No separate payment shall be made to the 
contractor on account of the cost of the labour and materials required for 
casting of the cubes required for 3/7 days testing. The testing charges for 
these cubes shall be borne by Department.   

 
53. The concrete used for RCC works shall be made out of the graded 

machine crushed metal, mechanical appliances such as mixers, weigh 
batcher and vibrators shall be used for mixing and consolidation of the 
concrete.  The crushed stone metal, Stone boulders, stone metal etc shall 
be of approved quality and from approved quarries.   

 
54. Payment for reinforcement will be made on the basis of length 

measurements multiplied by the standard co-efficient as per IS 
Standards.  

 
55. The bars for reinforced cement concrete works shall be cleaned of rust, 

dust, oil paint etc. to the entire satisfaction of Engineer-In-Charge at his 
own cost before putting into works.  

 
56. The Engineer-In-Charge reserves the right to make necessary changes in 

the diameter of bars provided in the drawings and no claims what-so-ever 
on account of change in diameter of bars will be entertained. 

 
57. The payment for reinforcement will be made only for the actual quantity 

incorporated in the work.  Pins and chairs will not be considered as part 
of reinforcement and shall not be paid. 

 
58. The sand is to be brought from approved quarry. The detailed RCC 

drawings of beams, slabs, columns, chajjas, staircase, balconies etc. shall 
be supplied to the Contractor during the execution of work from time to 
time as and when found necessary by the Engineer-In-Charge. No 
disputes/claims, what- so-ever regarding non-availability of drawings 
shall be entertained. 

 
59. Concrete cover block with binding wire shall be used in all RCC works of 

standard size as directed by the Engineer-In-Charge, C.C. cover block 
should be well cured for at least seven days before use. No extra cement, 
labour, binding wire will be paid for casting of c.c. cover block. No stones 
or khapchi has to be used instead of cover blocks. 

 
60. The formwork shall be properly cleaned and repaired. Oil shall be applied 

and shall have to be got checked from Engineer’s representative before 
re-use of the same. 

 
61. Though the drawings to be supplied will be exhaustive, the decision of 

the Engineer-In-Charge regarding any change in the drawings shall be 
final and binding to contractor and no dispute / claim regarding extra 
payment shall be allowed on account of such changes. 
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62.    The contractor has to provide sufficient barricades to site of work so that 
traffic plying nearby should not damage the recently concreted work. In 
case of any damage on account of above, the entire responsibility will 
remain with contractor and nothing extra will be paid on this account.  

 
63.    The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall 

be from approved quarries. 
 
64. The mixing of concrete shall be done in a mixer of approved type, which 

will ensure a uniform distribution of material throughout the mass so 
that mix is uniform in colour and homogenous. 

    
65. The strength of concrete shall be determined by compressive strength 

test.  For this purpose during the progress of the work cube samples 
shall be cast for testing at 7 days and 28 days. 

 
66. Water used for mixing and curing shall be clear and free from injurious 

amount of oil, acids, alkalies, salts sugar, organic materials or other 
substances that may be deleterious for concrete and steel. 

 
67. Un-purified potable water is generally considered suitable for mixing and 

curing, mixing and curing with sea water shall not be permitted at any 
cost. 

 
68. The cement concrete solid blocks, machine made required for the work, 

shall be got tested from the Port Laboratory, as directed. The contractor 
shall make available the number of blocks so required for testing of solid 
blocks and the strength shall not be less than 40 kg/cm2. 

 
69. While evaluating tender regard would be given to the National Defence 

Security considerations. 
 
70. The prospective bidders have to submit a declaration of their not having   

been banned or de-listed by any government, semi government agency or 
PSU’s, and that if such a declaration is not furnished, their bid is liable to 
be rejected as “Non responsive”. 

 
71. Force Majeure: - This will be Restricted to act of God only. 
 
72. deleted. 
 
73. The period of contract is 24 months from written work order and the 

same can be further extended for a period of six months after date of 
completion, if found necessary, at same rates, terms and conditions. 

 
74. Cement, Reinforcement steel, and structural steel shall be of standard 

Make and ISI Mark as per latest relevant IS.  
 

75. deleted. 
 

76. Contractor has to do the job immediately as soon as he is asked to 
execute the particular item.  If he fails to do the work within given period, 
the same will be execute departmentally or though other agency and 
recovery for difference in rate and 20% overhead charges will be 
recovered from the RA Bills of contractor. 
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77. The contractor shall have to arrange the entry permit for his and his staff, 

labour etc. from CISF, DEENDAYAL PORT AUTHORITY if the work is to be 
carried out inside cargo jetty area, at his own cost as per the rules and 
regulation in force at that time. 

 
78. Necessary Indian Dock Safety regulations for the safety purpose shall be 

adhered to by the contractor and he will be held responsible for any 
violations of the same. The set of such conditions (regulations) is available 
with KPT and the contractor is required to go through it before tendering. 

 
79. The service of fire watch for carrying out any hot works, as required by 

the Port Authority, shall be made free of cost by the department. 
However, all the necessary arrangements like obtaining a fire watch 
permits from the concerned authority, transportation of man and 
materials, if any for fire prevention etc. shall have to be done by the 
contractor at his own cost. No claim what so ever on account of delay in 
arrangements or arrival of fire watch services shall be entertained. 

 
80. Deleted. 

 
81. D.I. pipes of K9 class confirming to IS 8329-2000 shall be supplied at sub 

store of water supply section inside/outside cargo jetty area the contractor 
shall transport the pipes with  safe loading, unloading and carriage of pipe 
from store to site as per direction of Engineer-in-charge. Any damage 
caused there of shall have to be borne by the contractor. 

 
82. Deleted.  
 
83. Whenever any material brought by the contractor to the site of work is 

rejected, entry thereof should invariably be made in the Site Order Book 
under the signature of the Assistant Engineer, giving the approximate 
quantity of such materials. 

 
84. As soon as the material is removed, a certificate to that effect shall be 

recorded by the JE/AE against the original entry, giving  the date of  
removal  and mode of removal, including the registration number of the 
truck and a copy of gate pass wherever applicable. 

 
85. The welding of pipes & flanges etc.., wherever necessary shall be done 

with best workmanship and strictly in conformity with the requirements 
laid down in the relevant IS. 

 
86. The fittings viz. sluice valves, etc.. shall be cleaned greased and painted 

with one coat of anti-corrosive paint two coats of red paint etc.., to the 
entire satisfaction of the Engineer in charge. 

87. Deleted. 
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88. All the joints i.e. flange for pipes, sluice valve and specials etc.., rubber 
packing of 6mm thick and MS nut and bolts and washers should be IS 
standard. 

 
89. Various mandatory tests like absorption value analysis, impact value, 

water absorption test in respect of metal, crush aggregates used in 
various works are to be carried out during the execution of work silt 
content in sand is also to be checked and maintain the record in the 
Performa. 

 
90. D.I. pipes of K-7 class confirming to IS 8329-2000 shall be supplied at site of 

work with safe loading, unloading and carriage of pipe from factory to site. Any 
damage caused there of shall have to be borne by the contractor third party 
testing should be borne by the contractor. Pipes should be IS make with test 
certificate only to be brought at site. 

 
91. D.I. specials fittings shall be as per IS 13382 (latest) and D.I. pipes shall be as 

per IS 8329-2000 (latest) or equivalent and approved by the Engineer in charge. 
 

92. Rubber gaskets used with push-on-joints or mechanical joints shall conform to IS 
5382, and used with flanged joints shall conform to IS 638. 

 
93. All the dismantled /extracted pipes ,fittings, SV, AV, lead etc. shall have to be 

deposited to site/Sub- store as directed by engineer in charge without any extra 
cost  and all records shall be kept at site ready available 

 
94. The rates for laying and fixing of pipelines, valves and other specials etc.., shall 

include additional cutting, threading, jointing etc.., if required. No claim whatever 
on this account shall be entertained. 

 
95. Any leakages during and after testing of joints and fittings shall be made good by 

the contractor at his own cost. 
 

96.  INTEGRITY PACT 

 The bidder has to execute Integrity pact agreement with DEENDAYAL PORT 
AUTHORITY (As per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS 
(Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL  has been nominated as 
Independent External Monitor for Integrity Pact whose address is as under: 

 
(1) Shri Amiya Kumar Mohapatra, IFoS (Retd.)   (2) Dr. Gopal Dhawan, Ex- CMD, MECL 
Qrs.No 5/9, Unit -9, Bhol Nagar,   House No 120, Jai Shakti Vihar 
Bhuneshwar -751 022,  (NHPC Society) P4, Building Area  
Mobile : 9437002530  Greate Noida Gautam Budh Nagar  
Email : amiyaifs@gmail.com  Utter Pradesh  - 201 315 

Mobile No.8007771467 
Email : gdhawangeologist@gmail.com   
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  Scanned copy of pre- contract Integrity Agreement (as per appendix) is to be  
uploaded along with the bid. Original hard copy of Pre contract Integrity Pact 
Agreement shall be submitted by post or hand immediately after closing date of 
online E-tender failing which tender shall be considered irrelevant. 

97. INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-
TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE. 

 
(i) Information and instructions for Contractors will form part of NIT and to be 

uploaded on website. 
 

(ii)  The intending bidder must have class-III digital signature to submit the bid. 
 
(iii)   The Bid Document as uploaded can be viewed and downloaded free of  cost   

by anyone including intending bidder. However, the bid can only be 
submitted after uploading the mandatory scanned documents such as 
proof of digital payment towards cost of bid document, and EMD.  

 
(iv)  Bidders may modify or withdraw their bids before last date and time of 

submission of bid as notified. 
 
(v)   While submitting  the modified  bid,  contractor can  revise the rate of  one 

or  more item(s) any number of times (he need not re-enter rate of all the 
items) but  before last time and date of submission of bid as notified. 

 
(vi)   On  opening  date, the contractor can login  and see the bid  opening  

process. After opening of bids he will receive the competitor bid sheets. 
 
(vii)  Contractor can upload documents in the form of JPG format and PDF 

format.  
 
(viii)  It is mandatory to upload scanned copies of all the documents including 

GST registration / PAN as stipulated in the bid document. If such document 
is not uploaded his bid will become invalid and cost of bid document shall 
not be refunded. 

  
(ix)  If the contractor is found  ineligible after opening of bids, his bid shall 

become invalid and cost  of bid document shall not be refunded. 
 
(x)   If any discrepancy is noticed between the documents as uploaded at the 

time of submission of bid  and hard copies  as submitted  physically  by  
the contractor the bid shall become invalid and cost  of bid document shall 
not be refunded. 

 
(xi)  Certificate of Financial Turn Over: At the time of submission of bid 

contractor may upload  Affidavit/  Certificate  from  CA  mentioning  
Financial  Turnover of  last  3  (three) years or for the period as specified in 
the bid document and further details if required may be asked from the 
contractor after opening of technical  bids.  There is no  need to upload 
entire voluminous balance sheet. 

 
(xii)   Contractor must  ensure to quote rate of each item.  If any cell  is  left  

blank  and no rate is quoted by the bidder, rate of such item shall be treated 
as "0" (ZERO). 
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(xiii)   The Draft  information  and instructions  to Contractors may be modified  

suitably by NIT approving authority as per requirement. 
 
(xiv)   All  the mandatory document required/prescribed for  pre-qualification  

have to  be enclosed by  the bidder failing which his offer shall be rejected 
and treated as non- responsive. However, additional documents required if 
any for verification of the original documents shall be submitted by the 
bidder if required by DPA. 

 
List  of  Documents  to  be  scanned  and  uploaded  within  the  period  of  bid 
submission: 

 
I.   Digital mode of payment against EMD. as per Board decision. 
 
II.  Digital mode of payment towards cost of Bid Documents. 
 
III.  Certificates  of  Work  Experience  of  successfully  completed  works   

issued  by  the client. 
IV.  Certificate of Financial Turnover from CA  
V.  Any other Document as specified in NIT  & Section I of tender. 
VII.  Affidavit as per provisions of NIT 
VIII.   Certificate of Registration for GST and acknowledgement of up to date filed 

return if required. 
 
98. Not Applicable. 

 

99. Materials arranged by the Contractor: 
The contractor shall submit original bills for the cement, steel, asphalt etc. 
brought to site.  In all contracts where issue of cement and steel is not 
stipulated, special conditions shall be incorporated as below: 

 
 

100. Special Condition in Respect of Cement 
 

a) The Contractor shall procure 53 grade (conforming to IS 269-1989) OPC 
cement, as required in the work, from reputed manufacturers of cement 
having a production capacity not less than one million tons or more per 
annum as approved by the Ministry of Industry, Government of India, and 
holding license to use ISI certification mark for their product. 

 
b) The supply of cement shall be taken in 50 kg bags bearing manufacture’s 

name, date of manufacturing, batch number and ISI marking.  The cement 
shall be brought at site in bulk supply of approximately 50 tons or as 
decided by the Engineer-in-charge.  The cement godown of the capacity to 
store a minimum of 200 bags of cement shall be constructed by the 
contractor at site of work for which no extra payment shall be made.  In 
case of big projects with mass consumption of cement, the same can be 
brought in Silos. 

 
c) Samples of cement arranged by the contractor shall be taken by the 

Engineer-in-charge and got tested in accordance with provisions of relevant 
BIS codes.  In case the test results indicate that the cement arranged by the 
contractor does not confirm to the relevant BIS codes, the same shall stand 
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rejected, and it shall be removed from the site by the contractor at his own 
cost within a week’s time of written order from the Engineer-in-charge to do 
so.  The cement shall be used on the work only after satisfactory test results 
have been received.  The contractor shall supply free of charge the cement 
required for testing including its transportation cost to testing laboratories. 
The cost of tests shall be borne by the contractor. 

 
d) Double lock provision shall be made to the door of the cement godown. The 

keys of one lock shall remain with the Engineer-in-charge or his authorized 
representative and the keys of the order lock shall remain with the 
contractor.  The contractor shall be responsible for the watch and ward and 
safety of the cement godown.  The contractor shall facilitate the inspection 
of the cement godown by the Engineer-in-charge at any time. 

 
e) The actual issue and consumption of cement on work shall be regulated and 

proper accounts maintained as provided in the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in 
the contract and shall be governed by the conditions laid therein.  In case 
the cement consumption is less than theoretical consumption including 
permissible variation, recovery at the rate so prescribed shall be made.  In 
case of access consumption no adjustment need be made. 

 
f) The damaged cement shall be removed from the site immediately by the 

contractor on receipt of a notice in writing from the Engineer-in-charge.  If 
he does not do so within 3 days of receipt of such notice, the Engineer-in-
charge shall get it removed at the cost of contractor. 

 
g) The cement procured by the contractor should not have aged more than 6 

weeks. 
 

h) Each Consignment shall be stored separately so that it can be readily 
identified and inspected. The arrangement of cement shall be such as to 
ensure the utilization of cement in the order of its arrival at the stores. 

 
i) Cement brought to site and cement remaining unused shall not be removed 

from site without the permission of Engineer-in-charge. 
 
 
101. Special conditions for steel 

 

a) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per 
tender conditions. 

b) The  grade  of  the steel  such as  Fe415/Fe500/Fe 550   or  other grade  to  be 
procured is to be specified as per BIS 1786-2008. 

c) The TMT bars procured from primary  producers shall  conform  to 
manufacture’s specifications 

d) The TMT bars procured shall conform to the specifications as laid by 
Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be. 

e) For  TMT bars procured either  from  primary  producers or secondary 
producers, the specifications shall meet the provisions of IS 1786  : 2008  
pertaining to Fe  415D or Fe 500D  or Fe 550D  grade of steel as specified in the 
tender. 
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f) The contractor shall have to obtain and furnish test certificates to the Engineer-
in- charge in respect of all supplies of steel brought by him to the site of work. 

g) Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate 
that the steel  arranged  by  the  contractor does  not  conform   to  the  
specifications  as defined under para (1) above, the same shall stand rejected, 
and it shall be removed from  the site of work  by  the contractor at his  cost  
within  a week’s  time  of written orders from the Engineer-in-Charge to do so. 

h) The steel reinforcement bars shall  be stored by the contractor at site of work 
in such a way  as to prevent their  distortion  and corrosion, and nothing  extra 
shall  be paid on this account. Bars of different sizes and lengths shall be 
stored separately to facilitate easy counting and checking 

i) For   checking  nominal  mass,  tensile  strength,  bend  test,  re-bend  test  etc. 
specimens of sufficient length shall be cut from each size of the bar at random, 
and at frequency not less than that specified below: 

 

Size of bar For   consignment    
below 100MT 
 

For   consignment    above 100MT 
 

Under 10 mm dia bars One  sample  for  each  
25 MT or part thereof 

One  sample  for  each  40 MT or 
part thereof 

10mm  to 16mm  
dia bars 

One  sample  for  each  
35 MT or part thereof 

One  sample  for  each  45 MT or 
part thereof 
 

Over 16mm  dia bars One  sample  for  each  
45 MT or part thereof 

One  sample  for  each  50 MT or 
part thereof 

 

j) The contractor shall supply free of charge the steel required for testing 
including its transportation to testing laboratories and the testing charges shall 
be borne by the contractor. 

k) The actual issue and consumption of steel on work shall be regulated and 
proper accounts maintained.  The theoretical  consumption  of steel  shall  be 
worked  out  as per  procedure  prescribed  in  the  contract. In  case  the 
consumption  is  less  than theoretical  consumption  including  permissible  
variations (+3% for cutting into pieces +/- 2% for variation in weight)  recovery 
at  the  rate  so prescribed shall be made. In case of excess consumption, no 
adjustment need to be made. 

 
102. The bidder shall give an undertaking that they have not made any payment or 

illegal gratification to any person authority connected with bid process so as 
to influence the offence under the PC Act in connection with the bid. 
 

103. The bidders shall disclose any payments made or proposed to be made to 
any intermediates (agents etc.) in connection with the bid. 
 

104. Payment of M.S. structure steel shall be made as actual weight / Theoretical 
weight (ie. Multiplying for standard coefficient) whichever is less. 
 

105. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the boards contractor’s labour regulations and model rules for 
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the protection of health and sanitary arrangements for the workers as 
amended from time to time or furnishing any information or submitting or 
filling any statement under the provisions of the above regulations and rules 
which is materially incorrect, he/they shall without prejudice to any other 
liability, pay to the board a sum not exceeding Rs.200/- for every default 
breach or furnishing, making, submitting filling such materially incorrect 
statements and in the event of the contractor (s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs.200/- per each day of default 
subject to a maximum of 5 percent of the estimated cost of the work put to 
tender the decision of the engineer-in-charge shall be final and binding on the 
parties.  

 
106. A bill shall be submitted by the contractor each month on or before the date 

fixed by the engineer-in-charge for all works executed in the previous month 
and the engineer-in-charge shall take or cause to take the requisite 
measurement for the purpose of having the same verified and the claim, as 
far as admissible, adjusted as far as possible, before the expire of ten days 
from the presentation of the bill. If the contractor does not submit the bill 
within the time fixed as aforesaid, the engineer-in-charge may depute within 
seven days the date fixed aforesaid, subordinate to measure up the said work 
in the presence of the contractor whose counter signature to the 
measurement list will be sufficient warrant and the engineer-in-charge may 
prepare a bill from such list. 

 
107. The contractor shall submit all bills on the printed form to be had on 

application at the office of the engineer-in-charge and the charges in the bills 
shall always be entered at the rates specified in the tender or in the case of 
any extra work ordered in purpose of these conditions and not mentioned or 
provided for in the tender at the rate hereinafter provided for such work. 

 
108. Removal of rejected/sub-standard materials 
 

(a)  Whenever any material brought by the contractor to the site of work is  
rejected, entry thereof  should invariably be made in the Site Order Book  
under the signature of the Assistant Engineer, giving the approximate 
quantity of such materials. 

(b)  As soon as the material is removed, a certificate to that effect shall be 
recorded by  the JE/AE  against  the original  entry, giving  the date of  
removal  and mode of removal, including the registration number of the 
truck and a copy of gate pass wherever applicable.. 

109. Deviation in quantities 
Normally  deviation  means deviation  in  quantities  of  agreement items,  
i.e.  where there is  increase  or  decrease in  the quantities  of  items  of  
work  specified  in  the agreement. 

Rates for such deviated items  shall  be calculated strictly  as per the 
provision   of agreement clauses. 

110. Deriving  the  Market  rates  :   
 

As per provisions  of   variation  clauses sometimes rates are to be 
determined based on market rates in certain conditions. In such cases the 
contractor within 14 days of receipt of order for execution of deviated 
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quantities, extra or substituted items beyond permissible limits and before 
the commencement of such work  shall give notice, for revision of rates, 
supported by proper analysis, for such quantities. Engineer-in-Charge shall 
consider the analysis submitted by contractor and determine the rates on 
basis of market rates. 

Further in case market rates are less than the agreement rates then in such 
a case Engineer-in-Charge  should  give  notice  to   the  contractor  within  
one  month   of occurrence  of  the excess  and  should  decide  the rates  
based  on  market  rates considering the reply of contractor. 

The analysis  of rates on  market rates should  be on  similar  lines  as 
adopted in  the justification  of  tender except that market rates  of  
material/labour,  hire  charges of plant and machinery intended to  be used 
prevailing at the time of  such order or occurrence shall be adopted. Over 
and above the market rates so arrived 10%  would be added for overheads 
and profit of the contractor. 

111. Payment of Final Bill 
 

Final bill of all works  shall be paid as per DPA’s citizens’ charter.   In case 
contractor fails to  submit the final bill  within 2  months of completion of  
work,  the process of final bill should be initiated by the E-I-C suo-moto to 
thwart  the efforts of contractor to delay the preparation of final bill which 
in all probability may be in the minus. Similarly E-I-C should not delay 
recoveries for any overpayments detected/ the recoveries being disputed by 
the contractor on the plea that contractor has gone to Arbitration. 

112. Refund of performance guarantee 
 

Refund of security deposit is governed by relevant clause of the contract. It 
shall be refunded without waiting for a formal application from contractor 
after the same becomes  due  for  refund.   

113.  The contractor shall quote the price exclusive of GST. The contractor shall 
quote prevailing GST rate separating, which shall be reimbursed by DPA 
after ascertaining necessary compliance as per Goods & Service Tax, 2017. 
The contractor should have valid GST registration No., to become eligible 
for participating in the bid. The TDS on GST as per the applicability will be 
deducted. All other duties, taxes, cesses applicable if any, shall be borne by 
the contractor. 
 

114. As the work being of AMC(Civil) the contractor has to remove the old pipes, 
water supply, sanitary fittings, hardware items and other items which are to 
be replaced with the new ones without any extra cost. The contractor has to 
take into aspect into consideration before quoting the rates. 
 

115. Deleted. 
 

116. The contractor has to furnish the name, address and Provident Fund No. of 
labourers employed by him as per latest Govt. Regulation.  No payment 
whatsoever shall be released without this information before submitting of 
an RA Bill. 

 
117. deleted. 
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118. In the payment terms “The payment from 2nd bill to pre-final bill, 

shall be released, subject to the condition that the documentary 
evidence (copy of paid Challan in Govt. Treasury) of the Welfare Cess 
@ 1% of work done or as amended by Statutory Authority from time 
to time, paid to concerned authority is submitted for the previous 
bill”. 

 
119. The contractor shall be registered under The Building and Other 

Constructions Workers (Regulation of Employment and Conditions of 
Service) Act, 1996. 

120. Contractor has to disburse the payment directly to the bank account of 
persons deployed as per the Labour Law & has to submit monthly proof 
thereof. 

 
121. Arbitration 

 
The existing arbitration clause (Clause No. 25 of settlement of disputes by 
arbitration) of the General Conditions of contract for works may be replaced by 
the following: 
 

(i) Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or any other thing what so ever, in any way 
arising out of or relating to the contract, design, drawings, specifications, estimates, 
instructions, orders or to the conditions or otherwise concerning the works or 
regarding the execution or failure to execute the same whether arising during the 
progress of work or after the completion thereof as described here in after shall be 
referred to the Chairman for sole arbitration by himself or by any officer appointed by 
him. 
 

(ii) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matter to which the 
contract relates and that in course of his duties as an employee of the Board or the 
Government, he had expressed views on all or any of the matters in dispute or of 
different. 

   The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator.   
 

(iii) It is also a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 
 

(iv) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration.  
However, this would not apply to the questions and disputes relating to liabilities of 
parties during the guarantee period after completion of the work. 
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(v) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 
 

(vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Engineer-in-Charge that the final 
bill is ready for payment, the claim of the contractor shall be deemed to have been 
waived and absolutely barred and the Port Authority shall be discharged and released 
of all liabilities under the contract in respect of these claims. 
 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him.  The arbitrator will be bound to give 
claim wise detail and speaking award and it should be supported by reasoning. 
 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
the contract. 
 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time 
for making and publishing the award. 

 
(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 

Act, 1996 or any statutory modifications or re-enactment thereof and rules made 
there under and for the time being in force shall apply to the arbitration proceedings 
under this clause. 
 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall 
be paid equally by both the parties. 
 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 
 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion”. 

 
122. GST Clause  

(a) The contractor shall quote the price exclusive of GST. The contractor 
shall quote prevailing GST rate separately which shall be reimbursed 
by DPA after ascertaining necessary compliance as per Goods & 
Service Tax – 2017.  The contractor should have valid GST 
registration number to become eligible for Participating in the bid.  
The TDS on GST as per the applicability will be deducted. However, 
GST will not be considered for evaluation of bid Price. All other 
duties, taxes, cesses applicable if any, shall be borne by the 
contractor. 

(b) GST Registration should be invariably mentioned in the bid / tender, 
failing which the bid / tender will be treated as non-responsive and 
liable to be discharged. 



P a g e  | 92 
 

(c) GST & PAN No. may be furnished with documentary evidence along 
with the Tender Documents. 

(d) It is mandatory to upload scanned copies of all the documents 
including GST registration certificate as stipulated in the bid 
document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

(e) The TDS under GST Act is required to be deducted @ 2% (1% CGST 
and 1% SGST or 2% IGST) from payment / credit given to 
contractors /professionals and others for work order/contracts 
exceeding Rs. 2,50,000.00 

(f) Contractor / Service provider / supplier etc., has to ensure timely 
and proper filling of GSTR 1 so that DEENDAYAL PORT 
AUTHORITY can avail input tax credit in timely manner. In case 
DPA not allowed input tax credit due to failure on part of the 
contractor / service provider / supplier etc., it will be a financial 
loss to the DPA and therefore same shall be recovered from the 
payment / deposit of the contractor / service provider/supplier.  
 

123.        Special Conditions for Environmental Protection: 

(i) The contractor(s) shall strictly follow up the Environmental rules as per 
the Environmental Protection Act 1986 while execution of the work and 
as directed by Engineer-in-charge. 

 

(ii) All the construction materials i.e. Cement, Aggregates, sand and fill 
materials which are to be used in construction work shall be covered 
with Tarpaulin or fabric materials as directed by Engineer-in-charge. 

 
(iii) The Contractor(s) should stacked and disposed the waste materials in 

such a manner which are not destroy the environment. 
 

(iv) The Contractor(s) shall sprinkles the water to minimize the dust 
emission. 

 

(v) Machine mixers, vibrators, way batches plant, diesel generator sets and 
other vehicles engines shall be not be left running not in use. 

 
(vi) Emission of NO2 and SO2 shall be maintained within the work site area 

as per the International Regulations (MARPOL). 
 

(vii) To prevent and minimize vibration and noise levels from machineries / 
vehicles during construction activities the contractors shall take the 
remedial action to minimize noise pollution as under:- 

(a) Provide adequate silencers attached with all vehicles and 
machineries. 

(b) Install suitable mufflers on engine exhaust and compressor 
component. 
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(c) The diesel generators set shall be used of noise less. 
 

(viii) The contractor(s) shall stacked / stored the construction materials at 
adequate distance from coastal area. 

 
(ix) The contractor(s) shall provide the barrier to prevent the construction 

material from mixing up with surface / ground water. 
 

(x) The contractor(s) should discharge waste water generated during 
construction work as per CPCB/GPCB regulations. 

 
124. The contractor has to deployed the workers as per Item No.44, failing which 

recovery will be made at the rate of 1.5 times of estimated rates or quoted 
rates, whichever is higher. 
 

125. Payment to labors is to be made in accordance with latest CLC circular 
released from time to time failing which appropriate action will be taken 
against the contractor by the tender issuing authority. 
 

126. Individual quantity for any tender items of work may vary to any extent as 
required by DPA for which the contractor shall not submit any dispute / 
claim what so ever so long as the total amount of such variation does not 
exceed plus or minus 30% of the total contract value awarded.  
 

127. The bid shall be valid for a period of 120 days from the date of opening of 
preliminary bid.  

 
  
      
                   CONTRACTOR                               DY. CHIEF ENGINEER (PL) 
                                                                         DEENDAYAL PORT AUTHORITY 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SECTION 6 
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FORMS OF SECURITIES AND OTHER FORMATS 
 
Acceptable forms of securities are annexed. Bidders should not complete 
the performance and advance payment security forms at this time. Only the 
successful bidder will be required to provide performance and advance 
payment securities in accordance with one of the forms, or in a similar 
form acceptable to the employer. 
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BANK GUARANTEE 
SPECIMEN BANK GUARANTEE SECURITY DEPOSIT 
 (To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority [insert name of port] 
incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof  be 
deemed to include the Board of Deendayal Port Authority [insert name of port], its  
successors and assigns) having agreed to release advance payment to  
___________________________________________ (hereinafter called the “contractor”) 
 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the condition 
of the contract, vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government  Promissory Loan Notes for the due 
fulfillment by the said contractors of the terms and condition of the said contract, on 
production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to 
or suffered by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss 
or damage caused to or which would be caused to or suffered by the Board by reason of 
the contractors failure to perform the said contract. Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs. _____________ (Rupees________________________) only.  
 
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
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of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the 
time of  performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 
 

 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 

________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
Signature  



P a g e  | 97 
 

 
DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of 

……….20 ………. Between …………………   (“the    Employer/    Board”)   and 

……………………………..(“the contractor”), and the Disputes Review Board  

(“the DRBoard“)  consisting of one/three DRBoard Members,  (Members 

from either party, i.e. contractor and Employer/Board) 

 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project 

name)…………………(the “contract”) and WHEREAS, the contract provides 

for the establishment and operation of the DRBoard NOW THEREFORE, the 

parties hereto agree as follows: 

 

1 .The parties agree to the establishment and operation of the DRBoard in 

accordance with this DRBoard Agreement. 

 

1. Expect for providing the services required hereunder, the DRBoard 

Members should not give any advice to either party or to the Nodal 

Officer or his nominee concerning conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the 

Nodal Officer or his nominee, or a financial interest in the contract, 

except for payment for services on the DRBoard.  
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(b) Shall have had no previous employment by, or financial ties to, any 

party to the   contract, or the Nodal Officer or his nominee, expect for 

fee based consulting services on other projects, all of which must be 

disclosed prior to appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal 

relationships with any director, officer, or employee of any party to 

the Nodal Officer or his nominee, and any and all prior involvement 

in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a 

consultant or otherwise by either arty to the contract, or the Nodal 

Officer or his nominee, expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or 

his nominee, regarding employment whether as a consultant or 

otherwise either after the contract is completed or after services as a 

DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer/Board, the contractor, the 

Nodal Officer or his nominee, and one another any fact or 

circumstances which might be such to cause either the Port or the 

contractor to question the continued existing of the impartiality and 

independence required of DRBoard Members. 

 

3. Except for its participation in the DRBoard activities as provided in 

the contract and in this Agreement none of the Employer / Board, the 

contractor, the Nodal Officer or his nominee, and one another any 

fact or circumstances which might be such to cause either the 

Employer/Board or the contractor to question the continued 

existence of the impartiality and independence required of DRBoard 

Members. 

 

4. The contractor shall: 
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a) Furnish to each DRBoard Member one copy of all document which 

the DRBoard may request including contract document, progress 

report, variation orders, and other document, pertinent to the 

performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits 

of the DRBoard, including conference facilities and secretarial and 

copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It 

shall begin operation following execution of this Agreement, and 

shall terminate its activities after issuance of the taking over 

certificate and the DRBoard’s issuance of its Recommendation on all 

disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work 

under this Agreement. 

7. The DRBoard Members are independent and not employees or agents 

of either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional 

liability arising from the activities and the Recommendations of the 

DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and 

shared equally by the Employer/Board and the Contractor.  If the 

DRBoard requires special services, such as accounting, data research 

and the like, both the parties must agree and cost shall be shared by 

them as mutual agree. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of 

the Employer/Both and the contractor and the nodal officer are 

his nominee at regular intervals, at times of critical construction 

events, and at the return request of either party. The timing of site 

filing agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, 
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both attended by personal from the employer/Board, the 

contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board 

will prepare minutes of the meeting and circulate them for 

comments of the parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or 

the Nodal Officer or his nominee, the objecting party may file a 

written Notice of Dispute to the other party with a copy to the Nodal 

Officer or his nominee starting that it is given pursuant to clause 

[number] and starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and 

respond in writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party 

within 7 days of receiving the  response. Both parties are encouraged 

to pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance 

of the DRBoard either party may refer the dispute to the DRBoard by 

written Request for Recommendation to the Board, the other party 

and the Nodal Officer or his nominee starting that it is made 

pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the 

specific issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is 

satisfied that the dispute requires the DRBoard’s assistance, the 

DRBoard shall decide when to conduct a hearing on dispute. The 

DRBoard may request that written documentation and arguments 

from both parties be submitted to each DRBoard Members before the 

hearing begins. The parties shall submit insofar as possible agreed 

statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal 

Officer or his nominee shall each have ample opportunity to be head 

and to offer evidence. 
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The DRBoard’s Recommendation for resolution of the dispute will be 

given in writing, to the Employer/ Board, the contractor and the Nodal 

Officer or his nominee as soon as possible, and in any event not more 

than 28 days after the DRBoard’s final hearing on the dispute. 

 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilized by the DRBoard. 

Private sessions of the DRBoard may be held at any location 

convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and 

contractor shall have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearings are concluded, the DRBoard shall meet privately to 

formulate its Recommendation. All DRBoard deliberation shall be 

conducted in private, with all individual views kept strictly 

confidential. The DRBoard’s Recommendations, together with an 

explanation of its reasoning shall be submitted in writing to both 

parties and the Nodal Officer or his nominee. The pertinent contract 

provision, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

             

The DRBoard shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, 

and the dissenting member any prepare a written minority report for 

submission to both parties.  

[Notes: Delete if it is one member DRBoard] 

 

13 If during the contract period, the Employer/ Board and the contractor 

are of the opinion that the Disputes Review Board is not performing its 

function properly, the Employer/ Board and the contractor may together 
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disbanded the Disputes Review Board. In such an event, the disputes 

shall referred to Arbitration straightaway. 

     

The Employer/Board and the contractor shall jointly sing a notice 

specifying that the DRBoard shall stand disbanded with effect from the date 

specified in the notice. The notice shall posted by a registered letter with 

AD or delivery of the letter, even if he refuses to do so.- 
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
 
To  
                                     
             (Project Title) 
 
Ref:                                     
 
The undersigned, having studies the pre-qualification submission for the 
above mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the 
best of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the 
submission of tender on the basis of provisions made in the 
tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or 
financial conditions, or the contractual capacity of the firm or 
joint venture changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all 
other evaluation.  

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the 
event of any discrepancies observed, the printed tender document 
No. ________ is full and final for all legal/contractual obligations 
(delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:  ___________________________ 
     ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
      ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port Authority, 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 
dated__________  
                                                                for Rs._________ favouring 
yourselves  
                                                          issued on a/c of 
M/s.____________________________________ 
       (Name of contractor) 
 
 

……………… 
 

  We confirm having issued the above mentioned guarantee 

favouring  

yourselves, issued on account of M/s. 

______________________________________validity for expiry upto 

date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) 

___________________________ is/are empowered to sign such Bank Guarantee 

on behalf of the Bank and his/their signatures is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We------------------------------------------------------------------------------------------------------------

---------- do hereby confirm that Shri ……………………………. (Name, 

designation and Address) is/are authorized to represent us to bid, 

negotiate and conclude the agreement on our behalf with you against 

tender no. --------------- and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said 

signatory shall commit. 

We understand that the communication made with him by the 

Employer/Board shall be deemed to have been done with us in respect of 

this Tender. 

 

  

[specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 



P a g e  | 106 
 

SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated under 
the Major Port Authorities Act, 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority, (its 
successors and assigns) having agreed to release stage payment to  (hereinafter 
called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Advance Payment in cash or Lodgement of 
Government  Promissory Loan Notes for the due fulfilment by the said 
contractors of the terms and condition of the said contract, on production of a 
bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake 
to pay to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or suffered 
by the Board by reason of the contractors failure to perform the said contract. 
Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
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3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ___________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from 
time to time. 
 

5. We, ______________________________ further agree with the Board that   
  the   (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the 
said contract or to extend the time of  performance by the said Contractors 
from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the board against the said Contractors and to forebear 
or enforce any of the terms and conditions relating to the said contract and 
we shall not be relieved from our liability by reason of any such variation or 
extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to 
the Contractors or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
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8. We, ____________________ Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees ________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before _____________________ (date of expiry of Guarantee).”  

 
 

Date _________________ day of ______________ 20 
 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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Annexure-I 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY  

 The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 
competitiveness in transactions by various organizations of the Government of India. Public procurement is an 
area of concern for the CVC, and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an international NGO, 
aimed at preventing corruption in public contracting, has been found useful. It has been decided by Ministry of 
Shipping that all organizations under the Ministry will implement IP. IP should cover every tender / 
procurement above a specified threshold value. The threshold value of contracts / procurements / transactions 
incorporating IP would be such that it covers 90% by value of all contracts / procurements / transactions of the 
organization in the last 3 years Presently the threshold is fixed as ₹50 Lakhs. IP essentially envisages an 
agreement between prospective vendors / bidders, and Deendayal Port Authority, committing the persons / 
officials of both sides not to resort to any corrupt practice in any aspect of the contract at any stage. Only those 
vendors / bidders, who commit themselves to IP with DPA, would be considered competent to participate in 
the bid process. Any violation would entail disqualification of the bidders and exclusion from future business 
dealings. IP, in respect of a particular contract should cover all phases of the contract, from the stage of Notice 
inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the warranty / 
guarantee period. IP would be implemented through Independent External Monitor (IEM), who are eminent 
persons appointed by the organization, with approval of CVC. The term of appointment for an IEM would be 3 
years Name of the IEM will be mentioned in NIT. The IEM would review independently and objectively 
assess, as to whether and to what extent parties have complied with their obligations under the IP. IEM would 
have access to all contract documents, whenever required. The bidders may raise disputes / complaints if any, 
with the IEM. The IEM would examine complaints received by them and give their recommendations / views 
to the Chairman of Port Authority. Recommendations of IEM would be in the nature of advice and would not 
be legally binding. Their role is independent in nature and the advice once tendered would not be subject to 
review at the request of the organization. Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal 
Dhawan, Ex-CMD, MECL has been appointed IEM by DPA. Draft condition to be incorporated in the Draft 
Tender papers 1) Then bidder has to execute Integrity pact agreement with Deendayal Port Authority. As per 
Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been 
nominated as Independent External Monitor for Integrity Pact whose address is as under; 
 Address:- 

Shri Amiya Kumar Mohapatra, IFoS (Retd.) 
Qrs.No 5/9, Unit -9, Bhol Nagar, 
Bhuneshwar -751 022 
Mobile : 9437002530 
Email : amiyaifs@gmail.com 
 
 

Address:- 
Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No 120, Jai Shakti Vihar 
(NHPC Society) P4, Building Area, 
Greate Noida Gautam Budh Nagar, 
Utter Pradesh  - 201 315, 
Mobile No.8007771467 
Email : gdhawangeologist@gmail.com   
 
Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the 
bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand 
immediately after closing date of online E-tender failing which tender shall be considered irrelevant. 
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Appendix   
INTEGRITY PACT  

Between 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 ................................................. (Name of The bidders and consortium members) hereinafter referred to as "The 
Bidder / Contractor"  

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender 
No. 01-PL/2025. The Principal values full compliance with all relevant laws of the land rules, regulations, 
economic use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).  
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned above.  

 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 
principles: -  

(a) No employee of the Principal, personally or through family members, will in connection with the tender for, 
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to.  

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution.  

(c) The Principal will exclude from the process all known prejudicial persons.  
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions.  

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The 
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender 
process and during the contract execution.  

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to 
any of the Principal's employees involved in tender process or the execution of the contract or to any third 
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange 
of advantage of any kind whatsoever during the tender process or during the execution of the contract.  

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness 
or to introduce cartelization in the bidding process.  

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act / 
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or document provided by the Principal, 
as part of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / 
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish 
the name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on 
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to Indian agent / representative have to be in Indian 
Rupees only.  

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is 
committed to or intends to make to agents, brokers or any other intermediaries, in connection with the award 
of the contract.  

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing 
the matter to IEMs and shall wait for their decision in the matter.  
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(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences.  

 
Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a 
violation of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the 
procedure mentioned in the "Guidelines on Banning of business dealings".  

 
Section 4 - Compensation for Damages  

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.  
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor, 
liquidated damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank 
Guarantee, whichever is higher.  
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to 
condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the 
contract award has caused no damage or less damage than the amount of the liquidated damages, the 
Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved.  

 
Section 5 - Previous transgression  

 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in 
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that 
could justify his exclusion from the tender process.  
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action 
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".  

 
Section 6 - Equal treatment of all Bidders / Contractors 

  
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical 
conditions as this on which all Bidder  
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely 
responsible for the same.  

 
Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or 
an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, 
in this regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take 
further necessary action as deemed fit in accordance with the CVC Manual.  

 
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by 
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement.  
(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions 
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will 
be obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He / 
she reports to the Chairperson of the Board of the Principal.  
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant 
the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to 
the project documentation. The Monitor is under contractual obligation, to treat the information and documents of 
the Bidder / Contractor with confidentiality.  
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / 
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential 
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the  
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Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid Response 
Sheet No.10 and Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, 
MECL have been appointed by DPA as independent External Monitors and whose address are as under: 
 
           Address:- 
Address:- 
Shri Amiya Kumar Mohapatra, IFoS (Retd.) 
Qrs.No 5/9, Unit -9, Bhol Nagar, 
Bhuneshwar -751 022 
Mobile : 9437002530 
Email : amiyaifs@gmail.com 
 

Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No 120, Jai Shakti Vihar 
(NHPC Society) P4, Building Area, 
Greate Noida Gautam Budh Nagar, 
Utter Pradesh  - 201 315, 
Mobile No.8007771467 
Email : gdhawangeologist@gmail.com   
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ANNEXURE-II 
 

                                                                                                                                                                                                 
FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

(On Bidders Letter head) 
 

Bid Security Declaration Form 
                                                   
Date:___________________ Tender No. ________________ 
 
To (insert complete name and address of the Employer/ Purchaser) 
               I/We. The undersigned, declare that: 
 
               I/We understand that, according to your conditions, bids must be 
supported by a Bid Securing Declaration. 
 
              I/We accept that I/We may be disqualified from bidding for any contract 
with you for a period of three year from the date of notification if I am /We are in a 
breach of any obligation under the bid conditions, because I/We 
 
              a) have withdrawn/modified/amended, impairs or derogates from the 
tender, my/our Bid during the period of bid validity specified in the form of Bid; or 
 
             b) having been notified of the acceptance of our Bid by the purchaser 
during the period of bid validity (i) fail or reuse to execute the contract, if required, 
or (ii) fail or refuse to 
             furnish the Performance Security, in accordance with the Instructions to 
Bidders. 
 
            I/We understand this Bid Securing Declaration shall cease to be valid if I 
am/we are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days after the 
expiration of the validity of my/our Bid. 
   
            Signed: (insert signature of person whose name and capacity are shown) 
            in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 
 
Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
Dated on _____________ day of ___________________ (insert date of signing) 
Corporate Seal (where appropriate) 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here 

exceptions and deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the 

bid shall be liable for rejection. Bidder is discouraged to deviate from bid 

conditions, specifications, delivery schedules, commercial terms as per the 

tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete 

name of Tenderer] 

Date on _________________day of _______________, __________ [insert date] 
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SECTION – 7 
 

BILL OF QUANTITY 
(SCHEDULE-B) 

 

 


