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DEENDAYAL PORT AUTHORITY

COMPETITIVE BIDDING

NIT NO: - 07-TD/2025

DC1

Name of work:- Construction of Shopping complex at Gopalpuri .

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM :Date 04 /03 /2025

TO : Date 04 /04/ 2025 upto 11:00Hrs.

LAST DATE AND TIME FOR RECEIPT OF BIDS :Date  04/04/2025 TIME 11:00 HRS.

LAST DATE AND TIME FOR OPENING OF BIDS : Date 04/04/2025 TIME 11:30 Hrs.On:

PLACE OF OPENING OF BIDS : CHAMBER OF EXECUTIVE ENGINEER (TD),

TOWN DEVELOPMENT DIVISION,
ANNEXE, A.O. BUILDING,
GANDHIDHAM-370201,

KUTCH (GUJARAT)

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (TD),
: DEENDAYAL PORT AUTHORITY



NAME OF WORK: Construction of Shopping complex at Gopalpuri.

DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E- Tendering)

Tender No. 07-TD/2025

Tenders in E-tendering system are invited by Executive Engineer (TD) for the above work as per the details given in the table

below.
Work Tender Fee (In Estimated cost EMD Date of | Last Date and Date and
Description ) (In3) (In?Y) Pre-Bid | time of online | time of online
Meeting | Submission of opening
bid documents
Construction of | X 1770/- %4,05,98,996.00 %4,36,359.00
Shopping (including (Civil Part), N/A 04/04/2025 04/04/2025
complex at GST). (Payment Upto 11.00 At 11.00
Gopalpuri . (Payment & %30,36,903.00 | towards EMD hours hours
towards tender fee (Electrical Part) shall be
shall be submitted submitted
through digital Total: through  digital
mode/online 4,36,35,899.00 mode/online
transfer in  the transfer in the

account of Port:

Credit item

account of Port:

amount
Bank of Baroda %1,39,200.00 Bank of
Gandhidham Baroda
Branch Gandhidham
Account No. Branch
10080100022427 Account  No.
IFSC code. 10080100022427
BARBOGANKUT) IFSC code.
BARBOGANKU
T)

Detailed tender notice along with complete tender documents can be downloaded from DPA’s E-tender Website
https://tender.nprocure.com from 04/03/2025 to 04/04/2025@ 11:00 hrs. Tender Notice is also available on
http://www.deendayalport.gov.in. Technical Bid will be opened on 04/04/2025@ 11:30 Hrs. Date of opening
of price bid shall be notified after scrutiny & evaluation of Technical Bid. For furtherdetails and general
enquiries prospective bidders may contact Executive Engineer(TD), Ground Floor, A.O. Building, Annexe,
Gandhidham-370201, Kutch District, Gujarat State, INDIA, during working hours before the last date and
time of downloading of tender documents.

EXECUTIVE ENGINEER (TD)
DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY
NOTICE INVITING ONLINE TENDER

Details about E/Online tender : Construction of Shopping Complex at Gopalpuri.

Department Name : Civil Engineering Department

Circle/ Division : T.D. Division , A.O. Building Gandhidham — Kutch

Tender Notice No. : 07-TD/2025.

Name of Work : Construction of Shopping complex at Gopalpuri .

Estimated Contract Value (INR) :%4,05,98,996.00 (Civil Part),& %30,36,903.00 (Electrical Part)
Credit item amount 1,39,200.00

Period of Completion (in Months) : 12 Months

Bidding Type : Open

Bid Call (Nos.) : One

Tender Currency Type : Single

Tender Currency Settings : Indian Rupee (INR)

Qualifying Criteria : 1. Average annual financial turnover during the last three years

ending 31st 2024, should be at least ¥130.91 lakhs. (The
financial turnover document must be certified by a
Chartered Accountant (CA) with the CA's stamp,
signature, and UDIN no. Additionally, all necessary
documents for the verification of turnover must be
provided. Failure to comply with these requirements bid
will be treated as non-responsive).

2. Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the one
in which applications are invited should be either of the
following:

i.  Three similar completed works, each work costing not
less than ¥174.54 lakhs (excluding GST).

OR

ii.  Two similar completed works, each work costing not less
than ¥218.18 lakhs (excluding GST).

OR

iii.  One similar completed work costing not less than ¥349.09
lakhs (excluding GST).

3. “Similar Work" means experience of Construction work of
Institutional/Residential/Commercial RCC framed structure
building with external development works, Electrical, Water
supply etc. all complete work of a building constructed
during last 7 years ending last day of month previous to the



one in which applications are invited.

Work experience in Private Organisation: If the Bidder
has completed works in a private organization as stipulated
in the Minimum Qualification Criteria (work experience),
the following documents must be enclosed with the BID for
consideration:

e TDS Certificates: The Bidder must provide TDS
certificates issued by the competent authority with
respect to the work experience.

e CA Certificate: The Bidder must submit a certificate
issued by their Chartered Accountant (CA) stating that
the amount shown in the TDS certificate has been
received with respect to the work experience submitted
by the Bidder. This document must be certified by the
CA with their stamp, signature, and UDIN number.

Failure to provide these documents will result in the bid being
treated as non-responsive.

Work Experience as a sub-contractor: In case the Bidder has
carried out work experience as a subcontractor, the following
conditions must be met by bidder:

a) The subcontract experience shall be considered for
qualification only, if the work was carried out for Govt./
Autonomous Body working under Gol/Semi Govt., or
Public Limited companies. The Bidder must submit the
subcontract permission issued by the respective work
authority prior to the execution of the work. It is
mandatory to upload the subcontract permission online
along with the bid. If the subcontract permission is not
authenticated, the respective bidder will be considered
non-responsive.

b) The completion certificate/Form-3A issued/authenticated by
the concerned Government, Semi-Government, or Public
Limited companies must be uploaded along with the bid
submission.

¢) The decision taken by DPA with regard to Sub-contract
work experience shall be final and binding to bidder.

Bidder is a MSME Organisation: In case of Micro and Small
Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under the Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the
subject tender shall become eligible for exemption from
payment of Tender fee/EMD. Such bidder shall upload in
preliminary bid stage a scanned copy of valid certificate (Refer
NIT for list of activities considered) as well as duly filled in
and signed “Bid Securing Declaration” as per format
provided in the tender document failing which the bid shall be
treated as non-responsive. Bid securing declaration form is
attached at Section-II

NIC codes regarding similar work is mentioned below: If




tenderer/bidder completed the works in private organization
TDS certificates with respect to referred work needs to be
submitted.

SECTION F CONSTRUCTION

Division 41 Construction of buildings
Group 410 Construction of buildings
Class 4100 Construction of buildings
Sub-Class Construction of buildings carried out
41001 on own-account basis or on a fee or

contract basis

Division 43 Specialized construction activities

Group 433 Building completion and finishing

7. Integrity Pact Agreement:

The bid/tender shall also be accompanied by Integrity Pact
Agreement (Annexure I).

a) The potential bidders shall download and print the IP
signed by the Employer and their witness and affix
his/her signature on the IP agreement in the presence
of a witness from his / her side, who shall also affix
his/ her signature therecof. Having completed the
signing procedure, the potential bidder shall upload
the duly filled and signed IP Agreement on n-procure
portal.

b) The procedure mentioned above regarding signing of
Integrity Pact Agreement by both the parties
(Employer and Potential bidders) shall be completed
online. However, in case of any technical glitch due
to which any potential bidder is unable to upload the
IP Agreement, then he/she shall submit the hardcopy
of the duly filled, signed IP Agreement to the
department concerned of DPA within a period of
seven days and prior to opening of the Technical Bid,
failing which Bid of potential Bidder shall be treated
as disqualified.

8. Bidders who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the
total bid value. The available bid capacity will be calculated as
under:

Assessed Available Bid capacity = A X N X 2 —-B,
Where,

“N” = Number of years prescribed for completion of the subject
contract.



Rebate
Bid Document Fee :

Bid Document Fee Payable To:

Bid Security/ EMD (INR) :

Bid Security/ EMD (INR) In Favour
Of:

Bid Document Downloading Start
Date

Bid Document Downloading End Date

Date & Place of Pre Bid meeting

Last Date & Time for Receipt of Bids

“A” = Maximum value of works executed in any one year during
last seven years (at current price level)

“B” = Value at current price level of existing commitments and
ongoing works to be completed in the next N’ years
The Bidder shall furnish statements showing the value of
existing commitments and ongoing works as well as the
stipulated period of completion remaining for each of the
works preferably countersigned by the Nodal Office or his
nominee-in charge.

: Applicable
:%1770.00/- ( including 18% GST)

: Deendayal Port Authority through Digital mode of Payment at
Bank of Baroda Gandhidham Branch, Account No.
10080100022427, IFSC code No. BARBOGANKUT

:X 4,36,359.00/-

EMD is to be submitted through Digital mode of Payment at
Deendayal Port Authority Bank Account, Bank of Baroda
Gandhidham  Branch, Account No. 10080100022427, IFSC
code No. BARBOGANKUT

: 04/03/2025

: 04/04/2025 11:00 Hrs

: Not Applicable
Date 04/04/2025 @ 11:00 HRS.



Bid Validity Period 120 Days
Condition Tender Fees & EMD in form of Digital mode of payment.

The bid/tender not accompanied by Tender Fee, and EMD in
Preliminary Bid shall not be considered responsive and their
technical and price bid will not be opened.

The bid/tender shall also be accompanied by Integrity Pact
Agreement duly signed by DPA authority along with witness which
needs to be signed by the bidder along with witness.

Remarks The above shall be submitted in electronic format through on line
(by scanning) while uploading the bid. This submission shall mean
that EMD, Tender Fee are received. Accordingly, technical bid of
only those bidders shall be opened whose EMD, Tender Fee, are
received electronically and are in order. The bidder shall send hard
copy of tender (sealed & signed of authorized person), and other
PQ documents through R.P.A.D./speed post or in person so as to
reach to Executive Engineer (T.D.), Town Development Division,
A.O. BUILDING-ANNEX, GANDHIDHAM KACHCHHH-
370201, within 7 days from the last date of opening.

Bid Opening Date Technical Bid will be opened on 04/04/2025 (@ 11:30 hrs. Date of
opening of price bid shall be notified after scrutiny and evaluation
of Technical Bid.

Documents required to be submitted by a. Documents in support of fulfilling qualifying criteria as

scanning through online indicated above

b. EMD in form of online Digital mode of Payment.

c. Tender Fee form of online Digital mode of Payment

d. Integrity Pact Agreement dually signed with witness

e. As indicated in Clause 4 of Section 1 - Instructions to
bidder

Officer- Inviting Bids: Executive Engineer (T.D.), Town Development Division, Annexe,

A.O. Building, Gandhidham (Kutch)-370201.
Bid Opening Authority: Executive Engineer (TD)

Address: Town Development Division, Annexe, A.O. Building, Gandhidham
(Kutch) Gujarat -370201.

Contact Details : (+91) 8299830390

Executive Engineer (TD)
Deendayal Port Authority



Note :
In case bidders need any clarifications or if training is required to participate in online tenders, they can contact (n) Procure
Support team at following address: -

(n) code Solutions—A division of GNFC Ltd., (n)Procure Cell,
403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad—380054(Gujarat).

Contact Details:

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING PART OF NIT AND

TO BE POSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website.

2. The intending bidder must have class-III digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending bidder. But the bid
can only be submitted after uploading the mandatory scanned documents such as a Receipt of EMD in form of online Digital
mode of Payment, Tender Fee form of online Digital mode of Payment.

4. Bidders may modify or withdraw their bids before last date and time of submission of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of times (he need not re-
enter rate of all the items) but before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he will receive the competitor
bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST registration as stipulated in the bid document. If
such document is not uploaded his bid will become invalid and cost of bid document shall not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid document shall not be
refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard copies as submitted
physically by the contractor the bid shall become invalid and cost of bid document shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/ Certificate from CA
mentioning Financial Turnover of last 3 (three) years or for the period as specified in the bid document and further details if
required may be asked from the contractor after opening of technical bids. There is no need to upload entire voluminous
balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the bidder, rate of such item
shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by NIT approving authority as per
requirement.



14. All the mandatory document required/prescribed for Pre-qualification have to be enclosed by the bidder failing which his offer
shall be rejected and treated as non-responsive. However, additional documents required if any for verification of the
original documents shall be submitted by the bidder if required by DPA.

List of Documents to be scanned and uploaded within the period of bid submission:
L. EMD in form of online Digital mode of Payment

IL. Tender Fee in form of online Digital mode of Payment.
Bid Document.
L Certificates of Work Experience of successfully completed works issued by the client.
1L Certificate of Financial Turnover from CA
III.  Any other Document as specified in the Section .

Iv. Affidavit as per provisions of NIT.
V. Certificate of Registration for GST and acknowledgement of up to date filed return if required.
VL Bid capacity calculations along with balance financial liability of works in hand.



A.

1.

SECTION -1

INSTRUCTIONS TO BIDDERS

GENERAL

Scope of Bid.

1.1 The Executive Engineer (TD), Deendayal Port Authority, invites bids by E-Tendering for the work of “Construction of

1.2

2.1

3.1

32

3.3

34

4.

4.1

4.2

Shopping complex at Gopalpuri” detailed in the table given in NIT. The bidders may submit on-line bids for the work
detailed in the table given in NIT.

The successful bidder will be expected to complete the work by the intended completion date specified in the contract
condition.

Source of Funds

The employer has arranged the funds from internal resources and will have sufficient funds in Indian currency for
execution of the work.

Eligible Bidders
The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in Clause No. 4.

All bidders shall provide in Section-2, forms of Bid and Qualification Information, a statement that bidder is not
associated, nor has been associated in the past, directly or indirectly, with the consultant or any other entity that has
prepared the design, specifications and other documents for the project manager for the contract. A firm that has been
engaged by the employer to provide consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Government-owned enterprises may only participate, if they are legally and financially autonomous, operate under
commercial law and are not a dependent agency of the Employer subject to fulfilment of minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the employer in
accordance with clause 37.

Eligibility Criteria:

a. Experience of similar works executed during the last seven years, and details like monetary value, clients, and proof of
satisfactory completion.

b. Documentary evidence of adequate financial standing and proof from client for satisfactory completion of works.

c. Equipment requirement/ schedule. (Not Applicable Refer Section-5)
d. Managerial/Manpower requirement. (Not Applicable Refer Section-5)

e. Project Planning and Quality Control procedure to be adopted. (Not Applicable Refer Section-5)

f. Information regarding projects in hand, current litigation, orders regarding exclusion, expulsion or black listing, if any.

g. Trained & Certified workmen proposed to be employed at the work site of the project. The Contractor must undertake to
employ of certified worker to the extent of 20% of total strength. Valid certificates by a recognized University, technical
Board, or Ministry of Government of India would only be taken cognizance of. (Not Applicable Refer Section-5)

If the Employer has not undertaken pre-qualification of potential bidders, All bidders shall include the following information
and documents with their bids in Section- 2.

a.Copies of original documents defining the constitution or legal status, place of registration, and principal
place of business, written power of attorney of the signatory of the Bid to commit the Bidder.

b. Total monetary value of construction work performed for each of the last five years.



c. Experience in works of a similar nature and size for each of the last five years, and details of works underway or
contractually committed, and Employers who may be contacted for further information on those contracts.

d.Major items of construction equipment proposed to carry out the contract. (Not Applicable Refer Section-5)

e. Qualifications and experience of key site management and technical personnel proposed for the contract. (Not
Applicable Refer Section-5)

f. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past
five years.

g. Evidence of adequacy of working capital for this contract (access to line of credit and availability of other financial
resources).

h. Authority to seek references from the Bidder's bankers.

i. Information regarding any litigation, current or during the last five years, in which the Bidder is involved, the
parties concerned, and disputed amount.

j. Proposal for subcontracting components of the works amounting to more than10 percent of the Bid Price (for each
qualification should attached); and (Not Applicable Refer Section-5)

k. The proposed methodology and program of construction, backed with equipment planning and deployment, duly
supported with broad calculations and quality control procedures proposed to be adopted justifying their capability
of execution and completion of the work as per technical specifications within the stipulated period of completion
as per milestones (for all contracts over Rs10M).

1. PAN, Registration with GST and Provident Fund Authorities.

m. Integrity Pact

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria specified below.

iii.

i. Average annual financial turnover during the last three years ending 31st March 2024 should be at least ¥130.91 lakhs (The
financial turnover document must be certified by a Chartered Accountant (CA) with the CA's stamp, signature, and
UDIN/membership number. Additionally, all necessary documents for the verification of turnover must be provided. Failure
to comply with these requirements bid will be treated as non-responsive).

ii. Experience of having successfully completed similar works during last 7 years ending last day of month previous to the one in

which applications are invited should be either of the following.
a. Three similar completed works, each work costing not less than the ¥174.54 lakhs (excluding GST).
or
b. Two similar completed works, each work costing not less than the ¥218.18 lakhs (excluding GST).
or
c.  One similar completed works costing not less than the ¥349.09lakhs (excluding GST).

“Similar Works” means experience of “Construction work of Institutional/Residential/Commercial RCC framed structure
building with external development works, Electrical, Water supply etc. all complete work of a building constructed during
last 7 years ending last day of month previous to the one in which applications are invited”.

Work experience completed in Private Organisation: If the Bidder completed the works in private organization as
stipulated in Minimum Qualification Criteria (work experience) shall be considered only, if TDS certificates with
respect to referred work issued by Competent Authority needs to be enclosed by the tenderer along with the BID. The
Bidder has also submit the certificate issued by their CA stating that the amount shown in TDS certificate has
been received with respect to work experience submitted by Bidder as stipulated in Minimum qualification




1v.

V.

Criteria (The CA certified document should have CA’s stamp, signature and UDIN no. for verification, failing which
the bid will be treated as non-responsive).

Work experience completed as a Sub-Contractor: In case the Bidder has carried out work experience as a
subcontractor, the following conditions must be met:

a) The subcontract experience shall be considered for qualification only, if the work was carried out for Govt./
Autonomous Body working under Gol/Semi Govt., or Public Limited companies. The Bidder must submit the
subcontract permission issued by the respective work authority prior to the execution of the work. It is mandatory to
upload the subcontract permission online along with the bid. If the subcontract permission is not authenticated, the
respective bidder will be considered non-responsive.

b) The completion certificate/Form-3A issued/authenticated by the concerned  Government, Semi-Government, or
Public Limited companies must be uploaded along with the bid submission.
¢) The decision taken by DPA with regard to Sub-contract work experience shall be final and binding to bidder

If Bidder is a MSE Organisation: In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any

agencies/organization under the Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the
subject tender shall become eligible for exemption from payment of Tender fee/EMD UTR Number. Such bidder shall upload in
preliminary bid stage a scanned copy of valid certificate in preliminary bid stage.

As well as duly filled in and signed “Bid Securing Declaration” as per format provided in the tender document failing which

the bid shall be treated as non-responsive. Bid securing declaration form is attached at Section-II.

NIC codes regarding related activity are mentioned below:

v

SECTION F CONSTRUCTION

Division 41 Construction of buildings

Group 410 Construction of buildings

Class 4100 Construction of buildings

Sub-Class Construction of buildings carried out on own-account basis or on a fee or
41001 contract basis

Division 43 Specialized construction activities

Group 433 Building completion and finishing

In addition to above, the criteria regarding satisfactory performance of the work, Personnel, establishment, plant, equipment,
etc. may be incorporated according to the requirement of the project.

Note: Figures to be computed and indicated in the individual projects.

4.4

4.5

4.6

To qualify for a package of contracts made up of this and other contracts for which bids are invited in the NIT, the bidder
must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the
individual contracts. (Not Applicable please refer Section — 5).

Sub- contractors' experience and resources shall not be taken into account in determining the bidder's compliance with the
qualifying criteria except to the extent stated in 4.4 above. (Not Applicable please refer Section — 5).

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more than the
total bid value. The available bid capacity will be calculated as under:

Assessed Available Bid capacity = A X N X 2 —B, Where



“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven
years (at current price level)

“B” = Value at current price level of existing commitment s and on going
works to be completed in the next” N’ years

Note: For bring the value of works to current level, multiplying factor to be indicated in tender with reference to
escalation based on WPI.

Financial Year 2023-24 | 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18
Index 151.4 152.5 139.4 1234 121.8 119.8 114.9
Multiplying factor | 1 0.99 1.09 1.23 1.24 1.26 1.32

*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1 (one).

The Bidder shall furnish statements showing the value of existing commitments and ongoing works as well as the stipulated period
of completion remaining for each of the works preferably countersigned by the Nodal Officer or his nominee-in charge.

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification
requirements: and/or

- Record of poor performance inordinate delays in completion, litigation history or financial failures etc,.
- The accompaniments to the tender documents such as abandoning the works, not properly completing the contract,

4.8 as described under Clause 4.2 shall be Scanned and submitted On- Line along with Tender documents. However, the
originals/ attested hard copies shall have to be forwarded subsequently so as to reach the office of Executive Engineer (TD)
within 7days of opening of the tenders.

The envelope shall be addressed to:

The Executive Engineer (TD),

Town Development Division,

Room No.103, Ground Floor,

Annexe, AO Building.

Deendayal Port Authority

Gandhidham, Kutch District Gujarat-State, INDIA

And submitted on https://tender.nprocure.com
Bear the following identification:

Accompaniments for “Construction of E-type quarters at Port Colony Gopalpuri, Gandhidham”.

Bid reference No Name and
address of the bidder.

5. One Bid per Bidder



5.1. Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause the entire proposal with the Bidder's participation to be
disqualified.

8.1

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will in no case
be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of works and its
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract for
construction of the works. The costs of visiting the site shall be at the Bidders' own expense.

BIDDING DOCUMENTS
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the table below and addenda issued in accordance with
clause-10:

Invitation for Bids (NIT)

DC1 Bid reference

NIT Invitation to Bidders

SECTION 1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information and letter of Acceptance
SECTION 3 Conditions of Contract

SECTION 4 Contract Data

SECTION 5 Specifications and special conditions.
SECTION 6 Forms of Securities

SECTION 7 Schedule-A

SECTION 8 Bill of quantities (Schedule-B)
SECTION 9 Drawing

8.2. One set of bidding documents will be issued to the bidder. The document should be completed and returned with the bid. (Not

8.3

9.

9.1

Applicable please refer Section — 5).

The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, technical
specifications, bill of quantities, forms, drawings, annexure in the bid document. Failure to comply with the requirements of
the bid document shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids which are not substantially responsive
to the requirements of the bid documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the employer in writing or by
electronic form and be confirmed by hard copy at the Employer’s address indicated in the invitation to bid. The employer
will respond to any request for clarification which he received earlier than days (Suggested 7 days) prior to the deadline

for submission of bids. The clarifications shall be uploaded on Website of https://tender.nprocure.com.




9.2

Pre — bid meeting (Not Applicable please refer Section — 5).

9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which will take place at Old Board Room,

922

923

9.2.4.

Administrative office, Gandhidham on @ ___hrs. (Not Applicable please refer Section-5).

The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage.
(Not Applicable please refer Section-5).

The bidder is requested to submit any questions in writing or by cable to reach the Employer not later than one week before
the meeting. (Not Applicable please refer Section-5).

Minutes of the meeting, including the text of the questions raised (without identifying the source of enquiry) and the
responses given will be transmitted without delay to all purchasers of the bidding documents without delay. Any
modification of the bidding documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting. (Not Applicable please refer Section-5).

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. (Not Applicable please refer

10.

10.1

10.2

10.3

B.

11.

11.1

12.

12.1

13.

13.1

Section-5).

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents by using addenda.
Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing or by cable to all
the purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each addendum by cable to the

Employer.

To give prospective bidders reasonable time in which to take an addendum into account in preparing their bid, the
Employer shall extend as necessary the deadline for submission of bids, in accordance with sub-clause 20.2 below.

PREPARATION OF BID:

Language of Bid
All documents relating to the bid shall be in the English language.
Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

(i) Bid Security

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other materials required to be
furnished and submitted by the bidder in accordance with these instructions. The documents listed under Sections 2, 4
and 7 of Sub-Clause 8.1 shall be filled in without exception.

B) Financial Bid :
(1) Bill of Quantity (Schedule-B) dully filled and digitally signed by the bidder online only.

Bid Prices

The contract shall be for the whole works as described in sub clause 1.1 based on the priced Bill of Quantities submitted
by the Bidder.



13.2

13.3

13.4

14.

14.1

15.

15.1

15.2

16.

The bidder shall fill rates for all items of the works described in the bill of quantities. Items for which no rate is entered by
the bidder will not be paid by the Employer when executed and shall be deemed covered by the other rates and prices in
the Bill of Quantities.

All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause shall be included in
the rates, prices and total Bid Price submitted by the bidder.
The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to
adjustment on any account.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

Bid Validity

Bids shall remain valid for a period 120 days after the deadline date for bid submission specified in clauses 20. A bid
valid for a shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may
extend the period of validity for a specified additional period. The request and the bidders’ responses shall be made in
writing or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the request
will not be permitted to modify his bid and also shall submit at extension for EMD, if it is in the form of Bank Guarantee.

Bid Security (Earnest Money Deposit-EMD)

A. Earnest money Deposit (EMD) shall be 34,36,359.00 to be submitted in form of Digital Mode of payment in bank account as
per below details:

Beneficiary name : Deendayal Port Authority
Account No. :10080100022427

IFSC code No. : BARBOGANKUT

Bank & Branch : Bank of Baroda, Gandhidham

In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any agencies/ organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only shall become eligible for exemption from payment of Tender
Fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid stage” Such bidder shall upload in
preliminary bid a scanned copy of valid certificate as well as duly filled and signed “Bid Security Declaration” as per format
provided in the tender document failing which the bid shall be considered non-responsive. Bid security declaration form is
attached.

NIC codes regarding related activity are mentioned below:

SECTION F

CONSTRUCTION

Division 41

Construction of buildings

Group 410 Construction of buildings
Class 4100 Construction of buildings
Sub-Class Construction of buildings carried out on own-account basis or on a fee or

41001

contract basis




Division 43 Specialized construction activities

Group 433 Building completion and finishing

The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in any other form shall not be accepted.
Exception from EMD for Micro and Small Enterprise (MSEs) shall be applicable as per condition in NIT.

. The EMD up to Rs. 5 lakhs be payable Digital mode of payment in Bank of Baroda, Gandhidham Branch Account No.
10080100022417 IFSC Code: - BARBOGANKUT. The proof for transfer of funds to be submitted in preliminary bid stage
only. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount from any Nationalized
Bank/Scheduled bank (except Co-operative) banks only having its Branch at Gandhidham. Bank Guarantees submitted as
Earnest Money shall be valid for 28 days beyond the validity of the bid. Bank Guarantee shall be verified independently by the
Port with the bank before finalization of technical offer. In the event of lack of confirmation of issue of the Bank Guarantee by
the Bank, the bid shall stand disqualified.

. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of price bids. Earnest money of L2 is
refunded immediately after entering in to agreement with L1 and acceptance of performance Guarantee from L1.

. EMD is refunded suo-motto without any application from the bidders.

. The bid security of the successful bidder will be discharged after he has signed the Agreement and furnished the required
Performance security.

. The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid validity.
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or
c¢) The successful bidder fails within the specified time limit to
(1) Sign the Agreement or
(i1) Furnish the required Performances security.

17. Alternative Proposals by Bidders

17.1 Conditional offer or Alternative offers will not be considered further in the process of tender evaluation.

18. Format and Signing of Bid

18.1 The Price Bid to be submitted online shall be signed digitally by a person or persons duly authorized to sign on behalf the
Bidder

18.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued by the Employer, or as
necessary to correct errors made by the bidder in which case such corrections shall be initialed by the person or persons
signing the bid.

C. Submission of bids

19.1 Sealing and marking of bids

19.1(A) The bidder shall put Bid security document as per clause No.16, hereof in one envelope and properly seal and mark as

“Bid Security”. The bidder shall put documents mentioned in clause No.12.1.A (ii) in separate envelope and properly
seal and mark as “Technical Bid”. Then put both these envelopes into separate envelope, properly seal and mark as
“Technical Bid”.

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly marking the envelope as
“Financial Bid”. These envelopes than be put inside one outer envelope and sealed, duly marking the outer envelope as
“Technical Bid and Financial Bid”. (Not Applicable please refer Section-5).



19.1(B )The accompaniments to the tender documents as described under NIT shall be Scanned and submitted On-Line along with

Tender documents. However, the originals/ attested hard copies shall have to be forwarded subsequently so as to reach the
office of Executive Engineer (TD) within 07 days of opening of the tenders.

19.2 The envelopes shall

19.3

20
20.1

20.2

20.3

21
21.1

(a) be addressed to Nodal Officer/Employer at the following address.

The Executive Engineer (TD),
Deendayal Port Authority,
Annexe, A.O. Building,

Room No. 103, Ground floor,
T.D. Div. Gandhidham-Kutch-
Gujarat (State) - 370201.

(b) bear the following identification:
Bid for “Construction of Shopping complex at Gopalpuri ”. Bid reference no. ..................... (Insert number).
DO NOT OPEN BEFORE (time and date for opening, per Clause 23)

Name and address of the bidder. The tender complete in all respect should be put in the tender box (marked tender
No ) in the office of The Executive Engineer (TD) upto hrs on due date and open at
on the same date in presence of such of the tenderers who may wish to be present.

In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name and address of the
bidder of the bidder to enable the bid to be returned unopened in case it is declared late, pursuant to Clause 21, or the bid is
declared non responsive. If the outer envelopes are not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the technical bid and financial bid.

Deadline for submission of the Bids

Bids must be received by the Employer at the address specified above not later than 16:00 HRS. on in the event
of the specified date for the submission of bids being declared a holiday by the Employer. The bids will be received upto
the appointed time on the next working day. Refer Clause ‘A’ of Sec-5)

The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with Clause 10, in
which case all rights and obligations of the Employer and the bidders previously subject to the original deadline will then
be subject to the new deadline.

In case of tender document being downloaded from the Website, at the time of submission of (the hard copy of) the tender
document. The tenderer shall give an undertaking that no change has been made in document. He shall be issued a
printed set of document under acknowledgment with a condition that the printed version of the port tender document will
be treated as authentic tender and if any discrepancy is noticed at any stage between the Port’s tender document and the
one submitted by the tenderer, the conditions mentioned in the Port’s printed document shall prevail. Besides, the
tenderer shall be liable for legal action for the lapses. (Not Applicable please refer Section — 5).

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered as non-responsive.

22. Modification and Withdrawal of Bids

22.1

22.2

223

Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and delivered in accordance with
Clauses 18 & 19, with the outer and inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as
appropriate. (Not Applicable please refer Section — 5).

No bid may be modified after the deadline for submission of bids.



22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the original period
of bid validity in Clause 15.1 above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting bid modifications in
accordance with this clause or included in the original bid submission. (Not Applicable please refer Section — 5).

E. BID OPENING AND EVALUATION
23. Bid opening

23.1 On the due date and appointed time as specified in clause 20, the Employer will first open Preliminary bids of all bids
received (except those received late) including modifications made pursuant to clause 22 in presence of the bidders or
their representative who choose to attend. In the event of the specified date for Bid opening being declared a holiday by
the Employer, the bids will be opened at the appointed time and location on the next working day.

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an acceptable notice of
withdrawal has been submitted pursuant to Clause 22 shall not be opened. (Not Applicable please refer Section — 5).

233 Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and such other details, as the
Employer may consider appropriate will be announced by the Employer at the opening. (Not Applicable please refer
Section — 5).

23.4 If all Bidders have submitted unconditional Bids together with requisite bid security, then all bidders will be so informed
then and there. If any Bid contains any deviation from the Bids documents and/or if the same does not contain Bid
security in the manner prescribed in the Bid documents, then that Bid will be rejected and the Bidder informed
accordingly. The sealed financial bid containing priced BOQ will be returned to him without opening. All valid financial
bids whose technical bids have been determined to be substantially responsive in accordance with Clause 26 hereof, shall
be opened on the specified date from declaring the results of the Technical Bid, in presence of the bidders or their
representatives who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid modifications and withdrawals, and
such other details as the Employer may consider appropriate, will be announced by the employer at the opening. Any bid
price, discount, or alternative Bid price which is not read out and recorded at Bid opening, will not be taken into account
in Bid evaluation. (Not Applicable please refer Section — 5).

23.5 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those present and the
minutes shall form part of the contract.

24 Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of the bids and recommendations for the
award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such process until
the award to the successful bidder has been announced.

25. Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any Bidder for clarification
of his Bid, including breakdown of unit rates. The request for clarification and the response shall be writing or by cable,
but no change in the price or substance of the Bid shall be sought, offered, or permitted except as required to conform the
correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in accordance with Clause 27.

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid from the time of the bid
opening to the time the contract is awarded. If the Bidder wishes to bring additional information to the notice of the
Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract award decisions, may
result in the rejection of his bid.



26.

26.1

26.2

26.3

27

27.1

27.2

28

29

(a)

(b)

29.1
29.2

29.3

29.4

30

31

(a)
(b)

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the eligibility criteria
defined in Clause 4 (b) has been properly signed by an authorized signatory (accredited representative) holding power of
Attorney in his favour. The Power of Attorney shall inter alia include a provision to bind the Bidder to settlement of
disputes clause; (c) is accompanied by the required Bid security and; (d) is responsive to the requirements of the Bidding
documents.

A substantially responsive Technical and Financial Bid is one which conforms to all the terms, conditions and
specification of the Bidding documents, without material deviation or reservation. A material deviation or reservation is
one (a) which effects in any substantial way the scope, quality or performance of the Works; (b) which limits in any
substantial way, the Employer’s rights or the Bidder’s obligations under the contract; or (c) whose rectification would
affect unfairly the competitive position of other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not subsequently be made
responsive by correction or withdrawal of the non-confirming deviation or reservation.

Correction of Errors (Not Applicable please refer Section — 5).
Bids determined to be responsive will be checked by the Employer for any Arithmetic errors. Errors will be corrected by
the Employer as follows.

Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and (Not Applicable
please refer Section — 5).

Where there is discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will govern. (Not Applicable please refer Section — 5).

The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the correction
of errors and, with the concurrence of the Bidder, shall be considered as binding upon the bidder. If the Bidder does not
accept the corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance with sub-
Clause.16. F.(B).

NIL.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be responsive in accordance with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as
follows:

Making any correction for errors pursuant to Clause 27;

Making appropriate adjustments to reflect discounts or other price modification offered in accordance with Sub Clause
22.5

The estimated effect of the price adjustment conditions under Clause 47 of the conditions of contract, during the period of
implementation of the Contract, will not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his nominee’s estimate of
the cost of work to be performed under the contract, the Employer may require the Bidder to produce detailed price

analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the
implementation/construction methods and schedule proposed.

Nil
AWARD OF CONTRACT

Award Criteria



31.1

32

33

33.1

33.2

333

334
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The Employer will award the Contract to the Bidder whose Bid has been determined to be responsive to the Bidding
documents and who has offered the lowest evaluated Bid Price, provided that such Bidder has been determined to be (a)
eligible in accordance with the provisions of Clause 3 and (b) qualified in accordance with the provisions of Clause 4. The
second bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid submitted by the (L 1) bidder in case
such bidder withdraws or is not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to cancel the bidding process
and reject all bids, at any time prior to the award of contract, without thereby incurring any liability to the affected bidder
or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid
validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “letter of Acceptance”) will state the sum that the Employer will pay the Contractor in consideration
of the execution, completion and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter
and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract subject to the furnishing of a performance security
in accordance with the provisions of Clause 34.

The Agreement will incorporate all correspondence between the Employer and the successful bidder. It will be signed by
the employer and sent to the successful Bidder within (28 days of award of work for global tender and Within 14 days for
domestic tender) following the notification of award along with the Letter of Acceptance. Within (28 days for global
tender and within 21 days for domestic tender) of receipt, the successful Bidder will furnish the performance security and
sign the Agreement with the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify the other
Bidder that his Bid have been unsuccessful and release the Bid security (EMD).

Performance Security

34.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price should be submitted

as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative) Banks having its branch at Gandhidham,
or Digital transfer within (21 days in case of domestics bid and within 28 days in case of global bids) of receipt of letter of
acceptance and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of Retention Money to
commence from the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days
from the date of payment of final bill. Balance SD to be refunded immediately not later than 14 days from completion of
defect liability period and NOC from Geology and Mining Department, Bhuj.

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute sufficient grounds for

cancellation of the award of work and forfeiture of the Bid security.

34.3 The documentary evidence (copy of paid challan in Government Treasury) of welfare cess @1% of work done as amended

344

35

35.1

36.

37.

37.1

by Statutory Authority from time to time paid on final bill shall be submitted before releasing the Performance Guarantee.
The performance guarantee submitted in form of Bank Guarantee should be valid for period of 60 days
beyond the date of completion of all contractual obligations of the contractor, including Defect Liability Period.

Advance Payment (Not Applicable please refer Section — 5).

The Employer will provide an Advance Payment on the Contract Price as stipulated in the conditions of Contract, subject
to maximum amount, as stated in the Contract Data.

Conciliator: (Not Applicable please refer Section — 5).

The employer proposes that GIDC SIAC Arbitration centre be appointed as conciliator under the contract as provided in
Sub-clause 24.4 of Conditions of Contract. If the bidder discharges with this proposal the bidder should so state in bid.

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest standard of ethics
during the procurement and execution of this contract. In pursuance of this policy, the Employer:



37.2
373

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the action
of a public official in the procurement process or in contract execution; and

(i)  “fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the Employer, and includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award has engaged in
corrupt or fraudulent practices in competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a contract/contracts if he
at any time determines that the Bidder has engaged in corrupt or fraudulent practices in competing for or in
executing, the contract.

(d) Submission of fraudulent documents shall be treated as major violation of the tender procedure and in such cases the
Port shall resort to forfeiture of EMD/SD/BG of the bidder, apart from blacklisting the firm for the next 3 years

Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions of contract.
The payment to the workers deployed by the Contractor should be paid through their respective bank account only. The
contractor has to submit the bills along with documentary proof for payments made to the labour through the bank.



SECTION 2

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF ACCEPTANCE
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FORM OF BID

CONTRACTOR’S BID
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS

SPECIMEN CONTRACT AGREEMENT

Bid Securing Declaration Form (Applicable for MSE organization claiming exemption from payment
of Tender Fees & EMD).

8. Procedure for signing Integrity Pact.

Nk W=



1. SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Date of Tender Submission Tender No

Name of Work:- “Construction of Shopping complex at Gopalpuri .”.

To,

The Executive Engineer (TD),

T.D. Division

DEENDAYAL PORT AUTHORITY
Ground Floor, ANNEXE, A.O. Building
Gandhidham-370201

Kutch District (Gujarat).

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

®

(@

(h)

@

(k)
M

(m

—

we have examined and have no reservations to the tender documents, including addenda and clarifications issued

we offer to execute the work in conformity with the tendering documents and in accordance with the delivery schedules
specified in the schedule of requirements in accordance with the tender document.

The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the total tender price in words
and figures, indicating the various amounts and the respective currencies];[in case of techno-commercial offer it shall be
mentioned that ‘as filled in the price bid’] (Not Applicable please refer Section 5).

The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail each discount offered and the
specified item of the Schedule of Requirements to which it applies.] [in case of Techno-commercial offer it shall be
mentioned that “as filled in the Price Bid”]

Methodology of application of the discounts. The discounts shall be applied using the following method: [Specify in
detail the method that shall be used to apply the discounts]. [in case of Techno-commercial offer it shall be mentioned that
“as filled in the Price bid”] (Not Applicable please refer Section-5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the date fixed for the tender
submission deadline in accordance with [ITB Sub- clause20.1] , and it shall remain binding upon us and may be accepted
at any time before the expiration of that period or any extended period accordance with [ITB Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in accordance with [insert relevant clause no.,
ITB Sub-clause 34] for the due performance of the contract, as specified in specimen form for the purpose.

We, including any subcontractors or contractors for any part of the contract,{Insert the nationality of the Tenderer,
including that of all parties that comprise the Tenderer, if the tenderer is a JV. And the nationality each subcontractor and
Contractor} (Not Applicable please refer Section-5)

We have no conflict of interest in accordance with [ITB Sub-clause no 5].

Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of the contract — has not
been declared ineligible by the port, under laws of India or official regulations in accordance with [ITB Sub-clause no.3]

We understand that this tender, together with your written acceptance thereof included in your notification of award, shall
constitute a binding contract between us, until a formal contract agreement is prepared and executed in accordance with
[ITB Sub-clause 33] and as per specimen from the purpose;

We understand that you are not bound to accept the lowest evaluated tender or any other tender that you may receive.

We also make specific note clauses of [ITB, NIT] under which the contract is governed.

In case of out station firms, having a branch in India for liaison purposes, please mention the name of the contact person
and Tel. no., Fax. no., and mail-Id and also the complete postal address of the firm.



(n) We understand that the communication made with the firm at (m), by the port shall be deemed to have been done with us.
Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)




2. CONTRACTOR’S BID

Description of the works: “Construction of Shopping complex at Gopalpuri .”.

TO
(The employer)

Address

Sir,

We offer to execute the works described above in accordance above with the conditions of Contract accompanying this bid for the
contract price of (in figures)

(in letters)

The advance payment required / not required as per rule.

We accept the appointment of as the conciliator.

(OR) (Not Applicable please refer Section-5)
We do not accept the appointment of as the

Conciliator and propose instead that be appointed as >_

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a bind—'rﬁg contract between us.
We understand that you are not bound to accept the lowest or any bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will strictly observe the
laws against fraud and corruption in force In India namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the bidding documents. We attach herewith
our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:

Name& title of signatory

Name of Bidder
Address

Notes:
To be filled in by the bidder, together with his particulars and date of submission at the bottom of the form of bid.




3. PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes of pre-qualification as provided for in
the instructions to tenderers.

1. Only for individual bidders:
1.1 Constitution or legal status of bidder (attach copy)

e Place of registration
e  Principal place of business
e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm

YEAR TURN OVER

2021-22

2022-23

2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, auditors reports (in case of
companies/ corporation) etc., list them below and attach copies.

3. Similar works
Particulars Year No. of works Value

Total value of 2017-18

completed similar work

as defined in the tender 2018-19

document during last 7 201920

years
2020-21
2021-22
2022-23
2023-24

Attachments: Supporting documents, viz., successful completion certificates from clients, other documentations to substantiate the
similarity of work as per definition of “similar work™ employers reserve the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and works which are yet to be completed) as on the
date of this bid.

(A) Existing commitments and on-going works.



Description of | Place & | Contract Name & Value of Stipulated Value of Anticipated

work state no.& date address contract Period of remaining to date of
Port or Rs completion | be completed completion

Dept.
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Description of Place & Name& Value of Stipulated Date when Remarks if
work state address of contract Period of decision is any
port or Dept. Rs completion expected
1 2 3 4 5 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The bidder should list all information requested
below. (Not Applicable please refer Section — 5)

Item of
equipment

Requirement no.
capacity

Owned/

leased /to be

procured

No’s / capacity

Age/condit
ion

(from whom to be

Remarks

purchased)

6. Qualification and experience of key personnel proposed for administration and execution of the contract. Attach biographical data.
Refer also to sub. clause 4.3(¢e) of instructions to bidders and sub- clause 9.1 of the conditions of contract. (Not Applicable please

refer Section — 5)

Position

Name

Qualification

Years of experience
(general)

position

Project manager

Discipline
specialist etc.,

7. Proposed sub-contracts and firms involved (NOT Applicable)

Years of experience
in the proposed




Sections of the
works

Value of sub-
contract

Sub-contractor (name
and address)

Experience in similar work

8. Information on litigation history in which the bidder is involved.

Other party(ies)

Port/Dept.

Cause of
dispute

amount

Remarks involved showing
present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on

day of

[insert date of signing]




4. LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tender no. TD: 07-T D/2025

Sub: Construction of Shopping complex at Gopalpuri .
Ref:Your bid dated and [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the

(name of the contract and identification number, as given in the instructions to bidders) for

the contract price of rupees__(amount in words and figures as corrected and modified) in accordance with the tender
document is here byaccepted by the employer/Board.
You are hereby requested to furnish performance security, in the form detailed intender document for an amount of Rs.

within { } days of the receipt of this letter of

acceptance valid up to 28 days from the date of completion obligations expiry of taking over certificate subject to removal
of defects period i.e. up to and also sign the contract agreement within { } days of the receipt of this letter
ofacceptance, failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully

Authorized signature



5. ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To

(Name and address of the contractors)

Dear Sirs,

Sub: Construction of Shopping complex at Gopalpuri.

Tender no.

Ref:: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general conditions of
contract] and signing of the contract for execution of the you are hereby instructed to proceed with
the execution of the said works in accordance with the contract documents. It is hereby notified that the [site] is being
handed over to you for execution of work in accordance with the contract documents.

Yours faithfully,

(signature, name and title of
Signatory authorized to sign on

Behalf of employer/board)



6. SPECIMEN CONTRACT AGREEMENT
(to be executed on X300 non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the instructions indicated]

THIS CONTRACT AGREEMENT is made

The[insert: number] day of [insert: month], [insert: year]

AGREEMENT

This agreement made this day of between the Board of the Port of

Deendayal Port Authority, a body corporate under Major Port Authorities Act, 2021, having which Administrative Office building
at Gandhidham (Kutch). (Herein after called the “Board” which expression shall unless excluded repugnant to the context, be

deemed to include their successors in office) of the one part and (herein after called the "CONTRACTOR"

which expression shall unless excluded by or repugnant to the context be deemed to include his heirs, Executors, Administrators,

Representatives and assigns or successors in office) of the other part.

WHEARS the Board is desirous of carrying out the work of
___” and whereas the Contractor has offered to execute and

complete such works at a total cost of X

AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to Conciliation Committee /
Council comprising of independent subject expert. The award by the Conciliation Committee / Councils shall be placed before the
Board of Deendayal Port Authority for consideration if agreed by both the party.

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows for due fulfilment of
all the conditions of the contract: % paid in the form of Bank Guarantee/FDR/Digital mode towards 5% of Contract
value as Performance Guarantee and balance 5% to be recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to them in the
conditions of contract hereafter referred to.

2. The following shall be deemed to form and be read and construed as part of this agreement relating to the said work, viz.

a. Notice Inviting Tender (Page No. to )

b. The tender submitted by the contractor including Schedule “A” and “B”. (page No. to )
c. General Rules and direction for the guidance of the tender (Page No. to )

d. General and Special Conditions of the Contract. (Page No.  to )

e. The schedule of items of work with quantities and rates. (PageNo.  to )

f.  Correspondence exchanged before the issue of letter of acceptance by which the conditions of contract are amended,
varied of modified in any way by manual consent (to be enumerated). (Page No. to )

g.  Work Order No. issued vide letter No. (Page No. to )




3. The Contractor hereby covenants with the Board to complete and maintain the said works to the satisfaction of the Board
in conformity in all respects, with the provision of the said contract.

4. The Board hereby covenants to pay the Contractor in consideration of such work "the contract price" at the time and in the
manner prescribed by the said Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals the day and year first above written signed
and sealed by the Contractor in the presence of :

M/s.

(Name, signature Designation and
Seal of the Contractor)

WITNESS
1.

2. Contractor

Signed, sealed & delivered

By Chief Engineer on
behalf of the Board in the Chief Engineer
Presence of : Deendayal Port Authority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL PORT AUTHORITY

Witness: (Name, Signature, address)

1.

2.

(Dy. HOD & XEN)

The common seal of the

Board of Deendayal Port Authority affixed in
the presence of :

SECRETARY
DEENDAYAL PORT AUTHORITY



FORMAT OF BID SECURING DECLARATION FROM BIDDERS
(On Bidders Letter head)

7. BID SECURING DECLARATION FROM BIDDERS
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing

Declaration.

I/We accept that [/'We may be disqualified from bidding for any contract with you for a period of
three year from the date of notification if  am /We are in a breach of any obligation under the bid

conditions, because I/'We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during

the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the

Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the

successful Bidder; or (i1) thirty days after the expiration of the validity of my/our Bid.

( )

Signed: (insert signature of person whose name and capacity are shown) in the capacity of (insert
legal capacity of person signing the Bid Securing Declaration)

( )

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate).

8. The approved “Procedure for signing Integrity Pact” is as follow:



(1)

(2)

(3)

The Employer / Authority Person of Employer shall sign the IP in the presence of witness from their side, who shall
also affix his/her signature thereof and then the same IP shall be uploaded by them on n-procure portal,

The potential bidders shall download and print the IP Agreement signed by the Employer and their witness and affix
his/her signature on the [P Agreement in the presence of a witness from his/her side, who shall also affix his/her
signature thereof. Having completed the signing procedure, the Potential Bidder shall upload the dully filled and
signed IP Agreement on n-procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties (Employer and
Potential bidders) shall be completed online. However, in case of any technical glitch due to which if any potential
bidder is unable to upload the IP Agreement, then he / she shall submit the Hard Copy of the dully filled, signed IP
Agreement to the Department concerned of DPA within a period of seven days and prior to opening of the
Technical Bid, failing which Bid of potential Bidder shall be treated as disqualified.



SECTION 3

CONDITIONS OF CONTRACT



A. General

CONDITIONS OF CONTRACT

1. Definitions

1.1 Terms

which are defined in the Contact Data are not also defined in the Conditions Contract but keep their defined

meanings Capital initials are used to identify defined terms.

The Conciliator is the person appointed jointly by the Employer and the contractor to resolve disputes in the first
instance as provided for in Clauses 24 and 25. The name of the Adjudicator is defined in the Contract Data. (Not
Applicable please refer Section-5).

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or his nominee in
accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute, complete and maintain the Works.
It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the Contract.
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by Employer.
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in accordance with the
provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated from the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.

The Nodal Officer or his nominee is the person named in the Contract Data (or any other Competent person
appointed and notified to the contractor to act in replacement of the Nodal Officer or his nominee) who is responsible
for supervising the Contractor, Administering the Contract, certifying payments due to the Contractor, issuing and
valuing Variations to the contract, awarding extensions of time and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the works. The
Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by

the Nodal Officer or his nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the Works.



2.1

2.2

23

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or chemical or biological
function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are factual interpretative
reports about the surface and subsurface conditions at the site.

Specification means the Specification of the Works included in the Contract and any modification or addition made
or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the
works. It does not necessarily coincide with any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the
work in the Contract which includes work on the site.

Temporary Works are works designed, constructed, installed and removed by the Contractor which are needed for
construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works.

The Works are what the Contract requires the Contractor to construct, install and turn over to the Employer as
defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the Contractor at the Project Site, who
have participated and are in possession of a valid Competency Certificate through a programme run under the
auspices of a University, State Technical Board, Ministry of Government of India.

Interpretation

In interpreting this Condition of Contract, singular also means plural, male also means female or neuter and the other way
around. Headings have no significance. Words have their normal meaning under the language of the Contract unless
specifically defined. The Nodal Officer or his nominee will provide instructions clarifying queries about the Conditions of
Contract.

If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:
(1) Agreement
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.
(3) Contract Data
(4) Conditions of Contract including Special Conditions of Contract
(5) Specifications
(6) any other documents listed in the Contract Data as forming part of the Contract and
(7) Bill of quantities

Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.



Nodal Officer or his nominee’s Decisions
Except where otherwise specifically stated, the nodal officer or his nominee will decide contractual matters between the
Employer and the Contractor in the role representing the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the duties and responsibilities to other people after notifying the
Contractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only when in writing. A notice shall
be effective only when it is delivered (in terms of Indian Contract Act 1872).

8.1

8.2

9.1

9.2

10.
10.1
11.
11.1
(a)
(0)
(i)

Subcontracting (Not Applicable)

The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may not assign the Contract
without the approval of the Employer in writing. Subcontracting does not alter the Contractor’s obligations.

Other Contractor

The Contractor shall co-operate and share the Site with other contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of other contractors. The Contractor shall as refer to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The employer may modify the schedule of other
contractors and shall notify the contractor of any such modification.

Personnel (Not Applicable)

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in the Contract
Data to carry out the functions stated in the Schedule or other personnel approved by the Nodal Officer or his nominee.
The Nodal Officer or his nominee will approve any proposed replacement of Key personnel only if their qualifications,
abilities, and relevant experience are substantially equal or better than those of the personnel listed in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of the Contractor’s staff of
his work force stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no
further connections with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are Employer’s risks and the Contractor carries the risks which
this Contract states are Contractor’s risks.

Employer's Risks
The Employers risks are;

In so far as they directly affect the execution of the Works in the country where the Permanent works are to be executed:
War and hostilities (whether war be declared or not), invasion, act of foreign enemies:

Rebellion, revolution, insurrection, or military or usurped power, or civil war,



12.

12.

13.

13.

(iii) Tonizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear waste, from the
combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties of any explosive nuclear assembly
or nuclear component thereof:

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; and

(v) Riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his Subcontractors and
arising from the conduct of the Works;

(vi) Floods, tornadoes, earthquakes and landslides

(vii) Loss or damage due to the use or occupation by the Employer of any Section or part of the Permanent Works, except as
may be provided for in the Contract;

(viii) Loss or damage to the extent that it is due to the design of the Works, other than any part of the design provided by the
Contractor or for which the Contractor is responsible; and

(ix) Any operation of the forces of nature (in so far as it occurs on the Site) which an experienced contractor:
(i) could not have reasonably foreseen, or

(i1) could reasonably have foreseen, but against which he could not reasonably have taken at least one of the following
measures.

A. prevent loss or damage to physical property from occurring by taking appropriate measures, or
B. Insure against.
Contractor’s risks

1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in
consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor.

Insurance
1 The Contractor shall provide in the joint names of the employer and the Contractor, insurance cover from the Start Date to

the end of the Defects Liability Period, in the amounts and deductibles state in the Contract Data for the following events
which are due to the Contractors risks.

a) Loss of or damage to the works plant and materials.

b) Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in connection with the Contract,
and

d) Personal injury of death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal Officer or his nominee for the

Nodal Officer or his nominee’s approval before Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may affect the insurance

which the Contractor should have provided and recover the premiums the Employer has paid from payments otherwise
due to the Contractor or, if no payment of the premiums shall be a debt due.

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal Officer or his nominee.

13.5 Both parties shall comply with all conditions of the insurance policies.

14.
14.

Site Investigation Reports
1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the Contract Data, supplemented
by any information available to the Bidder.



15.
15.1

16.
16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

18.5

19.

19.1

20.

20.1

21.

22,

22.1

23.

23.1

24.

24.1

Queries about the Contract Data

The Nodal Officer or his nominee will clarify queries on the Contract Data.

Contractor to Construct the Works.
The Contractor shall construct and install the Works in accordance with the Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance
with the program submitted by the Contractor as updated with the approval of the Nodal Officer or his nominee, and
complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Nodal Officer or
his nominee, who is to approve them if they comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for design of the Temporary
Works.

BLANK

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior
approval by the Nodal Officer or his nominee before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries.

Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the
Employer. The contractor is to notify the Nodal Officer or his nominee of such discoveries and carry out the Nodal
Officer or his nominee’s instructions for dealing with them.

Possession of the Site. (Not Applicable)

The Employer shall give possession of all parts of the Site to the Contractor, free from encumbrances. If possession of a
part is not given by the date stated in the Contract Data, the Employer is deemed to have delayed the start of the relevant
activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person authorised by the Nodal Officer or his
nominee access to the Site to any place where work in connection with the Contract is being carried out or is intended to
be carried out and to any place where materials or plant are being manufactured, fabricated and/or assembled for the
works.

Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his nominee which comply with the applicable laws
where the Site is located.

Disputes . (Not Applicable please refer Section-5).
If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either outside the authority given

to the Nodal Officer or his nominee by the Contract or that the decision was wrongly taken, the decision shall be referred
to the conciliator within 28 days of the notification of the Nodal Officer or his nominee’s decision.



25.

25.1

Settlement of Disputes (Not Applicable)

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with, or arising out of
the Contract or the execution of the Works, whether during the execution of the Works or after their completion and
whether before or after repudiation or after termination of the Contract, including any disagreement by either party with
any action, inaction, opinion, instruction, determination, certificate or valuation of the Nodal Officer or his nominee, the
matter in dispute shall, in the first place be referred to the Disputes Review Board [DRD] in case of contracts valuing
more than X5 crores and above, and for contracts valuing less than X 5 crores, the disputes will firstly be settled by the
Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the Contractor shall in every case, continue to
proceed with the Works with all due diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Nodal Officer or his nominee unless and until the same shall be revised, as hereinafter provided, by the
conciliator or in a Dispute Review Board recommendation / Arbitral Award. (Not Applicable please refer Section — 5).

25.2 Decision by Conciliator

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a notification of a dispute.
(ii) Conciliator shall be paid daily at the rate specified in the contract Data together with reimbursable expenses of the types

specified in the contract data and the cost shall be divided equally between the Employer and the contractor, whatever
decision is reached by the conciliator, either party may refer a decision of the conciliator within 28 days of the
conciliator’s written decision. If neither party refers the disputes to arbitration within 28 days, the conciliators decision
will be final and binding.

25.3 Arbitration

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision shall be decided by arbitration

as set forth below:

(I)  Except where otherwise provided in the contract all questions and disputes relating to the meaning of the

specifications, designs, drawings and instructions here in before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or any other thing whatsoever, in any way
arising out of or relating to the contract, design, drawings, specifications, estimates, instructions, orders or to the
conditions or otherwise concerning the works or regarding the execution or failure to execute the same whether arising
during the progress of work or after the completion thereof as described here in after shall be referred to the Chairman
for sole arbitration by himself or any officer appointed by him.

(IT) It will be no objection to any such appointment that the arbitrator is an employee of the Board or the Government, that

(III) he had to deal with the matter to which the contract relates and that in course of his duties as an employee of the Board

or the Government, he had expressed views on all or any of the matters in disputes or to act as arbitrator who has been
dealing with the arbitration case, being transferred or vacating his office or in the event of his death or being unable to
act for any reason, the chairman then holding the office shall arbitrate himself or appoint any office to act as arbitrator.

(IV) It is a term of the contract that no person other than the Chairman himself or any officer appointed by him shall act as

arbitrator.

(V) 1t is a term of the contract that only such question and disputes as were raised during progress of work till its

completion and not thereafter shall be referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of parties during the guarantee period after completion of the work.

(VI) It is a term of the contract that the party invoking arbitration shall give a list of disputes with amounts of claim in

respect of each said disputes along with the notice seeking appointment of arbitrator.

(VID) It is also a term of contract that if the contractor does not make any demand for appointment of arbitrator in respect of

any claims / disputes in writing, as aforesaid, within 120 days of receiving the intimation from the Nodal Officer or his
nominee that the final bill is ready for payment, the claim of the contractor shall be deemed to have been waived and
absolutely barred and the Port Authority shall be discharged and released of all liabilities under the contract in respect
of these claims.



26.

26.1

27.

27.1

27.2

27.3

27.4

28.
28.1

28.2

(VIID) It is also a term of the contract that the arbitrator shall adjudicate only such disputes / claims as referred to him
by the appointing authority and give separate award against each dispute/claims as referred to him. The arbitrator will
be bound to give claim wise detail and speaking award and it should be supported by reasoning.

(IX) The award of the arbitrator shall be final, conclusive and binding on all the parties to the contract.

(X) The arbitrator may from time to time, with the consent of both the parties, enlarge the time for making and publishing
the award.

(XI) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 or any statutory
modifications or re-enactment thereof and rules made there under and for the time being in force shall apply to the
arbitration proceedings under this clause.

(XID) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall be paid equally by both the
parties.

(XI1ID) It is also a term of the contract that the arbitration shall be deemed to have been entered on the reference on the
date he issued the first notice to both the parties calling them to submit their statement of claims and counter statement
of claims.

(XIV) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole discretion.

Replacement of Conciliator (Not Applicable)

Should the Conciliator resign or die, or should the Employer and the Contractor agree that the conciliator is not fulfilling
his functions in accordance with the provisions of the Contract; a new Conciliator will be jointly appointed by the
Employer and the Contractor. In case of disagreement between the Employer and the Contractor, within 30 days the
Conciliator shall be appointed by the Appointing Authorities designated in the Contract Data at the request of either party
within 14 days of receipt of such request.

TIME CONTROL
Program

Within the time stated in the contract data the contractor shall submit to the Nodal officer or his nominee for approval a
program showing the general methods arrangements, order, and timing for all the activities in the works along with
monthly cash flow forecast.

An updates of the program shall be a program showing the actual progress achieved on each activity and the effect of the
timing of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

The contractor shall submit to the Nodal Officer or his nominee, for approval an updated program at intervals no longer
than the period stated in the contract data. If the contractor does not submit an updates program within this period, the
Nodal Officer or his nominee may withhold the amount stated in the contract data from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the contractor’s obligations. The contractor
may revise the program and submit it to the nodal officer or his nominee again at any time. A revise program is to show
the effect of variations and compensation events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion date if a compensation event occurs or a variation
is issued which makes it impossible for completion to be achieved by the intended completion date without the contractor
taking steps to accelerate the remaining work and which would cause the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to extend the intended completion Date within
21 days of the contractor asking the Nodal Officer or his nominee for a decision upon the effect of a compensation event
or variation and submitting full supporting information. If the contractor has failed to give early warning of a delay or has
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failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new intended
completion date.

The Early Warning Provisions shall be as per clause 32.
Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to delay the start or Progress of any activity within the
works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Nodal Officer or his nominee shall record the business of management meetings and is to provide copies of his record
to those attending the meeting and to the employer. The responsibility of the parties for actions to be taken is to be
decided by the Nodal Officer or his nominee either at the management meeting or after the management meeting and
stated in writing to all attended the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the contract price or delay the execution of
works. The Nodal Officer or his nominee may require the contractor to provide an estimate of the expected effect of the
event or circumstances on the contract price and completion Date. The estimate is to be provided by the contractor as
soon as reasonably possible.

The contractor shall cooperate with the Nodal Officer or his nominee in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Nodal Officer or his nominee.

Defect Liability period for the contract shall be 24 months from the date of completion of work.
QUALITY CONTROL
Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the Nodal Officer or his nominee considers may
have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified in the specification to check
whether any work has a Defect and the test shows that it does the Contractor shall pay for the test and any samples. If
there is no Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length of time specified
by the Nodal Officer or his nominee’s notice.

Uncorrected Defects
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If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his nominee’s notice the
Nodal Officer or his nominee will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

COST CONTROL
Bill of Quantities

The Bill of Quantities shall contain items for the constriction, supply, installation, testing and commissioning work to be
done by the Contractor.

The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at
the rate in the Bill of Quantities for each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more
than + 25 percent provided the change exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall
adjust the rate (S), to allow for the change.

The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby the initial Contract Price is
exceeded by more than 15 percent except with prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is abnormally high, the
Contractor shall provide the Nodal Officer or his nominee with a detailed cost breakdown of such rate in the Bill of
Quantities.

Variations.
All Variations shall be included in updated programs produced by the Contractor.
Payment for Variations.

Variation permitted shall not exceed +25% in quantity of each individual item, and +10 of the total contract price. With
14days of the date of instruction for executing varied work, extra work or substitution, and before the commencement of
such work, notice shall be given either (a) by the contractor to the Employer of his intention to claim the extra payment or
a varied rate or price, or (b) by the Employer to the contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate payable should be

determined by methods given below and in the order given below:

(1) Rates and prices in Contract, if applicable plus escalation as per contract.

(i1) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage.

(iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for overheads and profits of
Contractors.

For items in the Bill of quantities but where quantities have increased beyond the variation limits, the rate payable for
quantity in excess of the quantity in the Bill of Quantity plus the permissible variation should be:

1) Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) below will apply
ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage,
iii) Market rates of material and labour, hire charges of plant and machinery used plus 15% for overheads and profits of

contractor.

If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra item, rates as proposed
by the employer shall be payable provisionally till such time as the rates are finally determined or till date mutually
agreed.

If the Nodal officer or his nominee decides that the urgency of varying the work prevent a quotation being given and
considers not delaying the work, no quotation shall be given and the variation shall be treated as a Compensation Event.
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44.1

Cash flow forecasts.

When the program is updated, the contractor is to provide the Nodal Officer or his nominee with an updated cash flow
forecast.

Payment Certificates.
The contractors shall submit to the Nodal Officer or his nominee monthly statements of the estimated value of the work
completed less the cumulative amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 days and certify the amount
to be paid to the Contractor after taking into account any credit or debit for the month in question in respect of materials
for the works in the relevant amount and under conditions set forth in sub clause 51(3) of the Contract Data (Secure
Advance).

The value of work executed shall be determined by the Nodal Officer or his nominee.
The value of work executed shall comprise the value of quantities of the items in the Bill of quantities completed.
The value of work executed shall include the valuation of variations and Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken continuously and need to be
connected with billing stage. System of 4 copies of measurements, one each for Contractor, Employer and Nodal Officer
or his nominee, and signed by both Contractor and Employer shall be followed.

75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the verified bill should be
paid within 28 days of the submission of the bill (Not Applicable please refer Section 5).

For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified rate (suggested rate SBI PLR
+ 2%) p.a as on due date of payment) should be paid (Not Applicable please refer Section 5).

Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s Nodal Officer or his
nominee shall check the bill within 60 days after its receipt and return the bill to Contractor for corrections, if any 50% of
undisputed amount shall be paid to the contractor at the stage of returning the bill (Not Applicable please refer Section
5).

The Contractor should re-submit the bill, with corrections within 30 days of its return by the Nodal Officer or his
nominee. The re-submitted bill shall be checked and paid within 60 days of its receipt.

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall be paid if the bills is not
paid within the time limit specified above (Not Applicable please refer Section 5).

If an amount certified is increased in later certificates as a result of an award by the Conciliator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the absence of dispute (Not Applicable please refer
Section 5).

Items of the Works for which no rate or price has been entered in will not be paid for by the employer and shall be
deemed covered by other rates and prices in the Contract.

Compensation Events (Not Applicable please refer Section 5).

The following mutually agreed Compensation Events unless they are caused by the Contractor would be applicable.

(a) The Employer does not give access to a part of the Site by the Site. Possession Date stated in the Contract Data.
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The Employer modifies the schedule of other contractors in a way which affects the work of the contractor under the
contract.

The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications or instructions required for
execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional tests upon work which is then
found to have no Defects.

The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of letter of
Acceptance from the information issued to Bidders (including the Site Investigation Reports), from information available
publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen condition, caused by the Employer,
or additional work required for safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not work within the dates and other constraints stated
in the Contract that cause delay or extra cost to the Contractor.

The advance payment is delayed.
The effect on the Contractor of any of the Employer’s Risks.
The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion.

Other Compensation Events listed in the Contract Data or mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the employer, within 14 days and provide a forecast cost
of the compensation event.

If a Compensation Event would cause additional cost or would prevent the work being completed before the intended
Completion Date, the Contract Price shall be increased and/or the intended Completion Date shall be extended. The Nodal
Officer or his nominee shall decide whether and by how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast has been
provided by Contractor, it is to be assessed by the Nodal Officer or his nominee and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee shall adjust the
Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer or his nominee will assume that
the Contractor will react competently and promptly to the event.

Tax (Not Applicable, please refer Section-5)

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the Contractor will
have to pay for the performance of this Contract. The Employer will perform such duties in regard to the deduction of
such taxes at sources as per applicable law. Any new Taxes, levies, duties imposed after signing the Contract shall be

reimbursed by the employer on production of documentary evidence.

Currencies
All payments shall be made in Indian Rupees unless specifically mentioned.

Price Adjustment. (Not Applicable, please refer Section-5)

47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, materials,
fuels and lubricants in accordance with the following principles and procedures and as per formula
given in the contract data. This clause is applicable for all the civil works having tender cost more
than Rs. 5 Crore and duration is more than 12 months.



The price adjustment shall apply for the work done from the start date given in the Contract data
upto end of the initial intended completion date or extensions granted by the Nodal Officer or his
nominee and shall not apply to the work carried beyond the stipulated time for reason attributable to
the contractor.

Adjustment formula:

. Price adjustment for increases or decreases in the cost shall be paid
inaccordance with the following formula:

V=0.85X Q X R X [(P -P0)/Po]

V= Variation in price on account of labour/ diesel / cement / steel/bitumen during the month
under consideration.

Po = market rate of diesel/cement/steel/bitumen on the date of opening of theBids.(consumer
price index for labour)

P= Market rate of diesel/cement/steel/bitumen during the month underconsideration
(consumer price index for labou r)

Q= percentage of labour diesel/cement/steel/bitumen component.R= Value of

work during the month under consideration

Note : Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall
be predetermined and indicated in tender for each component ie; labour, fuel, cement, steel, bitumen, All
Commodities etc.

47.2 BLANK

47.3 To the extant that full compensation for any rise of fall in costs to the contractor is not covered by the provisions of this or
other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include amount to cover
the contingency of such other rise or fall in costs..

SUBSEQUENT LEGISLATION

If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract there occur changes to any National
or Statute Stature, Ordinance or Decree or other law or any regulation or bye law of any local or other duly constituted authority or
introduction of any such statute, ordinance, decree, law, regulation or bye law which causes additional or reduced cost to the
contractor in execution of the contract, such additional or reduced cost shall, after due consultation with the employer and the
contractor be determined by the nodal officer or his nominee and shall be added to or deducted from the contract price and the
nodal officer or his nominee shall notify the contractor accordingly with a copy to the employer.

48 Retention

48.2 The employer shall retain from each payment due to the contractor the proportion stated in the contracts data until
completion of the whole of the works.

48.3 Retention money shall be deducted at 5% from each running bill, subject to a max. of 5% percent of the contract price.
Retention money shall be refunded within 14 days from the date of payment of final bill.
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Liquidated damages

49A.  In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the rate of 1/2%of the contract

50.

51.

51.

value per week of delay or part thereof, subject to a maximum of 10 per cent of the contract price.

(i) The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after the specified time
for completion, may allow further extension of time at its discretion with or without the levy of L.D. In the event of
extension of time at its discretion with L.D, the owner will be entitled without prejudice to any other right or remedy
available in that behalf per cent (1/2%) of the contract value of the works for each week or part of the week subject to the
ceiling defined in sub-clause 49A.

(i1) The owner ,if not satisfied that the works can be completed by the contractor, and in the event of failure on the part of the
contractor to complete work with in further extension of time allowed as aforesaid, shall be entitled, without prejudice to
any other right, or remedy available in that behalf, to rescind the contract.

(i) The owner, if not satisfied with the progress of the contract and in the event of failure of the contractor to recoup the
delays in the mutually agreed time frame, shall be entitled to terminate the contract.

(iv) In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or both the owner shall be
entitled to recover L.D. up to ten per cent (10%) of the contract value and forfeit the security deposit made by the contractor
besides getting the work completed by other means at the risk and cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work.

(vi) In case part / portions of the work can be commissioned and port operates the portion for commercial purpose, the rate of
LD will be restricted to the uncompleted value of work, the maximum LD being on the entire contract value.
Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

Incentives or Bonus (Not applicable, please refer Section 5).

For early completion of the contract before the stipulated date of completion of an incentive amount at the rate of one-fourth
per cent (1/4% i.e. 0.25%) of the contract price per full week of early completion, subject to a maximum of five per cent (5%)
of the contract price may be paid to the contractor.

The owner, if satisfied, that the works can be completed by the contractor within a reasonable time after the specified time for
completion, may allow extension of time at its discretion, by virtue of which the contractor make himself eligible for
incentive, the extension shall be considered only till the actual date of completion and no incentive shall be payable. For
calculation of incentive payment, contract price shall be exclusive of tender price plus taxes and duties.

Advance payment (Not applicable, please refer Section 5).

The Employer shall make the following advance payments:

1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal instalments. The first instalment
shall be paid after mobilization has started and next instalment shall be paid after satisfactory utilization of earlier
advance.

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price.
51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% p.a. (as on date of payment)

interest at the discretion of employer and against bank guarantee for such advance and against hypothecation of
construction equipment to the employer. However, availing of advance payment be optional with the bidder exercising the
option along with the leader.

514 Equipment advance shall be paid in two or more equal instalments. First instalment shall be paid after construction

equipment has arrived at the site and next instalment shall be paid after satisfactory utilization of earlier advances (s).

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of the work is executed and recovery

of total advance should be completed by the time 80% of the original contract work is executed.

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials and plant brought to site for but

52.

not yet incorporated installed in the works in accordance with conditions stipulated in the Contract Date. 75% of cost of
materials and plant brought to site for incorporation into the works only shall be paid as secured advance. Materials which
are of perishable nature should be adequately insured.

Performance Securities

52.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of contract price should be submitted

as FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-operative) Banks having its branch at Gandhidham,
or Digital transfer within (21 days in case of domestics bid and within 28 days in case of global bids) of receipt of
letter of acceptance and balance 5% recovered as Retention Money from Running Bills. Recovery of 5% of Retention
Money to commence from the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14



days from the date of payment of final bill. Balance SD to be refunded immediately not later than 14 days from completion
of defect liability period and NOC from Geology and Mining Department, Bhuj.

52.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall constitute sufficient grounds for
cancellation of the award of work and forfeiture of the Bid security.

52.3 The documentary evidence (copy of paid challan in Government Treasury) of welfare cess @1% of work done as amended by
Statutory Authority from time to time paid on final bill shall be submitted before releasing the Performance Guarantee.

52.4 The performance guarantee submitted in form of Bank Guarantee should be valid for period of 60 days beyond
the date of completion of all contractual obligations of the contractor, including Defect Liability Period.

53. Blank
54. Cost of Repairs.

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat date and the end of the defects
correction period shall be remedied by the Contractor at the Contractors cost if the loss or damage arises from the
Contractors acts or omissions.

E. FINISHING THE CONTRACT.
55. Completion

55.1 After completion of the work, as a whole the contractor will serve a written notice to the Nodal Officer or his
nominee/Employer to this effect. The Nodal Officer or his Nominee/Employer upon receipt of this notice shall conduct a
complete joint survey of the work within 7 days and prepare a defects list jointly. The defects pointed out by the Nodal
Officer or his nominee/Employer would be rectified by the contractor within 14 days and thereafter acceptance report be
signed jointly by the contractor and the employer. This joint acceptance report shall be treated as “completion
Certificate”.

56. Taking over

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or his nominee issuing a
certificate of completion.

57. Final Account

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total amount that the Contractor
considers payable under the contract before the end of the Defects Liability period. The Nodal Officer or his nominee
shall issue a defects liability certificate and certify any final payment that is due to the contractor within 60 days of
receiving the contractor’s account if it is correct and complete. If it is not, the Nodal Officer or his nominee shall issue
within 15 days a schedule that states the scope of the corrections or additions that are necessary for the correction and
certify payment of 50% of the undisputed amount to the contractor. If the final account is still unsatisfactory after it has
been resubmitted the Nodal Officer or his nominee shall decide on the amount payable to the contractor and issue a
payment certificate, within 60 days of receiving the contractor’s revised account.

58. Operating and Maintenance Manuals (Not applicable, please refer Section 5).

58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the contractor shall supply them by the
dates stated in the Contract Data.

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the contract data, or they do not
receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall withhold the amount stated in

the contract data from payments due to the contractor.

59. Termination
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The employer or the Contractor may terminate the contract if the other party causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

(1) the contractor stops work for 28 days when no stoppage of work is shown on the current program and the stoppage

has not been authorized by the Nodal Officer or his nominee.

(i)  The Nodal Officer or his nominee instructs the contractor to delay the progress of the work and the instruction is not

withdrawn within 28 days.

(i) The employer or the contractor becomes bankrupt or goes into liquidation other than for a reconstruction restructure

or amalgamation.

(iv) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the contractor within 50 days

of the date of the Nodal Officer or his nominee’s certificate.

(v)  The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a fundamental breach of

contract and the contractor fails to correct it within a reasonable period of time determined by the Nodal Officer or
his nominee.

(vi)  The contractor does not maintain a security which is required. The contractor has delayed the completion of works by

the number days for which the maximum amount of liquidated damages can be paid as defined in the contract data
and

(vii) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices in competing for or

in the executing the contract.

(viii) If the contractor has contravened clause 7 and clause 9 of condition of contract. For the purpose of this paragraph:

“corrupt practice” means the offering, giving receiving or soliciting of anything of value to influence the action or a
public official in the procurement process or in contract execution. “Fraudulent practice” means a misrepresentation
of facts in order to influence a procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice. Bidders (prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the employer of the benefits of free and open competition”.

When either party to the contract gives notice of a breach of contract to the Nodal Officer or his nominee for a cause other
than those listed under subclause above, the Nodal Officer or his nominee shall decide whether the breach is fundamental
or not.

Notwithstanding the above, the employer may terminate the contract for convenience subject to payment of compensation
to the contractor including loss of profit on uncompleted works. Loss of profit shall be calculated on the same basis as
adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make the site safe and secure and leave the site
as soon as reasonably possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of contract by the contractor, the Nodal Officer or his
nominee shall issue a certificate for the value of the work done less advance payments received upto the date of the issue
of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated in the contract data.

If the contract is terminated at the employer’s convenience or because of a fundamental breach of contract by the
employer, the Nodal Officer or his nominee shall issue a certificate for the value of the work done, the reasonable cost of
removal of equipment, repartition of the contractors personnel employed solely on the works, and the contractor’s costs of
protecting and securing the works and loss of profit on uncompleted works less advance payments received up to the date
of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has been made to the
contractor by the Employer, are deemed to be the property of the Employer, if the Contract is terminated because of a
Contractor’s default.

Release from Performance.
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If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of either the Employer or
the Contractor, the Nodal Officer or his nominee shall certify that Contract has been frustrated. The Contractor shall leave
the Site and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which commitment was made.

Nil
SPECIAL CONDITIONS OF CONTRACT

LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff
and labour, local or other, and for their payment, housing, feeding and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or his nominee a return
in detail, in such form and at such intervals as the Nodal Officer or his nominee may prescribe, showing the staff and
numbers of the several classes of labour from time to time employed by the Contractor on the Site and such other
information as the Nodal Officer or his nominee may require.

. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing labour
enactment and rules made there under, regulations, notifications and by laws of the State or Central Government or local
authority and any other labour law (including rules) regulations, bye laws that may be passed or notification that may be
issued under any labour law in future either by the State or Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are given below. The Contractor shall keep the
Employer indemnified in case any action is taken against the employer by competent authority on account of contravention
of any ot the provisions of any Act or rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor the Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his nominee shall also have right to recover
from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at
any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN
BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident arising out of and

during the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of certain conditions on

separation if an employee has completed 5 years service or more on death at the rate of 15 days wages for every
completed year of service. Act is applicable to all establishments employing 10 or more employees.

¢) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution by the employer plus

workers @ 12%/8.33%. the benefits payable under the Act are:

(1) Pension to family pension retirement or death, as the case may be. (ii) Deposit linked nsurance on the death in
harness of the worker, (iii) payment of P.F accumulation on retirement/death etc.

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ employees in case of

confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures to be provided by

the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ 20 or more contract labor.

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages fixed by appropriate

Government as per provisions of the Act if the employment is a scheduled employment Construction of Buildings,
Roads, Runways are scheduled employment.



g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be paid and what
deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature to Male and
Female workers and for not making discrimination against Female employees in the matters of transfers, training and
promotions etc.

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more employees. The Act
provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages to
employees drawing Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per month or
above upto 3500/- per month shall be worked out by taking wages as Rs.2500/- per month only. The Act does not apply
to certain establishments. The newly set-up establishments are exempted for five years in certain circumstances. Some of
the State Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of industrial disputes, in
what situations a strike or lockout becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing 100 or more
workmen (employment size reduced by some of the States and Central Government to 50). The provides for laying down
rules governing the conditions of employment by the Employer on matters provided in the Act and get same certified by
the designated Authority.

1) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen and employers. The
Trade Union registered under the Act have been certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 14 years of age in
certain occupations and processes and provides for regulation of employment of Children in all other occupations and
processes. Employment of Child Labor is prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The Act is applicable to
an establishment which employs 5 or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state). The Inter-State migrant workmen,
in establishment to which this Act becomes applicable, are required to be provided certain facilities such as housing,
medical aid, traveling expenses from home upon the establishment and back, etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions of Service Act 1996 and the
Cess Act of 1996:- All the establishments who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the Government. The Employer of the establishment is required to provide
safety measures at the Building or Construction work and other welfare measures, such as Canteens, First-Aid facilities.
Ambulance, Housing accommodations for workers near the work place etc. The Employer to whom the Act applies has
to obtain a registration certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a factory, health and safety
provisions, welfare provisions, working hours, annual earned leave and rendering information regarding accidents or
dangerous occurrence to designated authorities. It is applicable to premises employing 10 persons or more with aid of
power or 20 more persons without the aid of power engaged in manufacturing process.



SECTION 4

CONTRACT DATA
CONTRACT DATA
Items marked “N/A” do not apply in this contract.
The following documents are also part of the contract clause reference
The schedule of other contracts (®) N/A
The schedule of key personnel ) N/A

The above insertions should correspond to the information provided in the invitation of bids.
The employer is:

Chairman,

Deendayal Port Authority,

Address: A.O building, PO Box No-50, Gandhidham

Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.

The Nodal officer or his nominee is Executive Engineer (TD)

ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM - 370201.
Dist. Kutch (Gujarat)

Nodal Officer’s authorized representative is: AXEN/AE/JE
The conciliator appointed jointly by the
(Not Applicable please refer Section 5)
Employer and contractor is:
Name:

Address:

The name and identification number of the contract is “Construction of Shopping complex at Gopalpuri .”.

The work consists of

The start date shall be

The intended completion date for the whole of the work is12 months with the following milestones:

CIVILWORKS
Milestone1 Plinth Level 2 months from start
Milestone2 Civil Structure 6 months from start
Milestone3 Internal finishing 10 months from start
Milestone 4 External finishing 12 months from start
ELECTRICAL WORKS
Milestone5 Internal 8 months from start
Milestone6 External 10 months from start
Milestone7 Final 12 months from start
Complete of work




The following documents also form part of the contract.
The contractor shall submit a program for the works immediately after delivery of the letter of acceptance.
The site possession dates shall be given after the award of work.

The site is located at

The defect liability period is 24 Months from date of completion of project.

The minimum insurance cover for physical property, injury and death is ¥ 10 (lakhs) per occurrence with the number of
occurrences limited to four. After each occurrence, contractor will pay additional premium necessary to make insurance valid for
four occurrences always.

The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be ¥ 5,000/-.
The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees.

Fees and types of reimbursable expenses to be paid to the Dispute Review Expert

Appointing authority for the Arbitrator is Chairman, DPA
The formulae for adjustment of prices are (Not Applicable):

A (i) Escalation is payable for contracts with duration more than 12 months and whose estimated cost is more than X 5 crores.
However, only statutory variation limited to duties and taxes are considered for adjustment in contract price.

A (ii) For calculation Escalation, base price should be taken as on the date of opening of the bids.

B The contract document should specify the suitable percentage of input for labour, materials like cement, steel, bitumen, POL
and other materials and equipment usage for the purpose of calculating escalation.

C Escalation should be calculated, based on
-Notified fair wages and in the absence of which consumer price index for labour would be applicable,

-Market rate for cement and steel

-Average official retail price of bitumen and POL, and

-Whole sale price index for other materials,

-Published Government Documents should be used for calculation of escalation amount

D Escalation Reimbursement should be calculated for to the extent of 85% of the escalation so calculated.

E  Beyond the contract period and during extended completion period, the variation in price will be at the frozen consumer
price index / market rates prevailing on the original schedule date of completion of work expect when the delay is on port
account.



R= Value of work as defined in Clause 47.1 of condition of contract.

Adjustment formula:

Price adjustment for increase or decrease in the cost shall be paid in the accordance
with the following formula:

V=0.85x Q x R x [(P —Po) /Po]

V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month under consideration.

Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the bids.( Consumer Price Index for Labour)

P=Market rate of labour /diesel / steel / cement/ bitumen during the month under consideration. (Consumer Price Index for
Labour)

Q= Percentage of labour /diesel / cement / steel / bitumen component.

R= Value of work during the month under consideration.

Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q shall be predetermined and
indicated in Tender for each component i.e. Labour, Fuel, Cement, Steel etc.



SECTION 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS



Name of work:  Construction of Shopping complex at Gopalpuri.

Details of deviations / exclusions / alteration to Clause (s) of sections of this tender are as under:-

(A) GENERAL SPECIAL CONDITION
The following clauses are not being applicable:
Section -1 :

Clause 4.1 (c), (d), (e), (g)

Clause 4.2(d), 4.2(e), 4.2 (j) Proposal for subcontracting components

Clause 4.4 To qualify for a package of contracts made up

Clause 4.5 Sub- contractors' experience and resources

Clause 5.2 Joint Venture

Clause 8.2 One set of bidding documents will be issued

Clause 9.2 Pre — bid meeting

Clause 19.1(A).

Clause 20.1 — However, the online Bids must be received by the Employer at the address
specified above not later than _ / /2025.

° Clause 20.3 In case of tender document being downloaded from the Website
. Clause 22.2 Each Bidder’s modification or withdrawal notice
° Clause 22.5 Bidders may only offer discounts to, or otherwise modify
. Clause 23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out
° Clause 23.3 Bidder’s name, withdrawals, modifications
. Clause 23.4 If all Bidders have submitted unconditional
o Clause 27 Correction of Errors
. Clause 35 Advance Payment
o Clause 36 Conciliator:
Section - 2 :
o The clauses (¢) (d) & (g) of the SPECIMEN FOR FORM OF BID will not
be Applicable;
. Following statements of Contractor’s Bid are not applicable:
1. Advance payment
2. “We accept the appointment of as the conciliator.
(OR)
We do not accept the appointment of as the conciliator and propose
instead that be appointed as Conciliator whose daily fees and
biographical data are attached”;
. Table no. 5,6 & 7 of “Pre-qualifications of bidders” of Section — 2.
Section — 3:
o Clause 1.1:
The Conciliator is the person appointed jointly by the Employer and the contractor to
resolve disputes in the first instance as provided for in clauses 24 and 25. The names of the
Adjudicator is defined in the Contact Data.;
o Clause 7 Joint Venture
J Clause 8 Subcontracting
o Clause 9 Personnel
o Clause 21 Possession of the Site



Clause 24 Disputes

Clause 25 Settlement of Disputes

Clause 26 Replacement of Conciliator

Clause 42.2 The Nodal Officer or his nominee shall check the Contractors’
Clause 43.2 75% of bill amount shall be paid within 14 days of submission
Clause 43.3 For delay in payment beyond the periods specified in 43.2
Clause 43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate
Clause 43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a.
Clause 43.7 If an amount certified is increased in later certificates as

Clause 44 Compensation Events

Clause 45 Tax

Clause 47 Price Adjustment.

Clause 50 Incentives or Bonus

Clause 51 Advance payment

Clause 58 Operating and Maintenance Manuals

Section — 4 :

The following documents are also part of the contract clause reference
The schedule of other contracts (8) N/A
The schedule of key personnel (9) N/A

Following statements of Contract Data are not applicable:
“The conciliator appointed jointly by the employer and contractor is:
Name: -
Address: - «“

. Formula for Adjustment of Prices.
Section — 6 :

Following forms are not applicable:
. Form of Disputes review board agreement.

The provision in special conditions and specifications which form a part of the contract shall have precedence over
those specified in General Conditions in case of diversity, if any.

Part-A: Special conditions:

1)
2)

3)
4)

5)
6)

The work shall be carried out in Gopalpuri Port Colony at Gandhidham.

As the work to be carried out in the Residential Colony. Therefore, Contractor has to provide the adequately
barricading surrounding the project site for prevention measures of Dust, smoke & other air pollution. Thereafter
execution of work at site shall be started as per the direction of Engineer-in Charge.

All the labour acts; rules and regulations in force from time to time are to be followed by the contractor.

Contractor has to follow all the rule regarding EPF, ESIC and deduct contribution from salary for EPF and equal
contribution from contractor to be deposited in the UAN account of employee.

All payment to labour shall be done in ECS mode.

The tenderer shall examine carefully the condition of contract, specifications and drawings etc. before submitting
the tender. He shall also visit and inspect site of work and acquaint himself with all local condition, materials and
labourers nature of soil and working condition at and around the site before submitting the tender. No
dispute/claims what-so-ever shall be entertained for the work of any nature arising out of local conditions.



7)

8)

9)
10)

11)
12)

13)

14)

The bidder shall give an undertaking that they have not made any payment or illegal gratification to any person
authority connected with bid process so as to influence the offence under the PC Act in connection with the bid.

The tenderers are not expected to make any post tender modifications hence the tenders should not make any
correspondence regarding the tender after submission of the same of due date and time. No cognizance of any
correspondence shall be taken, if any tenderer persists with the same, necessary action will be initiated against him.
All the tenders reached on or before the due date & time shall be opened, if otherwise found in order

The Contractor shall have to submit R.A. Bill on monthly basis.

Deendayal Port Authority has included electronic clearing system. The tenders are required to furnish details of
Bank Account as per format enclosed.

The tenderers should submit firm offer without any price variation and no escalation will be considered.

In the event of the contractor(s) committing a default or breach of any of the provisions of the boards contractor’s
labour regulations and model rules for the protection of health and sanitary arrangements for the workers as
amended from time to time or furnishing any information or submitting or filling any statement under the
provisions of the above regulations and rules which is materially incorrect, he/they shall without prejudice to any
other liability, pay to the board a sum not exceeding Rs.200/- for every default breach or furnishing, making,
submitting filling such materially incorrect statements and in the event of the contractor (s) defaulting continuously
in this respect, the penalty may be enhanced to Rs.200/- per each day of default subject to a maximum of 5 percent
of the estimated cost of the work put to tender the decision of the engineer-in-charge shall be final and binding on
the parties.

GST REGISTRATION

e  While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. The GST Registration
No. should invariably be mentioned in the bid/tender/quotation, failing which the bid / tender / quotation will
be considered as non — responsive and be liable for discharge.

e Tenderers are required to furnish their bank account details as per enclosed Performa in order to arrange
payment through Electronics Clearing System.

e Information regarding income tax, Permanent account number (PAN), GST Registration number may be
enclosed along with the documents.

e The contractor has to quote for the GST Registration No. invariably failing which bid will be liable to be
rejected and discharged.

e |t is mandatory to upload scanned copies of all documents including GST Registration, PAN etc. as stipulated
in the bid documents. If such documents not uploaded his bid will become invalid and cost of bid document
shall not be refunded.

e Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date filed return if
required.

e The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate
separately, which shall be reimbursed by DPA after ascertaining necessary compliance as per Goods & Service
Tax, 2017. All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

e TDS @ 2% on GST will be deducted at the time of payment of bill.

e Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR1 so that Deendayal
Port Authority can avail input tax credit in timely manner. In case DPA not allowed input tax credit due to
failure on part of the contractor / service provider / supplier etc. it will be financial loss to the DPA and
therefore same shall be recovered from the payment / deposit of the contractor / service provider / supplier.

Arbitration Clause: -

(1) Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, designs, drawings and instructions here in before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim right, matter or any other thing



what so ever, in any way arising out of or relating to the contract, design, drawings, specifications, estimates,
instructions, order or to the condition or otherwise concerning the work or regarding the execution or failure to
execute the same whether arising during the progress of work or after the completion thereof as described here
in after shall be referred to the Chairman for sole arbitration by himself or by any Office appointed by him.

(i1) It will be no objection to any such appointment that the arbitrator is an employee of the Board or the
Government, that he had to deal with the matter to which the contract relates and that in course of his duties as
an employee of the Board or the Government, he had expressed views on all or any of the matters in dispute or
of different.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating his office or in the
event of his death or being unable to act for any reason, the Chairman then holding the office shall arbitrate
himself or appoint any officer to act as arbitrator.

(iii) It is also a term of the contract that no person other than the Chairman himself or any officer appointed by him
shall act as arbitrator.

(iv) It is a term of the contract that only such question and disputes as were raised during progress of work till its
completion and not thereafter shall be referred to arbitration. However, this would not apply to the questions
and disputes relating to liabilities of parties during the guarantee period after completion of the work.

(v) Itis a term of the contract that the party invoking arbitration shall give a list of disputes with amounts of claim in
respect of each said disputes along with the notice seeking appointment of arbitrator.

(vi) It is also a term of the contract that if the contractor does not make any demand for appointment of arbitrator in
respect of any claims/disputes in writing, as aforesaid, within 120 days of receiving the intimation from the
Nodal officer or his nominee that the final bill is ready for payment, the claim of the contractor shall be deemed
to have been waived and absolutely barred and the Port shall be discharged and released of all liabilities under
the contract in respect of these claims.

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims as referred to him
by the appointing authority and give separate award against each dispute/claim referred to him. The arbitrator
will be bound to give claim wise detail and speaking award and it should be supported by reasoning.

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to the contract.

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time for making and
publishing the award.

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 1996 or any statutory
modifications or re-enactment thereof and rules made there under and for the time being in force shall apply to
the arbitration proceedings under this clause.

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be paid equally by both the
parties.

(xii) It is also a term of the contract that the arbitration shall be deemed to have been entered on the reference on the
date he issued the first notice to both the parties calling them to submit their statement of claims and counter
statement of claims.

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole discretion”.

Part-B: Technical Specifications:

1)

The work shall have to be carried out to the entire satisfaction of the Engineer-in-charge.



2)
3)
4)

5)

6)

7)

8)

9)
10)

11)

12)

13)

14)

To manage the decorum, Deendayal Port Authority will expect the contractor to ensure that persons deployed by
him for execution of the jobs, are in neat and clean uniform wear whole time during the work.

The contractor has to make his own arrangement for transportation of labours and materials at site of work.
Contractor has to obey all Traffic Rules.

The work shall be carried out in accordance with the best standards of workman ship and to entire satisfaction of
Engineer-in-Charge.

Deriving the Market rates:

As per provisions of variation clauses sometimes rates are to be determined based on market rates in certain
conditions. In such cases the contractor within 14 days of receipt of order for execution of deviated quantities, extra
or substituted items beyond permissible limits and before the commencement of such work shall give notice, for
revision of rates, supported by proper analysis, for such quantities. Engineer-in-Charge shall consider the analysis
submitted by contractor and determine the rates on basis of market rates. Further in case market rates are less than
the agreement rates then in such a case Engineer-in-Charge should give notice to the contractor within one month of
occurrence of the excess and should decide the rates based on market rates considering the reply of contractor. The
analysis of rates on market rates should be on similar lines as adopted in the justification of tender except that
market rates of material/labour, hire charges of plant and machinery intended to be used prevailing at the time of
such order or occurrence shall be adopted. Over and above the market rates so arrived 10% would be added for
overheads and profit of the contractor.

Deviation in quantities:

Normally deviation means deviation in quantities of agreement items, i.e. where there is increase or decrease in the
quantities of items of work specified in the agreement. Rates for such deviated items shall be calculated strictly as
per the provision of agreement clauses.

A site order book is to be maintained by the authorized representative of contractor at the site of work and orders
and instructions written in the order book shall be deemed to have been legally issued to the contractor and the
contractor shall sign each entry in the order book as a token of having seen the same and shall properly comply
with the instructions. The order book shall be the property of the Board and shall be handed over to the Engineer
in charge of the work in good condition after the completion of the work or whenever required by the Engineer in
charge. The instructions regarding the maintenance work required to be carried out shall also be recorded by the
Engineer-in-charge or his authorized representative in the order book.

The contractor shall be required to execute the work in such a way so as not to cause any damage, hindrance or
interference with port activities going on in the area or nearby. He should not deposit the materials at such places
which may cause inconvenience to the public and the work going on in the nearby area.

The contractor shall have to make good all damages done by him to the nearby structures while executing the work
and no extra payment shall be made to him on that account.

All the materials required to be used in the work shall have to be got approved from the Engineer-in-Charge before
use, before stacking at the site of work.

For the purpose of measurements, the method prescribed in the ‘Indian Standard’ specifications shall be applicable
in addition to those prescribed in Boards Schedule of Rates unless stated otherwise in contract. In case of any
ambiguity the decision of the Engineer-in-charge shall be final.

If required, Barricading, including proper lighting arrangement in the night at the required places shall have to be
provided by the contractor at his own cost, including necessary arrangements & as directed by the Engineer-in-
Charge.

The Engineer-in-Charge will be entitled to deduct and adjust any sums of money payable by the contractor to the
board under the terms of any contract executed by him or on his behalf or from the security deposit or from any
sums due or becomes due from the present contract.

All the work, until handed over to the Engineer in charge shall stand at the risk of the contractor who shall be
responsible to make good at his own cost all loss and damage caused by or due to fires, weather or any other
reasons and the contractor shall hand over at the time of completion of work all the work in good order and



15)

16)
17)

18)
19)

20)

21)

22)

23)

24)
25)
26)

27)

28)
29)

30)

conditions and in conformity in every respect with the requirements of the contract and instruction of Engineer in
charge.

During the execution of the work the contractor shall employ only such persons who are careful, perfectly skilled
and experienced in his field of work. The Engineer-in-charge shall be at liberty to object and ask the contractor to
remove from the work any person employed by the contractor for execution of work, who is in the opinion of the
Engineer-in-charge misconducts of he is found to be negligent in the proper performance of his duties and such
persons shall not be again employed on the work without permission of Engineer-in-charge.

All the precautions regarding the safety of the work shall have to be taken and the instruction of Engineer-in-
charge in this respect shall have to be followed strictly.

The Engineer-in-charge may delete any number of items included in his tender (contract) without assigning any
reasons and without any financial liability.

The contractor has to make his own arrangement for the storage of materials at site or work.

A bill shall be submitted by the contractor each month on or before the date fixed by the engineer-in-charge for all
works executed in the previous month and the engineer-in-charge shall take or cause to take the requisite
measurement for the purpose of having the same verified and the claim, as far as admissible, adjusted as far as
possible, before the expire of ten days from the presentation of the bill. If the contractor does not submit the bill
within the time fixed as aforesaid, the engineer-in-charge may depute within seven days the date fixed aforesaid,
subordinate to measure up the said work in the presence of the contractor whose counter signature to the
measurement list will be sufficient warrant and the engineer-in-charge may prepare a bill from such list.

Before taking measurement of any work the engineer-in-charge or a subordinate deputed by him shall give
reasonable notice to the contractor if the contractor fail to attend at the measurement after such notice or fails to
countersign or to record the difference within a week from the date of measurement in the manner required by the
engineer-in-charge then in any such event the measurement taken by the engineer-in-charge or by the subordinate
deputed by him as the case may be shall final and binding on the contractor and the contractors, contractor shall
have no right to dispute the same.

The contractor shall submit all bills on the printed form to be had on application at the office of the engineer-in-
charge and the charges in the bills shall always be entered at the rates specified in the tender or in the case of any
extra work ordered in purpose of these conditions and not mentioned or provided for in the tender at the rate
hereinafter provided for such work.

The value of stamp to be affixed on agreement shall be of appropriate value prescribed for bond as per latest
provision of law enforced on the date of execution of contract. However, if the contractor furnishes the GPF notes
of approved guarantee in respect of part of Security Deposit the stamp duty chargeable for the amount shall be as
prescribed for agreement payable in accordance with latest provision of law enforced on the date of execution of
contract. All the cost of stamp duty shall be borne by the contractor.

The work shall be done strictly in accordance with the ISI specification and orders by the Engineer In charge of the
work from time to time.

All the rules and regulation governing the Deendayal Port Authority shall be applicable.
All the Labours acts, rules regulations in force from time to time are be followed by the contractor.

Income Tax deduction at applicable rate and surcharge as applicable thereon shall be made while making payment
to contractor for carrying out the said work and only net amount shall be paid for as directed by the Central Board
of Taxes, Ministry of Finance, Government of India.

The LoA intimating the contractor about the proposed acceptance of tender will be issued by the Chief Engineer.
The tender agreement in approved form bearing the stamp of required value shall be executed by the Chairman on
behalf of the board having common seal of the Board.

The tender for the work shall remain for acceptance for 120 days from the date of opening of the tender.

The contractor shall have to obtain necessary licence from the Assistance Labour Commissioner (Central), Adipur
in case he engages 10 or more workers on any day during the execution of work.

DEFECT LIABILITY PERIOD:



31)
32)

33)

34)

35)

36)

37)

38)

e Defect liability period for the work is 24 Month from the date of completion of work.

e  Contractor is responsible for rectify defects of relevant items carried out in work, during defect liability period and no any
payment for that will be made to contractor for that, in defect liability period.

e The contractor shall be responsible to make good and remedy at his own expenses any defect which may be develop or
may be noticed before the period mentioned hereunder from the certified date of completion. The Engineer in charge shall
give the contractor a notice in writing above the defects and the contractor shall make good the same within 15 days of
receipt of the notice. In the case of failure on the part of the contractor, the Engineer in charge may rectify or remove or
re-execute the work at the risk and cost of contractor. The Engineer in charge shall entitle to appropriate the whole or any
part of the amount of Balance S.D. towards the expenses if any, incurred by him in rectification, removal or re execution.
The contractor shall immediately recoup the amount so spent, that any given time the Balance S.D. shall be maintained as
per the relevant clause of the contract. If the contractor fails to recoup the amount of performance security deposit, then
Engineer in charge shall be entitled to recovered the amount spent over the amount of performance security deposit.

e If contractor fail to attend the defect if any, within 15 days of written notice served by the Engineer in charge, during
Defect liability period, the Security Deposit will be forfeited and defect will be rectified on risk and cost of contractor.

Force Majure: This will be restricted to act of God only.
Payment of Final Bill

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor fails to submit the final bill
within 2 months of completion of work, the process of final bill should be initiated by the Engineer-In-Charge suo-
moto to the efforts of contractor to delay the preparation of final bill which in all probability may be in the minus.
Similarly, E-I-C should not delay recoveries for any overpayments detected/ the recoveries being disputed by the
contractor on the plea that contractor has gone to Arbitration

Removal of rejected/sub-standard materials

(a)Whenever any material brought by the contractor to the site of work is rejected, entry thereof should invariably
be made in the Site Order Book under the signature of the Assistant Engineer, giving the approximate quantity of
such materials.

(b)As soon as the material is removed, a certificate to that effect shall be recorded by the JE/AE against the original
entry, giving the date of removal and mode of removal, including the registration number of the truck and a copy of
gate pass wherever applicable.

Contractor has to disburse the payment directly to the account of persons deployed as per labour laws and has to
submit monthly proof thereof.

The payment from 2" bill to pre-final bill, shall be released, subject to the condition that the documentary evidence
(copy of paid Challan in govt. Treasury) of the Welfare Cess @1% of work done or as amended by Statutory
Authority from time to time, paid concerned authority is submitted for the previous bill.”

While evaluating tenders, regard would be paid to National Defence Security consideration

(1) The contractor shall carry out work as per specification and time line failing which notices will be issue after
three notices, if performance not found satisfactory, the contractor will be debarred for participating in new tenders
of DPA for period of two years.

(i1) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rate quoted by contractor un
realistic, the tender shall be considered non-responsive & Engineer In Charge reserve right to cancel no any
correspondence shall be entertained in this regard.

Third Party Inspection (TPI) Clause:

DPA engaged the Third Party Inspection Agency for quality assurance separately. The contractor has to co-
operate with the Third Part Inspection Agency representative in his duties related to this work. The execution
of work shall be subject to third party inspection by the agency engaged by DPA. The contractor is required to
comply the observations queries of the agency and any cost incurred for this purpose shall be the responsibility
of the contractor.



39)

40)

41)

42)
43)

44)

45)

46)

47)

48)

49)

Release from Performance.
If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of either the Employer or
the Contractor, the Nodal Officer or his nominee shall certify that Contract has been frustrated. The Contractor shall leave
the Site and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which commitment was made.

LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all
staff and labour, local or other, and for their payment, housing, feeding and transport. The Contractor shall, if required by
the Nodal Officer or his nominee, deliver to the Nodal Officer or his nominee a return in detail, in such form and at such
intervals as the Nodal Officer or his nominee may prescribe, showing the staff and numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such other information as the Nodal Officer or his
nominee may require.

COMPLIANCE WITH LABOUR REGULATIONS:
During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all existing labour
enactment and rules made there under, regulations, notifications and by laws of the State or Central Government or local
authority and any other labour law (including rules) regulations, bye laws that may be passed or notification that may be
issued under any labour law in future either by the State or Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are given below. The Contractor shall keep the
Employer indemnified in case any action is taken against the employer by competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor the Nodal Officer or his nominee/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The Employer/Nodal Officer or his nominee shall
also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.

The work is to be completed in all respects within 12 calendar months from the date of issue of work order.

The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all the documents,
which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed specifications for Orissa, and
other relevant specifications and drawings, which are available. Complaint at a future date that the tenderers have not seen
plans and specifications cannot be entertained.

Barricading, including proper lighting arrangement in the night at the required places shall have to be provided by the
contractor at his own cost, including necessary arrangements for proper movement of traffic by carefully maintained
approaches and road diversions with suitable sign boards for indications of road signs etc. as directed by the Engineer-in-
Charge.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the execution
as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be supplied by
the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches in order in
project the public and employees from accident has to be provided by the Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work and also
any sum, which may become payable due to operation of the workmen compensation act, shall have to be borne by the
contractor.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing
and acceptance as may be requiring by the concerned XEN(TD).
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The contractor has to arrange the samples of materials required for execution to be got tested and approved by the Department
before taking up the work and during course of execution required from time to time. All such samples will be tested at
Concerned Authority approved by Govt. of India, at the cost of the Contractor with no extra cost to the Department.

Contractor has to appoint an agency, with the prior approval of DPA, to prepare Working Drawings, Structural
Drawings, Elevation Drawings, Specifications of Construction Material etc. as per the requirement of DPA. The
charges of agency will be borne by the contractor. The Agency shall also visit the work during the period of
Construction.

In the case of discrepancy between the schedule of quantities, the specification and / or the drawings, the following order of
preference shall be observed: -

i) Description of schedule of quantities.

ii) Particular specification and special condition, if any.
iii) Drawings.

iv) C.P.W.D. specifications.

V) Indian standard specifications of B.LS.

While evaluating the tender, due regard will be paid to national defense.

The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. to the Port Laboratory for mix
design for concreting works. Mixing of cement concrete works shall be on weigh batching basis as per approved design. For
better workability contractor is free to use Plasticizers/Super plasticizer without any extra cost. Maximum free water cement
ratio shall be 0.45 for M-30 grade, slump shall be as per the table below. The minimum cement content shall be as per IS 456-
2000

SR.NO. TYPE OF STRUCTURE SLUMP REQUIRED
asper IS 456
1 Footing foundation 50
2 Columns, pillars, post etc. 75
3 Beams, lintel, plinth band etc. 75
4 Slab 50
5 Piles -
6 Chajjas 75
7 Walls, pilasters, buttresses,railing, 75
Balustrades
8 Stair 75
9 Domes -
10 Fins 75
11 RCC Pavements -

The cubes casted at site shall be brought to Port Laboratory, Deendayal for testing by the contractor at his own cost and test
results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days test only shall be borne by the
contractor. If the result is not satisfactory the concrete work will have to be dismantled and redone by the contractor at his own
cost.

The Engineer-in-charge reserves the right to ask the contractor to cast additional c.c. cubes at the different stages of works for
testing, if required at 3/7 days period. No separate payment shall be made to the contractor on account of the cost of the labour
and materials required for casting of the cubes required for 3/7 days testing. The testing charges for these cubes shall be borne
by Department.

The Engineer-in-charge reserves the right to make necessary changes in the diameter of bars provided in the drawings and no
claims what-so-ever on account of change in diameter of bars will be entertained.
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The concrete work to be used for RCC works shall be made of the graded machine crushed trap stone metal, and it should be
from approved quarry. Mechanical appliances such as concrete mixer, vibrator etc. shall be used for mixing, consolidation etc.
of the concrete.

Concrete cover block with binding wire shall be used in all RCC works of standard size as directed by the Engineer-in-charge,
c.c. Cover block should be well cured for at least seven days before use- No extra cement, labors, binding wire will be paid for
casting of c.c. Cover block — No stones or kapchi has to be used instead of cover blocks.

Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge regarding any change in the
drawings shall be final and binding to contractor and no dispute / claim regarding extra payment shall be allowed on account
of such changes.

The contractor has to provide sufficient barricades to site of work so that traffic plying nearby should not damage the recently
concreted work. In case of any damage on account of above, the entire responsibility will remain with contractor and nothing
extra will be paid on this account.

The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be from approved quarries.

The mixing of concrete shall be done in a mixer of approved type which will ensure a uniform distribution of material
throughout the mass so that mix is uniform in colour and homogenous.

Batching of all aggregates shall be done as per IS -383.All batching material such as coarse aggregates, sand etc. shall be
weighed in weigh batchers conforming to 1.S.2722 as per approved mix design.

In case of Nominal Mix of concrete volumetric batching shall be adopted and only steel/wooden Farm as of appropriate size
shall be used for concreting.

The grading of sand shall be as per  IS-2386 (Part-1I) for concrete works, as per IS-2116-1980 for
masonary works and as per 1S-1542-1977 for plastering works.

The mixer shall be equipped with approved water measuring device capable of accurate measurement of water required per
batch. The mixer shall preferably be equipped with a mechanically operated pump for filling the mixer tank or suitable
arrangement as approved by Engineer-in-Charge.

The strength of concrete shall be determined by compressive strength test. For this purpose during the progress of the work
cube samples shall be cast for testing at 7 days and 28 days.

Stripping of Form work shall be done as per relevant clause in IS 456-2000. No dispute/claims shall be entertained on account
of this.

On completion of RCC works, no persons shall be allowed to move on green concrete surface. As such contractor shall have
to make a special arrangement for finishing the concrete in such a way so as not to disturb the green concrete.

The form work shall be jointed neatly and shall be set exactly to the required grade and alignment.

The form work shall be made up from either MS plate or water proof plywood of good quality. The rate shall include the cost
of materials and labour for the operations involved such as:

Splayed edges, notching allowances for over laps and passing at angles, battens, centering, shuttering, strutting, propping,
bolting, nailing, wedging, easing, striking and stripping of the same.

Filleting to form stop-chamfered edges or splayed external angles not exceeding 20 mm. width.
Dressing with oil to prevent adhesion of concrete with shuttering.
Raking or circular cutting.

All the form work shall be inspected by the Engineer-in-charge and their suitability ascertained the form shall be thoroughly
scraped, cleaned before reusing the same.

Water used for mixing and curing shall be clear and free from injurious amount of oil,acids, alkalies, salts sugar, organic
materials or other substances that may be deleterious for concrete and steel shall be brought by the contractor. Nothing extra
shall be paid on this account.

Unpurified potable water is generally considered suitable for mixing and curing. Mixing and curing with sea water shall not be
permitted in any cost.

Periodically samples of water shall be tested as per IS-3025.

The Batching Plant shall comply the requirements laid down in the 1S-4925 and its latest amendments.



82)

83)
84)
85)

86)
87)
88)
89)

90)

91)

92)

93)
94)

95)
96)
97)

98)

99)
100)
101)

102)

103)

104)

105)

106)

107)

The fly ash shall comply as per IS-3812(Part LILIII) and its latest revision. In case of Volumetric batching if aggregates are
moist then allowance shall be made for bulking of fine aggregates. Allowance for bulking shall be made as per IS-2386(part-
3).

The Mixer Machine shall be as per IS 1791 and IS 12119.
The admixtures used in the concrete shall comply the requirements laid down in IS 9103 and its latest revision.

The mechanical Vibrator shall be as per IS 2505 for immersion vibrator, as per IS 2506 if Screed Board Vibrator and as per IS
4656 if Form Vibrator and its latest revision.

The welding of reinforcement shall be done as per Is 2751 and its latest revision.
The reinforcement bending and laying shall be done as per the requirements laid down in IS 2502 and its latest revision.
The joints in concrete should comply with IS 11817 and IS CODE: 3414 - 1968

The reinforcement in the RCC pipes shall be as per IS 548.The same shall be verified by breaking one pipe and collar from
each lot of 100 pipes and collars or part thereof. The cost of same shall have to be borne by the contractor for the above
inspection and clearance. The pipe shall be transported by the contractor at the site of work at his own cost. No cement and
steel shall be supplied by Port Authority for casting of pipes.

Jungle cutting shall comprise uprooting of rank vegetation, grass, brushwood, shrubs, stumps, trees and spalings of girth up to
30 cm measured at a height of one meter above ground level. Where only clearance of grass is involved it shall be measured
and paid for separately.

Pre-construction chemical treatments for the protection of building from attack of subterranean termites shall be done as per
IS-6313(Part-1I). Chemical treatment for the eradication and control of sub-terranean termites in existing buildings shall be
done as per IS-6313(Part-11I).(Guarantee period 10 years)

The Header Stone having length at about 3 times its height shall be used. This stone shall have star mark for easy
identification and at least one bond stone or set of bond stones shall be provided for every 0.5 m2 of the area of wall surface.

In all type of Stone masonry works face joints shall not be more than 20 mm in thick.

Compressive Strength of bricks for masonry work shall not be less then 7.5 N/mm2 and Compressive Strength of stones for
masonry work shall not be less then 400 Kgf/cm2.

Bricks shall be soaked in water before put into use for a period for the water to just penetrate the whole depth of the bricks.
Bricks shall be laid with frog up.

The average water absorption for the bricks shall not be more then 20% by weight of bricks and also the rating of
efflorescence of bricks shall not more than moderate.

The thickness of all types of joints including brick wall joints and cross joints shall be such that four course and three joints
taken consecutively shall measure as follows:

In case of modular bricks confirming to IS 1077-1986 equal to 39 cm.
In case of non-modular bricks ,it shall be equal to 31 cm.

The cement concrete solid blocks, machine made required for the work, shall be got tested from the port laboratory as
directed. The contractor shall make available the number of blocks so required for testing of solid blocks and the strength shall
not be less than 40 kg/cm2

Collapsible gates shall be of approved manufacturer and shall be fabricated from the mild steel sections.

A.C. sheets shall be as per [S-459-1992 corrugated and semi corrugated asbestos cement sheets and G.I.Sheets shall be as per
1S-277-1992 specification for galvanized steel sheets (plain and corrugated).

Laying of A.C. sheets shall be as per IS-3007(Part-1&II) and its latest amendments.

The self-finished felt used in water proofing treatment shall be for four course treatment (Hessian base felt) as per [S-1322, for
five course treatment as per IS-1322(Fiber base felt) and for six course treatment as per IS-1322(hessian base Felt).(Guarantee
Period 5 years).

Bonding material used in the water proofing treatment shall be as per IS-702(if blown type petroleum bitumen) and as per IS-
73 (If residual petroleum bitumen) is used.

M.S. grills, gates etc. shall be scraped and cleaned before painting. No extra payments will be made for the same.
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Synthetic enamel paint of approved colour and shade shall be of Asian Paints, IEL Ltd. Nerolac or equivalent make, as
approved by Engineer in charge.

The leakage if any after the testing of joints of pipeline and fittings shall be made good by the contractor at his own cost. The
contractor shall not refill the trenches before carrying out the testing of pipelines.

The rates for laying and fixing of the pipelines, valves and other specials etc. should include additional cuttings, threading of
pipes etc. If required and no claim on this account will be entertained.

If any road is required to be cut for laying water supply or drainage line that will be done by the Contractor at no extra cost
and road should be restored to its original conditions after laying and testing of pipelines at no extra cost.

The GI pipes wherever required to be used shall be of “B” class (medium) quality with ISI mark and approved by Engineer In
charge.

CI soil waste and vent pipes with ISI marks shall be used for work. Pipes should confirm to IS 1729.

Unless otherwise specified rates quoted shall be for the work upto height 20 Mtrs. from ground level and nothing extra shall
be payable on this account.

The Kota stone required for flooring shall be of superior quality and shall have to be got approved from the Engineer In charge
before stacking.

Ceramic tiles shall be of first quality and in strict conformance to the relevant standards formulated by BIS with ISI marked.

All CC flooring works are to be finished with neeru (cement slurry) without any extra cost . However the bonafide use of
cement used for the purpose shall be taken into consideration while calculating theoretical consumption of cement.

The Granite stone shall be used of approved quality and shade, the same shall be got approved from Engineer In charge before
putting to use in work.

Whenever the Kota stone/marble stone flooring are to be provided in treads of staircase, it should be provided in one piece
with pre finished nosing and pre polished exposed surfaces and edges. Kota stone flooring or granite stone flooring to be
provided on top of cooking platform shall be pre polished with pre finished nosing.

Two coats of coal tar paint shall be applied on frames surfaces under contact with masonry/concrete before fixing the wooden
frame in position without any extra cost.

The teak wood to be used shall be of approved quality and after seasoning and shall be free from loose knots, cracks etc.

The contractor shall produce for approval the samples of fittings for doors and windows before fixing. The wood should be
chemically treated for anti-termite and kiln seasoned upto 10 to 12% moisture content. The contractor has to make
arrangement for testing and seasoning to be done under the supervision of the Deendayal Port Authority, if requires and
testing & seasoning cost will be borne by the Contractor.

Hard wood is to be provided in frames of doors, windows, jaffaries shall be as approved by Engineer In-charge.

Flush doors shall be of approved make and confirming to relevant IS.

Hold fast shall be as per IS-7196.

Hydraulic Door Closer shall be as per 1S-3564 Specification for door closers (hydraulically regulated).

The laminated sheet shall be of approved quality, shade i.e. Royal touch / kit ply or equivalent of 1 mm thick.

Acrylic distemper will be of Asian Paint, Nerolac or equivalent make as approved by Engineer In-charge.

Payment of MS grills shall be made on actual weighment basis or theoretical calculation of sections whichever is less.

All aluminum sections required shall be of Jindal, Premani or Equivalent standard make with anodizing thickness of 15
micron and test certificate for the same shall be submitted and shall be got approved from Engineer In charge before putting
them into use.

The fan hooks shall be bent to required shape and fixed in position before casting RCC work wherever required at no extra
cost.

All the fittings / fixtures shall be used of approved make and weight confirming to relevant ISI.

The CP brass stop / angle cocks, bib cocks, pillar cocks wherever used shall be of approved make and size, shape and
confirming to relevant IS Standards.
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Gate / wheel valve shall be of ISI make.
Mirror shall be of “Modi guard, Saint gobain or of equivalent make.
W.C. seat & wash hand basin shall be of first quality confirming to relevant IS.

Nahani trap should be of standard brand confirming to relevant IS and its latest amendment with proper water seal and same
shall be got approved by the Engineer In charge.

Gun metal wheel / gate shall be of approved brand and weight as per relevant IS code and with ISI mark.
Gully trap shall be confirming to relevant IS and shall have to be got approved by Engineer In charge.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required and making good
the same for which nothing extra shall be paid.

Vitrified floor tiles of required size will be Full Body tiles as per approved make and shall have to be got approved by
Engineer in-charge

SPECIAL CONDITION IN RESPECT OF CEMENT

The contractor shall procure the cement confirming to relevant Indian Standard holding license to use ISI Certification mark for
their product.

For verification of such purchase all the bills of manufacturer / supplier / dealer will have to be furnished to the Engineer-in-
charge.

Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him registered trade mark, date of manufacture,
batch number and IST marking.

Every consignment of cement must have identification marks on packages indicating date of manufacture and grade and type of
cement, cement brought to works shall not be more than 6 weeks old from the date of manufacture.

Every delivery of cement shall be accompanied by a manufacturers test certificate confirming that the supplied cement
conforms to relevant specifications.

Engineer-in-charge shall be at his liberty to carry out testing of cement at his discretion from Port laboratory as per 1.S. 269-
1989 before / during use. The contractor shall make all the necessary arrangements for same all.

Each consignment shall be stored separately so that it can be readily identified and inspected. The arrangement of cement shall
be such as to ensure the utilization of cement in the order of its arrival at the stores.

Cement brought to site and cement remaining unused shall not be removed from site without the permission of the Engineer-in-
charge.

(g) Company name & brand: UltraTech, Ambuja, ACC.
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All royalties of materials, quarry fees, etc., payable by the contractor directly to the authorities concerned and rates tendered
shall be deemed to be inclusive of all charges. Before claiming refund of Security Deposit, the contractor shall produce No
due certificate' from the Geologist, Geology and mining department Bhu;.

Special conditions for TMT steel:

(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per tender conditions.

(@)  The grade of the steel such as Fe415/Fe500/Fe 550 or other grade tobe procured is to be specified as per BIS
1786-2008.

(b)  The TMT bars procured from primary producers shall conform to manufacture’s specifications.

(c)  The TMT bars procured shall conform to the specifications as laid by Tempcore, Thermex, Evcon Turbo & Turbo
Quench as the case may be.

(d)  For TMT bars procured either from primary producers or secondary producers, the specifications shall meet the
provisions of IS 1786 : 2008 pertaining to Fe 415D or Fe 500D or Fe 550D grade of steel as specified in the tender.

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in respect of all supplies of steel

brought by him to the site of work.
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Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in relevant BIS
codes. In case the test results indicate that the steel arranged by the contractor does not conform to the specifications as
defined under para (1) above, the same shall stand rejected, and it shall be removed from the site of work by the contractor
at his cost within a week’s time of written orders from the Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent their distortion and
corrosion, and nothing extra shall be paid on this account. Bars of different sizes and lengths shall be stored separately to
facilitate easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length shall be cut from
each size of the bar at random, and at frequency not less than that specified below:

Size of bar For consignment above

100MT

For consignment below

100MT

Under 10 mm diabars One sample for each 25MT or One sample for each 40MT

part thereof or part thereof

10mm to 16mm diabars

One sample for each 35MT or
part thereof

One sample for each 45MT
or part thereof

Over 16mm dia bars

One sample for each 45MT or

One sample for each SOMT

part thereof or part thereof

(6) The steel procured by contractor should not have aged more than 6 weeks. The original bills to this effect shall be submitted
with every bill of measurement.

(7) The contractor shall supply free of charge the steel required for testing including its transportation to testing laboratories
and the testing charges shall be borne by the contractor.

(8) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained. The theoretical
consumption of steel shall be worked out as per procedure prescribed in the contract. In case the consumption is less
than theoretical consumption including permissible variations (+3% for cutting into pieces +/- 2% for variation in weight)
recovery at the rate so prescribed shall be made. In case of excess consumption, no adjustment need to be made.

145) FOR STRUCTURAL STEEL WORKS

1. The Contractor may also be required to supply some raw structural steel sections also as required for this work in
accordance with the latest editions of the Indian Standard Specifications noted below:- IS 2062 & IS 1977. He will be
required to submit the necessary test certificates for the materials so supplied for use on this work.

2. (a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code of practice for use of structural
steel in general building constructions". Welding shall be in accordance with IS 816 entitled "Code of practice for use of
metal arc welding for general construction in mild steel". The contractor shall provide necessary splicing as approved by
the Engineer-in-charge, to suit the available lengths of raw steel, and no extra amount shall be paid on this account. Any
specifications not covered by the Relevant Indian Standard Codes of practice shall be in accordance with the relevant BS
or in its absence in accordance with the well-established standard Engineering practice to be acceptable to DPA.

(b) The Contractor shall provide all plant and equipment, tools covered sheds and other facilities required for site
fabrication work at his own cost.

(c) All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer conforming to Relevant IS code
before erection. All fabricated steel work shall be match marked suitably to facilitate their erection in position without any
difficulty



(d) Materials supplied by the contractor shall be in standard / random sizes / lengths. Hence the Contractor will be
required to supply extra materials to cover conversion, wastage, alteration etc. He shall do so without any claim for extra
payment, whatsoever on this account.

(f) All the raw materials will be generally conforming to IS 2062-1999 or equivalent.
(g) Company name & brand: RINL, TATA, SAIL, JINDAL or ISI marked.

146) The Contractor to get the Registration under the Building and Other Construction Workers Act, 1996 (BOCW Act) and submit
the copy of Registration Certificate to the Executive Engineer (TD) in the time bound manner.

147) For Credit item:.
i. Contractor has to pay GST as applicable on credit items along with the amount payable for credit item.
ii. Full amount payable by the contractor against credit items shall be deposited in advance with DPA, only after that
contractor will be allowed to take away the dismantled materials.
iii. Contractor has to deposit the credit amount as per actual quantity of material (area of building) obtained from dismantling.

148)  Individual quantity for any tender items of work may vary to any extent as required by DPA
for which the contractor shall not submit any dispute/claim what-so-ever, so long as the total
amount of such variation does not exceed plus or minus 30 % of the Total contract value
awarded.

149) SECURED ADVANCE:

a. Secured Advances on the security of materials brought to site and to be consumed within a period of 3
months may be made to the contractors for items which are to be used on work.

b. Secured advance shall be granted only for non-perishable/ non- breakable items like steel, aluminium or
steel frame works / doors /windows etc.

c. The Executive Engineer can sanction the secured advance up to an amount not exceeding 75% of the value of
the materials as assessed by the Engineer-in-charge considering the bill invoice, or an amount not exceeding
75% of the material element cost in the tendered rate of the finished item of work, whichever is lower.

d. A formal agreement should be drawn up with the contractor under which Port Authority secures a lien on the
materials and is safeguarded against losses due to the contractor postponing the execution of the work or due
to shortage or misuse of the materials, and against the expense entailed for their proper watch and safe
custody.

e. Payment of such advances should be made only on the certificate of an officer not below the rank of
Assistant Engineer that;

i.  The quantities of materials for which the advances are made have actually been brought to site and stacked in
proper and safe custody and measured.

ii. Full quantities of the materials, for which advance is to be made, are required by the contractor for use on items
of work for which rates for finished work have been agreed upon.

iii. The quality of materials is as per the specifications.

iv. Recovery of advances so made should not be postponed until the whole of the work entrusted to the contractor is
completed. They should be made from his bills for work done as the materials are used. The necessary
deductions being made whenever the items of work in which they are used are billed for.



SPECIAL CONDITIONS FOR ELECTRICAL PART

. In the event of dimension figures upon a drawing differing from those obtained by
measuring drawings shall be referred to the Chief Mechanical Engineer, whose
decision shall be final and binding upon the Contractor.

. The Contractor shall submit the coloured three sets Hard copy of approved
drawing of cable routes, circuit diagram of LT installation layout, plans of wiring
with technical literature and soft copy and also three sets of as made drawing on
completion of work along with tracing.

. While carrying out the work of electrical nature, the Contractor shall adhere to the
provisions of the Indian Electricity Rules, 1956 and as amended from time to time
and shall not violate any Regulations, which he will be solely responsible.

. While crossing the rail/road, damaged caused to it should be set right by Tenderers
to the Satisfaction of the Executive Engineer (TD), Deendayal Port Authority. Before
laying the new cables at existing route through Road, contractor shall take
written permission from Engineering -In-Charge, in this regard contractor shall
make earmarked drawing in two set, which will clear indicated the whereas cable
will pass and take permission from TD Division. After completion of new cable,
laying work contractor shall take NOC from TD Division regarding satisfactory
completion of Road/Rail/RCC crossing work & copy of NOC same should be
submitted to Executive Engineer (Electrical).

. The work shall be programmed in such a way that the electric supply to the existing
installations is not disturbed to the extent possible keeping in view of the work of
cutting existing cables, making straight joints and terminating cable ends in the
feeder pillar, switchgear etc. shall be carried out within the shortest possible shut
down periods to instruction.

. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed
at the termination glands and connecting to the nearest earth point. The tail end
shall be taped with PVC adhesive tape appropriate colour.



10.

11.

12.

13.

14.

15.

16.

. The cable to be supplied by the Contractor shall be in standard drum length and

straight joint shall be avoided as far as possible. In case same cannot be avoided
the Contractor shall supply the requisite number of straight joints complete with
jointing materials and accessories shall carry out the jointing work at their cost.

. Necessary marking and lettering giving details of the circuits, cables etc. shall be

carried out on the pedestal and LT panels as per the directions given.

. All the supporting framework of the DB/LLP and other equipment shall be painted

with two coats of primer and two coats of finishing paints of grey shade no 631 of
IS: 5 after proper surface Cleaning, de-greasing, chemical cleaning as per the
recommendation of the manufacturer.

Caution board vitreous enamelled written in three languages, one being the
regional language, shall be fixed or displayed to indicate danger and supply
pressure according to the Indian Electricity Rules 1956 wherever the supply is at
440 Volts and above.

Necessary cable route indicators and cable joint indicators shall provide at an
interval of 100 Meters approximately.

The Contractor has to provide the materials and equipments of following make as
per the approved list attached.

The contractor shall study the local working conditions at the site of work before
tendering and no claim what-so-ever shall be entertained.

The work shall be carried out in accordance with the best standards of
workmanship and to the entire satisfaction of the Engineer-in-Charge.

The electrical installation shall confirm to all currently applicable ISI specification
such as IS: 732, 1IS: 3043, IS: 2309, IS: 3045 etc. with up to date amendments
including relevant IEC regulation and Indian Electricity rules 1956 with up to date
amendment.

Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule
& Act.
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18.

19.

20.

21.

22.

23.

24.

For laying the new supplied cable, contractor shall take route approval in drawing
from EIC same will be send to Civil Department for permission through proper
channel for Civil Item like Road/Rail/RCC Crossing,

For High Mast, Foundation work shall be carried out under supervision of Civil
Engineering Department. Necessary Drawing &amp; Material for foundation shall
be approved from civil Engineering Department.

The Tenderers shall quote the rate for cable lying, which shall include the, cable
tagging, dressing, end termination, appropriate size of glands &amp; ferrule work
as per requirement etc.

All wiring, shall be concealed/Surface as per specification & LED fittings will be
surface mounted Bulk Head, hence at the time of CIVIL work , firm shall be planed
accordingly & continues touch with EIC, For concealed wiring / Points/ sub Ckt.
/location of LED fitting, LPP/Meter/DB, otherwise firm shall be responsible for any
untoward situation &amp; no claim what-so-ever shall be entertained.

Queries about the Technical Data
The Engineer-in-Charge will clarify queries on the Technical Data.

Instructions
The contractor shall carry out all instructions of the engineer or his nominee
which comply with applicable laws where the site is located

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by
Contractor and notify the Defects found if any. The Engineer-in-Charge or his
nominee may instruct the Contractor to rectify the Defect.



25.

26.

217.

28.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment
thereofwithin a reasonable time after actual delivery thereof at the place of
destination, if consignment is not in all respects in conformity with terms

&amp; conditions of the contract whether on account of any loss,
deterioration or damage before dispatch or delivery or during transit or
otherwise whatsoever

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor
from the moment of rejection and if such goods are not removed by the
contractorwithin 21 days from the date of intimation from the Engineer-in-
Charge. Engineer-in-Charge may either return to the contractor at the risk
and cost of the contractor by such mode of transport as the Engineer-in-
Charge may select or dispose off such material at the contractor’s risk on his
account and retain such portion of the sale proceeds as may be necessary to
recover any expenses incurred in such disposals.

Deviations:

The bidder must read the tender document carefully and prepare the bid for
submission. It is important to note that deviations, if any, must be brought out
clearly in the technical offer, which shall be examined by DEENDAYAL PORT
AUTHORITY. If the deviation statement submitted by the bidder does not
contain any item, then it shall be construed that the bidder has accepted the
same and no request from the Contractor, for any change, shall be accepted
by DPA at a later stage. In any case, no change in specifications given in the
tender agreement shall be permitted. However, only in unavoidable
circumstances, DEENDAYAL PORT AUTHORITY may consider such requests
from the Contractor, provided the Contractor submits its request with
adequate justification.

Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days
to Contractor after written submission regarding Makes of Material to be
used for the Contract and Drawings, if any to be furnished by the Contractor
to Engineer-in-Charge for approval. Any corrections to be suggested by
Engineer-in-Charge in drawings, the days taken for rectification in drawings
shall be in account of the Contractor.
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30.

31.

32.

(i)

(ii)

Engagement of Labour:
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and
for their payment, housing, feeding and transport.

Registers to be maintained at site.

. Site order Book:

A site order book is to be maintained by the contractor at the site. The work
orders and instructions written in the site order book shall be deemed to have
been legally issued to the contractor shall sign each entry in the site order
book as atoken of his having seen the same. The site order book shall be
property of theBoard and shall be handed over to the Engineer- in-charge of
the work in goodcondition on the completion of the work or whenever required
by the Engineer-in-charge or his authorized representative.

Hindrance Register:

Every type of hindrance arising during the execution of work should be
invariably recorded in the hindrance register. The Hindrance Register is to be
maintainedby the Engineer In Charge at the site. The contractor shall sign each
entry in the hindrance Register as a token of his having seen the same. The
Hindrance Register shall be property of the Board.

Labour License:
The contractor will have to obtain License from Assistant Labour
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging
ten or more workers on any day during execution of work.

Payments Terms for Electrical Part:

All payments shall be made in Indian rupees unless specifically mentioned.
70% payment will be released after receipt of material at site in good
condition, after obtaining insurance cover as per tender condition and after
inspection & certification of the same by Third Party Inspection Agency (if
required) and after inspection & acceptance of material by DPA.

20% of item rate after completion of erection, installation, testing and
commissioning for item covering supply of material and 90% of item rate
foritem covers only laying/fixing etc. (TPI appointed then after inspection &
certification of the same by Third Party Inspection Agency).



(ili)  10% will be released after successful completion of whole work (TPI
appointed then after inspection & certification of the same by Third Party
Inspection Agency) and handing over to DPT.

33. Valid Electrical Contractor license: The Contractor shall have valid Electrical
Contractor's license for carrying out Electrical work of the nature involved in this
tender obtained from Chief Electrical Inspector IM. &amp; P Department,
Government of Gujarat without which the tender shall not be accepted. The
Contractor shall submit certificate and copy of the license in lieu of the same for
consideration. The Contractor shall also have a valid Electrical Supervisor's
Certificate of competency issued from the Chief Electrical Inspector, I. M. &amp; P.
Department, Government of Gujarat or equivalent authority from the other
States/Central Government.

34. In case of manufacturer/ Authorized dealer/ civil contractor who do not
have valid electrical contractor license, they have to provide, their employee having
electrical supervisory certificate while carrying out electrical works or The whole
electric work carried out by the Sub Contractor should have electric license &amp;
having experience of the work carried out in Government / PSU or any industries,
in this case firm shall take prior approval from Chief Mechanical Engineer,
Deendayal Port Authority

35. The contractor shall not deposit any materials at such a place that may
causeinconvenience to the public or staff or nearby offices.

36. The Contractor shall execute the work in such a way that not to cause
inconvenience to the public or staff or nearby offices and not to cause hindrance
to traffic. Necessary barricading shall be done by the contractor at his own cost if
required.

37. For the purpose of measurements, the method prescribed in standard code
of measurements of the concern work shall be applicable.

38. Income-tax and surcharge as applicable will be deducted from the bill while
making payment to the contractor for carrying out the work and only net amount
shall be paid to the contractor.

39. All tools, plants, scaffolding ladder etc. and other machinery etc. required
temporary for the purpose of execution of work will have to be arranged by the
contractor at his own cost and storing of such tools, plants etc. will have to be
made by him.



40. All the rules and regulations governing DPT will be applicable.

41. After completion of the work, the site should be neatly cleaned by the
contractor.
42, The contractor shall ensure not to cause any damages to the port properties

in the vicinity of work site during execution of work. If any damage occurs due to
workmen/ machinery of the contractor, the contractor has to make good the loss
/ damage at his cost.

43. All the work shall be carried out to the entire satisfaction of Engineer in
Charge.

TECHNICAL SPECIFICATIONS FOR ELECTRICAL ITEMS

1. Technical Specification for Item No. 1:
(a) Technical Specification for Main Distribution Panel.

This includes design, supply at site, installation, testing & commissioning of outdoor pedestal type
Main Distribution Panel, double shutter, handle with locking arrangement (Pad lock-5 lever with keys), dust,
damp and vermin proof. The main distribution panel shall be fabricated from MS Sheet of 2.00 mm thick, 316
grade MS angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious for easy maintenance and
frame structure shall be with MS angle of suitable size (min. 35 X 35 X 6mm) with inner sheet & inner angles
& pedestal of pane made from 65 X 65 X 6mm MS angle of 316 grade with four legs of 1200 mm and shall
be provided with following items.

1 | 400A, 4 Pole ON LOAD Change over switch 1 No.
2 | 100A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 2 No.
3 | 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No.
4 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
5 | Suitable size of Analog Ammeter & Volt meter with four portion selector | 1 each
switches
6 | Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each
7 | Three phase, 4 wire electronic energy meter 1 No.
8 | Surface mounted light sensor time switch 1 No.
10 | 50A, Three phase Ait Breaker Contactor 1 No.
11 | Electrolytic copper bus-bar of suitable size for phase and neutral, PVC
sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of suitable cadmium passivated
hardware. The Panel shall be complete in all respects with cable glands, lugs for incoming and outgoing
cables including interconnection with PVC insulated cable single core, standard copper conductor of
650/1100V grade.



The Panel shall be erected on cement concrete platform duly plastered with tapped collar of suitable
size having height of 500 mm above ground level including grouting of legs in reinforced foundation of
suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along with panel at site. All the
components shall be panel mounted type and hardware cadmium passivated. The Main Distribution Panel
shall be provided with 2 Nos. Gl Terminals for earthing.

The Panel shall be manufactured from type test certificate holder having Type Test Certificate of
Distribution Panel of similar or above ratings. This includes all labour & material as directed by Engineer-In-
Charge.

(b) Technical Specification for Feeder Panel.

This includes design, supply at site, installation, testing & commissioning of outdoor pedestal type
Main Distribution Panel, double shutter, handle with locking arrangement (Pad lock-5 lever with keys), dust,
damp and vermin proof. The main distribution panel shall be fabricated from MS Sheet of 2.00 mm thick, 316
grade MS angle and MS flat of suitable size.

The main panel shall be designed as per IS norms and shall be specious for easy maintenance and
frame structure shall be with MS angle of suitable size (min. 35 X 35 X 6mm) with inner sheet & inner angles
& pedestal of pane made from 65 X 65 X 6mm MS angle of 316 grade with four legs of 1200 mm and shall
be provided with following items.

1 | 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 1 No.
2 | 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No.
3 | Indicating Lamps, 230/240V, AC with in-built resistance 3 No.
4 | Suitable size of Analog Ammeter & Volt meter with four portion selector | 1 each
switches
5 | Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each
6 | Three phase, 4 wire electronic energy meter 1 No.
7 | Surface mounted light sensor time switch 1 No.
8 | 50A, Three phase Ait Breaker Contactor 1 No.
9 | Analog Timer for control of street light
10 | Electrolytic copper bus-bar of suitable size for phase and neutral, PVC
sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc.

All these compartments shall be mounted in the Panel by means of suitable cadmium passivated
hardware. The Panel shall be complete in all respects with cable glands, lugs for incoming and outgoing
cables including interconnection with PVC insulated cable single core, standard copper conductor of
650/1100V grade.

The Panel shall be erected on cement concrete platform duly plastered with tapped collar of suitable
size having height of 500 mm above ground level including grouting of legs in reinforced foundation of
suitable design.

The Pane shall be tested as per IS and test certificate to be submitted along with panel at site. All the
components shall be panel mounted type and hardware cadmium passivated. The Feeder Panel shall be
provided with 2 Nos. Gl Terminals for earthing.



The Panel shall be manufactured from type test certificate holder having Type Test Certificate of
Feeder Panel of similar or above ratings. This includes all labour & material as directed by Engineer-In-
Charge.

2. Technical Specification for Item No. 2:
This includes supply at site 1.1 KV grade, 4 core X 70 sg.mm & 4c¢ x16 sg.mm aluminum conductor, XLPE
insulated armoured cable confirming to IS: 7098 (Part-) 1985 with up to date amendments and of
approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate with similar size of
cable, which shall not be more than 3 years old. The cable shall have marking/embossing at the interval
of every meter showing its progressive length. The manufacturer's routine test certificate shall produce
with supply of cable at site.

3. Technical Specification for Item No. 3:

This includes laying of cable through following type.

(a) Hard/Soft Soil:
This includes laying of single length cables up to 4 core x 70 Sq.mm LT armoured aluminum

Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through excavation in soft/hard
soil. The trench to be excavated 0.3 Mtr. wide 0.6 Mtr. deep. The bed of 50mm of river sand shall be
provided in the bottom of the excavated trench. The cable shall be laid over the bed of river sand. The
cable shall be protected by providing and laying bricks both the sides lengthwise parallel to the cable
& the gaps shall be filled with river sand. The cable shall be covered by keeping two bricks over the
side bricks. The filling of the trench shall be done with the excavated stuff & should be watered and
rammed properly to its original position. The excess excavated stuff shall be disposed off from the

Site of work and spreader in low laying area as directed.

The contractor shall provide heat shrinkable straight through joint of relevant size of approved make
if the laying of cable shall be more than standard drum length. This includes all labour and material as

directed by Engineer-in-Charge.

(b) Road/RCC Crossing:
This includes laying of single length cable up to 4 core x 70 Sg.mm LT armoured aluminum Conductor

XLPE Cable of 1.1KV Grade (excluding supply of cable) through road crossing in the trench to be

excavated 0.3 Mtr wide 1.0 Mtr deep. by providing of 1 lengths of RCC NP2 Class pipe of 150mm



diameter, in which cable shall be passed through. The excavated stuff shall be disposed off from the
Site of work and spreaded in low laying area as directed. The filling of the trench shall be done with
material in layers of 20 cm thickness and each layer should be watered and rammed properly and
road position shall be properly re-done to its original position with all material and labour as directed

by Engineer- in-charge.

(c) On wall through saddles & clamps:
This includes laying of supplied single length cable up to 4 core x 16 Sg.mm LT armoured aluminum

Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) on existing wall/cement structure.
The G.I. Saddle set with base & Clamps shall be provided of suitable size (with respect to cable outer
diameter) made from G.I. flat 25 x 3 mm with G.I. Nut bolts/heavy duty screws for clamping. The base
shall be fixed rigidly on wall/cement structure through cemented wooden gutties at 0.50 mtr.
Intervals & the cable shall be laid on 3mm thick G.I. saddle base on wall/cement structure and
clamped rigidly by G.I. screwing/bolting of clamps. The work includes with all materials and labour as

directed by Engineer-in-charge.

(d) In GI Class-B Pipe:
This includes laying of single length cable up to 4.0 core x 70 Sq.mm LT armoured aluminum
Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) in class-B G.I. Pipe of suitable size
(with respect to cable outer diameter) on existing Wall/DP/Four Pole Structure/steel Structure/Street
Light Pole with G.I. base & Clamps of suitable size made from G.I. flat 25 x 3 mm including G.I. Nut
bolts of suitable size at 0.50 mtr. Intervals. The work includes with all materials and labour as directed
by Engineer-in-charge

4. Technical Specification for Item No. 4:

(a) The item includes providing & fixing concealed wiring for single phase sub-circuit from the main
switch /meter /DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade, single core
stranded copper conductor wire of size 2.5 sgq. mm. for phase & neutral wire and 1.5 Sgq.mm
continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe of size 25
mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make. The proper size of grew shall be
prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid through
prepared grew and in case of new construction the pipes shall be laid during reinforcement work.
After laying of pipe the grew shall be closed with mixture of cement & sand and to match with



existing surface of wall/ceiling. Complete work consists of necessary wiring connections and earth
linking at both the ends with all materials and labour as directed by Engineer-in-charge.

(b) The item includes providing & fixing concealed wiring for single phase sub-circuit from the main
switch /meter /DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade, single core
stranded copper conductor wire of size 4.0 sg. mm. for phase & neutral wire and 1.5 Sgq.mm
continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe of size 25
mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make. The proper size of grew shall be
prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid through
prepared grew and incase of new construction the pipes shall be laid during reinforcement work.
After laying of pipe the grew shall be closed with mixture of cement & sand and to match with
existing surface of wall/ceiling. Complete work consists of necessary wiring connections and earth
linking at both the ends with all materials and labour as directed by Engineer-in-charge.

5. Technical Specification for Item No. 5:

The item includes providing & fixing concealed wiring for modular light/tube/bell point from switchboard
with Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 1.5 sq.
mm. for red wire as phase & black wire as neutral wire and 1.0 Sg.mm continuous stranded copper
conductor green wire for earth to be laid through PVC Round Pipe of size 20 mm Diameter or of higher
dia of Medium Mechanical Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grew shall be prepared by contractor
on wall/ceiling as case may be & the conduit pipe shall be laid through prepared grew and in case of new
construction the pipes shall be laid during reinforcement work. After laying of pipe in the grew shall be
closed with mixture of cement & sand and to match with existing surface of wall/ceiling. The work also
includes providing & fixing of Bell Push/Flush type SP switch 6A x 250V with ISI mark and 3 plate Ceiling
Rose/Angle Holder made from polycarbonate on suitable size of PVC box with cover. The PVC box shall
be embedded properly in the wall and the switches shall be fixed on cover of the embedded box with
formica sheet. The complete work consists necessary wiring connections and earth linking at both the
ends with all materials and labour as directed by Engineer-in-charge.

6. Technical Specification for Item No. 6:

The item includes providing & fixing concealed wiring for modular fan point from switchboard with
Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire of size 1.5 sq. mm. red
for phase &black for neutral wire and 1.5 Sg.mm continuous stranded copper conductor green wire for
earth to be laid through PVC Round Pipe of size 20 mm Diameter or of higher dia of Medium Mechanical
Strength (MMS) type and other accessories such as Tee, junction box, inspection bends, elbow etc. of
approved make. The proper size of grew shall be prepared by contractor on wall/ceiling as case may be
& the conduit pipe shall be laid through prepared grew and in case of new construction the pipes shall
be laid during reinforcement work. After laying of pipe the grew shall be closed with mixture of cement &
sand and to match with existing surface of wall/ceiling. The work consists providing & fixing of Flush type
SP switch 6A x 250V with ISI mark and Step cut two module electronic fan regulator with rotary steps & 3
plate Ceiling Rose made from polycarbonate on suitable size of PVC box with cover. The PVC box shall be
embedded properly in the wall and the switches shall be fixed on cover of the embedded box. The
complete work consists necessary wiring connections and earth linking at both the ends with all materials
and labour as directed by Engineer-in-charge.

7. Technical Specification for Item No. 7:



(a) Full Plug Point:

The item includes providing & fixing concealed wiring for plug point with Flame Retardant, 1100
Voltage grade, single core stranded copper conductor wire of size 1.5 sq. mm. red wire for phase &
neutral black wire and 1.0 Sg.mm continuous stranded copper conductor wire green for earth to be
laid through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type
and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The
proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe
shall be laid through prepared grew and in case of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & sand and
to match with existing surface of wall/ceiling. The work consists providing & fixing of Flush type SP
switch 6A x 250V with ISI mark and 2 in 1 socket 6A x 250V made from polycarbonate on suitable size
of PVC box with cover. The PVC box shall be embedded properly in the wall and the switch & Socket
shall be fixed on cover of the embedded box. The complete work consists necessary wiring
connections and earth linking at both the ends with all materials and labour as directed by Engineer-
in-charge.

(b) Half Plug Point:

The item includes providing & fixing half point in existing switch board with Flame Retardant, 1100
Voltage grade, single core stranded copper conductor wire of size 1.5 sq. mm. for phase, neutral &
earth. The work consists providing & fixing of Flush type SP switch 6A x 250V with ISI mark and 2 in 1
socket 6A x 250V made from polycarbonate on existing switchboard. The complete work consists
necessary wiring connections and earth linking with all materials and labour as directed by Engineer-
in-charge.

8. Technical Specification for Item No. 8:

The item includes providing & fixing concealed wiring for Modular Power point with Flame Retardant,
1100 Voltage grade, single core stranded copper conductor wire of size 4.0 sg. mm. red for phase &
neutral wire black and 2.5 Sg.mm continuous stranded copper conductor green wire for earth to be laid
through PVC Round Pipe of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The proper size of
grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid
through prepared grew and in case of new construction the pipes shall be laid during reinforcement
work. After laying of pipe in prepared grew the grew shall be closed with mixture of cement & sand and
to match with existing surface of wall/ceiling. The work consists providing & fixing of 5 in 1 combined
unit suitable for 1 with switch, socket, fuse & indicator with ISI mark. The PVC box of suitable size shall be
embedded properly in the wall and the combined unit shall be fixed on embedded PVC box. The
complete work consists necessary wiring connections and earth linking at both the ends with all materials
and labour as directed by Engineer-in-charge.

9. Technical Specification for Item No. 9:
The item includes providing & fixing concealed wiring for A.C point with Flame Retardant, 1100 Voltage

grade, single core stranded copper conductor wire of size 4.0 sq. mm. red for phase & black neutral wire
and 2.5 Sg.mm continuous stranded copper conductor wire green for earth to be laid through PVC



10.

11.

12.

Round Pipe of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories
such as Tee, junction box, inspection bends, elbow etc. of approved make. The proper size of grew shall
be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid through
prepared grew and in case of new construction the pipes shall be laid during reinforcement work. After
laying of pipe, the grew shall be closed with mixture of cement & sand and to match with existing surface
of wall/ceiling. The work also includes providing & fixing of 20A Socket near the AC Indoor Unit and 20A
two module Switch at 1/1.5 Mtr above ground lever on in the switch board as the case may be including
necessary wiring from switch to socket. The PVC box for socket & Switch of suitable size shall be
embedded properly in the wall. The complete work consists necessary wiring connections and earth
linking at both the ends with all materials and labour as directed by Engineer-in-charge.

Technical Specification for Item No. 10:

(a) Supply: This includes supply at site 10-way double door SPN DB with IP42 degree of protection. The
DB shall be made from special grade of CRCA sheet and powder coated. The DB shall be fitted with
Bus Bar, DIN Rail and neutral link. Along with each DB box, the following MCBs & ELCB shall be
supplied and accordingly calculate the quantity. The rates shall be including the cost of MCBs & RCCB
supplied along with DB.

S/N | Description for 1 Box Qty. for each DB
1 MCB (C-Curve), 6-16 Amp. 3
2 MCB (C-Curve), 32 Amp. 1
3 3phase 4pole RCCB 63Amp, 1
30mamp

(b) Fixing: This includes fixing and commissioning of supplied double door DB on recess/wall /conceal as
directed. The DB shall be fixed rigidly on wall through suitable size of nut bolts / anchor fasteners /
cemented wooden gutties as directed. This includes necessary wiring, connections & earth linking
with all material and labour as directed by Engineer-in-Charge.

Technical Specification for Item No. 11:

(a) Supply: This includes supply of energy efficient LED 10 to 16 Watt, cool white, surface mounted bulk
head light fixture of approved make and as desired by Engineer-In- Charge.

(b) Fixing: This includes fixing and commissioning of supplied LED 10 to 16 Watt bulk head light fixture
on wall/ceiling at suitable height on cemented wooden gutties as directed and connection with 3
core flexible copper cable from nearest source of supply & necessary connections & earth linking
with all material and labour and as directed by Engineer-In-Charge.

Technical Specification for Item No. 12:

(a) Supply: This item includes supply of Tamper proof, Shock proof and Rust proof SMC (Sheet
Moulding Compound) three phase meter box with side hinged door and shall be supplied with 5 nos.
connectors suitable for 16A x 230 Volts. This also include direct type three phase four wire electronic
meter of 10 -60amps of reputed make.

The meter box shall be in single piece without any joints having concealed hinges, mounting screws
fitted from inside, Metal hardware for wire seal, light weight and adequate space to accommodate
energy meter.



The size of SMC Junction Box shall be of inside dimension 140 mm x 140 mm x 95 mm.

(b) Fixing: This includes fixing of supplied Shock proof and Rust proof SMC (Sheet Moulding
Compound) meter box on wall / structure/Pole as directed. The Box shall be fixed rigidly on wall
through suitable size of nut bolts/anchor fasteners/cemented wooden gutties and in case of pole it
shall be fixed through suitable size of G.I. clamp at least 2mm. thick as directed. This includes with all
material, labour tools & tackles including necessary wiring & connections with earth linking as
directed by Engineer-In-charge

13. Technical Specification for Item No. 13:

This includes Supply and preparation of earth station with chemical treated back filled compound
corrosion protection by hot dip 25-30mm dia. Pipe-In-Pipe Gl type 2 Mtr. Depth, maintenance free
including all accessories. This also includes necessary masonry work for preparing of earth pit.

14. Technical Specification for Item No. 14:

(a) Supply: This includes supply at site of G.I strip of size 25x3 mm. G.I. Strip shall be hot dip galvanized
with minimum 80 Micron uniform coating.

(b) Laying & Connecting: This includes laying & connecting of G.I. Strip from earth station/existing
earthing system to equipment/ Main DBs or as per site requirement. The work includes all material &
labour required shall done as directed by Engineer-in-charge.

15. Technical Specification for Item No. 15:

This includes supply at site, laying, fixing and connecting of G.I wire of size 8 SWG from earth
station/existing earthing system to Junction Boxes/Distribution Boards/lighting accessories etc. as
directed. The 8 SWG earth wire shall be passed through conduit pipe.

16. Technical Specification for Item No. 16:
(i) Supply :

This includes supply of Aluminium pressure die-casting with integrated pole top with Polyester
powder coated 35 Watt LED post top Lantern Light complete with 4/5-meter pole light following
technical specifications. The light shall be Suitable for installation up to 6 m height max.

1) Initial luminous flux: 4000 Im

2) Mech. impact protection code: IK10

3) Ingress protection code: P66

4) Surge Protection (Common/Differential): Surge protection level until 4 kV

5) Dimmable: Yes

6) System Power : 35 Watt

7) Luminaire light beam spread: 120°

8) Optical cover/lens type: UV stabilized Polycarbonate cover

9) Driver included: Yes

10) Flammability mark : F

11) Optic type: Distribution symmetrical
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12) Init. Color Rendering Index: 270
13) Initial luminous flux: 4000 Im

14) Serviceability: Class B

15) Mounting On the pole (Dia. 60mm) suitable for cylindrical pole
16) CCT: 4000 K

17) CRI >80

18) Efficacy of > 115 Im/w

19) Driver specs : 120-277 V, Surge 4 KV, Auto restart, high cut off (>325V), Auto Restart, THD
< 10% at full load

Make: Phillips

(i) Fixing:

This includes complete erection fixing & commissioning of supplied 35 Watt LED post top Lantern
Light along with 4/5 meter Poles, with all supporting material, for mounting as directed. The fitting
shall be fixed rigidly nearby fitting through suitable size of screws/nut bolts/anchor fasteners and
connections with 3 core flexible copper cable from nearest source of supply/ceiling rose &
necessary connections with all material and labour and as directed by Engineer-In-charge. Necessary
civil foundation/Civil Part work as directed by Engineer-In-Charge, for erection of pole will be in the
scope of bidder.

The cable shall be passed through HDPE pipe of suitable size.

Technical Specification for Item No. 17:

Supply of 19 Watt LED Recessed Down light for false ceiling Supply at site Round shaped, having
housing of powder coated white PDC aluminium or powder coated die cast aluminium, easy
detachable clips & separate drivers for easy installation. The LED of the luminary should be low
heat generating mid power LED of latest generation SMD technology, built by high heat diffusivity
MPCB as per technical description given below as per make approved. The luminary should be
short circuit and surge protection and should be provided with suitable connecting terminal for
electrical connection. The rate shall be firm and inclusive of all taxes, excise duty, octroi, packing
and forwarding, insurance, loading at supplier's depot, transportation and unloading at site of
work.

Technical Requirement for 19 Watt LED Round recess mounted down lighter

S/N PARAMETER VALUE
1 Input Voltage 100-250V  However, condition for voltage
fluctuation should be considered and the system
should be robust enough to withstand such
variation in supply source.

2 Total Harmonics | Should be less than 15%
Distortion

3 Lamp efficiency = 70/w

4 Power consumption Minimum 19 W

5 Power Factor >0.90
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6 Life Expectancy About 50,000 burning hours at a ambient temp
45degree centigrade
7 LED Driver Constant Voltage and current
8 Control Circuit Compatible to LED
9 Input Frequency 50+/-1Hz
10 Colour Rendering Index | Minimum CRI of 70
11 Colour Temperature Minimum 4000K
12 Make LED CREE / PHILIPS LUMILED / NICHIA / OSRAM
/SEOUL SEMICONDUCTOR /EPISTAR
13 Input Protection | Over current, Over Voltage.
requirement
14 Certification preferred/ | CE/ROHS/ERTL /UL & ERDI
essential

Technical Specification for ltem No.18:

Fixing of supplied 19 Watt LED Recessed down light round shaped for false ceiling with all material
and accessories commercial Luminaries on existing false ceiling or new false ceiling by making &
providing necessary cut out of fitting dimensions and supporting material like M.S. rods etc. as
directed, and connections with 3 core flexible copper cable from nearest source of supply/ceiling
rose & necessary connections with all material and labour and as directed by Engineer-In-charge.

19.Technical Specification for Item No. 19 :

Supply at site slim compact 40 watt ceiling mounted LED, 2X2ft, 6500k edge lit down lighter having
housing of aluminium channel & aluminum sheet back cover with white powder coated after
phosphochromate treatment or Extruded aluminium frame easy detachable clips & separate drivers
for easy installation along with milky or polycarbonate diffuser in opal finish for glare free light
distribution. The LED of the luminary should be low heat generating mid power LED of latest
generation SMD technology, built by high heat diffusivity MPCB as per technical description given
below. The luminary should be short circuit and surge protection and should be provided with
suitable connecting terminal for electrical connection. The rate shall be firm and inclusive of all
taxes, excise duty, octroi, packing and forwarding, insurance, loading at supplier’'s depot,
transportation and unloading at site of work.

Technical Requirement for slim compact 40 watt 2x2 feet LED.

S/N PARAMETER VALUE

1 Input Voltage 100-250V However, condition for voltage
fluctuation should be considered and the
system should be robust enough to withstand
such variation in supply source.

2 Total Harmonics Distortion Should be less than 15%

3 Lamp efficiency > 70/w

4 Power consumption Minimum 40 W

5 Power Factor >0.90

6 Life Expectancy About 50,000 burning hours at a ambient




temp 45degree centigrade de
7 LED Driver Constant Voltage and current
8 Control Circuit Compatible to LED
9 Input Frequency 50+/-1Hz
10 Colour Rendering Index Minimum CRI of 70
11 Colour Temperature Minimum 6500K
12 Make LED CREE / PHILIPS LUMILED / NICHIA / OSRAM
/SEOUL SEMICONDUCTOR /EPISTAR
13 Input Protection | Over current, Over Voltage.
requirement.
14 Certification preferred /| CE/ROHS/ERTL /UL & ERDI
essential

20.Technical Specification for Item No. 20:

This includes fixing & commissioning of supplied 40W LED 2X2 ft., 6500K ceiling mounted
fixture complete with batten or clip on false ceiling /ceiling at suitable height on cemented
wooden gutties as directed, and connections with 3 core flexible copper cable from nearest
source of supply/ceiling rose & necessary connections with all material and labour and as
directed by Engineer-In-charge.

21.Technical Specification for Item No. 21:

Supply at site decorative type 1200 mm sweep ceiling fan fitted with heavy duty grease filled
double ball bearing that ensures noiseless performance and long lasting smoother life of fan
suitable upto 250V AC supply. The Fan blades aerodynamically balanced to ensure air delivery
230 M*/Minute at 310 RPM & 70 Watts power consumption with 3.28 Service Value. The blades
shall be made of 'heavy gauge' aluminum sheet so as to retain the blade's angel over a longer
period. The Fan motor made of superior grade copper wire and impregnated in special varnish
for long life operation. The motor shall be totally enclosed and low-loss-silicon steel stampings
ensure minimum power consumption with high optimum output. The Fan coated with a special
anticorrosive enamel paint that makes them rust free and ensures a classic appearance and
longer life. The supplied fan conforming to ISI specifications. The fan shall be supplied with
rotary step cut electronic regulator all accessories such as down rod 30/60/120cm long, PVC
Bobbin, Stainless Steel Nut Bolt with cotter pin, capacitor etc. of approved make and as per IS:
374 specifications as directed by Engineer-in-charge.

22.Technical Specification for Item No. 22:

Contractor

This includes fixing & commissioning of supplied decorative type 1200 mm sweep ceiling fan
with rotary step cut electronic regulator with all accessories in existing / new hook including
necessary wiring and connection from nearest point / Ceiling rose through PVC flexible copper
conductor wire and earth linking etc. The rotary step cut electronic regulator shall be fixed and
screwed rigidly on switch board including wiring and connection etc. with all material and
labour as directed by Engineer-in-charge.

Executive Engineer (TD)
Deendayal Port Authority



LIST OF APPROVED MAKE

Sr.No. Description Approved Brand
1. Paint, Primer, Asian, ICI, Nerolac
2. Putty Birla, Asian
3. Polish MRF, Asian, ICI
4. Hardware Kitch, EPPW, Ebco, Palladium, Dorma
5. Adhesive Fevicol, Kitcol, Araldite, BAL
6. Anchor fastener / bolts Fischer Hilti
7. Floor spring Hemco, Hyper, Sterling, Godrej,
8. Door closer Efficient Gadget, Godrej,
0. Aluminum sections Jindal, Indal
10. Aluminum Finish 25 micron colour anodized - contractor
should provide the micron thickness
measuring equipment at site throughout the
work progress for checking the anodizing
thickness, visibly should looks uniform as per
standards.
11. All Aluminum anodised fittings EP & PW or equivalent
12. SANITARY WARES DURAVIT, AMERICAN STANDARD, KOHLER
13. CP FIXTURES AND ACCESSORIES 1) JAQUAR
2) HANSGROHE
3) GROHE
4) PARRYWARE - ROCA
5) AMERICAN STANDARD
6) KOHLER
14. GI PIPES 1) TATA
2) JINDAL
15. APVC & CPVC PIPES & FITTINGS 1) FINOLEX
2) SUPREME
3) PRINCE
4) ASTRAL
16. STONEWARE PIPES AND FITTINGS | 1) APPROVED MAKE ISI
17. SS SINK 1) AMC
2) KRISHNA
3) NIRALI
4) FRANKE
5) JAYNA
18. CEMENT OPC (53 GRADE): Ambuja, Ultratech , ACC
19. White Cement Birla, J. K.
20. TMT - Fe-500 D ribbed bars TATA, SAIL, VIZAG
21. Structural Rolled Steel sections SAIL, RINL, JINDAL, ESSAR, TATA
- beams, channels, tee, flats,
angles, bars, (round, square,
hexagonal)
22. Structural Hollow steel sections SAIL, Asian, TATA or equivalent
(Square and Rectangular)
23. Structural tubular sections Tata, SAIL, Asian
24. Coarse Aggregates 6 mm to 40 mm | Approved quarry by EIC

sizes




25. Stone Rubbles & Gravels Approved Quarry by EIC
26. Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent
27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor
28. Commercial plywood - IS - 303 Green, Kitply, Duro, Century, Anchor
29. Decorative ply (Veneer) Green, Century, Kalachandra, Archid
30. Prelam particle board Novapan, Bhutan
31. Laminate sheet Greenlam, Alfa-Ica, Decolam, Neoluxe
32. Cement bonded particle board NCL (Bison board), Everest (Eternite)
33. Calcium silicate board Hilux
34. Flush door - decorative / non | Green, Anchor, Century
decorative
35. Locks Godrej, EPPW, Dorset
36. Float Glass/Mirror/Wired Glass Modi Guard, Saint Gobain, Ashahi
37. Tiles Kajaria, Nitco, Asian, Varmora
38. Construction chemicals Fosroc, M.C. Bauchemie, Fosroc, Pidilite, BAL,
Krishna
39. Bricks NR/NK (Ahmedabad)

Note:- All the materials/makes listed above and other than as specified above shall be ordered and
used after obtaining prior approval from the Engineer-in-charge.




Approved Make List for Electrical ltems

Sr. Description Recommended Makes
No.
1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) HV Gas Insulated SIEMENS /Schneider/ABB
Breakers
2 POWER VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/
TRANSFORMERS BHEL/ SIEMENS/ ABB/ Schneider/T&R
3 DISTRIBUTION EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB /
TRANSFORMERS Schneider / T&R
4 RESIN CAST
TRANSFORMERS
A)  RESIN CAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/
UNISTAR/ UNISTAR/KEI/FINOLEX/HAVELS
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN// RALLISON/PRIMECAB/ HAVELLS/
UNISTAR/AVOCAB / ADCAB
7 | LTACB SIEMENS/L&T/SCHNEIDER/C&S
8 PROTECTION AREVA/L&T/SIEMENS/ABB/C&S
RELAYS
9 LT PANEL CPRI APPROVED
10 CHANGE OVER SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND /
SWITCH INDOASIAN
11 SFU FOR MAIN LT DISTRIBUTION| SIEMENS/L&T/ABB/C&S
PANELS
12 SFU FOR DISTRIBUTION PANELS | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/HAVELLS
& FEEDER
PILLERS
13 MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION
PANELS
14 MCCB FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND/ INDOASIAN/HAVELLS
PANELS AND
FEEDER PILLERS
15 MCB/ELCB/RCCB/ SIEMENS/HAGER L&T/ABB
RCCBO FOR MAIN LT
DISTRIBUTION

PANELS




16 MCB FOR DISTRIBUTION PANELS| SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/ HAVELLS/
AND STANDARD
FEEDER PILLERS
17 MCB DISTRIBUTION STANDARD / HENSEL/LEGRAND / INDOASIAN /
BOARD HAVELLS
18 MULTI FUNCTION DIGITAL L& T/ENERCON/SECURE/L&G/ RISHABH
METER FOR MAIN LT
DISTRIBUTION PANELS/DIGITAL
KWH METERS
19 | ANALOG VOLT/AMPARE RISHABH/AE/ENERCON/L&T
METER FOR DISTRIBUTION
PANELS AND
FEEDER PILLERS
20 | SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPA
RE METER
21 POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS
22 | QUARTZ TIME L&T/INDOASIAN/SIEMENS
CLOCK SWITCH
23 PVC WIRE WITH RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / FINOLEX / ANCHOR
COPPER CONDUCTOR
24 | FLUSH TYPE SWITCHES, ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS
SOCKETS, HOLDERS AND
CEILING ROSES &
ELECTRONIC
REGULATORS
25 DOOR BELLS/CALL ANCHOR/LEGEND/MK/NORTHWEST
BELLS
26 MODULAR SWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND
SOCKETS, PLATES & /HAVELLs / INDOASIAN / SIMENS.
BOXES
27 PVC CONDUIT / OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/
CONDUIT & CASSING CAPPING | pRestopLAST/ SWASTIK / BPI
AND ACCESSORIES
28 | GLS LAMPS & FLUORESCENT PHILIPS / BAJAJ/ WIPRO / CROMPTON GREAVES / OSRAM / SURYA ROSHNI /
LAMPS GE
29 HPSV, HPMV & PHILIPS / BAJAJ/ WIPRO / CROMPTON GREAVES / OSRAM / SURYA ROSHNI /
METAL HELIDE GE
LAMPS
30 IGNITORS FOR HPSV, METAL PHILIPS / BAJAJ/ WIPRO / CROMPTON GREAVES / OSRAM / SURYA ROSHNI /

HELIDE LAMPS

GE




31 LUMINARIES PHILIPS/BAJAJ/ WIPRO / CROMPTON GREAVES /
OSRAM / SURYA ROSHNI / GE/C&S

31a LED LUMINARIES Philips// Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S having surge
Protection >10KV for fittings & internal Surge

Protection for Driver of>4KV, LED Chip only OSRAM/CREE/Philips
Lumileds/Citizen/with LM- 79,80 CERTIFICATION

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC
33 WALL MOUNTING BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
FANS ALMONARD/GEC
34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC
35 HEAVY DUTY INDUSTRIAL WALL| BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
MOUNTING FANS ALMONARD/GEC or its equivalent
36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/ SAMSUNG/ONIDA
38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA /
HITACHI / LG / SAMSUNG / WHIRLPOOL
39 VOLTAGE VEELINE / CAPRI
STABILIZER
40 INVERTERS SUKAM / MICROTEK
4l | D.G. SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR
/ASHOK LEYLAND /VOLVO
B) ALTERNATOR STAMFORD/CROMPTON GREAVES /IYOTI/
KIRLOSKAR ELECTRIC
42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/
KIRLOSKAR/ABB
43 WATER PUMPS SWASTIK / KSB
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT
/ RACOLD
45 LUGS & CABLE DOWELLS / JAINSON / BRACO
GLANDS

Note: In case of supply of Make of material which is neither available in the DPA approved, the said material should be
supplied as per the Make decided by EIC for which written intimation will be given to the contractor.

Before procurement of material, the Make of the material should be approved by EIC in writing.

Executive Engineer (E)
Deendayal Port Authority

& Signature of Contractor



SECTION 6

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance and advance payment

security forms at this time. Only the successful bidder will be required to provide performance and advance
payment securities in accordance with one of the forms, or in a similar form acceptable to the employer.



Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To beexecuted on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary: (Name and Address of

Employer/Board)Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the
Tenderer”) has submitted to you its Tender dated (hereinafter called “the Tenderer”)
for the execution of [name of contract] under Invitation for Tenders No.[Number].
Furthermore, we understand that, according to your conditions, Tenders must be
supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to
pay you any sumor sums not exceeding in total an amount of [amount in figures]
([amount in words]) upon receipt by us your first demand in writing accompanied by a
written statement stating that the Tenderer is in breach of its obligation(s) under the
Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by

the Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the
Employer/Board during the period of Tender validity, (i) fails or refuses to
execute the Form of Agreement, if required, or (ii) fails pr refuses to
furnish the performance guarantee, in accordance with the Instructions to
Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the
contract signed by the Tenderer and the performance guarantee issued to
you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name
of thesuccessful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or any
extendedperiod thereof;

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized
to do so shouldalso be enclosed]



SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To
(Project Title)
Ref:
The undersigned, having studies the pre-qualification submission for the above mentioned project, hereby states:

(a) The information furnished in our bid is true and accurate to the best of my knowledge.

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to participate
in due time for the submission of tender on the basis of provisions made in the tender documents to
follow.

() When the call for tenders is issued, if the legal, technical or financial conditions, or the contractual

capacity of the firm or joint venture changes, we commit ourselves to inform you and acknowledge
your sole right to review the pre-qualification made.
(d) We enclose all the required pre-qualification data format and all other evaluation.
(e) We also state that no changes have been made by us in the downloaded tender document and also
understand that in the event of any discrepancies observed, the printed tender document no.
is full and final for all legal/contractual obligations (delete if not required].

Date:
Place:
Name of the Applicant:

Represented by (Name & Capacity)




SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No. dated for
4 favoring yourselves
issued on a/c of M/s.
(Name of contractor)
We  confirm  having issued the above mentioned guarantee  favouring
yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date upto

We also confirm 1) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the

Bank.

Name of signature of Bank Officer



SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on ¥300/- non Judicial Stamp Paper)

To

The (PORT Address)

Dear Sir,

We do hereby
confirm that Shri .......................... (Name, designation and Address) is/are authorized to represent
us to bid, negotiate and conclude the agreement on our behalf with you against tender no. --------------- and his

specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the Employer/Board shall be deemed to have been

done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:

For & on behalf of:



EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to the bid

conditions, if considered unavoidable.

Sr. No. Page No.

Document

of

Bid

Clause No.

Document

of Bid

Subject Deviation

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable for rejection.

Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, and commercial terms

as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of

[insert date of signing]




Annexure-I
INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and
competitiveness in transactions by various organizations of the Government of India. Public procurement is an
area of concern for the CVC, and many steps have been taken to put proper systems in place. In this context,
Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an international NGO,
aimed at preventing corruption in public contracting, has been found useful. It has been decided by Ministry of
Shipping that all organizations under the Ministry will implement IP. IP should cover every tender /
procurement above a specified threshold value. The threshold value of contracts / procurements / transactions
incorporating IP would be such that it covers 90% by value of all contracts / procurements / transactions of the
organization in the last 3 years Presently the threshold is fixed as I50 Lakhs. IP essentially envisages an
agreement between prospective vendors / bidders, and Deendayal Port Authority, committing the persons /
officials of both sides not to resort to any corrupt practice in any aspect of the contract at any stage. Only those
vendors / bidders, who commit themselves to IP with DPA, would be considered competent to participate in the
bid process. Any violation would entail disqualification of the bidders and exclusion from future business
dealings. IP, in respect of a particular contract should cover all phases of the contract, from the stage of Notice
inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the warranty /
guarantee period. IP would be implemented through Independent External Monitor (IEM), who are eminent
persons appointed by the organization, with approval of CVC. The term of appointment for an [IEM would be 3
years Name of the IEM will be mentioned in NIT. The IEM would review independently and objectively assess,
as to whether and to what extent parties have complied with their obligations under the IP. IEM would have
access to all contract documents, whenever required. The bidders may raise disputes / complaints if any, with
the IEM. The IEM would examine complaints received by them and give their recommendations / views to the
Chairman of Port Authority. Recommendations of IEM would be in the nature of advice and would not be
legally binding. Their role is independent in nature and the advice once tendered would not be subject to review
at the request of the organization. Shri Amiya Kumar Mohapatra IFoS, (Retd.), Dr. Gopal Dhawan,Ex-CMD,MECL
has been appointed IEM by DPA. Draft condition to be incorporated in the Draft Tender papers 1) Then bidder
has to execute Integrity pact agreement with Deendayal Port Authority. As per Shri Amiya Kumar Mohapatra
IFoS, (Retd.), Dr. Gopal Dhawan,Ex-CMD,MECL has been nominated as Independent External Monitor for
Integrity Pact whose address is as under;

Address:-

Shri Amiya Kumar Mohapatra IFoS, (Retd.)
Qrs No 5/9, Unit -9,Bhoi Nagar
Bhubaneswar -751 022

Mobile No- 9437002530
Email-amitaifs@gmail.com

Address:-

Dr. Gopal Dhawan,Ex-CMD,MECL

House No.120 Jal Shakti Vihar

(NHPC Society) P4 ,Builder Area

Greate Noida Gautam Budh Nagar

Utter Pradesh-204 315

Mobile No-8007771467

Email: gdhawangeologist@gmail.com
Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the
bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand
immediately after closing date of online E-tender failing which tender shall be considered irrelevant.




Appendix
INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
and
................................................. (Name of The bidders and consortium members) hereinafter referred to as "The
Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender
No. 07-TD/2025 The Principal values full compliance with all relevant laws of the land rules, regulations, economic
use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor
the tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

(a) No employee of the Principal, personally or through family members, will in connection with the tender for,
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the
IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender
process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
any of the Principal's employees involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange of
advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness or
to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act /
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition, or personal gain, or pass on to others, any information or document provided by the Principal, as
part of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents /
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish the
name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on Indian
Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the
Guidelines all the payments made to Indian agent / representative have to be in Indian Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is committed
to or intends to make to agents, brokers or any other intermediaries, in connection with the award of the
contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing
the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.



Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a violation
of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the Principal is
entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 3,
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor, liquidated
damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank Guarantee,
whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to condition
that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the contract
award has caused no damage or less damage than the amount of the liquidated damages, the Bidder/Contractor shall
compensate the principal, only to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical conditions
as this on which all Bidder

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely
responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or an
associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, in this
regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further
necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will be
obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He / she
reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant the
Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to the
project documentation. The Monitor is under contractual obligation, to treat the information and documents of the
Bidder / Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) /
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the
IEM shall inform Chairman, DPA and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to
the Project provided such meetings could have an impact on the contractual relations between the Principal and the
Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings.



(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor can
in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks
from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals for
correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an
offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable
time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor
may also transmit this information directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of contract
of successful bidder and for all other bidders six months after the contract has been awarded. Issues like
warranty, guarantee, etc. should be outside the purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal, i.e., Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not
been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium membe3

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact will
prevail.

IM

Engineer (TD)
Port Authority

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)
(Office Seal) (Office Seal)

Place : Gandhidham

Date : /12025

Witness Witness
Sign Sign

RN ese

Bharat M Desai

JE Gr-I (Civil))
Deendayal Port Authority
(Name & Address)

(Name & Address)

Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid Response
Sheet No.10 and Shri Amiya Kumar Mohapatra IFoS, (Retd.)and Dr. Gopal Dhawan,Ex-CMD,MEC have been
appointed by DPA as independent External Monitors and whose address are as under:



Shri Amiya Kumar Mohapatra IFoS, (Retd.) Dr. Gopal Dhawan,Ex-CMD,MECL

Qrs No 5/9, Unit -9,Bhoi Nagar House No0.120 Jal Shakti Vihar
Bhubaneswar -751 022 (NHPC Society) P4 ,Builder Area
Mobile No- 9437002530 Greate Noida Gautam Budh Nagar
Email-amitaifs@gmail.com Utter Pradesh-204 315

Mobile No-8007771467
Email: gdhawangeologist@gmail.com




Annexure-11I

Bank Payment Agreement Form: (to be collected from the Parties)

1. Name of Party -
2. Account No. -
3. Branch Name -
4. IFSC Code of the Bank -
5. MICR Code -
6. Accepted for - NEFT Payment or

RTGS Payment

DECLARATION BY THE PARTY :-

I/ We hereby declare that the above information furnished by me is correct and DPA is requested to
pay my / our dues to this Account for this Work / Supply Order is concerned.

Signature of the Party
With the seal



SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with
the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the Board
of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the demand

under the condition of the contract, vide ’s letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No.
dated (hereinafter called “the said contract”) for the payment of Security

Deposit in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment
by the said contractors of the terms and condition of the said contract, on production of a

bank Guarantee for

Rs. (Rupees ) only we, the

(Name of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to

the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to or

suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.
2. We, , do hereby
(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of loss
or damage caused to or which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not exceeding
Rs. (Rupees ) only.
3. We, , undertake to pay to the
(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at



the cost of the Contractors, renew or extend this guarantee for such further period or
periods as the Board may require from time to time.

We, further agree with the Board that the (Name of Bank
and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees

only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before

(date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)
(Name)

Signature
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(Schedule-A)
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Bill of Quantities
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Drawing



