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DEENDAYAL PORT AUTHORITY
DC:

COMPETITIVE BIDDING
AGREEMENT NO: - HD-04/25
BID NO: - HD 04-/25

NAME OF WORK: "Two Years Contract for supply and maintenance of railway tracks
inside and outside cargo jetty area (for Years 2025-27)."

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM . DATE
TO . DATE 16/04/2025 TIME 12:00 HRS.

TIME AND DATE OF PRE-BID CONFERENCE: Not applicable
LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 16/04/2025 TIME 12:00HRS

*TIME AND DATE OF OPENING OF BIDS : DATE 16/04/2025 TIME 12:05 HRS
PLACE OF OPENING OF BIDS : HARBOUR DIVISION, NIRMAN
BHAVAN,

NEW KANDLA, KUTCH (GUJARAT STATE).

OFFICER INVITING BIDS : Executive Engineer (H)



DEENDAYAL PORT AUTHORITY
ONLINE TENDERING (E- Tendering)
Tender No. :04/25

NAME OF WORK: "Two Years Contract for supply and maintenance of railway tracks
inside and outside cargo jetty area (for Years 2025-27)."

Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (HARBOUR) for the
above work as per the details given in the table below.

Work Tender Fee Estimated cost EMD Last
Description (InRs.) (In Rs.) (In Rs.) Date and
time of
online
Submissi
on of bid
documen
ts
"Two Years Rs. 1770/- Rs. 3,68,11,801.59 Rs. 3,68,118.00
Contract for including GST (Only through Digital
supply and (Only through mode of Payment.
maintenance | Digital mode of Beneficiary Name :
of railway Payment. Deendayal Port
tracks inside Beneficiary Authority
and outside Name : Account No.:
cargo jetty Deendayal Port 2177002100 004628 | 16/04/2025
area (for Authority IFSC Code : upto 12:00
Years 2025- | Account No.: PUNB0217700 Hrs.
27)." 2177002100 Punjab National
004628 Bank, Kandla
IFSC Code : Branch)
PUNB0217700
Punjab National
Bank, Kandla
Branch

Detailed tender notice along with complete tender documents can be downloaded from
website https://tender.nprocure.com from to 16/04/2025@ 12:00 hrs.
Tender Notice is also available on https://deendayalport.gov.in. .Technical Bid will be
opened on 16/04/2025 @ 12:05 Hrs. Date of opening of price bid shall be notified after
scrutiny & evaluation of Technical Bid. For further details and general enquiries
prospective bidders may contact Executive Engineer (Harbour), Harbour Division,
Nirman Building, New Kandla- (Kutch). Phone no. 9033034916 during working hours
before the last date and time of submission of tender document.

Executive Engineer (Harbour)
Deendayal Port Authority



DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about tender:

Department Name

: Civil Engineering Department

Circle/ Division

: Harbour Division, Nirman Bhavan, New Kandla-
(Kutch)-370210.

Tender Notice No.

: HD-04/25

Name of Work

"Two Years Contract for supply and
maintenance of railway tracks inside and
outside cargo jetty area (for Years 2025-
27)."

Estimated Contract Value (INR)

: Rs. 3,68,11,801.59

Period of Completion (in Months)

: 24 (Twenty Four) Months

Bidding Type : Open
Bid Call (Nos.) : One
Tender Currency Type : Single

Tender Currency Settings

: Indian Rupee (INR)

Qualifying Criteria

1. Average annual financial turnover during the
last three years ending 31st March 2024,
should be atleast Rs. 110.44 Lakhs.

Bidders are request to submit financial turnover
document issued by CA with CA's stamps,
signature and UNID no. along with the relevant
document for verification of turnover failing which
the bid will be treated as non-responsive

2. Experience of having successfully completed
similar works under Govt. / Semi Govt. /
Autonomous Body working under Gol / Public
Sector Undertaking / Public Limited Company
listed on National Stock Exchange / Bombay
Stock Exchange during last 7 years ending last
day of month previous to the one in which
applications are invited should be either of the
following:

i. Three similar completed works each costing
not less than Rs. 147.25 Lakhs.

ii. Two similar completed works each costing not
less than Rs. 184.06 Lakhs.

iii. One similar completed works costing not less




than Rs. 294.49 Lakhs.

3. Similar Works means railway track
maintenance & repairing of tracks and
laying of railway lines successfully in that
particular contract during last 7 years
ending last day of month previous to the
one in which applications are invited.

If the similar work is executed as sub-contractor,
the work experience shall be considered for pre-
qualification only, if same is carried out in Govt./
Semi  Govt./ Public Sector Undertakings/
Autonomous Body working under Govt. of India/
Public Limited company (listed on National Stock
Exchange or Bombay Stock Exchange) subject to
submission of sub-contract permission issued by
the respective authority i.e. principle employer prior
to execution of the work.

It is mandatory to upload the sub-contract
permission letter obtained from the respective
authority i.e. principle employer along with
completion Certificate / Form 3A authenticated by
concern respective authority i.e. principle
employer.

If the sub contract permission, completion
certificate/ form 3A uploaded by bidder is not
authenticated by issuing authority the bid shall be
considered as non-responsive and if same is
declared forged or mis-match any content from
original certificate or informed by concern authority
that they have not issued said certificate/ form 3A,
the bidder shall be debarred for participating in new
tenders of civil engineering department for period
of two years. The decision taken by DPA shall be
final.

In case tenderer submits work experience
certificate as sub-contractor or work experience
certificate issued Public Limited company (listed on
National Stock Exchange or Bombay Stock
Exchange), the tenderer shall also submit relevant
copy of work order, bill of quantities, TDS
certificates for all payments received and copy of
final bill paid by company in support of above work
experience certificate.

THE WORK DONE AMOUNT OF SIMILAR WORK
SHOULD BE EXCULDING GST.

The contractors those who are registered with DPA
in A1 Class and above for Railway works shall be
directly eligible and need not to submit documents




for qualification except copy of registration with
DPA in appropriate class and category, tender
documents duly sealed and signed & preliminary
bid stage criteria i.e. Tender Fees, EMD, integrity
Pact. Bidder has to submit bid capacity calculations
along with documents required for the calculation
of Bid Capacity.

4. Bidders who meet the minimum qualification
criteria will be qualified only if their available bid
capacity is more than the total bid value. The
available bid capacity will be calculated as
under:

Assessed Available Bid capacity = AX N X
2 —B, Where,

“N” = Number of years prescribed for
completion of the subject contract.

“A” = Maximum value of works executed in
any one year during last seven years (at
current price level)

“B” = Value at current price level of existing
commitment s and on going works to be
completed in the next 'N’ years.

The Bidder shall furnish statements
showing the value of existing commitments
and on going works as well as the
stipulated period of completion remaining
for each of the works preferably
countersigned by the Nodal Office or his
nominee-in charge.

5. Integrity Pact Agreement (Annexure I).

|. The potential bidders shall download and

print the IP Agreement signed by the Employer and
their witness and affix his/her signature on the IP
Agreement in the presence of a witness from
his/her side, who shall also affix his/her signature
thereof. Having completed the signing procedure,
the potential Bidder shall upload the duly filled and
signed IP Agreement on n-procure portal.

Il. The procedure mentioned above regarding

signing of Integrity Pact Agreement by both the
parties (Employer and Potential bidders) shall be
completed online. However, in case of any
technical glitch due to which if any potential bidder
is unable to upload the IP Agreement, then he/ she
shall submit the Hard Copy of the dully filled,
signed I[P Agreement, to the Department
concerned of DPA within a period of seven days




and prior to opening of the Technical Bid, failing
which Bid of potential Bidder shall be treated as
disqualified.

Joint Venture

: Not Applicable

Rebate

: Applicable

Bid Document Fee :

Rs. 1770/- including GST - Only through Digital
mode of Payment.

Beneficiary Name : Deendayal Port
AuthorityAccount No.: 2177002100004628
IFSC Code: PUNB0217700

Punjab National Bank, Kandla Branch

Bid Document Fee Payable To:

: Only through Digital mode of Payment.
Beneficiary Name : Deendayal Port Authority

Account No.: 2177002100004628
IFSC Code: PUNB0217700
Punjab National Bank, Kandla Branch

Bid Security/ EMD (INR) :

: Rs. 3,68,118.00 (Only through Digital mode of
Payment.

Beneficiary Name: Deendayal Port Authority
Account No.:2177002100 004628

IFSC Code: PUNB0217700, Punjab National Bank,
Kandla Branch

“In case of Micro and Small Enterprises (MSEs)
holding valid certificate issued by any agencies/
organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity
related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of
Tender Fee/EMD. Such bidder shall upload the
scanned copy of valid certificate in preliminary bid
stage as well as duly filled in and signed ‘Bid
Securing

Declaration’ as per format provided in the tender
document (Annexure ll), failing which the bid shall be
considered non-responsive”.

NIC codes regarding related activity are mentioned
below: NIC codes regarding related activity are
mentioned below:

SECTION F CONSTRUCTION

Division 42 Civil engineering

Group 421 Construction of roads and railways
Class 4210 Construction of roads and railways
Sub-Class Construction and maintenance of

railways and rail-bridges
42102




Date & time of Pre-Bid meeting

Not Applicable

Bid Document Downloading Start Date

. Date

Bid Document Downloading End Date

. Date 16/04/2025 Time 12:00 Hrs

Last Date & Time for Online
submission of bids

: Date 16/04/2025 Time 12:00 Hrs @ office of the
Executive Engineer, New Kandla

Bid Validity Period

: 120 Days

Condition

+— Integrity Pact, Tender fee & EMD shall be
submitted in electronic format through online (by
scanning) while uploading the bid. This submission
shall mean that Integrity Pact, EMD & Tender Fee
are received. Accordingly offer of only those shall
be opened whose Integrity Pact, EMD & Tender
Fee is received electronically. However, purpose of
realization, bidder shall send the same in original
along with hard copy of tender (sealed & signed of
authorized person), and other PQ documents
through R.P.A.D./speed post or in person so as to
reach to Executive Engineer, Harbour Division,
Nirman Building, New Kandla within 7 days from
the date of opening.

The bidders registered with Micro and Small
Enterprise (MSME) in appropriate  category
mentioned under related activity above are exempted
for submission of EMD and Tender Fee. Scanned
copy registration may be uploaded along with ‘Bid
Securing Declaration Form’.

Remarks

Submission of E.M.D. Tender Fee and other
Documents during office hours :upto 16/04/2025 by
R.P.A.D /Speed post or in person in the chamber of
Executive Engineer, Harbour Division, Nirman
Building, First floor, New Kandla-370210, Kutch
District, Gujarat State , INDIA, Mobile 9033034916

Bid Opening Date

Technical Bid will be opened on 16/04/2025
@ 12:05 Hrs. Date of opening of price bid shall
be notified after scrutiny & evaluation of
Technical Bid.

Documents required to be submitted by
scanning through online

a. Documents' in support of fulfilling qualifying
criteria as indicated above.

b. EMD Only through Digital mode of Payment.
Beneficiary Name: Deendayal Port Authority
Account No.: 2177002100 004628

IFSC Code: PUNB0217700

Punjab National Bank, Kandla Branch

c. Tender fee Only through Digital mode of Payment.
Beneficiary Name: Deendayal Port Authority
Account No.: 2177002100004628




IFSC Code: PUNB0217700
Punjab National Bank, Kandla Branch

d. Integrity Pact Agreement (Annexure l).

I. The potential bidders shall download and

print the IP Agreement signed by the Employer and
their witness and affix his/her signature on the IP
Agreement in the presence of a witness from
his/her side, who shall also affix his/her signature
thereof. Having completed the signing procedure,
the potential Bidder shall upload the duly filled and
signed IP Agreement on n-procure portal.

Il. The procedure mentioned above regarding
signing of Integrity Pact Agreement by both the
parties (Employer and Potential bidders) shall be
completed online. However, in case of any
technical glitch due to which if any potential bidder
is unable to upload the IP Agreement, then he/ she
shall submit the Hard Copy of the dully filled,
signed I[P Agreement, to the Department
concerned of DPA within a period of seven days
and prior to opening of the Technical Bid, failing
which Bid of potential Bidder shall be treated as
disqualified.

e. As indicated in clause 4 of section 1 —
Instructions to bidders.

Officer- Inviting Bids : Executive Engineer (Harbour), Harbour-
Division, Nirman Bhavan, New Kandla, Kutch
370210.

Bid Opening Authority : Executive Engineer (Harbour)

Address : Executive Engineer(H), Harbour Division,

Nirman Bhavan, New Kandla, Kutch 370210.

Contact Details : Mobile No. 9033034916

In case bidders need any clarifications or if training is required to participate in online
tenders,

they can contact (n)Procure Support team at following address: -

(n)code Solutions — A division of GNFC Ltd.,

(n)Procure Cell,

403, GNFC Infotower, S.G. T D,

Bodakdev, Ahmedabad — 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525
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BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)




INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

1. Information and instructions for Contractors will form part of NIT and to be uploaded on
website.

2. The intending bidder must have class-lll digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by
anyone including intending bidder. But the bid can only be submitted after
uploading the mandatory scanned documents.

4. Bidders may modify or withdraw their bids before last date and time of submission of bid
as notified.

5. While submitting the modified bid, contractor can revise the rate of one or more
item(s) any number of times (he need not re-enter rate of all the items) but before
last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST
Registration No., as stipulated in the bid document. If such document is not
uploaded his bid will become invalid and cost of bid document shall not be
refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become
invalid and cost of bid document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the contractor the
bid shall become invalid and cost of bid document shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may
upload Certificate from CA mentioning Financial Turnover of last 3 (three) years or
for the period as specified in the bid document and further details if required may
be asked from the contractor after opening of technical bids. There is no need to
upload entire voluminous balance sheet. Bidder should upload CA certified
turnover certificate with CA stamp, signature and UDIN no. should be mentioned
on it.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no
rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by
NIT approving authority as per requirement.

14. All the mandatory document required/prescribed for pre-qualification have to be
enclosed by the bidder failing which his offer shall be rejected and treated as non-
responsive. However, additional documents required if any for verification of the
original documents shall be submitted by the bidder if required by DPA.

List of Documents to be scanned and uploaded within the period of bid submission:

[.  Payment towards EMD shall be submitted through online Digital Payment.

II. Payment towards tender fee shall be submitted through digital mode/online
transfer in the account of Port and proof for transfer with transaction number shall
be uploaded towards cost of Tender Fees.

III.  Duly signed integrity pact by the bidder & one witness to be submitted in preliminary bid.
Bid Document
I.  Certificates of Work Experience of successfully completed works issued by the client.

Il.  Certificate of Financial Turnover from CA.

Il. Any other Document as specified in the notice inviting online tender.

IV.  Affidavit as per provisions of NIT.

V. Certificate of Registration for GST, PAN and acknowledgement of up to date filed return if
required.

VI.  Bid capacity calculations along with balance financial liability of works in hand.
Executive Engineer (H)

Deendayal Port Authority



SECTION -1

INSTRUCTIONS TO BIDDERS
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GENERAL

1. Scope of bid

1.1

1.2

3.2

3.3

3.4

4.1
(a)
(b)
(c)
(d)
(e)
(f)

(9)

The Executive Engineer (Harbour), Deendayal Port Authority, invites bids by E-
Tendering for the works "Two Years Contract for supply and maintenance of
railway tracks inside and outside cargo jetty area (for Years 2025-27)." detailed
in the table given in NIT. The bidders may submit on-line bids for the work detailed in
the table given in NIT.

The successful bidder will be expected to complete the works by the intended
completion date specified in the contract data.

Source of funds
The employer has arranged the funds from internal sources and will have sufficient
funds in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the eligibility criteria as
defined clause no.4

All bidders shall provide in section 2, forms of bid and qualification information, a
statement that bidder is not associated, nor has been associated in the past, directly
or indirectly, with the consultant or any other entity that has prepared the design,
specifications and other documents for the project manager for the contract. A firm
that has been engaged by the employer to provide consulting services for the
preparation or supervision of the works, and any of its affiliates, shall not be eligible
to bid.

Government-owned enterprises may only participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfilment of minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause 37.

Eligibility criteria

Experience on similar works executed during the last seven years; and details like
monetary value, clients and proof of satisfactory completion.

Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works.

Solvency certificate from bankers for Rs. Lakhs not older than six months as on
the date of submission of the bid. (Refer Clause ‘A’ of Sec-5)

Equipment requirement/schedule (Refer Clause ‘A’ of Sec-5)

Managerial / Manpower requirement (Refer Clause ‘A’ of Sec-5)

Project planning and quality control procedure to be adopted (Refer Clause ‘A’ of
Sec-5)

Information regarding projects in hand, current litigation, orders regarding exclusion,
expulsion or black listing, if any.

(h) Trained & certified workmen proposed to be employed at the work site of the project.

4.2

(a)

The contractor must undertake to employ of certified worker to the extent of 20% of
total strength. Valid certificates by a recognized university, technical board, or ministry
of government of India would only be taken cognizance of. (Refer Clause ‘A’ of Sec-
5)

If the employer has not undertaken pre-qualification of potential bidders, all bidders
shall include the following information and documents with their bids in section 2.
Copies of original documents defining the constitution or legal status, place of

registration, and principal place of business; written power of attorney of the signatory
of the bid to commit the bidder.
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(b) Total monetary value of construction work performed for each of the last five years.

(c) Experience in works of a similar nature and size for each of the last five years, and
details of works underway or contractually committed; and employers who may be
contacted for further information on those contracts.

(d) Major items of construction equipment proposed to carry out of the contract. (Refer
Clause ‘D’ of Sec-5)

(e) Qualifications and experience of key site management and technical personal
proposed for the contract. (Refer Clause ‘D’ of Sec-5)

(f) Reports on the financial standing of the bidder, such as profit and loss statements and
auditor’s reports for the past three years;

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and
availability of other financial resources)

(h) Authority to seek references from the bidder’s bankers.

(i) Information regarding any litigation, current or during the last five years, in which the
bidder is involved, the party’s concerned, and disputed amount.

(i) Proposals for subcontracting components of the works amounting to more than 10
percent of the bid price (for each, the qualifications and experience of the identified
sub-contractor in the relevant field should be annexed); and (Refer Clause ‘A’ of
Sec-5)

(k) The proposed methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and qualify control
procedures proposed to be adopted, justifying their capacity of execution and
completion of the work as per technical specifications within the stipulated period of
completion as per milestones (for all contracts over Rs.10M) (Refer Clause ‘A’ of
Sec-5)

4.3 To qualify for award of the contract, bidders are advised to note the minimum
qualification criteria specified below.

(i)  Average annual financial turnover during the last three years ending 31st March
2024, should be at least Rs. 110.44 Lakhs.
(The financial turnover document must be certified by a Chartered Accountant (CA)
with the CA's stamp, signature, and UDIN/membership number. Additionally, all
necessary documents for the verification of turnover must be provided. Failure to
comply with these requirements bid will be treated as non-responsive).

(i)  Experience of having successfully completed similar works under Govt. / Semi Govt. /
Autonomous Body working under Gol / Public Sector Undertaking / Public Limited
Company listed on National Stack Exchange / Bombay Stock Exchange during last 7
years ending last day of month previous to the one in which applications are invited
should be either of the following:

a) Three similar completed works each costing not less than Rs. 147.25 Lakhs.
b) Two similar completed works each costing not less than Rs. 184.06 Lakhs.
c) One similar completed work costing not less than Rs. 294.49 Lakhs.

(iii)  Similar Works means railway track maintenance & repairing of tracks and laying of
railway lines successfully in that particular contract during last 7 years ending last day
of month previous to the one in which applications are invited.

If the similar work is executed as sub-contractor, the work experience shall be
considered for pre-qualification only, if same is carried out in Govt./ Semi Govt./
Public Sector Undertakings/ Autonomous Body working under Govt. of India/ Public
Limited company (listed on National Stock Exchange or Bombay Stock Exchange)
subject to submission of sub-contract permission issued by the respective authority
i.e. principle employer prior to execution of the work.
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It is mandatory to upload the sub-contract permission letter obtained from the
respective authority i.e. principle employer along with completion Certificate / Form
3A authenticated by concern respective authority i.e. principle employer.

If the sub contract permission, completion certificate/ form 3A uploaded by bidder is
not authenticated by issuing authority the bid shall be considered as non-responsive
and if same is declared forged or mis-match any content from original certificate or
informed by concern authority that they have not issued said certificate/ form 3A, the
bidder shall be debarred for participating in new tenders of civil engineering
department for period of two years. The decision taken by DPA shall be final.

In case tenderer submits work experience certificate as sub-contractor or work
experience certificate issued Public Limited company (listed on National Stock
Exchange or Bombay Stock Exchange), the tenderer shall also submit relevant copy
of work order, bill of quantities, TDS certificates for all payments received and copy of
final bill paid by company in support of above work experience certificate.

THE WORK DONE AMOUNT OF SIMILAR WORK SHOULD BE EXCULDING
GST.

The contractors those who are registered with DPA in A1 Class and above for Railway

works shall be directly eligible and need not to submit documents for qualification except
copy of registration with DPA in appropriate class and category, tender documents duly
sealed and signed & preliminary bid stage criteria i.e. Tender Fees, EMD, integrity Pact.
Bidder has to submit bid capacity calculations along with documents required for the
calculation of Bid Capacity.

In addition to above, the criteria regarding satisfactory performance of the work, personnel,
establishment, plant, equipment, etc. may be incorporated according to the requirement of
the project.

4.4

4.5

4.6

To qualify for a package of contracts made up of this and other contracts for which
bids are invited in the NIT, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the individual
contracts. (Not Applicable, Refer Clause ‘A’ of Sec-5)

Sub-contractors’ experience and resources shall not be taken into account in
determining the bidder’'s compliance with the qualifying criteria except to the extent
stated in 4.4 above. (Not Applicable, Refer Clause ‘A’ of Sec-5)

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will
be calculated as under:

Assessed Available Bid Capacity = Ax N x2-B,

Where

‘N* = Number of years prescribed for completion of the subject contract.

‘A = Maximum value of works executed in any one year during last seven
years (at current price level)

‘B’ = Value at current price level of existing commitments and on going works to

be completed in the next ‘N’ years.

Note: For bringing value of works to current level, multiplying factor to be indicated in

tender with reference to escalation based on WPI.

Financial 2023- 2022- | 2021- | 2020- | 2019- | 2018-19 | 2017-
Year 24 23 22 21 20 18

151.4 152.5 139.4 123.4 | 121.8 119.8 114.9
Index

Multiplying | 1.00 0.99 1.09 | 1.28 1.24 1.26 1.32

factor
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4.7

5.2

B.

8.

The Bidder shall furnish statements showing the value of existing commitments and
on-going works as well as the stipulated period of completion remaining for each of
the works preferably countersigned by the Nodal Officer or his nominee — in —
charge.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- Record or poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or financial
failures etc., and/or

One Bid per Bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the Bidder’s participation to be disqualified.

Joint Venture (Refer Clause ‘A’ of Sec-5)

Companies/Contractors may jointly undertake contract/contracts. Each entity would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member to be indicated by bidders, however JV has
to designate in their MOU. The firms with at least 26% equity holding each be
allowed to jointly meet the Eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners. (Not Applicable,
please refer Section-5)

Cost of Bidding
The bidder shall bear all costs associated with preparation and submission of his bid,
and the Employers will in no case be responsible and liable for those costs.

Site Visit
The bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may

be necessary for preparing the Bid and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in the table below and
addenda issued in accordance with Clause 10:

8.2

8.3

DC 1 : Bid Reference

NIT : Invitation for Bids

SECTION1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information
SECTION 3 : Conditions of Contract

SECTION 4 Contract Data

SECTIONS Site/ Special Conditions and Specifications
SECTIONG6 Drawing

SECTION 7 : Bill of Quantities

SECTION 8 Forms of Securities

One set of the bidding documents will be issued to the bidder. The document should
be completed and returned with the bid. (Refer Clause ‘A’ of Sec-5)

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
drawings, annexure in the bid document. Failure to comply with the requirements of
the bid document shall be at the bidder's own risk. Pursuant to clause 26 hereof,
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9.2
9.2.1

9.2.2

9.2.3

9.2.4.

9.2.5
10.
10.1

10.2

10.3

C.

1.
11.1

12
12.1

bids which are not substantially responsive to the requirements of the bid documents
shall be rejected

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify
the employer in writing or by electronic form and be confirmed by hard copy at the
Employer's address indicated in the invitation to bid. The employer will respond to
any request for clarification which he received earlier than days (Suggested 7 days)
prior to the deadline for submission of bids. Copies of the Employer’s response will
be forwarded to all purchasers of the bidding documents, including a description of
the enquiry but without identifying its source.

Pre — bid meeting (Not Applicable, please refer Section-5)

The bidder or his official representative is invited to attend a pre-bid meeting which
will take place at Harbour Division, Nirman Bhavan, New Kandla, Kutch, Gujarat.
(Not Applicable, please refer Section-5)

The purpose of the meeting will be to clarify issues and to answer question on any
matter that may be raised at that stage. (Not Applicable, please refer Section-5)

The bidder is requested to submit any questions in writing or by cable to reach the
Employer not later than one week before the meeting. (Not Applicable, please refer
Section-5)

Minutes of the meeting, including the text of the questions raised (without identifying
the source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents without delay. Any modification of the bidding
documents listed in Sub-Clause 8.1 which may become necessary as a result of the
pre-bid meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting. (Not Applicable, please refer Section-5)

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder. (Not Applicable, please refer Section-5)

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the deadline
for submission of bids, in accordance with Sub-Clause 20.2 below.

Preparation of Bids

Language of the Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:
A) Technical Bid

i) EMD, Tender Fee & Integrity Agreement

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by
any agencies/ organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for exemption
from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid stage as well as duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the tender document (Annexure ll), failing which the
bid shall be considered non-responsive”.
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13

13.1
13.2
13.3

13.4.1

13.4.2
14.
14.1
15

15.1

15.2

16.
A.

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and
any other materials required to be furnished and submitted by the bidder in
accordance with these instructions. The documents listed under Sections 2, 4 and 7
of Sub-Clause 8.1 shall be filled in without exception.

B) Financial Bid

Bill of Quantity dully filled and digitally signed by the Bidder.

Bid Prices
The contract shall be for the whole works as described in Sub-Clause 1.1 based on
the priced Bill of Quantities submitted by the Bidder.
The bidder shall fill the rates in percentage above / below the Estimated amount put
in tender (percentage should be written in figure & words) as this is the percentage
rate tender.
All duties, taxes, and other levies payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices and total Bid price submitted by
the Bidder shall excluding GST.
The rates and prices quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

OR
The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract. In accordance with the provisions of clause 47 of the
conditions of contract. (Refer Clause ‘A’ of Sec-5)

Currencies of Bid and payment
The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than 120 days after the deadline date for
bid submission specified in clauses 20. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be permitted to modify his bid and also shall
submit an extension for EMD, if it is in the form of Bank Guarantee.

Bid Security (Earnest Money Deposit - EMD)
Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and
maximum amount of earnest money should be Rs. 50.00 lacs.

“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any
agencies/ organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for exemption
from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid stage as well as duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the tender document (Annexure ll), failing which the
bid shall be considered non-responsive”.

NIC codes regarding related activity are mentioned below:

SECTION F CONSTRUCTION

Division 42 Civil engineering

Group 421 Construction of roads and railways
Class 4210 Construction of roads and railways
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Sub-Class 42102 Construction and maintenance of railways and rail-
bridges

B. The EMD upto Rs. 5 lakhs be payable by online transfer. EMD beyond Rs. 5 lakhs is
also payable in the form of Bank Guarantee for the entire amount from any Nationalized
Bank / Scheduled Bank except Cooperative Bank having its branch at Gandhidham. Bank
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the validity of the
bid. Bank Guarantee shall be verified independently by the Port with the bank before
finalization of technical offer. In the event of lack of confirmation of issue of the Bank
Guarantee by the Bank, the bid shall stands disqualified.

EMD of amount Rs. 3,68,118.00 (Only through Digital mode of Payment. Beneficiary Name
Deendayal Port Authority Account No.:2177002100 004628, IFSC Code : PUNB0217700
Punjab National Bank, Kandla Branch

C. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after
ranking of price bids. Earnest money of L2 is refunded immediately after entering in to
agreement with L1 and acceptance of performance Guarantee from L1.
D. EMD shall be refunded suo-motto without any application from the bidders.
E. The bid security of the successful bidder will be discharged after he has signed the
Agreement and furnished the required Performance security.
F. The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid
validity.
b) The bidder does not accept the correction of the Bid price, pursuant to Clause
27; or
c) The successful bidder fails within the specified time limit to
(i) Sign the Agreement or
(i) Furnish the required Performances security.

17 Alternative proposals by bidders
Conditional offer or Alternative offers will not be considered further in the process of
tender evaluation.

18 Format and signing of bid

18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons
duly authorized to sign on behalf of the Bidder.

All pages of the bid where entries or amendments have been made shall be initialed
by the person or persons signing the bid.

18.2 The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons
signing the bid.

D Submission of bids

19 Sealing and marking of bids
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one
envelope and properly seal and mark as “Bid Security”. The bidder shall put
documents mentioned in clause No.12.1.A (ii) in separate envelope and properly seal
and mark as “Technical Bid”. Then put both these envelopes into separate envelope,
properly seal and mark as “Technical Bid”.
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate
envelope duly marking the envelope as “Financial Bid”.
These envelopes than be put inside one outer envelope and sealed, duly marking the
outer envelope as “Technical Bid and Financial Bid”".(Refer Clause ‘A’ of Sec-5)
19.2 The envelopes shall
(a) be addressed to Nodal Officer/Employer at the following address.
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19.3

Executive Engineer (Harbour), Nirman Building, New Kandla

(b) bear the following identification:

Bid for ..o (Name of contract)

Bid reference NO..........ccoeoiiiiiiiiiiinen, (Insert number)

DO NOT OPEN BEFORE (time and date for opening, per Clause 23)

Name and address of the bidder.
The tender complete in all respect should be put in the tender box (marked tender
No ) in the office of The Dy. Chief Engineer (Harbour) upto 1600 hrs on
due date and open at on the same date in presence of such of the
tenderers who may wish to be present. (Refer Clause ‘A’ of Sec-5)
In addition to the identification required in Sub-Clause 19.2, the inner envelopes
shall indicate the name and address of the bidder of the bidder to enable the bid to
be returned unopened in case it is declared late, pursuant to Clause 21, or the bid is
declared non responsive. If the outer envelopes are not sealed and marked as
above, the Employer will assume no responsibility for the misplacement or
premature opening of the technical bid and financial bid. (Refer Clause ‘A’ of Sec-
5)

20 Deadline for submission of the Bids

20. 1

20.2

20.3

21
211

22,
221

22.2

223
224

22.5

Bids must be received by the Employer at the address specified above not later than
in the event of the specified date for the submission of bids being declared a holiday
by the Employer. The bids will be received upto the appointed time on the next
working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

In case of tender document being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document. The tenderer shall give an
undertaking that no change have been made in document. He shall be-giving an
undertaking that no change have been made in document. He shall be issued a
printed set of document under acknowledgment with a condition that the printed
version of the port tender document will be treated as authentic tender and if any
discrepancy is noticed at any stage between the Port’s tender document and the one
submitted by the tenderer, the conditions mentioned in the Port’s printed document
shall prevail. Besides, the tenderer shall be liable for legal action for the lapses.
Insert time and date; this should be the same as those given in the invitation for Bids
Clause No.20. (Not Applicable, please refer Section-5)

Late Bids
Any bid received by the Employer after the deadline prescribed in Clause 20 will be
considered as non-responsive.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline prescribed in Clause
20.

Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clauses 18 & 19, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.
(Refer Clause ‘A’ of Sec-5)

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify the prices of their bids by
submitting bid modifications in accordance with this clause or included in the original
bid submission. (Refer Clause ‘A’ of Sec-5)
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23.
23.1

23.2

233

234

24,

25,

26.
26.1

BID OPENING AND EVALUATION

Bid opening

On the due date and appointed time as specified in clause 20, the Employer will first
open Technical bids of all bids received (except those received late) including
modifications made pursuant to clause 22 in presence of the bidders or their
representative who choose to attend. In the event of the specified date for Bid
opening being declared a holiday by the Employer, the bids will be opened at the
appointed time and location on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause 22
shall not be opened.

Bidder's name, withdrawals, modifications of technical bid, the presence of bid
security and such other details, as the Employer may consider appropriate will be
announced by the Employer at the opening. (Not Applicable, please refer Section-5)

If all Bidders have submitted unconditional Bids together with requisite bid security,
then all bidders will be so informed then and there. If any Bid contains any deviation
from the Bids documents and/or if the same does not contain Bid security in the
manner prescribed in the Bid documents, then that Bid will be rejected and the
Bidder informed accordingly. The sealed financial bid containing priced BOQ will be
returned to him without opening. All valid financial bids whose technical bids have
been determined to be substantially responsive in accordance with Clause 26 hereof,
shall be opened on the specified date from declaring the results of the Technical Bid,
in presence of the bidders or their representatives who choose to attend. The
Bidder's name, the Bid prices, the total amount of each Bid and of any alternative Bid
(if alternatives have been requested or permitted), any discounts, Bid modifications
and withdrawals, and such other details as the Employer may consider appropriate,
will be announced by the employer at the opening. Any bid price, discount, or
alternative Bid price which is not read out and recorded at Bid opening, will not be
taken into account in Bid evaluation. (Not Applicable, please refer Section-5)

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present and the minutes shall form part of the contract. (Refer
Clause ‘A’ of Sec-5)

Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of
the bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be writing or by cable, but
no change in the price or substance of the Bid shall be sought, offered, or permitted
except as required to conform the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with Clause 27.

Subject to above para, no Bidder shall contact the Employer on any matter relating to
his bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, he should
do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid. No bid may be
modified after the deadline for submission of bids.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a)
meets the eligibility criteria defined in Clause 4 (b) has been properly signed by an
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authorized signatory (accredited representative) holding power of Attorney in his
favor. The Power of Attorney shall interalia include a provision to bind the Bidder to
settlement of disputes clause; (c) is accompanied by the required Bid security and;
(d) is responsive to the requirements of the Bidding documents.

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all
the terms, conditions and specification of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality or performance of the works; (b) which limits in
any substantial way, the Employer’s rights or the Bidder’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position of
other Bidders presenting responsive Bids.

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

26.4 The envelop marked as financial bid of those bidders whose technical bid has been
determined to be non-responsive shall not be opened and will be returned
unopened. (Refer Clause ‘A’ of Sec-5)

27. Correction of Errors
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic
errors. Errors will be corrected by the Employer as follows:(Refer Clause ‘A’ of Sec-
5)
(@) Where there is a discrepancy between the rates in figures and in words, the
rate in words will govern; and
(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern. (Not Applicable, please refer Section-5)

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors and, with the concurrence of the Bidder,
shall be considered as binding upon the bidder. If the bidder does not accept the
corrected amount the Bid will be rejected, and the Bid security may be forfeited in
accordance with Sub-Clause 16.F. (B). (Refer Clause ‘A’ of Sec-5)

28. NIL

29. Evaluation and Comparison of Bids

29.2 The Employer will evaluate and compare only the bids determined to be responsive
in accordance with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid

Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 27;

(b) Making appropriate adjustments to reflect discounts or other price modification
offered in accordance with Sub Clause 22.5

29.3 The estimated effect of the price adjustment conditions under Clause 47 of the
conditions of contract, during the period of implementation of the Contract, will not be
taken into account in Bid evaluation.

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal
Officer or his nominee’s estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the implementation/construction methods and schedule proposed.

30 NIL
F. AWARD OF CONTRACT

31 Award Criteria
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31.1  The Employer will award the Contract to the Bidder whose Bid has been determined
to be responsive to the Bidding documents and who has offered the lowest evaluated
Bid Price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3, and (b) qualified in accordance with the
provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve and may
be invited to match the bid submitted by the (L1) bidder in case such bidder
withdraws or is not selected for any reason.

32 Employer’s Right to accept any Bid and to reject any or all.
Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid
and to cancel the bidding process and reject all bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or bidders of the
grounds for Employer’s action.

33 Notification of Award and Signing of Agreement

33.1 The Bidder whose bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion and maintenance of
the works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “contract Price”).

33.2 The notification of award will constitute the formation of the Contract subject only to
the furnishing of a performance security in accordance with the provision of Clause
34.

33.3 The Agreement will incorporate all correspondence between the Employer and the
successful bidder. It will be signed by the employer and sent to the successful Bidder
within (28 days of award of work for global tender and Within 14 days for domestic
tender) following the notification of award along with the Letter of Acceptance. Within
(28 days for global tender and within 21 days for domestic tender) of receipt, the
successful Bidder will furnish the performance security and sign the Agreement with
the Employer.

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful and release their Bid security (EMD).

34. Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at
award of work, and b) Retention money to be recovered from Running Bills.

34.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of
contract price should be submitted as FDR or Bank Guarantee of Nationalized/scheduled
bank (except Co-operative) Banks having its branch at Gandhidham, or Digital transfer
within (21 days in case of domestics bid and within 28 days in case of global bids) of receipt
of letter of acceptance and balance 5% recovered as Retention Money from Running Bills.
Recovery of 5% of Retention Money to commence from the first bill onwards @ 5% of bill
value from each bill. Retention Money be refunded within 14 days from the date of payment
of final bill. Balance SD to be refunded immediately not later than 14 days from completion of
work, NOC from Geology Department. (refer clause no 104 of Section-5).

The performance guarantee submitted in form FDR or Bank Guarantee should be valid
for period of 60 days beyond the date of completion of all contractual obligations of the
contractor, including Defect Liability Period.

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1

shall constitute sufficient grounds for cancellation of the award of work and forfeiture of the
Bid security.
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34.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess
@1% of work done or as amended By Statutory Authority from time to time, paid on final bill
shall be submitted before releasing the Performance Guarantee.

35
35.1

36.
36.1

37.
371

Advance Payment (Not Applicable)

The Employer will provide an Advance payment on the Contract Price as stipulated in
the Conditions of Contract, subject to maximum amount, as stated in the Contract
Data. (Refer Clause ‘A’ of Sec-5)

Conciliator

The Employer proposes that CIDC — SIAC Arbitration Centre be appointed as
Conciliator under the contract as provided in sub-clause 24.1 of condition of contract.
If the bidder

disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’
of Sec-5)

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under this contract,

observe the highest standard of ethics during the procurement and execution of this

contract. In pursuance of this policy, the Employer:

(a) Defines, for the purpose of these provisions, the terms set forth below as
follows:

(iy “Corrupt practice” means the offering, giving, receiving or soliciting of any
thing of value to influence the action of a public official in the procurement
process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Employer of the benefits of free and open
competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to
be awarded a contract/contracts if he at any time determines that the Bidder
has engaged in corrupt or fraudulent practices in competing for or in
executing, the contract.
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37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the
conditions of Contract.

38.  The payment from 2" bill to the pre final bill, shall be released subject to the

Condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of

Welfare Cess @ 1% of work done or as amended by Statutory Authority from time to
time, paid to concerned authority is submitted for the previous bill.
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SECTION: 2

FORMS OF BID, QUALIFICATION INFORMATION

TABLE OF FORMS

FORM OF BID

CONTRACTOR’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREMENT FORM
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Date of Tender Submission , Tender No.

SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Name of Work :- "Two Years Contract for supply and maintenance of railway tracks
inside and outside cargo jetty area (for Years 2025-27)."

To

The Executive Engineer (Harbour),
Deendayal Port Authority,

Nirman Building,1st floor,

New Kandla,

Dist- Kutch (Gujarat).

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

(9)

we have examined and have no reservations to the tender documents, including
addenda and clarifications issued

we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document

The total price of our tender, excluding any discounts offered in item(d) below, is [
insert the total tender price in words and figures, indicating the various amounts and
the respective currencies];[in case of techno-commercial offer it shall be mentioned
that ‘as filled in the price bid’](Refer Clause ‘A’ of Sec-5)

The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in
detail each discount offered and the specified item of the Schedule of Requirements
to which it applies.] [in case of Techno-Commercial offer it shall be mentioned that
“as filled in the Price Bid "]

Methodology of application of the discounts. The discounts shall be applied using
the following method:[ Specify in detail the method that shall be used to apply the
discounts ]. [ in case of Techno- Commercial offer it shall be mentioned that " as filled
in the Price Bid "](Refer Clause ‘A’ of Sec-5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1],
from the date fixed for the tender submission deadline in accordance with [ITB Sub-
clause20.1] , and it shall remain binding upon us and may be accepted at any time
before the expiration of that period or any extended period accordance with [ITB
Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due
performance of the contract, as specified in specimen form for the purpose.

We, including any subcontractors or contractors for any part of the contract,[ insert

the nationality of the Tenderer, including that of all parties that comprise the
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Tenderer, if the Tenderer is a JV, and the nationality each subcontractor and
Contractor].(Refer Clause ‘A’ of Sec-5)

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].

(iy Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for
any part of the contract — has not been declared ineligible by the port, under laws of
India or official regulations in accordance with[ITB Sub-clause no.3]

(i) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between us,
until a formal contract agreement is prepared and executed in accordance with[ITB
Sub-clause 33] and as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or any
other tender that you may receive.

() We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m)In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no.,Fax. no., and mail-ld and also
the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port shall
be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of

tenderer]

Dated on day of , (insert date of
signing)
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CONTRACTOR'’S BID (Refer Clause ‘A’ of Sec-5)

Description of the works: - "Two Years Contract for supply and maintenance of railway
tracks inside and outside cargo jetty area (for Years 2025-27)."

BID
TO

(The employer)
Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of
Contract accompanying this bid for the contract price of (in
figures) (in letters)

The advance payment required / not required as per rule.

We accept the appointment of as the conciliator.

(OR)

We do not accept the appointment of as the conciliator and propose
instead that be appointed as

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We undertake that, in competing for(and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force In India
namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the
bidding documents.

We attach herewith our copy of permanent account number (PAN)
Yours faithfully,

Authorized Signature:

Name& title of signatory

Name of Bidder

Address
Notes:

To be filled in by the bidder, together with his particulars and date of submission at the
bottom of the form of bid.
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PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes
of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

1.1 Constitution or legal status of bidder (attach copy)
e Place of registration
e Principal place of business
e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm/ JV

YEAR TURN OVER

2021-22

2022-23

2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditors reports( in case of companies/ corporation) etc., list them below and
attach copies.

Bidder should upload CA certified turnover certificate with CA stamp, signature and UDIN
no.

3. Similar works

Particulars Year No. of works Value
Total value 2017-18
completed similar
work as defined in | 2018-19
the tender 2019-20
document during
last 7 years 2020-21
2021-22
2022-23
2023-24

Attachments: Supporting documents, viz., successful completion certificates from clients,
other documentations to substantiate the similarity of work as per definition of “similar work”
employers reserves the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works.
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Description | Place | Contract | Name& | Value Stipulated | Value of Anticipated
of work & no.& address | of Period of remaining | date of

state | date of port | contract | completion | to be completion

Rs completed
(B) Works for which bids already submitted
Description of | Place | Name& | Value of Stipulated | Date Remarks if
work & address | contract Period of when any
state | of port Rs completion | decision is
expected

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The

bidder should list all information requested below. (Not Applicable, please refer

Section-5)

Item of Requirement | Owned/ No.s/ Age/ Remarks

equipment | no. capacity leased /to be | capacity condition (from whom to
procured be purchased)

6. Qualification and experience of key personnel proposed for administration and

execution of the contract. Attach biographical data. Refer also to sub.clause 4.3 (e) of

instructions to bidders and sub.clause 9.1 of the conditions of contract. (Not

Applicable, please refer Section-5)

Position Name Qualification Years of Years of
experience experience in
(general) the proposed
position
Project
manager
Discipline

specialist etc.,
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7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5)

Sections of the
works

Value of sub-
contract

Sub-contractor
(name and address)

Experience in
similar work

8. Information on litigation history in which the bidder is involved.

Other party(ies)

port

Cause of
dispute

amount

Remarks
involved
showing
present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on

signing]

day of

[insert date of
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LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tender no
Sub: "Two Years Contract for supply and maintenance of railway tracks inside and
outside cargo jetty area (for Years 2025-27)."

Ref: Your bid dated
And [list the correspondence with the bidder]
This is to notify you that your bid dated for execution
of the (name of the contract and identification number, as

given in the instructions to bidders) for the contract price of rupees
(@amount in words and figures as corrected and modified in
accordance with the tender document is here by accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in tender
document for an amount of Rs. within { } days of the receipt of
this letter of acceptance valid upto 28 days from the date of completion obligations expiry of
taking over certificate subject to removal of defects period i.e. upto and also sign
the contract agreement within{ } days of the receipt of this letter of acceptance ,
failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully

Chief Engineer
Deendayal Port Authority

33



ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To
(Name and address of the contractors)

Dear Sirs,

Tender no
Sub: "Two Years Contract for supply and maintenance of railway tracks inside and
outside cargo jetty area (for Years 2025-27)."

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21
of general conditions of contract] and signing of the contract for execution of the
you are hereby instructed to precede with the execution of the said
works in accordance with the contract documents. It is here by notified that the [site] is being
handed over to you for execution of work in accordance with the contract documents.

Yours faithfully,

Executive Engineer (Harbour)
Deendayal Port Authority
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SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.500/-non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the
instructions indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number| day of [insert: month], [insert: year]
Between
(1) The Board of Deendayal Port Authority, an autonomous body of the
Ministry of PORT, SHIPPING & Waterways of the Government of
INDIA, incorporated under the MAJOR PORT AUTHORITIES ACT,
2021 as amended thereafter, under the laws of India and having its
principal place of business at [insert address of port |(hereinafter
called "the “Board”/port” ), and
(2) [insert name of the contractor|, [incorporated under| the laws of
[country of contractor|] and having its place of business at [insert:
address of contractor] (hereafter called “the contractor”)
WHEREAS the employer board invited tenders against tender
no.[number] for execution of [tender title and brief description] and has
accepted a tender by the contractor in accordance with the
supply/delivery schedules, in the sum off[insert contract price in words
and figures, expressed in the contract currency (ies)] (hereafter called
“contract price”)
AND WHEREAS the contractor agreed to deposit the Security Deposit

as follows for the due fulfillment of all the conditions of the contract.

1.Rs. paid in the form of FDR/ Bank Guarantee or

Digital Payment towards 5% of Contract value as Performance Guarantee
Balance amount towards S.D. being 5% of contract value will be recovered
from work bills

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. In this agreement words and expressions shall have the same

meanings as per respectively assigned to them in the conditions of
contract refer to.

2. the following documents shall constitute the contract between the
employer/ board and the contractor, and each shall be read and

construed as an integral part of the contract:
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a) This contract agreement;

b) Special conditions of contract;

c) General conditions of contract;

d) Technical requirements (including schedule of requirements
and technical specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda is any issued

(
(
(
(

[numbers and date];
(g) The contractor’s bid and original price and delivery schedules;

(h) The employer/ board’s notification of award,;
(i) [correspondence the employer/board has exchanged with the

bidder till and after award of contract [specific letters and
dates]]
(j) And [add here any other documents]|
AND WHEREAS
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the
provision and the execution of WORK at the CONTRACT PRICE as
indicated in CONTRACT upon the terms and subject to the
conditions of contract. Now this CONTRACT AGREEMENT
witnessed and it is hereby agreed and declared as follows:

All the disputes related to the subject contract shall be resolved
through a conciliation committee / councils comprising of independent
subject experts

3. In consideration of the payment to be made to CONTRACTOR for
work to be executed by him. CONTRACTOR hereby covenants with
EMPLOYER/ BOARD what CONTRACTOR shall and will duly
provide, execute and complete work and things in CONTRACT,
mentioned or described or which are to be implied there from or may
be reasonably necessary for completion of work and the times and in
the manner and subject to the terms and conditions or stipulations
mentioned in CONTRACT.

4. In consideration of the due provision, execution and completion of
work by the contractor in accordance with the terms of the contract,
the employer / board does hereby agree with contractor that
employer /board will pay to contractor the respective amounts for the
work actually done by him ad approved by employer/board as per
payment terms accepted in contract and payable to contractor under

provision of contract at such manner as provided for in the contract.
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S. in consideration of the due provision, execution and completion of
work, contractor done hereby agree to pay such sums as may be due
to employer/ board for the services rendered by employer/ board to
contractor as set forth in contract and such other sums as may
become payable to employer/ board towards loss, damage to the
employer/ board’s equipment, materials etc. and such payments to
be made at such time and in such manner as is provided in the
contract.

IN WITNESS where of the parties hereto have caused this agreement
to be executed in accordance with the laws of [insert name of the
contract governing law country] on the day, month and year
indicated above.
M/s.
(Name, signature
Designation and Seal
of the Contractor)
WITNESS
| e
2, o Contractor
Signed, sealed & delivered
By Chief Engineer on
behalf of the Board in the Chief Engineer
Presence of : Deendayal Port Authority
FOR & ON BEHALF OF
THE
BOARD OF DEENDAYAL
PORT AUTHORITY
Witness : (Name, Signature, address)
| e
2. s
(Dy. HOD & XEN)
The common seal of the
Board of Deendayal Port Authority affixed in
the presence of :
SECRETARY

DEENDAYAL PORT AUTHORITY
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SECTION 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General
1. Definitions

1.1 Terms which are defined in the Contact Data are not also defined in the Conditions

Contract but keep their defined meanings capital initials are used to identify defined terms.
The Conciliator is the person appointed jointly by the Employer and the contractor to
resolve disputes in the first instance as provided for in clauses 24 and 25. The names of
the Adjudicator is defined in the Contact Data. (Not Applicable, please refer Section-5)

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal
Officer or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3
below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to
the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.

The Nodal Officer or his nominee is the person named in the Contract Data (or any other
Competent person appointed and notified to the contractor to act in

replacement of the Nodal Officer or his nominee) who is responsible for supervising the
Contractor, Administering the Contract, certifying payments due to the Contractor,
issuing and valuing Variations to the contract, awarding extensions of time and valuing
the Compensation Events.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Nodal Officer or his

nominee by issuing an extension of time.
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Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical, electronic
or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and
are factual interpretative reports about the surface and subsurface conditions at the site.
Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide withany of the Site
Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract which includes work on the site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies the
Works.

The Works are what the Contract requires the Contractor to construct, install and turn
over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a valid
Competency Certificate through a programme run under the auspices of a University,

State Technical Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means plural, male also means
female or neuter and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract instructions clarifying queries

about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and Intended
Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:
(1) Agreement
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.
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(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract

(5) Specifications

(6) Drawings

(7) Bill of quantities and

(8) Any other documents listed in the Contract Data as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide
contractual matters between the Employer and the Contractor in the role representing
the Employer.

5. Delegation

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to
other people except to the Conciliator after notifying the Contractor and may cancel any

delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

7. Joint Venture (Refer Clause ‘D’ of Sec-5)

Companies/Contractors may jointly undertake contract/contracts. Each only would be
jointly and severely responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders, however JV has to designate
in their MOU. The firms with at least 26% equity holding each be allowed to jointly meet
the legibility criteria.

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners. (Not
Applicable, please refer Section-5)

8. Subcontracting
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8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee
but may not assign the Contract without the approval of the Employer in writing.

Subcontracting does not alter the Contractor’s obligations. Refer Clause ‘A’ of Sec-5

Other Contractor

8.2 The Contractor shall co-operate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of other
contractors. The Contractor shall as referred to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The employer may modify
the schedule of other contractors and shall notify the contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his
nominee will approve any proposed replacement of Key personnel only if their
qualifications, abilities, and relevant experience are substantially equal or better than
those of the personnel listed in the Schedule.

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a
member of the Contractor’s staff of his work force stating the reasons, the Contractor
shall ensure that the person leaves the Site within seven days and has no further

connections with the work in the Contract.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this contract states are Employer’s risks and the

Contractor carries the risks which this Contract states are Contractor’s risks.

11. Employers Risks

11.1  The Employers risks are

(@) In so far as they directly affect the execution of the Works in the country where the

Permanent Works are to be executed:

(i) War and hostilities (whether war be declared or not), invasion, act of foreign

enemies:
(i)  Rebellion, revolution, insurrection, or military or usurped power, or civil war,

(i) lonizing radiations, or contamination by radioactivity from any nuclear fuel, or from
any nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or
other hazardous properties of any explosive nuclear assembly or nuclear component

thereof:
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(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or

supersonic speeds; and

(v) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

(vi) floods, tornadoes, earthquakes and landslides

(a) Loss or damage due to the use or occupation by the Employer of any Section or

part of the Permanent Works, except as may be provided for in the Contract;

(b) loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is

responsible; and

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which an

experienced contractor:
(i) could not have reasonably foreseen, or

(ii) Could reasonably have foreseen, but against which he could not reasonably

have taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking

appropriate measures, or
B. Insure against.

12. Contractor’s risks

12.1 Al risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of theContract other than the

excepted risks are the responsibility of the Contractor.

13. Insurance

13.1  The Contractor shall provide in the joint names of the employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles state in the Contract Data for the following events which are

due to the Contractors risks.
a) Loss of or damage to the Contractors risks.
b) Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in

connection with the Contract, and
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d) Personal injury of death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before Start
Date. All such insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments other wise due to the
Contractor or, if no payment of the premiums shall be a debt due.

13.4 Alternate to the terms of insurance shall not be made without the approval of the
Nodal Officer or his nominee.

13.5 Both parties shall comply with all conditions of the insurance policies.

14. Site Investigation Reports

14.1  The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to

in the Contract Data, supplemented by any information available to the Bidder.

15. Queries about the Contract Data.

15.1  The Nodal Officer or his nominee will clarify queries on the Contract Data.

16. Contractor to Construct the Works.

16.1 The Contractor shall construct and install the Works in accordance with the

Specification and Drawings.

17. The Works to Be Completed by the Intended Completion Date.

17.1  The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the program submitted by the Contractor as
updated with the approval of the Nodal Officer or his nominee, and complete them by
the Intended Completion Date.

18. Approval by the Nodal Officer or his nominee.

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if they

comply with the specifications and Drawings.
18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor's

responsibility for design of the Temporary Works.
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18.4 NIL

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his nominee

before their use.

19. Safety

19.1  The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries.

20.1  Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the Employer. The contractor is to notify the Nodal Officer
or his nominee of such discoveries and carry out the Nodal Officer or his nominee’s

instructions for dealing with them.

21. Possession of the Site.

21.1  The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the date stated in the
Contract Data the Employer is deemed to have delayed the start of the relevant
activities and this will be a Compensation Event. Refer Clause ‘A’ of Sec-5

22 Access to the Site

22.1The Contractor shall allow the Nodal Officer or his nominee and any person authorized
by the Nodal Officer or his nominee access to the Site to any place where work in
connection with the Contract is being carried out or is intended to be carried out and to
any place where materials or plant are being manufactured, fabricated and/or

assembled for the works.

23 Instructions

23.1  The Contractor shall carry out all instructions of the Nodal Officer or his nhominee

which comply with the applicable laws where the Site is located.

24 Disputes

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his nominee
was either outside the authority given to the Nodal Officer or his nominee by the Contract
or that the decision was wrongly taken, the decision shall be referred to the conciliator
within 28 days of the notification of the Nodal Officer or his nominee’s decision. Refer
Clause ‘A’ of Sec-5

25 Settlement of Disputes

25.1  If a dispute of any kind whatsoever arises between the Employer and the Contractor

in connection with, or arising out of the Contract or the execution of the Works, whether
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during the execution of the Works or after their completion and whether before or after
repudiation or after termination of the Contract, including any disagreement by either
party with any action, inaction, opinion, instruction, determination, certificate or valuation
of the Nodal Officer or his nominee, the matter in dispute shall, in the first place be
referred to the Disputes Review Board [DRD] in case of contracts valuing more than
Rs.5 crores and above, and for contracts valuing less than Rs. 5 crores, the disputes will

firstly be settled by the Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due diligence
and the Contractor and the Employer shall give effect forthwith to every decision of the
Nodal Officer or his nominee unless and until the same shall be revised, as hereinafter
provided, by the conciliator or in a Dispute Review Board recommendation / Arbitral

Award. (Not Applicable, please refer Section-5)

25.2 Decision by Conciliator (Refer Clause ‘A’ of Sec-5)

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a  notification

of a dispute.

(i) Conciliator shall be paid daily at the rate specified in the contract Data together with
reimbursable expenses of the types specified in the contract data and the cost shall be
divided equally between the Employer and the contractor, whatever decision is reached
by the conciliator, either party may refer a decision of the conciliator within 28 days of the
conciliator’s written decision. If neither party refers the disputes to arbitration within 28
days, the conciliators decision will be final and binding. (Not Applicable, please refer
Section-5)

25.3 Arbitration(Refer Clause ‘A’ of Sec-5)

(1)

Any dispute in respect of in respect of contracts where party is dissatisfied by the
Conciliators decision shall be decided by arbitration as set forth below:

A dispute with Dispute review expert shall be finally settled by arbitration in accordance
with the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by
the Employer and the Contractor, and the third to be appointed by the mutual consent of
both the arbitrators, falling which by making a reference to CIDC-SIAC Arbitration Centre

from their panel.

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or

arguments already put before the Nodal Officer or his nominee or the Board, as the case
may be, for the purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the
members of the Board, as the case may be, from being called as a witness and giving

evidence before the arbitrators or any matter whatsoever relevant to the dispute.
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(iii) The reference to arbitration shall proceed notwithstanding that the works shall not then
be or be alleged to be complete , provided always that the obligations of the Employer,
the Nodal Officer or his nominee and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works. Neither party shall be
entitled to suspend the works to which the dispute relates, and payment to the contractor

shall be continued to be made as provided by the contract.

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14
days after receipt of the notice of the appointment of its arbitrator by the other party, then
chairman of the nominated Institution shall appoint arbitrator within 14 days of the receipt
of the request by the nominated institution. A certified copy of the chairman’s order,

making such an appointment shall be furnished to both the parties.

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding

and that of all documents and communications between the parties shall be ‘English’

(vi) The decision of the majority of arbitrators shall be final and binding upon both parties.
The expenses of the arbitrators as determined by the arbitrators shall be shared equality
by the Employer and the Contractor. However, the expenses incurred by each party in
connection with the preparation, presentation, etc. of its case prior to, during and after

the arbitration proceedings shall be borne by each party itself.
(vii)All arbitration awards shall be in writing and shall state the reasons for the award.

(viii)  Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are

subject matter of the arbitration proceedings.

26 Replacement of Conciliator

26.1 Should the Conciliator resign or die, or should the Employer and the Contractor
agree that the conciliator is not fulfilling his functions in accordance with the provisions of
the Contract, a new Conciliator will be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and the Contractor, within 30
days the Conciliator shall be appointed by the Appointing Authorities designated in the
Contract Data at the request of either party within 14 days of receipt of such request.
(Refer Clause ‘A’ of Sec-5)

B. TIME CONTROL
27 Program

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer
or his nominee for approval a program showing the general methods arrangements,

order, and timing for all the activities in the works along with monthly cash flow forecast.
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27.2  An updates of the program shall be a program showing the actual progress achieved
on the timing of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an
updated program at intervals no longer than the period stated in the contract data. If the
contractor does not submit an updates program within this period, the Nodal Officer or
his nominee may withhold the amount stated in the contract data from the next payment
certificate ant continue to withhold this amount until the next payment after the data on
which the overdue program has been submitted.

27.4 The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit it to the nodal
officer or his nominee again at any time. A revise program is to show the effect of
variations and compensation events.

28 Extension of the intended completion data.

The nodal officer or his nominee shall extend the intended completion data if a
compensation event occurs or a variation is issued which makes it impossible for
completion to be achieved by the intended completion data without the contractor taking
steps to accelerate the remaining work and which would cause the contractor to incur
additional cost.

The nodal officer or his nominee shall decide whether and by how much to extend the
intended completion Data within 21 days of the contractor asking the Nodal Officer or his
nominee for a decision upon the effect of a compensation event or variation and submitting
full supporting information. If the contractor has failed to give early warning of a delay or
has failed to cooperate in assessing the new intended completion data.

29 The Early Warning Provisions shall be as per clause 32.
30 Delays Ordered by the Nodal Officer or his nominee

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of

any activity within the works.

31 Management Meeting.

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to
attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

31.2 The Nodal Officer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the meeting and to the
employer. The responsibility of the parties for actions to be taken is to be decided by the
Nodal Officer or his nominee either at the management meeting or after the
management meeting and started in writing to all attended the meeting.
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32 Early warning

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality of the
work, increase the contract price or delay the execution of works. The Nodal Officer or
his nominee may require the contractor to provide an estimate of the expected effect of
the event or circumstances on the contract price and completion Data. The estimates are
to be provided by the contractor as soon as reasonably possible.

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Nodal Officer or his nominee.

32.3 The Defect Liability period for the contract shall be 36 months from the certified date of
completion of work. (Not Applicable, please refer Section-5)

C. QUALITY CONTROL

33. Identity Defects

33.1 The Nodal Officer or his nominee shall check the Contractor's work and notify the
Contractor’s work and notify the Contractor of any Defects that are found. Such checking
shall not affect the Contractor’s responsibilities. The Nodal Officer or his nominee may
instruct the Contractor to search for a Defect and to uncover and test any work that the

Nodal Officer or his nominee considers may have a Defect.

34. Tests

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not
specified in the specification to check whether any work has a Defect and the test shows
that it does the Contractor shall pay for the test and any samples. If there is no Defect

the test shall be a Compensation Event.

35. Correction of Defects

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is defined
in the Contract Data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect

within the length of time specified by the Nodal Officer or his nominee’s notice.

36. Uncorrected Defects
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost of

having the Defect corrected, and the Contractor will pay this amount.
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D. COST CONTROL

37. Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing
and commissioning work to be done by the Contractor.

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for

the quantity of the work done at the rate in the Bill of Quantities for each item.

38. Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for
the particular item by more than + 25 percent provided the change exceeds + 10% of
initial Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow
for the change.

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if
thereby the initial Contract Price is exceeded by more than 15 percent except with prior
approval of the Employer.

38.3  If requested by the Nodal Officer or his nominee where the quoted rate (s) of any
item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his nominee
with a detailed cost breakdown of such rate in the Bill of Quantities.

39. Variations.

39.1 All Variations shall be included in updated programs produced by the Contractor.

40. Payment for Variations.

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and
+10% of the total contract price. With 14days of the date of instruction for executing
varied work, extra work or substitution, and before the commencement of such work,
notice shall be given either (a) by the contractor to the Employer of his intention to claim
the extra payment or a varied rate or price, or (b) by the Employer to the contractor of his

intention to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of
Quantities, rate payable should be determined by methods given below and in the order
given below:

i) Rates and prices in Contract, if applicable plus escalation as per contract.

ii) Rates and prices in the schedule of rates applicable to the contract plus/minus ruling
percentage.

iii) Market rates of materials and labour, hire charges of plant and machinery used, plus

10% for overheads and profits of Contractors.
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40.3 For items in the Bill of quantities but where quantities have increased beyond the
variation limits, the rate payable for quantity in excess of the quantity in the Bill of
Quantity plus the permissible variation should be:

i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii)
below will apply

i) Rates and prices in the schedule of Rates applicable to the contract plus/minus ruling
percentage,

iii) Market rates of material and labor, hire charges of plant and machinery used plus
15% for overheads and profits of contractor.

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate
of an extra item, rates as proposed by the employer shall be payable provisionally till
such time as the rates are finally determined or till date mutually agreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent
a quotation being given and considers not delaying the work, no quotation shall be given

and the variation shall be treated as a Compensation Event.

41. Cash flow forecasts.
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his
nominee with an updated cash flow forecast.

42. Payment Certificates.

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of
the estimated value of the work completed less the cumulative amount certified
previously.

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within
14 days and certify the amount to be paid to the Contractor after taking into account any
credit or debit for the month in question in of materials for the works in the relevant
amount and under conditions set forth in sub clause 51(3) of the Contract Data (Secure
Advance).

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee.

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill
of quantities completed.

42.5 The value of work executed shall include the valuation of variations and Compensation
Events.

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate in the
light of later information.

43 Payments
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43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be
taken continuously and need to be connected with billing stage. System of 4 copies of
measurements, one each for Contractor, Employer and Nodal Officer or his nominee,
and signed by both Contractor and Employer shall be followed.

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance
amount of the verified bill should be paid within 28 days of the submission of the
bill.(Refer Clause ‘A’ of Sec-5)

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be
paid.(Refer Clause ‘A’ of Sec-5)

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate.
Client’'s Nodal Officer or his nominee shall check the bill within 60 days after its receipt
and return the bill to Contractor for corrections, if any 50% of undisputed amount shall be
paid to the contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5)

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by
the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within
60 days of its receipt.(Refer Clause ‘A’ of Sec-5)

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of
payment) shall be paid if the bills is not paid within the time limit specified above.(Refer
Clause ‘A’ of Sec-5)

43.7 If an amount certified is increased in later certificates as a result of an award by the
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon which
the increased amount would have been certified in the absence of dispute.(Refer Clause
‘A’ of Sec-5)

43.8 Iltems of the Works for which no rate or price has been entered in will not be paid for by
the employer and shall be deemed covered by other rates and prices in the Contract.

44. Compensation Events (Not Applicable, please refer Section-5)

44 1 The following mutually agreed Compensation Events unless they are caused by the
Contractor would be applicable. (Refer Clause ‘A’ of Sec-5)

(a) The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which affects
the work of the contractor under the contract.

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out
additional tests work which is then found to have no Defects.

(e) The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.
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(f) Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of letter of Acceptance from the information
issued to Bidders (including the Site Investigation Reports), from information
available publicly and form a visual inspection of the site.

(g) The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required for
safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work within
the dates and other constraints stated in the Contract that cause delay or extra
cost to the Contractor.

The advance payment is delayed.
The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of
Compiletion.

() Other Compensation Events listed in the Contract Date or mentioned in the
contract.

Whenever any compensation event occurs, the contractor will notify the employer,
within 14 days and provide a forecast cost of the compensation event.

44.2. If a Compensation Event would cause additional cost or would prevent the work being
completed before the intended Completion Date, the Contract Price shall be increased
and/or the intended Completion Date shall be extended. The Nodal Officer or his
nominee shall decide whether and by how much he Contract Price shall be increased
and whether and by how much the Intended Completion Date shall be extended. (Refer
Clause ‘A’ of Sec-5)

44.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the
Contractor’sforecast is deemed unreasonable the Nodal officer or his nominee shall
adjust the Contract Price based on Nodal Officer or his nominee’s own forecast. The
Nodal Officer or his nominee will assume that the Contractor will react competently and

promptly to the event. (Refer Clause ‘A’ of Sec-5)

45. Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other taxes that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at sources as
per applicable law. Any new Taxes, levies, duties imposed after signing the Contract
shall be reimbursed by the employer on production of documentary evidence. (Not
Applicable, please refer Section-5)

46. Currencies

46.1 All payments shall be made in Indian Rupees unless specifically mentioned.
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47. Price Adjustment. (Not Applicable, please refer Section-5)

471 To the extant that full compensation for any rise of fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be
deemed to include amount to cover the contingency of such other rise
or fall in costs. 47.1 Contract price shall be adjusted for increase or
decrease in rates and prices of labour, materials, fuels and lubricants in
accordance with the following principles and procedures and as per
formula given in the Contract data. This Clause is applicable for all the
civil works having tender cost more than Rs.1crore and duration is more
than 6 months. The price adjustment shall apply for the work done from
the start date given in the Contract data upto end of the initial intended
completion date or extensions granted by the Nodal Officer or his
nominee and shall not apply to the work carried beyond the stipulated
time for reason attributable to the contractor.

() The Price adjustment for increase or decrease in the cost shall be paid in accordance
with the following formula:

V=0.85xQxRx[(P-Po)Po]
Where,

V = Variation in price on account of Labour / Diesel / Cement / Steel / bitumen
during the month under consideration.

Po = Market rate of Diesel, price index of Cement / Steel / bitumen on the
date of opening of Technical bid. (Consumer Price Index for Labour).

P = Market rate of Diesel, Consumer Price Index for Labour, latest available
base for cement, steel, bitumen & all commodities during the month
under consideration

Q = Percentage of Labour /Diesel / Cement / Steel / bitumen
component.
R = Value of work done during the month under consideration.

Note : i) Escalation to be computed for relevant items. Percentage that shall govern
the escalation under Q shall be predetermined and indicated in tender document for
each component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc.

47.2. NIL

47.3. To the extant that full compensation for any rise of fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amount to cover the

contingency of such other rise or fall in costs.
SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the

contract there occur changes to any National or Statute Stature, Ordinance or Decree or
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other law or any regulation or bye law of any local or other duly constituted authority or
introduction of any such statute, ordinance, decree, law, regulation or bye law which
causes additional or reduced coast to the contractor in execution of the contract, such
additional or reduced coast shall,after due consultation with the employer and the
contractor be determined by the nodal officer or his nominee and shall be added to or
deducted from the contract price and the nodal officer or his nominee shall notify the

contractor accordingly with a copy to the employer.

48. Retention

48.1 The employer shall retain from each payment due to the contractor the proportion
stated in the contract data until completion of the whole of the works.

48.2. Retention money shall be deducted at 5% from each running bill, subject to a max. of 5
percent of the contract price. Retention money shall be refunded within 14 days from the
date of payment of final bill.

49.Liquidated damages

49A. In case of delay in completion of the contract, liquidated damages (L.D) may be levied
at the rate of 1/2%of the contract value per week of delay or part thereof, subject to a
maximum of 10 per cent of the contract price.

(i) The owner if satisfied ,that the works can be completed by the contractor within a
reasonable time after the specified time for completion , may allow further extension of
time at its discretion with or without the levy of L.D. In the event of extension of time at its
discretion with L.D, the owner will be entitled without prejudice to any other right or
remedy available in that behalf per cent (1/2%) of the contract value of the works for
each week or part of the week subject to the ceiling defined in sub-clause 49A.

(i) The owner ,if not satisfied that the works can be completed by the contractor, and in the
event of failure on the part of the contractor to complete work with in further extension of
time allowed as aforesaid, shall be entitled, without prejudice to any other right, or
remedy available in that behalf, to rescind the contract.

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of
the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

(iv) In the event of such termination of the contract as described in clauses 49A(ii)
or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%) of
the contract value and forfeit the security deposit made by the contractor besides getting
the work completed by other means at the risk and cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work

(vi) In case part / portions of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work,
the maximum LD being on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.
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50. Incentives or Bonus (Not Applicable, please refer Section-5
For early completion of the contract before the stipulated date of completion of an
incentive amount at the rate of one fourth per cent (1/2% i.e. 0.50%) of the contract price
per full week of early completion, subject to a maximum of ten percent (10%)of the
contract price may be paid to the contractor.
The owner, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow extension of time at its
discretion, by virtue of which the contractor make himself eligible for incentive, the
extension shall be considered only till the actual date of completion and no incentive
shall be payable.
For calculation of incentive payment, contract price shall be exclusive of tender price
plus taxes and duties.

51. Advance payment (Refer Clause ‘A’ of Sec-5)

The Employer shall make the following advance payments:

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal
installments. The first installment shall be paid after mobilization has started and next
installment shall be paid after satisfactory utilization of earlier advance.

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price.

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR
+ 2% p.a. (as on date of payment) interest at the discretion of employer and against bank
guarantee for such advance and against hypothecation of construction equipment to the
employer. However, availing of advance payment be optional with the bidder exercising
the option along with the leader.

51.4 Equipment advance shall be paid in two or more equal installments. First installment
shall be paid after construction equipment has arrived at the site and next installment
shall be paid after satisfactory utilization of earlier advances (s).

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15%
of the work is executed and recovery of total advance should be completed by the time
80% of the original contract work is executed.

51.6 The Nodal Officer or his nominees shall make advance payment in respect of
materials and plant brought to site for but not yet incorporated installed in the works in
accordance with conditions stipulated in the Contract Date.75% of cost of materials and
plant brought to site for incorporation into the works only shall be paid as secured

advance. Materials which are of perishable nature should be adequately insured.

52. Performance Securities

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at
award of work, and b) Retention money to be recovered from Running Bills.
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52.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of which 5% of
contract price should be submitted as FDR or Bank Guarantee of Nationalized/scheduled
bank (except Co-operative) Banks having its branch at Gandhidham, or Digital transfer
within (21 days in case of domestics bid and within 28 days in case of global bids) of receipt
of letter of acceptance and balance 5% recovered as Retention Money from Running Bills.
Recovery of 5% of Retention Money to commence from the first bill onwards @ 5% of bill
value from each bill. Retention Money be refunded within 14 days from the date of payment
of final bill. Balance SD to be refunded immediately not later than 14 days from completion of
work, NOC from Geology Department. (refer clause no 104 of Section-5).

The performance guarantee submitted in form FDR or Bank Guarantee
should be valid for period of 60 days beyond the date of completion of all
contractual obligations of the contractor, including Defect Liability Period.

52.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 52.1
shall constitute sufficient grounds for cancellation of the award of work and forfeiture of the
Bid security.

52.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess

@1% of work done or as amended By Statutory Authority from time to time, paid on final bill

shall be submitted before releasing the Performance Guarantee.

53.NIL

54. Cost of Repairs

54.1 Loss or damage to the works or materials to be incorporated in the works between the
stat date and the end of the defects correction period shall be remedied by the
Contractor at the Contractors cost if the loss or damage arises from the Contractors acts
or omissions

E. FINISHING THE CONTRACT.

55. Completion

55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or
his nominee/Employer to this notice shall conduct a complete joint survey of the work
within 7 days and prepare a defects list jointly. The defects pointed out by the Nodal
Officer or his nominee/Employer would be rectified by the contractor within 14 days and
thereafter acceptance report be signed jointly by the contractor and the employer. This
joint acceptance report shall be treated as “completion Certificate”.

56. Taking over

56.1 The employer shall take over the site and the works within seven days of the Nodal
Officer or his nominee issuing a certificate of completion.

57. Final Account

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of
the total amount that the Contractor considers payable under the contract before the end
of the Defects Liability period. The Nodal Officer or his nominee shall issue a defects
liability certificate and certify any final payment that is due to the contractor within 60
days of receiving the contractor’'s account if it is correct and complete. If it is not, the
Nodal Officer or his nominee shall issue within 15 days a schedule that states the scope

of the corrections or additions that are necessary for the correction and certify payment
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of 50% of the undisputed amount to the contractor. If the final account is still
unsatisfactory after it has been resubmitted the Nodal Officer or his nominee shall decide
on the amount payable to the contractor and issue a payment certificate, within 60 days

of receiving the contractor’s revised account.

58. Operating and Maintenance Manuals
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the
contractor shall supply them by the dates stated in the Contract Data.
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in
the contract data, or they do not receive the Nodal Officer or his nominee’s approval, the
Nodal Officer or his nominee shall withhold the amount stated in the contract data from

payments due to the contractor.

59. Termination
59.1 The employer or the Contractor may terminate the contract if the other party causes a
fundamental breach of the contract.

59.2Fundamental breaches of contract include, but shall not be limited to the following:

(a) the contractor stops work for 28 days when no stoppage of work is shown on
the current program and the stoppage has not been authorized by the Nodal
Officer or his nominee.

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress
of the work and the instruction is not withdrawn within 28 days.

(c) The employer or the contractor becomes bankrupt or goes into liquidation other
than for a reconstruction restructure or amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or his
nominee’s certificate.

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular
defect is a fundamental breach of contractand the contractor fails to correct it
within a reasonable period of time determined by the Nodal Officer or his
nominee.

(f)  The contractor does not maintain a security which is required.

(g) The contractor has delayed the completion of works by the number days for
which the maximum amount of liquidated damages can be paid as defined in
the contract data and

(h) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

(i)  If the contractor has contravened clause 7 and clause 9 of condition of contract.
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For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of any thing of value to influence the action or public officials in
the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition”.

59.3 When either party to the contract gives notice of a breach of contract to the Nodal
Officer or his nominee for a cause other than those listed under sub Clause. 59.2 above,
the Nodal Officer or his nominee shall decide whether the breach is fundamental or not.

59.4 Notwithstanding the above, the employer may terminate the contract for convenience
subject to payment of compensation to the contractor including loss of profit on
uncompleted works. Loss of profit shall be calculated on the same basis as adopted for
calculation of extra/additional items.

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site
safe and secure and leave the site as soon as reasonably possible.

60 Payment upon Termination.

60.1 If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the
work done less advance payments received upto the date of the issue of the certificate,
less other recoveries due in terms of the contract, less taxes due to be deducted at
source as per applicable law and less the percentage to apply to the work not completed
as indicated in the contract data.

Additional liquidate damage shall not apply. If the total amount due to the employer
exceeds any payment due to the contractor, the difference shall be a debt payable to the
employer.

60.2 If the contract is terminated at the employer's convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his nominee shall
issue a certificate for the value of the work done, the reasonable
employed solely on the works, and the contractor’s costs of protecting and securing the
works and loss of profit on uncompleted works less advance payments received up to
the date of the certificate, less other recoveries due in terms of the contract and less

taxes due to be deducted at source as per applicable law.

61. Property
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which
payment has been made to the contractor by theEmployer, are deemed to be the

property of the Employer, if the Contract is terminated because of a Contractor’s default.
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62. Release from Performance.

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the
control of either the Employer or the Contractor, the Nodal Officer or his nhominee shall
certify that Contract has been frustrated. The Contractor shall leave the Site and stop
work as quickly as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to which

commitment was made.

63 NIL

F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR
The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal
Officer or his nominee a return in detail, in such form and at such intervals as the Nodal
Officer or his nominee may prescribe, showing the staff and numbers of the several
classes of labour from time to time employed by the
Contractor on the Site and such other information as the Nodal Officer or his nominee

may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide at
all times by all existing labour enactment and rules made there under, regulations,

Notifications and by laws of the State or Central Government or local authority and any
other labour law (including rules) regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or Central
Government or the local authority. Salient features of some of the major labour laws that
are applicable to construction industry are given below. The Contractor shall keep the
Employer indemnified in case any action is taken against the employer by competent
authority on account of contravention of any ot the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor
the Nodal Officer or his nominee/Employer shall have the right to deduct any money due
to the Contractor including his amount of performance security. The Employer/Nodal

Officer or his nominee shall also have right to recover from the Contractor any sum
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a)

d)

e)

9)

required or estimated to be required for making good the loss or damage suffered by the

Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.
Workmen Compensation Act 1923:- The act provides for compensation in case of injury

by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on

satisfaction of certain conditions on separation if an employee has completed 5 years
service or more on death at the rate of 15 days wages for every completed year of

service. Act is applicable to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly

contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the

Act are:

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (i) payment of P.F

accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to

workmen/ employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare

measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The Principal Employer is required to take Certificate of Registration and the Contractor
is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract

labor.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum

Wages fixed by appropriate Government as per provisions of the Act if the employment
is a scheduled employment Construction of Buildings, Roads, Runways are scheduled

employment.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid

when it will be paid and what deductions can be made from the wages of the workers.
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h)

k)

Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of

equal nature to Male and Female workers and for not making discrimination against

Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or

more employees. The Act provides for payments of annual bonus subject to a minimum
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per
month or less. The bonus to be paid to employees getting Rs.2500/- per month or above
upto 3500/- per month shall be worked out by taking wages as Rs.2500/- per month only.
The Act does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State Governments have

reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for

resolution of industrial disputes, in what situations a strike or lockout becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down

the establishment.

Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by some of
the States and Central Government to 50). The provides for laying down rules governing
the conditions of employment by the Employer on matters provided in the Act and get

same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union

of workmen and employers. The Trade Union registered under the Act have been certain

immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of

n)

children below 14 years of age in certain occupations and processes and provides for
regulation of employment of Children in all other occupations and processes.

Employment of Child Labor is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act

1979:-The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, traveling expenses from home

upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions

of Service Act 1996 and the Cess Act of 1996:- All the establishments who carry on any
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P)

building or other construction work and employs 10 or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding 2%
of the cost of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the Building or Construction
work and other welfare measures, such as Canteens, First-Aid facilities. Ambulance,
Housing accommodations for workers near the work place etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officer

appointed by the Government.

Factories Act 1948:- The Actlays down the procedure for approval at plans before setting

up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrence to
designated authorities. It is applicable to premises employing 10 persons or more with
aid of power or 20 more persons without the aid of power engaged in manufacturing

process.
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A do not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

The above insertions should correspond to the information provided in the invitation
of bids.

The employer is

Chairman,

Deendayal Port Authority.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.
The nodal officer or his nominee is Executive Engineer

Nirman Bhavan, Deendayal Pin 370-210

Dist- Kutch (Gujarat)

Nodal officer’s authorized representative is AXEN / AE / J.E

The conciliator appointed jointly by the

employer and contractor is:

Name: - (Not Applicable, please refer Sect-5)
Address: -

The name and identification number of the contract is: - Two Years Contract for
supply and maintenance of railway tracks inside and outside cargo jetty area
(For Years 2025-27).

The work consist of

The start date shall be

The following documents also form part of the contract

The contractor shall submit a program for the works immediately after delivery of the
letter of acceptance.

The site possession dates shall be given after the award of work.

The site is located at Railway line inside and outside CJA (KPRK and DDPS Network) ,
Kandla.(All the Railway Track in operation inside cargo jetty area except the track in the
back up of berth No 11 & 12 upto KICT Railway Gate, Rail connectivity from LC-236 to track
No. 13, 14 & 15 of 66 Hectare area.& Rail connectivity from LC-236 to berth no 13 to 16
including track inside berth No. 15 & 16 )

The defect liability period is not applicable.

The minimum insurance cover for physical property, injury and death is Rs.10 (lakhs)
per occurrence with the number of occurrences limited to four. After each
occurrence, contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days
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The amount to be withheld for late submission of an updated programme shall be
Rs. 5000/-
The language of the contract documents is English
The law, which applies to the contract, is law of union of India
The currency of the contract is Indian rupees
Fees and types of reimbursable expenses to be paid to the dispute review expert

Appointing authority for the Arbitrator is Chairman, DPA
Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to provision of
special condition under section 5 (Refer Clause ‘B’ of Sec-5)
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SECTION 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS
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NAME OF WORK: "Two Years Contract for supply and maintenance of railway tracks
inside and outside cargo jetty area (for Years 2025-27)."

Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are

as under: -

a)

The following clauses are not being applicable:
Section -1:

Clause 4.1(c), 4.1(d), 4.1(e), 4.1(f), 4.1(h)
Clause 4.2(j), 4.2(k)

Clause 4.4, 4.5

Clause 5.2;

Clause 8.2;

Clause 9.2.1,9.2.2,9.2.3,9.2.4, 9.2.5;
Clause 13.4.2

Clause 19.1, 19.2, 19.3

Clause 20.3

Clause 22.2, 22.5;

Clause 23.2, 23.3;23.4

Clause 26.4

Clause 27.1,27.2

Clause 35.1& 36

Section - 2 :

. The clauses (c) & (d)& (g) of the SPECIMEN FOR FORM OF BID will not
be Applicable;

. In Contractor’s Bid Advance Payment and Appointment of Conciliator is not
applicable

. In Pre-Qualification of Bidders Table No.07 is not applicable.

Section — 3:

. Clause 8.1

. Clause 21.1

. Clause 1.1:

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in clauses
24 and 25. The names of the Adjudicator is defined in the Contact Data.;
Clause 24.1, 25.1,25.2,25.3, 26.1

Clause 32

Clause 43.2,43.3,43.4,43.5,43.6,43.7

Clause 44.1,44.2,44.3

Clause 45.1

Clause 47

Clause 50.

Clause 51.

b) Following statements of Contract Data (Section-4) are not applicable:

1.

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

“The conciliator appointed jointly by the employer and contractor is:
Name: -
Address: - “
Compensation Events
Escalation
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c) Following forms (Section-8) are not applicable:

. Specimen B.G. for EMD, Advance Payment &stage payment.
. Form of Disputes review board agreement.
o Joint Venture Partner information form

d) The following Existing clauses are Modified as under;

Section-I; Clause No.4.2d; Major items of construction equipment available with the
Bidder

Section-I; Clause No.4.2e; Qualification and experience of key management &
technical personnel available with Bidder.

Section-I; Clause No. 16 B; Earnest Money Deposit (EMD) should be 1 % of the
estimated cost of work and maximum amount of earnest money should be Rs.
50.00 lacs.

“In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any
agencies/ organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender Fee/EMD. Such bidder shall upload the scanned
copy of valid certificate in preliminary bid stage as well as duly filled in and signed ‘Bid
Securing Declaration’ as per format provided in the tender document (Annexure II),
failing which the bid shall be considered non-responsive”.

EMD of amount Rs. 03,68,118.00 (Only through Digital mode of
Payment.(Account No.:2177002100 004628, IFSC Code : PUNBO0217700.
Punjab National Bank, Kandla Branch)

Section-2; Table ;5 -The List of Equipment available with bidder.

Section-2; Table ;6- Qualification and experience of key personnel available with the
bidder. Attach biographical data.

The provision in special conditions which form a part of the contract shall have precedence
over those specified in General Conditions in case of diversity, if any.

1. The provision in special conditions, which form a part of contract, shall have
precedence over those specified in other sections in case of diversity, if any.

2. All works within the scope of this Tender must be completed within a period of 24
months from the date of written order of the Engineer-in-charge to commence the
work.

3. Bidders are advised to consider the below points while submitting the offer:

(N If multiple bidders submit work experience showing the same/particular work,
then such experience will be considered only for Main Contractor.

(1 If tendered/bidder completed the works in private organization as stipulated
in Minimum qualification Criteria (work experience) shall be considered
only if CA certifying value of work done with TDS -certificates (where
applicable) / Bank statement will be required with respect to referred
work is issued by Competent Authority needs to be enclosed by the
tenderer along with the offer.

() The completed works only is considered for qualification. Partly completed
works or works are in progress shall not be considered for qualification.
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(V1)

(Vi)

If the work is completed successfully and contract is under maintenance
period, such works are considered as a completed works for evaluation
purposes.

In case of any contract having material and labour components are
controlled at different heads, in such cases the value of work indicated
in work order and respective completion certificates only considered for
experience.

If the tenderer have successfully completed the work of railway track
maintenance & repairing of tracks and laying of railway lines work during last
7 vyears ending last day of month previous to the one in which applications
are invited irrespective of date of commencement / start of work. Such
experience of work is also considered for evaluation in work experience.

If the tenderer has executed “Similar works" in any Contract/Project/BOT
Project/Turnkey Project etc. In those particular Projects/Contracts, if the
cost of any type of railway track maintenance & repairing of tracks and laying
of railway lines work successfully in that particular contract meets the
requirement of MQC, such experience shall also be considered for
evaluation

Arbitration Clause

(1)

(i)

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs, drawings
and instructions here in before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question,
claim, right, matter or any other thing whatsoever, in any way arising out
of or relating to the contract, design, drawings, specifications, estimates,
instructions, orders or to the conditions or otherwise concerning the works
or regarding the execution or failure to execute the same whether arising
during the progress of work or after the completion thereof as described
here in after shall be referred to the Chairman for sole arbitration by
himself or by any Officer appointed by him.

It will be no objection to any such appointment that the arbitrator is
an employee of the Board or the Government, that he had to deal with the
matter to which the contract relates and that in course of his duties as an
employee of the Board or the Government, he had expressed views
on all or any of the matters in dispute or of different. The arbitrator,
who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for
any reason, the Chairman then holding the office shall arbitrate
himself or appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than the Chairman
himself or any officer appointed by him shall act as arbitrator.

It is a term of the contract that only such question and disputes as were
raised during progress of work till its completion and not thereafter shall
be referred to arbitration. However, this would not apply to the questions
and disputes relating to liabilities of parties during the guarantee period
after completion of the work.

It is a term of the contract that the party invoking arbitration shall give a
list of disputes with amounts of claim in respect of each said disputes
alongwith the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims / disputes in
writing, as aforesaid, within 120 days of receiving the intimation from the
Nodal Officer or his nominee that the final bill is ready for payment, the
claim of the contractor shall be deemed to have been waived and
absolutely barred and the Port Authority shall be discharged and released
of all liabilities under the contract in respect of these claims.
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10.

11.

12.

13.

14.

(VII) It is also a term of the contract that the arbitrator shall adjudicate only
such disputes / claims as referred to him by the appointing authority and
give separate award against each dispute/claims as referred to him. The
arbitrator will be bound to give claim wise detail and speaking award and
it should be supported by reasoning.

(VIIl) The award of the arbitrator shall be final, conclusive and binding on all the
parties to the contract.

(IX)The arbitrator may from time to time, with the consent of both the parties,
enlarge the time for making and publishing the award.

(X) Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment
thereof and rules made there under and for the time being in force shall
apply to the arbitration proceedings under this clause.

(XDt is also a terms of the contract that if any fees are payable to the arbitrator,
this shall be paid equally by both the parties.

(XII) It is also a term of the contract that the arbitration shall be deemed to
have been entered on the reference on the date he issued the first notice
to both the parties calling them to submit their statement of claims and
counter statement of claims.

(XI1)  Venue of arbitration shall be such place as may be fixed by the arbitrator
at his sole discretion.

Contractor has to comply with all the motor vehicle rules and regulations etc. as per
government rules and D.P.A. will not be responsible for any violation of rules.

The contractor is expected to have full knowledge of work, work site and nature of
work and no claim what-so-ever shall be entertained in this regard.

The tender containing the conditions for lowering or raising the rates quoted shall be
liable for rejection.

Income tax shall be deducted as directed by the Central Board of Direct Taxes,
Ministry of Finance, Government of India.

The contractor shall strictly follow the instructions of Engineer-in-charge or his
representative as regards to the execution of work.

The contractor shall be required to execute the work in such a way so as not to
cause any damage, hindrance or interference to the activities and work going on in
the area adjoining thereof. Any damages shall be repaired by him at his own cost. If
he does not repair the damages in reasonable time period, the same will be repaired
by Deendayal Port Authority at the sole risk and cost of contractor and amount will be
recovered from the bill due.

The Engineer-in-charge will be entitled to deduct or adjust any sums of money
payable by the contractor executed by him or on his behalf from the present
contractor.

All the tools, plants and sundries etc. are required to be brought by the contractor for
carrying out the work to the complete satisfaction of Engineer-in-charge without any
extra cost.

The tender for the work shall remain open for acceptance for the period of 120 days
months from the date of opening of preliminary bid of the tender.

The value of stamps to be affixed on agreement shall be of appropriate value
prescribed for bond as per latest provision of law enforce on the date of execution,
however, if the contractor furnishes G.P.F. notes, approval guarantee in respect of or
part of security deposit the stamp duty chargeable for the amount shall be prescribed
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15.

16.

17.
18.

19.

20.

21.

22.

for agreement payable in accordance with the latest provisions of law enforce on the
date of execution of contract. All the cost of stamp duty shall be borne by the
contractor.

Site Order Book is to be maintained by the contractor at the site of work/office work
site office. The orders and instructions issued from time to time by the Engineer-in-
charge or his representative and written in order book shall he deemed to have
legally issued to the contractor and the contractor shall sign each entry in the order
book as a token of his having received such orders and instructions. The order book
shall be returned to the Engineer-in-charge in good condition after the completion of
work or whenever required by the Engineer-in-charge.

The Bank Guarantee if submitted in lieu of Security Deposit must be from any
Nationalized Bank / Scheduled Bank (Except Co-Operative Bank) having its branch
at Gandhidham.

Contractor has to arrange his own means of transportation for the work.

All the safety rules and health measures must be adopted by the contractor while
working.

All the labour acts, rules and regulations enforce from time to time shall strictly be
followed by the contractor. The contractor has to obtain license from the Assistant
Labour Commissioner(C), Gopalpuri prior to the commencement of the work, in case
he intends to engage 10 or more labour on any day during the execution of work and
he has to be registered with A.L.C., Gopalpuri, if he is intending engage more than
10 labours.

A bill shall be submitted by the contractor each month on or before the date fixed by

the engineer-in-charge for all works executed in the previous month and the
engineer-in-charge shall take or cause to take the requisite measurement for the
purpose of having the same verified and the claim, as far as admissible, adjusted as
far as possible, before the expire of ten days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as aforesaid, the engineer-in-
charge may depute within seven days the date fixed aforesaid, subordinate to
measure up the said work in the presence of the contractor whose counter signature
to the measurement list will be sufficient warrant and the engineer-in-charge may
prepare a bill from such list.

Before taking measurement of any work, the engineer-in-charge or a subordinate
deputed by him shall give reasonable notice to the contractor if the contractor fail to
attend at the measurement after such notice or fails to countersign or to record the
difference within a week from the date of measurement in the manner required by the
engineer-in-charge then in any such event the measurement taken by the engineer-
in-charge or by the subordinate deputed by him as the case may be shall final and
binding on the contractor and the contractors, contractor shall have no right to
dispute the same.

In the event of the contractor(s) committing a default or breach of any of the
provisions of the boards contractor's labour regulations and model rules for the
protection of health and sanitary arrangements for the workers as amended from time
to time or furnishing any information or submitting or filling any statement under the
provisions of the above regulations and rules which is materially incorrect, he/they
shall without prejudice to any other liability, pay to the board a sum not exceeding
Rs.200/- for every default breach or furnishing, making, submitting filling such
materially incorrect statements and in the event of the contractor (s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per each day
of default subject to a maximum of 5 percent of the estimated cost of the work put to
tender the decision of the engineer-in-charge shall be final and binding on the parties.
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23.

24.

25.

26.

27.

28.

29.

30.

31.
32.

33.

34.

During the execution of job and during working hours at any time, contractor or his
responsible representative shall be available for any instructions from the
representative of the Engineer-in-charge.

As part of execution of awarded job, the contractor shall make appropriate
arrangement for transportation of required materials/other resources from one
location to other location at his cost.

It shall be expected that for want of sufficient resources, including required type of
equipments/consumables, or supervision the quality of jobs must not be adversely
affected otherwise it will attract heavy penalty for full job on the contractor, minimum
amount of total gty. quoted by the contractor for each item.

The Engineer-in-charge may delete, increase/decrease qty. of any number of items
included in this contract without assigning any reasons and no disputes/claims on
this account shall be entertained.

The tenderers will not have any right to claim for employment in the department, in
future on the basis of approved tender. The contractor shall employ no one
connected with or in the employment of DPA, as a partner or employ to execute this
contract work.

The tenderers are not expected to make any post-tender modifications. Hence the
tenderers should not make any correspondence regarding the tenders after
submission of the same on due date and time. No cognizance of any
correspondence shall be taken and if any tender persists with the same, necessary
action will be initiated against him. All the tenders received on or before the due date
and time shall be opened if otherwise found in order.

The Contractor shall have a valid GST Registration number failing which bid will be
liable to discharge.

The contractor shall submit the bill, monthly in triplicate for the work done during the
preceding month.

Force Major: These will be restricted to acts of God only

GST Registration should be invariably mentioned in the bid / tender, failing which the
bid / tender will be treated as non-responsive and liable to be discharged.

GST & PAN No. may be furnished with documentary evidence along with the Tender
Documents.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The applicable GST shall be
paid extra to the contractor after producing GST Invoice as per the certified Bill by
the department. However, element of GST shall not consider for evaluation of bid.
"Contractor/service provider/supplier etc. has to ensure timely & proper filling of
GSTR 1 so that Deendayal Port AUTHORITY can avail input tax credit in timely
manner. In case DPA not allowed input credit due to failure of part of the
contractor/service provider/supplier etc., it will be a financial loss to DPA & therefore
same shall be recovered from the payment/deposit of the contractor/service
provider/supplier.

TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly
TDS under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 %
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35.

36.

37.

38.

39.

40.

41].

42.

43.

IGST ) from payment / credit give to contractor/ professional and other for work
order / contract exceeding Rs. 2,50,000/-.

Income Tax at applicable rate and surcharge as applicable on the payment to
contractor will be deducted from the payment and only net amount shall be paid for
as directed by the Central Board of Direct Taxes, Ministry of Finance, and
Government of India. Contractor has to furnish PAN No. along with tender.

Tenderers are required to furnish their bank account details as per enclosed
Performa in order to arrange payment through Electronics Clearing System.

The bidder shall give an undertaking that they have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to
influence the bid process and have not committed any offence under the PC act in
connection with the bid.

The bidder shall disclose any payment made or proposed to be made to any
intermediaries / agents etc. in connection with the bid.

Contractor shall bring all the material in good condition and in seal pack condition. No
loose material shall be allowed in any case.

Prospective bidder(s) may raise query relating to bidding conditions, bidding process
and/or rejection of its bid. The reasons for rejecting a tender or non-issuing a tender
to prospective bidder will be disclosed where written enquires are made by the
concerned bidder.

The Contractor shall affix seal along with signature in the Tender, failing which the
bid / Tender will be considered as non-responsive and be liable to discharge.

SUBMISSION OF BID

Bidders who wish to participate will have to procure/ should have legally valid Digital
Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions
a division of GNFC Ltd, who are licensed certifying authority by Government of India.
All bids should be digitally signed. For details regarding Digital signature certificate
and related matters, the below mentioned address should be contacted: (n) code
Solutions, A Division of GNFC, 301 GNFC Infotower, Bodakdev, Ahmedabad. Tel. 91
79 26857316/17/18 Fax: 91 79 26857321 E-mail: nprocure@gnvfc.net Mobile:
9327084190 / 9898589652.

The accompaniments to the tender documents as described under Clause 4
shall be Scanned and submitted On-Line along with Tender documents. However,
the originals/ attested hard copies shall have to be forwarded subsequently so as to
reach the office of Executive Engineer (TD) within 7 days of opening of the tenders.

DEADLINE OF SUBMISSION OF BID
Bids must be received by the Employer in On-Line System at

website https://tender.nprocure.com not later than 12:00 hrs. on ,in
the event of the specified date for the submission of bids being declared a holiday by
the Employer, the Bids will be received upto the appointed time on the next working
day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 9 of Section 1, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

At the time of submission of the tender document, the tenderer shall give an
undertaking that no changes have been made in document. The uploaded version of
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44.

45.

46.

47.

48.

49.

50.

51.

the Port Tender Document will be treated as authentic tender and if any discrepancy
is noticed at any stage between the Port’'s tender document and the one submitted
by the tenderer, the conditions mentioned in the Port’s uploaded document shall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.

BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the printed forms to be had on application at the
office of the Engineer-in-charge and the charges in the bills shall always be entered
at the rates specified in the tender or in the case of any extra work ordered in
purpose of these conditions and not mentioned or provided for in the tender at the
rates hereinafter provided for such work

PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be made to his bank intead
of direct to him, provided that the contractor furnishes to the Engineer-in-charge (1)
an authorisation in the form of a legally valid document such as a power of attorney
conferring authority on the bank to receive payment and (2) his own acceptance of
the correctness of the acount made out as being due to him by the Board or his
signature on the bill or other claim, preferred against the Board before settlement by
the Engineer-in-charge of the account or claim by payment to the bank, while the
receipt given by such bank shall constitute a full and sufficient discharge for the
payment the contractor should, wherever possible, present his bills duly receipted
and discharged through his bankers. Nothing herein contained shall operate to creats
in favour of the any rights of equities vis-a-vis the Board.

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE.
Deleted.

Insurance of equipments

(1) The contractor shall insure, at his cost, the plant and machinery for
which mobilization advance is sought and given, for a sum sufficient to
provide for their replacement at site.

(2) Any amount that is not recovered from the insurers shall be borne by
the contractor.

Construction of Site Offices and QA Labs
Deleted.

Payment of Final Bill
Final bill of all works shall be paid as per DPA’s citizens’ charter. In case contractor

fails to submit the final bill within 2 months of completion of work, the process of final
bill should be initiated by the E-I-C suo-moto to thwart the efforts of contractor to
delay the preparation of final bill which in all probability may be in the minus. Similarly
E-1-C should not delay recoveries for any overpayments detected/ the recoveries
being disputed by the contractor on the plea that contractor has gone to Arbitration.

Refund of performance guarantee
Refund of security deposit is governed by relevant clause of the contract. It shall be

refunded without waiting for a formal application from contractor after the same
becomes due for refund.

Materials arranged by the contractor
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The contractor shall submit original bills for the cement, steel etc. for verification, brought to
site. In all contracts where issue of cement and steel is not stipulated, special conditions
shall be incorporated as below:

Special conditions for cement

(1) The contractor shall procure ...(as specified in the tender)...... grade (conforming to IS
...(as specified in the tender)...... ) OPC cement, as required in the work, from reputed
manufacturers of cement having a production capacity not less than one million tons or
more per annum as approved by the Ministry of Industry, Government of India, and
holding license to use ISI certification mark for their product.

(2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s name, date of
manufacturing, batch number and ISI marking. The cement shall be brought at site in bulk
supply of approximately 50 tons or as decided by the Engineer- in- charge. The cement
godown of the capacity to store a minimum of 1000 bags of cement shall be constructed by
the contractor at site of work for which no extra payment shall be made.

(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge
and got tested in accordance with provisions of relevant BIS codes. In case the test results
indicate that the cement arranged by the contractor does not conform to the relevant BIS
codes, the same shall stand rejected, and it shall be removed from the site by the
contractor at his own cost within a week’s time of written order from the Engineer- in-
charge to do so. The cement shall be used on the work only after satisfactory test results
have been received. The contractor shall supply free of charge the cement required for
testing including its transportation cost to testing laboratories. The cost of tests shall be
borne by the contractor.

(4) Double lock provision shall be made to the door of the cement godown. The keys of one
lock shall remain with the Engineer-in-Charge or his authorized representative and the keys
of the other lock shall remain with the contractor. The contractor shall be responsible for the
watch and ward and safety of the cement godown. The contractor shall facilitate the
inspection of the cement godown by the Engineer-in- Charge at any time.

(5) The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in the contract. The theoretical consumption of cement
shall be worked out as per procedure prescribed in the contract and shall be governed by
conditions laid therein. In case the cement consumption is less than theoretical consumption
including permissible variation, recovery at the rate so prescribed shall be made. In case of
excess consumption no adjustment need be made.

(6) The damaged cement shall be removed from the site immediately by the
contractor on receipt of a notice in writing from the Engineer-in-charge. If he does not do so
within 3 days of receipt of such notice, the Engineer-in-charge shall get it removed at the
cost of the contractor.

(7) The cement procured by the contractor should not have aged more than 6 weeks.

(8) The cement should be supplied in Bags. However the usage of loose cement in Silos
will be allowed on prior approval of Engineer-in-charge.

Special conditions for steel

(1) The contractor shall procure Thermo-Mechanically Treated bars of grade Fe500D/
Fe550D grade as per tender conditions and brand shall be TISCO/VISAG/SAIL.

(a) The grade of the steel such as Fe500D/Fe 550D or other grade to be procured is to be
specified as per BIS 1786-2008 or updated version after that.
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(b) The TMT bars procured from primary producers shall conform to manufacture’s
specifications.

(c) The TMT bars procured shall conform to the specifications as laid by Tempcore,
Thermex, and Evcon Turbo & Turbo Quench as the case may be.

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge
in respect of all supplies of steel brought by him to the site of work.

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the steel
arranged by the contractor does not conform to the specifications as defined under
para (1) above, the same shall stand rejected, and it shall be removed from the site of work
by the contractor at his cost within a week’s time of written orders from the Engineer-in-
Charge to do so.

(4) The steel reinforcement bars shall be stored by the contractor at site of work in such a
way as to prevent their distortion and corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

(5) For checking Physical properties like nominal mass, tensile strength, bend test, re-
bend test etc. and Chemical properties/tests the specimens of sufficient length shall be cut
from each size of the bar at random, and at frequency not less than that specified below:

Size of bar For consignment below For consignment above
100MT 100MT

Under 10 mm |One sample for each 25MT |One sample for each 40MT
dia bars or part thereof or part thereof

10mm to 16mm [One sample for each 35 |One sample for each 45
dia bars MT or part thereof MT or part thereof

Over 16mm dia One sample for each 45 |One sample for each 50
bars MT or part thereof MT or part thereof

(6) The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories and the testing charges shall be borne by the
contractor.

(7) The actual issue and consumption of steel on work shall be regulated and proper
accounts maintained. The theoretical consumption of steel shall be worked out as per
procedure prescribed in the contract. In case the consumption is less than theoretical
consumption including permissible variations (+3% for cutting into pieces +/- 2% for
variation in weight) recovery at the rate so prescribed shall be made. In case of excess
consumption no adjustment need to be made.

CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS FIXTURES
SCOPE.

The specification cover all the requirements, described hereinafter for general use of plain
and reinforced cement concrete work in structure and location, cast-in-situ of pre-cast and
shall include all incidental items of work not shown or specified by reasonably implied or
necessary for the completion of the work.
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This specification shall also to the extent it has been referred to or applicable with the special
requirements of structures covered in scope of IS 456-2000

IS 456 shall form a part of these specification and shall be complied with unless permitted
otherwise. For any particular aspect not covered by this code appropriate IS Code
specification and / or replacement by any International Code of practice as may be specified
by the Nodal Officer shall be followed. All codes and standards shall conform to its latest
versions.

The maximum slump for the different structural members is given below :

1. Pourable concrete cast-in-site - 120 mm
2. Footing foundation 50 mm
3. Columns, pillars, post etc. 50 mm
4, Walls, pilaster, railing etc. 60 mm

The cubes casted at site shall be tested at Port Laboratory or Government approved
laboratory and test results all conform to IS 456: 2000 (latest edition). if the result is not
satisfactory the concrete work will have to be dismantled and redone by the contractor
at his own cost.

For casting of ¢ c cubes, the contractor has to arrange his own moulds.

Test cubes shall be casted, cured and stored as per relevant IS.

The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and
test results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28
days test only shall be born by the contractor. If the result is not satisfactory the
concrete work will have to be dismantled and redone by the contractor at his own cost.

The Engineer-in-charge reserves the right to ask contractor to cast additional c.c.
cubes at the different stages and works for testing, if required at 3/7 days period. No
separate payment shall be made to the contractor on account of the cost of the labour
and materials required for casting of the cubes required for 3/7 days testing. The
testing charges for these cubes shall be borne by Department.

SPECIAL CONDITION/ SPECIFICATIONS RELATED TO WORK

1). LOCATIONS OF SITE:

. All the Railway Track in operation inside cargo jetty area .

. Rail connectivity from LC-236 to track No. 13, 14 & 15 of 66 Hectare area.

. Rail connectivity from LC-236 to berth no 13 to 16 including track inside berth No. 15
& 16

2). Track Structure

s Value
Sr. No. Description 33.40 Km
1 Rails 60 Kg
PSC
2 Sleeper (1540 nos. /Km)
3 Ballast 300mm
4 Points & Crossings
) Max. Speed

3). Level Crossing Abstract
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29 LCs are inside Cargo Jetty Area and 4 are outside cargo Jetty area

4). DAILY RECORD:

The Contractor shall maintain the details of daily job done indicating the
spot of job, extent of job done and the nature of the job done. Daily job report
shall be submitted to the Owner to this effect in the Contractor's own format and
as agreed up on by Deendayal Port Authority (DPA).

The Contractor shall attend to the day to day maintenance schedule as
drawn out by the Owner or as deemed necessary and in line with the
maintenance schedule drawn and followed by Indian Railways. The contractor shall
be bound to attend any derailment or damage to the rail track during any Odd
hours and shall arrange for man power required in least minimum time as no extra
cost. Necessary help shall be extended by DPA for easy restoration of derailment
damages.

5). CONTRACTOR'S TOOLS & EQUIPMENTS:

The Contractor shall maintain the tool, tackles, equipment’s, inspection
tools etc. in working conditions including Generator.

Necessary Gas cutting set & Oxyzency linders, LPG cylinders, distribution
board and wiring shall have to arrange by contractor at his own cost. Necessary
Petrol / diesel shall have to be arrange by contractor at his own cost. All the tools
and plants shall be retain by contractor in his safe custody.

6). RESTORATION OF TRACK AFTER ACCIDENT:

The Contractor shall deploy all the sources for restoration of traffic after the
accident at a short notice. Sufficient services with tools and tackles shall be
provided by him for restoration of track in its original shape and re-railment of
track/engines within reasonable time. The restoration job shall in no case be
delayed for any reasons of the dispute based on the spot examination of the
site of the accident. The joint observations followed by an enquiry constituted by
the Railways under the rule shall determine the cause of the accident which
will be binding to the parties. This, however, does not prevent the acceptance of
responsibilities if the cause, prime fascia is established.

All the unserviceable materials collected at the time of routine maintenance
of accident shall be transported by the Contractor at the Temporary site office
without any additional cost.

7) INSPECTION CHARGES:

As per Railway norms and procedures, it is obligatory on the part of Private
Siding Owner to get the Railway Siding inspected by the Railway Authorities
and necessary inspection reports are submitted by the Railway Officials for
improving of maintenance defects observations or any other safety
requirements. Comments/defects noticed by the Railway shall have to be rectified
by the contractor promptly and effectively.

8) The Contractor's primary responsibility shall be to keep the track fit for traffic
use and to ensure accident free service all the time. Such maintenance will be on
routine basis and will involve following activities during the month.

i) Keeping the track neat and clean.
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ii) Tightening of nuts, bolts, dog spikes and track fittings.

iiij Recoupment of track fitting material due to wear and tear and
pilferage..etc

iv) Ensuring correct gauging. Leveling, squaring of sleeper and ballast
sectioning.

9). THROUGH PACKING:

The Contractor shall perform, systematic through packing as per the Annual
Track Maintenance programme, this will include:

He shall perform systematic through packing for SIX MONTHS from October to
March after the end of Monsoon. This will include opening of the road,
examination of rails, sleepers and fastening, squaring sleepers, slewing of track to
correct alignment, gauging, section and tidying etc., Each of the above operations
should be carried out as detailed below:

9.01 OPENING OF THE ROAD:

Ballast should be opened out on either side of the rail seats to the extent shown
hereunder to a depth of 2" below the packing surface without disturbing the
cores under the sleepers.

a) End of the sleepers to 18" inside of the rail-seat. In case of C.I plate of pot
sleepers, the opening out should be to the extent of the plate or pots to enable
packing below conveniently.

b) The ballast should be drawn by shovels or powarahs outwards and inwards i.e.
that portion of the ballast on the outside of the rail should be drawn outside/ the
portion between the rails being drawn towards the Center, care however, should
be taken so that the ridge of ballast formed between the rails does not project
more than 2" above the rails.

9.02 EXAMINATIONS OF RAILS, SLEEPERS AND FASTENINGS:

a) The rails should be examined, the underside for corrosion, rail joints for wear
on the fishing planes and tightness of fish bolts and rail ends for cracks. Kinks in
rails should be removed by jow-crowing.

b) Sleepers should be inspected for their conditions and soundness particularly
at Rail seats.

In case of PRC sleepers position of Pendrol Clips Rubber Pads MS Linear should
be checked and attended as per railway norms.

9.03 SQUARING OF SLEEPERS:

Gauge variations and kinks inevitably results from sleepers getting out of
square.

i)  The spacing of Sleepers on the sighting rail should first be checked and
correctly chalk marked. Corresponding marks should then be made on the other
rail using the square at every point. The cores of sleepers that are out of square
should be then “picked' with the pick ends of beaters, the fastenings loosened
and the sleepers levered and squared to correct position.

80



ii) Squaring should be done by planting the crowbars firmly against the sleeper
and it. Under no circumstances the sleepers should be hammered. Sleepers that
are squared pushing should be re-gauged immediately, the fastening, tightened
and the packing restored.

9.04 SLEWING OF TRACK TO CORRECT ALIGNMENT:

i) Heavy slewing will only be required during re-aligning of curves when it would be
necessary to loosen the rail joints, the packing, being broken with the pick ends of
beaters. Slewing of track for normal maintenance will be of a small order and
should be done after opening out of the road, loosening the cores at ends and
drawing out sufficient ballast at the end of the sleepers.

ii) Slewing of track shall be directed by the mate on straights should sight the
inner rail and adjust this distance, according to the degree of the curvature.
Slewing is best done in the morning unless it is cloudy weather, as later on
sighting conditions become unfavorable. When slewing, the crow bars should be
planted well into the ballast at an angle not more than 300 from the vertical,
otherwise lifting of track will result.

9.05 GAUGING:

i) Gauging should only be done after assuring that sleepers are trully square.
St and yard keying hammers shall always be used, better and heavier
hammers should not be used as this causes over driving of keys pendrol
clips and strained lugs on steel sleepers.

ii) The gauge should be held firmly with one lug against the base and the
other end being swiveled over the opposite rail. The tightened position
obtained is the correct point to test the gauge. The gauge should not be
forced as that will cause considerable wear of the Tug.

iii)j  The track should be adjusted to the correct gauge on the rail opposite to the
base rail. The permissible slackness of sharp curves should be attained
by using liners of the requisite thickness against the Tug of the gauge.

iv)  While it is essential that correct gauge should be maintained, it is
not desirable to re-gauge frequently on the wooden sleepered road as this
will result in “spike-killing' the rail seats nor on the pot or plate sleepered
road s this will result in the packing getting disturbed. Where due to the
age and conditions of the sleepers, it is not possible to maintain correct
gauge, it is good practice to job within the following maximum tolerances,
inclusive of side wear on the rails, provided uniform gauge can be
maintained over long length: For PRC sleeper maintenance shall be followed
as per Railway manual as applicable.

a) On straight 1/8" tight to 1/4" slack.
b) On curves upto 4 Degree 1/8" tight to 1/2" slack.
c) On Curves sharper than 4cupto 3/4" slack.
9.06 PACKING OF SLEEPERS:
i) The base rail shall be sighted by the mate with the eye along the edge of the
rail and any dip or low joint lifted correctly. The adjacent sleepers should then
be packed and be top checked. After two rail lengths have been attended to, the

rail on the other side should be brought upto the correct level using the straight
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edge and the spirit level. Cross levels with the straight edge and spirit level
should be checked at every rail joining and at every fourth sleeper. The next two
rail lengths should then be take-up and the process continued.

ii) No joint or dip should be lifted more than the proper level in the exception
that it will settle to the correct level, instead, it will settle more under traffic as a
result of being high and cause rough running.

iii) Having aligned the track and adjusted the TOP' the gangmen should be
distributed to pack all the sleepers in a systematic manner commencing
from one end. contractor should deal with every sleeper successively, two at each
rail seat. The ballast under the sleeper should be packed by the contractor
standing back to back and working their beaters diagonally wunder the rail seat
at the time to ensure firm packing.

iv) It is important that the contractor should thoroughly break the corner
with the pick ends and the use the head ends as other wise uniform packing will
not be achieved and the elasticity of the road bed is affected. After packing the rail
seat, the contractor should pack to the requisite extent on each side of the rail seat
i.e. end of the sleeper to 18" each side at the end of the sleepers. During packing
the beater should not be lifted above the head, all contractor should aim to job
the beater from the same height (up to chest level) so that the sleepers are
uniformly packed. Higher or lower lifting of the beater results in uneven
compactness and the packing does not last long.

v) The packing on the inside and outside at every rail-seat should, before
boxing the track, be checked by the mate by tapping. A hollow sound would
indicate defective packing which should be attended to again.

vi) As soon as the packing is systematically completed the alignment and top
should be carefully checked by the Mate and minor adjustment carried out the
sleepers disturbed for this purpose being finally re-packed.

9.07 RE-PACKING OF JOINT SLEEPERS:

The joint and “shoulder' sleepers should be re-packed before boxing is done and
cross.levers at the joints checked. The rail joint being the weakest portion,
firmness of its support is essential

9.08 BOXING BALLAST SECTION AND TIDYING:

I) After completing the proceeding operations in sequence, clean ballast should be
worked in with the ballast forks or rakes and compactly filled between the
sleepers along the rail seats.

The ballast sections should be dressed to the specified dimensions of
template or the yard stick being used for the purpose. Hemp cords 1/4" dia of
sufficient length should be used for lining the top and bottom edge of the
ballast section.

Where the ballast is deficient of the full section the deficiency should be
shown along the center of the track and not under the rails or in the shoulder.

10) : PACKING UP SLACKS:

10.01 Slacks wusually occur on stretches of yielding formation on high banks, its
cuttings, on approaches of bridges on badly aligned curves, where the ballast is
poor in quality and where the drainage is defective.
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10.02 As opposed to through packing, picking up slacks should be done where
alignment, top level is incorrect, and the track has to be restored to normal
condition quickly. The quantum of wok turned out by a gang during the day will
depend on the extend of the slacks. In all cases, sighting is done, the defects
assessed and mark made on sleepers to be dealt with in chalk. The marked
sleepers should be then opened out and dealt with as in the case of thorough
packing.

11). BALLAST SECTION:

11.01 The top width of the ballast section shall be 11 Ft. The top line of the ballast
section from end to end shall be the top of sleepers. In case of C.I. Sleepered road,
the top line shall be kept to the tie bar level.

11.02 On the outside of the curves, sharper than three degrees, the width of the
outside shoulder i.e. the distance from end of the sleeper to the outside corner of
the top line of the ballast section should be increased to a maximum of 15" offer
additional lateral support.

11.03 The slope of the sides of the ballast section on banks or cuttings without
ballast walls should be 1 to 1.

11.04 On the approach line the minimum depth of the ballast below the bottom of
the sleeper plate or pot at rail seat should be 8".

11.05 Drainage may be obtained by providing a cross-fall of 1 in 40 from the
center of the formation towards the cess. On curves, the formation should be
made up according to the track profile, no extra shall be ballast being used for
the purpose of super elevation.

11.06 Lifting of the track will become necessary during re-gauging and for
elimination of minor sage which may develop through improper maintenance or
yielding soil. For this purpose, correct level bags should be fixed at suitable
intervals.

11.07 Heavy lifting should be always be carried out under the protection of
Engineering signals by not more than 3 1/4 at a time so as to allow proper
consolidation. The ballast form this purpose should be removed and stacked
separately and the track be lifted on moorum, sand or ash lifting should as a rule
be carried out in the direction of the rising grade. The easing of the grade for the
passage of trains for should not be lesser than 1" per rail length.

The operation should be repeated until the required level is attained then the road
should be finally ballasted, through packed and boxed the cess being made up to
proper level.

12). LOWERING OF TRACK:

12.01 The lowering of the track should not be restored to except under special
exigencies as it is difficult to obtain good running in a reasonable time.

When it becomes necessary, however, trenches should be cut every 100 Ft. to
the final level in order to give a continuous indication while the operation is in
the progress. The entire ballast should be removed sufficiently far away from
the track to prevent it from getting mixed with the excavated materials.

12.02 The procedure should be to clear the spaces between the sleepers then
slightly lift the track, break the beneath and level it into the spaces so let. This
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material is once more removed and the operation repeated until the final levels are
reached. The road should then finally ballasted, through packed and boxed,
the case being cut down to proper level. Lowering as in lifting should be restricted
to minimum of 3" at a time and the grade for passage of trains should not
exceed 1" per rail length. As proposed to lifting, lowering should be carried out in
the direction of the falling grade

13). SCREENING OF BALLAST SECTION:

13.01 For good drainage, periodical screening of stone ballast and making up
ballast section is essential.

13.02 On average formation, 25 to 33 percent, of the gauge length should be
screened each year as necessary, starting from one end in the first year and
finishing at the other end in 3 to 4 years. Particular mileage may warrant more
frequent screening. On murrom or rocky formation screening may become
necessary at longer intervals.

13.03 The material in ballast shoulders to full depth and between sleepers to
the depth of 2" to 3" below bottom of sleeper should be removed, cleaned and put
back. Careshould be taken that the packing under the sleepers is not disturbed
and muck removed is not allowed to raise the cess above the correct level.Two
continuous spaces between sleepers should not be worked at the same
time.Screening should be progressed in alternate panels of one rail length. In no
circumstances, should several rail lengths of track be stripped of ballasts.

Where drains across the track exists, these should be cleaned and filled with
boulders or ballasts to prevent packing from working out and forming slacks.

14). ASSESSMENT OF BALLASTS REQUIREMENTS:

The requirements of ballast for maintenance purpose shall be estimated by
screening the ballast section to full depth over a rail length at every quarter or half
mile and assessing the clean ballast percentage. Care shall be taken that cores of
under the sleepers are not disturbed.

15). SIDE & CATCH WATER DRAINED:

15.01 For the efficient drainage of every cutting and in certain cases of the
surroundings of the cuttings, side and catch- water drains should be varied in
types according to the nature of the cutting and in size according to the volume
of water catered for.

Adequate opening to take full flow of side drains should be provided under the
level crossings where they exist in or at ends of cutting. In cuttings of black
cottony and similar solid catch water should be provided sufficiently far from the
top of cutting to avoid any danger of breach occurring between the drain and
the cutting itself. The excavation of soil should not be used to form bund between
the drains and the top of the cutting.

15.02 Ballast walls where provided in cuttings should be regularly inspected. The
efficient maintenance of ballast walls includes the regular cleaning of weep of holes

where none exist and rebuilding where necessary.

15.03 The annual cleaning of sides and catch water drain should be carried out
methodically and completed before the monsoon sets in.

16) LUBRICATION OF RAIL JOINTS:
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16.01 The purpose of lubricating rail joints is not only to facilitate expansion
of rails, but also to retard the inherent fracture of wear on fishing plates is
one of the preventives for low joints.

16.02 A stiff paste of plumbage (graphite) and cheap kerosene oil made up in the
proportion of 6 lbs of plumbage to 4 lbs of kerosene oil may be used. Black oil or
reclaimed oil for fish bolts and nuts may be used once in a SIX MONTHS.The
following quantities quantities to the specifications mentioned should suffice for
100 single joints.

Plumbage =11 Lbs.
Kerosene =7 1/4 Lbs.
Black or reclaimed Oil =6  Lbs.

16.03 The lubrication of rail joints and reversing of fish bolts should be carried out
as follows:

a) Unscrew the nuts and remove the fish plate on the nut side leaving the other
fish plate and bolts in position.

b) Clean the fishing surfaces of the fish plates and the rails with a wire brush,
lubricate and replace the fish plate.

c) Take out fish bolts, one at a time and put each back, after oiling in the reverse
position.

d) Treat the other fish plate and fishing surface of the rail similarly.

e) Replace nuts and tighten to the extent possible with the standard fish bolts
spanner without over straining the bolts.

f) Two joints opposite to each other shall not be opened out at the same time. It
should be particularly noted that at no time during the operation, there is less
than one fish plate and three fish bolts without nuts connecting the two rails.

g) Both the fish plates should be fixed and at least one fish bolt and nut on
either side of each joint should be tightened when a train/load is approaching
the site of job. This must be done before the banner flag protecting the site of job
is ordered to be removed

17.00 COUNTERACTION AND ADJUSTMENT OF CREEP:

17.01 Rails have the tendency to gradually move in the direction of dominant
traffic. The reason is believed to be the’ironingout' by moving loads and the
impact of the wheels on ends of rails, particularly when they are in the state of
expansion or contraction.

The trouble caused by "'CREEP' are:

a) Sleepers getting out of the square.

b) Distortion of gauge.

c) Loosening of joints.

d) Shearing and breaking of spikes, bolts and fish plates and as a result of

buckling in extreme cases.

17.02 The following are some of the avoidable causes to which creep is attributed.
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a) Uneven cross-levels.

b) Rails not secured as tightly as required to each sleeper.
c) Yielding to road bed.

d) Lack of proper drainage.

e) Decaying of Sleepers.

f) Uneven placing of sleepers.

g) Badly adjusted super elevation on curves.

h) Rails too light for the traffic they carry.

i) Inefficient or badly maintained rail joints.

j) Scant or excessive provision for rail expansion.
k) Defective packing.

1) Poor or insufficient ballast.

m) Improper use of train brakes.

Careful maintenance of the track, particularly with regard to the driving home of all
the spikes and keys and the continued careful packing of 'SLACK' as soon as they
appear should sist in reducing the "CREEP'.

17.03 With steel through and C.I Plates sleepers no trouble is experienced. On
C.I. pot or wooden sleepered road, careful watch should be kept for a series of
jammed joints. Not more than SIX should be permitted continuously.

17.04 For track laid with wooden and pot sleepers and such other where creep is
excessive, creep register should be maintained by the Contractor. Creep-
indication posts square to the track should be erected on either side of the
cess at interval about half a KM. These may be unserviceable rail pieces with
chisel marks square to the joints and have painted on one of them the date
creep was last adjusted. The top of the posts of creep should be about one inch
above the rail level and the amount of the creep one way or the other measured
from a fishing cord stretched over the chisel marks.

17.05 Creep registers should be maintained in a form which will show clearly
the amount of creep occurring on any sections. Entries should be complete as
regards to mileage, sections and length of the rail, sleeper density, type and
number of Anchors per rail length if used, periodical regarding of creep one
way or the other with dates should be recorded with dates when last adjusted and
in case of additional anchors are fixed, their disposition and dates of fixtures.

17.06 Creep in excess of SIX INCHES shall not be permitted. Adjustment
should be carried out as necessitated. Correct expansion lines shall be used for
the purpose.

17.07 Creep on cast iron plat sleepers should be counteracted as follows:

a) On plate sleepers fitted with two way keys all keys should be driven alternately
in opposite direction.

b) In case of plate sleepers of the type which do not have two way keys, the
sleepers should be arranged in the track so that the keys can be driven in the
same way.

18). TREATMENT OF SLACK SPOT ON SOFT FORMATION:

The formulation of remedial measures for the treatment of bad soil spots in
banks or cuttings should be based on the following principles:

a) Drainage of track.
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b) Drainage of formation.

¢) Reduction in intensity of pressure on foundation.
d) Improvement in the bearing power of formation.
The principles can be achieved respectively by:

a) Clean ballast.

b) Adequate drains, the more the better.

c) More sleepers and/or greater depth of ballast resulting in better distribution of
pressure.

d) Sand cinders or clean moorum topping 1' to 1' 6" in the depth to the full width of
formation, this tends to mix with clay or black cotton solid, improves its
characteristics and fills the cracks. This form of “blanketing' meets most -
ordinary cases. Occasionally patches occur where there are springs or super
charges water. These cases will be few, but when diagonised, they will require
treatment by drainage.

19). MISCELLANEOUS:

Normally 4 days per week should be allotted for picking up of lacks and remaining
days for cleaning of side catch drains and earth job repairs to cess for about 2
MONTHS prior to break of monsoon i.e. APRIL & MAY.

Picking up slacks and attention to side and catch water rains and water ways
are required for about 4 MONTHS i.e from JUNE TO SEPTEMBER. during
Monsoon, patrolling of the line by gangmen should be carried out in addition to
regular maintenance gang at night.

20). JOB SUPERVISION:

The Contractor shall carryout for the effective examination of entire track and report
to the representative of DPA in writing in case of any defect/damage to the track or
any dangerous conditions affecting traffic movement. Contractor shall report
about to theft of any fixtures & fastners of track along with details & occurrence
date. Simultaneously, the Contractor shall take necessary precautions to
avert further damage/accident till safe conditions are restored. The earth job on
the bank wherever already completed shall be maintained by the Contractor.

21). WORKING TOOLS TO BE ARRANGED BY CONTRACTOR AND
MADE AVAILABLE ALL THE TIME AT SITE .

1.INSPECTION TOOLS
Level cum Gauge (BG) 1 No.
Wooden Mallet (BG) 1 No.

Cane-a-boule 1 No.
Square 1 No.
clearance Gauge 1 No.

Conventional steel gauge 1 BG
2.WORKING TOOLS
1. Beater Plate layer 30 Nos.
Pick-Axes 15 Nos.
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Pawrah 15 Nos.

Ballast Screens 06 Nos.
Crow Bars 15 Nos.
Claw Bars clawed 10 Nos.
Spiking Hammers 3 Nos.
Chisel 3 Nos.
Augur Carpenter 9Nos.

Spanners double ended10Nossize 1"x7/8
Spanners clyborn 2 Nos.

Sledge Hammer 3 Nos.

IronPans 20 Nos.

Hack Saws 2 Nos.

Small spanners of sizes 6" to 8" long. 1 set.

Wire Ballast Rakes. 30 Nos.
Hacksaw blades 14"x1" 6 Nos.
2. MECHANICAL APPLIANCES AS AND WHEN REQUIRED
Material Lorry 1 No.
Track lifting Jacks in working 2 Nos
Condition Rail Tongs 10 Nos.
Rail Cutting Machine 1 No.
Heavy Duty Elec. Drill 1 No.
Jim Crow 2 No.

Push trolley complete with

Trolly umbrella for inspections 1 No.
Rail Drilling Machine 1 No
Gas cutting set (with cylinders) 1 set

22). CONTRACTOR’S RESPONSIBILITY:

22.01 Permanent way shall be maintained as per Indian Railway Standards for
Sidings/Exchange Yards/Holding Yards. In plant net job etc., for a maximum
speed of 30 KMPH including services, T & P Supervision etc., All maintenance
spheres fittings and track materials including ballast transportation of
material shall be transported by the Contractor, irrespective of any load.

22.02 The Contractor shall inform the DPA where the maintenance is being
carried out during normal working hours and at the end of the day, again the
DPA shall be re-informed about the completion of job without fail.

22.03 The contractor shall put red flag marks as directed to clearly indicate where
the track maintenance is in progress.

22.04 The contractor shall carry out the works listed in various clauses as per
specifications , terms& conditions of the contract.

22.05 The contractor shall be responsible for carring out the job as per drawing
and specifications and as directed .

22.06. The contractor shall have to plan the materials, resources and other services
to complete the job as per the time schedule.

23) The Scope of Maintenance job shall be of Regular Maintenance of Railway
Siding.

23.01 The Contractor shall have to carry out through packing job of track on
pro rata basis for the length mentioned above, every month including
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replacement of worn out Railway Permanent Way Material wherever required by
DPA/ Railway

23.02 It shall be the responsibility of the Contractor to obtain fitness Certificates
from Railway Authorities periodically as per the norms of Railway. DPA will
coordinate with Railways in this matters on specific request/intimation from
the Contractor.

23.03 In the absence of Certificate of Fitness of Railways, the Contractor will be
held responsible monetarily for any accident occurring due to defective
maintenance of track and its negligence.

23.04 The Contractor will not be responsible for any accidents if, Fitness
Certificate of Tracks exists from the Railway.

23.05 The Contractor will be responsible for complying all statutory
requirements of industrial laws, including workmen compensation and other
statutory, regulations, administrative instructions and directions relating to
Railway Siding and DPA. The contractor shall have to possess separate PF CODE
no.

23.06 In the event of any accident/derailment, if the track requires any
specials repairs, the Contractor will get the damaged track properly attended for
which payment per man per shift will be made by DPA as per the rates specified in
the Item in Schedule of Quantities (Part-C, Item No: 6) for the services engaged for
accident job/ derailment job.

23.07 The Contractor will examine the conditions of the track before quoting
the rates for the purpose of bringing the track to Railway Standards for
obtaining the Fitness Certificates, the Contractor shall have to make
necessary arrangement. for carrying out the job as specified in Schedule of
Quantities.

52.  The contractor shall submit all bills on the printed form to be had on application at the
office of the engineer-in-charge and the charges in the bills shall always be entered
at the rates specified in the tender or in the case of any extra work ordered in
purpose of these conditions and not mentioned or provided for in the tender at the
rate hereinafter provided for such work.

53. The bidder has to execute Integrity pact agreement with Deendayal Port Authority
(As per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr.
Gopal Dhawan, Ex-CMD, MECL have been nominated as Independent External
Monitor for Integrity Pact. Whose address is as under :

1| Shri  Amiya Kumar Mohapatra, IFoS | 2| Dr. Gopal Dhawan, Ex-CMD, MECL

(Retd.) House No. 120, Jal Shakti Vihar

Qrs. No. 5/9, Unit -9, Bhoi Nagar (NHPC Society) p4, Building Area,
Bhubaneswar-751022. Greate Noida Gautam Budh Nagar, Utter
Mobile N0.9437002530 Pradesh - 201315

Email : amiyaifs@gmail.com Mobile No.8007771467

Email : gdhawangeologist@gmail.com
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54.

55.

56.

57.

58.

Scanned copy of pre-contract Integrity Agreement (as per Appendix enclosed) is to
be uploaded along with the bid. Original hard copy of Pre Contract Integrity Pact
Agreement shall be submitted by post or hand immediately after closing date of
online E-tender failing which tender shall be considered irrelevant.

Deviation in quantities
Normally deviation means deviation in quantities of agreement items, i.e. where

there is increase or decrease in the quantities of items of work specified in the
agreement.

Rates for such deviated items shall be calculated strictly as per the provision of
agreement clauses.

Deriving the Market rates :

As per provisions of variation clauses sometimes rates are to be determined
based on market rates in certain conditions. In such cases the contractor within 14
days of receipt of order for execution of deviated quantities, extra or substituted items
beyond permissible limits and before the commencement of such work shall give
notice, for revision of rates, supported by proper analysis, for such quantities.
Engineer-in-Charge shall consider the analysis submitted by contractor and
determine the rates on basis of market rates.

Further in case market rates are less than the agreement rates then in such a case
Engineer-in-Charge should give notice to the contractor within one month of
occurrence of the excess and should decide the rates based on market rates
considering the reply of contractor.

The analysis of rates on market rates should be on similar lines as adopted in
the justification of tender except that market rates of material/labour, hire charges
of plant and machinery intended to be used prevailing at the time of such order or
occurrence shall be adopted. Over and above the market rates so arrived 10%
would be added for overheads and profit of the contractor.

The contractor shall arrange to supply samples of coarse aggregate and fine
aggregate etc. to the Port Laboratory for mix design for concreting works. Mixing of
cement concrete works shall be on weigh batching basis as per approved design. For
better Mixing of cement concrete works shall be on weigh batching basis as per
approved design. The minimum cement content shall be 400 kg/m3 for M-30
grade of controlled cement concrete. & 450 Kag/m3 for M-40 grade of
Controlled Cement Concrete.

The testing charges of concrete mix design will be borne by department.

The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and
test results shall conform to IS 456 (latest edition). Testing charges of the cubes for
28 days test only shall be born by the contractor. If the result is not satisfactory the
concrete work will have to be dismantled and redone by the contractor at his own
cost.

The Engineer-in-charge reserve the right to ask contractor to cast additional c.c.
cubes at the different stages and works for testing, if required at 3/7 days period. No
separate payment shall be made to the contractor on account of the cost of the
labour and materials required for casting of the cubes required for 3/7 days testing.
The testing charges for these cubes shall be borne by Department.
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60.

61.

62.

63.

64.

65.

66.

67.
68.

69.

70.

71.

72.

The steel plates or water-proof marine ply wood form work shall be used for the
R.C.C./ C.C. works.

Though the drawings to be supplied will be exhaustive the decision of the Engineer-
in-charge regarding any change in the drawings shall be final and binding to
contractor and no dispute / claim regarding extra payment shall be allowed on
account of such changes.

The contractor has to provide sufficient barricades with proper illumination in night
and reflective sign boards to site of work so that traffic plying nearby should not
damage the recently concreted work. In case of any damage on account of above,
the entire responsibility will remain with contractor and nothing extra will be paid on
this account.

The tenderer shall examine carefully the condition of contract, specifications and
drawings etc. before submitting the tender. He shall also visit and inspect site of
work and acquaint himself with all local condition in the cargo jetty of port, availability
of construction materials and labourers nature of soil and working condition at and
around the site before submitting the tender. No dispute/claims what-so-ever shall be
entertained for the work of any nature arising out of local conditions.

The contractor shall have to carry out the work maintaining proper camber and
gradient to the paving as directed by the Engineer-in-charge.

The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be from
approved quarries.

All batching material such as coarse aggregates, sand etc. shall be weighed in
mechanical portable weigh batches conforming to 1.5.2722 as per approved mix
design.

The strength of concrete shall be determined by compressive strength test. For this
purpose during the progress of the work cube samples shall be cast for testing at 7
days and 28 days as per the IS 456.

Proper arrangement shall be made for the protection of fresh concrete work.

On completion of CC works, no persons shall be allowed to move on green concrete
surface. As such contractor shall have to make a special arrangement for finishing
the concrete in such a way so as not to disturb the green concrete.

Test cubes shall be cured and stored as provided in IS 516. The contractor shall sent
at his own cost, all the test cubes in the Port laboratory for testing. The cost of
sampling, material, test cubes and testing shall be borne by the contractor for 28
days cube.

The forms shall be jointed neatly and shall be set with exactness to the required
grade and alignment.

The contractor shall have to arrange the entry permit for himself and his staff, labours
etc. from CISF, Deendayal Port Authority if the work is to be carried out inside cargo
jetty area, at his own cost as per the rules and regulation in force at that time.

The form work shall be made up from water proof plywood of good quality. The rate

shall include the cost of materials and labour for the operations involved such as

(i) Splayed edges, notching allowances for over laps and passing at angles,
battens, centering, shuttering, strutting, propping, bolting, nailing, wedging,
easing, striking and stripping of the same.
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74.

75.

76.

/7.

78.

79.

80.

81.

82.

83.

84.
85.
86.
87.

(i) Filleting to form stop-chamfered edges or splayed external angles not
exceeding 20 mm. width.

(iii) Dressing with oil to prevent adhersion of concrete with shuttering.

(iv) Raking or circular cutting.

All the form work shall be inspected by the Engineer-in-charge and their suitability
ascertained the form shall be thoroughly scraped, cleaned before reusing the same.

If available, electric supply will be given by D.P.A., otherwise contractor has to make
his own arrangement for electric supply. The charges for electric supply consumption
will be borne by contractor as per prevailing rates of DPA.

The contractor shall have to make his own arrangement for water required for the
work.

Individual quantity for any tender items of work may vary to any extent as required by
D.P.A. for which the contractor shall not submit any dispute/claim what-so-ever, so
long as the total amount of such variation does not exceed plus or minus 30 % of the
Total contract value awarded.

Density test of compacted layer shall be carried out as per MOST specifications or as
directed by Engineer-in-Charge. The cost on the arrangement for the test at site of
work shall be borne by the contractor. All the testing charges for test shall be borne
by the department.

The work shall be done strictly in accordance with the specifications laid down in/ as
per IS and IRC in addition to specifications given in Schedule “B” approved plans and
orders issued from time to time by the Engineer-in-charge.

The contractor shall carry out the work maintaining proper camber, slope and
gradient to the road or parking area/berm as directed by the Engineer-in- charge.

Contractor has to arrange their own Vibrator/ Power Road Roller of required capacity
and other mechanical appliances in good conditions which are required for proper
execution of work.

The contractor shall have to collect and stack the required materials from the
approved quarry. These materials shall be free from foreign materials and should be
got approved from the Engineer-in-charge before putting them into use. These
materials shall be of required size and are to be duly screened. Unwanted or rejected
materials shall not be stacked at the site of work and shall be removed by the
contractor at his own cost.

Contractor has to give samples of quarry materials and same shall be got approved
before starting of work.

As per site condition, the approach etc. will be required which the contractor shall
provide at his own cost. Contractor shall consider these aspects while quoting the
rates in tender. Nothing extra will be paid for the same.

Deleted

Deleted

Deleted

Deleted
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88.
89.
90.
91.
92.

93.
94.

95.
96.
97.

98.

99.

100.

101.

102.

103.

104.

Deleted.

All the rules and regulations in force for entry inside the port premises shall be
observed and following by the contractor and by his employee staff etc

Deleted
Deleted
Deleted
Deleted

The contractor shall notify in writing to the Engineer an address at Gandhidham
complex for serving to the contractor any communication or any notice to be given to
him under the contract and any such notice/communication to the contractor shall be
deemed to be duly served if sent by registered post to, or left at such address or if
delivered to the agent or representative of the contractor, or left at, the principal place
of business or if contractor be a company, the registered office of the contractor or at
the contractor’s last known address.

Deleted
Deleted

The contractor shall produce the sample of all the materials and shall get it approved
from Engineer-in-charge before staking at his site of work.

Payment/measurement of all items actually incorporated in the work, as per
requirement shall be made. Nothing will be paid for extra/more quantity of work done
by the contractor for the purpose of his working facility etc.

The contractor has to clear the civil material along the roads i.e. mud, sand, soil,
murrum / earth, metal, boulders etc. including their berms which are to be removed
and disposed off as directed without any extra cost.

The contractor should ensure that the surface of road is properly cleaned and
prepared in a sufficient length/lead so that the loaded dumpers are not kept waiting /
standing at site unnecessarily.

Density Test of compacted layers shall be carried out as per M.O.S.T. Specifications
or as directed by Engineer in charge. The cost on the arrangement for the test at site
of work shall be borne by the contractor. All testing charges for test will be borne by
the department.

The contractor shall have to obtain quarry permits from the office of the Geologist,
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary
materials like sand, earth, murrum, rubble etc.

All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are
payable by the contractor directly to the authority concerned and the rates quoted
shall be deemed to be inclusive of all such charges.

On completion of work, letter intimating the quantities of quarried materials
consumed by the contractor concerned in the work as per the quantities of final bill
shall be furnished to the Geologist, Department of Geology & Mines, GOG, Bhuj, with
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105.

106.

107.

108.

109.

110.

specific intimation to furnish the details of outstanding dues against the concerned
contractor on account of royalty. Contractor has to obtain the "No due Certificate" for
the quantity of quarried material used in work., failing which action for release of
balance security deposit in accordance with the Tender conditions will not be initiated

Tenders with any condition, including conditional rebates, shall be rejected. However,
tenders with unconditional rebate will be acceptable.

Making bench mark pillars and reference line pillars, etc., and maintaining them upto
the completion of the work shall be the responsibility of the Contractor. No extra
payment shall be made for these. The drawings enclosed with the tender documents
to provide some idea of the job are preliminary for tender purpose only and
are by no means complete and final, and do not show the full range of the work
under the scope of the contract. Work shall be carried out only on the basis of
drawings marked “‘Released for Construction” with addition, alteration,

modifications, made to aforesaid drawings from time to time and also according to
other drawings that would be supplied to the Contractor from time to time.

Before commencement of work the Engineer and the Contractor shall jointly survey
and record all ground levels on the site. The Contractor shall supply all necessary
equipment and attendance for carrying out such surveys. The contractor shall
prepare record drawings showing the agreed levels which shall be signed by
the Engineer and the Contractor.

The services of fire watch for carrying out any hot works, as required by the Port
authority, shall be made free of cost by the department. However, all the necessary
arrangements like obtaining a fire watch permit from the concerned authority,
transportation of man and materials, if any, for fire prevention etc. shall have to be
done by the contractor at his own cost. No claim what-so-ever on account of delay in
arrangements or arrival of fire watch services shall be entertained.

The contractor shall have to make his own arrangement for the  power/  vibratory
road roller and other appliances which are required in proper execution of the work.

Supply of water

[i] The contractor shall have to make his own arrangements for the water required for
execution of work and for labours etc.

[ii] Water used for mixing and curing shall be clean and free from injurious amounts
of oil, acids, alkalis, salts, sugar, organic materials or other substances that may be
deleterious to concrete or steel.

[ii] Unfiltered potable water is generally considered suitable for mixing and curing.
Mixing and curing with sea water shall not be permitted in any case.

[iv] Periodically samples of water shall be tested as per IS-3025 and as a guide, the
following concentrations represent the maximum permissible values:

[a] To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it
should not require more than 2 ml of 0.1 normal NaOH.

[b] To neutralize 200 ml sample of water using Methyl Orange as an indicator, it
should not require more than 10 ml. of 0.1 normal HCL.
[c] The permissible limits for solids shall be as follows:

Permissible limits [max.]

Organic 200 mg/lit
Inorganic 3000 mg/lit
Sulphates [So] 500 mg/lit
Chlorides [CI] 500 mg/lit
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111.

112.

113.

114.

115.
116.

117.

Suspended matter 2000 mg/lit
[d] The PH value shall not be less than 6”.

During the execution of works dewatering manually or by pumping is to be done by
the contractor at his own cost, if found necessary and no claim on this account shall
be entertained.

The contractor shall arrange to supply periodically samples of course aggregates,
fine aggregate, water etc. to the Port Laboratory for testing as per relevant |.S. and
as per MOST specifications. However all the materials shall be arranged by the
contractor free of cost for testing However, no testing charges will be recovered from
the contractor for testing of materials in Port Laboratory.

Payment of Structural steel shall be made on actual weighment basis and theoretical
calculation of sections whichever is less.

In the case of discrepancy between the schedule of quantities, the specification and /
or the drawings, the following order of preference shall be observed:-

i) Description of schedule of quantities.

ii) Particular specification and special condition, if any.

i) Drawings.

iv) C.P.W.D. specifications.

v) Indian standard specifications of B.I.S.

While evaluating the tender, due regard will be paid to national defence.

All materials like cement, steel & biaxial Geo-grid etc so produced by the contractor
shall be tested for quality, as per relevant Indian Standards and frequencies of
testing shall also be as per relevant Indian Standards.

Special Conditions for Environmental Protection

i. The contractor(s) shall strictly follow up the environmental rules as per the
Environmental (Protection) Act 1986 while execution of the work and as
directed by Engineer-In-Charge.

ii. All construction materials i.e. Cement, Aggregates, sand & fill materials which
are to be used in construction work shall be covered with Tarpaulin or other
fabric materials as directed by Engineer-in-charge.

iii. The Contractor(s) should stacked and disposed the waster materials in such
a manner which are not destroy the environment.

iv. The contractor(s) shall sprinkles the water to minimize the dust emission.

V. Machine mixers, vibrators, way batches plant, diesel generator sets and other
vehicles engines shall not be left running when not in use.

Vi. Emission of NO 2 and SO 2 shall be maintained within the work site area as
per the International Regulations.

vii. To prevent and minimize vibration and noise levels from machineries /

vehicles during construction activities the contractor(s) shall take the remedial
action to minimize noise pollution.

viii. Provide adequate silencers attached with all vehicles and machines.

iX. Install suitable mufflers on engine exhaust and compressor component.

X. The diesel generators set shall be used of noise less.

Xi. To contractor(s) shall stacked / stored the construction materials at adequate
distance from coastal area.

Xii. The contractor(s) shall provide the barrier to prevent the construction
materials from mixing up with surface / ground water.

Xiii. The contractor(s) should discharge Waste generated during construction work

as per CPCB / GPCB regulations.
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119.

120.

121.

122.

123.

124.

125.

126.

EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK.

Any changes in the contract are broadly classified as deviations. While No changes
should be done with an intention to cause any undue benefit to the contractor but in
the interest of the work for valid reasons or when situation so demands quantities of
agreement items can be increased or decreased, extra items can be executed ,
agreement items can be substituted materials/ T & P which was not stipulated can be
issued and period of completion can be extended for which necessary provisions and
unambiguous procedure should be incorporated in the contract to regulate rates/
payments for such deviations.

During execution of work, if any hindrance underneath/at ground level observed /
encountered is to be removed manually or mechanically. So bidder has to visit the
proposed site and acquaint himself completely and also bidder has to consider the
same before submitting the offer.

No any deductions shall be made from the quantity worked out after fully compaction
for Quarry spall and GSB toward the voids.

DPA may appoint Third Party Inspection Agency. Contractor has to obey the
instructions given by TPI during execution of the work including necessary testing /
inspection etc. This work may also be inspect by any Government / Vigilance
Department and they may order for certain testing / inspection of executed work
etc. Contractor has to assist to them and also bear the expenses for such testing
and results. The test results/observations are binding on the contractor. Such
incidental costs are included in the quoted bid.

On award of the contract, the contractor to whom the contract has been awarded has
to provide at least 10 (Ten) bonded copies of Agreement including the Technical bid,
Price bid and the correspondence exchange between the parties till the award of the
work. One full set including indexing, insertion of page nos. certification with index
will be provided by the Department. The cost of above ten sets is to be borne by the
contractor.

The area under development /execution is operational area and with very high traffic
volume. So unnecessary hard core barricading all around the area considered will be
done prior to stating any activity on site. Complete site area is barricaded by way of
necessary iron barriers, display sign boards, red lights to restrict entry on night and
strong barriers are provided to reduce chance of any accident.

100 saplings (minimum 6 ft. height) other than Tender item have to be provided and
planted by contractor. The plantation have to be made within 4 to 6 months from the
date of award of work and has to be maintained till the completion period of Contract.
After completion period of Contract, Contractor has to handed over the plantation to
DPA. The cost of plantations and its maintenance has to be borne by the Contractor
as a part of their social responsibility. No extra payment shall be made to the
Contractor for above. In the event of failure by Contractor to execute the above work,
it shall be done departmentally at the cost and risk of Contractor.

The work for Tender of Embankment work is to be carried out as per latest edition of
MORTH specification, IRC specification and BIS

The Contractor shall be registered under The Building and Other Constructions
Workers (Regulation of Employment and Conditions of Service) Act, 1996.
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130.
131.

132.

133.

134.
135.

136.

137.

The Documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess
@ 1% of work done or as amended By Statutory Authority from time to time, paid on
final bill shall be submitted before releasing the Performance Guarantee.

The payment from 2nd bill to the pre final bill, shall be released, subject to the
condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of
the Welfare Cess @ 1% of work done or as amended by Statutory Authority from
time to time, paid to concerned authority is submitted for the previous bill.

The slip foam paver should be with automatic dowel inserter, automatic texturing and
curing facility with minimum capacity of 5 Mtr. width.

Deleted.

If the similar work is executed as sub-contractor, the contract experience shall be
considered for pre-qualification only, if same is carried out in Govt. / Semi Govt. /
Autonomous Body working under Gol / Public Sector Undertakings subject to
submission of sub-contract permission issued by the respective authority prior to
execution of the work. Further, if subcontract is not authenticated, the respective
party shall be considered non-responsive.

It is mandatory to upload the sub-contract permission letter obtained from the
respective authority. Also, the completion Certificate / Form 3A authenticated by
concern respective authority shall be uploaded along-with TDS certificate deducted
from that particular work issued by the competent authority shall be submitted along-
with bid submission.

The contractor shall carry out work as per specifications and time line failing which
notice will be issued and after three notices, if performance not found satisfactory,
the contractor will be debarred for participating in new tenders of Civil Engineering
department for period of two years.

The rates quoted by Contractor shall be realistic. During the evaluation of tender, if
rates quoted by the Contractor are found un-realistic, the tender shall be considered
non-responsive & Engineer in-charge reserves right to cancel no any
correspondence shall be entertained in this regard.

Deleted

The tenderers are expected to have full knowledge of the site of work and local
working conditions in the Port before submitting the tenders as the port is basically
an operational area dealing mainly with stacking, loading and unloading of
import/export cargo and movement of traffic in or out of the port. The Engineer-in-
Charge, or his authorized agent from time to time will give instruction as regards for
maintenance work required to carried out by the contractor as maintenance work will
be carried out round the clock for railway movement, the contractor while filling up
their rates in the tender should consider the above aspects.

The work shall be done strictly in accordance with specification laid down in
IndianRailways Permanent Way Manual -, latest RDSO Drawings, latest IS codes in
practice for different building trades and standard railway norms, in addition to the
specifications given in Schedule “B” of the tender. Approved plan and the instructions
issued by the Engineer-in-charge from time to time.

Gauging should only be done after assuring that sleepers are truly square standard
keying hammer shall always be used. Beaters and heavier hammers should not be
used (as this causes overdriving of keys)
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148.

149.

150.

151.

The gauge should be held firm with one lug against the base rail, the other end being
swiveled over the opposite rail. The tightest position obtained is the correct point to
test the guage. The guage should not be forced as the caused considerable wear of
the guage lug.

The base rail shall be sighted with the eyes along the edge of the rail and any dip or
low joint lifted correct. The adjacent sleepers should then be packed and the top
checked. After two rail lengths have been laid the rail on the other side should be
brought upto the correct level using the straight edge and the spirit level cross levels
with the straight edge and spirit level should be checked at every rail joints and at
every fourth sleeper. The next two rail length should then be taken up and the
process continued.

No joint or dip should be lifted more than the proper level in the expectation that it ill
settle to the correct level, instead it will settle more under traffic result of being high
and cause rough running.

Sleepers should be laid square to be rails.

Spike holes shall be bored vertically and right though the sleeper. The size of Auger
should be 5/3" during the process of boring the tips should be frequently dipped in oil
when sleepers are being bored inside the track the angering should be done correctly
with the gauge held in position.

The holes after being bored should be given a coating of coat tar or anti corrosive
paint and dog spikes shall have to be dipped in coat tar before use.

While stacking of rails the ground should be leveled and should be supported at least
at four points in their length.

Over tightening of fish plats shall be avoided fish bolts spanners of standard length
2'3" to 2'6" shall be used.

During spreading the ballast under the sleepers and rail shall have to be spread as
per required section truly in line and level and packed by working the beater
diagonally under the rail seat.

The old rails received while dismantling should be deposited at railway store in cargo
jetty.

The acetylene gas and oxygen gas and drilling machine required for making holes in
the main rails and check rails for fixing fish bolts etc. shall be arranged by the
contractor at his own cost. If holes are not of actual location and nothing extra shall
be paid for the same. The holes are to be drilled with drilling machine only.

The contractor shall have to bring, collect and stack the required material from
approved quarry these materials shall be free from foreign material and got approved
from the Engineer-in-charge before stacking the same at site of work. Trap stone
crushed metal shall to be brought from Viri in well graded size. Rejected material or
unwanted material shall not be stacked at the site of work.

For purpose of measurements stacks of crushed metal shall have to be made of the
unit size and requirement of materials or as directed by the Engineer in charge. Voids
deduction 7.5% shall be made for stone metal of size 65mm.

The contractor shall in accordance with requirement of Engineer-in-charge afford all
reasonable facilities to any other contractor employed by the Port Authority Board
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and their workman for work, not included in this contract which the Board may enter
into at any time. No disputes on this account shall be entertained.

152. The tenderer shall examine carefully the condition of contract, specifications and
drawings etc. before submitting the tender. He shall also visit and inspect site of
work and acquaint himself with all local condition in the cargo jetty of port, availability
of construction materials and labourers nature of soil and working condition at and
around the site before submitting the tender. No dispute/claims what-so-ever shall be
entertained for the work of any nature arising out of local conditions.

153. Check rails to be provided will have to be cleaned off all dirt etc. before fixing.

154. All the old materials got from dismantling of tracks and crossing (including rails) are
to be deposited in railway yard as directed.

155. The holes required for jointing the rails by fish plates are required to be done by the
contractor at his own cost.

156. The concrete work shall be made of the graded machine crushed trap stone metal,
and it should be from approved quarry. Mechanical appliances such as concrete
mixer, vibrator etc. shall be used for mixing, consolidation etc. of the concrete.

157. Since the work is of maintenance nature, at the time of derailment or any other
damages to the track the work should be taken up on top priority as per the
instructions of Engineer-in-charge within the stipulated period as given by Engineer-
in-charge and the same should be executed round the clock without any break till the
track has been restored and made fit for placement of wagons within sanctioned time
period.

158. In case the contractor is delaying the work beyond stipulated period given by
Engineer-in-charge penalty at the rate of Rs.1500.00 per day or part thereof will be
recovered after giving necessary notice to him by Engineer-in—charge.

159. The contract has to deploy Blower, JCB, brooming machine, special arrangement
with tractor or any other means to clean the railway track (Gaps in between main rail
and check rail or concrete groove) with necessary laborers etc.

160. All the retrieved old/replaced material shall be deposited back in sub-store of Railway
Section inside Cargo Jetty area as directed. Nothing extra shall be paid for loading,
unloading or transportation of such material.

161. CONTRACTOR'S TOOLS & EQUIPMENTS:

The Contractor shall maintain the tool, tackles, equipment’s, inspection tools etc. in working
conditions including Generator. The contractor has to provide the B.G. Push Trolley
complete with umbrella and bench, procured from RDSO approved source. Trolley shall be
as per latest technical specification and drawing issued by RDSO

Necessary Gas cutting set & Oxygen cylinders, LPG cylinders, distribution board and wiring
shall have to arrange by contractor at his own cost. Necessary Petrol / diesel shall have to
be arrange by contractor at his own cost. All the tools and plants shall be retain by contractor
in his safe custody.

The Contractor shall deploy all the sources for restoration of traffic after the accident at a
short notice. Sufficient services with tools and tackles shall be provided by him for
restoration of track in its original shape and re-railment of track/engines within reasonable
time. The restoration job shall in no case be delayed for any reasons of the dispute
based on the spot examination of the site of the accident. The joint observations
followed by an enquiry constituted by the Railways under the rule shall determine the
cause of the accident which will be binding to the parties. This, however, does not prevent
the acceptance of responsibilities if the cause, prime fascia is established.
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All the unserviceable materials collected at the time of routine maintenance of accident
shall be transported by the Contractor at the Temporary site office without any additional
cost.

As per Railway norms and procedures, it is obligatory on the part of Private Siding
Owner to get the Railway Siding inspected by the Railway Authorities and necessary
inspection reports are submitted by the Railway Officials for improving of maintenance
defects observations or any other safety requirements. Necessary Railway Administration
charges shall be borne by the Owner. However, comments/defects noticed by the
Railway shall have to be rectified by the contractor promptly and effectively.

164) JOB SUPERVISION:

The Contractor shall carryout for the effective examination of entire track and report to the
representative of DPA in writing in case of any defect/damage to the track or any
dangerous conditions affecting traffic movement. Contractor shall report about to theft of
any fixtures & fastners of track along with details & occurrence date. Simultaneously, the
Contractor shall take necessary precautions to avert further damage/accident till safe
conditions are restored. The earth job on the bank wherever already completed shall be
maintained by the Contractor.

165) CONTRACTOR’S RESPONSIBILITY:

165.01 Permanent way shall be maintained as per Indian Railway Standards for
Sidings/Exchange Yards/Holding Yards. In plant net job etc., for a maximum speed of
30 KMPH including services, T & P Supervision etc., All maintenance spheres fittings
and track materials including ballast transportation of material shall be transported by
the Contractor, irrespective of any load.

165.02 The Contractor shall inform the DPA where the maintenance is being carried out
during normal working hours and at the end of the day, again the DPA shall be re-
informed about the completion of job without fail.

165.03 The contractor shall put red flag marks as directed to clearly indicate where the track
maintenance is in progress.

165.04 The contractor shall carry out the works listed in various clauses as per
specifications , terms& conditions of the contract.

165.05 The contractor shall be responsible for carring out the job as per drawing and
specifications and as directed .

165.06. The contractor shall have to plan the materials, resources and other services to
complete the job as per the time schedule.

166) The Scope of Maintenance job

166.01 The Contractor shall have to carry out through packing job of track on pro rata
basis for the length mentioned above, every month including replacement of worn out
Railway Permanent Way Material wherever required by DPA/ Railway

166.02 It shall be the responsibility of the Contractor to obtain fitness Certificates from
Railway Authorities periodically as per the norms of Railway. DPA will coordinate with
Railways in this matters on specific request/intimation from the Contractor.

166.03 In the absence of Certificate of Fitness of Railways, the Contractor will be held
responsible monetarily for any accident occurring due to defective maintenance of track
and its negligence.

166.04 The Contractor will not be responsible for any accidents if, Fitness Certificate of
Tracks exists from the Railway.

166.05 The Contractor will be responsible for complying all statutory requirements of
industrial laws, including workmen compensation and other statutory, regulations,
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administrative instructions and directions relating to Railway Siding and DPA. The
contractor shall have to possess separate PF CODE no.

166.06 In the event of any accident/derailment, if the track requires any specials
repairs, the Contractor will get the damaged track properly attended for which payment per
man per shift will be made by DPA as per the rates specified in the ltem in Schedule of
Quantities for the services engaged for accident job/ derailment job.

166.07 The Contractor will examine the conditions of the track before quoting the rates
for the purpose of bringing the track to Railway Standards for obtaining the Fitness
Certificates, the Contractor shall have to make necessary arrangement. for carrying out
the job as specified in Schedule of Quantities.

166.08 Rail Maintenance to reduce Rail Deterioration — (1) Efficient maintenance of rails
results in increased service life of rails. The following precautions/maintenance practices if
observed ,will effectively reduce rail deterioration. (2) Prevention of corrosion (Anti-corrosive
measures)— (a) Anti-corrosive paintings — (i) Anti-corrosive painting of rails should be carried
out in locations which are prone to corrosion. (ii) While carrying out renewals in these areas,
anti-corrosive treatment should be given before the rails are laid in the track. The rust is
removed and scales are loosened by wire brushing/scraping. Thereafter rails are painted
with — One coat of Red oxide zinc chromate primer to 1S:2074. Two coats of Bituminous
emulsion to IRS-P30-1996 to a dry film thickness of 350 microns (each coat to a minimum
thickness of 175 microns). (iii) In the case of rails that are already laid in track and subject to
corrosion the rails should be given the treatment in the track itself. The rust and scales are
first removed by wire brushes and thereafter painted withOne coat of Red oxide zinc
chromate primer to 1S:2074. Two coats of Bituminous emulsion to IRSP-30-1996 to a dry film
thickness of 350 microns (each coat to a minimum thickness of 175 microns). (b) Rail
flanges/web should be kept free of the ashes particularly near the ash pits in watering
stations. (c) Periodical cleaning of rubbish should be got done in goods shed siding lines. (d)
Water column should be avoided on the run through lines as far as possible. Where however
water columns are necessary to be retained, proper drainage of water column should be
ensured. (3) Reducing side wear on rails-(Gauge face of outer rails) — (a)On sharp curves
where the tendency to wear on the outer rail is noticeable, lubricators should be installed or
hand lubrication of gauge face should be done, care being taken not to apply the lubricant
on the top of the table. (b) Increased life can be obtained by turning the rails when side wear
reaches the permissible limit. At the time of turning, matching of rail ends on the gauge face
should be ensured. Spot renewals should not be carried out with new rails particularly, if the
heads of the existing rails are worn badly. These should be spot renewed with matching
sections of serviceable rails. (4) Repairs to wheel burns — This could be carried out at site by
in situ welding

167) The payment to the worker deployed by the Contractor should be paid through their

respective Bank account only. The Contractor has to submit the bills alongwith documentary
proof for payments made to the labourers though the bank.

Contractor Executive Engineer (H)
Deendayal Port Authority

101



SECTION 6

DRAWING
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SECTION 7

BILL OF QUANTITIES
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SECTION 8

FORMS OF SECURITIES AND OTHER FORMATS

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance
and advance payment security forms at this time. Only the successful bidder will be required
to provide performance and advance payment securities in accordance with one of the

forms, or in a similar form acceptable to the employer.
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Specimen EMD (Bank Guarantee Format)

(Not Applicable, please refer Section-5)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To be executed on Rs. 100/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

{

Beneficiary: (Name and Address of Employer/Board)

Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has

submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand
that, according to your conditions, Tenders must be supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words])
upon receipt by us your first demand in writing accompanied by a written statement stating
that the Tenderer is in breach of its obligation(s) under the Tender conditions, because the
Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the

Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the Employer/Board
during the period of Tender validity, (i) fails or refuses to execute the Form of
Agreement, if required, or (ii) fails pr refuses to furnish the performance
guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the
contract signed by the Tenderer and the performance guarantee issued to you
upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the
successful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer's tender or any
extended period thereof;

Consequently, any demand for payment under this guarantee must be received by us at the
office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so
should also be enclosed]
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with
the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
AUTHORITYs Act , 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the Board
of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the demand under

the condition of the contract, vide 's letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and
condition of the said contract, on production of a bank Guarantee for
Rs. (Rupees )
only we, the (Name of the Bank and Address)
(h
ereinafter referred to as “the Bank”) at the request of the contractors do hereby undertake to
pay to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage
caused to or suffered by the Board by reason of any breach by the contractors of any of the
terms and conditions of the said contract.
2. We, , do hereby
(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of loss
or damage caused to or which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not exceeding
Rs. (Rupees ) only.
3. We, , undertake to pay to the
(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating

thereto our liability under this present being absolute and unequivocal. The payment so

made by us under this bond shall be a valid discharge of our liability for payment there

under and the Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have been
fully  paid and its claims  satisfied or discharged or il the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of
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the Contractors, renew or extend this guarantee for such further period or periods as the
Board may require from time to time.

We, further agree with the Board that the (Name
of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before

(date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)
(Name)

Signature
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT

{To be executed on Rs.100 non-judicial stamp paper}

(Not Applicable, please refer Section-5)

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted
number of installments and BG shall be valid for period of successive date of recoveries}
[The bank as requested by the successful Tenderer, shall fill in this form in accordance with
the instruction indicated]

Date: [insert date (as day, month, and year) of Tender submission]

Tender No. and title: [insert number and title of Tendering process]

[Bank’s letterhead]

Beneficiary: [insert legal name and address of port]

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.]

We, [insert legal name and address of bank], have been informed that [insert complete name
and address of contract] (hereinafter called “the contract”)

Furthermore, we understand that, according to the contract, an advance is to be made
against an advance payment guarantee.

At the request of the contractor, we hereby irrevocably undertake to pay you any sum or

sums not exceeding in total an amount of [insert amount(s)' in figures and words] upon
receipt by us of your first demand in writing declaring that the contractor is in breach of its
obligation under the contract because the contractor used the advance payment for the
purpose intended.

It is a condition for any claim and payment under this Guarantee to be made that the
advance payment referred to above must have been received by the contractor n its account
[insert number and domicile of the account]

This guarantee shall remain valid and in full effect from the data of the advance payment

received by the contractor under the contract until [insert data]

[Signature (s) of authorized representative(s) of the bank]

[Authorisation letter from the issuing bank that the signatory of this BG is authorised to do so

should also be enclosed]

The bank shall insert the amount(s) specified in the SCC and denominated, as specified in
the SCC, either in the currency (ies) of the contract or a freely convertible currency
acceptable to the Employer.
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Insert the completion scheduled data stipulated in the contract Delivery Schedule. The
Employer should note that in the event of an extension of the time to perform the Contract,
the Employer would need to request an extension of this Guarantee from the bank such
request must be in writing and must be made prior to the expiration data established in the
Guarantee. In preparing this Guarantee the Employer might consider adding the following
text to the Form at the end of the penultimate paragraph: “We agree to extend this
Guarantee for a period not exceeding [six months]\[one year] at a time, in the Employer
written request for such extension, such request to be presented to us before the expiry of
the Guarantee.”
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STAGE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

(Not Applicable, please refer Section-5)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include the Board of Deendayal Port Authority, its
successors and assigns) having agreed to release stage payment to
(hereinafter called the “contractor”)

(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under

the condition of the contract, vide ‘s letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under
Tender
No. dated
(hereinafter called “the  said

contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee for
Rs. (Rupees ) only we,
the
(Name of the Bank and

Address)

(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to
the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to
or suffered by the Board by reason of any breach by the contractors of any of the terms
and conditions of the said contract.

2. We, , do hereby
(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by
reason of the contractors failure to perform the said contract. Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this guarantee shall be restricted to

any amount not exceeding Rs. (Rupees )
only.
3. We, , undertake to pay to the

(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by
the contractor(s) in any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for
making such payment.
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4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till
the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been
fully and properly carried out by the said Contractors and accordingly discharge
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the
Board but at the cost of the Contractors, renew or extend this guarantee for such
further period or periods as the Board may require from time to time.

5. We, further agree with the Board that the (Name

of
Bank and Branch)
Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend
the time of performance by the said Contractors from time to time or to postpone
for any time or from time to time any of the powers exercisable by the board against
the said Contractors and to forebear or enforce any of the terms and conditions
relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by
the board to the Contractors or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

7. ltis also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(c) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and
(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”
Date day of 20

For (Name of Bank)

(Name)
Signature
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DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs100/- non-judicial Stamp Paper)

(Not Applicable, please refer Section-5)

THIS AGREEMENT, made and entered into this .......................cooiil. Day of .......... 20
.......... Between ..................... (“The Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board (“the DRBoard
“) consisting of one/three DRBoard Members, (Members from either party, i.e. contractor
and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution of
................................................... Project name)..................... (the “contract”) and
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW
THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in accordance with
this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should not
give any advice to either party or to the Nodal Officer or his nominee concerning conduct
of the works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his
nominee, or a financial interest in the contract, except for payment for services on the
DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting
services on other projects, all of which must be disclosed prior to appointment to the
DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any
all recent or close professional or personal relationships with any director, officer, or
employee of any party to the Nodal Officer or his nominee, and any and all prior
involvement in the project to which the contract relates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant or
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect
as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement
with any party to the contract, or with the Nodal Officer or his nominee, regarding
employment whether as a consultant or otherwise either after the contract is
completed or after services as a DRBoard Members.

(f) Shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, and
one another any fact or circumstances which might be such to cause either the Port
or the contractor to question the continued existing of the impartiality and
independence required of DRBoard Members.
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10.

11.

a)

d)

Except for its participation in the DRBoard activities as provided in the contract and in
this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his
nominee, and one another any fact or circumstances which might be such to cause
either the Employer/Board or the contractor to question the continued existence of
the impartiality and independence required of DRBoard Members.

The contractor shall:

Furnish to each DRBoard Member one copy of all document which the DRBoard
may request including contract document, progress report, variation orders, and
other document, pertinent to the performance of the contract.

In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard,
including conference facilities and secretarial and copying services.

The DRBoard shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities after
issuance of the taking over certificate and the DRBoard’s issuance of its
Recommendation on all disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work under this
Agreement.

The DRBoard Members are independent and not employees or agents of either the
Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional liability arising
from the activities and the Recommendations of the DRBoard.

Fees and expenses of the DRBoard Member[s] shall be agreed to and shared
equally by the Employer/Board and the Contractor. If the DRBoard requires special
services, such as accounting, data research and the like, both the parties must agree
and cost shall be shared by them as mutual agreed.

DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return request
of either party. The timing of site filing agreement shall be fixed by the DRBoard

b. Site meeting shall consist of an informal discussion of the status construction of
the works followed by an inspection of the work, both attended by personal from
the employer/Board, the contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will prepare
minutes of the meeting and circulate them for comments of the parties and the
nodal officer or his nominee.

Procedure for disputes referred to the DRBoard:

If either party objects to any action or inaction of the other party or the Nodal Officer
or his nominee, the objecting party may file a written Notice of Dispute to the other
party with a copy to the Nodal Officer or his nominee starting that it is given pursuant
to clause [number] and starting clearly and in detail the basis of the dispute.

The party receiving the Notice of Dispute will consider it and respond in writing within
7 days after receipt.

This response shall be final and conclusive on the subject, unless a written appeal to
the response is filed with the responding party within 7 days of receiving the
response. Both parties are encouraged to pursue the matter further to attempt to
settle the dispute. When it appears that the dispute cannot be resolved without the
assistance of the DRBoard either party may refer the dispute to the DRBoard by
written Request for Recommendation to the Board, the other party and the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant clause no.]
The Request for recommendation shall state clearly and detail the specific issues of
the dispute to be considered by the DRBoard.

When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to
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13.

conduct a hearing on dispute. The DRBoard may request that written documentation
and arguments from both parties be submitted to each DRBoard Members before
the hearing begins. The parties shall submit insofar as possible agreed statements
of the relevant facts.
f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence.
The DRBoard’'s Recommendation for resolution of the dispute will be given in writing, to
the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as
possible, and in any event not more than 28 days after the DRBoard’s final hearing on
the dispute.

12. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be more
convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DRBoard. Private sessions of the DRBoard
may be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

c) During the hearing, no DRBoard Member shall express any opinion concerning the
merit of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its
Recommendation. All DRBoard deliberation shall be conducted in private, with all
individual views kept strictly confidential. The DRBoard’s Recommendations,
together with an explanation of its reasoning shall be submitted in writing to both
parties and t the Nodal Officer or his nominee. The pertinent contract provision,
applicable laws and regulations, and the facts and circumstances involved in the
dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If this
proves impossible, the majority shall decide, and the dissenting member any prepare a
written minority report for submission to both parties.

[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the opinion
that the Disputes Review Board is not performing its function properly, the Employer/
Board and the contractor may together disbanded the Disputes Review Board. In such
an event, the disputes shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying that the
DRBoard shall stand disbanded with effect from the date specified in the notice. The
notice shall posted by a registered letter with AD or delivery of the letter, even if he
refuses to do so.
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above mentioned
project, hereby states:

(a)
(b)

Date:
Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may invite
us to participate in due time for the submission of tender on the basis of
provisions made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made.

We enclose all the required pre-qualification data format and all other evaluation.
We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed,
the printed tender document no. is full and final for all legal/contractual
obligations (delete if not required].
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorityees of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.
dated for Rs. favoring yourselves
issued on alc of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s.

validity for expiry uptodate and

claim expiry date upto

We also confirm 1) 2)

is/are empowered to sign such Bank Guarantee on behalf
of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

We
- do hereby confirm that Shri ................ol (Name, designation and Address)
is/are authorized to represent us to bid, negotiate and conclude the agreement on our
behalf with you against tender no. --------------- and his specimen signature is appended

here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the Employer/Board shall be

deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:

117



JOINT VENTURE PARTNER INFORMATION FORM
(Not Applicable, please refer Section-5)

[The Tenderer shall fill in this Form in accordance with the instructions indicated below].
Date: [insert date (as day, month and year) of Tender Submission]
Tender No.: [insert number of Tendering process]

Page of pages

1. Tender’s Legal Name: [insert Tenderer’s legal name]

2. JV’s Party legal name: [insert JV’s Party legal name]

JV’s Legal Lead Partner {insert name and address}

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of

registration]

4. JV’s Party year of Registration: [insert JV's Party year of registration]

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in

country of registration]

6. JV's Party Authorized Representative information

Name: [insert name of JV's Party authorized representative]

Address:[insert address of JV’s Party authorized representative]

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized
representative]

Email Address: :[insert email address of JV’s Party authorized representative]

7. Attached are copies of original documents of [check the box(es) of the attached original
documents]

D Articles of incorporation or registration of firm named in 2, above, in accordance with
tender document.
In case of government owned entity from India, documents establishing legal and
financial autonomy and compliance with commercial law, in accordance with Tender
Documents

PAN Number
Sales Tax / VAT reqistration number
Service Tax Registration Number
Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert

date of signing]
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid | Subject Deviation

Document Document

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,

delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of

signing]
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DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time

Part-I|

Date :

Name of Contractor

N[ —

Name of Work as given in the
agreement

Agreement No.

AW

Estimated Amount put to
tender

Date of Commencement of
Work as per Agreement

Period allowed for completion
of work as per agreement

Date of Completion stipulated
in agreement

Period for which extension of
time has been given
previously

(a) 1%t extension vide
E.E.’s No.

Total extension

previously given

Reasons for which extension
have been previously given
(copies of the previous
application should be
attached)

10

Period for which extension is
applied for

11

Hindrance on account of

which extension is applied for

which dates on which

hindrance occurred and the

period for which these are

likely to last.

(a) Serial No. : 01

(b) Nature of hindrance :

(¢) Date of occurrence :

(d) Period for which
hindrance is likely to last

(e) Period for which
extension required for
this particular hindrance.

(f) Overloading period if
any, with reference to
item.

(g) Net extension applied for

(h) Remarks if any
Total period on account
of hindrance mentioned
above _ month ___
days.

13

Extension of time required for
extra work

14

Dates of extra work and
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amount involved;

(a) Total value of extra
work

(b) Proportionate period
of extension of time
based on estimated
amount put to tender
on account of extra
work.

14

Total extension of time
required for 11 & 12

Submitted to the Sub Divisional Officer
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BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties)
1. Name of Party :
2. Account No. :
3. Branch Name :
4. IFSC Code of the Bank :
5. MICR Code :
6. Accepted for : NEFT Payment or RTGS Payment
DECLARATION BY THE PARTY :
I/ We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my/ our dues to this Account for this work/supply order is concerned.

Signature of the Party with Seal
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency,
equity and competitiveness in transactions by various organizations of the
Government of India. Public procurement is an area of concern for the CVC, and many
steps have been taken to put proper systems in place. In this context, Integrity Pact
(IP), a tool conceptualized and promoted by Transparency International, an
international NGO, aimed at preventing corruption in public contracting, has been
found useful. It has been decided by Ministry of Shipping that all organizations under
the Ministry will implement IP. IP should cover every tender / procurement above a
specified threshold value. The threshold value of contracts / procurements /
transactions incorporating IP would be such that it covers 90% by value of all
contracts / procurements / transactions of the organization in the last 3 years.
Presently the threshold is fixed as Rs.50 Lakhs. IP essentially envisages an
agreement between prospective vendors / bidders, and Deendayal Port Authority,
committing the persons / officials of both sides not to resort to any corrupt practice in
any aspect of the contract at any stage. Only those vendors / bidders, who commit
themselves to IP withDPA, would be considered competent to participate in the bid
process. Any violation would entail disqualification of the bidders and exclusion from
future business dealings. IP, in respect of a particular contract should cover all
phases of the contract, from the stage of Notice inviting Tender (NIT) / pre-bid stage,
till the conclusion of the contract, i.e. final payment or the warranty / guarantee
period. IP would be implemented through Independent External Monitor (IEM), who
are eminent persons appointed by the organization, with approval of CVC. The term of
appointment for an IEM would be 3 years. Name of the IEM will be mentioned in NIT.
The IEM would review independently and objectively assess, as to whether and to
what extent parties have complied with their obligations under the IP. IEM would have
access to all contract documents, whenever required. The bidders may raise disputes
| complaints if any, with the IEM. The IEM would examine complaints received by them
and give their recommendations / views to the Chairman of Port Authority.
Recommendations of IEM would be in the nature of advice and would not be legally
binding. Their role is independent in nature and the advice once tendered would not
be subject to review at the request of the organization. Shri Amiya Kumar Mohapatra,
IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been appointed IEM by DPA
from 2024 to 2027. Draft condition to be incorporated in the Draft Tender papers 1)
Then bidder has to execute Integrity pact agreement with Deendayal Port Authority
(As per Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD,
MECL has been nominated as Independent External Moniter for Integrity Pact whose
address is as under;

1 | Shri Amiya Kumar Mohapatra, IFoS (Retd.) 2 | Dr. Gopal Dhawan, Ex-CMD, MECL

Qrs. No. 5/9, Unit -9, Bhoi Nagar House No. 120, Jal Shakti Vihar
Bhubaneswar-751022. (NHPC Society) p4, Building Area,

Mobile N0.9437002530 Greate Noida Gautam Budh Nagar, Utter
Email : amiyaifs@gmail.com Pradesh - 201315

Mobile No.8007771467
Email : gdhawangeologist@gmail.com

Note:- The bidder has to execute Integrity pact agreement with Deendayal Port
Authority (As per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.)
and Dr. Gopal Dhawan, Ex-CMD, MECL have been nominated as Independent
External Monitor for Integrity Pact.
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INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

........................................................... (Name of The bidders and consortium members) hereinafter
referred to as "The Bidder / Contractor"

Preambl

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender No. HD-04/25 The Principal values full compliance with all relevant laws
of the land rules, regulations, economic use of resources and of fairness / transparency in its
relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

(a) No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the
following principles during participation in the tender process and during the contract
execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal's employees involved in tender
process or the execution of the contract or to any third person any material or
other benefit, which he / she is not legally entitled to, in order to obtain in
exchange of advantage of any kind whatsoever during the tender process or
during the execution of the contract.
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b.  The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) /
Contractor(s) will not use improperly, for purposes of competition, or personal
gain, or pass on to others, any information or document provided by the Principal,
as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address
of the Agents / Representatives in India, if any. Similarly, the Bidder(s) /
Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign principals, if any. Further details as mentioned in the "Guidelines on Indian
Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s).
Further, as mentioned in the Guidelines all the payments made to Indian agent /
representative have to be in Indian Rupees only. Copy of the "Guidelines on
Indian Agents of Foreign Suppliers" is placed at (page Nos. 7-20)

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all
payments made, is committed to or intends to make to agents, brokers or any
other intermediaries, in connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the
Courts while representing the matter to IEMs and shall wait for their decision in the
matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression
through a violation of Section-2 above, or in any other form, such as to put their reliability or
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of
business dealings". Copy of the "Guidelines on Banning of business dealings" is placed at (Page
No. 7-20).

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award,
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor, liquidated damages of the Contract Value or
the amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is
higher.
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(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur,
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that
the termination of the contract, after the contract award has caused no damage or less
damage than the amount of the liquidated damages, the Bidder/Contractor shall
compensate the principal, only to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with
any other company in any country confirming to the anti-corruption approach or with any
other Public Sector Enterprises in India, that could justify his exclusion from the tender
process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as per the procedure mentioned in "Guidelines on
Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with
identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor
shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in
accordance with the CVC Manual.

Section 8 - External Independent Monitor
(1) The Principal appoints competent and credible Independent External Monitor for this Pact
after approval by Central Vigilance Commission. The task of the Monitor is to review
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs
his / her functions neutrally and independently. The Monitor would have access to all
Contact documents, whenever required. It will be obligatory for him / her to treat the
information and documents of the Bidders / Contractors as confidential. He / she reports
to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and
demonstration of a valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the information and
documents of the Bidder / Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on
"Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In
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case of any conflict of interest arising at a later date, the IEM shall inform Chairman, DPA
and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Bidder / Contactor. The parties offer to
the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she
will so inform the Management of the Principal and request the management to
discontinue, or take corrective action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal,
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and,
should the occasion arise, submit proposals for correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of
the Principal has not, within reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final
completion of contract of successful bidder and for all other bidders six months after the
contract has been awarded. Issues like warranty, guarantee, etc. should be outside the
purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact, as specified above unless it is discharged /
determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. Gandhidham, Guijarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed
by all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement
to their original intensions.
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(5) Issues like Warrant

(For & qn. I BF,Pﬁ'!_aal)
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ANNEXURE - 11

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To
(insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that :

I/We understand that, according to your conditions, bids must be supported
by a Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with
you for a period of three year from the date of notification if I am /We are in a breach
of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the
tender, my/our Bid during the period of bid validity specified in the form
of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during
the period of bid validity (i) fail or reuse to execute the contract, if
required, or (ii) fail or refuse to furnish the Performance Security, in
accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we
are not the successful Bidder, upon the earlier of (i) the receipt of your notification of
the name of the successful Bidder; or (ii) thirty days after the expiration of the validity
of my/our Bid.

Signed: (insert signature of person whose hame and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete hame of person signing the Bid Securing Declaration)



Duly authorized to sign the bid for an on behalf of (insert complete name

of Bidder) Dated on ____day of (insert date of

signing)
Corporate Seal (where appropriate)

“Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners
to the Joint Venture that submits the bid.”
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2.

1. Introduction

1.1 "Board" of Deendayal Port Authority (DPA) constituted by the Central
Government in accordance with sub-section (1) of section 3 of the Major Port
Authorities Act, 2021, has to ensure preservation of rights enshrined under the
above Act. DPA has also to safeguard its commercial interests. DPA is
committed to deal with Agencies, who have a very high degree of integrity,
commitment and sincerity towards the work undertaken. It is not in the interest
of DPA to deal with Agencies who commit deception, fraud or other misconduct
while participating in tenders/in the execution of contracts awarded/orders
issued to them. In order to ensure compliance with the constitutional mandate,
it is incumbent on DPA to observe principles of natural justice before banning
the business dealings with any Agency.

1.2 Since banning of business dealings involves civil consequences for an Agency
concerned, it is incumbent that adequate opportunity for hearing is provided
and the explanation, if tendered, is considered before passing any order in this
regard keeping in view the facts and circumstances of the case.

1.3 The objective of these guidelines is to have a common procedure for Banning of
Business Dealings with Agencies across the Company.

Scope

1.4 These guidelines are applicable to the sale and procurement of goods & services
including contracts / projects across all the Departments and Divisions of DPA.

1.5 The General Conditions of Contract (GCC) of DPA provide that DPA reserves
the rights to keep on hold participation in tenders or to ban business dealings if
any Agency has been found to have committed misconduct and also to
suspend business dealings pending investigation. If such provision does not
exist in any GCC, the same may be incorporated.

1.6 Similarly, in the case of sale of material, there is a clause in Sale Order to deal
with the Agencies / customers / buyers, who indulge in lifting of material in
unauthorized manner. This should also include all activities including
unauthorized selling of the material. If such a stipulation does not exist in any
Sale Order, the same may be incorporated.

1.7 However, absence of such a clause as mentioned at para 2.2 & 2.3 above does
not in any way restrict the right of the Board (DPA) to take action / decision
under these guidelines in appropriate cases.

1.8 The procedure for (i) Board wide Hold on participation of the Agency in Tenders
(ii) Suspension and (iii) Banning of Business Dealings with Agencies, has been
laid down in these guidelines.

1.9 It is clarified that these guidelines do not deal with the decision of the
Management not to entertain any particular Agency due to its poor /
inadequate performance or for any other reason.

1.10 The banning shall be with prospective effect, i.e., future business dealings.

Definitions



i)

In these Guidelines, unless the context otherwise requires:
‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall

mean and include a public limited company or a private limited company, a firm
whether registered or not, an individual, partnership firm, Limited Liability
Partnership, a cooperative society or an association or a group of persons
engaged in any commerce, trade, industry, etc. Party / Contractor / Supplier /
Purchaser / Customer / Bidder / Tenderer’ in the context of these guidelines is
termed as ‘Agency.’

ii)

following features:

a)
b)

Repres

If one is a subsidiary of the other;
If the Functional

Director(s),
entative(s) are common;

If management is common;
If one owns or controls the other in any manner;

If the agencies have same authorized signatory (ies)
If they have the same address/same Permanent Account Number / same

Partner(s),

Bank Account Number / common email ID.

Note: This list is only illustrative
‘Competent Authority’ and ‘Appellate Authority’ shall mean the following:

i)

in nature.

Manager(s)

‘Inter-connected Agency’ shall mean two or more companies having any of the

or

Area of
Suspension

Banning

Competent Authority

1st
Authority

Appellate

2" Appellate
Authority

Board-wide banning

HoD of the Board

Chairman, DPA

Banning / Suspension of]
business dealings with
Foreign supplier of
imported coal & coke

HoD's Committee

Chairman, DPA

DPA Board**

Board wide Suspension of
business dealings with
Agency

Officer nominated by
Chairman of Board.
For Departmen

respective HoDs  will
nominate the officer for
this purpose.*

Chairman of the
Board.
For Departments

headed by HoDs, theheaded by HoDs,

the respective HoDs
will be the
Appellate Authority.

Board wide Hold on
participation of the Agency
in Tenders #

Officer nominated by
Chairman of Board.

For Departments
headed by HoDs, the
respective HoDs  will
nominate the officer for
this purpose.*

Chairman of the
Board.
For Departments

headed by HoDs,
the respective HoDs
will be the Appellate
Authority.

*For Board — The nominated officer shall be a Direct Reporting Officer
rank of Head of the Department

for “Competent

(DRO)not below the
Authority” for the purpose of suspension of



business dealings with the  Agency as well as for Board wide Hold on participation of the
Agency in tenders under these guidelines. For Corporate Office, in case of
procurement of items / award of contracts to meet the requirement of Corporate Office
only, Head of Department shall be the Competent Authority and HoD concerned shall be the
Appellate Authority. The Management of Subsidiary shall define / appoint the “Competent
Authority”, Appellate Authority & Standing Banning Committee in their respective cases.

# This provision for Hold on participation of the Agency in tenders shall be applicable only
in such case where Standing Banning Committee recommends for keeping on Hold the
participation in tenders and which shall be limited to particular Department / Division.

This would be applicable only in cases of banning of business dealings with Foreign

Suppliers of imported coal and coke.

*%

iv) Investigating Department’ shall mean any Department or Division investigating into the
conduct of the Agency and shall include the Vigilance Department, Central Bureau of
Investigation, the State Police or any other department set up by the Central or State
Government having powers to investigate.

4. Initiation of Banning/Suspension

Action for banning/suspension of business dealings with any Agency should be initiated by the
Concerned Department such as Indenting / Contracting / Executing Departments, etc. having
business dealings with Agency or by the department which floated the tender (in case where the
tenderer has committed deception, fraud or other misconduct) subsequent to noticing the
irregularities or misconduct on their part.

5. Suspension of Business Dealings

5.1 If the conduct of any Agency (except Foreign Suppliers of imported coal and coke) dealing
with DPA is under investigation by any department of any Department, the Concerned
Department may consider whether the allegations under investigations are of serious nature
and whether pending investigations, it would be advisable to suspend (temporarily
discontinue) business dealings with the Agency. Recommendation in the matter shall be
submitted to the Competent Authority for this purpose.

5.2 If the Competent Authority, after consideration of the matter including the recommendation
of the Investigating Department, decides that it would not be in the interest of Department of
DPA to continue business dealings pending investigation, it may suspend business dealings
with the Agency. The Suspension Order to this effect shall be issued by the Head of
Concerned Department or by his representative / concerned executive with the approval of
the Head of the Concerned Department, indicating a brief of the charges under investigation
and the period of suspension. If it is decided that inter-connected Agencies would also come
within the ambit of the order of suspension, the same should be specifically stated in the
order. Ordinarily, the order of suspension would operate for a period not more than six
months and may be communicated to the Agency and also to the Investigating Department.

Further to the suspension, the investigation, recommendation by the Standing Banning
Committee (SBC) and final decision by the Competent Authority to be completed within six
months from order of suspension.

5.3 The order of suspension of business dealings with the Agency under investigation shall be
communicated to all Departmental Heads within the Board. During the period of suspension,



no fresh contract will be entered into with the Agency. Suspension would be valid only for
the concerned Board.

5.4 As far as possible, the Agency under suspension should be allowed to complete the job of

existing contracts, unless the Competent Authority, having regard to the circumstances of
the case, decides otherwise. Once the order for suspension is issued, existing offers against
ongoing tenders (prior to issuance of contract)/ new offers of the Agency shall not be
entertained during the period of suspension.

5.5 For suspension of business dealings with Foreign Suppliers of imported coal & coke,

(i)

following shall be the procedure :-

Suspension of the foreign suppliers shall apply throughout the Board including Subsidiaries.

(ii) The complaint against any foreign supplier shall be investigated by Board or by any other

1.
2.
3.

Investigating Department. If the gravity of the misconduct under investigation is found serious
and it is felt that it would not be in the interest of DPA to continue to deal with such Foreign
Supplier, pending investigation, the recommendation on such matter by Investigating
Department (including Board) may be sent to Chairman, DPA to place it before a Committee
consisting of the following :

Head of Finance Department,
Head of Department
Head of Law / Legal Division

The committee shall expeditiously examine the report; give its comments / recommendations
within twenty one days of receipt of the reference by DPA.

(iii) The comments / recommendations of the Committee shall then be placed before DPA

Board’s Committee. If DPA Board's Committee decides that it is a fit case for suspension,
Board's Committee shall pass necessary orders which shall be communicated to the foreign
supplier by Head of Department.

5.6 If the Agency concerned asks for detailed reasons of suspension, the Agency may be

informed that its conduct is under investigation. It is not necessary to enter into
correspondence or argument with the Agency at this stage.

5.7 It is not necessary to give any show-cause notice or personal hearing to the Agency before

issuing the order of suspension. However, if investigations are not complete in six months’
time, the Competent Authority with approval of Head of the Department may extend the
period of suspension by another three months, during which period the investigation must
be completed.

6. Grounds on which Banning of Business Dealings can be initiated

1.1 If the security consideration, including questions of loyalty of the Agency to the State, so

warrants;

1.2 If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a

Court of Law for offences involving moral turpitude in relation to its business dealings with
the Government or any other public sector enterprises or DPA, during the last five years



preceding date of tender opening or during execution of contract, provided such information
is known to DPA;

1.3 If there is strong justification for believing that the Directors, Proprietors, Partners, owner of
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution
of tenders, interpolations, etc. during the last five years preceding date of tender opening or
during execution of contract, provided such information is known to DPA;

1.4 If the Agency continuously refuses to return / refund the dues of DPA without showing
adequate reason and this is not due to any reasonable dispute which would attract
proceedings in Arbitration or Court of Law;

1.5 If the Agency employs a public servant dismissed / removed or employs a person convicted
for an offence involving corruption or abetment of such offence, provided such information is
known to DPA,;

1.6 If business dealings with the Agency have been banned by the Central or State Govt. or any
other public sector enterprise at the time of submitting his bid or on the date of tender
opening or at the time of placement of order, provided such information is known to DPA,;

1.7 If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of
facts and / or fudging / forging / tampering of documents; Q

1.8 If the Agency uses intimidation / threatening / misbehaves with DPA Official or brings undue
outside pressure or influence on the Board (DPA) or its official in acceptance / performances
of the job under the contract;

1.9 If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with
contractual stipulations / delayed the tendering process;

1.10  Willful indulgence by the Agency in supplying sub-standard material irrespective of
whether pre-dispatch inspection was carried out by Board (DPA) or not;

1.11  Based on the findings of the investigation report of Investigating Department
against the Agency for mala-fide / unlawful acts or improper conduct on its part in
matters relating to the Board (DPA) or even otherwise;

1.12 Established litigant nature of the Agency to derive undue benefit;

1.13 Continued poor performance of the Agency in several contracts;

1.14 If the Agency misuses the premises or facilities of the Board (DPA), forcefully occupies
tampers or damages the Board’s properties including land, water resources, forests / trees,
etc.

1.15 If the Agency resorts to unauthorized sale of materials purchased from the Board.

1.16 If the Agency has committed a transgression through violation of any of its commitments
under the Integrity Pact entered with DPA.

(Note: The examples given above are only illustrative and not exhaustive. The Competent
Authority may decide to ban business dealings for any good and sufficient reason).



Q No experience certificate shall be issued by Engineer in Charge / Executing Authority against
the contract to the Agency found to have submitted forged / fabricated documents / indulged in
corrupt / fraudulent practices.

7. Banning of Business Dealings.

7.1 A decision to ban business dealings with any Agency by any one of the Departments of
DPA will apply throughout the Board including Divisions, i.e., Board-wide banning.

7.2 There will be a Standing Banning Committee (SBC) in each Department to be appointed by
Competent Authority for processing the cases of “Banning of Business Dealings”. However,
for procurement of items / award of contracts, to meet the requirement of Board only, the
Committee shall be HoD each from Operations, Finance & Law Departments. The proposal
of the Concerned Department for initiating action under the Guidelines for Banning of
Business Dealings based on their own findings and / or upon receipt of advice of the
Investigating Department shall be forwarded through respective Head of Department to the
Standing Banning Committee for consideration.

7.3 The functions of the Standing Banning Committee shall, inter-alia include:

(i) To examine in detail the allegations / irregularities / misconduct mentioned in the proposal
for banning forwarded by the Department, hold preliminary meeting and decide if a prima-
facie case for banning under the guidelines exists. If during preliminary meeting, SBC is of
opinion that prima facie no case is made out, it shall return the case to the Concerned
Department.

(ii) If it is decided to proceed for banning action, to recommend for issue of show-cause notice
(as per para 9) to the Agency by the Concerned Department, as to why action should not
be taken against the Agency, including its interconnected agencies, under the Guidelines
for Banning of Business Dealings with them. Agency should be asked to submit its reply
within 15 days of the show- cause notice.

(iii) To examine the reply given by the Agency to show-cause notice and call the Agency for
personal hearing, if required.

(iv) To submit final recommendation to the Concerned Department for banning of business
dealings with the Agency or Board wide Hold on participation of the Agency in tenders or
exoneration.

7.4 If banning is recommended by the Standing Banning Committee of any Department /
Division, the proposal containing the facts of the case, proper justification of the action
proposed, relevant supporting documents along with the recommendation of the SBC and
proposed banning period should be sent by the Concerned Department and duly forwarded
by the Head of the Department / Division, to the Competent Authority. Based on this
proposal, a decision for banning or otherwise shall be taken by the Competent Authority. At
this stage if it is felt by the Competent Authority that there is no sufficient ground for
banning, then the case with detailed reasons shall be sent back to the respective
Department / Division for necessary action at their end. The Competent Authority may
consider and pass an appropriate Speaking Order:

a) For exonerating the Agency if the charges / allegations are not established,;
b)  For banning the business dealings with the Agency or

C) For putting on Hold the participation of the Agency in tenders in the concerned
Department / Division.



7.5 If the Competent Authority decides that it is a fit case for banning of business dealings with
the Agency, the Competent Authority shall pass necessary orders which shall be routed
back to the Department concerned for issuance of banning orders to the Agency. However,
in cases where there is a shortage of suppliers and banning may hurt the overall interest of
DPA, endeavour should be to pragmatically analyze the circumstances, try to reform the
Supplier and to get a written commitment from them that their performance will improve.

7.6 If the Competent Authority decides to ban business dealings, the period for which the ban
would be operative shall be mentioned. If applicable, the order may also mention that the
ban would extend to the interconnected agencies of the Agency. The Speaking Order for
banning would be conveyed by the Concerned Department to the Agency concerned and
copy circulated to all Departments of DPA.

7.7 The Banning period may range from 1 year to 3 years depending on the gravity of the case
as decided by the Competent Authority. Ordinarily, the period of banning shall be in the
range of 1-2 years from the date of issuance of order depending on the severity of the
irregularities / lapses committed / termination of contract due to poor performance, etc.
However, in case of fraud / forgery / corrupt / fraudulent practice or tampering of documents
by the Agency as given in para 6.7 above, the period of banning to be imposed on the
Agency would be three years. The period of suspension, if any, shall be accounted for up to
a maximum of 6 months in the period of banning provided the banning order is issued within
the period of suspension.

7.8 As far as possible, the Agency under banning should be allowed to complete the job of
existing contracts, unless the Competent Authority, having regard to the circumstances of
the case, decides otherwise. Once the order for banning is issued, existing offers against
ongoing tenders (prior to issuance of contract) / new offers of the Agency shall not be
entertained during the period of banning. In addition, if the Agency has been banned under
provisions of Para 6.7, then the particular contract in which the irregularity has been proved
will be terminated with immediate effect. In exceptional cases, where it would not be prudent
to terminate the said contract with immediate effect, the contract may be allowed to continue
for such minimum period during which alternate arrangement(s) can be made. The same
shall however require the approval of the Chairman / HoD where the exigency to continue
the contract has been clearly brought out.

7.9 In case the Competent Authority has decided to exonerate the Agency, the Concerned
Department will issue the exoneration letter to the Agency concerned as well as
communicate to all Departmental Heads within the Department / Division. If the Agency has
been suspended in the case under consideration, in the same letter to the Agency it must be
clarified that the Suspension has also been revoked.

7.10 Procedure for Banning of Business Dealings with Foreign Suppliers.
(i) Banning of the Agencies shall apply throughout the Company including Subsidiaries.

(ii) The complaint against any Foreign Supplier shall be investigated by Head of Department of
DPA or any other Investigating Department. After investigation, depending upon the gravity
of the misconduct, Investigating Department may send their report to Head of Department
of DPA to place it before a Committee referred at 5.5 (ii) above. The Committee shall
examine the report and give its comments / recommendations within 21 days of receipt of
the reference by Head of Department, DPA.



(iii) The comments / recommendations of the Committee shall be placed by Head of
Department before DPA Board’s Committee constituted for the above purpose. If DPA
Board’s Committee decides that it is a fit case for initiating banning action, it will direct
Chairman of DPA to issue show-cause notice to the Agency for replying within a period of
15 days of receipt of the show-cause notice or reasonable time.

(iv) On receipt of the reply or on expiry of the stipulated period, the case shall be submitted by
DPA Board’s Committee to Chairman of DPA for consideration & decision.

(v) The decision of the Chairman of DPA shall be communicated to the Agency by DPA.

8. Department / Division wide Hold on participation of the Agency in Tenders

a. If the SBC recommends for Board wide Hold on participation of the Agency in Tenders on
coming to a conclusion that the charge against the Agency is minor in nature, the Concerned
Department shall put up a proposal to the Competent Authority containing facts of the case,
proper justification of action proposed, relevant documents alongwith the recommendations
of the Committee and proposed period for Hold from participation in tenders. If the
Competent Authority decides that it is a fit case for Board wide Hold on participation of the
Agency in tenders, the Competent Authority may pass necessary orders which shall be
communicated to the Agency by the Concerned Department. The period of Hold may range
from 6 months to 1 year.

b. The effect of Board wide Hold on participation of the Agency in tenders would be that the
Agency would not be considered for any type of Tenders for such period as mentioned in the
order at any stage before issuance of contract. Other existing contracts with the Agency
would continue unless otherwise decided by the Competent Authority. However, no repeat
orders would be placed on the party for the period as mentioned in the order.

c. The modalities for effecting Hold on patrticipation of the Agency in tenders and re-entry after
completion of period of Hold shall be worked out by the concerned Department / Division as
the Hold is Department / Division specific.

9. Show-cause Notice

9.1 In case where the Competent Authority decides that action against an Agency is called
for, a show-cause notice shall be issued to the Agency by the Concerned Department.
Statement containing the imputation of misconduct should be appended to the show-
cause notice and the Agency should be asked to submit within 15 days a written
statement in its defence. It must be clearly mentioned in the Show-Cause Notice that
DPA hereby proposes to initiate action against the Agency in terms of the Guidelines on
Banning of Business Dealings. Generally, all communication with the Agency shall be
through email mentioned by Agency in contract or last known email and postal address.

9.2 If the Agency requests for inspection of any relevant document in possession of DPA,
necessary facility only for inspection of documents may be provided.
10. Appeal against the Decision of the Competent Authority

10.1 The Agency may file an appeal against the order of Board-wide banning of business
dealings / suspension / Board wide Hold on participation of the Agency in tenders. The
appeal shall lie to the respective Appellate Authority only. Such an appeal shall be
preferred within 30 days of receipt of the order.



10.2 Appellate Authority would consider the appeal and pass appropriate Speaking Order
which shall be communicated by the Concerned Department to the Agency as well as
the Competent Authority whose Order has been appealed.

11. Circulation of the names of Agencies with whom Business Dealings have been
banned

11.1 The Board shall upload/update the list of banned agencies alongwith the period of
banning immediately on issue of the banning order on the Board's website as well as
DPA Tenders website for wider circulation. Other Boards would check the list of
banned Agencies before proceeding on tenders at their respective Boards. Boards
having SAP/SRM system shall disable the banned vendors in SAP/SRM from issuance
of further Enquiry/Purchase Order till the expiry of the banning period.

11.2 Depending upon the gravity of misconduct established, the Competent Authority may
advise Head of Vigilance Department / HoD for circulating the names of Agency with
whom business dealings have been banned, to the Government Departments, other
Boards, Public Sector Enterprises, etc., for such action as they deem appropriate. The
updated list of banned Agencies must be uploaded by Board on DPA Tenders website
for wider circulation.

11.3If Government Departments or a Public Sector Enterprise request for more information
about the Agency with whom business dealings have been banned, a copy of the
report of Investigating Department / Standing Banning Committee / DPA Board's
Committee together with a copy of the order of the Competent Authority / Appellate
Authority may be provided.

11.41f business dealings with any Agency have been banned by the Central or State
Government or any other Public Sector Enterprise, DPA may, on receipt of such
information, without any further enquiry or investigation, issue an order banning
business dealings with the Agency and its interconnected Agencies. In event of receipt
of information, the procedure for banning in DPA will still have to be followed though no
investigation will be called for, and the banning period proposed should be co-terminus
with the period of banning in the organization which has issued the banning order but
limited to the maximum period of banning as per the extant banning guidelines of DPA.
On completion of the banning period as per DPA banning order, the Agency will be
eligible for participating in any tenders in DPA irrespective of banning status in the
other organization.

11.5Based on the above, Departments / Divisions may take necessary action for

implementation of the Guidelines for Banning of Business Dealings and same be made
a part of the tender documents.

12. Saving

Any amendment to the guidelines shall require the approval of Chairman, DPA.
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