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DEENDAYAL PORT AUTHORITY 

(An Autonomous body under the Ministry of Ports, Shipping and 
Waterways, Govt. of India) 

 

 
TENDER DOCUMENTS FOR 

 
 

Maintenance Contract for Residential & Non-residential 
Buildings of New Port Colony at New Kandla for the 

period of two years. 
 

TECHNICAL BID 
Executive Engineer (R) 

Road Division, 
Deendayal Port Authority 
Annexe, A.O. Building, 

Ground Floor, 
Gandhidham (Kutch) – 370201 

Kutch District 
Gujarat State 

Email:- xenroadskpt@gmail.com 
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DEENDAYAL PORT AUTHORITY 

DC : 1 

COMPETITIVE BIDDING 

                                              NIT No. :-    

 

NAME OF WORK: Maintenance Contract for Residential & Non-residential       
                               Buildings of New Port Colony at New Kandla for the 

period of two years. 
 

 

 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : 03.04.2025    

TO : 05.05.2025 16 : 00  

 

Time and Date of Pre-bid Conference: NA 

Last Date and Time of Receipt of Bid  : 05.05.2025 16:00  

Time and Date of Opening of Bids : 05.05.2025 16:00 

Place of Opening of Bids           : Road Division, Annexe,  
       AO Building, Ground Floor,     
                                                               Gandhidham – 370201. 

OFFICER INVITING BIDS                : Executive Engineer (R),  
  Deendayal Port Authority 
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DEENDAYAL PORT AUTHORITY 
 ONLINE TENDERING (E- Tendering) 

Tender No. 03-RD/2025 

NAME OF WORK: - Maintenance Contract for Residential & Non-residential Buildings of New Port           
                                   Colony at New Kandla for the period of two years. 
Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (R) for the above 
work as per the details given in the table below. 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated 
cost 
 (In Rs.) 

EMD           
(In Rs.) 

Dat
e of 
Pre-
Bid 
Mee
ting  

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening  

Maintenance 
Contract for 
Residential & 
Non-residential 
Buildings of New 
Port Colony at 
New Kandla for 
the period of 
two years. 

Rs. 1180/-
(including 
18%  
GST). 
(Payment 
towards 
tender fee 
shall be 
submitted 
through 
digital 
mode/online 
transfer in 
the account 
of Port: 
Bank of 
Baroda 
Gandhidham 
Branch 

Account No:  
10080100022
427 

IFSC code. 
BARB0GAN
KUT ) 

Estimated 
cost:  Rs.  
1,07,72,093.00 
 
 
 

 Rs. 
107721.00/- 
(Payment 
towards 
EMD shall 
be submitted 
through 
digital 
mode/online 
transfer in 
the account 
of Port: 
 
Bank of 
Baroda 
Gandhidham 
Branch 

 
Account No:  
1008010002
2427 

IFSC code. 
BARB0GA
NKUT ) 

 

 
N/
A 

 05.05.2025 
@ 16:00 
hrs. 
  

05.05.2025 
@ 16:00 
hrs. 
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Detailed tender notice along with complete tender documents can be 

downloaded from website https://tender.nprocure.com & https://eprocure.gov.in from 
03.04.2025 to 05.05.2025 upto 16:00 Hrs. Tender Notice is also available on 
http://deendayalport.gov.in. Technical Bid will be opened on 05.05.2025   @ 16:30 
Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of 
Technical Bid.  

 
For further details and general enquiries prospective bidders may contact 

Executive Engineer (R), Road Division, ANNEXE, GROUND FLOOR, A.O. 
Building, Gandhidham (Kutch) during working hours before the last date and time 
of submission of tender documents. 

    
 
      EXECUTIVE ENGINEER (R)  
DEENDAYAL PORT AUTHORITY  
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NOTICE INVITING ON LINE TENDER 

 

Details about tender are as under: 

Department Name : Civil Engineering Department 

Circle/ Division : Road Division , A.O. Building        
  Gandhidham – Kutch 

 Tender Notice No. : 03-RD/2025 

Name of Work : Maintenance Contract for Residential &       
Non-residential Buildings of New Port 
Colony at New Kandla for the period of two 
years. 

Estimated Contract Value 
(INR) 

: Rs.  1,07,72,093.00/- 

Period of Completion (in 
Months) 

: 24 Months 

Bidding Type : Open 

Bid Call (Nos.) : 1st   

Tender Currency Type : Single 

Tender Currency Settings : Indian Rupee (INR) 

Qualifying Criteria : a. Average annual financial turnover 
during the last three years ending 
31st March of previous financial 
year, should be Rs. 32.32 lakhs.  
(The financial turnover document 
must be certified by a Chartered 
Accountant (CA) with the CA's 
stamp, signature, and UDIN. 
Additionally, all necessary 
documents for themember 
verification of turnover must be 
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provided. Failure to comply with 
these requirements bid will be 
treated as non-responsive). 

1. Experience of having successfully 
completed similar works during last 7 
years ending last day of month previous 
to the one in which applications are 
invited should be either of the following: 

2. Three similar completed works, each 
work costing not less than Rs.43.09 lakhs 
excluding GST     

                        OR 

3. Two similar completed works, each work 
costing not less than Rs. 53.86 lakhs 
excluding GST 

                       OR                        

4. One similar completed work costing not 
less than Rs. 86.18  lakhs excluding GST 

 

5. “Similar Works” means,  experience of 
building works or AMC Civil works 
(Residential/Commercial separately or 
combined) with allied civil works. 

 
6.  Submission of bid capacity along with 

relevant documents required for 
calculation of bid capacity, preliminary 
bid stage criteria i.e. Tender fees, EMD, 
Integrity pact and tender documents duly 
sealed and signed.  

 
7. Work experience in Private 

Organisation: If the Bidder has 
completed works in a private organization 
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as stipulated in the Minimum 
Qualification Criteria (work experience), 
the following documents must be 
enclosed with the BID for consideration: 

 TDS Certificates: The Bidder must 
provide TDS certificates issued by the 
competent authority with respect to 
the work experience. 

 CA Certificate: The Bidder must 
submit a certificate issued by their 
Chartered Accountant (CA) stating 
that the amount shown in the TDS 
certificate has been received with 
respect to the work experience 
submitted by the Bidder. This 
document must be certified by the CA 
with their stamp, signature, and 
UDIN. 

Failure to provide these documents will 
result in the bid being treated as non-
responsive. 

 
8. Subcontractor Work Experience: In 

case the Bidder has carried out work 
experience as a subcontractor, the 
following conditions must be met:  

a) if the similar work is executed as 
sub-contractor, the contract 
experience shall be considered for 
pre-qualification only, if same is 
carried out in Govt. / Semi Govt. / 
Autonomous Body working under 
GoI / Public Sector Undertakings 
subject to submission of sub-
contract permission issued by the 
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respective authority prior to 
execution of the work. Further, if 
sub contract is not authenticated, 
the respective party shall be 
considered non-responsive. The 
decision taken by DPA shall be 
final. 

 
b) It is mandatory to upload the sub-

contract permission letter obtained 
from the respective authority. Also 
the completion Certificate / Form 
3A authenticated by concern 
respective authority shall be 
uploaded along-with TDS 
certificate deducted from that 
particular work issued by the 
competent authority shall be 
submitted along-with bid 
submission. 

 
 

9.   If Bidder is a MSE Organisation: In 
case of Micro and Small Enterprise 
(MSEs) holding valid certificate issued 
by any agencies/organization under The 
Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity 
related to the subject tender shall become 
eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall 
upload in preliminary bid stage a scanned 
copy of valid certificate. (Refer NIT for 
list of activities considered) 

 

     As well as duly filled in and signed 
“Bid Securing Declaration” as per 
format provided in the tender document 
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failing which the bid shall be treated as 
non-responsive. Bid securing declaration 
form is attached at Section-II   

 

NIC codes regarding similar work is 
mentioned below: If tenderer/bidder 
completed the works in private 
organization TDS certificates with 
respect to referred work needs to be 
submitted. 
 

Level Description 

Section-F Construction 

Division 41 Construction of Building 

Group 410 
 

Construction of Building 

class 4100 Construction of building 
subclass 

41001 
Construction of buildings 

carried out on own-
account basis or on a fee 

or contract basis 
Subclass 

41002 
Activities relating to alteration, 
addition, repair, maintenance 
carried out on own-account 
basis or on a fee or contract 

basis 
 

Division81 Services to buildings and 
landscape activities 

Group 811 Combined facilities support 
activities 

Group 812 Cleaning activities 
Class 8121/ 

subcla
ss 

81210 

General cleaning of buildings 

Class 8129 Other building and industrial 
cleaning activities 

10. Integrity Pact: 

(i) The potential bidders shall download and 
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print the IP Agreement signed by the Employer 
and their witness and affix his / her signature on 
the IP agreement in the presence of a witness 
from his / her side, who shall also affix his/ her 
signature thereof. Having completed the signing 
procedure, the potential bidder shall upload the 
duly filled and signed IP Agreement on n-Procure 
portal. 

    (ii) The procedure mentioned above regarding 
signing of Integrity Pact Agreement by both the 
parties (Employer and Potential bidders) shall be 
completed online. However, in case of any 
technical glitch due to which any potential 
bidder is unable to upload the IP Agreement, 
then he/she shall submit the Hardcopy of the 
duly filled, signed IP Agreement to the 
Department concerned of DPA within a period of 
seven days and prior to opening of the Technical 
Bid, failing which Bid of potential Bidder shall be 
treated as disqualified.  

The contractor registered with Deendayal 
Port Authority in Category of Building 
work and in Class A-1 (up to Rs. 500 
Lakhs) shall be considered as qualified for 
bidding the tender and does not require to 
submit any documents for pre-
qualification except copy of registration with DPA 
in appropriate class and category (technical bid 
stage), EMD, Tender fee and Bid capacity calculations 
& Integrity pact (at preliminary bid stage).  

11. Bidders who meet the minimum 
qualification criteria will be qualified 
only if their available bid capacity is 
more than the total bid value. The    
available bid capacity will be calculated 
as under: 

Assessed Available Bid capacity = 
A X N X 2 –B,    

Where,   

“N” = Number of years prescribed for 
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completion of the subject contract.  

“A” = Maximum value of works executed in 
any one year during last seven years 
(at current price level) 

“B” = Value at current price level of existing 
commitments and ongoing works to 
be completed in the next ’N’ years.  
The Bidder shall furnish statements 
showing the value of existing 
commitments and ongoing works as 
well as the stipulated period of 
completion remaining for each of the 
works preferably countersigned by 
the Nodal Office or his nominee-in 
charge. 

Joint Venture : N/A 

Rebate : Applicable 

Bid Document Fee : : Rs. 1180.00( including 18%  GST)  

Bid Document Fee Payable 
To: 

 : Digital mode of Payment at Bank of   Baroda     

    Gandhidham Branch 
    Beneficiary name:- Deendayal Port Authority, 
    Account No. 10080100022427 
    IFSC code. BARB0GANKUT 
     Bank & Branch: Bank of Baroda, Gandhidham 

 
Bid Security/ EMD (INR) : : Rs. 107721.00/-   

Bid Security/ EMD (INR)  
In Favour Of :  

: Beneficiary name:- Deendayal Port Authority, 

  Account No. 10080100022427 
  IFSC code. BARB0GANKUT 
  Bank & Branch: Bank of Baroda, Gandhidham 
 

Bid Document 
Downloading Start    Date 

: 03.04.2025 
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Bid Document 
Downloading End Date 

Date & Place of Pre Bid 
meeting 

: 05.05.2025 

 
:  Not Applicable 

Last Date & Time for 
Receipt of Bids 

: 05.05.2025 16:00 Hrs  

Bid Validity Period  120 Days 

Condition  The bid/tender not accompanied by Tender 
Fee, and EMD with UTR/Transaction 
Number in Preliminary Bid, then Bid shall 
not be considered responsive and their 
technical and price bid will not be opened. 

Integrity Pact Agreement as mentioned in 
NIT-Qualifying criteria 11 failing which the 
bid will be considered Non-responsive. 

Remarks The above shall be shall be submitted in 
electronic format through on line (by 
scanning) while uploading the bid. This 
submission shall mean that EMD, Tender 
Fee are received. Accordingly, technical bid 
of only those bidders shall be opened whose 
EMD, Tender Fee, and Integrity Pact 
Agreement, are received electronically and 
in order. The bidder shall send hard copy of 
tender (sealed & signed of authorized 
person), and other PQ documents through 
R.P.A.D./speed post or in person so as to 
reach to office of The Executive Engineer 
(R) Room No 113 Ground Floor, Road 
Division, A.O. BUILDING-ANNEX, 
GANDHIDHAM KACHCHHH-370201, 
within 7 days from the last date of 
opening of bid. 
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Bid Opening Date Preliminary Bid will be opened on 
05.05.2025 16 : 30 Date of opening of 
technical bid and price bid shall be notified 
after scrutiny and evaluation of Bid. 

Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling 
qualifying criteria as indicated above 

b. EMD in form of online Digital mode 
of Payment 

c. Tender Fee in form of online Digital 
mode of Payment 

d. Integrity Pact agreement as mentioned 
in qualification criteria above 

e. As indicated in Clause 4 of Section 1 - 
Instructions to bidders. 
 

Officer- Inviting Bids: Executive Engineer (Road), Road Division, 
Annexe, A.O. Building, Gandhidham 
(Kutch)-370201. 

Bid Opening Authority: Executive Engineer (Road) 

Address: Office of the Executive Engineer Room No 
113 Ground Floor, Road Division, Annexe, 
A.O. Building, Gandhidham (Kutch) Gujarat 
-370201. 

Contact Details : (+91) 9879514129 

 
 
 
Note : 
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n) Procure Support team at following address:  
 
(n)code Solutions–A division of GNFC Ltd., (n)Procure Cell, 
403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad–380054(Gujarat).  
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Contact Details: 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 
525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-
TENDERING FORMING PART OF NIT AND TO BE POSTED ON 
WEBSITE 
 
1. Information and instructions for Contractors will form part of NIT and to 

be uploaded on website. 
2. The intending bidder must have class-III digital signature to submit the bid. 
3. The Bid Document as uploaded can be viewed and downloaded free of cost 

by anyone including intending bidder. However, the bid can only be 
submitted after uploading the mandatory scanned documents such as proof 
of digital payment, cost of bid document, and EMD.  

4. Bidders may modify or withdraw their bids before last date and time of 
submission of bid as notified. 

5. While submitting the modified bid, contractor can revise the rate of one or 
more item(s) any number of times (he need not re-enter rate of all the 
items) but before last time and date of submission of bid as notified. 

6. On opening date, the contractor can login and see the bid opening process. 
After opening of bids he will receive the competitor bid sheets. 

7. Contractor can upload documents in the form of JPG format and PDF 
format.  

8. It is mandatory to upload scanned copies of all the documents including 
GST Registration No., as stipulated in the bid document. If such document 
is not uploaded his bid will become invalid and cost of bid document shall 
not be refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall 
become invalid and cost of bid document shall not be refunded. 

10.If any discrepancy is noticed between the documents as uploaded at the 
time of submission of bid and hard copies as submitted physically by  the 
contractor the bid shall become invalid and cost  of bid document shall not 
be refunded. 

11. Certificate of Financial Turn Over: At the time of submission of bid 
contractor may upload Affidavit/  Certificate  from  CA  mentioning  
Financial  Turnover of  last  3  (three) years or for the period as specified in 
the bid document and further details if required may be asked from the 
contractor after opening of technical  bids.  There is no need to upload 
entire voluminous balance sheet. 
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12. Contractor must ensure to quote rate of each item.  If any cell is left blank 
and no rate is quoted by the bidder, rate of such item shall be treated as "0" 
(ZERO). 

13. The Draft information and instructions to Contractors may be modified 
suitably by NIT approving authority as per requirement. 

14. All the mandatory document required/prescribed for pre-qualification have 
to be enclosed by the bidder failing which his offer shall be rejected and 
treated as non- responsive. However, additional documents required if any 
for verification of the original documents shall be submitted by the bidder 
if required by DPA. 

 
List of Documents to be scanned and uploaded within the period of bid 
submission: 
 
(I) Upload scanned copy of Duly Signed Integrity Pact Agreement by the 

bidder and Witness in Preliminary-Bid. 
(II) The Proof of online transfer of funds to be submitted in Preliminary-Bid 

stage towards cost of tender fees/EMD. 
 
Bid Document. 
 
(i)  Certificates of Work Experience of successfully completed works issued by 

the client. 
(ii)   Certificate of Financial Turnover from CA. 
(iii) Any Other Document as specified in the NIT. 
(iv) Affidavit as per provisions of NIT 
(v) Certificate of Registration for GST and acknowledgement of up to date 

filed return if required. 
(vi) Bid capacity calculations along with balance financial liability of works in 

hand. 
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SECTION -1 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid 

1.1 The Executive Engineer (R), Deendayal Port Authority, invites bids by E-Tendering 

for the work “Maintenance Contract for Residential & Non-
residential Buildings of New Port Colony at New Kandla for 
the period of two years.” detailed in the table given in NIT. The bidders may 
submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the work by the intended 
completion date specified in the contract condition. 

2.   Source of Funds 

2.1 The employer has arranged the funds from internal resources and will have sufficient 
funds in Indian currency for execution of the work. 

3.       Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 
as defined in Clause No. 4. 

3.2 All bidders shall provide in Section-2, forms of Bid and Qualification Information, a 
statement that bidder is not associated, nor has been associated in the past, directly 
or indirectly, with the consultant or any other entity that has prepared the design, 
specifications and other documents for the project manager for the contract.  A firm 
that has been engaged by the employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall not be eligible 
to bid. 

3.3 Government-owned enterprises may only participate, if they are legally and 
financially autonomous, operate under commercial law and are not a dependent 
agency of the Employer subject to fulfilment of minimum qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria: 

4.1 a. Experience of similar works executed during the last seven years, and   details like 
monetary value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from client for 
satisfactory completion of works. 

c. Equipment requirement/ schedule. (Not Applicable please refer Section–5).  
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d. Managerial/Manpower requirement. (Not Applicable please refer Section-5). 

e. Project Planning and Quality Control procedure to be adopted. (Not Applicable 
please refer Section – 5). 

f. Information regarding projects in hand, current litigation, orders regarding    
exclusion, expulsion or black listing, if any. 

 g.  Trained & Certified workmen proposed to be employed at the work site of the 
project. The Contractor must undertake to employ of certified worker to the extent of 
20% of total strength. Valid certificates by a recognized University, technical Board, 
or Ministry of Government of India would only be taken cognizance of. (Not 
Applicable please refer Section – 5). 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, all bidders 
shall include the following information and documents with their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the signatory of 
the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five years. 

c. Experience in works of a similar nature and size for each of the last five years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Major items of construction equipment proposed to carry out the contract. (Not 
Applicable please refer Section – 5) 

e. Qualifications and experience of key site management and technical personal proposed 
for the contract. (Not Applicable please refer Section – 5) 

f. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor's reports for the past three years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of credit and 
availability of other financial resources). 

h. PAN, GST No. Provident Fund Authorities’ bankers. 

i. Deleted. 

j. Authority to seek references from the Bidder's bankers. 

k. Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount.  
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l. Proposal for subcontracting components of the works amounting to more than 10 
percent of the Bid Price (for each qualification should attached); and (Not Applicable 
please refer Section – 5). 

m. The proposed methodology and program of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones (for all contracts over Rs 10M).  (Not Applicable please 
refer Section – 5). 

4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below: 

b. Average annual financial turnover during the last three years ending 31st March of 
previous financial year should be Rs. 32.32 lakhs. (The financial turnover 
document must be certified by a Chartered Accountant (CA) with the CA's stamp, 
signature, and UDIN/membership number. Additionally, all necessary documents 
for the verification of turnover must be provided. Failure to comply with these 
requirements bid will be treated as non-responsive). 

i. Experience of having successfully completed Similar Works during last 7 years ending 
last day of month previous to the one in which applications are invited should be either 
of the following. 

c.    Three similar completed works, each work costing not less than Rs. 43.09 lakhs. 
(Excluding GST)  

OR 

d. Two similar completed works, each work costing not less than Rs. 53.86 lakhs. 
(Excluding GST)  

OR 

e.    One similar completed work costing not less than Rs. 86.18 lakhs (Excluding 
GST) 

“Similar Works” means, experience of building works or AMC Civil works 
(Residential/Commercial separately or combined) with allied civil works. 

 
DPA’s Registered Bidder: The contractor registered with Deendayal Port Authority in 
Category of Building work and in Class A-1 (up to Rs. 500 Lakhs) shall be considered as 
qualified for bidding the tender and does not require to submit any documents for pre-
qualification except copy of registration with DPA in appropriate class and category 
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(technical bid stage), EMD, Tender fee and Bid capacity calculations & Integrity pact (at 
preliminary bid stage).  

 
ii. Work experience completed in Private Organisation: If the Bidder completed the 

works in private organization as stipulated in Minimum qualification Criteria (work 
experience) shall be considered only, if TDS certificates with respect to referred work 
issued by Competent Authority needs to be enclosed by the tenderer along with the BID.  
The Bidder has also submit the certificate issued by their CA stating that the amount 
shown in TDS certificate has been received with respect to work experience  submitted 
by Bidder as stipulated in Minimum qualification Criteria( The CA certified document 
should have CA’s stamp, signature and UDIN no./ membership no. for verification, 
failing which the bid will be treated as non-responsive). 
 

iii. Work experience completed as a Sub-Contractor: In case the Bidder has carried out 
work experience as a subcontractor, the following conditions must be met:  

 
a) If the similar work is executed as sub-contractor, the contract experience shall be 

considered for pre-qualification only, if same is carried out in Govt. / Semi Govt. 
/ Autonomous Body working under GoI / Public Sector Undertakings subject to 
submission of sub-contract permission issued by the respective authority prior to 
execution of the work. Further, if sub contract is not authenticated, the respective 
party shall be considered non-responsive. The decision taken by DPA shall be 
final. 

b) It is mandatory to upload the sub-contract permission letter obtained from the 
respective authority. Also the completion Certificate / Form 3A authenticated by 
concern respective authority shall be uploaded along-with TDS certificate 
deducted from that particular work issued by the competent authority shall be 
submitted along-with bid submission. 

 
iv. If Bidder is a MSE Organisation: In case of Micro and Small Enterprise (MSEs) 

holding valid certificate issued by any agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating the list of activity related to the subject 
tender shall become eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload in preliminary bid stage a scanned copy of valid certificate. (Refer 
NIT for list of activities considered) 

 
        As well as duly filled in and signed “Bid Securing Declaration” as per format 
provided in the tender document failing which the bid shall be treated as non-responsive. 
Bid securing declaration form is attached at Section-II.   
 
NIC codes regarding similar work is mentioned below: If tenderer/bidder completed the 
works in private organization TDS certificates with respect to referred work needs to be 
submitted. 
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Level Description 

Section-F Construction 

Division 41 Construction of Building 

Group 410 
 

Construction of Building 

class 4100 Construction of building 
subclass 41001 Construction of buildings carried out on own-

account basis or on a fee or contract basis 
Subclass 41002 Activities relating to alteration, addition, repair, 

maintenance carried out on own-account basis or 
on a fee or contract basis 

 
Division81 Services to buildings and landscape activities 
Group 811 Combined facilities support activities 
Group 812 Cleaning activities 
Class 8121/ 

subclass 
81210 

General cleaning of buildings 

Class 8129 Other building and industrial cleaning activities 
 

v. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. may be incorporated according to the 
requirement of the project. (Not Applicable please refer Section – 5). 

 
Note:   Figures to be computed and indicated in the individual projects. 

4.4 To qualify for a package of contracts made up of this and other contracts for which 
bids are invited in the NIT, the bidder must demonstrate having experience and   
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts. (Not Applicable please refer Section – 5). 

4.5 Sub- contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria except to the extent 
stated in 4.4 above. (Not Applicable please refer Section – 5). 

4.6     Bidders who meet the minimum qualification criteria will be qualified  only if   their  
available  bid capacity is more than the total bid value.  The available bid capacity 
will be calculated as under: 

 
Assessed Available Bid capacity = A X N X 2 –B,  ;  Where 



 
 
 
 
 
 

Page 24 of 120 
 
 
 
 
 

“N” = Number of years prescribed for completion of the subject contract.  

           “A” = Maximum value of works executed in any one year during last seven  
         years (at current price level) 

           “B” = Value at current price level of existing commitment/s and on going  
         works to be completed in the next’ N’ years. 

Note: For bring the value of works to current level, multiplying factor to be indicated in 
tender with reference to escalation based on WPI. 

Financial Year 2023-
24 

2022-
23 

2021-
22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 
Multiplying factor 1 0.99 1.09 1.23 1.24 1.26 1.32 
 

 
*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1 
(one). 

 
 
The Bidder shall furnish statements showing the value of existing commitments and 
ongoing works as well as the stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history or financial failures 
etc, and / or 4.8 as described under Clause 4.2 shall be Scanned and submitted On- 
Line alongwith Tender documents. However, the originals/ attested hard copies shall 
have to be forwarded subsequently so as to reach the office of Executive Engineer 
(R) within 7 days of opening of the tenders. 

The envelope shall be addressed to:  
The Executive Engineer (R),  
Road Division,  
Ground Floor, A.O. Building ,  
Annexe Building, 
Deendayal Port Authority 
Gandhidham, Kutch District  
Gujarat-State, India 
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And submitted on http:/tender.nprocure.com  
Bear the following identification: 
 

Accompaniments for “Maintenance Contract for Residential & Non-residential 
Buildings of New Port Colony at New Kandla for the period of two years.” 

 
Bid reference No Name and  
address of the bidder. 
____________________ 

____________________ 

____________________ 

5.      One Bid per Bidder 

5.1.  Each bidder shall submit only one bid. A bidder who submits more than one Bid (other 
than as a subcontractor or in cases of alternatives that have been permitted or 
requested) will cause the entire proposal with the Bidder's participation to be 
disqualified. 

5.2  Joint Venture (Not Applicable) 

Companies/Contractors may jointly undertake contract/contracts.  Each entity would 
be jointly and severely responsible for completing the task as per the contract, 
however declaration of the Lead member to be indicated by bidders, however JV has 
to designate in their MOU.  The firms with at least 26% equity holding each be 
allowed to jointly meet the eligibility criteria. 
 
Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5 
crores.  However, there shall be no limit on the number of partners.  (Not 
applicable, please refer Section – 5) 
 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the site of works and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
works. The costs of visiting the site shall be at the Bidders' own expense. 

B. BIDDING DOCUMENTS 
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8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table below and 
addenda issued in accordance with clause-10: 

       Invitation for Bids (NIT) 

DC 1  Bid reference 
NIT  Invitation to Bidders 
SECTION 1 Instruction to Bidders     
SECTION 2 Forms of Bid, Qualification Information and letter of    
                        Acceptance  
SECTION 3 Conditions of Contract 
SECTION 4 Contract Data      
SECTION 5 Specifications and special conditions. 
SECTION 6 Forms of Securities  
SECTION 7 Bill of quantities     

 
8.2.  One set of bidding documents will be issued to the bidder. The document should be 

completed and returned with the bid. (Not Applicable please refer Section – 5) 
 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, 
drawings, annexure in the bid document. Failure to comply with the requirements of 
the bid document shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of the bid documents shall 
be rejected.  

 
9.  Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may 
notify the employer in writing or by electronic form and be confirmed by hard copy 
at the Employer’s address indicated in the invitation to bid. The employer will 
respond to any request for clarification which he received earlier than days 
(Suggested 7 days) prior to the deadline for submission of bids. The clarifications 
shall be uploaded on Website of www.tender.nprocure.Com.  

 
9.2 Pre – bid meeting (Not Applicable please refer Section-5)  

9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which 
will take place at Old Board Room, Administrative office, Gandhidham on…. @.... 
hrs. (Not Applicable please refer Section-5). 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. (Not Applicable please refer Section-5). 
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9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 
Employer not later than one week before the meeting. (Not Applicable please refer 
Section-5). 

9.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be transmitted 
without delay to all purchasers of the bidding documents without delay. Any 
modification of the bidding documents listed in Sub-Clause 8.1 which may become 
necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 and not 
through the minutes of the pre-bid meeting. (Not Applicable please refer Section-
5). 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. (Not Applicable please refer Section-5). 

 
10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addenda. 

 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum by cable to the 
Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bid, the Employer shall extend as necessary the deadline for 
submission of bids, in accordance with sub-clause 20.2 below. 

 
C. PREPARATION OF BID:     

11.    Language of Bid 
11.1 All documents relating to the bid shall be in the English language. 

 
12.  Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
 
A) Technical Bid: 
(i)   Bid Security 
ii)  Qualification Information Form and Document (Pursuant to clause 4 hereof) and 

any other materials required to be furnished and submitted by the bidder in 
accordance with these instructions.  The documents listed under Sections 2, 4 and 
7 of Sub-Clause 8.1 shall be filled in without exception. 

 
B) Financial Bid : 
 (i) Contractors Bid duly filled and digitally signed by bidder. 



 
 
 
 
 
 

Page 28 of 120 
 
 
 
 
 

 
13. Bid Prices 
13.1 The contract shall be for the whole works as described in sub clause 1.1 based on the 

priced Bill of Quantities submitted by the Bidder.  
13.2 The bidder shall fill in percentage showing +/- overall on the total amount rates of 

the work described in the Bill of quantities. 
13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for 

any other cause shall be included in the rates, prices and total Bid Price (Excluding 
GST) submitted by the bidder.  

13.4 The prices quoted by the bidder shall be fixed for the duration of the contract and 
shall not be subject to adjustment on any account. 

14.  Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 
15.   Bid Validity 

 
15.1 Bids shall remain valid for a period 120 days after the deadline date for bid 

submission specified in clauses 20.2. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
additional period.  The request and the bidders’ responses shall be made in writing 
or by cable.  A bidder may refuse the request without forfeiting his bid security.  A 
bidder agreeing to the request will not be permitted to modify his bid and also shall 
submit at extension for EMD, if it is in the form of Bank Guarantee. 
 

16.     Bid Security (Earnest Money Deposit-EMD) 
A. Earnest money Deposit (EMD) shall be Rs. 107721.00/-   to be submitted in form of 

Digital mode of payment in following Account. 
 

Beneficiary name            : Deendayal Port Authority 

Account No.                     : 10080100022427 

IFSC code.                       : BARB0GANKUT 

Bank & Branch               : Bank of Baroda, Gandhidham  

B.  The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in  any 
other form shall not be accepted. Exception from EMD for Micro and Small 
Enterprise (MSEs) shall be applicable as per condition in NIT. 

C.  The EMD up to Rs. 5 lakhs be payable Digital mode of payment. Also EMD beyond 
Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount from any 
Nationalized Bank(except Co-operative)  only having its Branch at Gandhidham.  
Bank Guarantees submitted as Earnest Money shall be valid for 28 days beyond the 
validity of the bid.  Bank Guarantee shall be verified independently by the Port with 
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the bank before finalization of technical offer. In the event of lack of confirmation of 
issue of the Bank Guarantee by the Bank, the bid shall stands disqualified. 

D. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 
ranking of price bids. Earnest Money of L2 be refunded immediately after entering in 
to agreement with L1.  

E. EMD shall be refunded suo-motto without any application from the bidders.  
F. The Bid Security of the successful bidder will be discharged after he has signed the 

Agreement and furnished the required Performance Security. 
 
G. The Bid Security may be forfeited, if 

(a) The bidder withdraws the Bid after Bid opening during the period of Bid 
Validity; 

(b) The Bidder does not accept the correction of the Bid Price pursuant to Clause 27; 
or 

(c) The successful Bidder fails within the specified time limit to  
(i) Sign the Agreement or 
(ii) Furnish the required Performance Security. 

 
17. Alternative Proposals by Bidders 
17.1 Conditional offer or Alternative offers will not be considered further in the process 

of tender evaluation. 
18. Format and Signing of Bid 
18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons 

duly authorized to sign on behalf the Bidders. 
18.2 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 
bidder in which case such corrections shall be initialed by the person or persons 
signing the bid. 

D     Submission of bids 

19.1 Sealing and marking of bids  

The bidder shall put Bid security document as per clause No.16, hereof in one envelope 
and properly seal and mark as “Bid Security”. The bidder shall put documents 
mentioned in clause No.12.1.A (ii) in separate envelope and properly seal and mark as 
“Technical Bid”. Then put both these envelopes into separate envelope, properly seal 
and mark as “Technical Bid”.  

 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate 
envelope duly marking the envelope as “Financial Bid”.  
 
These envelopes than be put inside one outer envelope and sealed, duly marking the 
outer envelope as “Technical Bid and Financial Bid”. (Refer Clause ‘A’ of Sec-5)  
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19.2 The envelopes shall  

(a) be addressed to Nodal Officer/Employer at the following address.  

 
The Executive Engineer (R),  
Deendayal Port Authority, 
Annexe, A.O. Building, 
Room No. 113, Ground floor, 
Road Division. Gandhidham-Kutch- 
Gujarat (State) - 370201. 
 

(b) bear the following identification:  

Bid for ““Maintenance Contract for Residential & Non-residential Buildings of 
New Port Colony at New Kandla for the period of two years.”   
    
Bid reference no.  

DO NOT OPEN BEFORE (                )  

Name and address of the bidder.  

The tender complete in all respect should be put in the tender box (marked tender 
No_____) in the office of The Executive Engineer (R) upto _____hrs on due date 
and open at ______ on the same date in presence of such of the tenderers who may 
wish to be present.  

 
 19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall 

indicate the name and address of the bidder of the bidder to enable the bid to be 
returned unopened in case it is declared late, pursuant to Clause 21, or the bid is 
declared non responsive. If the outer envelopes are not sealed and marked as above, 
the Employer will assume no responsibility for the misplacement or premature 
opening of the technical bid and financial bid. 

 

20     Deadline for submission of the Bids  

20.1     Bids must be received by the Employer at the address specified above not later than 
16:00 Hrs. on __________   in the event of the specified date for the submission of 
bids being declared a holiday by the Employer. The bids will be received upto the 
appointed time on the next working day. (Not Applicable please refer Section – 5). 

 
20.2  The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 
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20.3 In case of tender document being downloaded from the Website, at the time of 
submission of (the hard copy of) the tender document.  The tenderer shall give an 
undertaking that no change has been made in document. He shall be issued a printed 
set of document under acknowledgment with a condition that the printed version of 
the port tender document will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and the one submitted by 
the tenderer, the conditions mentioned in the Port’s printed document shall prevail.  
Besides, the tenderer shall be liable for legal action for the lapses. (Not Applicable 
please refer Section – 5). 

 
21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be 
considered as non-responsive. 

 
22.   Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 
20. 
 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked 
and delivered in accordance with Clauses 18 & 19, with the outer and inner 
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 
appropriate. (Not Applicable please refer Section – 5). 
 

22.3 No bid may be modified after the deadline for submission of bids. 
 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity in Clause 15.1 above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 
 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the 
original bid submission. (Not Applicable please refer Section – 5).  

 
E.  BID OPENING AND EVALUATION 

23.  Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the Employer will first 
open Technical bids of all bids received (except those received late) including 
modifications made pursuant to clause 22 in presence of the bidders or their 
representative who choose to attend. In the event of the specified date for Bid 
opening being declared a holiday by the Employer, the bids will be opened at the 
appointed time and location on the next working day. 
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23.2.  Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to Clause 22 
shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of bid 
security and such other details, as the Employer may consider appropriate will be 
announced by the Employer at the opening. Not Applicable please refer Section – 
5). 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, 
then all bidders will be so informed then and there. If any Bid contains any deviation 
from the Bids documents and/or if the same does not contain Bid security in the 
manner prescribed in the Bid documents, then that Bid will be rejected and the 
Bidder informed accordingly. The sealed financial bid containing priced BOQ will 
be returned to him without opening. All valid financial bids whose technical bids 
have been determined to be substantially responsive in accordance with Clause 26 
hereof, shall be opened on the specified date from declaring the results of the 
Technical Bid, in presence of the bidders or their representatives who choose to 
attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any 
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer may consider 
appropriate, will be announced by the employer at the opening. Any bid price, 
discount, or alternative Bid price which is not read out and recorded at Bid opening, 
will not be taken into account in Bid evaluation. (Not Applicable please refer 
Section – 5).  
 

23.4 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present and the minutes shall form part of the contract. (Not 
Applicable please refer Section – 5). 

  

24.       Process to be confidential. 

 Information relating to the examination, clarification, evaluation and comparison of 
the bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful bidder has been announced. 

 
25.    Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 
rates. The request for clarification and the response shall be writing or by cable, but no 
change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to conform the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 27. 
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Subject to above Para, no Bidder shall contact the Employer on any matter relating to 
his bid from the time of the bid opening to the time the contract is awarded. If the 
Bidder wishes to bring additional information to the notice of the Employer, he should 
do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 
or contract award decisions, may result in the rejection of his bid. 

 

26        Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid 
(a) meets the eligibility criteria defined in Clause 4 (b) has been properly signed by 
an authorized signatory (accredited representative) holding power of Attorney in his 
favour.  The Power of Attorney shall inter alia include a provision to bind the Bidder 
to settlement of disputes clause; (c) is accompanied by the required Bid security and; 
(d) is responsive to the requirements of the Bidding documents. 

 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all 

the terms, conditions and specification of the Bidding documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which effects 
in any substantial way the scope, quality or performance of the Works; (b) which 
limits in any substantial way, the Employer’s rights or the Bidder’s obligations 
under the contract; or (c) whose rectification would affect unfairly the competitive 
position of other Bidders presenting responsive Bids. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-confirming deviation or reservation. 
 

27      Correction of Errors 

27.1  Bids determined to be responsive will be checked by the Employer for any    
Arithmetic    errors. Errors will be corrected by the Employer as follows. 

 
(a) Where there is a discrepancy between the rates in figures and in words, the rate 

in words will govern; and (Not Applicable please refer Section – 5). 
 
(b) Where there is discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
(Not Applicable please refer Section – 5). 

 
27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, with the concurrence of the Bidder, 
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shall be considered as binding upon the bidder. If the Bidder does not accept the 
corrected amount the Bid will be rejected, and the Bid security may be forfeited in 
accordance with sub-Clause.16. F.(B). 

 
28.  NIL. 

 
29          Evaluation and Comparison of Bids 

29.1    The Employer will evaluate and compare only the Bids determined to be responsive      
in accordance with Clause 26. 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid    
Price by adjusting the Bid Price as follows: 

 
(a) Making any correction for errors pursuant to Clause 27; 

 
(b) Making appropriate adjustments to reflect discounts or other price modification 

offered in accordance with Sub Clause 22.5 
 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the 

conditions of contract, during the period of implementation of the Contract, will not 
be taken into account in Bid evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal 
Officer or his nominee’s estimate of the cost of work to be performed under the 
contract, the Employer may require the Bidder to produce detailed price analyses for 
any or all items of the Bill of Quantities, to demonstrate the internal consistency of 
those prices with the implementation/construction methods and schedule proposed.  

 
30.   NIL 
 

   F.   AWARD OF CONTRACT 

31        Award Criteria 

The Employer will award the Contract to the Bidder whose Bid has been determined 
to be responsive to the Bidding documents and who has offered the lowest evaluated 
Bid Price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3 and (b) qualified in accordance with the 
provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve and may 
be invited to match the bid submitted by the (L 1) bidder in case such bidder 
withdraws or is not selected for any reason.  

 
32  Employer’s Right to accept any Bid and to reject any or all. 
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Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or bidders of 
the grounds for Employer’s action. 

    
33 Notification of Award and Signing of Agreement. 

 
(i)     The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of 
Contract called the “letter of Acceptance”) will state the sum that the Employer 
will pay the Contractor in consideration of the execution, completion and 
maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

 
(ii)      The notification of award will constitute the formation of the Contract subject to 

the furnishing of a performance security in accordance with the provisions of 
Clause 34. 

   
(iii) The Agreement will incorporate all correspondence between the Employer and 

the successful bidder. It will be signed by the employer and sent to the 
successful Bidder within (28 days of award of work for global tender and 
Within 14 days for domestic tender) following the notification of award along 
with the Letter of Acceptance. Within (28 days for global tender and within 21 
days for domestic tender) of receipt, the successful Bidder will furnish the 
performance security and sign the Agreement with the Employer. 

(iv) Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidder that his Bid have been 
unsuccessful and release the Bid security (EMD). 

34 Performance Security 
 
 
 

34.1 Performance guarantee should be 10% of Contract price of which 5% of contract price 
should be submitted as Bank Guarantee/FDR for the entire amount from any 
Nationalized/Scheduled Bank (Except Co-operative Banks) Banks having its 
branch at Gandhidham, or online digital mode of payment within 21 days on 
receipt of letter of Acceptance/Intent and balance 5% recovered as Retention Money 
from Running Bills. Recovery of 5% Retention Money to commence from the first RA 
bill onwards @ 5% of the Bill Value from each bill. Section 3 Retention Money will be 
released within 14 days from the date of payment of Final bill. The BG should remain 
valid for a period of 60 (sixty) days beyond the date of completion of all 
contractual obligations of the concerned contractor, including Defect Liability 



 
 
 
 
 
 

Page 36 of 120 
 
 
 
 
 

Period. Balance SD to be refunded immediately not later than 14 days from 
completion of defect liability period. Balance PG will be refunded after completion of 
defect liability and submission of ‘No due certificate' from the Geologist, Geology and 
Mining department, Bhuj. Failure of the Successful Bidder to comply with the 
requirements as mentioned above shall constitute sufficient grounds for cancellation of 
the award of work and forfeiture of bid security. 
 

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of the Bid 
security.  

 
34.3 The documentary evidence (copy of paid challan in Government Treasury) of 

welfare cess @1% of work done as amended by Statutory Authority from time to 
time paid on final bill shall be submitted before releasing the Performance 
Guarantee. 

 
35        Advance Payment 

 
The Employer will provide an Advance Payment on the Contract Price as stipulated 
in the conditions of Contract, subject to maximum amount, as stated in the Contract 
Data. (Not Applicable please refer Section – 5). 

36. Conciliator: 
The employer proposes that GIDC SIAC Arbitration center be appointed as 
conciliator under the contract as provided in Sub-clause 24.4 of Conditions of 
Contract.  If the bidder discharges with this proposal the bidder should so state in 
bid. (Not Applicable please refer Section – 5). 

 
37. Corrupt or Fraudulent Practices 
 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of this 
contract. In pursuance of this policy, the Employer: 
 

(a)     Defines, for the purpose of these provisions, the terms set forth below as follows: 
 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 

of value to influence the action of a public official in the procurement process 
or in contract execution; and  

 
(ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after bid 
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submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition. 

 
(b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
(c)   Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
(d)  Submission of fraudulent documents shall be treated as major violation of the 

tender procedure and in such cases the Port shall resort to forfeiture of 
EMD/SD/BG of the bidder, apart from blacklisting the firm for the next 3 years.. 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the 

conditions of contract. 
37.3 The payment to the workers deployed by the Contractor should be paid through their 

respective bank account only. The contractor has to submit the bills along with 
documentary proof for payments made to the labour through the bank. 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER 
OF ACCEPTANCE 

 
TABLE OF FORMS  

 
1. FORM OF BID 
2. CONTRACTOR’S BID  
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. NOTICE TO PROCEED WITH THE WORK 
6. AGREEMENT FORM 
7. Bid Security Declaration Form (Applicable for MSE 

organization claiming exemption from payment of 
Tender Fees & EMD). 

8. Procedure for signing Integrity Pact. 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
 Date of Tender Submission _______________Tender No___________ 
 

Name of Work: - “MAINTENANCE CONTRACT FOR RESIDENTIAL & NON-
RESIDENTIAL BUILDINGS OF NEW PORT COLONY AT NEW KANDLA FOR 
THE PERIOD OF TWO YEARS.” 
 
To, 

The Executive Engineer (R),  
Road Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, ANNEXE, A.O. Building 
Gandhidham-370201 
Kutch District (Gujarat). 
 

We, the undersigned, declare that: 
   

(a) we have examined and have no reservations to the tender documents, including 
addenda and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in 
accordance with the delivery schedules specified in the schedule of requirements in 
accordance with the tender document. 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ 
insert the total tender price in words and figures, indicating the various amounts and 
the respective currencies];[in case of techno-commercial offer it shall be mentioned 
that ‘as filled in the price bid’] (Not Applicable please refer Section 5). 

(d) The discounts offered and the methodology for their application are:  
Discounts. if our tender is accepted, the following discounts shall apply. [Specify in 
detail each discount offered and the specified item of the Schedule of Requirements 
to which it applies.] [in case of Techno-commercial offer it shall be mentioned that 
“as filled in the Price Bid”] 
Methodology of application of the discounts. The discounts shall be applied using 
the following method: [Specify in detail the method that shall be used to apply the 
discounts]. [in case of Techno-commercial offer it shall be mentioned that “as filled 
in the Price bid”] (Not Applicable please refer Section-5)  

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], 
from the date fixed for the tender submission deadline in accordance with [ITB 
Sub- clause20.1] , and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period or any extended period accordance with 
[ITB Sub-clause 15.2]; 
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(f) If our tender is accepted, we commit to submit a performance guarantee in 
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose.  

(g)  We, including any subcontractors or contractors for any part of the contract,{Insert 
the nationality of the Tenderer, including that of all parties that comprise the 
Tenderer, if the tenderer is a JV. And the nationality each subcontractor and 
Contractor} (Not Applicable please refer Section – 5). 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors 

for any part of the contract – has not been declared ineligible by the port, under laws 
of India or official regulations in accordance with [ITB Sub-clause no.3]   

(j) We understand that this tender, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal contract agreement is prepared and executed in accordance with 
[ITB Sub-clause 33] and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender or any 

other tender that you may receive.     
(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 
(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and Mail-Id and also 
the complete postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall 
be deemed to have been done with us.  

 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
 
Name: [insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 
  
Dated on____________ day of ______________, ____________ (insert date of signing) 
 
 
 
 

 
 
 



 
 
 
 
 
 

Page 41 of 120 
 
 
 
 
 

CONTRACTOR’S BID 
 

Description of the works: “Maintenance Contract For Residential & Non-Residential 
Buildings Of New Port Colony At New Kandla For The Period Of Two Years.” 
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN,             
 We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of __________________ (in figures) 
 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ___________as the conciliator.    
          
(OR)                                         (Not Applicable please) 
We do not accept the appointment of ____________as the  
        
Conciliator and propose instead that ________be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force In 
India namely “prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
 
Authorized Signature: 
 
Name& title of signatory 
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Name of Bidder  
 
Address 
 
Notes: 
To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders: 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 
 
2. Turnover of the firm 

 
YEAR 

 
TURN OVER 

2021-22  
2022-23  
2023-24  

Average  
 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditors reports (in case of companies/ corporation) etc., list them below and 
attach copies. 
3. Similar works  

 
Particulars 

 
Year 

 
No. of works 

 
Value 

 
Total value of 
completed similar 
work as defined in 
the tender 
document during 
last 7 years. 

      2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24 
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Attachments:  Supporting documents, viz., successful completion certificates from clients, 
other documentations to substantiate the similarity of work as per definition of “similar 
work” employers reserve the right to verify the information; 
 
4.   Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 

state 

Contract 
no.& date 

Name & 
address 
Port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
 
(B) Works for which bids already submitted 
 

Description of 
work 

Place 
& 

state 

Name& 
address of 

port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 

5.   The following contractor’s Equipment are essential for carrying out the works. The bidder 
should list all information requested below. (Not Applicable please refer Section – 5) 

 
 Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to 

be procured 

No.s / capacity Age/cond
ition 

Remarks 
(from whom to 
be purchased) 

      

 
6.   Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 4.3(e) of 
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instructions to bidders and sub. clause 9.1 of the conditions of contract. (Not Applicable 
please refer Section – 5) 

 
 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in 
the proposed 

position 

Project 
manager 
 

    

Discipline 
specialist 
etc., 

    

    
7.    Proposed sub-contracts and firms involved (Not Applicable please refer Section – 5).) 

 
Sections of the 
works  

Value of sub-
contract 

Sub-contractor (name 
and address) 

Experience in similar 
work 

    

 
8.   Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port/Dept. Cause of 
dispute 

amount Remarks involved 
showing present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of _______________[insert date of signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

                                                                   
                                                             _________________(date) 

 
To: ___________________________ 
(Name and address of the contractor) 
 
Dear Sir, 
 
                    Sub: “Maintenance Contract For Residential & Non-Residential Buildings Of 
New Port Colony At New Kandla For The Period Of Two Years.” 
 
         Tender no : ____    ] 
 
              Ref:                  Your bid dated  
                                       And [list the correspondence with the bidder]  
 

This is to notify you that your bid dated___________________ for execution of the 
________________________(name of the contract and identification number, as given in 
the instructions to bidders) for the contract price of rupees  ___________________(amount 
in words and figures as corrected and modified in accordance with the tender document is 
here by accepted by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of 
this letter of acceptance valid upto 28 days from the date of completion obligations expiry 
of taking over certificate subject to removal of defects period i.e. upto ________ and also 
sign the contract agreement within{_________} days of the receipt of this letter of 
acceptance , failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                      
 
                                                                                            Yours faithfully,  

 

 

                                                                                                           Authorized signature  
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

 
                                                                                 ______________dated 

 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 

                          Sub: “Maintenance Contract For Residential & Non-Residential Buildings Of New 
Port Colony At New Kandla For The Period Of Two Years.” 

         Tender no : _________ 
 

   Ref: Letter of acceptance no. dated 
 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the 
________________ you are hereby instructed to proceed with the execution of the said 
works in accordance with the contract documents. It is hereby notified that the [site] is being 
handed over to you for execution of work in accordance with the contract documents. 
 
 
 

             Yours faithfully, 
 
                                                                                      

(signature, name and title of 
Signatory authorized to sign on 

Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT 
(to be executed on ₹300 non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
THIS CONTRACT AGREEMENT is made 
 
The[insert: number] day of [insert: month], [insert: year] 
 
 
 

AGREEMENT 
 
 This agreement made this ____________________ day of _________________ between the Board 

of the Port of Deendayal Port Authority, a body corporate under Major Port Authorities Act, 2021, having 

which Administrative Office building at Gandhidham (Kutch). (Here in after called the “Board” which 

expression shall unless excluded repugnant to the context, be deemed to include their successors in office) of 

the one part and __________________ (herein after called the "CONTRACTOR" which expression shall 

unless excluded by or repugnant to the context be deemed to include his heirs, Executors, Administrators, 

Representatives and assigns or successors in office) of the other part. 

 
 WHEARS the Board is desirous of carrying out the work of __________ 
_______________________________________________________   ___” and whereas the Contractor has 
offered to execute and complete such works at a total cost of ₹____________ 
 
 AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to 
Conciliation Committee / Council comprising of independent subject expert. The award by the Conciliation 
Committee / Councils shall be placed before the Board of Deendayal Port Authority for consideration if agreed 
by both the party. 
 
            

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows 
for due fulfilment of all the conditions of the contract: 

 

(1) ₹_____________ paid in the form of Bank Guarantee / FDR/ digital mode towards 5% of Contract value 

as Performance Guarantee and balance 5% to be recovered from running bills.  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS  
 

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to 
them in the conditions of contract hereafter referred to.     

 
2. The following shall be deemed to form and be read and construed as part of this agreement relating to 

the said work, viz. 
 

a. Notice Inviting Tender (Page No. _________ to ______ ) 
 

b. The tender submitted by the contractor including Schedule “A” and “B”.  (page No. ________ to 
__________ ) 
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c. General Rules and direction for the guidance of the tende₹ (Page No. _________ to _______ ) 

 
d. General and Special Conditions of the Contract. (Page No. ____ to ____  ) 

 
e. The schedule of items of work with quantities and rates. (Page No. _____ to ______ ) 

 
f. Correspondence exchanged before the issue of letter of acceptance by which the conditions of 

contract are amended, varied of modified in any way by manual consent (to be enumerated). (Page 
No. ____ to _____ ) 

 
g. Work Order No. _______ issued vide letter No. _______ (Page No. ______ to _______ ) 

 
3. The Contractor hereby covenants with the Board to complete and maintain the said works to the 

satisfaction of the Board in conformity in all respects, with the provision of the said contract.      
 

4. The Board hereby covenants to pay the Contractor in consideration of such work "the contract price" 
at the time and in the manner prescribed by the said Contract.    

 

 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals the day and year first 
above written signed and sealed by the Contractor in the presence of : 

 

M/s. ___________________ 
_______________________ 
_______________________ 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. ----------------------------------  
----------------------------------                                      

2. -----------------------------------                                                                                                                                                                            
-----------------------------------   
                                                               

Signed, sealed & delivered 
By Chief Engineer on                                                                                                                        
behalf of the Board in the                                                                 Chief Engineer 
Presence of :                                                                                Deendayal Port Authority 
                 
 

                                        FOR & ON BEHALF OF THE 
BOARD OF DEENDAYAL PORT AUTHORITY 
 
Witness:  (Name, Signature, address) 
 
1. --------------------------  
   --------------------------  
2. -------------------------   
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   ------------------------- 
(Dy. HOD & XEN) 
The common seal of the  
Board of Deendayal Port Authority affixed in 
the presence of :                        
 
 

                                                                SECRETARY 
                    DEENDAYAL PORT AUTHORITY                                                                          
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FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 

Bid Security Declaration Form 
 

Date:______________________ Tender No 
 

To (insert complete name and address of the Employer/ Purchaser) 
 

I/We. The undersigned, declare that: 
 

I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with you for a 
period of three years from the date of notification if I am /We are in a breach of any 
obligation under the bid conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 
Bid   during the period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period 
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to 
furnish the Performance Security, in accordance with the Instructions to Bidders. 
 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the   
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

   
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

 
Name: (insert complete name of person signing the Bid Securing Declaration) 
 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
 
Dated on _____________ day of ___________________ (insert date of signing) Corporate 
Seal (where appropriate) 

 
 
 
 



 
 
 
 
 
 

Page 52 of 120 
 
 
 
 
 

 
 

8. The approved “Procedure for signing Integrity Pact” is as follow: 
 

(1) The Employer / Authority Person of Employer shall sign the IP in the presence 
of witness from their side, who shall also affix his/her signature thereof and 
then the same IP shall be uploaded by them on n-procure portal; 
 

(2) The potential bidders shall download and print the IP Agreement signed by the 
Employer and their witness and affix his/her signature on the IP Agreement in 
the presence of a witness from his/her side, who shall also affix his/her 
signature thereof. Having completed the signing procedure, the Potential Bidder 
shall upload the dully filled and signed IP Agreement on n-procure portal. 
 

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement 
by both the parties (Employer and Potential bidders) shall be completed online. 
However, in case of any technical glitch due to which if any potential bidder is 
unable to upload the IP Agreement, then he / she shall submit the Hard Copy of 
the dully filled, signed IP Agreement to the Department concerned of DPA 
within a period of seven days and prior to opening of the Technical Bid, failing 
which Bid of potential Bidder shall be treated as disqualified. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 
 
 
 
 

Page 53 of 120 
 
 
 
 
 

 
 
 
 
 

SECTION 3 
 

CONDITIONS OF CONTRACT  
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CONDITIONS OF CONTRACT 
 
A. General  

 
1. Definitions  
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions 

Contract but keep their defined meanings Capital initials are used to identify defined 
terms. 

The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 24 
and 25. The name of the Adjudicator is defined in the Contract Data. (Not 
Applicable please refer Section-5). 

 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the 
Nodal Officer or his nominee in accordance with Sub Clause 55.1 

  
 The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 
Clause 2.3 below. 

 
The Contract Data defines the documents and other information which 
comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 

  
A Defect is any part of the Works not completed in accordance with the 
Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and 
calculated from the Completion Date. 
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The Employer is the party who will employ the contractor to carry out the 
Works. 

 
The Nodal Officer or his nominee is the person named in the Contract Data (or 
any other Competent person appointed and notified to the contractor to act in 
replacement of the Nodal Officer or his nominee) who is responsible for 
supervising the Contractor, Administering the Contract, certifying payments due 
to the Contractor, issuing and valuing Variations to the contract, awarding 
extensions of time and valuing the Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter 
of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Nodal Officer or his nominee by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and subsurface 
conditions at the site. 

 
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Nodal Officer or his 
nominee. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Date. 
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A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on 
the site. 

 
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his nominee which 
varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data. 

 
The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a 
valid Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

 
2. Interpretation 

 
2.1 In interpreting this Condition of Contract, singular also means plural, male also 

means female or neuter and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Nodal Officer or his nominee will provide instructions 
clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

(1) Agreement 
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 
(3) Contract Data 
(4) Conditions of Contract including Special Conditions of Contract 
(5) Specifications 
(6) any other documents listed in the Contract Data as forming part of the 

Contract and 
(7) Bill of quantities   

3. Language and Law 
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3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

5. Delegation 
 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act 1872). 

 

7. Joint venture: (Not Applicable) 
Companies/Contractors may jointly undertake contract/contracts. Each only would 
be jointly and severely responsible for completing the task as per the contract, 
however declaration of the Lead member to be indicated by bidders, however JV has 
to designate in their MOU. The firms with at least 26% equity holding each are 
allowed to jointly meet the legibility criteria. 
Note: JVs/Consortia are allowed in all contracts of estimated cost of more than Rs.5 
crores. However, there shall be no limit on the number of partners. (Not Applicable 
please refer Section-5). 
 
 

8. Subcontracting (Not Applicable) 
 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 
nominee but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting does not alter the Contractor’s obligations. 

Other Contractor (Not Applicable) 
8.2 The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 
other contractors. The Contractor shall as refer to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may 
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modify the schedule of other contractors and shall notify the contractor of any such 
modification. 

9. Personnel (Not Applicable) 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Nodal Officer or his nominee. The 
Nodal Officer or his nominee will approve any proposed replacement of Key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal or better than those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 
member of the Contractor’s staff of his work force stating the reasons, the 
Contractor shall ensure that the person leaves the Site within seven days and has no 
further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this contract states are Employer’s risks and 

the Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer's Risks  
11.1 The Employers risks are;  

(a) In so far as they directly affect the execution of the Works in the country where the 
Permanent works are to be executed: 

(i)  War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies: 

(ii)    Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 
from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof: 

   Pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds; and Riot, commotion or disorder, unless solely restricted to the 
employees of the Contractor or of his Subcontractors and arising from the conduct 
of the Works;  Floods, tornadoes, earthquakes and landslides 

(b) Loss or damage due to the use or occupation by the Employer of any Section or part of 
the Permanent Works, except as may be provided for in the Contract. 

(c) Loss or damage to the extent that it is due to the design of the Works, other than any part 
of the design provided by the Contractor or for which the Contractor is responsible; and 
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(d) Any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor: 

(i) could not have reasonably foreseen, or  
(ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures. 
A. prevent loss or damage to physical property from occurring by taking appropriate 

measures, or  
B. Insure against. 

12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles state in the Contract Data for the following events which 
are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 
b) Loss of or damage to Equipment; 
c) Loss of or damage property (except the Works, Plant, Materials and 

Equipment in connection with the Contract, and  
d) Personal injury of death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before 
Start Date. All such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the 
Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
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14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred 
to in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1  The Nodal Officer or his nominee will clarify queries on the Contract Data.       

16. Contractor to Construct the Works. 
16.1  The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

17.  The Works to Be Completed by the Intended Completion Date. 
17.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the program submitted by the Contractor as 
updated with the approval of the Nodal Officer or his nominee, and complete them 
by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if 
they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 BLANK 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his nominee 
before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to notify the 
Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or 
his nominee’s instructions for dealing with them. 

21. Possession of the Site. 
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21.1 The Employer shall give possession of all parts of the Site to the Contractor, free 

from encumbrances. If possession of a part is not given by the date stated in the 
Contract Data, the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person 
authorised by the Nodal Officer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be carried 
out and to any place where materials or plant are being manufactured, fabricated 
and/or assembled for the works. 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee 

which comply with the applicable laws where the Site is located. 

24. Disputes  
 

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his nominee 
was either outside the authority given to the Nodal Officer or his nominee by the 
Contract or that the decision was wrongly taken, the decision shall be referred to the 
conciliator within 28 days of the notification of the Nodal Officer or his nominee’s 
decision. (Not Applicable please refer Section-5). 

25.    Settlement of Disputes  

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, 
whether during the execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Nodal Officer or his nominee, the 
matter in dispute shall, in the first place be referred to the Disputes Review Board 
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for 
contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Nodal Officer or his nominee unless and until the same shall be 
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revised, as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. (Not Applicable please refer Section – 5). 

 

25.2  Decision by Conciliator (Not Applicable please refer Section – 5). 

(i)    The Conciliator shall give a decision in writing within 28 days of receipt of a    
notification of a dispute. 

(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together with 
reimbursable expenses of the types specified in the contract data and the cost shall 
be divided equally between the Employer and the contractor, whatever decision is 
reached by the conciliator, either party may refer a decision of the conciliator within 
28 days of the conciliator’s written decision.  If neither party refers the disputes to 
arbitration within 28 days, the conciliators decision will be final and binding. 

 
25.3 Arbitration (Not Applicable please refer Section – 5). 

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators 
decision shall be decided by arbitration as set forth below: 

(I) Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders or to the conditions or otherwise 
concerning the works or regarding the execution or failure to execute the same 
whether arising during the progress of work or after the completion thereof as 
described here in after shall be referred to the Chairman for sole  arbitration by 
himself or any officer appointed by him.  

(II) It will be no objection to any such appointment that the arbitrator is an employee 
of the Board or the Government, that  

(III) he had to deal with the matter to which the contract relates and that in course 
of his duties as an employee of the Board or the Government, he had 
expressed views on all or any of the matters in disputes or to act as arbitrator 
who has been dealing with the arbitration case, being transferred or vacating 
his office or in the event of his death or being unable to act for any reason, 
the chairman then holding the office shall arbitrate himself or appoint any 
office to act as arbitrator.  

(IV) It is a term of the contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 

(V) It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not thereafter shall be referred 
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to arbitration. However, this would not apply to the questions and disputes 
relating to liabilities of parties during the guarantee period after completion 
of the work. 

(VI) It is a term of the contract that the party invoking arbitration shall give a list 
of disputes with amounts of claim in respect of each said disputes along with 
the notice seeking appointment of arbitrator. 

(VII) It is also a term of contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims / disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Nodal Officer 
or his nominee that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and 
the Port Authority shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(VIII)  It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes / claims as referred to him by the appointing authority and give 
separate award against each dispute/claims as referred to him. The arbitrator 
will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(IX) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract.                                                                                                  

(X) The arbitrator may from time to time, with the consent of both the parties, 
enlarge the time for making and publishing the award. 

(XI) Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(XII) It is also a terms of the contract that if any fees are payable to the arbitrator, 
this shall be paid equally by both the parties. 

(XIII) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both the 
parties calling them to submit their statement of claims and counter statement 
of claims. 

(XIV) Venue of arbitration shall be such place as may be fixed by the arbitrator at 
his sole discretion. 

26. Replacement of Conciliator (Not Applicable please refer Section – 5). 
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26.1 Should the Conciliator resign or die, or should the Employer and the Contractor 
agree that the conciliator is not fulfilling his functions in accordance with the 
provisions of the Contract; a new Conciliator will be jointly appointed by the 
Employer and the Contractor. In case of disagreement between the Employer and the 
Contractor, within 30 days the Conciliator shall be appointed by the Appointing 
Authorities designated in the Contract Data at the request of either party within 14 
days of receipt of such request. 

 
B.  TIME CONTROL 

 
27. Program 

  
27.1 Within the time stated in the contract data the contractor shall submit to the Nodal 

officer or his nominee for approval a program showing the general methods 
arrangements, order, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2 An updates of the program shall be a program showing the actual progress achieved 

on each activity and the effect of the timing of the progress achieved on the timing 
of the remaining work including any changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval an 

updated program at intervals no longer than the period stated in the contract data. If 
the contractor does not submit an updates program within this period, the Nodal 
Officer or his nominee may withhold the amount stated in the contract data from the 
next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue program has been submitted.  

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit it to the 
nodal officer or his nominee again at any time. A revise program is to show the 
effect of variations and compensation events. 

 
28. Extension of the intended completion date.  

 
28.1 The nodal officer or his nominee shall extend the intended completion date if a 

compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion date without the contractor 
taking steps to accelerate the remaining work and which would cause the contractor 
to incur additional cost. 

 
28.2 The nodal officer or his nominee shall decide whether and by how much to extend 

the intended completion Date within 21 days of the contractor asking the Nodal 
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Officer or his nominee for a decision upon the effect of a compensation event or 
variation and submitting full supporting information. If the contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new intended 
completion date. 
 

29. The Early Warning Provisions shall be as per clause 32. 
 

30.  Delays Ordered by the Nodal Officer or his nominee  
 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay the start or 

Progress of any activity within the works.  
            
31. Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to 

attend a management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of management meetings 

and is to provide copies of his record to those attending the meeting and to the 
employer. The responsibility of the parties for actions to be taken is to be decided by 
the Nodal Officer or his nominee either at the management meeting or after the 
management meeting and stated in writing to all attended the meeting.  

 
32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect the quality 
of the work, increase the contract price or delay the execution of works. The Nodal 
Officer or his nominee may require the contractor to provide an estimate of the 
expected effect of the event or circumstances on the contract price and completion 
Date. The estimate is to be provided by the contractor as soon as reasonably 
possible. 

 
32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Nodal Officer or his nominee. 

 
32.3 The Defect Liability period for the contract shall be 6 months from the date issue of 

completion certificate. 
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C.  QUALITY CONTROL 
 
33. Identity Defects 

 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Nodal 
Officer or his nominee considers may have a Defect. 

 
34. Tests 

  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 

specified in the specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there is no 
Defect the test shall be a Compensation Event. 

 
35. Correction of Defects 

 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified 
Defect within the length of time specified by the Nodal Officer or his nominee’s 
notice. 

 
36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal   

Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost 
of having the Defect corrected, and the Contractor will pay this amount. 
 

 
D.  COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, 
testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item.  
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38. Changes in the Quantities 

 
38.1 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the change 
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall 
adjust the rate (S), to allow for the change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if 

thereby the initial Contract Price is exceeded by more than 15 percent except with 
prior approval of the Employer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 

item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations. 

 
39.1 All Variations shall be included in updated programs produced by the Contractor. 

 
40. Payment for Variations. 

 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and 

+10 of the total contract price. With 14days of the date of instruction for executing 
varied work, extra work or substitution, and before the commencement of such 
work, notice shall be given either (a) by the contractor to the Employer of his 
intention to claim the extra payment or a varied rate or price, or (b) by the Employer 
to the contractor of his intention to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and in the 
order given below: 
(i) Rates and prices in Contract, if applicable plus escalation as per contract. 
(ii) Rates and prices in the schedule of rates applicable to the contract plus ruling 

percentage. 
(iii) Market rates of materials and labour, hire charges of plant and machinery used, 

plus 10% for overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased beyond the 
variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be: 
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i)  Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) 
below will apply 

ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling 
percentage, 

iii)  Market rates of material and labour, hire charges of plant and machinery used plus 
15% for overheads and profits of contractor. 

 
40.4 If there is delay in the Employer and the contractor coming to an agreement on the 

rate of an extra item, rates as proposed by the employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed.  

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no quotation 
shall be given and the variation shall be treated as a Compensation Event. 

 
41. Cash flow forecasts.  

 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his 

nominee with an updated cash flow forecast. 
 

42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount certified 
previously. 

 
42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking into 
account any credit or debit for the month in question in respect of materials for the 
works in the relevant amount and under conditions set forth in sub clause 51(3) of 
the Contract Data (Secure Advance). (Not Applicable please refer Section – 5). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or his 

nominee. 
 
42.4 The value of work executed shall comprise the value of quantities of the items in the 

Bill of quantities completed. 
 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
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42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate 
in the light of later information. 

 
43. Payments (Not Applicable please refer Section 5). 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be 

taken continuously and need to be connected with billing stage. System of 4 copies 
of measurements, one each for Contractor, Employer and Nodal Officer or his 
nominee, and signed by both Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance 

amount of the verified bill should be paid within 28 days of the submission of the 
bill. 
 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should 
be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days 
after its receipt and return the bill to Contractor for corrections, if any 50% of 
undisputed amount shall be paid to the contractor at the stage of returning the bill. 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of its 

return by the Nodal Officer or his nominee. The re-submitted bill shall be checked 
and paid within 60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 

payment) shall be paid if the bills is not paid within the time limit specified above. 
 

43.7 If an amount certified is increased in later certificates as a result of an award by the 
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon 
which the increased amount would have been certified in the absence of dispute 
 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for 
by the employer and shall be deemed covered by other rates and prices in the 
Contract. 
 

44. Compensation Events (Not Applicable please refer Section 5). 
 

44.1 The following mutually agreed Compensation Events unless they are caused by the 
Contractor would be applicable. 
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(a) The Employer does not give access to a part of the Site by the Site.      Possession 
Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the 
work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests upon work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract 
to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required for 
safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within 
the dates and other constraints stated in the Contract that cause delay or extra cost to 
the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, 
within 14 days and provide a forecast cost of the compensation event. 

 
44.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the intended Completion Date, the Contract Price shall be 
increased and/or the intended Completion Date shall be extended. The Nodal Officer 
or his nominee shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 
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44.3 As soon as information demonstrating the effect of each Compensation Event upon 
the Contractor’s forecast has been provided by Contractor, it is to be assessed by the 
Nodal Officer or his nominee and the Contract Price shall be adjusted accordingly. If 
the Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee 
shall adjust the Contract Price based on Nodal Officer or his nominee’s own 
forecast. The Nodal Officer or his nominee will assume that the Contractor will react 
competently and promptly to the event. 

 
45. Tax Not (Applicable please refer Section – 5). 

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. Any new Taxes, levies, duties imposed after signing 
the Contract shall be reimbursed by the employer on production of documentary 
evidence. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment.  (Not Applicable please refer Section 5). 

 
47.1 To the extant that full compensation for any rise of fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of such 
other rise or fall in costs.  Contract price shall be adjusted for increase or decrease in rates 
and prices of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data. This clause is 
applicable for all the civil works having tender cost more than Rs. 1 crores and duration is 
more than 6 months.  The price adjustment shall apply for the work done from the start date 
given in the contract data  up to end of the initial intended completion date or extensions 
granted by the Nodal officer or his nominee and shall not apply to the work carried beyond 
the stipulated time for reason attributable to the contractor. 
 
( I ) Price adjustment for increase or decrease in the cost shall be paid in the accordance 

with the following formula:  
 
V=0.85XQXRX{(P –Po) /Po} 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the 

month under consideration. 
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Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of the bids.( 
Consumer Price Index for Labour) 

 
P=    Market rate of diesel / steel, / cement,/ bitumen during the month under consideration. 

(Consumer Price Index for Labour)j 
 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall govern the 

escalation under Q shall be predetermined and indicated in Tender for each 
component i.e. Labour, Fuel, Cement, Steel, Bitumen etc. 

 
47.2 BLANK 

 
47.3 To the extant that full compensation for any rise of fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amount to cover the 
contingency of such other rise or fall in costs..       

 
SUBSEQUENT LEGISLATION 

 
If , after the date 28(Twenty eight)prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or Decree 
or other law or any regulation or bye law of any local or other duly constituted 
authority or introduction of any such statute, ordinance, decree, law, regulation or 
bye law which causes additional or reduced cost to the contractor in execution of the 
contract, such additional or reduced cost shall, after due consultation with the 
employer and the contractor be determined by the nodal officer or his nominee and 
shall be added to or deducted from the contract price and the nodal officer or his 
nominee shall notify the contractor accordingly with a  copy to the employer.  
 
 

48 Retention  
 

48.2 The employer shall retain from each payment due to the contractor the proportion 
stated in the contracts data until completion of the whole of the works. 

 
48.3 Retention money shall be deducted at 5% from each running bill, subject to a max. 

of 5% percent of the contract price. Retention money shall be refunded within 14 
days from the date of payment of final bill. 
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49 Liquidated damages (Not Applicable please refer Section – 5). 
 

49A.  In case of delay in completion of the contract, liquidated damages (L.D) may be 
levied at the rate of 1/2% of the contract value per week of delay or part thereof, 
subject to a maximum of 10 per cent of the contract price. 

 

(i) The owner, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow further extension of 
time at its discretion with or without the levy of L.D. In the event of extension of time at 
its discretion with L.D, the owner will be entitled without prejudice to any other right or 
remedy available in that behalf per cent (1/2%) of the contract value of the works for 
each week or part of the week subject to the ceiling defined in sub-clause 49A. 

 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work with in further extension 
of time allowed as aforesaid, shall be entitled, without prejudice to any other right, or 
remedy available in that behalf, to rescind the contract. 

 

(iii)The owner, if not satisfied with the progress of the contract and in the event of failure of 
the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 

 

 (iv)  In the event of such termination of the contract as described in clauses 49A(ii) 
or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%) 
of the contract value and forfeit the security deposit made by the contractor besides 
getting the work completed by other means at the risk and cost of the contractor. 

 

(v)   The ceiling of LD shall be 10% of the cost of work.  

(vi)  In case part / portions of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 
Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 

 

50. Incentives or Bonus (Not applicable, please refer Section 5). 

For early completion of the contract before the stipulated date of completion of an 
incentive amount at the rate of one-fourth per cent (1/4% i.e. 0.25%) of the contract 
price per full week of early completion, subject to a maximum of five per cent (5%) of 
the contract price may be paid to the contractor. 
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The owner, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow extension of time at 
its discretion, by virtue of which the contractor make himself eligible for incentive, the 
extension shall be considered only till the actual date of completion and no incentive 
shall be payable. 
For calculation of incentive payment, contract price shall be exclusive of tender price 
plus taxes and duties. 

 
51. Advance payment (Not applicable, please refer Section 5). 

 The Employer shall make the following advance payments: 

51.1 Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   
instalments. The first instalment shall be paid after mobilization has started and next 
instalment shall be paid after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract 
price. 

 
51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR 

+ 2% p.a. (as on date of payment) interest at the discretion of employer and against 
bank guarantee for such advance and against hypothecation of construction 
equipment to the employer. However, availing of advance payment be optional with 
the bidder exercising the option along with the leader. 

 

51.4     Equipment advance shall be paid in two or more equal instalments. First instalment 
shall be paid after construction equipment has arrived at the site and next instalment 
shall be paid after satisfactory utilization of earlier advances (s). 

 
51.5     Recovery of Mobilization and Construction Equipment advance will start when 15% 

of the work is executed and recovery of total advance should be completed by the 
time 80% of the original contract work is executed. 

 
51.6     The Nodal Officer or his nominees shall make advance payment in respect of 

materials and plant brought to site for but not yet incorporated installed in the works 
in accordance with conditions stipulated in the Contract Date. 75% of cost of 
materials and plant brought to site for incorporation into the works only shall be paid 
as secured advance. Materials which are of perishable nature should be adequately 
insured. 

 
52. Performance Securities 

 
52.1    Performance guarantee should be 10% of Contract price of which 5% of contract 

price should be submitted as Bank Guarantee/FDR for the entire amount from any 
Nationalized/Scheduled Bank (Except Co-operative Banks) Banks having its branch 
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at Gandhidham, or online digital mode of payment within 21 days on receipt of letter 
of Acceptance/Intent and balance 5% recovered as Retention Money from Running 
Bills. Recovery of 5% Retention Money to commence from the first RA bill onwards 
@ 5% of the Bill Value from each bill. Retention Money will be released within 14 
days from the date of payment of Final bill. The BG should remain valid for a 
period of 60 (sixty) days beyond the date of completion of all contractual 
obligations of the concerned contractor, including Defect Liability Period.  
Balance PG will be refunded after completion of defect liability and submission of ‘No 
due certificate' from the Geologist, Geology and Mining Department, Bhuj. Failure of 
the Successful Bidder to comply with the requirements as mentioned above shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of bid 
security. 

 
52.2 Successful Bidder has to submit the Performance Security @ 5% of   Contract Price 

within 21 days of receipt of Letter of Acceptance/Intent, failing which the work will 
not be awarded and the Bid Security i.e. EMD will be forfeited.  
 

52.3 The documentary evidence (copy of paid challan in Government Treasury) of welfare 
cess @1% of work done as amended by Statutory Authority from time to time paid on 
final bill shall be submitted before releasing the Performance Guarantee. 

 
53. Blank 

54. Cost of Repairs. 

 
54.1 Loss or damage to the works or materials to be incorporated in the works between the 

stat date and the end of the defects correction period shall be remedied by the 
Contractor at the Contractors cost if the loss or damage arises from the Contractors acts 
or omissions. 

 
E.    FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a written notice to 

the Nodal Officer or his nominee/Employer to this effect. The Nodal Officer or his 
Nominee/Employer upon receipt of this notice shall conduct a complete joint survey of 
the work within 7 days and prepare a defects list jointly.  The defects pointed out by the 
Nodal Officer or his nominee/Employer would be rectified by the contractor within 14 
days and thereafter acceptance report be signed jointly by the contractor and the 
employer.  This joint acceptance report shall be treated as “completion Certificate”.   

 
56. Taking over 
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56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate of completion. 
 
57. Final Account 

 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of 

the total amount that the Contractor considers payable under the contract before the end 
of the Defects Liability period.  The Nodal Officer or his nominee shall issue a defects 
liability certificate and certify any final payment that is due to the contractor within 60 
days of receiving the contractor’s account if it is correct and complete. If it is not, the 
Nodal Officer or his nominee shall issue within 15 days a schedule that states the scope 
of the corrections or additions that are necessary for the correction and certify payment 
of 50% of the undisputed amount to the contractor.  If the final account is still 
unsatisfactory after it has been resubmitted the Nodal Officer or his nominee shall 
decide on the amount payable to the contractor and issue a payment certificate, within 
60 days of receiving the contractor’s revised account. 
 
 

 
58. Operating and Maintenance Manuals (Not Applicable please refer Section – 5). 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the 

contractor shall supply them by the dates stated in the Contract Data. 
 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 
contract data, or they do not receive the Nodal Officer or his nominee’s approval, the 
Nodal Officer or his nominee shall withhold the amount stated in the contract data from 
payments due to the contractor. 

 
59. Termination 

59.1 The employer or the Contractor may terminate the contract if the other party causes a 
fundamental breach of the contract. 

 
59.2 Fundamental breaches of contract include, but shall not be limited to the following: 
 

(a) the contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the Nodal Officer or 
his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of 
the work and the instruction is not withdrawn within 28 days. 
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(c) The employer or the contractor becomes bankrupt or goes into liquidation other 
than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the 
employer to the contractor within 50 days of the date of the Nodal Officer or his 
nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 
defect is a fundamental breach of contract and the contractor fails to correct it 
within a reasonable period of time determined by the Nodal Officer or his 
nominee. 

(f) The contractor does not maintain a security which is required. The contractor has 
delayed the completion of works by the number days for which the maximum 
amount of liquidated damages can be paid as defined in the contract data and 

(g) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

(h) If the contractor has contravened clause 7 and clause 9 of condition of contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or a public 
official in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the employer, and 
includes collusive practice.  Bidders (prior to or after bid submission) designed 
to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to the Nodal 

Officer or his nominee for a cause other than those listed under subclause above, the 
Nodal Officer or his nominee shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the contract for convenience 

subject to payment of compensation to the contractor including loss of profit on 
uncompleted works.  Loss of profit shall be calculated on the same basis as adopted for 
calculation of extra/additional items. 
 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site 
safe and secure and leave the site as soon as reasonably possible. 

 
60. Payment upon Termination. 

 
60.1 If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the 
work done less advance payments received upto the date of the issue of the certificate, 
less other recoveries due in terms of the contract, less taxes due to be deducted at 
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source as per applicable law and less the percentage to apply to the work not completed 
as indicated in the contract data.  

 
60.2 If the contract is terminated at the employer’s convenience or because of a   

fundamental breach of contract by the employer, the Nodal Officer or his nominee shall 
issue a certificate for the value of the work done, the reasonable cost of removal of 
equipment, repartition of the contractors personnel employed solely on the works, and 
the contractor’s costs of protecting and securing the works and loss of profit on 
uncompleted works less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

 
61. Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

 
62. Release from Performance. 

 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the 

control of either the Employer or the Contractor, the Nodal Officer or his nominee shall 
certify that Contract has been frustrated. The Contractor shall leave the Site and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

 
63. Blank 

 
F. SPECIAL CONDITIONS OF CONTRACT 

 
1.  LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 
 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to 
the Nodal Officer or his nominee a return in detail, in such form and at such 
intervals as the Nodal Officer or his nominee may prescribe, showing the staff and 
numbers of the several classes of labour from time to time employed by the 
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Contractor on the Site and such other information as the Nodal Officer or his 
nominee may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
During continuance of the contract, the Contractor and his sub contractors shall 
abide at all times by all existing labour enactment and rules made there under, 
regulations, notifications and by laws of the State or Central Government or local 
authority and any other labour law (including rules) regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either 
by the State or Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given 
below. The Contractor shall keep the Employer indemnified in case any action is 
taken against the employer by competent authority on account of contravention of 
any ot the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse 
such amounts as may be necessary to cause or observe, or for non-observance of 
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor the Nodal Officer or 
his nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer/Nodal 
Officer or his nominee shall also have right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

 
3. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK.  

 
(a)    Workmen Compensation Act 1923:- The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

(b)    Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed 5 
years service or more on death at the rate of 15 days wages for every completed 
year of service. Act is applicable to all establishments employing 10 or more 
employees. 

(c)    Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 
monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 
payable under the Act are: 



 
 
 
 
 
 

Page 80 of 120 
 
 
 
 
 

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit 
linked insurance on the death in harness of the worker, (iii) payment of P.F 
accumulation on retirement/death etc. 

(d)    Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 
to workmen/ employees in case of confinement or miscarriage etc. 

(e)    Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The Principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

(f)    Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment Construction of Buildings, Roads, 
Runways are scheduled employment. 

(g)    Payment of Wages Act 1936:- It lays down as to by what date the wages are to be 
paid when it will be paid and what deductions can be made from the wages of the 
workers. 

(h)    Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

(i)    Payment of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual bonus 
subject to a minimum of 8.33% of wages and maximum of 20% of wages to 
employees drawing Rs.3500/- per month or less. The bonus to be paid to 
employees getting Rs.2500/- per month or above upto 3500/- per month shall be 
worked out by taking wages as Rs.2500/- per month only. The Act does not apply 
to certain establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of this Act. 

(j)    Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lockout becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 

(k)    Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
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some of the States and Central Government to 50). The provides for laying down 
rules governing the conditions of employment by the Employer on matters 
provided in the Act and get same certified by the designated Authority. 

(l)    Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 
union of workmen and employers. The Trade Union registered under the Act have 
been certain immunities from civil and criminal liabilities. 

(m)    Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all other 
occupations and processes. Employment of Child Labour is prohibited in Building 
and Construction Industry. 

(n)    Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as housing, medical aid, 
travelling expenses from home upon the establishment and back, etc. 

 
(o)    Factories Act 1948:- The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working 
hours, annual earned leave and rendering information regarding accidents or 
dangerous occurrence to designated authorities. It is applicable to premises 
employing 10 persons or more with aid of power or 20 more persons without the 
aid of power engaged in manufacturing process. 
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SECTION 4 
 

CONTRACT DATA 
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CONTRACT DATA 
Items marked “N/A” do not apply in this contract. 
 
The following documents are also part of the contract                clause reference  
             The schedule of other contracts                                            (8) N/A 
             The schedule of key personnel                                              (9) N/A 
 
The above insertions should correspond to the information provided in the invitation of bids. 
 
The employer is 
 
The Chairman, 
Deendayal Port Authority, 
Address: A.O building, PO Box No-50, Gandhidham 
 
Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.   
 
The Nodal officer or his nominee is Executive Engineer (R) 
 
ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM – 370201. 
 
Dist. Kutch (Gujarat) 
 
Nodal Officer’s authorized representative is: AXEN/AE/JE 
 
The conciliator appointed jointly by the 
                                                                      (Not Applicable please refer Section 5) 
Employer and contractor is: 
 
Name:       ______________ 
 
Address:    ______________ 
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The name and identification number of the contract is Maintenance Contract for 
“Residential & Non-residential Buildings of New Port Colony at New Kandla for the 

period of two years.” 
The work consist of ___________________________________ 
 
The start date shall be _________________________________ 
 
The following documents also form part of the contract. 
 
The contractor shall submit a program for the works immediately after delivery of the letter 
of acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at New Port Colony in kandla. 
 
The defect liability period is 6 Months from date of completion of works. 
     
The minimum insurance cover for physical property, injury and death is Rs. 10 (lakhs) per 
occurrence with the number of occurrences limited to four. After each occurrence, 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always.       
 
The following events shall also be compensation events: 
 
The employer terminates the contract for his convenience  
_________________________________________________ 

_________________________________________________ 

_________________________________________________ 

The period between programme updates shall be 15 days     
The amount to be withheld for late submission of an updated programme shall be        
Rs. 5,000/-.   
The language of the contract documents is English              
The law, which applies to the contract, is law of union of India    
The currency of the contract is Indian rupees.  
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert 
_______________________________________________________________________
_______________________________________________________ 
 
Appointing authority for the Arbitrator is Chairman, DPA 
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The formulae for adjustment of prices are: 
 
A(i) Escalation is payable for contracts with duration more than 12 months and whose 
estimated cost is more than Rs. 5 crores.  However, only statutory variation limited to 
duties and taxes are considered for adjustment in contract price. 
 
A(ii) For calculation Escalation, base price should be taken as on the date of opening of 
the bids. 
 
B The contract document should specify the suitable percentage of input for labour, 

materials like cement, steel, bitumen, POL and other materials and equipment usage 
for the purpose of calculating escalation. 

 
C Escalation should be calculated, based on  

-Notified fair wages and in the absence of which consumer price index for labour   
would be applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of escalation 
amount  
 

D    Escalation Reimbursement should be calculated for to the extent of 85% of the 
escalation so calculated. 

 
E   Beyond the contract period and during extended completion period, the variation in 

price will be at the frozen consumer price index / market rates prevailing on the original 
schedule date of completion of work expect when the delay is on port account. 

 
R= Value of work as defined in Clause 47.1 of condition of contract. 
 
Adjustment formula: 
 
Price adjustment for increase or decrease in the cost shall be paid in the accordance  
      with the following formula:  
 
V=0.85 x Q x R x [(P –Po) /Po] 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the 

month under consideration. 
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Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the 
bids.( Consumer Price Index for Labour) 

 
P=    Market rate of labour /diesel / steel / cement/ bitumen during the month under 

consideration. (Consumer Price Index for Labour) 
 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall govern the 

escalation under Q shall be predetermined and indicated in Tender for each 
component i.e. Labour, Fuel, Cement, Steel etc. 
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SECTION 5 
 
 

SPECIFICATIONS AND SPECIAL CONDITIONS  
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Name of work: “Maintenance Contract For Residential & Non-Residential Buildings Of New 
Port Colony At New Kandla For The Period Of Two Years.” 

 
Details of deviations / exclusions / alteration to Clause (s) of sections of this tender 
are as under: - 
 

(B) GENERAL SPECIAL CONDITIONS 
 
The following clauses are not be applicable: 

Section 1 
 

 Clause 4.1 (c), 4.1 (d) 4.1(e), 4.1 (g) 

 Clause 4.2 (d), (e), (l), (m): 

 Clause 4.4 & 4.5; 

 Clause 5.2 

 Clause 8.2 

 Clause 9.2 and its sub-clauses (9.2.1 to 9.2.5) 

 Clause 19.1 (A)However, the prospective bidder has to submit the tender 
document and its accompaniments duly signed on or before 
7 days from the date of opening of tender (i.e. preliminary 
bid & technical bid stage). 

 Clause 20.1 -  The online bids must be received by the Employer at the 
address specified above not later than __/__/2024 up to 
15:00 Hrs. 

 Clause 20.3; 

 Clause 22.2, 22.5; 

 Clause 23.2, 23.3. 23.4 

 Clause 27.1 (a) &) b) 

 Clause 35; 

 Clause 36; 
 
Section 2 
 The clauses (c) ,(d) &(g) of the SPECIMEN FOR FORM OF BID will 

not be Applicable: 

 Following statements of Contractor’s Bid are not applicable: 
(a) Advance payment required/not required 
(b) “We accept the appointment of________________as the conciliator. 
(OR) 
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We do not accept the appointment of ________________ as the conciliator 
and propose instead that _______________ be appointed as Conciliator 
whose daily fees and biographical data are attached.”; 

 Table No. 5 , 6 & 7 of Pre-qualifications of bidders of Section-2 
 
 
      
 
   Section 3 
 

     Clause 1.1 : 
The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 
24 and 25. The name of the Adjudicator is defined in the Contract Data. 
 

 Clause 7,8,9; 
 Clause 24, 25.1, 25.2, 25.3, 26; 
 Clause 42.2; 
 Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7; 
 Clause 44; 
 Clause 45; 
 Clause 47 
 Clause 49 
 Clause 50; 
 Clause 51; 
 Clause 58; 
 
 
Section 4 

Following statements of Contract Data are not applicable: 
“The conciliator appointed jointly by the employer and contractor is  
Name:  __________________ 
 
Address: _________________ 
 
& Price escalation  

 Following events shall also be comparison events. 
 Formulate for adjustment of prices 
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The provision in special condition and specification which form a part of contract have 
precedence over those specified in General Conditions in case of diversity if any. 

 
1. The tender for the work shall remain open for acceptance for 120 days from the date 

of opening of preliminary bid. 

2. The stamp duty paper of requisite value shall be furnished by the contractor within 10 
days from the date of issue of letter of acceptance, failing which he will not be 
permitted to start the work. 

3. The tenderers are expected to have full knowledge of the site of work and local 
working conditions in the Port before submitting the tenders.  The DPA authorized 
representative from time to time will give instruction as regards for maintenance 
work required to carried out by the contractor as maintenance work will be carried 
out round the clock. 

The contractor while filling up their rates in the tender should consider the above 
aspects. 

4. The work shall be carried out in accordance with the best standards of workmanship 
and to entire satisfaction of Engineer-in-Charge. 

5. An site order book is to be maintained by the authorized representative of contractor 
at the site of work and orders and instruction written in the order book shall be 
deemed to have been legally issued to the contractor and the contractor shall sign 
each entry in the order book as a token of having the seen the same and shall 
properly comply with the instructions.  The order book shall be property of the 
Board and shall be handed over to the Engineer-in-Charge of the work in good 
condition after the completion of the work or whenever required by the Engineer-in-
Charge.  The instructions regarding the maintenance work required to be carried out 
shall also be recorded by the Engineer-in-charge or his authorized representative in 
the order book. 

6. The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

7. The contractor shall have to make good all damages done by him to the structures 
while executing the work and no extra payment shall be made to him on that 
account. 

8. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule 
of Rates unless stated otherwise stated in contract. In case of any ambiguity the 
decision of the Engineer-in-charge shall be final. 

9. The contract is liable to be cancelled in case either contractor himself or any of his 
employees, if found to be an Engineer of gazetted rank of Government Officer, 
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employee in an Engineering department of Government of India or Deendayal Port 
Authority within two years or retirement and do not possess the permission from the 
concerned authority for working as contractor or his employee. 

10. All the labour acts, rules and regulations in force from time to time are to be 
followed by the contractor.   

11. The contractor shall have to obtain necessary licence from the Assistant Labour 
Commissioner (Central) Adipur in case he has to engage 10 or more workers on any 
day during the execution of work. 

12. Contractor has to follow all the rule regarding PF/EPF, ESIC and deduct 
contribution from salary for EPF and equal contribution from contractor to be 
deposited in the UAN account of employee. 

13. All payment to labour shall be done in ECS mode. 

14. The contractor shall comply with at his own cost the Rules and Regulations in force 
from time to time for the entry of his persons for carrying out the work in the Port 
area. 

15. Income tax at prevailing rates and surcharge as applicable thereon shall be deducted 
while making the payment to the contractor for carrying out the work and only net 
amount shall be paid as directed by the Central Board of the direct taxes, Ministry of 
Finance, Government of India. 

16. The Engineer-in-charge will be entitled to deduct and adjust any sums of money 
payable by the contractor to the board under the terms of any contract executed by 
him or on his behalf or from the security deposit or from any sums due or becomes 
due from the present contract. 

17. All the work until handed over to the Engineer-in-Charge shall stand at the risk of 
the contractor who shall be responsible to make good at his own cost. All the losses 
and damage caused by or due to fires, weather, tides or any other reasons. Contractor 
shall hand over at the time of completion of work all the work in good order and 
conditions and in conformity in every respect with the requirements of the contract 
and instructions of Engineer-in-charge. 

18. All the precautions regarding the safety of the work shall have to be taken and the 
instruction of Engineer-in-charge in this respect shall have to be followed strictly. 

19. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for 
the purpose of execution of work will have to be arranged by the contractor at his 
own cost, and storing of such tools, plants etc. will have to be made by him. 

20. Unless otherwise specifically mentioned the rates quoted for all items includes for 
all lead and lift at dumping yard earmarked site/area identified by local municipality 
corporation up to 18 km and no extra claims shall be entertained on this account. 

21. The tenderers are not expected to make any post tender modifications. Hence, the 
tenderer should not make any correspondence regarding the tenders after submission 
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of the same of due date and time. No cognizance of any correspondence shall be 
taken and if any tenderer persists with the same, necessary action will be initiated 
against him. All the tenders received on or before the due date & time shall be 
opened, if otherwise found in order. 

22. Performance Security: 

22.1 Performance guarantee should be 10% of Contract price of which 5% of 
contract price should be submitted as Bank Guarantee/FDR for the entire 
amount from any Nationalized/Scheduled Bank (Except Co-operative Banks) 
Banks having its branch at Gandhidham, or online digital mode of 
payment within 21 days on receipt of letter of Acceptance/Intent and balance 
5% recovered as Retention Money from Running Bills. Recovery of 5% 
Retention Money to commence from the first RA bill onwards @ 5% of the Bill 
Value from each bill. Retention Money will be released within 14 days from the 
date of payment of Final bill. The BG should remain valid for a period of 60 
(sixty) days beyond the date of completion of all contractual obligations 
of the concerned contractor, including Defect Liability Period. Balance PG 
will be refunded after completion of defect liability and submission of ‘No due 
certificate' from the Geologist, Geology and Mining Department, Bhuj. Failure 
of the Successful Bidder to comply with the requirements as mentioned above 
shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of bid security. 
 

22.2 Successful Bidder has to submit the Performance Security @ 5% of   Contract 
Price within 21 days of receipt of Letter of Acceptance/Intent, failing which the 
work will not be awarded and the Bid Security i.e. EMD will be forfeited.  

22.3 The documentary evidence (copy of paid challan in Government Treasury) of 
welfare cess @1% of work done as amended by Statutory Authority from time to 
time paid on final bill shall be submitted before releasing the Performance 
Guarantee. 

 

23. The Contractor shall have to submit RA Bill on monthly basis/ as and when 
required. 

24. The period of contract can be further extended for 3 months with mutual consent at 
same rates & terms & conditions. 

25. Deendayal Port Authority has included electronic clearing system.  The tenderers are 
required to furnish details of Bank Account as per format enclosed. 

26. The tenderers should submit firm offer without any price variation and no escalation 
will be considered. 

 

27. GST Registration  
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a. The contractor shall quote the price exclusive of GST. The contractor shall 
quote prevailing GST rate separately which shall be reimbursed by DPA 
after ascertaining necessary compliance as per Goods & Service Tax – 2017.  
The contractor should have valid GST registration number to become eligible 
for Participating in the bid. 

b. GST Registration should be invariably mentioned in the bid / tender, failing 
which the bid / tender will be treated as non-responsive and liable to be 
discharged. 

c. GST & PAN No. may be furnished with documentary evidence along with 
the Tender Documents. 

d. It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document is 
not uploaded his bid will become invalid and cost of bid document shall not 
be refunded. 

e. The TDS under GST Act is required to be deducted @ 2% (1% CGST and 
1% SGST or 2% IGST) from payment / credit given to contractors 
/professionals and others for work order/contracts exceeding Rs. 2,50,000.00 

f. Contractor / Service provider / Supplier etc. Has to ensure timely and proper 
filling of GSTR 1 so that DPA can avail input tax credit in timely manner. In 
case DPA not allowed input tax credit due to failure on part of the Contractor 
Service provider / Supplier etc. It will be financial loss to the DPA and 
therefore same shall recovered from payment / deposit of the Contractor / 
Service provider / Supplier. 
 

28.   Arbitration Clause  

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators 
decision shall be decided by arbitration as set forth below: 

(I) Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, orders or to the conditions or 
otherwise concerning the works or regarding the execution or failure to execute 
the same whether arising during the progress of work or after the completion 
thereof as described here in after shall be referred to the Chairman for sole  
arbitration by himself or any officer appointed by him.  

(II) It will be no objection to any such appointment that the arbitrator is an employee 
of the Board or the Government, that he had to deal with the matter to which the 
contract relates and that in course of his duties as an employee of the Board or 
the Government, he had expressed views on all or any of the matters in disputes 
or to act as arbitrator who has been dealing with the arbitration case, being 
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transferred or vacating his office or in the event of his death or being unable to 
act for any reason, the chairman then holding the office shall arbitrate himself or 
appoint any office to act as arbitrator.  

(III) It is a term of the contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 

(IV) It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not thereafter shall be referred 
to arbitration. However, this would not apply to the questions and disputes 
relating to liabilities of parties during the guarantee period after completion 
of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list 
of disputes with amounts of claim in respect of each said disputes along with 
the notice seeking appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims / disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Nodal Officer 
or his nominee that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and 
the Port Authority shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(VII)  It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes / claims as referred to him by the appointing authority and give 
separate award against each dispute/claims as referred to him. The arbitrator 
will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract.                                                                                                  

(IX) The arbitrator may from time to time, with the consent of both the parties, 
enlarge the time for making and publishing the award. 

(X) Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(XI) It is also a terms of the contract that if any fees are payable to the arbitrator, 
this shall be paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both the 
parties calling them to submit their statement of claims and counter statement 
of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator at 
his sole discretion. 
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29. A bill shall be submitted by the contractor each month on or before the date fixed by 
the Engineer-in-charge for all works executed in the previous month and the 
engineer-in-charge shall take or cause to take the requisite measurement for the 
purpose of having the same verified and the claim, as far as admissible, adjusted as 
far as possible, before the expire of ten days from the presentation of the bill.  If the 
contractor does not submit the bill within the time fixed as aforesaid, the engineer-
in-charge may depute within seven days the date fixed aforesaid, subordinate to 
measure up the said work in the presence of the contractor whose counter signature 
to the measurement list will be sufficient warrant and the engineer-in-charge may 
prepare a bill from such list. 
 

30. Before taking measurement of any work the engineer-in-charge or a subordinate 
deputed by him shall give reasonable notice to the contractor if the contractor fail to 
attend at the measurement after such notice or fails to countersigned or to record the 
difference within a week from the date of measurement in the manner required by 
the difference within a week from the date of measurement in the manner required 
by the engineer-in-charge then in any such event the measurement taken by the 
engineer-in-charge or by the subordinate deputed by him as the case may be shall 
final and binding on the contractor and the contractors, contractor shall have no right 
to dispute the same. 
 

31. The contractor shall submit all bills on the printed form to be had on application at 
the office of the engineer-in-charge and the charges in the bills shall always be 
entered at the rates specified in the tender or in the case of any extra work ordered in 
purpose of these conditions and not mentioned or provided for in the tender at the 
rate hereinafter provided for such work. 
 
 

32. INTEGRITY PACT: 

Scanned copy of pre-contract Integrity Agreement (as per appendix) is to be 
uploaded along with the Preliminary bid. Original hard copy of pre contract 
Integrity Pact Agreement shall be submitted by post or by hand immediately after 
closing date of online E-tender failing which tender shall be considered irrelevant. 
 

Note :  
The bidder has to execute Integrity Pact agreement with Deendayal Port Authority 
(as per Bid Response Sheet No.10 and Shri Amiya Kumar Mohapatra, IFoS, (Retd.) 
and Dr. Gopal Dhawan, Ex-CMD, MECL, have been appointed by DPA as 
independent External Monitors and whose address are as under: 
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Shri Amiya Kumar Mohapatra, 
IFoS, (Retd.) 
Qrs.No.5/9, Unit-9, Bhoi Nagar, 
Bhubaneswar-751 022 
Nobile No. 9437002530 
Email:amiyaifs@gmail.com 

 

Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No.120, Jal Shakti Vihar  
(NHPC Society) P4, Builders Area, 
Great Noida Gautam Budh Nagar, 
Utter Pradesh- 201 315. 
Mobile No. 8007771467 
Email:gdhawangeologist@gmail.com  
 

 
 

33. Special conditions for environmental protection 

 
(i) The Contractor shall strictly follow-up the Environmental rules as per the 

Environmental Protection Act 1986. While execution of work and as directed by 
Engineer in Charge. 

(ii) All the Construction materials eg. Cement, Aggregates, sand & fill materials 
which are to be used in construction work shall be covered with Tarpaulin or 
other fabric material as directed by Engineer in Charge. 

(iii) The contractor should stack and dispose the waste material in such a manner 
which are not destroy the environment. 

(iv) The contractor shall sprinkle the water to minimise the dust emission. 
(v) Machine mixers, vibrators, way batchers plant, diesel generator sets and other 

vehicles engines shall not be left running when not in use. 
(vi) Emission of NO2 and SO2 shall be maintained within the work site area as per 

the International Regulations (MARPOL).  
(vii) To prevent the minimise vibration and noise from machineries / vehicles during 

construction activities the contractor shall take the remedial action to minimise 
noise pollution as under:- 

a. Provide adequate silencers attached with all vehicles and machineries. 
b. Install suitable mufflers on engine exhaust and compressor component. 
c. The diesel generators set shall be used of noise less. 

(viii) The contractor (s) shall stacked/stored the construction materials at adequate 
distance from coastal area. 

(ix) The contractor shall provide the barrier to prevent the construction material 
from mixing up with surface / ground water.  

(x)         The contractor (s) should discharge Waste water generated during Construction 
work as per CPCB/GPCB regulations. 

 
34. The work shall be done strictly in accordance with specifications laid down in Indian 

Standard Code of Practice for different building trades of latest edition, in addition 
to the specifications given in Schedule B, approved plans and instructions issued by 
Engineer-in-charge from time to time. 

35. The tenderer shall examine carefully the conditions of contract, specifications and 
drawings before submitting the tender. He shall also visit and inspect the site of 
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work and acquaint himself with all local conditions of work, availability of 
construction materials and labour, nature of soil and working conditions at and are 
used at site before submitting the tender. No dispute/claim whatsoever shall be 
entertained for work of any nature arising out of local condition. 

36. The value of non-judicial stamps to be affixed on agreement shall be of appropriate 
value prescribed for bond as per latest provision of law inforce on the date of 
execution, however, if the contractor furnishes GPF notes, approved guarantee in 
respect of or part of security deposit, the stamp duty chargeable for the amount shall 
be as prescribed for agreement payable in accordance with the latest provisions of 
law in force on the date of execution of the contract.  All the cost of stamp duty shall 
be borne by the contractor. 

37.  The LoA intimating the contractor about the proposed acceptance of tender will be 
issued by the Chief Engineer.  The tender agreement in approved form bearing the 
stamp of required value shall be executed by the Chief Engineer on behalf of the 
board having common seal of the Board.  The final acceptance letter shall be issued 
by the Chief Engineer on non-judicial stamp paper of Rs. 300/- to be borne by the 
contractor.  In case the contractor desires to have the duplicate copy of acceptance 
letter, he shall have to pay an additional amount of Rs. 300/- only. 

38.   The Contractor shall furnish INCOME TAX, PAN, GST & PF Number documents 
while submitting tender.  

39. The tender documents submitted by the contractor and correspondence exchanged 
between him and Deendayal Port Authority Authorities prior to acceptance of the 
tender and thereafter shall form part of agreement even though formal agreement 
duly signed is not executed. 

40. All the materials required for any work shall have to be got approved by Engineer 
in-charge or its authorised representative before putting them into use or stacking at 
the site of work. 

41. Tenders containing conditions for lowering or raising the quoted rates shall 
summarily be rejected. 

42. Deleted. 

43. During the execution of work, the contractor shall employ only such persons who 
are careful, skilled and experienced in their service trades.  The Engineer in charge 
shall be at liberty to object and ask the contractor to remove, from the work any 
person employed by the contractor in execution of work if in the opinion of Engineer 
in charge, misconduct or he is negligent, in the proper performance of his duties and 
such person shall not be again employed in the work without the permission of 
Engineer in charge. 

44. The contractor shall, in accordance with requirement of Engineer-in-charge, afford 
all reasonable facilities to any other contractor employed by Deendayal Port 
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Authority and their workmen for work not included in this contract, which the board 
may enter into at any time. No dispute on any account shall be entertained. 

45. EMD shall be in the form of online digital payment mode only. If EMD submitted in 
any other form, shall not be accepted. 

46. All rules and regulations governing Deendayal Port Authority shall be applicable. 

47. The Contractor has to clean floors, glass panes etc. at his own cost immediately after 
carrying out the work and to the entire satisfaction of Engineer-in-charge.  If any 
damage is found due to fault of Contractor of his labour during the work inside the 
building the cost of damage will be recovered from the Contractor’s bill. 

48. Force Majeure: - This will be restricted to acts of Nature only. 

49. Deleted. 

50.  Garbage is to be disposed of outside port colony, at a place earmarked/decided by 
local municipal authority (Municipal Dumping site). It will be responsibility of the 
contractor to dispose garbage there and follow the norms for such disposal fixed by 
Municipality or local authority. Necessary permission, if required shall be taken 
from Municipal authority by contractor at his own cost. No extra amount will be 
paid. 

51. Rate quoted by the Contractor shall be inclusive of all materials taxes, duties 
(excluding GST) imposed by the Central State Government from time to time  and 
no claim whatsoever in this regard shall be entertained. 

52. All tools plants and sundries etc. as required are to be brought by the contractor for 
carrying out the work to the complete satisfaction of the Engineer-in-charge without 
any extra cost. 

53. The rates quoted shall firm during the tendency of the contract period, increase in 
rate on account of increase in the prices of material charges, labours charges, taxes, 
other charges etc. or in any other account shall not be allowed. 

54. To manage the decorum, Deendayal Port Authority will expect the   Contractor to 
ensure that person deployed by him for execution of the jobs are in neat and clean 
and clean uniform. 

55. Penalty clause:  
a) Contractor has to engage man-powers on daily basis for maintaining of Colony as per 
Schedule-B item No. 51 to 54. In case of non-deployment of labors penalty will be imposed 
as under: 
1. Carpenter  … Rs. 1043 per day 
2. Plumber/Fitter   … Rs. 1091 per day 
3. Meson  … Rs. 1043 per day 
4. Helper  … Rs. 993 per day.  
 
The penalty shall be recovered from RA bills of Contractor. No dispute shall be entertained 
with regard to penalty.  
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b) In case of non-deployment of Tractor with trolley as per item No. 50 of Schedule - B, 
then penalty of Rs. 1670 per day will be imposed, the same will be recovered from RA bills 
of Contractor. No dispute shall be entertained with regard to penalty. 

56. Whenever lead and lists are not specified in the item itself, then it should be 
considered that the rate is inclusive off all required lead and lift. 

57. Cleaning chemicals/disinfectants like hand wash, antimicrobial hand soap, Phenyl, 
cleaning acid, cleaning chemical and mothball fragrance spray of standard quality are 
to be brought / arranged by the Contractor in sufficient quantity at his own cost. 

58. The contractor is wholly responsible for the safety of the working of Labours; any 
accident occurred during the period of work, it is solely the responsibility of the 
contractor.  

59. The GST Registration No. should invariable be mentioned in the bid / tender, failing 
which the bid / tender / quotation will be considered as non-responsive and be liable 
for discharge. 

60. In case of emergency, any suitable work assigned by Engineer-in-charge or 
representative shall have to be done by the Contractor. 

61. Deleted 

62. The bidder shall give an undertaking that they have not made any payment of illegal 
gratification to any person / authority connected with the bid paper so as to influence 
the bid process and have not committed any offence under the P.C Act in connection 
with the bid. 

63. The contractor shall quote the price exclusive of GST.  The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax, 2017.  The contractor should 
have valid GST registration No. to become eligible for participating in the bid.  The 
TDS on GST as per the applicability will be deducted. All other duties, taxes, cesses 
applicable if any, shall be borne by the contractor. 

64. The contractor has to submit hard copy of tender documents duly signed and 
stamped. 

65. The chemicals should be Eco-friendly, Bio-degradable of international quality as per 
user department. 

 
66. SPECIAL CONDITION IN RESPECT OF CEMENT 

a) The contractor shall procure the cement confirming to relevant Indian Standard 
holding license to use ISI Certification mark for their product. 

b)  For verification of such purchase all the bills of manufacturer / supplier / dealer 
will have to be furnished to the Engineer-in-charge. 

c)  Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him 
registered trade mark, date of manufacture, batch number and ISI marking. 
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d)  Every consignment of cement must have identification marks on packages 
indicating date of manufacture and grade and type of cement, cement brought to 
works shall not be more than 6 weeks old from the date of manufacture. 

e)  Every delivery of cement shall be accompanied by a manufacturers test certificate 
confirming that the supplied cement conforms to relevant specifications. 

f) Engineer-in-charge shall be at his liberty to carry out testing of cement at his 
discretion from Port laboratory as per I.S. 269-1989 before / during use. The 
contractor shall make all the necessary arrangements for same all. 

g)  Each consignment shall be stored separately so that it can be readily identified 
and inspected. The arrangement of cement shall be such as to ensure the 
utilization of cement in the order of its arrival at the stores. 

h) Cement brought to site and cement remaining unused shall not be removed from 
site without the permission of the Engineer-in-charge. 

67. SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT 

a) The contractor shall procure the steel reinforcement after start of work confirming 
relevant Indian standard of various diameters of manufactures holding license to 
use ISI Certification for their product from manufacturer/supplier/dealer. In any 
circumstances, steel reinforcement produced by re-rolling mills shall not be 
allowed to use in the work.  

b) Every delivery of Steel reinforcement shall be accompanied by a manufacturer’s 
test certificate conforming that the supplied Steel reinforcement conforms to 
relevant specifications.  

c) For verifications of such purchase all the original bills of manufacturer / 
supplier/dealer will have to be furnished to the Engineer in-charge. 

d) The contractor shall have to procure the steel reinforcement of various 
sizes/diameters as per the working drawings, which shall be supplied only during 
execution of the work. No claims/disputes arising about details of steel 
reinforcement so provided shall be entertained. In case, if particular size(s) of 
steel reinforcement is not available with the approved manufacturers, the 
contractors shall have to intimate the Engineer-in-charge in writing along with 
documentary proof in this regard. Engineer-in-charge, at his discretion, may allow 
using alternate diameter of reinforcement bars provided that no claims/disputes 
arising out in respect of payment for difference in rate of steel shall be 
entertained.  

e) Engineer-in-Charge shall be at liberty to carry out independent testing of steel 
reinforcement at his discretion from any of Government Approved laboratory as 
per relevant I.S. specifications before use. The contractor shall make all the 
necessary arrangements for same and all the charges to be borne by the contractor. 

f)  Steel reinforcement which remaining unused shall not be removed from site 
without the permission of the Engineer – in – Charge. 

g) Payment for steel reinforcement shall be made on the basis of lengths of bars 
actually placed & measured in the work multiplied by the standard weight per unit 
length as given in the relevant IS code. The rates shall include for cutting & 
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wastage, straightening, short & long length, & weight tolerance as per relevant IS 
codes & placing in position. Authorized laps, chair /separators, lifting hooks 
stiffening ring shall be measured and paid. 

h) The Engineer-in-charge reserves the right to make necessary changes in the 
diameter of bars provided in the drawings and no claims what-so-ever on account 
of change in diameter of bars will be entertained.  

i) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per 
tender conditions. 

j) The grade of the steel such as Fe415/Fe500/Fe 550   or other grade to be procured 
is to be specified as per BIS 1786-2008. 

k) The TMT bars procured from primary producers shall conform to manufacture’s 
specifications. 

l) The TMT bars procured shall conform to the specifications as laid by Tempcore, 
Thermex, Evcon Turbo &Turbo Quench as the case may be. 

m) For  TMT bars procured either  from  primary  producers or secondary producers, 
the specifications shall meet the provisions of IS 1786  : 2008  pertaining to Fe  
415D or Fe 500D  or Fe 550D  grade of steel as specified in the tender. 

n) The contractor shall have to obtain and furnish test certificates to the Engineer-in- 
charge in respect of all supplies of steel brought by him to the site of work.  

o) Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel  arranged  by  the  contractor does  not  conform   to  the  specifications  
as defined under para (1) above, the same shall stand rejected, and it shall be 
removed from  the site of work  by  the contractor at his  cost  within  a week’s  
time  of written orders from the Engineer-in-Charge to do so. 

p) The steel reinforcement bars shall be stored by the contractor at site of work in 
such a way  as to prevent their  distortion  and corrosion, and nothing  extra shall  
be paid on this account. Bars of different sizes and lengths shall be stored 
separately to facilitate easy counting and checking. 

q) For   checking nominal mass,  tensile  strength,  bend  test,  re-bend  test  etc. 
specimens of sufficient length shall be cut from each size of the bar at random, 
and at frequency not less than that specified below: 
 

Size of bar For    consignment    below 
100MT 

For consignment above  
100MT 

Under 10 
mm dia bars 

One  sample  for  each  25 
MT or part thereof 

One  sample  for  each  40 MT 
or part thereof 

10mm  to 
16mm  dia 
bars 

One  sample  for  each  35 
MT or part thereof 

One  sample  for  each  45 MT 
or part thereof 
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Over 16mm  
dia bars 

One  sample  for  each  45 
MT or part thereof 

One  sample  for  each  50 MT 
or part thereof 

 
 
68. Deleted. 

 
69. The contractor shall invariably quote the rates considering the minimum wages of 

labour as per guidelines of CLC. 

 
70. If any Complaint arise after award of work regarding non -payments of wages as per 

applicable CLC rates during any period to the labours engaged, then, the Contractor 
will be blacklisted for bidding any tender in DPA for 3 years and the work will be 
terminated and in such case their Performance Guarantee will be forfeited. 

71. In The payment terms “The payment from 2nd bill to pre-final bill, shall be released, 
subject to the condition that documentary evidence (copy of paid challan in 
government treasury) of the welfare cess @1% of the work done or as mandated by 
security authority from time to time, paid of concerned authority is submitted for the 
previous bill”. 

72. All royalties of materials, quarry fees, etc., payable by the contractor directly to the 
authorities concerned and rates tendered shall be deemed to be inclusive of all 
charges. Before claiming refund of Security Deposit, the contractor shall produce 'No 
due certificate' from the Geologist, Geology and mining department, Bhuj. 

73. While evaluating, similar work/ Form 3A submitted by the bidder will be considered 
for amount of work done excluding GST. 

74.  Third Party Inspection (TPI) Clause: 

DPA may appoint Third Party Inspection Agency. Contractor has to obey 
the instructions given by TPI during execution of the work including 
necessary testing / inspection etc.  This work may also be inspecting by any 
Government / Vigilance Department and they may order for certain testing 
/ inspection of executed work etc.  Contractor has to assist to them and also 
bear the expenses for such testing and results. The test 
results/observations are binding on the contractor. Such incidental costs 
are included in the quoted bid. 

 

 



 
 
 
 
 
 

Page 103 of 120 
 
 
 
 
 

LIST OF APPROVED MAKE 

Sr.No. Description Approved Brand 
1.  Paint, Primer Asian, ICI, Nerolac 

2.  Putty  Birla, Asian 
3.  Polish  MRF, Asian, ICI 
4.  Hardware Kitch, Durex, EPPW, Ebco, 

Palladium, Dorma 

5.  Adhesive Fevicol, Kitcol, Araldite, BAL 
6.  Anchor fastner / bolts Fischer Hilti 
7.  Floor spring Hemco, Hyper, Sterling, 

Godrej, 
8.  Door closer Efficient Gadget, Godrej, 
9.  Aluminium sections Jindal, Indal 
10.  Aluminium Finish 25 micron colour anodized – 

contractor should provide the 
micron thickness measuring 
equipment at site throughout 
the work progress for checking 
the anodizing thickness, 
visibly should looks uniform 
as per standards. 

11.  All Aluminium anodised fittings EP & PW or equivalent 
12.  SANITARY WARES 1)         CERA 

2) DURAVIT 
3) AMERICAN 
STANDARD 
4) KOHLER 

13.  CP FIXTURES AND 
ACCESSORIES 
 
 

1)         JAQUAR 
2) HANSGROHE 
3) GROHE 
4) PARRYWARE – 
ROCA 
5) AMERICAN 
STANDARD 
6) KOHLER 
7) ESCO 

14.  GI PIPES 1) TATA 
2) JINDAL 

15.  APVC PIPES & FITTINGS 1) FINOLEX 
2) SUPREME 
3) PRINCE 
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4) ASTRAL 
5) ASHIRWAD 

16.  STONEWARE PIPES AND 
FITTINGS 

1) APPROVED MAKE 
ISI 

17.  SS SINK 1) AMC 
2) KRISHNA 
3) NIRALI 
4) FRANKE 
5) JAYNA 

18.  CEMENT OPC Ambuja, Ultratech, Birla 
Plus, ACC 

19.  White Cement Birla, J. K. 
20.  TMT – Fe-500 Ribbed bars TATA,SAIL, RINL(VIZAG) 
21.  Structural Steel 

 
TATA,SAIL, JINDAL,JSW 

22.  Structural Hollow steel sections 
(Square and Rectangular) 

SAIL, Asian or equivalent 

23.  Structural tubular sections Tata, Sail, Asian or 
Equivalent. 

24.  Coarse Aggregates 6 mm to 40 
mm sizes 

Approved quarry by EIC 

25.  Stone Rubbles & Garvels Approved Quarry by EIC 
26.  Shuttering plywood Kitply, Anchor, Green, Pragati 

or equivalent 
27.  Marine Grade plywood IS-710 Green, Kitply, Duro, Century, 

Anchor 
28.  Commercial plywood – IS – 303 Green, Kitply, Duro, Century, 

Anchor 
29.  Decorative ply (Veneer) Green, Century, Kalachandra, 

Archid 
30.  Prelam particle board Novapan, Bhutan 
31.  Laminate sheet Greenlam, Alfa-Ica, Decolam, 

Neoluxe 
32.  Cement bonded particle board NCL (Bison board), Everest 

(Eternite) 
33.  Calcium silicate board Hilux 
34.  Flush door – decorative / non 

decorative 
Green, Anchor, Century 

35.  Locks Godrej, EPPW, Dorset 

36.  Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain, 
Ashahi 
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37.  Tiles Kajaria, Nitco, Asian 

38.  Construction chemicals Fosroc, Pidilite, SIKA 

39.     
3
9 

BRICK NR/NK Ahmedabad, MS/DS 

 
Note:- All the materials/makes listed above and other than as specified 
above shall be ordered and used after obtaining prior approval from the 
Engineer-in-charge. 

 

 

CONTRACTOR                                                           Executive Engineer (R) 
                                                                                     Deendayal Port Authority 
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SECTION 6 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance 
and advance payment security forms at this time. Only the successful bidder will be 
required to provide performance and advance payment securities in accordance with one of 
the forms, or in a similar form acceptable to the employer. 
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities Act 
, 2021 (hereinafter called “The Board” which expression shall unless excluded by or repugnant to the 
context or meaning thereof  be deemed to include the Board of Deendayal Port Authority, its  successors 
and assigns) having agreed to exempt  ___________________________________________ (here in after 
called the “contractor”)         (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand under the condition 
of the contract, vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security Deposit in cash 
or Lodgment of Government  Promissory Loan Notes for the due fulfillment by the said contractors of the 
terms and condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board an 
amount not exceeding Rs. ________________  (Rupees_____________________________________) 
only against any loss or damage caused to or suffered by the Board by reason of any breach by the 
contractors of any of the terms and conditions of the said contract. 

2.  We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the contractors failure to perform the said 
contract. Any such demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this Guarantee. However, our liability under this guarantee shall be restricted to any 
amount not exceeding Rs. _____________ (Rupees________________________) only.  

3.    We, ______________________________, undertake to pay to the  
(Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of 
our liability for payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 

4. We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would be taken for 
performance of the said contract and that it shall continue to be enforceable till all the dues of the Board 
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under or by virtue of the said contract have been fully paid and its claims satisfied or discharged or till the 
______________________________________  
(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the 
Bank shall be the request of the Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 

5. We, _____________________________ further agree with the Board that the   (Name of Bank and 
Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the time of 
performance by the said contract or to extend the time of  performance by the said Contractors from time 
to time or to postpone for any time or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and conditions relating to the said contract 
and we shall not be relieved from our liability by reason of any such variation or extensions being granted 
to the contractors or for any forbearance, act or omission on the part of the Board or any indulgence shown 
by the board to the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in respect of 
claims, if any, under this Guarantee. 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the Board in writing. 
 

9. Not with standing anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and only 
if you serve upon us a written claim or demand on or before _____________________ (date of expiry of 
Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 

Signature 
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
                                     
             (Project Title) 
 
Ref:                                     
 
The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the submission of tender on the basis of 
provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender 
document and also understand that in the event of any discrepancies observed, 
the printed tender document no. ____ is full and final for all legal/contractual 
obligations (delete if not required]. 
 
 
 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                           ___________________________ 
 
 
 
Represented by (Name & Capacity)           _______________________ 
                        _______________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port authority [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._________________ 

dated_________for Rs._________favoring yourselves  

issued on a/c of M/s.__________________________ 

                                              (Name of contractor 

 
  We confirm having issued the above mentioned guarantee favouring  

yourselves, issued on account of M/s. _______________validity for expiry upto 

date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) 

___________________________ is/are empowered to sign such Bank Guarantee on behalf 

of the Bank and his/their signatures is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
 
To  
The Board of Deendayal Port authority (PORT Address) 
 
 
Dear Sir, 
 
We----------------------------------------------------------------------------------------------------------

------------ do hereby confirm that Shri ……………………………. (Name, designation and 

Address) is/are authorized to represent us to bid, negotiate and conclude the agreement on 

our behalf with you against tender no. --------------- and his specimen signature is appended 

here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

Yours faithfully, 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

 

 

 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

  

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _________________day of _______________, __________ [insert date of 

signing]   
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Annexure-I 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY  

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 
competitiveness in transactions by various organizations of the Government of India. Public procurement is 
an area of concern for the CVC, and many steps have been taken to put proper systems in place. In this 
context, Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an 
international NGO, aimed at preventing corruption in public contracting, has been found useful. It has been 
decided by Ministry of Shipping that all organizations under the Ministry will implement IP. IP should cover 
every tender / procurement above a specified threshold value. The threshold value of contracts / procurements 
/ transactions incorporating IP would be such that it covers 90% by value of all contracts / procurements / 
transactions of the organization in the last 3 years Presently the threshold is fixed as ₹50 Lakhs. IP essentially 
envisages an agreement between prospective vendors / bidders, and Deendayal Port Authority, committing 
the persons / officials of both sides not to resort to any corrupt practice in any aspect of the contract at any 
stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be considered competent 
to participate in the bid process. Any violation would entail disqualification of the bidders and exclusion from 
future business dealings. IP, in respect of a particular contract should cover all phases of the contract, from 
the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment 
or the warranty / guarantee period. IP would be implemented through Independent External Monitor (IEM), 
who are eminent persons appointed by the organization, with approval of CVC. The term of appointment for 
an IEM would be 3 years Name of the IEM will be mentioned in NIT. The IEM would review independently 
and objectively assess, as to whether and to what extent parties have complied with their obligations under 
the IP. IEM would have access to all contract documents, whenever required. The bidders may raise disputes 
/ complaints if any, with the IEM. The IEM would examine complaints received by them and give their 
recommendations / views to the Chairman of Port Authority. Recommendations of IEM would be in the 
nature of advice and would not be legally binding. Their role is independent in nature and the advice once 
tendered would not be subject to review at the request of the organization. Shri Amiya Kumar Mohapatra, 
IFoS, (Retd.), IAS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL,has been appointed IEM by DPA. Draft 
condition to be incorporated in the Draft Tender papers 1) Then bidder has to execute Integrity pact 
agreement with Deendayal Port Authority. As per Shri Amiya Kumar Mohapatra, IFoS, (Retd.), IAS (Retd.), 
Dr. Gopal Dhawan, Ex-CMD, MECL,has been nominated as Independent External Monitor for Integrity Pact 
whose address is as under, 

  
Shri Amiya Kumar Mohapatra, IFoS, 
(Retd.) 
Qrs.No.5/9, Unit-9, Bhoi Nagar, 
Bhubaneswar-751 022 
Nobile No. 9437002530 
Email:amiyaifs@gmail.com 

 

Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No.120, Jal Shakti Vihar  
(NHPC Society) P4, Builders Area, 
Great Noida Gautam Budh Nagar, 
Utter Pradesh- 201 315. 
Mobile No. 8007771467 
Email:gdhawangeologist@gmail.com  
 

 

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the 
bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand 
immediately after closing date of online E-tender failing which tender shall be considered irrelevant. 
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Appendix   
INTEGRITY PACT  

Between 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  

and 
 ................................................. (Name of The bidders and consortium members) hereinafter referred to as "The 
Bidder / Contractor"  

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender 
No. 03-RD/2025  The Principal values full compliance with all relevant laws of the land rules, regulations, 
economic use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).  
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned above.  

 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 
principles: -  

(a) No employee of the Principal, personally or through family members, will in connection with the tender for, 
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to.  

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution.  

(c) The Principal will exclude from the process all known prejudicial persons.  
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions.  

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The 
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender 
process and during the contract execution.  

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to 
any of the Principal's employees involved in tender process or the execution of the contract or to any third 
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange 
of advantage of any kind whatsoever during the tender process or during the execution of the contract.  

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness 
or to introduce cartelization in the bidding process.  

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act / 
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or document provided by the Principal, 
as part of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / 
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish 
the name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on 
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Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to Indian agent / representative have to be in Indian 
Rupees only.  

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is 
committed to or intends to make to agents, brokers or any other intermediaries, in connection with the 
award of the contract.  

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing 
the matter to IEMs and shall wait for their decision in the matter.  

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences.  

 
Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a 
violation of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the 
procedure mentioned in the "Guidelines on Banning of business dealings".  

 
Section 4 - Compensation for Damages  

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section 
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.  
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor, 
liquidated damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank 
Guarantee, whichever is higher.  
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to 
condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the 
contract award has caused no damage or less damage than the amount of the liquidated damages, the 
Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved.  

 
Section 5 - Previous transgression  

 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in 
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that 
could justify his exclusion from the tender process.  
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action 
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".  

 
Section 6 - Equal treatment of all Bidders / Contractors 

  
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical 
conditions as this on which all Bidder  
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely 
responsible for the same.  

 
Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or 
an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion, 
in this regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take 
further necessary action as deemed fit in accordance with the CVC Manual.  
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Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by 
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement.  
(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions 
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will 
be obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He / 
she reports to the Chairperson of the Board of the Principal.  
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant 
the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to 
the project documentation. The Monitor is under contractual obligation, to treat the information and documents of 
the Bidder / Contractor with confidentiality.  
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / 
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential 
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the 
IEM shall inform Chairman, DPA and recues himself / herself from that case  
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to 
the Project provided such meetings could have an impact on the contractual relations between the Principal and the 
Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings. 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the 
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor 
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action.  
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks 
from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals 
for correcting problematic situations.  
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an 
offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable 
time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner, Government of India.  
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of 

contract of successful bidder and for all other bidders six months after the contract has been awarded. Issues 
like warranty, guarantee, etc. should be outside the purview of IEMs. 

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.  

 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 
Principal, i.e., Gandhidham, Gujarat.  
(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not 
been made.  
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium member 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.  
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
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(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact 
will prevail.  

 
  ___________________                           __________________________  
(For & on behalf of the Principal)                                   (For & on behalf of the  

                                                                                      Bidder/Contractor)  
(Office Seal)                                                                                                                (Office Seal) 
Place : Gandhidham  
Date : ____/___ /2024  

 
Witness                                                                                                                                  Witness: 
Sign   

 
                                                                                                                                                   Sign  
JE (Civil)) 
Deendayal Port Authority 
(Name & Address)                                                                                                                          
                                                                                                                                            (Name & Address)  
 
 
Note :  
The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid Response Sheet 
No.10 and Shri Amiya Kumar Mohapatra, IFoS, (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL, have 
been appointed by DPA as independent External Monitors and whose address are as under: 
  
Shri Amiya Kumar Mohapatra, IFoS, (Retd.) 
Qrs.No.5/9, Unit-9, Bhoi Nagar, 
Bhubaneswar-751 022 
Nobile No. 9437002530 
Email:amiyaifs@gmail.com 
 

Dr. Gopal Dhawan, Ex-CMD, MECL, 
House No.120, Jal Shakti Vihar  
(NHPC Society) P4, Builders Area, 
Great Noida Gautam Budh Nagar, 
Utter Pradesh- 201 315. 
Mobile No. 8007771467 
Email:gdhawangeologist@gmail.com  
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Annexure – “II” 

 
Bank Payment Agreement Form: (to be collected from the Parties) 
 
1. Name of Party   :- 
 
2. Account No.   :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank  :- 
 
5. MICR Code   :- 
 
6. Accepted for   :-                        NEFT Payment or  
                  RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY: - 
 
 
 I / We hereby declare that the above information furnished by me is correct and 
DPA is requested to pay my / our dues to this Account for this Work / Supply Order is 
concerned. 
 
      
       Signature of the Party 
             With the seal 
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                 SECTION – 7 
 
 
 

(SCHEDULE-A) 
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SECTION – 8 
 
 
 

BILL OF QUANTITY 
(SCHEDULE-B) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 


