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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 

NIT NO: 04-RD/2025 

NAME OF WORK: “Maintenance of R.O. Plants at New Port Colony New Kandla for Two 
Years contract” 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

 

FROM  : 12 / 04 / 2025 

 

TO  : 28 / 04 / 2025            upto    16:00 Hrs. 
     

TIME AND DATE OF OPENING OF BIDS:   16:00 Hrs. On   28 / 04 / 2025                                                     
   

 

PLACE OF OPENING OF BIDS  : CHAMBER OF EXECUTIVE ENGINEER (R),                                                
ROAD DIVISION,  ANNEXE, A.O. BUILDING, 
GANDHIDHAM –   KUTCH (GUJARAT) 

 

OFFICER INVITING BIDS          :EXECUTIVE ENGINEER (R),  
                                                       DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 
 ONLINE TENDERING (E- Tendering) 

Tender No. 04-RD/2025 

NAME OF WORK: - “Maintenance of R.O. Plants at New Port Colony New Kandla for   
                               Two Years contract” 
 
Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (R) for the above work as 
per the details given in the table below. 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated 
cost 
 (In Rs.) 

EMD           
(In Rs.) 

Date 
of 

Pre-
Bid 

Meeti
ng  

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening  

“Maintenance 
of R.O. Plants 
at New Port 
Colony New 
Kandla for 
Two Years 
contract” 

Rs. 590.00 
including 18%  
GST). 
(Payment 
towards 
tender fee 
shall be 
submitted 
through 
digital 
mode/online 
transfer in the 
account of 
Port 
Beneficiary 
Name : 
Deendayal 
Port Authority 
 
Account No:  
10080100022
427 

IFSC code. 
BARB0GAN
KUT ) 

Estimated 
cost:  Rs. 
13,06,300.00 
 
Part B Credit : 
Rs. 12,586.00 
 
 
 
 

 Rs.  
13,063.00/- 
 (Payment 
towards 
EMD shall 
be 
submitted 
through 
digital 
mode/online 
transfer in 
the account 
of Port 
Beneficiary 
Name : 
Deendayal 
Port 
Authority 
 
Account 
No:  
1008010002
2427 

IFSC code. 
BARB0GA
NKUT ) 

 

 
N/A 

 
 28.04.2025 
at 16:00 

 
28.04.202
5 at 16:00 
 

 
Detailed tender notice along with complete tender documents can be downloaded 

from website https://tender.nprocure.com & https://eprocure.gov.in from 14.04.2025  to 
28.04.2025 upto 16:00 Hrs. Tender Notice is also available on http://deendayalport.gov.in. 
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Technical Bid will be opened on 28.04.2025   @ 16:30 Hrs. Date of opening of price bid 
shall be notified after scrutiny & evaluation of Technical Bid.  

 
For further details and general enquiries prospective bidders may contact Executive 

Engineer (R), Road Division, ANNEXE, GROUND FLOOR, A.O. Building, 
Gandhidham (Kutch) during working hours before the last date and time of submission of 
tender documents. 

    
 
      EXECUTIVE ENGINEER (R)  

                                   DEENDAYAL PORT AUTHORITY  
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DEENDAYAL PORT AUTHORITY 

ONLINE TENDERING (E-Tendering) 

Details about tender: 

Department Name Civil Engineering Department 

Circle/ Division Road Division, A.O. Building, 

Gandhidham (Kutch)-370201. 

 Tender Notice No. 04- RD/2025 

  
Name of Work “Maintenance of R.O. Plants at New Port Colony 

New Kandla for Two Years contract” 
 

Estimated Contract Value 
(INR) 

Rs. 13,06,300.00/-  & Part B Credit : Rs. 12,586.00 
 

Period of Completion (in 
Months) 

24 Months 

Bidding Type Open 

Bid Call (Nos.) First 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : Average annual financial turnover during the last 
three years ending 31st March of the previous 
financial years, should be at least Rs. 3.92 lacs. (The 
financial turnover document must be certified by a 
Chartered Accountant (CA) with the CA's stamp, 
signature, and UDIN/membership number. 
Additionally, all necessary documents for the 
verification of turnover must be provided. Failure to 
comply with these requirements bid will be treated as 
non-responsive). 

1. Experience of having successfully completed 
similar works during last 7 years ending last day 
of month previous to the one in which 
applications are invited should be either of the 
following: 

2. Three similar completed works each costing not 
less than Rs. 5.22 lakhs (excluding GST) 

3. Two similar completed works each costing not 
less than 6.53 lakhs (excluding GST)     
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4. One similar completed work costing not less than 
Rs.  10.45 lakhs (excluding GST) 

5. “Similar Work" means “The contractor has to 
be manufacturer / supplier / maintenance 
(separately / combined ) work experience of 
RO Plant of different capacity 
(industrial/commercial) with allied civil works 
of particular contract to satisfy the above 
requirement are eligible for work experience” 
If tendered/bidder completed the works in 
private organization as stipulated in Minimum 
qualification Criteria (work experience) shall 
be considered only if CA certifying value of 
work done with TDS certificates deducted 
from that particular work issued by the 
competent authority needs to be enclosed by 
the tenderer along with the offer. 

 
6.  Submission of preliminary bid stage 

criteria i.e. Tender fees, EMD and tender 
documents duly sealed and signed.  

 
7. Work experience in Private 

Organisation: If the Bidder has 
completed works in a private organization 
as stipulated in the Minimum 
Qualification Criteria (work experience), 
the following documents must be 
enclosed with the BID for consideration: 

 TDS Certificates: The Bidder must 
provide TDS certificates issued by the 
competent authority with respect to the 
work experience. 

 CA Certificate: The Bidder must 
submit a certificate issued by their 
Chartered Accountant (CA) stating 
that the amount shown in the TDS 
certificate has been received with 
respect to the work experience 
submitted by the Bidder. This 
document must be certified by the CA 
with their stamp, signature, and UDIN. 

Failure to provide these documents will 
result in the bid being treated as non-
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responsive. 

 
8. Subcontractor Work Experience: In 

case the Bidder has carried out work 
experience as a subcontractor, the 
following conditions must be met:  

a) if the similar work is executed as 
sub-contractor, the contract 
experience shall be considered for 
pre-qualification only, if same is 
carried out in Govt. / Semi Govt. / 
Autonomous Body working under 
GoI / Public Sector Undertakings 
subject to submission of sub-
contract permission issued by the 
respective authority prior to 
execution of the work. Further, if 
sub contract is not authenticated, 
the respective party shall be 
considered non-responsive. The 
decision taken by DPA shall be 
final. 

 
b) It is mandatory to upload the sub-

contract permission letter obtained 
from the respective authority. Also 
the completion Certificate / Form 
3A authenticated by concern 
respective authority shall be 
uploaded along-with TDS 
certificate deducted from that 
particular work issued by the 
competent authority shall be 
submitted along-with bid 
submission. 

 
 

9.   If Bidder is a MSE Organisation: In 
case of Micro and Small Enterprise 
(MSEs) holding valid certificate issued by 
any agencies/organization under The 
Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity 
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related to the subject tender shall become 
eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall 
upload in preliminary bid stage a scanned 
copy of valid certificate. (Refer NIT for 
list of activities considered) 

 

     As well as duly filled in and signed 
“Bid Securing Declaration” as per 
format provided in the tender document 
failing which the bid shall be treated as 
non-responsive. Bid securing declaration 
form is attached at Section-II   

 

NIC codes regarding similar work is 
mentioned below: If tenderer/bidder 
completed the works in private 
organization TDS certificates with 
respect to referred work needs to be 
submitted. 

LEVEL DESCRIPTION 
Section- E WATER SUPPLY; 

SEWERAGE, WASTE 
MANAGEMENT AND 
REMEDIATION 
ACTIVITIES 

Division 36  Water collection, 
treatment and supply 

Group 360 Water collection, 
treatment and supply 

Class - 3600 Water collection, 
treatment and supply 

Sub-Class - 36000 Water collection, 
treatment and  supply 

  

Joint Venture Not Allowed 

Rebate Applicable 

Bid Document Fee : Rs 500.00 + 18% GST = Rs. 590.00 (Including GST) 
(Payment towards tender fee shall be submitted 
through digital mode/online transfer in the account 
of Port and proof for transfer with transaction 
number shall be uploaded) 

Bid Document Fee Payable To: Digital mode of Payment at Bank of   Baroda 
Gandhidham Branch 
 
Beneficiary name:- Deendayal Port Authority, 
Account No. 10080100022427 
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IFSC code. BARB0GANKUT  

Bid Security/ EMD (INR) : Rs.  13,063.00 

Bid Security/ EMD (INR)  In 
Favour Of :  

Beneficiary name :- Deendayal Port Authority, 
Account No. 10080100022427 
IFSC code. BARB0GANKUT 
Bank & Branch: Bank of Baroda, Gandhidham 
 

Bid Document Downloading 
Start Date 

   14/04 /2025 

Bid Document Downloading 
End Date 

  28 /04/2025 up to 16:00 Hrs.    
 

Last Date & Time for Receipt of 
Bids 

  28 /04 /2025   upto 16:00 Hrs. 
 

Bid Validity Period 120 days 

 
Condition  
 

 
The bid/tender not accompanied by Tender 
Fee, and EMD with UTR/Transaction Number 
in Preliminary Bid, then Bid shall not be 
considered responsive and their technical and 
price bid will not be opened. 

 
Remarks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Bid Opening 
 
 

 
The above shall be shall be submitted in electronic 
format through on line (by scanning) while 
uploading the bid. This submission shall mean that 
EMD, Tender Fee UTR Number are received. 
Accordingly offer of only those shall be opened 
whose EMD, Tender Fee, are received electronically. 
However, for the purpose of realization, bidder shall 
send the same in original along with hard copy of 
tender (sealed & signed of authorized person), and 
other PQ documents through R.P.A.D./speed post or 
in person so as to reach to office of The Executive 
Engineer (R) Room No 113 Ground Floor, Road 
Division, A.O. BUILDING-ANNEX, 
GANDHIDHAM KACHCHHH-370201, within 7 
days from the last date of opening of bid. 
 
Technical Bid shall be opened on 28/04/2025 AT 
16:30 Date of opening of price bid shall be notified 
after scrutiny & evaluation of Technical Bid. 
 

Documents required to be 
submitted by scanning through 
online 

a. Documents in support of fulfilling qualifying 
criteria as indicated above. 

b.  EMD in form of Digital payment mode. 
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c. Tender fee in form of Digital payment mode. 
d. As indicated in clause 4 of section 1 – 

Instructions to bidders. 

Officer- Inviting Bids: Executive Engineer (R), Road Division, Annexe, A.O. 
Building, Gandhidham (Kutch)-370201. 

Bid Opening Authority : Executive Engineer (R)  

Address: Road Division, Annexe, A.O. Building, Gandhidham 
(Kutch)-370201. 

Contract Details  (+91) 9879514129 

 
Note : 
In case bidders need any clarifications or if training is required to participate in  
online tenders, they can contact (n)Procure Support team at following address: - 
 
(n) code Solutions – A division of GNFC  
Ltd., (n)Procure Cell, 
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat). 
 
Contact Details : 
 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 
 

1. Information and instructions for Contractors will form part of NIT and to be uploaded on 
website. 

 
2.  The intending bidder must have class-III digital signature to submit the bid. 

 
3.  The Bid Document as uploaded can be viewed and downloaded free of cost by anyone 
including intending bidder. But the bid can only be submitted after uploading the mandatory 
scanned documents such Payment towards tender fee shall be submitted through digital 
mode/online transfer in the account of Port and proof for transfer with transaction number shall be 
uploaded bid document. 

 
4. Bidders may modify or withdraw their bids before last date and time of submission of bid as 
notified. 

 
5.  While submitting the modified bid, contractor can  revise the rate of  one or  more item(s) any 
number of times (he need not re-enter rate of all the items) but  before last time and date of 
submission of bid as notified. 

 
6.  On opening date, the contractor can login and see the bid opening process. After opening of 
bids he will receive the competitor bid sheets. 

 
7. Contractor can upload documents in the form of JPG format and PDF format.  

 
8. It is mandatory to upload scanned copies of all the documents including GST registration / 
PAN as stipulated in the bid document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

  
9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost 
of bid document shall not be refunded. 

 
10.  If any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and hard copies as submitted physically by the contractor the bid shall become invalid and 
cost of bid document shall not be refunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload 
Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or for 
the period as specified in the bid document and further details if required may be asked from the 
contractor after opening of technical  bids.  There is no need to upload entire voluminous balance 
sheet. 

 
12.  Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 

 
13.  The Draft information and instructions to Contractors may be modified suitably by NIT 
approving authority as per requirement. 

 
14.  All the mandatory document required/prescribed for pre-qualification have to be enclosed by 
the bidder failing which his offer shall be rejected and treated as non- responsive. However, 
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additional documents required if any for verification of the original documents shall be submitted 
by the bidder if required by DPA. 

 
List of Documents to be scanned and uploaded within the period of bid submission: 
 

I.  Payment towards EMD shall be submitted through digital mode/online transfer in the account 
of Port and proof for transfer with transaction number shall be uploaded against EMD as per 
Board decision. 

 
II.Payment towards tender fee shall be submitted through digital mode/online transfer in the 
account of Port and proof for transfer with transaction number shall be uploaded towards cost of 
Tender Fees. 
 

Bid Document. 
 

I) Certificates of Work Experience of successfully completed works issued by the client. 
II)  Certificate of Financial Turnover from CA.  
III)  Any other Document as specified in the NIT & Clause-4, Sec-I of the Tender.  
IV)  Affidavit as per provisions of NIT.  
V)  Certificate of Registration for GST and acknowledgement of up to date filed return if 

required. 
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SECTION -1 

 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid 

1.1 The Executive Engineer (R), DEENDAYAL PORT AUTHORITY, invites bids by E-
Tendering for work “Maintenance of R.O. Plants at New Port Colony New Kandla for 
Two Years contract” detailed in the table given in NIT. The bidders may submit on-line 
bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the work by the intended completion date 
specified in the contract data. 

2.   Source of Funds 

 The employer has arranged the funds from internal resources and will have sufficient funds 
in Indian currency for execution of the work. 

3.       Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in Clause No .4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, a 
statement that the Bidder is not associated, nor has been associated in the past, directly or 
indirectly, with the consultant or any other entity that has prepared the design, specifications, 
and other documents for the Project Manager for the Contract. A firm that has been engaged 
by the Employer to provide consulting services for the preparation or supervision of the 
works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate, if they are legally and financially 
autonomous, operate under commercial law and are not a       dependent agency of the 
Employer subject to fulfilment of minimum     qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer. 

4. Eligibility Criteria: 

4.1    a. Experience of similar works executed during the last seven years, and   details like monetary 
value, clients, and proof of satisfactory completion. 

b. Documentary evidence of adequate financial standing and proof from client for satisfactory 
completion of works. 

c. Equipment requirement/ schedule. (Not Applicable please refer Section–5).  
d. Managerial/Manpower requirement. (Not Applicable please refer Section-5). 

e. Project Planning and Quality Control procedure to be adopted. (Not Applicable please refer 
Section – 5). 

f. Information regarding projects in hand, current litigation, orders regarding    exclusion, 
expulsion or black listing, if any. 

 g.  Trained & Certified workmen proposed to be employed at the work site of the project. The 
Contractor must undertake to employ of certified worker to the extent of 20% of total 
strength. Valid certificates by a recognized University, technical Board, or Ministry of 
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Government of India would only be taken cognizance of. (Not Applicable please refer 
Section – 5). 

4.2 If the Employer has not undertaken pre-qualification of potential bidders, all bidders shall 
include the following information and documents with their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business, written power of attorney of the signatory of the Bid to commit the 
Bidder. 

b. Total monetary value of construction work performed for each of the last five years. 

c. Experience in works of a similar nature and size for each of the last five years, and details of 
works underway or contractually committed, and Employers who may be contacted for further 
information on those contracts. 

d. Major items of construction equipment proposed to carry out the contract. (Not Applicable 
please refer Section – 5) 

e. Qualifications and experience of key site management and technical personal proposed for the 
contract. (Not Applicable please refer Section – 5) 

f. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 
reports for the past three years. 

g. Evidence of adequacy of working capital for this contract (access to line(s) of credit and 
availability of other financial resources). 

h. PAN, GST No. Provident Fund Authorities’ bankers. 

i. Deleted. 

j. Authority to seek references from the Bidder's bankers. 

k. Information regarding any litigation, current or during the last five years, in which the Bidder is 
involved, the parties concerned, and disputed amount.  

l. Proposal for subcontracting components of the works amounting to more than 10 percent of the 
Bid Price (for each qualification should attached); and (Not Applicable please refer Section – 
5). 

m. The proposed methodology and program of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed to 
be adopted justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones (for all contracts over 
Rs 10M).  (Not Applicable please refer Section – 5). 

4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below: 

Average annual financial turnover during the last three years ending 31st March of previous financial 
year should be Rs. 3.92 lakhs.  ((The financial turnover document must be certified by a Chartered 
Accountant (CA) with the CA's stamp, signature, and UDIN/membership number. Additionally, all 
necessary documents for the verification of turnover must be provided. Failure to comply with these 
requirements bid will be treated as non-responsive). 
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i. Experience of having successfully completed Similar Works during last 7 years ending last day 
of month previous to the one in which applications are invited should be either of the following. 

a.    Three similar completed works, each work costing not less than Rs.5.22 lakhs. (Excluding 
GST)  

OR 

b. Two similar completed works, each work costing not less than Rs.6.53 lakhs. (Excluding 
GST)  

OR 

c.    One similar completed work costing not less than Rs. 10.45 lakhs (Excluding GST) 

““Similar Work" means “The contractor has to be manufacturer / supplier / maintenance 
(separately / combined ) work experience of RO Plant of different capacity 
(industrial/commercial) with allied civil works of particular contract to satisfy the above 
requirement are eligible for work experience” 
 

ii. Work experience completed in Private Organisation: If the Bidder completed the works in 
private organization as stipulated in Minimum qualification Criteria (work experience) shall be 
considered only, if TDS certificates with respect to referred work issued by Competent 
Authority needs to be enclosed by the tenderer along with the BID.  The Bidder has also submit 
the certificate issued by their CA stating that the amount shown in TDS certificate has been 
received with respect to work experience  submitted by Bidder as stipulated in Minimum 
qualification Criteria( The CA certified document should have CA’s stamp, signature and UDIN 
no./ membership no. for verification, failing which the bid will be treated as non-responsive). 
 

iii. Work experience completed as a Sub-Contractor: In case the Bidder has carried out work 
experience as a subcontractor, the following conditions must be met:  

 
a) If the similar work is executed as sub-contractor, the contract experience shall be 

considered for pre-qualification only, if same is carried out in Govt. / Semi Govt. / 
Autonomous Body working under GoI / Public Sector Undertakings subject to 
submission of sub-contract permission issued by the respective authority prior to 
execution of the work. Further, if sub contract is not authenticated, the respective party 
shall be considered Non-responsive. The decision taken by DPA shall be final. 

  
b) It is mandatory to upload the sub-contract permission letter obtained from the respective 

authority. Also the completion Certificate / Form 3A authenticated by concern respective 
authority shall be uploaded along-with TDS certificate deducted from that particular 
work issued by the competent authority shall be submitted along-with bid submission. 

 
iv. If Bidder is a MSE Organisation: In case of Micro and Small Enterprise (MSEs) holding 

valid certificate issued by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject tender shall become 
eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload in 
preliminary bid stage a scanned copy of valid certificate. (Refer NIT for list of activities 
considered) 
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        As well as duly filled in and signed “Bid Securing Declaration” as per format provided in the 
tender document failing which the bid shall be treated as non-responsive. Bid securing declaration 
form is attached at Section-II.   
 
NIC codes regarding similar work is mentioned below: If tenderer/bidder completed the works in 
private organization TDS certificates with respect to referred work needs to be submitted. 
  

 
LEVEL      DESCRIPTION 
Section- E WATER SUPPLY; SEWERAGE, WASTE 

MANAGEMENT AND REMEDIATION 
ACTIVITIES 

Division 36  Water collection, treatment and supply 
Group 360 Water collection, treatment and supply 
Class - 3600 Water collection, treatment and supply 
Sub-Class - 36000 Water collection, treatment and  supply 

  
Such bidder shall upload in preliminary bid a scanned copy of valid certificate as well as 
duly filled and signed “Bid security Declaration” as per format provided in the tender 
document (Sec-IV) failing which the bid shall be considered non-responsive. 

4.4 To qualify for a package of contracts made up of this and other contracts for which bids are 
invited in the NIT, the bidder must demonstrate having experience and   resources sufficient 
to meet the aggregate of the qualifying criteria for the individual contracts. (Not Applicable 
please refer Section – 5). 

4.5  Sub- contractors' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria except to the extent stated in 4.4 above. 
(Not Applicable please refer Section – 5).  

4.6 Bidders who meet the minimum qualification criteria will be qualified only if   their   
available bid capacity is more than the total bid value.  The available bid capacity will be 
calculated as under: (Not Applicable please refer Section – 5). 

            Assessed Available Bid capacity = A X N X 2 –B,;  Where 

“N” = Number of years prescribed for completion of the subject contract.  

           “A” = Maximum value of works executed in any one year during last seven  
         years (at current price level) 

           “B” = Value at current price level of existing commitment/s and on going  
         works to be completed in the next’ N’ years. 

Note: For bring the value of works to current level, multiplying factor to be indicated in tender with 
reference to escalation based on WPI. 

 
 
 

Financial Year 2023-
24 

2022-
23 

2021-
22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 
Multiplying factor 1 0.99 1.09 1.23 1.24 1.26 1.32 
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*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1 (one). 

 
 
The Bidder shall furnish statements showing the value of existing commitments and ongoing works 
as well as the stipulated period of completion remaining for each of the works preferably 
countersigned by the Nodal Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified, if 
they have: 

-Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

                  -  Record of poor performance such as abandoning the works, not properly  
                      completing the contract, inordinate delays in completion, litigation history or  
                      financial failures etc,.  
 
The envelope shall be addressed to:  
The Executive Engineer (R),  
Road Division,  
Ground Floor, A.O. Building ,  
Annexe Building, 
Deendayal Port Authority 
Gandhidham, Kutch District  
Gujarat-State, India 
 
And submitted on http:/tender.nprocure.com  
Bear the following identification: 
 
Accompaniments for “Maintenance of R.O. Plants at New Port Colony New Kandla for Two 

Years contract” 
Bid reference No Name and  
address of the bidder. 
____________________ 

____________________ 

____________________ 

5.      One Bid per Bidder 
5.1.  Each bidder shall submit only one bid. A bidder who submits more than one Bid (other than as 

a subcontractor or in cases of alternatives that have been permitted or requested) will cause the 
entire proposal with the Bidder's participation to be disqualified. 

5.2  Joint Venture (Not Applicable) 

Companies/Contractors may jointly undertake contract/contracts.  Each entity would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member to be indicated by bidders, however JV has to designate in 
their MOU.  The firms with at least 26% equity holding each be allowed to jointly meet the 
eligibility criteria. 
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Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5 crores.  
However, there shall be no limit on the number of partners.  (Not applicable, please refer 
Section – 5) 

 
6. Cost of Bidding 
 The bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will in no case be responsible and liable for those costs. 
7. Site Visit 

The Bidder, at his own responsibility and risk is encouraged to visit and examines the site of 
works and its surroundings and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for construction of the works. The costs of visiting the site 
shall be at the Bidders' own expense. 

A. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed as below: 

Invitation of Bids (NIT)  

DC 1  Bid reference 
NIT  Invitation to Bidders 
SECTION 1 Instruction to Bidders     
SECTION 2 Forms of Bid, Qualification Information and letter of    
                        Acceptance  
SECTION 3 Conditions of Contract 
SECTION 4 Contract Data      
SECTION 5 Specifications and special conditions. 
SECTION 6 Forms of Securities  

                        SECTION 7 Bill of quantities                           
8.2 One set of bidding documents will be issued to the bidder. The document should be completed 

and returned with the bid. (Not Applicable please refer Section – 5) 
  
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in the 
bid document. Failure to comply with the requirements of the bid document shall be at the 
bidder's own risk. Pursuant to Clause 26 hereof, bids which are not substantially responsive to 
the requirements of the bid documents shall be rejected.  
 

9 Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing or by electronic form and be confirmed by hard copy at the Employer’s 
address indicated in the invitation to bid. The employer will respond to any request for 
clarification which he received earlier than days (Suggested 7 days) prior to the deadline for 
submission of bids. The clarifications shall be uploaded on Website of 
www.tender.nprocure.Com.  

 
9.2 Pre – bid meeting (Not Applicable please refer Section-5)  

9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which will 
take place at Old Board Room, Administrative office, Gandhidham on…. @.... hrs. (Not 
Applicable please refer Section-5). 
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9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage. (Not Applicable please refer Section-5). 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 
Employer not later than one week before the meeting. (Not Applicable please refer 
Section-5). 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the 
source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents without delay. Any modification of the bidding 
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Not Applicable 
please refer Section-5). 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
(Not Applicable please refer Section-5). 

 
1. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 
by using addenda. 

 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated 

in writing or by cable to all the purchasers of the bidding documents. Prospective bidders 
shall acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bid, the Employer shall extend as necessary the deadline for submission of 
bids, in accordance with sub-clause 20.2 below. 

B. PREPARATION OF BID:     
 
11.  Language of Bid 
11.1 All documents relating to the bid shall be in English language. 
 
12  Documents comprising Bid 
12.1 The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid: 
(i)   Bid Security 
ii)  Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other 

materials required to be furnished and submitted by the bidder in accordance with these 
instructions.  The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be 
filled in without exception. 

 
B) Financial Bid : 
 (i) Contractors Bid duly filled and digitally signed by bidder. 
 

13.   Bid Prices 
 
13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced 

Bill of Quantities submitted by the Bidder percentage above or below. 
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13.2 All duties, taxes, and other levies payable by the contractor except GST under the contract, or 
for any other cause shall be included in the rates, prices total Bid price submitted by the 
bidder. 

 
13.3 The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment on any account, except GST. 
 

14.Currencies of Bid and Payment 
 
14.1 The bidder to quote bid price in percentage above / below/ at par of the Estimated Cost put to 

tender as mentioned in Schedule-B. 
 

15.  Bid Validity 
 
15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in Clause 18. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. The 
request and the bidders' responses shall be made in writing or by cable. A bidder may refuse 
the request without forfeiting his bid security. A bidder agreeing to the request will not be 
permitted to modify his bid. 

 

16. Bid Security (Earnest Money Deposit-EMD) 

 

A. Earnest money Deposit (EMD) shall be Rs. 13,063.00/- to be submitted in form of 
Digital mode of payment in following Account. 

Beneficiary name          : Deendayal Port Authority 

Account No.                  : 10080100022427 

IFSC code.                    : BARB0GANKUT 

Bank & Branch             : Bank of Baroda, Gandhidham  

B. The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in any 
other form shall not be accepted. Exception from EMD for Micro and Small Enterprise 
(MSEs) shall be applicable as per condition in NIT. 

C. The EMD up to Rs. 5 lakhs be payable Digital mode of payment. Also EMD beyond 
Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount from any 
Nationalized Bank(except Co-operative)  only having its Branch at Gandhidham.  Bank 
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the validity 
of the bid.  Bank Guarantee shall be verified independently by the Port with the bank 
before finalization of technical offer. In the event of lack of confirmation of issue of 
the Bank Guarantee by the Bank, the bid shall stands disqualified. 

D. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 
ranking of price bids. Earnest Money of L2 will be refunded immediately after entering 
into agreement with L1 and acceptance of Performance Guarantee from L1. 



Page 23 of 95 
 

E. EMD will be refunded suo-motto without any application from the bidders. 

F. The Bid Security of the successful bidder will be discharged (refunded) after he has 
signed the Agreement and furnished the required Performance Security 5% 

G. The Bid I Security may be forfeited, if 
(a) The Bidder withdraws the Bid after Bid opening during the period of Bid Validity, 
(b) The Bidder does not accept the correction of the Bid Price, pursuant to any 
arithmetic errors, or 
(c) The successful Bidder fails within the specified time limit to  
(i) Sign the Agreement  
(ii)  Furnish the required Performance Security. 

 
17.  Alternative Proposals by Bidders 

 
17.1 Conditional offer or Alternative offers will not be considered further in the process of    
             tender evaluation. 
 

18.    Format and Signing of Bid 
 

18.1    The Price Bid to be submitted on-line shall be signed digitally by a person or persons   
           duly authorized to sign on behalf the Bidders. 
18.2   The Bid shall contain no alterations or additions, except those to comply with instructions    
           issued by the Employer, or as necessary to correct errors made by the bidder in which case such    
          corrections shall be initialed by the person or persons signing the bid. 

D.      SUBMISSION OF BIDS 
 

19.1 Sealing and marking of bids  

The bidder shall put Bid security document as per clause No.16, hereof in one envelope and 
properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause 
No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. Then put 
both these envelopes into separate envelope, properly seal and mark as “Technical Bid”.  

 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope 
duly marking the envelope as “Financial Bid”.  
 
These envelopes than be put inside one outer envelope and sealed, duly marking the outer 
envelope as “Technical Bid and Financial Bid”.  

 

 

19.2 The envelopes shall  

(a) be addressed to Nodal Officer/Employer at the following address.  

 
The Executive Engineer (R),  
Deendayal Port Authority, 
Annexe, A.O. Building, 
Room No. 113, Ground floor, 
Road Division. Gandhidham-Kutch- 
Gujarat (State) - 370201. 
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(b) bear the following identification:  

Bid for “Maintenance of R.O. Plants at New Port Colony New Kandla for  
               Two Years contract”  
     
Bid reference no.  

DO NOT OPEN BEFORE (                )  

Name and address of the bidder.  

The tender complete in all respect should be put in the tender box (marked tender No_____) 
in the office of The Executive Engineer (R) upto _____hrs on due date and open at ______ 
on the same date in presence of such of the tenderers who may wish to be present.  

 
 19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate 

the name and address of the bidder of the bidder to enable the bid to be returned unopened in 
case it is declared late, pursuant to Clause 21, or the bid is declared non responsive. If the 
outer envelopes are not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the technical bid and financial 
bid. 
 

20.   Deadline of Submission of the Bids 
 

20.1    Bids must be received by the Employer at the address specified above not later than 16:00 
Hrs. on __________   in the event of the specified date for the submission of bids being 
declared a holiday by the Employer. The bids will be received upto the appointed time on the 
next working day. 

 
20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
20.3 In case of tender document being downloaded from the Website, at the time of submission of 

(the hard copy of) the tender document.  The tenderer shall give an undertaking that no 
change has been made in document. He shall be issued a printed set of document under 
acknowledgment with a condition that the printed version of the port tender document will 
be treated as authentic tender and if any discrepancy is noticed at any stage between the 
Port’s tender document and the one submitted by the tenderer, the conditions mentioned in 
the Port’s printed document shall prevail.  Besides, the tenderer shall be liable for legal 
action for the lapses.  
 

 
21     Late Bids 

After the deadline prescribed in Clause 18 the bids cannot be submitted in the On-Line 
System. 

 
22 Modification and Withdrawal of Bids 

 
22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause     

    20. 
22.2    Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and  
           delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes   
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           additionally, marked “MODIFICATION” or “WITHDRAWAL” as appropriate. (Not 
Applicable please refer Section – 5). 
 
22.3 No Bid can be modified after the deadline for submission of Bids. 

 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant 
to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

 
22.5     Bidders may only offer discounts to, or otherwise modify the prices of their bids by  
            submitting bid modifications in accordance with this clause or included in the original               
            bid submission. (Not Applicable please refer Section – 5). 

 
 

E. BID OPENING AND EVALUATION 
 
23 Bid Opening 
 
23.1  On the due date and appointed time as specified in clause 20, the Employer will first open 

Technical bids of all bids received (except those received late) including modifications made 
pursuant to clause 22 in presence of the bidders or their representative who choose to attend. 
In the event of the specified date for Bid opening being declared a holiday by the Employer, 
the bids will be opened at the appointed time and location on the next working day. 

 
23.2.  Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be 
opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and 
such other details, as the Employer may consider appropriate will be announced by the 
Employer at the opening. (Not Applicable please refer Section – 5). 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then all 
bidders will be so informed then and there. If any Bid contains any deviation from the Bids 
documents and/or if the same does not contain Bid security in the manner prescribed in the 
Bid documents, then that Bid will be rejected and the Bidder informed accordingly. The 
sealed financial bid containing priced BOQ will be returned to him without opening. All 
valid financial bids whose technical bids have been determined to be substantially responsive 
in accordance with Clause 26 hereof, shall be opened on the specified date from declaring 
the results of the Technical Bid, in presence of the bidders or their representatives who 
choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any 
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer may consider 
appropriate, will be announced by the employer at the opening. Any bid price, discount, or 
alternative Bid price which is not read out and recorded at Bid opening, will not be taken 
into account in Bid evaluation. (Not Applicable please refer Section – 5).  
 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed 
to those present and the minutes shall form part of the contract. (Not Applicable please 
refer Section – 5). 
 

24.       Process to be confidential. 
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 Information relating to the examination, clarification, evaluation and comparison of the bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. 
 

25    Clarification of Bids 
 

25.1 To assist in the examination and comparison of Bids, the Employer may, at his discretion, 
ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 
clarification and the response shall be in writing or by Email, but no change in the price of 
substance of the Bid shall be sought, offered, or permitted. 

 
25.2   Subject to Sub-Clause 22.1, no Bidder shall contact the Employer on any matter relating to his 

bid from the time of the bid opening to the time the contract is awarded. If the Bidder wishes 
to bring additional information to the notice of the Employer, he should send the same 
through on line system only. 

 
25.3 Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 
 

26  Examination of Bids and Determination of Responsiveness 
 

a. Prior to detailed evaluation of Bids, the Employer will determine whether each 
Bid(a) has been properly digitally signed (b) meets the eligibility criteria defined in 
Clause 4 (c) is accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 

 
b. A substantially responsive Technical and Financial Bid is one which conforms to all 

the terms, conditions and specification of the Bidding documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which effects 
in any substantial way the scope, quality or performance of the Works; (b) which 
limits in any substantial way, the Employer’s rights or the Bidder’s obligations under 
the contract; or (c) whose rectification would affect unfairly the competitive position 
of other Bidders presenting responsive Bids.  

 
c. If a Technical Bid is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the 
non-confirming deviation or reservation. 

 
27     Correction of Errors 

27.1  Bids determined to be responsive will be checked by the Employer for any    Arithmetic    
errors. Errors will be corrected by the Employer as follows. 

 
(a) Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and (Not Applicable please refer Section – 5). 
 
(b) Where there is discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. (Not 
Applicable please refer Section – 5). 
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27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the bidder. If the Bidder does not accept the corrected amount 
the Bid will be rejected, and the Bid security may be forfeited in accordance with sub-
Clause.16. F.(B). (Not Applicable please refer Section – 5). 

 
   28. NIL 

 
29 Evaluation and Comparison of Bids 
 

29.1    The Employer will evaluate and compare only the Bids determined to be responsive      in 
accordance with Clause 26. 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid    Price 
by adjusting the Bid Price as follows: 

 
(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price modification offered in 
accordance with Sub Clause 22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of 

contract, during the period of implementation of the Contract, will not be taken into account 
in Bid evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or 
his nominee’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed.  
 

30. NIL 
 

AWARD OF CONTRACT 
 
 
 
31. Award Criteria 
 
The Employer will award the Contract to the Bidder whose Bid has been determined to be 
responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, provided 
that such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 
3 and (b) qualified in accordance with the provisions of Clause 4. The second bidder (i.e. L2) shall 
be kept in reserve and may be invited to match the bid submitted by the (L 1) bidder in case such 
bidder withdraws or is not selected for any reason. 

 
32.Employer’s Right to accept any Bid and to reject any or all. 
 
Notwithstanding Clause 25, the Employer reserve the right to accept or reject any bid and to cancel 
the bidding process and reject all bids, at any time prior to the award of contract, without thereby 
incurring any liability to the affected bidder or bidders of the grounds for Employer’s action. 
    
33. Notification of Award and Signing of Agreement. 
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i. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by email, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

ii. The notification of award will constitute the formation of the Contract subject to the 
furnishing of a performance security in accordance with the provisions of Clause 34. 

iii. The Agreement will incorporate all correspondence between the Employer and the 
successful bidder. It will be signed by the employer and sent to the successful Bidder 
within (28 days of award of work for global tender and Within 14 days for domestic 
tender) following the notification of award along with the Letter of Acceptance. Within 
(28 days for global tender and within 21 days for domestic tender) of receipt, the 
successful Bidder will furnish the performance security and sign the Agreement with the 
Employer. 

iv. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidder that his Bid have been unsuccessful and release the Bid security 
(EMD). 

34.Performance Security 
 
34.1 Performance guarantee should be 10% of Contract price of which 5% of contract price  
        should be submitted as Bank Guarantee/FDR for the entire amount from any   
        Nationalized/Scheduled Bank (Except Co-operative Banks) having its branch situated at   
        Gandhidham, or online digital mode of payment within 21 days on receipt of letter of   
       Acceptance/Intent and balance 5% recovered as Retention Money from Running Bills.   
       Recovery of 5% Retention Money to commence from the first RA bill onwards @ 5% of   
       the Bill Value from each bill. Retention Money will be released within 14 days from the   
       date of payment of Final bill. Balance PG will be refunded after completion of defect   
       liability period. 

 
34.2 Successful Bidder has to submit the Performance Security @ 5% of Contract Price within  
       21 days of receipt of   Letter of Acceptance/Intent, failing which the work will not be    
       awarded and the Bid Security i.e. EMD will be forfeited.  
 
35        Advance Payment 

 
The Employer will provide an Advance Payment on the Contract Price as stipulated in the 
conditions of Contract, subject to maximum amount, as stated in the Contract Data. (Not 
Applicable please refer Section – 5). 

36. Conciliator: 
The employer proposes that GIDC SIAC Arbitration center be appointed as conciliator under 
the contract as provided in Sub-clause 24.4 of Conditions of Contract.  If the bidder 
discharges with this proposal the bidder should so state in bid. (Not Applicable please refer 
Section – 5). 
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37. Corrupt or Fraudulent Practices 
 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the Employer: 

 
(a)       Defines, for the purpose of these provisions, the terms set forth below as follows: 
 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 
contract execution; and  

  
(ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition. 

   
(b)   Will reject a proposal for award of work if he determines that the bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract 
in question. 

 
(c)   Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts, if he at any time determines that the Bidder has engaged 
in corrupt or fraudulent practices in competing for or in executing, the contract. 

(d)    Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD/SD/BG of the 
bidder, apart from blacklisting the firm for the next 3 years. 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the 
conditions of contract. 

37.3 The payment to the workers deployed by the Contractor should be paid through their 
respective bank account only. The contractor has to submit the bills along with documentary 
proof for payments made to the labour through the bank. 
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SECTION 2 

 
 

FORMS OF BID, QUALIFICATION INFORMATION 
 

TABLE OF FORMS  
 

1. FORM OF BID 
2. CONTRACTOR’S BID  
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. NOTICE TO PROCEED WITH THE WORK 
6. AGREEMENT FORM 
7. Bid Security Declaration Form (Applicable for MSE 

organization claiming exemption from payment of Tender 
Fees & EMD). 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
 Date of Tender Submission _______________Tender No___________ 
 

Name of Work: - “Maintenance of R.O. Plants at New Port Colony New Kandla for                        
                               Two Years contract” 
 
To, 

The Executive Engineer (R),  
Road Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, ANNEXE, A.O. Building 
Gandhidham-370201 
Kutch District (Gujarat). 
 

We, the undersigned, declare that: 
   

(a) we have examined and have no reservations to the tender documents, including addenda and 
clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in accordance 
with the delivery schedules specified in the schedule of requirements in accordance with the 
tender document. 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the 
total tender price in words and figures, indicating the various amounts and the respective 
currencies];[in case of techno-commercial offer it shall be mentioned that ‘as filled in the 
price bid’] (Not Applicable please refer Section 5). 

(d) The discounts offered and the methodology for their application are:  
Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail 
each discount offered and the specified item of the Schedule of Requirements to which it 
applies.] [in case of Techno-commercial offer it shall be mentioned that “as filled in the 
Price Bid”] 
Methodology of application of the discounts. The discounts shall be applied using the 
following method: [Specify in detail the method that shall be used to apply the discounts]. 
[in case of Techno-commercial offer it shall be mentioned that “as filled in the Price bid”] 
(Not Applicable please refer Section-5)  

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the 
date fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] , 
and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period or any extended period accordance with [ITB Sub-clause 15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with 
[insert relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as 
specified in specimen form for the purpose.  

(g)  We, including any subcontractors or contractors for any part of the contract,{Insert the 
nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the 
tenderer is a JV. And the nationality each subcontractor and Contractor} (Not Applicable 
please refer Section – 5). 
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(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India or 
official regulations in accordance with[ITB Sub-clause no.3]   

(j) We understand that  this tender, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract agreement is prepared and executed in accordance with[ITB Sub-clause 33] and as 
per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive.     
(l)  We also make specific note clauses of [ITB, NIT] under which the contract is governed. 
(m) In case of out station firms, having a branch in India for liaison purposes, please mention the 

name of the contact person and Tel. no., Fax. no., and mail-Id and also the complete postal 
address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall be 
deemed to have been done with us.  

 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 
  

Dated on____________ day of ______________, ____________ (insert date of signing) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 



Page 33 of 95 
 

 
CONTRACTOR’S BID 

 
Description of the works: “Maintenance of R.O. Plants at New Port Colony New   
                                            Kandla for Two Years contract” 
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN,             
 We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of __________________ (in figures) 
 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ___________as the conciliator.     
         
(OR)                                         (Not Applicable please) 
We do not accept the appointment of ____________as the  
        
Conciliator and propose instead that ________be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 
 
Name of Bidder  
 
Address 
Notes: 
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To be filled in by the bidder, together with his particulars and date of submission at the bottom of 
the form of bid. 

PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders: 
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 
 
2. Turnover of the firm 
 

 
YEAR 

 
TURN OVER 

2021-22  
2022-23  
2023-24  

Average  
 
Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, 
auditors reports (in case of companies/ corporation) etc., list them below and attach copies. 
 
3. Similar works  
 

 
Particulars 

 
Year 

 
No. of works 

 
Value 

 
Total value of 
completed similar 
work as defined in 
the tender 
document during 
last 7 years ending 
in month previous 
to one in which Bid 
invited. 

2017-18   
2018-19   
2019-20   
2020-21   

2021-22   

2022-23   

2023-24   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, other 
documentations to substantiate the similarity of work as per definition of “similar work” employers 
reserve the right to verify the information; 
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4.   Information on bid capacity (works for which bids have been submitted and works which are yet 
to be completed) as on the date of this bid. 

 
(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 

state 

Contract 
no.& date 

Name & 
address 
Port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
 
(B) Works for which bids already submitted 
 

Description of 
work 

Place 
& 

state 

Name& 
address of 

port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 

5.   The following contractor’s Equipment are essential for carrying out the works. The bidder should list 
all information requested below. (Not Applicable please refer Section – 5) 

 
 Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to 

be procured 

No.s / capacity Age/cond
ition 

Remarks 
(from whom to 
be purchased) 

      

 
6.   Qualification and experience of key personnel proposed for administration and execution of the 

contract. Attach biographical data. Refer also to sub. clause 4.3(e) of instructions to bidders and 
sub. clause 9.1 of the conditions of contract. (Not Applicable please refer Section – 5) 

 
 

Position Name Qualification Years of 
experience 
(general) 

Years of 
experience in the 

proposed 
position 

Project 
manager 
 

    

Discipline 
specialist etc., 
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7.    Proposed sub-contracts and firms involved (Not Applicable please refer Section – 5).) 
 

Sections of the 
works  

Value of sub-
contract 

Sub-contractor (name 
and address) 

Experience in similar 
work 

    

 
8.   Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port/Dept. Cause of 
dispute 

amount Remarks involved 
showing present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of _______________[insert date of signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

                                                                   
                                                             _________________(date) 

 
To: ___________________________ 
(Name and address of the contractor) 
 
Dear Sir, 
 
                    Sub: “Maintenance of R.O. Plants at New Port Colony New Kandla for  
                              Two Years contract” 
 
         Tender no : ____    ] 
 
              Ref:                  Your bid dated  
                                       And [list the correspondence with the bidder]  
 

This is to notify you that your bid dated___________________ for execution of the 
________________________(name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees  ___________________(amount in words 
and figures as corrected and modified in accordance with the tender document is here by accepted 
by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this letter 
of acceptance valid upto 28 days from the date of completion obligations expiry of taking over 
certificate subject to removal of defects period i.e. upto ________ and also sign the contract 
agreement within{_________} days of the receipt of this letter of acceptance , failing which action 
as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                      
 
                                                                                            Yours faithfully,  

 

 

                                                                                                           Authorized signature  
        

 
 
 
 
 



Page 38 of 95 
 

 
 

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

                                                                                 ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
                   Sub: “Maintenance of R.O. Plants at New Port Colony New Kandla  
                              for Two Years contract” 
 

         Tender no : _________ 
 

   Ref: Letter of acceptance no. dated 
 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general 
conditions of contract] and signing of the contract for execution of the ________________ you are 
hereby instructed to proceed with the execution of the said works in accordance with the contract 
documents. It is hereby notified that the [site] is being handed over to you for execution of work in 
accordance with the contract documents. 
 
 
 

             Yours faithfully, 
 
                                                                                      

(signature, name and title of 
Signatory authorized to sign on 

Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT 

(To be executed on Rs.500/-non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of PORT, SHIPPING & 
Waterways of the Government of INDIA, incorporated under the MAJOR PORT AUTHORITIES ACT, 
2021 as amended thereafter, under the laws of India and having its principal place of business at 
[insert address of port ](hereinafter called ”the  “Bord”/port” ), and  

(2) [insert name of the contractor], [incorporated under] the laws of [country of contractor]having its 
place of business at [insert: address of contractor] (hereafter called “the contractor”) 

WHEREAS the employer board invited tenders against tender no.[number] for execution of [tender title and 
brief description] and has accepted a tender by the contractor in accordance with the supply/delivery 
schedules, in the sum of[insert contract price in words and figures, expressed in the contract currency (ies)] 
(hereafter called “contract price”) 

AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for 
the due fulfilment of all the conditions of the contract. 
 

1. ₹_____________ paid in the form of Bank guarantee/FDR/ digital mode towards 5% of Contract 
value as Performance Guarantee and balance 5% to be recovered from running bills. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per respectively 

assigned to them in the conditions of contract refer to. 
2. the following documents shall constitute the contract between the employer/ board and the 

contractor, and each shall be read and construed as an integral part of the contract: 
(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and technical specifications, 

drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till and after award 

of contract [specific letters and dates]]  
(j) And [add here any other documents]   

AND WHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution of WORK 

at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the conditions of contract. 
Now this CONTRACT AGREEMENT witnesseth and it is hereby agreed and declared as follows: 

All the disputes related to the subject contract shall be resolved through a 
conciliation committee / councils comprising of independent subject experts 
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3. In consideration of the payment to be made to CONTRACTOR for work to be executed by him. 

CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly 
provide, execute and complete work and things in CONTRACT, mentioned or described or which 
are to be implied there from or may be reasonably necessary for completion of work and the times 
and in the manner and subject to the terms and conditions or stipulations mentioned in 
CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the contractor in 
accordance with the terms of the contract, the employer / board does hereby agree with 
contractor that employer /board will pay to contractor the respective amounts for the work 
actually done by him ad approved by employer/board as per payment terms accepted in contract 
and payable to contractor under provision of contract at such manner as provided for in the 
contract. 

5. in consideration of the due provision, execution and completion of work, contractor done hereby 
agree to pay such sums as may be due to employer/ board for the services rendered by employer/ 
board to contractor as set forth in contract and such other sums as may become payable to 
employer/ board towards loss, damage to the employer/ board’s equipment, materials etc. and 
such payments to be made at such time and in such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed in accordance with the 
laws of [insert name of the contract governing law country] on the day, month and year indicated above. 
 
 

M/s. ___________________ 
_______________________ 
_______________________ 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. ----------------------------------  
----------------------------------                                      

2. -----------------------------------                                      Contractor                                                                                                                                             
-----------------------------------   
                                                               

Signed, sealed & delivered 
By Chief Engineer on                                                                                                                         
behalf of the Board in the                             Chief Engineer 
Presence of :                                         Deendayal Port Authority 
                   

  FOR & ON BEHALF OF THE 
           BOARD OF DEENDAYAL PORT AUTHORITY 
Witness:  (Name, Signature, address) 
 
1. --------------------------  
   --------------------------  
2. -------------------------   
   ------------------------- 
(Dy. HOD & XEN) 
The common seal of the  
Board of Deendayal Port Authority affixed in 
the presence of :                        
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                                                                         SECRETARY 
                    DEENDAYAL PORT AUTHORITY  

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 

Bid Security Declaration Form 
 

Date:______________________ Tender No.________________________ 
 

To (insert complete name and address of the Employer/ Purchaser) 
 

I/We. The undersigned, declare that: 
 

I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three years from the date of notification if I am /We are in a breach of any obligation under the bid 
conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid   
during the period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 
 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the   
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

   
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

 
Name: (insert complete name of person signing the Bid Securing Declaration) 
 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
 
Dated on _____________ day of ___________________ (insert date of signing) Corporate Seal 
(where appropriate) 
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SECTION 3 
 
 

CONDITIONS OF CONTRACT  
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CONDITIONS OF CONTRACT 

 
A. General  

 
1. Definitions  
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions Contract 

but keep their defined meanings Capital initials are used to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in Clauses 24 and 25. The name of 
the Adjudicator is defined in the Contract Data. (Not Applicable please refer Section-
5). 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the Nodal 
Officer or his nominee in accordance with Sub Clause 55.1 

  
 The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 

 
The Contract Data defines the documents and other information which comprise the 
Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 
to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 

  
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and calculated 
from the Completion Date. 
 
The Employer is the party who will employ the contractor to carry out the Works. 
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The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in replacement of the 
Nodal Officer or his nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the contract, awarding extensions of time and valuing the 
Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of 
Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Nodal Officer or his 
nominee by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, electrical, electronic 
or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and 
are factual interpretative reports about the surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the site. 

 
Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his nominee which varies the 
Works. 
 
The Works are what the Contract requires the Contractor to construct, install and turn 
over to the Employer as defined in the Contract Data. 

 
The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
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Competency Certificate through a programme run under the auspices of a University, 
State Technical Board, Ministry of Government of India. 

 
2. Interpretation 

 
2.1 In interpreting this Condition of Contract, singular also means plural, male also means 

female or neuter and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Nodal 
Officer or his nominee will provide instructions clarifying queries about the Conditions of 
Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 
(3) Contract Data 
(4) Conditions of Contract including Special Conditions of Contract 
(5) Specifications 
(6) any other documents listed in the Contract Data as forming part of the Contract and 
(7) Bill of quantities   

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 
 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 
people after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

7. Joint venture: (Not Applicable) 
Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly 
and severely responsible for completing the task as per the contract, however declaration of 
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the Lead member to be indicated by bidders, however JV has to designate in their MOU. The 
firms with at least 26% equity holding each are allowed to jointly meet the legibility criteria. 
Note: JVs/Consortia are allowed in all contracts of estimated cost of more than Rs.5 crores. 
However, there shall be no limit on the number of partners. (Not Applicable please refer 
Section-5). 
 

8. Subcontracting (Not Applicable) 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but 

may not assign the Contract without the approval of the Employer in writing. Subcontracting 
does not alter the Contractor’s obligations. 

Other Contractor (Not Applicable) 
8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other contractors. The 
Contractor shall as refer to in the Contract Data, also provide facilities and services for them 
as described in the Schedule. The employer may modify the schedule of other contractors 
and shall notify the contractor of any such modification. 

9. Personnel (Not Applicable) 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee 
will approve any proposed replacement of Key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal or better than those of the personnel 
listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member 
of the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this contract states are Employer’s risks and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer's Risks  
11.1 The Employers risks are;  

(a) In so far as they directly affect the execution of the Works in the country where the 
Permanent works are to be executed: 

(i)  War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 

(ii)    Rebellion, revolution, insurrection, or military or usurped power, or civil war, Ionizing 
radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear 
waste, from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear component thereof: 

Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic 
speeds; and Riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works;  Floods, 
tornadoes, earthquakes and landslides 
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(b) Loss or damage due to the use or occupation by the Employer of any Section or part of the 
Permanent Works, except as may be provided for in the Contract. 

(c) Loss or damage to the extent that it is due to the design of the Works, other than any part of the 
design provided by the Contractor or for which the Contractor is responsible; and 

(d)    Any operation of the forces of nature (in so far as it occurs on the Site) which an experienced 
contractor: 

(i) could not have reasonably foreseen, or  
(ii) could reasonably have foreseen, but against which he could not reasonably have taken at 

least one of the following measures. 
A. prevent loss or damage to physical property from occurring by taking appropriate 

measures, or  
B. Insure against. 

12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 
and deductibles state in the Contract Data for the following events which are due to the 
Contractors risks. 

a) Loss of or damage to the works plant and materials. 
b) Loss of or damage to Equipment; 
c) Loss of or damage property (except the Works, Plant, Materials and Equipment in 

connection with the Contract, and  
d) Personal injury of death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 

Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. All 
such insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal 
Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the 
Contract Data, supplemented by any information available to the Bidder. 
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15. Queries about the Contract Data 

15.1  The Nodal Officer or his nominee will clarify queries on the Contract Data.       

16. Contractor to Construct the Works. 
16.1  The Contractor shall construct and install the Works in accordance with the Specification 

and Drawings. 

17.  The Works to Be Completed by the Intended Completion Date. 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the program submitted by the Contractor as updated with the 
approval of the Nodal Officer or his nominee, and complete them by the Intended 
Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Nodal Officer or his nominee, who is to approve them if they comply with the 
specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary Works. 

18.4 BLANK 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Employer. The contractor is to notify the Nodal Officer or his 
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions 
for dealing with them. 

21. Possession of the Site. (Not Applicable please refer section 5.) 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the date stated in the Contract Data, the 
Employer is deemed to have delayed the start of the relevant activities and this will be a 
Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorised by 
the Nodal Officer or his nominee access to the Site to any place where work in connection 
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with the Contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the works. 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 

comply with the applicable laws where the Site is located. 

24. Disputes  
 

24.1  If the Contractor believes that a decision taken by the Nodal Officer or his nominee was 
either outside the authority given to the Nodal Officer or his nominee by the Contract or that 
the decision was wrongly taken, the decision shall be referred to the conciliator within 28 
days of the notification of the Nodal Officer or his nominee’s decision. (Not Applicable 
please refer Section-5). 

25.    Settlement of Disputes  

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with, or arising out of the Contract or the execution of the Works, whether during 
the execution of the Works or after their completion and whether before or after repudiation 
or after termination of the Contract, including any disagreement by either party with any 
action, inaction, opinion, instruction, determination, certificate or valuation of the Nodal 
Officer or his nominee, the matter in dispute shall, in the first place be referred to the 
Disputes Review Board [DRD] in case of contracts valuing more than Rs.5 crores and above, 
and for contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor 
shall in every case, continue to proceed with the Works with all due diligence and the 
Contractor and the Employer shall give effect forthwith to every decision of the Nodal 
Officer or his nominee unless and until the same shall be revised, as hereinafter provided, by 
the conciliator or in a Dispute Review Board recommendation / Arbitral Award. (Not 
Applicable please refer Section – 5). 

 

25.2  Decision by Conciliator (Not Applicable please refer Section – 5). 

(i)    The Conciliator shall give a decision in writing within 28 days of receipt of a    notification 
of a dispute. 

(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together with 
reimbursable expenses of the types specified in the contract data and the cost shall be 
divided equally between the Employer and the contractor, whatever decision is reached by 
the conciliator, either party may refer a decision of the conciliator within 28 days of the 
conciliator’s written decision.  If neither party refers the disputes to arbitration within 28 
days, the conciliators decision will be final and binding. 

 
25.3 Arbitration (Not Applicable please refer Section – 5). 

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision 
shall be decided by arbitration as set forth below: 

(I) Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
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any other question, claim, right, matter or any other thing whatsoever, in any way arising 
out of or relating to the contract, design, drawings, specifications, estimates, instructions, 
orders or to the conditions or otherwise concerning the works or regarding the execution 
or failure to execute the same whether arising during the progress of work or after the 
completion thereof as described here in after shall be referred to the Chairman for sole  
arbitration by himself or any officer appointed by him.  

(II) It will be no objection to any such appointment that the arbitrator is an employee of the 
Board or the Government, that  

(III) he had to deal with the matter to which the contract relates and that in course of his 
duties as an employee of the Board or the Government, he had expressed views on all 
or any of the matters in disputes or to act as arbitrator who has been dealing with the 
arbitration case, being transferred or vacating his office or in the event of his death or 
being unable to act for any reason, the chairman then holding the office shall arbitrate 
himself or appoint any office to act as arbitrator.  

(IV) It is a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(V) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes relating to liabilities of 
parties during the guarantee period after completion of the work. 

(VI) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 

(VII) It is also a term of contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims / disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Nodal Officer or his nominee 
that the final bill is ready for payment, the claim of the contractor shall be deemed to 
have been waived and absolutely barred and the Port Authority shall be discharged 
and released of all liabilities under the contract in respect of these claims. 

(VIII)  It is also a term of the contract that the arbitrator shall adjudicate only such disputes / 
claims as referred to him by the appointing authority and give separate award against 
each dispute/claims as referred to him. The arbitrator will be bound to give claim 
wise detail and speaking award and it should be supported by reasoning. 

(IX) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
the contract.                                                                                                  

(X) The arbitrator may from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

(XI) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 
Act, 1996 or any statutory modifications or re-enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceedings under 
this clause. 

(XII) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall 
be paid equally by both the parties. 
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(XIII) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

(XIV) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion. 

26. Replacement of Conciliator (Not Applicable please refer Section – 5). 

26.1 Should the Conciliator resign or die, or should the Employer and the Contractor agree that 
the conciliator is not fulfilling his functions in accordance with the provisions of the 
Contract; a new Conciliator will be jointly appointed by the Employer and the Contractor. In 
case of disagreement between the Employer and the Contractor, within 30 days the 
Conciliator shall be appointed by the Appointing Authorities designated in the Contract Data 
at the request of either party within 14 days of receipt of such request. 

 
B.  TIME CONTROL 

 
27. Program 

  
27.1 Within the time stated in the contract data the contractor shall submit to the Nodal officer or 

his nominee for approval a program showing the general methods arrangements, order, and 
timing for all the activities in the works along with monthly cash flow forecast. 

 
27.2 An updates of the program shall be a program showing the actual progress achieved on each 

activity and the effect of the timing of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval an updated 

program at intervals no longer than the period stated in the contract data. If the contractor 
does not submit an updates program within this period, the Nodal Officer or his nominee 
may withhold the amount stated in the contract data from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue 
program has been submitted.  

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s 

obligations. The contractor may revise the program and submit it to the nodal officer or his 
nominee again at any time. A revise program is to show the effect of variations and 
compensation events. 

 
28. Extension of the intended completion date.  

 
28.1 The nodal officer or his nominee shall extend the intended completion date if a 

compensation event occurs or a variation is issued which makes it impossible for completion 
to be achieved by the intended completion date without the contractor taking steps to 
accelerate the remaining work and which would cause the contractor to incur additional cost. 

 
28.2 The nodal officer or his nominee shall decide whether and by how much to extend the 

intended completion Date within 21 days of the contractor asking the Nodal Officer or his 
nominee for a decision upon the effect of a compensation event or variation and submitting 
full supporting information. If the contractor has failed to give early warning of a delay or 
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has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new intended completion date. 
 

29. The Early Warning Provisions shall be as per clause 32. 
 

30.  Delays Ordered by the Nodal Officer or his nominee  
 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay the start or Progress of 

any activity within the works.  
            
31. Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the plans 
for remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of management meetings and is 

to provide copies of his record to those attending the meeting and to the employer. The 
responsibility of the parties for actions to be taken is to be decided by the Nodal Officer or 
his nominee either at the management meeting or after the management meeting and stated 
in writing to all attended the meeting.  

 
32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the 
work, increase the contract price or delay the execution of works. The Nodal Officer or his 
nominee may require the contractor to provide an estimate of the expected effect of the event 
or circumstances on the contract price and completion Date. The estimate is to be provided 
by the contractor as soon as reasonably possible. 

 
32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction of the 
Nodal Officer or his nominee. 

 
32.3 The Defect Liability period for the contract shall be 6 months from the date issue of 

completion certificate. 
    

C.  QUALITY CONTROL 
 
33. Identity Defects 

 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the Contractor’s 
responsibilities. The Nodal Officer or his nominee may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Nodal Officer or his nominee considers 
may have a Defect. 
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34. Tests 
  

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified 
in the specification to check whether any work has a Defect and the test shows that it does 
the Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

 
35. Correction of Defects 

 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and is defined in the 
Contract Data. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 
the length of time specified by the Nodal Officer or his nominee’s notice. 

 
36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal   Officer 

or his nominee’s notice the Nodal Officer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 
 

 
D.  COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and 
commissioning work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 
 

38. Changes in the Quantities 
 

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for 
the particular item by more than + 25 percent provided the change exceeds + 10% of initial 
Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the 
change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby 

the initial Contract Price is exceeded by more than 15 percent except with prior approval of 
the Employer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is 

abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a 
detailed cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations. 

 
39.1 All Variations shall be included in updated programs produced by the Contractor. 
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40. Payment for Variations. 

 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10 of 

the total contract price. With 14days of the date of instruction for executing varied work, 
extra work or substitution, and before the commencement of such work, notice shall be given 
either (a) by the contractor to the Employer of his intention to claim the extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention to vary rate or 
price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and in the order 
given below: 
(i) Rates and prices in Contract, if applicable plus escalation as per contract. 
(ii) Rates and prices in the schedule of rates applicable to the contract plus ruling percentage. 
(iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 

10% for overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation 
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 

 
i)  Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) below 

will apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage, 
iii)  Market rates of material and labour, hire charges of plant and machinery used plus 15% 

for overheads and profits of contractor. 
 

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an 
extra item, rates as proposed by the employer shall be payable provisionally till such time as 
the rates are finally determined or till date mutually agreed.  

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given and 
the variation shall be treated as a Compensation Event. 

 
41. Cash flow forecasts.  

 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee 

with an updated cash flow forecast. 
 

42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously. 
 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 
days and certify the amount to be paid to the Contractor after taking into account any credit 
or debit for the month in question in respect of materials for the works in the relevant 
amount and under conditions set forth in sub clause 51(3) of the Contract Data (Secure 
Advance). (Not Applicable please refer Section – 5). 
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42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 
 
42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of 

quantities completed. 
 
42.5 The value of work executed shall include the valuation of variations and Compensation 

Events. 
 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the light of later 
information. 

 
43. Payments. 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Nodal Officer or his nominee, and 
signed by both Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of 

the verified bill should be paid within 28 days of the submission of the bill. (Please Refer 
Section -5) 
 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified 
rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid. (Please 
Refer Section -5) 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 

Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt and 
return the bill to Contractor for corrections, if any 50% of undisputed amount shall be paid to 
the contractor at the stage of returning the bill. (Please Refer Section -5) 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the 

Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 
days of its receipt. (Please Refer Section -5) 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) 

shall be paid if the bills is not paid within the time limit specified above. (Please Refer 
Section -5) 

 
43.7 If an amount certified is increased in later certificates as a result of an award by the 

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute (Please Refer Section -5) 
 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for the 
employer and shall be deemed covered by other rates and prices in the Contract. 
 

44. Compensation Events (Not Applicable please refer Section 5). 
 

44.1 The following mutually agreed Compensation Events unless they are caused by the 
Contractor would be applicable. 
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(a) The Employer does not give access to a part of the Site by the Site.      Possession Date 
stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the work of 
the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications 
or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional 
tests upon work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of letter of Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly and form a visual inspection 
of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates 
and other constraints stated in the Contract that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 14 
days and provide a forecast cost of the compensation event. 

 
44.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the intended Completion Date, the Contract Price shall be increased and/or 
the intended Completion Date shall be extended. The Nodal Officer or his nominee shall 
decide whether and by how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

 
44.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal 
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee shall adjust 
the Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer 
or his nominee will assume that the Contractor will react competently and promptly to the 
event. 

 
45. Tax Not (Applicable please refer Section – 5). 

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract. The 
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Employer will perform such duties in regard to the deduction of such taxes at sources as per 
applicable law. Any new Taxes, levies, duties imposed after signing the Contract shall be 
reimbursed by the employer on production of documentary evidence. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment.  (Not Applicable please refer Section 5). 

 
47.1 To the extant that full compensation for any rise of fall in costs to the contractor is not covered 
by the provisions of this or other clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amount to cover the contingency of such other rise or fall in 
costs.  Contract price shall be adjusted for increase or decrease in rates and prices of labour, 
materials, fuels and lubricants in accordance with the following principles and procedures and as per 
formula given in the contract data. This clause is applicable for all the civil works having tender cost 
more than Rs. 1 crores and duration is more than 6 months.  The price adjustment shall apply for the 
work done from the start date given in the contract data  up to end of the initial intended completion 
date or extensions granted by the Nodal officer or his nominee and shall not apply to the work 
carried beyond the stipulated time for reason attributable to the contractor. 
 
( I ) Price adjustment for increase or decrease in the cost shall be paid in the accordance with the 

following formula:  
 
V=0.85XQXRX{(P –Po) /Po} 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month 

under consideration. 
 
Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of the bids.( Consumer 

Price Index for Labour) 
 
P=    Market rate of diesel / steel, / cement,/ bitumen during the month under consideration. 

(Consumer Price Index for Labour)j 
 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation 

under Q shall be predetermined and indicated in Tender for each component i.e. Labour, Fuel, 
Cement, Steel, Bitumen etc. 

 
47.2 BLANK 

 
47.3 To the extant that full compensation for any rise of fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of such 
other rise or fall in costs..       

 
SUBSEQUENT LEGISLATION 
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If , after the date 28(Twenty eight)prior to the date for submission of tenders for the contract 
there occur changes to any National or Statute Stature, Ordinance or Decree or other law or 
any regulation or bye law of any local or other duly constituted authority or introduction of 
any such statute, ordinance, decree, law, regulation or bye law which causes additional or 
reduced cost to the contractor in execution of the contract, such additional or reduced cost 
shall, after due consultation with the employer and the contractor be determined by the nodal 
officer or his nominee and shall be added to or deducted from the contract price and the 
nodal officer or his nominee shall notify the contractor accordingly with a  copy to the 
employer.  
 
 

48 Retention  
 

48.2 The employer shall retain from each payment due to the contractor the proportion stated in 
the contracts data until completion of the whole of the works. 

 
48.3 Retention money shall be deducted at 5% from each running bill, subject to a max. of 5% 

percent of the contract price. Retention money shall be refunded within 14 days from the 
date of payment of final bill. 

  

49 Liquidated damages (Not Applicable please refer Section – 5). 
 

49A.  In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the 
rate of 1/2% of the contract value per week of delay or part thereof, subject to a maximum of 
10 per cent of the contract price. 

 

(i) The owner, if satisfied, that the works can be completed by the contractor within a reasonable 
time after the specified time for completion, may allow further extension of time at its discretion 
with or without the levy of L.D. In the event of extension of time at its discretion with L.D, the 
owner will be entitled without prejudice to any other right or remedy available in that behalf per 
cent (1/2%) of the contract value of the works for each week or part of the week subject to the 
ceiling defined in sub-clause 49A. 

 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the event of 
failure on the part of the contractor to complete work with in further extension of time allowed 
as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that 
behalf, to rescind the contract. 

 

(iii)The owner, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate 
the contract. 

 

 (iv)  In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or 
both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value 
and forfeit the security deposit made by the contractor besides getting the work completed by 
other means at the risk and cost of the contractor. 
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(v)   The ceiling of LD shall be 10% of the cost of work.  

(vi)  In case part / portions of the work can be commissioned and port operates the portion for 
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 
Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 

 

50. Incentives or Bonus (Not applicable, please refer Section 5). 

For early completion of the contract before the stipulated date of completion of an incentive 
amount at the rate of one-fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of 
early completion, subject to a maximum of five per cent (5%) of the contract price may be paid 
to the contractor. 
The owner, if satisfied, that the works can be completed by the contractor within a reasonable 
time after the specified time for completion, may allow extension of time at its discretion, by 
virtue of which the contractor make himself eligible for incentive, the extension shall be 
considered only till the actual date of completion and no incentive shall be payable. 
For calculation of incentive payment, contract price shall be exclusive of tender price plus taxes 
and duties. 

 
51. Advance payment (Not applicable, please refer Section 5). 

 The Employer shall make the following advance payments: 

51.1 Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   
instalments. The first instalment shall be paid after mobilization has started and next instalment 
shall be paid after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price. 
 

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% 
p.a. (as on date of payment) interest at the discretion of employer and against bank guarantee 
for such advance and against hypothecation of construction equipment to the employer. 
However, availing of advance payment be optional with the bidder exercising the option 
along with the leader. 

 

51.4     Equipment advance shall be paid in two or more equal instalments. First instalment shall be 
paid after construction equipment has arrived at the site and next instalment shall be paid 
after satisfactory utilization of earlier advances (s). 

 
51.5     Recovery of Mobilization and Construction Equipment advance will start when 15% of the 

work is executed and recovery of total advance should be completed by the time 80% of the 
original contract work is executed. 

 
51.6     The Nodal Officer or his nominees shall make advance payment in respect of materials and 

plant brought to site for but not yet incorporated installed in the works in accordance with 
conditions stipulated in the Contract Date. 75% of cost of materials and plant brought to site 
for incorporation into the works only shall be paid as secured advance. Materials which are 
of perishable nature should be adequately insured. 

 
52. Performance Securities 
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52.1 Performance guarantee should be 10% of Contract price of which 5% of contract 

price should be submitted as Bank Guarantee/FDR for the entire amount from any  

Nationalized/Scheduled Bank (Except Co-operative Banks) having its branch situated at  

Gandhidham, or online digital mode of payment within 21 days on receipt of letter of  

Acceptance/Intent and balance 5% recovered as Retention Money from Running Bills.   

Recovery of 5% Retention Money to commence from the first RA bill onwards @ 5% of  the 

Bill Value from each bill. Retention Money will be released within 14 days from the  date of 

payment of Final bill. Balance PG will be refunded after completion of defect liability period. 

 

52.2 Successful Bidder has to submit the Performance Security @ 5% of Contract Price 

within 21 days of receipt of   Letter of Acceptance/Intent, failing which the work will not be  

awarded and the Bid Security i.e. EMD will be forfeited.  

 

53. Blank 

54. Cost of Repairs. 

 
54.1 Loss or damage to the works or materials to be incorporated in the works between the stat date 

and the end of the defects correction period shall be remedied by the Contractor at the 
Contractors cost if the loss or damage arises from the Contractors acts or omissions. 

 
E.    FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a written notice to the Nodal 

Officer or his nominee/Employer to this effect. The Nodal Officer or his Nominee/Employer 
upon receipt of this notice shall conduct a complete joint survey of the work within 7 days and 
prepare a defects list jointly.  The defects pointed out by the Nodal Officer or his 
nominee/Employer would be rectified by the contractor within 14 days and thereafter 
acceptance report be signed jointly by the contractor and the employer.  This joint acceptance 
report shall be treated as “completion Certificate”.   

 
56. Taking over 

 
56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or 

his nominee issuing a certificate of completion. 
 
57. Final Account 

 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total 

amount that the Contractor considers payable under the contract before the end of the Defects 
Liability period.  The Nodal Officer or his nominee shall issue a defects liability certificate and 
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certify any final payment that is due to the contractor within 60 days of receiving the 
contractor’s account if it is correct and complete. If it is not, the Nodal Officer or his nominee 
shall issue within 15 days a schedule that states the scope of the corrections or additions that 
are necessary for the correction and certify payment of 50% of the undisputed amount to the 
contractor.  If the final account is still unsatisfactory after it has been resubmitted the Nodal 
Officer or his nominee shall decide on the amount payable to the contractor and issue a 
payment certificate, within 60 days of receiving the contractor’s revised account. 
 
 

 
58. Operating and Maintenance Manuals (Not Applicable please refer Section – 5). 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required, the contractor 

shall supply them by the dates stated in the Contract Data. 
 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 
contract data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal 
Officer or his nominee shall withhold the amount stated in the contract data from payments due 
to the contractor. 

 
 

 
59. Termination 

59.1 The employer or the Contractor may terminate the contract if the other party causes a 
fundamental breach of the contract. 

 
59.2 Fundamental breaches of contract include, but shall not be limited to the following: 
 

(a) the contractor stops work for 28 days when no stoppage of work is shown on the current 
program and the stoppage has not been authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the 
work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than for a 
reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to 
the contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is 
a fundamental breach of contract and the contractor fails to correct it within a reasonable 
period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. The contractor has delayed 
the completion of works by the number days for which the maximum amount of 
liquidated damages can be paid as defined in the contract data and 

(g) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 
practices in competing for or in the executing the contract. 

(h) If the contractor has contravened clause 7 and clause 9 of condition of contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving 
or soliciting of anything of value to influence the action or a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of 
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a contract to the detriment of the employer, and includes collusive practice.  Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and open 
competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or his 

nominee for a cause other than those listed under subclause above, the Nodal Officer or his 
nominee shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject to 

payment of compensation to the contractor including loss of profit on uncompleted works.  
Loss of profit shall be calculated on the same basis as adopted for calculation of 
extra/additional items. 
 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe and 
secure and leave the site as soon as reasonably possible. 

 
60. Payment upon Termination. 

 
60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the 

Nodal Officer or his nominee shall issue a certificate for the value of the work done less 
advance payments received upto the date of the issue of the certificate, less other recoveries due 
in terms of the contract, less taxes due to be deducted at source as per applicable law and less 
the percentage to apply to the work not completed as indicated in the contract data.  

 
60.2 If the contract is terminated at the employer’s convenience or because of a   fundamental 

breach of contract by the employer, the Nodal Officer or his nominee shall issue a certificate 
for the value of the work done, the reasonable cost of removal of equipment, repartition of the 
contractors personnel employed solely on the works, and the contractor’s costs of protecting 
and securing the works and loss of profit on uncompleted works less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the contract and 
less taxes due to be deducted at source as per applicable law. 

 
61. Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment 

has been made to the contractor by the Employer, are deemed to be the property of the 
Employer, if the Contract is terminated because of a Contractor’s default. 

 
62. Release from Performance. 

 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the control 

of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that 
Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was made. 

 
63. Blank 
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F. SPECIAL CONDITIONS OF CONTRACT 
 

1.  LABOUR 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 
Officer or his nominee a return in detail, in such form and at such intervals as the Nodal 
Officer or his nominee may prescribe, showing the staff and numbers of the several classes 
of labour from time to time employed by the Contractor on the Site and such other 
information as the Nodal Officer or his nominee may require. 
 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 
times by all existing labour enactment and rules made there under, regulations, 
notifications and by laws of the State or Central Government or local authority and any 
other labour law (including rules) regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or Central 
Government or the local authority. Salient features of some of the major labour laws that 
are applicable to construction industry are given below. The Contractor shall keep the 
Employer indemnified in case any action is taken against the employer by competent 
authority on account of contravention of any ot the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused 
to pay or reimburse such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor the Nodal Officer or his 
nominee/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer/Nodal Officer or his nominee 
shall also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
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SECTION 4 
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CONTRACT DATA 
Items marked “N/A” do not apply in this contract. 
 
The following documents are also part of the contract                clause reference  
             The schedule of other contracts                                            (8) N/A 
             The schedule of key personnel                                              (9) N/A 
 
The above insertions should correspond to the information provided in the invitation of bids. 
 
The employer is 
 
The Chairman, 
Deendayal Port Authority, 
Address: A.O building, PO Box No-50, Gandhidham 
 
Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.   
 
The Nodal officer or his nominee is Executive Engineer (R) 
 
ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM – 370201. 
 
Dist. Kutch (Gujarat) 
 
Nodal Officer’s authorized representative is: AXEN/AE/JE 
 
The conciliator appointed jointly by the 
                                                                      (Not Applicable please refer Section 5) 
Employer and contractor is: 
 
Name:       ______________ 
 
Address:    ______________ 
 
The name and identification number of the contract is Maintenance Contract for “Maintenance of 
R.O. Plants at New Port Colony New Kandla for Two Years contract” 
The work consist of ___________________________________ 
 
The start date shall be _________________________________ 
 
The following documents also form part of the contract. 
 
The contractor shall submit a program for the works immediately after delivery of the letter of 
acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at New Port Colony in kandla. 
 
The defect liability period is 6 Months from date of completion of works. 
     



Page 66 of 95 
 

The minimum insurance cover for physical property, injury and death is Rs. 10 (lakhs) per 
occurrence with the number of occurrences limited to four. After each occurrence, contractor will 
pay additional premium necessary to make insurance valid for four occurrences always.  
     
 
The following events shall also be compensation events: 
 
The employer terminates the contract for his convenience  
_________________________________________________ 

_________________________________________________ 

_________________________________________________ 

The period between programme updates shall be 15 days     
The amount to be withheld for late submission of an updated programme shall be Rs. 5,000/-.
  
The language of the contract documents is English              
The law, which applies to the contract, is law of union of India    
The currency of the contract is Indian rupees.  
Fees and types of reimbursable expenses to be paid to the Dispute Review Expert 
_____________________________________________________________________________
_________________________________________________ 
 
Appointing authority for the Arbitrator is Chairman, DPA 
 
The formulae for adjustment of prices are: 
 
A(i) Escalation is payable for contracts with duration more than 12 months and whose estimated 
cost is more than Rs. 5 crores.  However, only statutory variation limited to duties and taxes are 
considered for adjustment in contract price. 
 
A(ii) For calculation Escalation, base price should be taken as on the date of opening of the bids. 
 
B The contract document should specify the suitable percentage of input for labour, materials 

like cement, steel, bitumen, POL and other materials and equipment usage for the purpose of 
calculating escalation. 

 
C Escalation should be calculated, based on  

-Notified fair wages and in the absence of which consumer price index for labour   would be 
applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of escalation amount  
 

D    Escalation Reimbursement should be calculated for to the extent of 85% of the escalation so 
calculated. 
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E   Beyond the contract period and during extended completion period, the variation in price will be 
at the frozen consumer price index / market rates prevailing on the original schedule date of 
completion of work expect when the delay is on port account. 

 
R= Value of work as defined in Clause 47.1 of condition of contract. 
 
Adjustment formula: 
 
Price adjustment for increase or decrease in the cost shall be paid in the accordance  
      with the following formula:  
 
V=0.85 x Q x R x [(P –Po) /Po] 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the month 

under consideration. 
 
Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the bids.( 

Consumer Price Index for Labour) 
 
P=    Market rate of labour /diesel / steel / cement/ bitumen during the month under consideration. 

(Consumer Price Index for Labour) 
 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall govern the escalation 

under Q shall be predetermined and indicated in Tender for each component i.e. Labour, 
Fuel, Cement, Steel etc. 
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SECTION 5 
 
 

SPECIFICATIONS AND 
SPECIAL CONDITIONS 
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Name of work: “Maintenance of R.O. Plants at New Port Colony New Kandla for   
                            Two Years contract” 

 
Details of deviations / exclusions / alteration to Clause (s) of sections of this tender are as 
under: - 
 

(A) GENERAL SPECIAL CONDITIONS 
 
The following clauses are not be applicable: 

Section 1 
 

 Clause 4.1 (c), 4.1 (d) 4.1(e), 4.1 (g) 

 Clause 4.2 (d), (e), (l), (m): 

 Clause 4.4 & 4.5,4.6 

 Clause 5.2 

 Clause 8.2 

 Clause 9.2 and its sub-clauses (9.2.1 to 9.2.5) 

 Clause 22.2 & 22.5 

 Clause 23.2, 23.3,23.4 

 Clause 27.1 (a) &) b), 27.2 

 Clause 35; 

 Clause 36; 
 
Section 2 
 The clauses (c) ,(d) &(g) of the SPECIMEN FOR FORM OF BID will not be 

Applicable: 

 Following statements of Contractor’s Bid are not applicable: 
(a) Advance payment required/not required 
(b) “We accept the appointment of________________as the conciliator. 
(OR) 
We do not accept the appointment of ________________ as the conciliator and 
propose instead that _______________ be appointed as Conciliator whose daily fees 
and biographical data are attached.”; 

 Table No. 5 , 6 & 7 of Pre-qualifications of bidders of Section-2 
   Section 3 
 

     Clause 1.1 : 
The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in Clauses 24 and 25. The name 
of the Adjudicator is defined in the Contract Data. 
 

 Clause 7,8,9; 
 Clause 21,24, 25.1, 25.2, 25.3, 26; 
 Clause 42.2 
 Clause 43.2,43.3,43.4,43.5,43.6,43.7 
 Clause 44; 
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 Clause 45; 
 Clause 47 
 Clause 49 
 Clause 50; 
 Clause 51; 
 Clause 58; 
 
 
Section 4 

Following statements of Contract Data are not applicable: 
“The conciliator appointed jointly by the employer and contractor is  
Name:  __________________ 
 
Address: _________________ 
 
& Price escalation  

 Following events shall also be comparison events. 
 Formulate for adjustment of prices 

 

The provision in special condition and specification which form a part of contract have precedence 
over those specified in General Conditions in case of diversity if any. 
 

 

1. The tender for the work shall remain open for acceptance for 120 days from the date of 
opening of preliminary bid. 

2. The stamp duty paper of requisite value shall be furnished by the contractor within 10 days 
from the date of issue of letter of acceptance, failing which he will not be permitted to start 
the work. 

3. The tenderers are expected to have full knowledge of the site of work and local working 
conditions in the Port before submitting the tenders.  The DPA authorized representative 
from time to time will give instruction as regards for maintenance work required to carried 
out by the contractor as maintenance work will be carried out round the clock. 

The contractor while filling up their rates in the tender should consider the above aspects. 

4. The work shall be carried out in accordance with the best standards of workmanship and to 
entire satisfaction of Engineer-in-Charge. 

5. An site order book is to be maintained by the authorized representative of contractor at the 
site of work and orders and instruction written in the order book shall be deemed to have 
been legally issued to the contractor and the contractor shall sign each entry in the order 
book as a token of having the seen the same and shall properly comply with the instructions.  
The order book shall be property of the Board and shall be handed over to the Engineer-in-
Charge of the work in good condition after the completion of the work or whenever required 
by the Engineer-in-Charge.  The instructions regarding the maintenance work required to be 
carried out shall also be recorded by the Engineer-in-charge or his authorized representative 
in the order book. 

6. The contractor shall be required to execute the work in such a way so as not to cause any 
damage, hindrance or interference with port activities going on in the area or nearby. He 
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should not also deposit the materials at such places which may cause inconvenience to the 
public and the work going on in the nearby area. 

7. The contractor shall have to make good all damages done by him to the structures while 
executing the work and no extra payment shall be made to him on that account. 

8. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule of Rates 
unless stated otherwise stated in contract. In case of any ambiguity the decision of the 
Engineer-in-charge shall be final. 

9. The contract is liable to be cancelled in case either contractor himself or any of his 
employees, if found to be an Engineer of gazetted rank of Government Officer, employee in 
an Engineering department of Government of India or Deendayal Port Authority within two 
years or retirement and do not possess the permission from the concerned authority for 
working as contractor or his employee. 

10. All the labour acts, rules and regulations in force from time to time are to be followed by the 
contractor.   

11. The contractor shall have to obtain necessary licence from the Assistant Labour 
Commissioner (Central) Adipur in case he has to engage 10 or more workers on any day 
during the execution of work. 

12. Contractor has to follow all the rule regarding PF/EPF, ESIC and deduct contribution from 
salary for EPF and equal contribution from contractor to be deposited in the UAN account of 
employee. 

13. All payment to labour shall be done in ECS mode. 

14. The contractor shall comply with at his own cost the Rules and Regulations in force from 
time to time for the entry of his persons for carrying out the work in the Port area. 

15. Income tax at prevailing rates and surcharge as applicable thereon shall be deducted while 
making the payment to the contractor for carrying out the work and only net amount shall be 
paid as directed by the Central Board of the direct taxes, Ministry of Finance, Government of 
India. 

16. The Engineer-in-charge will be entitled to deduct and adjust any sums of money payable by 
the contractor to the board under the terms of any contract executed by him or on his behalf 
or from the security deposit or from any sums due or becomes due from the present contract. 

17. All the work until handed over to the Engineer-in-Charge shall stand at the risk of the 
contractor who shall be responsible to make good at his own cost. All the losses and damage 
caused by or due to fires, weather, tides or any other reasons. Contractor shall hand over at 
the time of completion of work all the work in good order and conditions and in conformity 
in every respect with the requirements of the contract and instructions of Engineer-in-charge. 

18. All the precautions regarding the safety of the work shall have to be taken and the instruction 
of Engineer-in-charge in this respect shall have to be followed strictly. 

19. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for the 
purpose of execution of work will have to be arranged by the contractor at his own cost, and 
storing of such tools, plants etc. will have to be made by him. 

20. Unless otherwise specifically mentioned the rates quoted for all items includes for all lead 
and lift at dumping yard earmarked site/area identified by local municipality corporation up 
to 18 km and no extra claims shall be entertained on this account. 



Page 72 of 95 
 

21. The tenderers are not expected to make any post tender modifications. Hence, the tenderer 
should not make any correspondence regarding the tenders after submission of the same 
of due date and time. No cognizance of any correspondence shall be taken and if any 
tenderer persists with the same, necessary action will be initiated against him. All the 
tenders received on or before the due date & time shall be opened, if otherwise found in 
order.  

22. Performance Security: 

22.1 Performance guarantee should be 10% of Contract price of which 5% of contract 

price should be submitted as Bank Guarantee/FDR for the entire amount from any  

Nationalized/Scheduled Bank (Except Co-operative Banks) having its branch situated at  

Gandhidham, or online digital mode of payment within 21 days on receipt of letter of  

Acceptance/Intent and balance 5% recovered as Retention Money from Running Bills.   

Recovery of 5% Retention Money to commence from the first RA bill onwards @ 5% of  the 

Bill Value from each bill. Retention Money will be released within 14 days from the  date of 

payment of Final bill. Balance PG will be refunded after completion of defect liability 

period. 

22.2  Successful Bidder has to submit the Performance Security @ 5% of Contract 

Price within 21 days of receipt of   Letter of Acceptance/Intent, failing which the work will 

not be  awarded and the Bid Security i.e. EMD will be forfeited.  

 

23 The Contractor shall have to submit RA Bill on monthly basis/ as and when required. 

24 The period of contract can be further extended for 12 months with mutual consent at same 
rates & terms & conditions. 

25 Deendayal Port Authority has included electronic clearing system.  The tenderers are 
required to furnish details of Bank Account as per format enclosed. 

26 The tenderers should submit firm offer without any price variation and no escalation will be 
considered. 

 

27 GST Registration  

27.1 The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 
GST rate separately which shall be reimbursed by DPA after ascertaining necessary compliance 
as per Goods & Service Tax – 2017.  The contractor should have valid GST registration number 
to become eligible for Participating in the bid. 

27.2 GST Registration should be invariably mentioned in the bid / tender, failing which the bid / 
tender will be treated as non-responsive and liable to be discharged. 

27.3 GST & PAN No. may be furnished with documentary evidence along with the Tender 
Documents. 

27.4 It is mandatory to upload scanned copies of all the documents including GST registration 
certificate as stipulated in the bid document. If such document is not uploaded his bid will 
become invalid and cost of bid document shall not be refunded. 
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27.5 The TDS under GST Act is required to be deducted @ 2% (1% CGST and 1% SGST or 2% 
IGST) from payment / credit given to contractors /professionals and others for work 
order/contracts exceeding Rs. 2,50,000.00 

27.6 Contractor / Service provider / Supplier etc. Has to ensure timely and proper filling of GSTR 
1 so that DPA can avail input tax credit in timely manner. In case DPA not allowed input tax 
credit due to failure on part of the Contractor Service provider / Supplier etc. It will be financial 
loss to the DPA and therefore same shall recovered from payment / deposit of the Contractor / 
Service provider / Supplier. 

 
28 Arbitration Clause  

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators decision 
shall be decided by arbitration as set forth below: 

(I) Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or any other thing whatsoever, in any way arising 
out of or relating to the contract, design, drawings, specifications, estimates, 
instructions, orders or to the conditions or otherwise concerning the works or regarding 
the execution or failure to execute the same whether arising during the progress of work 
or after the completion thereof as described here in after shall be referred to the 
Chairman for sole  arbitration by himself or any officer appointed by him.  

(II) It will be no objection to any such appointment that the arbitrator is an employee of the 
Board or the Government, that he had to deal with the matter to which the contract 
relates and that in course of his duties as an employee of the Board or the Government, 
he had expressed views on all or any of the matters in disputes or to act as arbitrator who 
has been dealing with the arbitration case, being transferred or vacating his office or in 
the event of his death or being unable to act for any reason, the chairman then holding 
the office shall arbitrate himself or appoint any office to act as arbitrator.  

(III) It is a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(IV) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes relating to liabilities of 
parties during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims / disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Nodal Officer or his nominee 
that the final bill is ready for payment, the claim of the contractor shall be deemed to 
have been waived and absolutely barred and the Port Authority shall be discharged 
and released of all liabilities under the contract in respect of these claims. 

(VII)  It is also a term of the contract that the arbitrator shall adjudicate only such disputes / 
claims as referred to him by the appointing authority and give separate award against 
each dispute/claims as referred to him. The arbitrator will be bound to give claim 
wise detail and speaking award and it should be supported by reasoning. 



Page 74 of 95 
 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
the contract.                                                                                                  

(IX) The arbitrator may from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

(X) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 
Act, 1996 or any statutory modifications or re-enactment thereof and rules made 
there under and for the time being in force shall apply to the arbitration proceedings 
under this clause. 

(XI) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall 
be paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion. 

29 A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer-in-charge for all works executed in the previous month and the engineer-in-charge 
shall take or cause to take the requisite measurement for the purpose of having the same 
verified and the claim, as far as admissible, adjusted as far as possible, before the expire of 
ten days from the presentation of the bill.  If the contractor does not submit the bill within 
the time fixed as aforesaid, the engineer-in-charge may depute within seven days the date 
fixed aforesaid, subordinate to measure up the said work in the presence of the contractor 
whose counter signature to the measurement list will be sufficient warrant and the engineer-
in-charge may prepare a bill from such list. 
 

30 Before taking measurement of any work the engineer-in-charge or a subordinate deputed by 
him shall give reasonable notice to the contractor if the contractor fail to attend at the 
measurement after such notice or fails to countersigned or to record the difference within a 
week from the date of measurement in the manner required by the difference within a week 
from the date of measurement in the manner required by the engineer-in-charge then in any 
such event the measurement taken by the engineer-in-charge or by the subordinate deputed 
by him as the case may be shall final and binding on the contractor and the contractors, 
contractor shall have no right to dispute the same. 
 

31 The contractor shall submit all bills on the printed form to be had on application at the office 
of the engineer-in-charge and the charges in the bills shall always be entered at the rates 
specified in the tender or in the case of any extra work ordered in purpose of these conditions 
and not mentioned or provided for in the tender at the rate hereinafter provided for such 
work. 

 
32 The work shall be done strictly in accordance with specifications laid down in Indian 

Standard Code of Practice for different building trades of latest edition, in addition to the 
specifications given in Schedule B, approved plans and instructions issued by Engineer-in-
charge from time to time. 

33 The value of non-judicial stamps to be affixed on agreement shall be of appropriate value 
prescribed for bond as per latest provision of law inforce on the date of execution, however, 
if the contractor furnishes GPF notes, approved guarantee in respect of or part of security 
deposit, the stamp duty chargeable for the amount shall be as prescribed for agreement 
payable in accordance with the latest provisions of law in force on the date of execution of 
the contract.  All the cost of stamp duty shall be borne by the contractor. 



Page 75 of 95 
 

34  The Chief Engineer will issue the Letter of Acceptance intimating the contractor about the 
proposed acceptance of tender. The chairman on behalf of board having common seal of board 
shall execute the tender agreement in approved form bearing the stamp of required value.  
35   The Contractor shall furnish INCOME TAX, PAN, GST & PF Number documents while 

submitting tender.  

36 The tender documents submitted by the contractor and correspondence exchanged between 
him and Deendayal Port Authority Authorities prior to acceptance of the tender and 
thereafter shall form part of agreement even though formal agreement duly signed is not 
executed. 

37 All the materials required for any work shall have to be got approved by Engineer in-charge 
or its authorised representative before putting them into use or stacking at the site of work. 

38 Tenders containing conditions for lowering or raising the quoted rates shall summarily be 
rejected. 

39 Deleted. 

40 During the execution of work, the contractor shall employ only such persons who are 
careful, skilled and experienced in their service trades.  The Engineer in charge shall be at 
liberty to object and ask the contractor to remove, from the work any person employed by 
the contractor in execution of work if in the opinion of Engineer in charge, misconduct or he 
is negligent, in the proper performance of his duties and such person shall not be again 
employed in the work without the permission of Engineer in charge. 

41 The contractor shall, in accordance with requirement of Engineer-in-charge, afford all 
reasonable facilities to any other contractor employed by Deendayal Port Authority and their 
workmen for work not included in this contract, which the board may enter into at any time. 
No dispute on any account shall be entertained. 

42 EMD shall be in the form of online digital payment mode only. If EMD submitted in any 
other form, shall not be accepted. 

43 All rules and regulations governing Deendayal Port Authority shall be applicable. 

44 The Contractor has to clean floors, glass panes etc. at his own cost immediately after 
carrying out the work and to the entire satisfaction of Engineer-in-charge.  If any damage is 
found due to fault of Contractor of his labour during the work inside the building the cost of 
damage will be recovered from the Contractor’s bill. 

45 Force Majeure: - This will be restricted to acts of Nature only. 

46 Rate quoted by the Contractor shall be inclusive of all materials taxes, duties imposed by the 
Central State Government from time to time and no claim whatsoever in this regard shall be 
entertained. 

47 All tools plants and sundries etc. as required are to be brought by the contractor for carrying 
out the work to the complete satisfaction of the Engineer-in-charge without any extra cost. 

48 The rates quoted shall firm during the tendency of the contract period, increase in rate on 
account of increase in the prices of material charges, labours charges, taxes, other charges 
etc. or in any other account shall not be allowed. 

49 To manage the decorum, Deendayal Port Authority will expect the   Contractor to ensure that 
person deployed by him for execution of the jobs are in neat and clean and clean uniform. 

50 Penalty clause:  
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Contractor has to engage man-powers on daily basis for RO Plant of Colony as per Schedule-B. In 
case of non-deployment of labors then penalty of 1.5 time of quoted rates will be imposed on per 
labour per day basis for Item no.1, the same will be recovered from RA bills of Contractor. No 
dispute shall be entertained with regard to penalty.  
 

51 Whenever lead and lists are not specified in the item itself, then it should be considered that the 
rate is inclusive off all required lead and lift. 

52 Cleaning chemicals/disinfectants like hand wash, antimicrobial hand soap, Phenyl, cleaning 
acid, cleaning chemical and mothball fragrance spray of standard quality are to be brought / 
arranged by the Contractor in sufficient quantity at his own cost. 

53 The contractor is wholly responsible for the safety of the working of Labours; any accident 
occurred during the period of work, it is solely the responsibility of the contractor.  

54 The GST Registration No. should invariable be mentioned in the bid / tender, failing which the 
bid / tender / quotation will be considered as non-responsive and be liable for discharge. 

55 In case of emergency, any suitable work assigned by Engineer-in-charge or representative shall 
have to be done by the Contractor. 

56 The bidder shall give an undertaking that they have not made any payment of illegal 
gratification to any person / authority connected with the bid paper so as to influence the bid 
process and have not committed any offence under the P.C Act in connection with the bid. 

57 The contractor shall quote the price exclusive of GST.  The contractor shall quote prevailing 
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 
compliance as per Goods & Service Tax, 2017.  The contractor should have valid GST 
registration No. to become eligible for participating in the bid.  The TDS on GST as per the 
applicability will be deducted. All other duties, taxes, cesses applicable if any, shall be borne by 
the contractor. 

58 The contractor has to submit hard copy of tender documents duly signed and stamped. 

59 The chemicals should be Eco-friendly, Bio-degradable of international quality as per user 
department. 

 
60 The provision in special conditions which form a part of the contract shall have 

precedence over those specified in Conditions of Contract in case of diversity, if 
any. 

61 Deleted. 

62 The value of the stamps to be affixed on the agreement shall be of appropriate 
value prescribed for bond as per latest provision of law enforced on the date of 
execution of contract and the same shall be borne by the contractor.  However, if 
the contractor furnishes G.P.Notes or approved guarantees in respect of part of 
security deposit, the stamp duty chargeable for the amount shall be as prescribed 
for agreements and payable in accordance with latest provision by law in force at 
the time of execution of the contract.  All the cost of the stamp duty shall be borne 
by the contractor. 

63 The Contractor shall have to clean all the water tank of RO Plant every week. 

64 The Contractor shall supply White PVC water tank of 500 litre capacity of 3 layered 
Sintex Make (ISI) or equivalent as approved and directed by Engineer in Charge.  

65 The Contractor shall have to clean surrounding area regularly. 
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66 All the membranes shall be of required size and suitable for existing R.O.Plant of 
60 and  250 LPH capacity as directed by Engineer-In-Charge. The membrane of Size 
40/40 shall be of make Polymax/Owey/Dupont/Hydranautics or equivalent.  

67 The contractor shall supply the required size and quality of filter media like gravel 
(river based), Carbon (activated Carbon-900), sand (river based) and resin for 
vessels No.1 and 2 or in Single Cylinder and shall refill the same, after removing 
the existing filter media and proper cleaning of existing vessels. The vessel to be 
supplied og Btand like Starlite/ Tata/ Pentair or equivalent as directed by Engineer 
in Charge. No Extra cost shall be paid for removing and cleaning of vessels. 

68 High pressure pump and Monoblock motor shall be supplied of approved make 
like Texmo, CRI, LUBI , Leo and Crompton or as approved by Engineer-In-Charge of 
required capacity of pressure of 10Kg. 

69 Multi-Port valve and Rota meter shall be supplied and fixed of Brand make like 
Inox/ Initiative/ Guddi or equivalent make as directed by Engineer-In-Charge which 
are suitable for 60 and 150 LPH capacity of R.O.Plant. 

70 The Multi port Bowl to be provided should be of High Grade PVC of PP/ Remino 
Crystal Impex Make or equivalent as directed by Engineer in Charge. 

71 The contractor has to replace both the Spun filter of suitable size in each RO Plant 
at every month and CTU Filter of suitable  size in each RO plant every fourth 
month or as directed by Engineer in charge. 

72 The Rotameter to be supplied of CWC/Flowmac or equivalent as directed by 
Engineer in Charge.  

73 The water level Sensor shall be of Make Cherry/ Gelco/ Elico or equivalent as 
directed by Engineer in Charge.  

74 The Cabinet to be Supplied shall be of SS304 L Grade of Square pipe of 1” dia as 
directed by Engineer in Charge. 

75 The PVC Floor mat shall be anti skit of required thickness and size as directed by 
Engineer in Charge,  

76 The Contractor should have spare motor or High Pressure pump in order to avoid 
interruption of RO operation when any Pump or Motor is given for repair and 
rewinding. 

77 Contractor has to maintain the required TDS in all respect in each R.O. Plant. 

78 Deleted. 

79 Contractor shall maintain the drinking water quality as per GPCB / CPCB Norms. 

80 Contractor shall dispose replaced filter / other part in such a manner which shall 
not destroy / contaminate the environmental / surrounding area. 

81 Prospective bidder(s) may raise query relating to bidding conditions, bidding 
process and/or rejection of its bid. The reasons for rejecting a tender or non-
issuing a tender to prospective bidder will be disclosed where written enquires are 
made by the concerned bidder. 

82 Contractor has to make alternate arrangement of drinking water in adequate 
quantity at the time of maintenance of R.O. Plant of required quantity free of cost 
as directed by Engineer-in-charge. 

83 Contractor has to submit purchase bill of all the supplied material on due time. 
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84 After receiving any Complaints regarding nonfunctioning of any Spare Part of 
RO Plant then the Contractor Shall supply and Fix the said Part within 5 days 
and in such case its Contractors responsibility to provide RO water at that 
location. If in such time period no Spare part is provided and fixed, then Penalty 
of Rs. 2000/- will be imposed per day and will be deducted from RA bill. 

85 The contractor shall invariably quote the rates considering the minimum wages of labour as 
per guidelines of CLC. 

86. Applicable only for Credit Items 
i. Quantity considered for credit item is tentative, actual quantity may vary on 

either side. 
ii. Contractor has to pay GST as applicable on credit item along with the amount 

payable for credit item. 
iii. The amount payable by the contractor against credit item shall be deposited in 

advance with DPT only after that contractor will be allowed to take away the 
dismantled materials. 

iv. Contractor shall deposited credit amount to DPA and after that they shall 
taken out damaged motor pumps, spare part of damaged RO Plants.  
 

 

 

 
 
 

 

Contractor                     Executive Engineer (R) 
        Deendayal Port Authority 
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SECTION 6 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
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FORM OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance and 
advance payment security forms at this time. Only the successful bidder will be required to provide 
performance and advance payment securities in accordance with one of the forms, or in a similar 
form acceptable to the employer. 
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
                                     
             (Project Title) 
 
Ref:                                     
 
The undersigned, having studies the pre-qualification submission for the above mentioned project, 
hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the submission of tender on the basis of provisions made in the 
tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm or joint venture changes, we commit ourselves to inform 
you and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender document 

and also understand that in the event of any discrepancies observed, the printed tender 
document no. ____ is full and final for all legal/contractual obligations (delete if not 
required]. 
 
 
 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                           ___________________________ 
 
 
 
Represented by (Name & Capacity)           _______________________ 
                        _______________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port Authority  [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._________________ dated_________for 

Rs._________favoring yourselves  

issued on a/c of M/s.__________________________ 

                                              (Name of contractor 

 
  We confirm having issued the above mentioned guarantee favouring  

yourselves, issued on account of M/s. _______________validity for expiry upto 

date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are 

binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We-------------------------------------------------------------------------------------------------------------------

--- do hereby confirm that Shri ……………………………. (Name, designation and Address) is/are 

authorized to represent us to bid, negotiate and conclude the agreement on our behalf with you 

against tender no. --------------- and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be deemed to 

have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

Yours faithfully, 

 

Signature: 

Name & Designation: 

For & on behalf o 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 

the bid conditions, if considered unavoidable. 

 

 

 

 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

  

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable for 

rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, 

and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _________________day of _______________, __________ [insert date of signing]   
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Annexure – “II” 
 
Bank Payment Agreement Form: (to be collected from the Parties) 
 
1. Name of Party   :- 
 
2. Account No.   :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank  :- 
 
5. MICR Code   :- 
 
6. Accepted for   :-                        NEFT Payment or  
                  RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY: - 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this Account for this Work / Supply Order is concerned. 
 
      
 
 
       Signature of the Party 
             With the seal 
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SECTION 7 
 
 

BILL OF QUANTITY (Schedule-B) 
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SECTION : 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance 

and advance payment security forms at this time. Only the successful bidder will be 

required to provide performance and advance payment securities in accordance with one 

of the forms, or in a similar form acceptable to the employer. 
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.500/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof  be deemed to include the 
Board of Deendayal Port Authority, its  successors and assigns) having agreed to exempt  
___________________________________________ (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government  Promissory Loan Notes for the due 
fulfillment by the said contractors of the terms and condition of the said contract, on 
production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to 
or suffered by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of 
loss or damage caused to or which would be caused to or suffered by the Board by reason 
of the contractors failure to perform the said contract. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs. _____________ (Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by 

the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
such payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
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been fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but 
at the cost of the Contractors, renew or extend this guarantee for such further period 
or periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the 
time of  performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating 
to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authorities of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 

dated_________ for Rs._________ favoring yourselves  

                                                          issued on a/c of 

M/s.____________________________________ 

 (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. ______________________________________validity for 

expiry upto date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 
(To be executed on Rs.500/- non Judicial Stamp Paper) 

 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We---------------------------------------------------------------------------------------------------------

------------- do hereby confirm that Shri ……………………………. (Name, designation and 

Address) is/are authorized to represent us to bid, negotiate and conclude the agreement 

on our behalf with you against tender no. --------------- and his specimen signature is 

appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 
deviations to the bid conditions, if considered unavoidable. 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject 

Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

Note : however, the Bidders to note that unacceptable deviations, if any, the bid shall be 
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 
delivery schedules, and commercial terms as per the tender document. 
Duly authorized to sign this authorization on behalf of: [insert complete name of 
Tenderer] 
Date on _________________day of _______________, __________ [insert date of signing] 
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Date : 
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time  
Part-I 

1 Name of Contractor  
2 Name of Work as given in 

the agreement 
 

3 Agreement No.  
4 Estimated Amount put to 

tender 
 

5 Date of Commencement of 
Work as per Agreement 

 

6 Period allowed for 
completion of work as per 
agreement 

 

7 Date of Completion 
stipulated in agreement 

 

8 Period for which extension 
of time has been given 
previously 

 

 (a) 1st extension vide 
E.E.’s No. 

Total extension 
previously given 

 

9 Reasons for which 
extension have been 
previously given (copies of 
the previous application 
should be attached) 

 

10 Period for which extension 
is applied for 
 

 

11 Hindrance on account of 
which extension is applied 
for which dates on which 
hindrance occurred and 
the period for which these 
are likely to last. 
(a) Serial No. : 01 
(b) Nature of hindrance :  
(c) Date of occurrence :  
(d) Period for which 

hindrance is likely to 
last  

(e) Period for which 
extension required for 
this particular 
hindrance. 

(f) Overloading period if 
any, with reference to 
item. 

(g) Net extension applied 
for  

(h) Remarks if any 
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Total period on 
account of hindrance 
mentioned above ____ 
month ___ days. 
 

13 Extension of time required 
for extra work 

 

14 Dates of extra work and 
amount involved; 

(a) Total value of extra 
work 

(b) Proportionate 
period of extension 
of time based on 
estimated amount 
put to tender on 
account of extra 
work. 

 
 
 
 

14 Total extension of time 
required for 11 & 12 

 

 
Submitted to the Sub Divisional Officer……………. 
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 BANK PAYMENT AGREEMENT FORM  
(To be collected from the Parties) 

 

1. Name of Party  :  

2. Account No.   : 

3. Branch Name  : 

4. IFSC Code of the Bank : 

5. MICR Code   : 

6. Accepted for   : NEFT Payment or RTGS Payment 

 

DECLARATION BY THE PARTY : 

 

 I/ We hereby declare that the above information furnished by me is correct and 
DPA is requested to pay my/ our dues to this Account for this work/ supply order is 
concerned.  

 

 

 

Signature of the Party with Seal 

 

 

 

 

 

 

 

 

 

 


