Deendayal Port Authority

MECHANICAL ENGINEERING DEPARTMENT

ELECTRICAL DIVISION

TENDER NO. EL/WK/2818

Upgradation of Substations outside cargo jetty area at DPA

Executive Engineer (E)
Electrical Division
Deendayal Port Authority
7, Ground Floor,

Port & Custom Building,

New Kandla — 370 210.
Phone No. (02836) 270209/270342
Fax No. (02836) 270184/271010



TENDER NOTICE NO. EL/WK/2818

Name of work

Upgradation of Substations outside cargo jetty area at DPA

Estimated cost
tender

put

to

Rs. 3,42,53,681.00

Tender fee :

Rs. 5000 + 900 (GST) Present rate of GST is 18 %

Through online transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid
securing declaration form (Annexure-Il) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description
Section—-F CONSTRUCTION
Division—42 | CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of
42202 power, telecommunication and transmission
lines

OR




Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class —3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

EMD

Rs. 3,42,537.00

Through online transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid
securing declaration form (Annexure-Il) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description
Section—-F CONSTRUCTION
Division—42 | CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class—4220 | Construction of utility projects

Sub Class - [ Construction/erection and maintenance of
42202 power, telecommunication and transmission
lines

OR




Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class —3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

Last date of downloading

05/04/2024 upto 15:00

Last date and time of
submission of E-tender

05/04/2024 upto 15:30 only on website
https://kpt.nprocure.com:

Pre-bid meeting

15/03/024 at 16:00 hrs

Date and time for opening
of E-tender

05/04/2024 at 16:00 hrs

Downloading websites

https://kpt.nprocure.com, http://www.deendayalport.gov.in as
well as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Executive Engineer (E),
Deendayal Port Authority




NOTICE INVITING ON LINE TENDER

Department Name Mechanical Engineering Department
Circle/ Division Electrical Division, Port & Customs Building,
Ground Floor, New Kandla-(Kutch)-370210
Tender Notice No. EL/WK/2818
Name of Project Upgradation of Substations outside cargo jetty area at DPA
Name of Work Upgradation of Substations outside cargo jetty area at DPA

Estimated Contract Rs. 3,42,53,681.00

Value (INR)
Perloc.i of Completion 8 Months from the date of issue of work order
(in Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single
Tender Currency .
Settings Indian Rupee (INR)
Pre-Qualification PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:
Criteria The Bidders shall fulfil the following pre-qualification criteria:

a) Average Annual financial turnover during the last 3 years,
ending 31°* March of the previous financial year, should be at
least X 102.76 Lakh certified by Chartered Accountant.

b) Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the
one in which applications are invited should be either of the

following:

i) Three similar completed works each costing not less
than the amount equal to X 137.01 Lakh (Excluding
GST).

Or
ii) Two similar completed works each costing not less than
the amount equal to X 171.27 Lakh (Excluding GST).
Or
iii) One similar completed work costing not less than the
amount equal to X 274.03 Lakh (Excluding GST).

c) Bidders who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the
total bid value.

The available bid capacity will be calculated as under:
Assessed Available Bid capacity =Ax N x 2 -B,




Where,

“N” = Number of years prescribed for completion of the
subject contract.

“A” = Maximum value of works executed in any one year
during last seven years (at current price level).

“B” = Value at current price level of existing commitments and
on-going works to be completed in the next "N’ years.

F'C?;ln 2022 | 2021- | 2020- | 2019 | 2018- | 2017 | 2016
23 | 22 21 | 20 | 19 | -18 | -17

Year

Index | 152.5 | 139.4 | 123.4 | 121.8 | 119.8 | 114.9 | 111.6

Multi

Pying | 1 00 | 1.09 | 124 | 125 | 127 | 1.33 | 1.37

Facto

r

d)

The Bidder shall furnish statements showing the value of
existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the
works preferably countersigned by the Nodal Office or his
nominee-in charge.

IMPORTANT:

a) The value of Annual Turnover is not to be considered
towards “A” as mentioned in the formula.

b) The Information may be provided as per the format given
at Section-IX

In Case the similar work has been issued for any private body,
the bidder will be required to produce the tax deducted at
source (TDS) certificate indicating the income tax deducted by
the client for that work, which will form the basis for assessing
the value of completed work.

IMPORTANT:
The particular row in the TDS certificate (Form 16 or Form 26A),

which indicates the credit of the payment received from the

client, should be highlighted.

Along with the TDS certificate, a declaration on the letter head

of a Chartered Accountant should be submitted giving details

such as the name of bidder, the name of the client for which the

bidder has carried out the work, name of work, work order no.

and date, gross amount of the payment, net amount received




from the client, TDS amount. The statement should be signed by
the Chartered Accountant.

In case any discrepancies between the TDS (Form 16 or Form
26A) and the declaration given by the Chartered Accountant
with regard to payment received from the client, it should be

explained.

d) The contractor shall have valid electrical contractor’s license for
carrying out electrical work of nature involved in this tender
obtained from the competent authority of any states without
which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for
consideration.

e) Upload duly signed document given at Section-VII towards
evidence of site visit. (The bidder who has not physically visited
the site and not uploaded document given at Section-VII, will be
declared technically disqualified. The date of physical visit of site
should be the date invariably prior to date of opening of
preliminary bid. The mandatory site visit and uploading of
document are exempted if there is declared travel restriction by
central/state government).

Similar works means
“SITC of HT & LT Electrical Distribution System for any
Government or Public Sector Undertaking or any reputed
Industrial Organisation or Industry/Company in private sector.”

Joint Venture

Not Allowed

Rebate

Not applicable

Bid Document Fee:

Rs. 5000 + 900 (GST) Present rate of GST is 18%

Through on line transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.




Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid
securing declaration form (Annexure-ll) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description

Section —F CONSTRUCTION

Division—42 | CIVIL ENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class —3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

Bid Document Fee

Through online transfer in PNB bank Account No.

Payable To: 2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on (n) procure website.

Bid Security/ EMD X3,42,537.00
(INR) : Through on line transfer in Punjab National Bank, Kandla Branch

Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender




fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid
securing declaration form (Annexure-ll) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description

Section —F CONSTRUCTION

Division —42 | CIVIL ENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class— 3510 Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

Bid Security/ EMD
(INR) In Favor of :

Through online transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.




Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid
securing declaration form (Annexure-ll) duly filled and signed

without which their offer will be treated as non-responsive.

Level Description

Section —F CONSTRUCTION

Division —42 | CIVIL ENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class— 3510 Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

Bid Document
Downloading Start
Date

05/03/2024

Bid Document
Downloading End Date

05/04/2024 up to 15:00 Hrs.

Date & Place of Pre
Bid Meeting

15/03/2024 @ 16:00 Hrs.

Last Date & Time for
Receipt of Bids

05/04/2024 @ 15:30 Hrs.

Bid Validity Period

120 Days




Condition

(1) Tender Fee shall be submitted through on line transfer in
Punjab National Bank, Kandla Branch Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid
securing declaration form (Annexure-ll) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description
Section — F CONSTRUCTION
Division—42 | CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class —3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.




(2) EMD: Through online transfer in Punjab National Bank, Kandla
Branch Account No. 2177002100004628 - Deendayal Port
Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no.
and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid
securing declaration form (Annexure-ll) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description
Section — F CONSTRUCTION
Division—42 | CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of
42202 power, telecommunication and transmission
lines

OR




Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class —3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

3) Integrity Pact agreement duly signed by the bidder and two
witnesses (witnesses sign also to be obtained by the bidder) is also
required to be submitted in preliminary bid.

Accordingly, technical offer of those bidders shall only be
opened whose EMD, Tender Fee and Integrity Pact (duly signed
by bidder and witnesses) are received electronically in
preliminary submission.

Remarks

The hard copies should reach to the Electrical Division within 07
days from the date of opening of preliminary and technical bid.

Bid Opening Date

Technical Bid will be opened on 05/04/2024 @ 16:05 Hrs. Date of
opening of price bid shall be notified after scrutiny and evaluation
of Technical Bid.

Documents required to
be submitted by
scanning through

online

a. Documents in support of fulfilling Qualifying Criteria as
indicated above.

b. Tender fees plus GST: Through online transfer in Punjab
National Bank, Kandla Branch Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website. In case of
Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below
only shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy
of valid certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid




securing declaration form (Annexure-ll) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description

Section —F CONSTRUCTION

Division —42 | CIVIL ENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class— 3510 Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

C.

EMD:- Through online transfer in Punjab National Bank,
Kandla Branch Account No. 2177002100004628 - Deendayal
Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure
website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the
table below only shall become eligible for exemption from
payment of Tender fee/EMD. Such bidder shall upload the
scanned copy of valid certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for
tender Fee and EMD need to submit their bid along with Bid




securing declaration form (Annexure-ll) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description

Section —F CONSTRUCTION

Division—42 | CIVIL ENGINEERING

Group - 422 Construction of utility projects

Class —4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class —3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

d. Integrity pact duly signed by bidder and witnesses.
e. Documents Mentioned in Eligibility Criteria.

Officer- Inviting Bids:

Executive Engineer (E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla-(Kutch)-370210

Bid Opening Authority

Executive Engineer (E)

Address:

Executive Engineer(E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla-(Kutch)-370210

Contact Details :

Executive Engineer (E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla (Kutch)-370210 Phone:

02836-270209, 270342/9825227048.

Fax No. 02836 270184.

In case, bidders need any clarifications or if training is required to participate in online

Tenders, they can contact (n) Procure Support team at following address: -




(n) Code Solutions-A division of GNFC Ltd.,
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Executive Engineer (E)
Deendayal Port Authority



1.2

3.1

3.2

3.3

3.4

4.1

SECTION — |

INSTRUCTION TO BIDDERS

GENERAL

Scope of Bid

The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering
from the interested eligible bidder for the work as mentioned in the notice inviting online
tender. All bids shall be completed and submitted on-line in accordance with instruction
to the bidders.

The successful bidder will be expected to complete the works by the intended
completion period.

Source of funds
The employer has arranged the funds from the internal resources and will have sufficient
funds in India Currency for execution of the work.

Eligible Bidders

Only eligible

bidders fulfilling all the requirements as mentioned in the Notice Inviting Online Tender
may participate in the subject Tender. Successful completion of “Similar Works” only
shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — | “To be submitted by
Bidders with their Bids”.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the

employer subject to fulfilment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.

Eligibility Criteria:

(1) The Bidders shall fulfill the following pre-qualification criteria:

Sr. Particulars Supporting Documents
No




(a)

Average  Annual financial
turnover during the last 3
years, ending 31 March of the
previous financial year, should
be atleast X 102.76 Lakh

Certificate should be issued by the Chartered
Accountant.

Certified by Chartered
Accountant.
(b) | Experience of having | (a) A copy of the certificate in respect of the

successfully completed similar
works during last 7 vyears
ending last day of month
previous to the one in which
applications are invited should
be either of the following:
Three similar completed works
each costing not less than the
amount equal to X 137.01 Lakh
(Excluding GST).

Or
Two similar completed works
each costing not less than the
amount equal toX171.27 Lakh
(Excluding GST).

Or
One similar completed work
costing not less than the
amount equal to X 274.03 Lakh
(Excluding GST).

successfully completed similar work.

(b) A copy of detail work order should also be
submitted for which the bidder is submitting
the completion certificate.

Such completion certificate should be issued on
the letter head of the client and invariably
reflect the following details:-

1) Name of Contractor (2) Name of Work
(3) No. of work order/agreement and date (4)
Contract value (5) Contract period (6) Date of
commencement of work (7) Date of
completion (8) Value of Work executed during
the contract period/original contract period (9)
Date of issue of certificate.

(c) In Case the similar work has been issued for
any private body, the bidder will be required to
produce the tax deducted at source (TDS)
certificate indicating the income tax deducted
by the client for that work, which will form the
basis for assessing the value of completed
work.

IMPORTANT:

The particular row in the TDS certificate (Form
16 or Form 26A), which indicates the credit of
the payment received from the client, should
be highlighted.

Along with the TDS certificate, a declaration
on the letter head of a Chartered Accountant
should be submitted giving details such as the
name of bidder, the name of the client for
which the bidder has carried out the work,
name of work, work order no. and date, gross
amount of the payment, net amount received




from the client, TDS amount. The statement
should be signed by the Chartered
Accountant.

In case any discrepancies between the TDS
(Form 16 or Form 26A) and the declaration
given by the Chartered Accountant with
regard to payment received from the client, it
should be explained.

d) Bidders who meet the minimum
qualification criteria will be qualified only if
their available bid capacity is more than the
total bid value.

The available bid capacity will be calculated as
under:

Assessed Available Bid capacity = Ax N x 2 -B,

Where,

“N” = Number of years prescribed for
completion of the subject contract.

“A” = Maximum value of works executed in any
one year during last seven years (at current
price level).

“B” = Value at current price level of existing
commitments and on-going works to be
completed in the next 'N’ years.

The Bidder shall furnish statements showing
the value of existing commitments and on-
going works as well as the stipulated period of
completion remaining for each of the works
preferably countersigned by the Nodal Office
or his nominee-in charge.

(e)The contractor shall have valid electrical
contractor’s license for carrying out electrical
work of nature involved in this tender obtained
from the competent authority of their
respective states without which the tender
shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the
same for consideration.

(flUpload duly signed document given at
Section-VII towards evidence of site visit. (The




bidder who has not physically visited the site
and not uploaded document given at Section-
VI, will be declared technically disqualified.
The date of physical visit of site should be the
date invariably prior to date of opening of
preliminary bid. The mandatory site visit and
uploading of document are exempted if there
is declared travel restriction by central/state
government)

Similar works means

“SITC of HT & LT Electrical Distribution System
for any Government or Public Sector
Undertaking or any reputed Industrial
Organisation or Industry/Company in private
sector.”

(c)

Tax Deducted at Source (TDS)
for Similar Work (if work is
issued by Private Body)

In Case the similar work has been issued for any
private body, the bidder will be required to
produce the tax deducted at source (TDS)
certificate indicating the income tax deducted
by the client for that work, which will form the
basis for assessing the value of completed
work.

IMPORTANT:

The particular row in the TDS certificate (Form
16 or Form 26A), which indicates the credit of
the payment received from the client, should
be highlighted.

Along with the TDS certificate, a declaration
on the letter head of a Chartered Accountant
should be submitted giving details such as the
name of bidder, the name of the client for
which the bidder has carried out the work,
name of work, work order no. and date, gross
amount of the payment, net amount received
from the client, TDS amount. The statement
should be signed by the Chartered
Accountant.

In case any discrepancies between the TDS
(Form 16 or Form 26A) and the declaration
given by the Chartered Accountant with




4.2

SRt o

regard to payment received from the client, it
should be explained.

(d) | Assessed Available Bid capacity =Ax N x 2 -B,

Where, “N” = Number of years prescribed for completion of the subject contract.
“A” = Maximum value of works executed in any one year during last seven years
(at current price level).

“B” = Value at current price level of existing commitments and ongoing works to
be completed in the next 'N’ years.

Note: For bringing value of works to current level, multiplying factor to be
indicated in tender with reference to escalation based on WPI.

Financia | 2022- | 2021- 2019- | 2018- | 2017-
| Year 23 2y | 202021 o, 19 18 | 201617
Index | 152.5 | 139.4 | 123.4 | 121.8 | 119.8 | 1149 | 111.6
Multiply
ing 1.00 1.09 1.24 1.25 1.27 1.33 1.37
Factor

The Bidder shall furnish statements showing the value of existing commitments
and ongoing works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Office or his nominee-
in charge.

IMPORTANT:

a) The value of Annual Turnover is not to be considered towards “A” as

mentioned in the formula.

b) The Information may be provided as per the format given at Section-IX

All bidders shall scan and forward the following information and documents with their
bids.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the signatory
of the Bid to commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending
last day of month previous the one in which applications are invited.

Experience in works of a similar nature and size for each of the last seven years, and
details of works underway or contractually committed, and Employers who may be
contacted for further information on those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 31% March of the previous financial
year.

Duly filled Forms mentioned in Section — IV- Part — .

PAN, Registration with GST, Provident Fund Authorities.

Valid Electrical Contractor License issued by respective State.

EMD = Through online transfer in Punjab National Bank, Kandla Branch Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). Scanned
copy of RTGS no. and date of transfer may be uploaded on (n) procure website.



In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for tender Fee and EMD
need to submit their bid along with Bid securing declaration form (Annexure-Il) duly
filled and signed without which their offer will be treated as non-responsive.

Level Description
Section—F CONSTRUCTION
Division —42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 Construction of utility projects
Sub Class - 42202 | Construction/erection and maintenance of power, telecommunication
and transmission lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Group - 351 Electric power generation, transmission and distribution

Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

Tender Fee :- Through on line transfer in Punjab National Bank, Kandla Branch Account
No. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700).
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure
website.In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by
any agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate in preliminary bid.

Bidder submitting MSME Certificate for claiming relaxation for tender Fee and EMD
need to submit their bid along with Bid securing declaration form (Annexure-I11) duly
filled and signed without which their offer will be treated as non-responsive.




Level Description

Section—F CONSTRUCTION

Division —42 CIVIL ENGINEERING

Group - 422 Construction of utility projects
Class —4220 Construction of utility projects

Sub Class - 42202 | Construction/erection and maintenance of power, telecommunication
and transmission lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Group - 351 Electric power generation, transmission and distribution
Class—3510 Electric power generation, transmission and distribution

Sub Class - 35109 Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

j-  Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

k. A certificate by the bidder that they have not been banned / black listed by any govt.

Agency.

Power of attorney (duly accompanied by resolution of Board in case of company).

m. Qualifications and experience of key site management and technical personnel proposed

for the contract.

n. The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted justifying their capability of execution and completion of the
work as per technical specifications within the stipulated period of completion as per
milestones.

o. The completion certification should invariably mention the reference no. of work order,
the date of completion and contract value.

p. The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

q. In case the similar work has been executed for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income
tax deducted by the client for that work, which will form the basis for assessing the value
of completed work.

r.  Bidders should give an undertaking letter duly stating that the documents submitted by
them in support of their credentials are genuine and DPA is at liberty to take any action
against the bidder if the said documents are found to be non-genuine.

—
.



4.3

0

Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.
Duly signed document given at Section-VII towards evidence of site visit.

Even though the bidder meets the above qualifying criteria, they are subject to be

disqualified if they have:
Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause
all the proposals with the Bidder’s participation to be disqualified and the bidder can be
disqualified for bidding of any contract with DPA for a period of 03 years.

Joint Venture: (Not applicable).

In case of association in the form of consortium or joint venture agreement, the
members of the association shall nominate one of the members as “lead partner” for
participating in the tender and signing all the documents related therewith up to signing
of agreement and execution of all the contractual obligations there after (in case of
award of contract). All the partners of the association must also, jointly and severally, be
responsible for satisfactory execution and performance of the contract. The firms with
at least 26% equity holding each are allowed to jointly meet the legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid
and employer will in no case be responsible and liable for those costs regardless of the
conduct or outcome of the bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site
of work and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the works. The costs of visiting the site
shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and addenda
issued in accordance with clause 9:

Invitation for Bids (NIT)



9.2

9.3

10.
10.1

10.2
10.2.1

10.2.2

10.2.3

10.2.4

Bid Reference No. EL/WK/2818.

NIT : Invitation for Bids

Section | : Instruction to Bidders

Section Il : General Conditions of Contract

Sectionlll Special Conditions of Contract

SectionIlV Forms of Bid

Section V : Scope of Work & Technical Specifications

Section VI Bill of Quantities

Section VIl : Format for Evidence of Site Visit

Section VIII : Approved make list for Electrical Items.

SectionIX : Format for submitting information for Bid Capacity
Section X : Annexure-ll i.e. Format of Bid Security Declaration from Bidders.

The bidding documents shall be downloaded. The documents should be completely filled
and submitted through online E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract,
forms, terms, technical specifications, bill of quantities, in the bid document. Failure to
comply with the requirements of the bid document shall be at the bidder’s own risk. Bids
which are not substantially responsive to the requirements of the tender documents
shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which
are received within seven days prior to date of pre-bid meeting. The clarifications shall
be uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and
WWW.eprocure.gov.in.

Pre—-Bid meeting
The bidder or his official representative may attend pre-bid meeting to be held on
15/03/2024 @ 16:00 hrs in the Old Board Room, A.O Building, Gandhidham. The
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall
furnish the authority letter on the letter head of Bidder, for attending the Pre-Bid
Meeting on behalf of bidder at the time of Pre-Bid Meeting.
The purpose of the meeting will be to clarify issues related to work and tender
conditions.
Pre — Bid clarifications will be uploaded in https://kpt.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing
source of enquiry.
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.




10.2.5

10.2.6

11.

12.

13.
13.1

At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

i) EMD ,Tender Fee and Integrity pact (duly signed by bidder and witnesses).

ii) Qualification information in accordance to clause of Eligibility Criteria shall be
submitted.

B) Financial Bid:

(i) Bill of Quantities duly filled and digitally signed by bidder.

Bid Prices
The rates and prices quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals

14.

15.
15.1

15.2

15.3

16.

charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and
should remain firm till completion of work.

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

Bid Validity
Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request
and the bidders’ responses shall be made in writing. A bidder may refuse the request for
which EMD, if any, will not be forfeited.

A bidder agreeing to the request will not be permitted to modify his bid.

EMD



16.1. EARNEST MONEY DEPOSIT (EMD) =EARNEST MONEY DEPOSIT (EMD)

The tender shall be accompanied by Earnest Money Deposit of Rs. 3,42,537.00 (Rupees Three
Lakh Forty Two Thousand Five Hundred Thirty Seven only) Through online transfer in Punjab
National Bank, Kandla Branch Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer may be uploaded
on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary
bid.

Bidder submitting MSME Certificate for claiming relaxation for tender Fee and EMD need to
submit their bid along with Bid securing declaration form (Annexure-Il) duly filled and signed
without which their offer will be treated as non-responsive.

Level Description
Section —F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class —4220 Construction of utility projects
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication
and transmission lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Group - 351 Electric power generation, transmission and distribution

Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

(a) EMD

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee
(in Form 9) as per the tender clause and executing the agreement (in Form 8) as per
tender clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded
immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded
immediately after entering into agreement with L1 and acceptance of Performance
Guarantee from L1.

(ii) EMD will be refunded Suo-motto without any application from the Bidders.



(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the

Agreement and furnished the required Performance Guarantee.

(iv)Earnest Money Deposit will not carry any interest.

(b) EMD will be forfeited if:

(i) The bidder withdraws the Bid after Bid opening during the bid validity;
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic

errors,

(iii) The successful Bidder fails within the specified time limit to

a) sign the Agreement or
b) furnish the required performance Guarantee

(iv) The bidder submits more than one bid

17.
17.1

18.
18.1

19.
19.1

19.2

19.3

20.

Alternative Proposals by Bidders
Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

Format and Signing of Bid
The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to account
in preparing their bids, the Employer shall extend as necessary the deadline for
submission of bids.

Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they can
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code
solutions a division of GNFC Ltd, who are licensed certifying authority by Government of
India. All bids should be digitally signed. For details regarding Digital signature certificate
and related matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.




21.
21.1

21.2

Tel. 91 79 26857316/17/18

Fax: 9179 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net.

Bid reference No. EL/WK/2818

Name and address of the bidder.

The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid), signed
on bottom of each page in token of acceptance of Tender Conditions and shall have to
be forwarded subsequently so as to reach the office of Executive Engineer (E) within 7
days from the date of opening of preliminary bid & technical bid.
The envelopes shall be addressed to:

(a) Executive Engineer (E)

Deendayal Port Authority

Electrical Division,

Room No. 6,

Port & Customs Building,

New Kandla —370210.

Gujarat-State.

(b) bear the following identification:

“Upgradation of Substations outside cargo jetty area at DPA.”

Bid reference No. EL/WK/2818.

Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.comnot later than 05/04/2024 up to 15:30 Hrs.

At the time of submission of the tender document, the Bidder shall give an undertaking
that no changes have been made in document. The uploaded version of the Port Tender
Document at https://kpt.nprocure.com websites will be treated as authentic tender and
if any discrepancy is noticed at any stage between the Port’s tender document and the
one submitted by the Bidder, the conditions mentioned in the Port’s uploaded document
on https://kpt.nprocure.com websites shall prevail.

21.3 The employer may extend the deadline for submission of bids by issuing an amendment

21.4

on DPA website as well as on https://kpt.nprocure.com in which case all rights and
obligations of the employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change have been made in document. Any discrepancy is noticed
at any stage between the port’s tender document uploaded on
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.




22.
22.1

23.

23.1

23.2
23.3

24.
24.1
24.2

24.3

24.4

24.5

25.

25.1

25.2

25.3

26.
26.1

Late Bids
After the deadline of submission of bid, the bids cannot be submitted in the On-Line
System.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or

extension if any.

No Bid can be modified after the last date for submission of Bids.
Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity including extension, if any, may result
in forfeiture of EMD.

Bid Opening and Evaluation

Bid Opening

On the due date and time, the employer will first open Preliminary and Technical bids of
all bids received including modifications.

In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at the
same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for
clarification and the response shall be in writing, but no change in the price of substance
of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness
Prior to detailed evaluation of Bids, the employer will determine whether each Bid



26.2

26.3

27.
27.1

27.2

27.3

28.

b)

29.

30.

31.

(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees;
(d) is responsive to the requirements of the Bidding documents.

(e) GST number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

Evaluation and Comparison of Bids
The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price
by adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally
high/low compared to the estimated cost of the work, the employer may ask the bidder
to produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be
techno-commercially responsive and the lowest evaluated amount bid subject to
submission of agreement and performance security.

The employer, if so required, reserves the right to:

a) Split the work and award the work in favour of more than one firm,

Award the work separately as supply, execution, Operation &Maintenance /Operation
/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid
without assigning any reason and to cancel the bidding process and reject all bids, at any
time prior to the award of contract, without thereby incurring and liability to the affected
bidder or bidders of the grounds for Employer’s action.

Letter of Intent:
The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the

successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement



32.
32.1

32.2

i) The Bidder who’s Bid has been accepted will be notified for the award by the
employer prior to expiration of the Bid validity period by confirmation in writing.
In this letter (hereinafter and in the Conditions of Contract called the “Letter of
Intent”) the contract amount, completion period of the work, etc. will be
mentioned in line with the tender conditions.

i) The notification of award will constitute the formation of the Contract subject to
the furnishing of a performance security in accordance with the provisions of
tender condition.

iii) The Agreement will be submitted by successful Bidder within 14 days (National
Bid) 28 days (Global Bid) of issue of the notification of award (Letter of Intent).
The agreement will incorporate all correspondence between the employer and
the successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of
Letter of Intent.

i) The successful Bidder will be required to execute an agreement at his expense on
Three Hundred Rupees (X300/-) Non-Judicial Stamp Paper in the proper
departmental format (Form 8) for the due and proper fulfilment of the contract
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent.

Pending preparation and execution of the contract agreement as above, the tender

submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax

accepting the tender shall constitute a binding contract between the Board and the

Contractor.

32.3 The contract period shall be reckoned from the date of issue of work order to commence

the work.

i) The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present X 300/-)

ii) The Agreement should be submitted in duplicate and the date of execution is to
be kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case it is a Company, a copy of Memorandum and Articles of Association along
with Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of



33.

1)

2)

3)

4)

5)

6)

7)

34.

authority given by the firm/ company to the signatory of the Contractor firmis to
be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii)  Leaving blanks and insertion of some contents of the agreement with hand writing
should be avoided.

viii)  All corrections/ additions made in the agreement are to be initialled.

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted
after issue of LOI, and b) Retention money to be recovered from Running Bills.
Performance Guarantee shall be 10% of the contract price, of which 5% of contract price
should be submitted as Performance Guarantee in form of Bank Guarantee/Digital
Tranfer/FDR within 21 days, on receipt of Letter of Intent and balance 5% to be recovered
as Retention Money from Running Bills. Recovery of 5% Retention Money to commence
from the First RA Bill onwards @ 5% of the Bill Value from each Bill.

Retention Money will be refunded within 14 days from the date of payment of final bill.
Balance SD will be refunded immediately not later than 14 days from completion of
defect liability period.

Successful Bidder has to submit the Performance security @ 5% of Contract price within
21 days of receipt of Letter of Intent, failing which the work will not be awarded and the
Bid Security i.e., EMD will be forfeited. The Port will also be at liberty to deduct from
performance guarantee or from any sums of money due or that may become due under
any contract with the contractor that may become due to the employer. This is without
prejudice to the rights of the employer under the terms of the contract. The Bank
Guarantee is required to be dispatched by the issuing bank directly to The Employer by
Registered AD Post.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails to carry out the work or perform or observe the conditions
of contract.

The performance guarantee will be accepted in the form of bank guarantee if issued by
any nationalized/scheduled bank (except co-operative bank) having is branch at
Gandhidham.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails to carry out the work or perform or observe the conditions
of contract.

The Performance Guarantee cum Security Deposit will be released after successful
completion of guarantee period.

If applicable, the documentary evidence (copy of paid challan in government treasury)
of welfare cess @1% of work done or as amended by statutory authority from time to
time, paid on final bill shall be submitted before releasing the performance guarantee.

Issue of Work Order (This clause may be read with clause no. 1 of Section-lIl)



35.

36.
36.1

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial
Stamp Paper by the successful bidder as per Tender Conditions.

Time Schedule
The Contract shall be effective from the date of issue of Work Order and the work shall
be completed within Eight (8) months from the date of Work Order.

Corrupt or Fraudulent Practices

The employer requires that Bidders/Suppliers/Contractors under this contract, observe
the highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the employer:

(a)

(b)

Defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process or
in contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition.

Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

will declare a Bidder ineligible, either indefinitely for a stated period of time, to
be awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Signature & Seal Executive Engineer (E)
Of Contractor Deendayal Port Authority



SECTION - 1I

GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

Definitions

In the Contract (as hereinafter defined) the definition of the following words and
expressions shall have the meanings hereby assigned to them except where the context
otherwise requires:

“Employer” means Board of Deendayal Port, a body corporate under the Major Port
Authorities Act 2021, by notification issued by the Government of India, acting through
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so
nominated by the Board.

“Contractor” means the person or persons, firm, corporation or company whose tender
has been accepted by the employer and includes the Contractor’s servants, agents and
workers, personal representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including payment
for extrawork, i.e. as per defined and applicable items of the terms of payment, including
any taxes, except GST, and duties to be paid to state or central Government.

“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time

to time be furnished or approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL
PORT AUTHORITY.

“Work” or “Works” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, done or carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.



The “Drawings” shall mean the drawings, issued with the specification which will
ordinarily be identified by being signed by the Chief Mechanical Engineer and any further
drawing submitted by the contractor with his tender and duly signed by him and
accepted or approved by the Chief Mechanical Engineer and all other drawings supplied
or furnished by the contractors or by the Chief Mechanical Engineer in accordance with
these contract conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other tests
to be carried out as per the requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.

“Day” are calendar days, “months” are calendar months

“Equipment” is the contractor’s machinery and vehicles brought temporarily to the site
to construct the works.

“Material” are all supplies, including consumables, used by the contractor for
incorporation in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical, electronic
or chemical or biological function.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge (EIC),
with due approval of competent authority, may make any changes in the quality and/or
quantity of the work or any part thereof that may, in his opinion, be necessary and for
that purpose the Engineer In-charge shall have the power to order the Contractor to do
and the Contractor shall do any of the following:

Increase or decrease or split the quantity of work included in the contract,

Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

Coo oW



5.2

f. Execute additional work of any kind necessary for completion of the work under the
contract, and no such change shall in any way vitiate or invalidate the contract but
the cost, if any, arising out of all such changes shall be taken into account in
ascertaining the total amount of the contract price. Where the rate is available in the
contract and the same is applicable to the additional work, in the opinion of the EIC,
the cost of the additional work shall be determined as per this available rate. But, if
the rate for additional work is not available in the contract, the same shall be
determined by the EIC taking into account the market rate and labour cost at the site
for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including
the make / model, shall not be accepted. In case of any such deviation, payment shall
not be made for that part of the work / item, even if it is meeting the functional
requirements and has been accepted by the purchaser. The payment for such
portion of the work / item can only be released if the contractor makes good the
deviations before the expiry of the warranty period so as to meet the specifications
of the tender agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by
direct informal negotiations, any disagreement or dispute arising between them in
connection with the contract. However, in case of failure of negotiation between the
Board and the Contractor, the parties shall refer their present and future disputes
relating to the contract itself or arising out of or concerning or in connection with or in
consequence of the contract to the Chairman, DPA whose decision shall be final and
binding on both the parties. The contract shall be governed by the Indian Contract Act,
1872.

b) Jurisdiction of Courts:
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall
be subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the contract,
and such delay is caused by force majeure including war, civil resurrection, strikes (other
than the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes,
extremely adverse climatic conditions, such delay may be excused and the period of such
delay may be added to the time of performance of the obligations without any addition
to the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in
writing of such condition and the cause thereof, but not later than 7 days from its
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall
continue to perform its obligations under the contract as far as reasonably practicable.
The Contractor shall demonstrate to the Board’s satisfaction that it has used its best
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endeavor to avoid or overcome such causes of delay and the parties will mutually agree
upon remedies to mitigate or overcome such causes of delay without having any right to
any claim on account of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified the
Board in writing about such situation, it may be considered as “Force Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control
Boards, labour enforcement and local authorities. The Contractor shall, at all times
during the continuance of the contract, so far as it may be necessary, comply with all the
existing enactments including Central and State legislation as well as any by-laws of
any local authorities regarding labour, particularly the Minimum wages Act, Factories
Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension Fund
Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) Act,
Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop
and Establishment Act, The Apprentice Act and keep DPA indemnified against any loss
or claim arising out of contravention of the provisions of the above said enactments by
the Contractor. The price quoted by the Contractor in the Bill of Quantity shall be
deemed to include all expenses whatsoever the Contractor may be required to incur for
the compliance with the provisions of the above said legislation. The Contractor shall
make necessary arrangements for DPA to witness the payment made by the Contractor
to his staff and labour.

7. Payment Terms:

All payments shall be made in Indian rupees unless specifically mentioned.

i 70% of supply item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition (if TPl appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ii. 20% of supply item rate after completion of erection, installation, testing and
commissioning, etc. (if TPl appointed then after inspection & certification of the
same by Third Party Inspection Agency)

iii. 90% of item rate covers only laying/fixing/installation.

iv. Remaining 10% will be released after successful completion of whole work (if TPI
appointed then after inspection & certification of the same by Third Party
Inspection Agency).

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished

following details:-

Bank Payment Agreement Form

a. Name of Party
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8.3

8.4

8.5

Account No.

Branch Name

Branch Station

IFSC code of the bank

MICR code

Accepted for - NEFT payment or RTGS payment

m -0 o0 T

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.
Signature of the party with the seal

Declaration by the bank

Itis hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.
Signature of the bank manager with the seal.

Insurance: (Modified as per Clause No. 2 under Special Conditions, Section-IIl)

The contract shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the following
events which are due to the contractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and

d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the engineer
in charge or his nominee before the commencement of work. All such insurances shall
provide for compensation to be payable to the types and proportions of currencies
required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement
of erection against fire, pilferage, damage and against natural calamities for the value of
90% of each item.

During erection and till the work is completed and satisfactory taken over by the D.P.T
after testing the materials shall stand covered by suitable erection insurance also for the
value of 110% of the item. The charges for the insurance shall be borne by the
Contractor.
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11.
11.1

11.2

11.3

11.4

Time Extensions:
The Contractor may claim extension of the time limits in case of;

i) Changes ordered by DEENDAYAL PORT AUTHORITY.

ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider time
extension of merit. However, no compensation will be paid to the Contractor if work
is delayed on DPA’s account. The Contractor shall submit the request for extension,
within 30 days of occurrence of such delay, clearly indicating the justification for such
extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be
base for granting any extension.

Time is the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the
obligations under the contract are completed within the agreed time schedule. The
Contractor shall be solely responsible for all the delays including the delays caused by its
vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY
reserves the right to withhold the payment, cancel the contract unilaterally or complete
the work departmentally.

Liquidated Damages

In case of delay in completing the contract, liquidated damages (LD) may be levied at the
rate %% of the contract value per week of delay or part thereof subject to a maximum of
10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension of
time at its discretion with or without the levy of LD. In the event of extension of time at
its discretion with LD the employer will be entitled without prejudice to any other right
or remedy available in that be half percent ( %2%) of the contract value of the works for
each week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in
the event of failure on the part of the contractor to complete work within further
extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure
of the contract to recoup the delays in the mutually agreed time frame, shall be entitled
to terminate the contract.
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12.
12.1

12.2

13.

14,
14.1

14.2

In the event of such termination of the contract as described in clauses (11.3) or (11.4)
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the
contract value and forfeit the security deposit made by the contract besides getting the
work completed by other means at the risk and cost of the contractor.

In case part/portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work,
the maximum LD being on the entire contract value.

Variations

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract shall
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall
prevail over all other conditions.

Variation in Quantities of Section -VI:
The overall as well as individual variations shall be + 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

Acceptance:

Upon completion of work under this contract, the Board may accept the works and/or
services after installation, if defects or shortcomings are not considered essential and,
the Contractor agrees to make good the deficiencies in confirmation with this contract.
No work shall be accepted before the Contractor clears the site of scraps, unused
materials, work shed, equipment and all such materials which were used for execution
of the work and not required any more at the work site. Also, the Contractor has to
submit all the documents and final “as built” drawings as per the contract agreement
without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of
work as per tender and after taking trial.

Guarantee:

The warranty period shall be valid up to six/twelve months (6 months for repairs and 12
months for new works including supplied items) with effect from the date of acceptance
of the work and/or services, unless otherwise specified in the scope of work/Special
Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract
will comply strictly with the contract, shall be first class in every particular case and, shall
be free from defects. The Contractor shall further warrant the Board that all materials,
equipment and the supplies furnished by him will be new and fit for their intended
purposes.
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16.
16.1

16.2

16.3

The Board shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace
the defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at
the Contractor’s risk and cost.

Taxes:

GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

Deduction of Income-Tax& GST:

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made
good while making payments due to the contractor for carrying out the work and only
net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of
Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes,
duties etc. (except GST) which the contractor will have to pay for the performance of this
contract. The employer will perform such duties in regard to the deduction of such taxes
at sources as per applicable law.

Deduction:
Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the damage,
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the
damages and all the cost on this account shall be recovered from the bills of the
Contractor or any money due to the Contractor from this contract or any other contract
or any other transaction. In determination of the damage, the opinion of the Engineer-
In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money
due to the Contractor from this contract or any other contract.
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22.

23.
23.1

Subcontracts:
The Contractor shall not be allowed to engage any sub-contract for all or any part of this
contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is
included in the scope of Deendayal Port. However, the Contractor shall not be entitled
to any idle charges for delay in supply of materials and/or equipment by the Port
Authority. Further, in case of any delay due to stoppage of work ordered by the Port
Authority to avoid interruption in other important activities of Port Authority or any
other reason, the Contractor shall not claim any idle charges.

Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose
masks, hand gloves etc. by his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site
and for the preservation of peace and protection of persons and property at the work
site as well as in the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the
work site or in connection with execution of the contract, report such accidents to the
Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of acceptance
of the work by DEENDAYAL PORT AUTHORITY.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by
written notice of default sent to the Contractor, terminate the contract in whole or in
part:

(i) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(ii) if the Contractor fails to perform any other obligation under the contract and if
the contractor does not cure the same after receipt of a notice of default, the
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nature of default as well as the time within which the default has to be cured by
the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost for
such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for
delivery, within 30 days after termination. The payment shall be made only after all the
afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY.
The amount so decided by the Engineer-in-Charge in this regard shall be final and
binding.

In case of termination of contract for default by the Contractor, the Board may not
permit the Contractor to participate in any of the future tender of DEENDAYAL PORT
AUTHORITY for a period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach of
the contract.

Fundamental breaches of contract include, but shall not be limited to the following :

a) The contractor stops work for 28 days and the stoppage has not been authorized
by the Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

c) The contractor has delayed the completion of works by the number of days for

which the maximum amount of liquidated damages can be paid as defined in the
contract data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.
e) For the purpose of this paragraph: “corrupt practice” means the offering, giving

receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice” means
a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of
free and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.
g) Any material lying at site will not be removed without the prior written permission

of Engineer in Charge.
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Arbitration Clause:

(1)

(1)

(I1)

(IV)

(V)

(Vi)

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or any other thing
whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or
otherwise concerning the work or regarding the execution or failure to execute
the same whether arising during the progress of the work or after the completion
thereof as described hereinafter shall be referred to the Chairman for sole
arbitration by himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matters to which
the contract relates and that in the course of his duties as an employee of the
Board of the Government, he had expressed views on all or any of the matters in
dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred
or vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint any
officer to act as arbitrator.

It is also a term of this contract that no person other than the Chairman himself
or any officer appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of the parties during the guarantee period after
completion of the work.

It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Engineer —in-
charge that the final bill is ready for payment, the claim of the Contractor shall be
deemed to have been waived and absolutely barred and the Port Authority shall
be discharged and released of all liabilities under the contract in respect of these
claims.
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(VIl) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound
to give claim wise detail and speaking award and it should be supported by
reasoning.

(VII)  The award of the arbitrator shall be final, conclusive and binding on all the parties
to Contractor.

(IX)  The arbitrators from time to time, with the consent of both the parties, enlarge
the time for making & publishing the award.

(X)  Arbitration shall be conducted in accordance with the provisions of Indian
Arbitration Act, 1996 or any statutory modifications or enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

(XI)  Itis also a term of the contract that if any fees are payable to the arbitrator, this
shall be pied equally by both the parties.

(XI) Itis also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the parties
calling them to submit their statement of claims and counter statement of claims.

(XII)  Venue of the arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion.

Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or
damages arising out of

a. any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties;
b. Contractor’s failure to exercise the skill and care required for satisfactory

execution of the contract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide contractual matters between the employer and the Contractor in the role
representing the employer.
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29.1

29.2

30.

31.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will
approve any proposed replacement of Key personnel only if their qualifications, abilities,
and relevant experience are substantially equal or better than those of the personnel
listed in the Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of
the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connections with
the work in the Contract.

Employer’s Obligation

(i) Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is
unable to provide electricity and water the same will be arranged by the
contractor at his own cost.

(ii) The employer will not provide Port Authority Quarters, during the tenure of
contract.

(iii)  Administrative support only, for obtaining clearance from any statutory authority,
shall be provided by the employer.

(iv)  On successful completion of all the obligations under the contract and on the
request of the Contractor, the employer shall issue a “Completion Certificate with
the approval of the Chief Mechanical Engineer, the employer.

Queries about the Technical Data
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.
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35.
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38.
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Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the makes of material, equipments, specifications and
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to
approve them subject to compliance with the Technical specifications and drawings.
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval
by the Engineer In Charge or his nominee before procurement/execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The contractor is to notify the employer or
his nominee of such discoveries and carry out the instructions of employer or his
nominee for dealing with them.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person
authorized by him access to the site to any place where work in connection with the
contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the work.

Instructions
The contractor shall carry out all instructions of the engineer or his nominee which
comply with applicable laws where the site is located.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor
and notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct
the Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at
Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the Engineer-in-Charge or his nominee’s notice.
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Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof
within a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms & conditions of the contract
whether on account of any loss, deterioration or damage before dispatch or delivery or
during transit or otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21 days
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either
return to the contractor at the risk and cost of the contractor by such mode of transport
as the Engineer-in-Charge may select or dispose of such material at the contractor’s risk
on his account and retain such portion of the sale proceeds as may be necessary to
recover any expenses incurred in such disposals.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as
Trade Unions etc. in any form at any level without the prior written permission of the
employer in relation to any work under taken by him in the Port premises.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission.
Itis important to note that deviations, if any, must be brought out clearly in the technical
offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation
statement submitted by the bidder does not contain any item, then it shall be construed
that the bidder has accepted the same and no request from the Contractor, for any
change, shall be accepted by DPA at a later stage. In any case, no change in specifications
given in the tender agreement shall be permitted. However, only in unavoidable
circumstances, DEENDAYAL PORT AUTHORITY may consider such requests from the
Contractor, provided the Contractor submits it’s request with adequate justification.

Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
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Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval.
Any corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Third Party Inspection:
The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s
work, certification for releasing stage payments as per payment terms of contract
for all the material as per schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender
specification/relevant standard.

The above stage payment shall be released after certifying by the third party and
copy of the same shall be produced by Contractor for releasing the stage payment
as per Payment Terms.

Bar Chart:

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating
the plan for timely execution of the work. The bar chart must indicate the individual
activities and commencement and completion dates of each activity. The bar chart shall
be used for monitoring the progress of the work.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Police verification of Contract Labour:

The Contractor who has been awarded the job through Work Order shall furnish
necessary Police Clearance Certificate in respect of character and antecedents of all
Contract Labourers engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been
declared as “Prohibited Area”. Contractor who would be awarded contract is required
to comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a
nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on it, to the Office of the Engineer In Charge of respective Divisions, to be
forwarded to Commandant, CISF which our Security Department along with request for
issuance of Entry Passes.
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The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge
may prescribe, showing the staff and numbers of the several classes of labour from time
to time employed by the Contractor on the Site and such other information as the
Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4™ and 19'" of every month, to the Engineer-

in-Charge a true statement showing, in respect of the second half of the preceding

month and the first half of the current month respectively.

1. The number of labourers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4. The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

5. The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-
for each default or materially incorrect statement. The decision of the
Engineer-in-Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:
No labour below the age of 14 (fourteen) years shall be employed on the work.

Registers to be maintained at site

1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued
to the contractor shall sign each entry in the site order book as a token of his having seen
the same. The site order book shall be property of the Board and shall be handed over
to the Engineer-in-charge of the work in good condition on the completion of the work
or whenever required by the Engineer-in-charge or his authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably
recorded in the hindrance register. The Hindrance Register is to be maintained by the
Engineer In Charge at the site. The contractor shall sign each entry in the hindrance
Register as a token of his having seen the same. The Hindrance Register shall be property
of the Board.
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No damage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause
any damage, hindrance or interference to the Port activities and the work going on in
the area. The contractor shall have to make good the loss at his own cost and risk all
damages caused by his workmen to Port property and no extra payment shall be made
to him on that account.

Tools & Tackles

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be
arranged by the contractor at his own cost. Arrangement for storing the materials, tools
etc. will also have to be made by him. The EMPLOYER shall not be responsible for any
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of
work within the Port area.

Hot work:

In case of carrying out any hot work such as gas cutting and welding necessary
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed
by the tenderer and necessary fire watch permit and No Objection Certificate shall be
obtained from the concerned authorities of the port and necessary charges at the scale
of rate prevailing in the port at that time shall be paid by the contractor.

Indian Dock Safety Regulations:
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by
the contractor and he will be held responsible for any violation of the same.

Electrical Supervisor Certificate:

The contractor shall have valid electrical contractor’s license for carrying out electrical
work of nature involved in this tender obtained from the competent authority of the
respective state without which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for consideration. (This clause has
also been included in pre-qualification criteria)

The contractor shall also have a valid Electrical Supervisor’s certificate of competency,
issued from Government of Gujarat or equivalent authority from the other states/central
Govt.

Action where no Specifications are specified:
The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

Undertaking by the Contractor:
Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firm
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price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental
charges.

Labour License:

The contractor will have to obtain necessary License from Assistant Labour
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more
workers on any day during execution of work.

Fraudulent documentation by bidders:

Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of
the bidder, apart from blacklisting the firm for the next 3 years.

If applicable, the contractor shall be registered under the Building and Other
Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996.

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority



SECTION —ilI

SPECIAL CONDITIONS
(These special conditions will supersede the General Condition of Contract and ITB wherever
applicable.)

1. Issue of work order (This clause may be read with clause No. 34 of Section-I)
The work order will be issued on the submission and acceptance of the following

documents:
Sr. Description Time period for submission
No.
1 | Duly signed agreement along with the | 14 days from the date of receipt of
required documents. LOI
2 | Performance guarantee of appropriate | 21 days from the date of receipt of
value and in format, prescribed. LOI

2. Insurance: (The Clause No. 8 (Insurance) of General Condition of Contract (GCC),
Section-ll is modified and shall be read as under)

The contract shall provide in the joint names of the employer and the contractor,
insurance cover from the start date upto the end of completion of work for the following
events which are due to the contractor risk :
a) loss of or damage to the works, plan and materials
b) loss of or damage to equipment
c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and
d) personal injury or death.

3. Integrity Pact:
The Integrity Pact duly signed by authorized person(s) with witnesses need to be
submitted by the bidders along with the EMD and tender fee in preliminary bid as per
the format provided in Annexure-1
Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall be liable for rejection. The “principal” means
“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier / Contractor”.
If a Counter party commits a violation of its Commitments and Obligations under the
Integrity Pact Program during bidding process, their entire Earnest Money Deposit,
would be forfeited and in addition, they may be blacklisted from the DPA business in
future.
In case of violation of the Integrity Pact by Counter party after award of the Contract,
DPA shall be entitled to terminate the contract. DPA would forfeit the Security Deposits;
encase the Bank Guarantee(s) and other payments to counter party in such cases.




4, Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In
case DPA not allowed Input tax credit due to failure on part of the contractor / service
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be
recovered from the payment / deposit o the contractor / service provider / Supplier.

Signature & Seal of Executive Engineer (E)
Contractor Deendayal Port Authority



SECTION IV
FORMS OF BID
Part-1

To be submitted by Bidders with their Bids

Form no. Name of forms/format

1 Form of application

2 Pre-qualification of bidders

3 Format for declaration

4 Letter of authority for submission of bid

5 Exceptions & Deviations

6 Integrity pact

Part -1l
To be used by successful Bidder

Form no. Name of forms/format

7 Letter of intent

8 Agreement form

9 Specimen bank guarantee of Performance Guarantee/Security Deposit

10 Letter of authority from bank for all BGs

11 Format of Extensions (Part — 1)

12 Format of Extension (Part-Il)




Form -1

SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

To

The EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide ..........

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no (EL/WK/ )

(c) our tender shall be valid for the period of 120 days ,from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any
time before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture / Joint Venture.

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the port, under laws of India
or official regulations.

(g) We understand that this tender, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender
or any other tender or you can also split the work that you may receive.
II. We also make a specific note clause of [ITB, NIT] under which the contract is
governed.
Signed: [insert signature of person whose name and capacity are shown]



In the capacity of [insert legal capacity of person signing the form of tender]
Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]
Dated on day of , (insert date of signing)




Form -2

Specimen format for Pre-qualification of bidders
The information to be filled in by the bidder in the following pages will be used for purposes of
pre-qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:
- Principal place of business
- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm

Description Year Turn over
(insert the year as per PQC) 2020-21
i.e. last three financial years ending 31st | 2021-22
march of the previous year 2022-23

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.
Attested Copy of Annual Turnover during Last Three Year Ending on March 2023

3. Similar works

Particulars Year No. of Woks Value
2016-17
2017-18
Total value of completed
e . ) 2018-19
Similar work as defined in the
tender document during last 07 2019-20
g 2020-21
years.
2021-22
2022-23

Attachments: Supporting documents, viz., Successful completion certificate from clients, other

documentations to substantiate the similarity of work as per definition of "Similar Work".

Employer reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.
Description | Plac | Contrac | Name & | Value of | Stipulated | Value of | Anticipate
of work e& | tNo.& | Address | Contrac | Period of | remaining | d date of
State Date of Port | tinRs. | Completio to be completio
or Dept. n complete n
d
1 2 3 4 5 6 7 8




(B) Works for which bids already submitted

Descriptio Place & Name & Value of | Stipulated | Date when | Remarks if
n of work State Address of | Contractin | Period of | decisionis any
Port or Rs. Completio | expected
Dept. n
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party
(ies)

Port

Cause of
dispute

Amount

Remark involved showing
present status.

6. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of

(insert date of signing)




Form-3

SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)

To

(Project title)

Ref:

The undersigned, having studied the pre-qualification submission for the above mentioned
project, hereby states:

(a)
(b)

()

The information furnished in our bid is true and accurate to the best of my knowledge.
That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.
When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.
We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.
We also state that no changes have been made by us in the downloaded tender formats
and understand that in the event of any discrepancies observed, the tender hoisted on
website of procure is full and final for all legal/contractual obligations.
We also declare that, our firm has not been banned / de-listed by any government or PSUs.
We also give an undertaking that, we have not made any payment or illegal gratification
to any person / authority connected with the bid process so as to influence the bid process
and have not committed any offence under the PC Act in connection with the bid.

Date:

Place:

Name of Applicant:

Represented by (Name & capacity)



Form-4

SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To

The

Dear Sir,

We do hereby confirm
that Shri e, (Name, designation and Address) is/are authorized to represent
us to bid, negotiate and conclude the agreement on our behalf with you {copy of board
resolution attached (in case of company)} for tender no. --------------- for the work of

and his specimen signature is appended here to.

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be
deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:



Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations

to the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No. of Bid
Document

Subject Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

, [insert date of signing]




Form-6
INTEGRITY PACT

[As uploaded separately]



Form-7
LETTER OF INTENT FORMAT

No: Date:

To
(Name and Address of the Contractor)

Sub: Tender No. EL/WK/
(Name of Work)

Ref : Your bid dated
And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the
competent authority and you are hereby requested to initiate actions for fulfiiment of
all necessary formalities, as indicated in the tender document for the above said work,
at the earliest.

The Engineer-In-Charge for this work shall be Mr. .
Agreed Schedule date of commencement of the work is and Schedule

date of completion of the work is . Total Contract Price is
Rs.

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours Faithfully,
(Signature of the controlling Officer)

CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY



Form-8

SPECIMEN CONTRACT AGREEMENT

(To be executed on Rs.300.00 non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two
Thousand between the Board of Deendayal Port of Authority a body corporate under Major
Ports Authorities Act, 2021 have its Administration Office Building at Gandhidham ( Kutch)
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the
context , be deemed to include their successors in office ) of the one part and _
(Name and address of all the partners if a partnership with all their address ) hereinafter called
the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be
deemed to include his / their heirs, executors, administration, representatives and assignees
or successors in office of the other part.

WHERAS the Board is desirous to carrying out the work of
And whereas the Contractor has

offered to execute and complete such work.

WHERAS the Contractor has deposited a sum of Rs. (Rupees only) as security
deposit in the form of and / or agreed to deposit the security deposit as follows for the
due fulfilment of all the conditions of the contract.

1) Rs. paid in Digital Transfer/FDR/BG towards earnest money to be treated as
Security Deposit.

2) Balance amount of Rs. to be recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-

1. In this agreement words and expression shall have the same meaning as are respectively
assigned to them in the general condition (including special conditions, if any) of contract
hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:
i) Notice inviting tender.

ii) Technical specifications.
iii) Special conditions of contract.
iv) Tender submitted by the Contractor.

V) The Board’s “Drawing”.
Vi) The schedule items of work with quantities and rates.
vii)  Any correspondence made between the Executive Engineer (E) and the Contractor after

opening of the cover-—as regards to contain clarifications/details called for vice versa.



viiij Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the tender
i.e. ‘Cover-I'.

ix) Bank Guarantee/Digital Transfer/FDR for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects, with the provisions of
the contract.

4. The Board hereby covenants to pay the Contractor in consideration of such completion
of the works, the contact price of Rs. (Rupees only)at
the time and in the manner prescribed of the contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and
year first above written signed and sealed by the Contractor in the presence of:-

Witness

1. Name & Address Signature of Contractor

Seal

2. Name & Address

Seal

Signed, sealed and delivered by Shri on behalf of the Board in
presence of

(Chief Mechanical Engineer)

Deendayal Port Authority
The common seal of the Board of Deendayal Port Authority in the presence of:

Secretary

Deendayal Port Authority




Form-9

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority,
DEENDAYAL PORT AUTHORITY
A.O.Building, P.O.Box No.50,
Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Authority of incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by
or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal
Port Authority of, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the

terms and condition of the contract, vide (Name of the Department)’s letter
No. Date made between the contractors and the Board for
execution of covered under Tender No.

dated (hereinafter called “the said contract”) for the payment of Security Deposit in

cash or Lodgment of Government Promissory Loan Notes for the due fulfilment by the said
contractors of the terms and condition of the said contract, on production of a bank Guarantee

for Rs. (Rupees Jonly we, the (Name of the Bank and
Address) hereinafter referred to as “the Bank”) at the request of
the contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees ) only against any loss or damage caused to or

suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from
the Board starting that the amount claimed is due by way of loss or damage caused to or which
would be caused to or suffered by the Board by reason of the contractors failure to perform
the said contract. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the Board any
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this
present being absolute and unequivocal. The payment so made by us under this bond shall be




a valid discharge of our liability for payment there under and the Contractor(s) shall have no
claim against us for making such payment.

4. We, (Name of Bank and Branch), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that would
be taken for performance of the said contract and that it shall continue to be enforceable till all
the dues of the Board under or by virtue of the said contract have been fully paid and its claims
satisfied or discharged or till the (Name of the user department) of
the said certifies that the terms and conditions of the said contract have been fully and properly
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall at the request of the Board but at the cost of the Contractors,
renew or extend this guarantee for such further period or periods as the Board may require
from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that
the Board shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said contract or to
extend the time of performance by the said contract or to extend the time of performance by
the said Contractors from time to time or to postpone for any time or from time to time any of
the powers exercisable by the board against the said Contractors and to forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be relieved from
our liability by reason of any such variation or extensions being granted to the contractors or
for any forbearance, act or omission on the part of the Board or any indulgence shown by the
board to the Contractors or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein :

(@) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee

only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.



(ii) IFSC No. of Beneficiary’s Bank is SBINO060239.
(iii) Bank Account No. of Beneficiary is 10316591671.

Date day of 20

For (Name of Bank)
(Name)
Signature



Form-10

SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on a/c of
M/s.

(Name of contractor)
We confirm having issued the above mentioned guarantee favoring

yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date up to We also confirm 1)

2) is/are empowered to sign such Bank
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.
Name of signature of Bank Officer




Form-11

DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time
Part-1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:
(a) 1%t extension vide EE’s No. Dated Month Days
(b) 2" extension vide EE’s No. Dated  Month Days
(c) 3" extension vide EE’s No. Dated Month Days
(d) 4t extension vide EE’s No. Dated Month Days

Total extension previously given.
9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)
10. Period for which extension is applied for
11. Hindrance on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.
(a) Serial No.
(b) Nature of hindrance
(c) Date of Occurrence
(d) Period for which it is likely to last
(e) Period for which extension required for this particular hindrance
(f) Overlapping period if any, with reference to item............
(g) Net extension applied for
(h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month......... Days
12. Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated:



Form-12
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME
PART I
(To be filled in by the Sub-Divisional Office)

1. Date of receipt of application from .................... Contractor for the work
of............. in the Sub-Divisional Office.
2. Acknowledgement issued by S.D.O. vide his No............ dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for rejections
should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)
1. Date of receipt in the Divisional Office.
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor.
(1) Serial No.
(2) Nature of hindrance
(3) Date of occurrence
(4) Period for which hindrance is likely to last
(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
Items which overlap.
(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
And justification for extension recommended.
3. Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be
completed by the date upto which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under clause 2 of the
agreement?)

Signature of Executive Engineer
Date
Dy. HOD/SE’s recommendations
Signature of Superintending Engineer
Date



HOD’s recommendations/approval.
Signature of Chief Mechanical Engineer
Date
Deendayal Port Authority



SECTION-V
Scope of Work & Technical Specifications

Name of work: Upgradation of Substations outside cargo jetty area at DPA.

Deendayal Port Trust intend to strengthen the Down Stream 11/0.433 KV
Substations HT/LT Distribution network at outside cargo jetty area including Oil Jetty for
providing Healthy HT/LT power. The work involves Supply, Installation, testing &
commissioning of HT sealed SF-6 GAS insulated RMU panels, LT Distribution Panels, cable
network and earthing at various substations as directed by EIC.

The brief Scope of work is as under:
The Contractor should visit the site at their own cost before quoting the rates, to ascertain
the site of work, once the work order issued no excuse shall be entertained regarding site
conditions. The Work includes...
e Supply, Installation, Testing & commissioning at various rating sealed gas insulated
application Ring Main units (RMU) of given modules.
e Supply, Installation, Testing & commissioning at various rating LT Distribution
Panels.
e Supply, Installation, Testing & commissioning at various rating Indoor type
Distribution Transformers.
e Supply & Laying of HT & LT Cables.
e SITC of Cable joints & end terminations.
e Earthing shall be carried out as per IS.

After Completion of work successfully, contractor shall submit the four-set project
compendium in hard copy which shall contain, the complete single line Drawing, Schematic
drawing, all Test Reports, operation & Maintenance manual & instructions of RMU Module
panel etc. to Engineer in Charge.

1. TECHNICAL SPECIFICATION FOR ITEM NO. 1.
The scope of work comprises of the following:
The Gas insulated RMU switchgear shall comply with the requirement stated in the
following standard & specification amended up to date.

Metal Enclosed switchgear IEC 62271-200/IEC20  298/IS
12729:1988

Medium voltage switch IEC 265

Alternation current dis-connector (Load Break | IEC 60129/ IEC 62271 - 102/

isolator & Earthing switch) 1S 9921

Specification of Alternation current Breakers IEC 62271-
100/1EC/60056/1S5:13118:1991

Panel Design, SF-6 Circuit Breakers IEC 62271-1/IEC 60694




Current Transformer IEC 60044-1/IEC 60185/1S
2705:1992
HV switches IEC 60265/I1S 19920:1981
Filling of SF-6 in RMU IEC 376
Pressure of SF6 gas 1.4 barsat 20°C
Cable bushings DIN 47636
Temperature class -25°C - +40 °C Indoor
Degree of protection: IEC 60273/1S 13947 (P-1)
- SF6 tank: IP 67 IP 67
- Front cover: IP 2X IP 2X
- Cable cover: IP 3X
Busbars 240 mm2 Cu
Earth bar (external): 120 mm2 Cu - Bolt dimension:
M10
Colour
Front Cover RAL 7035
Side & Cable Cover RAL 7035

» General Requirement:

The Ring Main Unit shall be installed at 11/0.433 KV various down stream Sub Stations.
The RMU shall be extensible. Two Load break isolators for incoming & outgoing cables
and one Circuit breaker shall be enclosed in the main tank using SF6 gas as insulating
and vacuum as arc quenching medium or SF6 gas as both insulating and arc quenching
medium. The main tank shall be stainless steel sheet of minimum 3mm thickness and
robotically welded with a pressure relief arrangement.

Inner enclosure (Main tank)

The tank shall be robotically welded stainless steel sheet of minimum 3mm thickness.
The tank shall be sealed and no handling of gas is required throughout the 25 years of
service life. However, the SF6 gas pressure inside the tank shall be constantly monitored
by a temperature compensating gas pressure indicator offering a simple go, no-go
indication. The gas pressure indicator shall be provided with green pressure and red
pressure zones. There shall be one Non - return valve to fill up the gas. The
manufacturer shall give guarantee for maximum leakage rate of SF6 gas will be lower
than 0.1 % / year. An absorption material such as activated alumina in the tank shall be
provided to absorb the moisture from the SF6 gas to regenerate the SF6 gas following
arc interruption. The degree of protection of the inner enclosure shall be IP 67.

The compact RMU Unit shall be provided with a pedestal made up of M.S. Angle to
mount the unit on plain surface. The height of the bottom of cable box shall be 300 to
500 mm as per site condition to provide the turning radius for the HT cable termination
or as directed by EIC.

»> BUSBARS:



The three nos. of continuous Busbars made up of EC grade tinned copper of rating
current  630A shall be provided. The Short time rating current shall be 20 kA for 3
seconds for 11KV. The Busbar connections shall Anti - oxide greased.

ELECTRICAL DATA — 12 kV - 28kV-1min

Nominal voltage: 11 kV

Rated frequency: 50 Hz

Rated current bus bars: 630 A

Rated current cable switch Disconnector: 630 A

Short time withstands current:
- Cable switch Disconnector with interface C (400-bolt) bushing: 21 kA RMS 3 Seconds
- Vacuum circuit breaker with interface C (400-bolt) bushing: 21 kA RMS 3 Seconds

Rated current for transformer T-off: 630 A

Impulse withstands voltage: To earth and between phases: 95 kV

Insulation level: - Power frequency 1 min: 28 kV.

Relay & Protection Scheme-Numerical Relay with Control Supply 24V DC, 50HZ. Phase
current input Relay shall be suitable for 1A and %A CT secondary (selectable at site)
Relay shall be suitable for 2CT as well as 3CT connection. Ground current input Relay
shall be suitable for residually connected CT input and also for CBCT input. The relay
shall have provision for digital inputs, speed switch inputs. The Communication System
of the relay shall be equipped with RS485 for remote communication or for connection
to DCS, SCADA or PLC. The relay shall be suitable for port for connection to Laptop and
PC preferably of frontside. The relay shall support multiple / universal protocols for
communication with any type of DCS / SCADA. Make & Type of relay must be REF615 of
ABB or 7SJ62 or latest version as directed by EIC with provision of external DC Power
supply with 1 Hr. backup facility.

» FAULT PASSAGE INDICATORS / Earth Fault Indicators (FPI/EFI):
These shall facilitate quick detection of faulty section of line. The fault indication may
be on the basis of monitoring fault current flow through the device. The unit should be
self- contained requiring no auxiliary power supply. The FPI shall be integral part of
RMU.

Front plate

The front shall include a clear line diagram of operating system which indicates different
functions. The position indicators shall give a true reflection of the position of the main
contacts and shall be clearly visible to the operator. The lever operating direction shall
be clearly indicated in the mimic diagram. The manufacturer's platA shall include the
switchboard's main electrical characteristics.

> Danger Board:
The danger Board plate as per relevant IS shall be riveted on the front plate of the RMU
in Languages viz. Gujarati, Hindi, English.



TYPE and ROUTINE TESTS:

Type tests:

The equipment offered in the tender should have been successfully type tested at NABL
Laboratories in India or ERDA or equivalent international laboratories for the tests in
line with the relevant standard and technical specification and manufacture to submit
the valid type test certificates older not more than 5 years from the date of NIT.

Following Type Test must have been carried out.

Short time current withstand test and peak current withstand test.
Lightening Impulse voltage withstand test.

Temperature rise test.

Short Circuit current making and breaking tests.

Power frequency voltage withstand test (dry).

Capacitive current switching test confirming to IEC.

Mechanical operation test.

Measurement of the resistance of the main circuit.

Checking of degree of protection of main tank and outer enclosure.
Checking of partial discharge on complete unit.

ACCEPTANCE & ROUTINE TESTS:

All acceptance and routine tests as stipulated in the respective applicable standards
amended Up-to-date for all the equipment shall be carried out by the contractor in the
presence of DPT representative & TPIA without any extra cost to the purchaser before
dispatch.

The Tenderers shall have full facilities to carry out all the acceptance and routine test as
per the Applicable standards. After finalization of the program of
type/acceptance/routine testing, the Contractor shall give 15 days advance intimation
to the DPT, to enable him to depute TPIA for witnessing the tests. The routine tests
carried out by the manufacturer at the works in presence of TPIA.

The routine tests are as follows:

. Conformity with drawings and diagrams,

. Measurement of closing and opening speeds,

. Measurement of operating torque,

. Checking of filling pressure,

. Checking of gas-tightness.

. Dielectric testing and main circuit resistance measurement.

. Power frequency voltage

. Resistance test for the circuit.

9. Mechanical operation tests.

cONO UL WN -

The contractor in the presence of TPIA representative shall carry out all above
acceptance and routine tests. The supplier shall give at least 15 days advance intimation
to the DPT to enable them to depute their representative for witnessing the tests.



The DPT reserves the right for carrying out any other tests of a reasonable nature at the
works of the supplier/laboratory or at any other recognized laboratory/research
institute in addition to the above mentioned type, acceptance and routine tests at the
cost of the DPT to satisfy that the material complies with the intent of this specification.

> DRAWINGS:
All drawings shall conform to relevant IEC Standards Specification. All drawings shall be
in ink.
The Contractor / Firm shall submit dimensional general arrangement drawings of the
equipments, illustrative and descriptive literature in triplicate for various items in the
RMUs, which are all essentially required for future automation.
i) Schematic diagram of the RMU panel
ii) Instruction manuals
iii) Catalogues of spares recommended with drawing to indicate each items of spares
iv) List of spares and special tools recommended by the supplier.
v) Copies of Type Test Certificates as per latest IS/IEC.
vi) Drawings of equipments, relays, control wiring circuit, etc.
vii) Foundation drawings of RMU.
viii) Dimensional drawings of each material used for item Vi.
ix) Actual single line diagram of RMU/RMUs with or without extra combinations shall be
made displayed on the front portion of the RMU so as to carry out the operations easily.

The following should be supplied by contractor:

Copies in triplicate of printed volumes of operation, maintenance and erection Manuals
in English along with the copies of approved drawings and type test reports etc. sets of
the manuals as above shall be supplied to the Executive Engineer, DPT. A three set soft
copy of the all Technical compendium, Test Reports and Drawing furnished in a CD/DVD.

» NAME PLATE:
Each RMU and its associated equipments shall be provided with a nameplate legible
and indelibly marked with at least the following information.
Name of manufacturer
Type,
Serial number
Voltage Current
Frequency
Symmetrical breaking capacity
Making capacity
Short time current and its duration
Purchase Order number and date
Month and Year of supply



TRAINING

All successful Tenderers shall provide training to operational Staff and Engineers of DPT.
The training shall be for not less than one week. Boarding, lodging and traveling
expenses for the deputed trainer will be borne by the Contractor. Training to be given
to the following staff of DPA.

1) Engineers - 5 Nos.
2) Forman - 5 Nos.
3) Electrician & Helpers - 10 Nos.

1. Technical Specification No. 01 for Item No. 1(a)

This includes supply of 11 KV, 630Amp, Indoor Compact Switchgear (Gas Insulated),
Extensible on One Side, Motor Driven Spring Charging having 06 nos. Circuit Breaker
Modules mentioned as under:

Module No. 01 & 02 as 11KV Incomer with Metering Facility along with PT and
Electrically & Mechanically interlocked.

Module No. 03, 04 as 11KV outgoing feeders.

Module 05, 06 for 11/0.433 KV distribution transformers.

The Circuit breaker module shall be supplied with three position isolator/earthing
switch, bus bars, interlocking, earth bar and stored spring energy mechanism.

Qty Details of Module No. 1 & 2

Stored energy mech. For manual and Motor Driven Spring Charged operation

PT for incomer for metering purpose , 11KV/110 v Class 0.2s

Multifunction meter.

[ T T Y

Energy Meter (CT Operated) including provision n fixing of CT with 2..5VA &
accuracy class 0.5S in both incomer

circuit breaker 12kV, 630A

(RS

Control voltage, trip coil 24 V DC

1 Protection system: - Relay make & Type: - REF615 of ABB or equivalent of latest
version as directed by EIC with provision of external DC Power supply with 1 Hr.
backup facility.

1 Set of 03nos. Ring Core Protection CTs having ratio 300-200/1-1, 5VA, 5P10
(considering the cable-size less than or equal to 3Cx 300 sq. mm HT XLPE cable )

1 Breaker ON(red)/OFF(green)/TRIP(amber) LED Indication

1 Capacitive voltage indication fixed type

1 Suitable Power Pack for Auxiliary DC Power supply for Relays

Qty Details of Module No. 03 & 04

Stored energy mech. for manual and Motor Driven Spring Charged operation

circuit breaker 12kV, 630A

(IR SN

Control voltage, trip coil 24 V DC




1 Protection system: - Relay make & Type: - REF615 of ABB or equivalent of latest
version as directed by EIC with provision of external DC Power supply with 1 Hr.
backup facility.

1 Energy Meter (CT Operated) including provision n fixing of CT with 2..5VA &
accuracy class 0.5S in all the feeder.

1 Set of 03nos. Ring Core Protection CTs having ratio 150-100/1-1, 2.5VA, 5P10 for
Module No. 3,4,5,6 & Module No: 7, 8 having CT Ratio 150-100/1-1 5 VA, 5P10
(considering transformer rating of 1500kVA and cable-size less than or equal to
3Cx300sgmm)

1 Breaker ON(red)/OFF(green)/TRIP(amber) LED Indication

1 Capacitive voltage indication fixed type

Qty Details of Module No. 05 & 06

1 Stored energy mech. for manual and Motor Driven Spring Charged operation

1 Circuit breaker 12kV, 630A

1 Control voltage, trip coil 24 V DC

1 Protection system: - Relay make & Type: - REF615 of ABB or equivalent of latest
version as directed by EIC with provision of external DC Power supply with 1 Hr.
backup facility.

1 Energy Meter (CT Operated) including provision n fixing of CT with 2..5VA &
accuracy class 0.5S in all the feeder.

1 Set of 03nos. Ring Core Protection CTs having ratio 150-100/1-1, 2.5VA, 5P10
(considering X’'mer rating of 1500kVA and cable-size less than or equal to
3Cx300sgmm)

1 Set of Transformer Protection Annunciation Scheme comprising of:
01no. Master Trip Relay (24VDC)
06no. Aux. Relays (24VDC)
01no. 8-Window Annunciator & Hotter
Suitable for providing facility for Buccholz/OTI/WTI Alarm/Trip Indication,

1 Breaker ON(red)/OFF(green)/TRIP(amber) LED Indication

1 Capacitive voltage indication fixed type

1 Suitable Power Pack for Auxiliary DC Power supply for Electro-Mechanical Aux

Relays and Master Trip Relays

In addition to above following material to be supplied by Contractor for each panel.

Qty. Material to be Supplied by Contractor with each panel

Set of Terminal Protector boots for covering cable-termination.

Manometer installed on RMU for Gas Pressure indication.

Operating handle

The cable entry shall be from bottom and the end terminations shall be done on front
side. The separate CBCT shall be provided in the entry of each phase.

Technical Specification No. 01 for Item No. 1(b)

This includes supply of 11 KV, 630Amp, Indoor Compact Switchgear (Gas Insulated),
Extensible on One Side, Motor Driven Spring Charging having 04 nos. Circuit Breaker
Modules mentioned as under:




= Module No. 01 & 02 as 11KV Incomer with Metering Facility along with PT and
Electrically & Mechanically interlocked.
= Module 03 & 04 for 11/0.433 KV distribution transformers.

The Circuit breaker module shall be supplied with three position isolator/earthing

switch, bus bars, interlocking, earth bar and stored spring energy mechanism.

Qty Details of Module No. 1 & 2

1 Stored energy mech. For manual and Motor Driven Spring Charged operation

1 PT for incomer for metering purpose , 11KV/110 v Class 0.2s

1 Multifunction meter.

1 Energy Meter (CT Operated) including provision n fixing of CT with 2.5VA &
accuracy class 0.5S in both incomer

1 circuit breaker 12kV, 630A

1 Control voltage, trip coil 24 V DC

1 Protection system: - Relay make & Type: - REF615 of ABB or equivalent of latest
version as directed by EIC with provision of external DC Power supply with 1 Hr.
backup facility.

1 Set of 03nos. Ring Core Protection CTs having ratio 300-200/1-1, 5VA, 5P10
(considering the cable-size less than or equal to 3Cx 300 sq. mm HT XLPE cable )

1 Breaker ON(red)/OFF(green)/TRIP(amber) LED Indication

1 Capacitive voltage indication fixed type

1 Suitable Power Pack for Auxiliary DC Power supply for Relays

Qty Details of Module No. 03 & 04.

1 Stored energy mech. for manual and Motor Driven Spring Charged operation

1 Circuit breaker 12kV, 630A

1 Control voltage, trip coil 24 V DC

1 Protection system: - Relay make & Type: - REF615 of ABB or equivalent of latest
version as directed by EIC with provision of external DC Power supply with 1 Hr.
backup facility.

1 Energy Meter (CT Operated) including provision n fixing of CT with 2..5VA &
accuracy class 0.5S in all the feeder.

1 Set of 03nos. Ring Core Protection CTs having ratio 150-100/1-1, 2.5VA, 5P10
(considering X’mer rating of 1500kVA and cable-size less than or equal to
3Cx300sgmm)

1 Set of Transformer Protection Annunciation Scheme comprising of:
01no. Master Trip Relay (24VDC)
06no. Aux. Relays (24VDC)
01no. 8-Window Annunciator & Hotter
Suitable for providing facility for Buccholz/OTI/WTI Alarm/Trip Indication,

1 Breaker ON(red)/OFF(green)/TRIP(amber) LED Indication

1 Capacitive voltage indication fixed type

1 Suitable Power Pack for Auxiliary DC Power supply for Electro-Mechanical Aux

Relays and Master Trip Relays




In addition to above following material to be supplied by Contractor for each panel.

Qty. Material to be Supplied by Contractor with each panel
04 Set of Terminal Protector boots for covering cable-termination.
1 Manometer installed on RMU for Gas Pressure indication.
2 Operating handle

The cable entry shall be from bottom and the end terminations shall be done on front
side. The separate CBCT shall be provided in the entry of each phase.

. TECHNICAL SPECIFICATION FOR ITEM NO. 2.

This includes installations, testing and commissioning of supplied RMU panel of 08
Modules & 06 Modules at Exiting Electrical 11/0.433 KV Sub-Stations. After
commissioning of supplied RMUs the existing system shall be removed and same should
be deposited in Sub Division Store / main Store of DPT including loading unloading and
transportation as directed by EIC.

All the RMU Panels application shall be erected by using suitable size of M.S. channel
supplied & erected by contractor, as per each module approved foundation drawing)
foundation bolts including grouting of the bolts of each Module RMU panel. Each RMU
panel shall be connected with 2 separate and distinct Earthing.

After installation of RMU panels, necessary test and trial are to be carried out for proper
functioning of safety, devices, relay etc. and before commissioning RMU Panel all the
tests required under relent ISS and IEC — Rules 1956 shall be carried out and the result
shall be in conformity with specifications and copies of test results shall be furnished to
EIC. The Relay setting shall be done by Contractor according to connected load of each
RMU outgoing panel and respectively the Relay setting of Incomer panels.

The works also include the supply & fixing the required length insulated Rubber Mat
withstand capacity up to 22 KV, the Rubber Mat will be lay in such a way, near the panel
operation of RMU. The rubber mat shall be ISI Marked.

The complete work shall be carried out as directed by E.I.C. The side cable fix/adopter
box wherever necessary/required shall be provided. If required, some alteration /
modification is under the scope of contractor under instruction / direction EIC. The work
includes all Labour & material required for installation & commissioning of RMU and
shall be done as directed by E.I.C.

. TECHNICAL SPECIFICATION FOR ITEM NO. 3.

Technical Specification for LT Distribution Panel.

3. Technical Specification No. 03 for Item No. 3(a):

20 Way (21/C, 1 Bus Coupler, 17 (O/G)
This includes design, supply at site 20 ways, 1000 Amps, LT Distribution cubical Panel
suitable for 415 Volts, 3¢, 4 wires, 50 Hz. AC supply system including all switchgears and
internal wiring.




The panel shall be dust and vermin proof, free standing, compartmentalized made from
14 SWG, indoor type, and fabricated from CRCA sheet on robust angle iron frame
painted with two coats of Zink rich primer paint and two coats of colour Pigmented
epoxy paint shade NO.631 of IS: 5 before painting the panel, the surface treatment shall
be carried out by 7-tank process including degreasing etc. The panel shall be painted
with SIEMENS grey paint.

LT distribution panel shall have 3 nos. of The busbars shall be made of high conductivity
aluminium alloy of E91E grade, Bus bar joints shall be complete with high tensile steel
bolt and washers and nuts bus bar of 1000 Amp (Main bus on Incoming and 800 Amps
for each outgoing feeder with half of the size for Neutral Bus) rating for three Phases
and Half the size of Neutral including and PVC sleeving. All the bus bar shall be
supported on hylem/epoxy insulator. The Bakelite sheet of 12 mm (Minimum) thickness
shall be provided in side enclosure of panel and wherever it is found necessary under
relevant IS specification and IER -1956 rules.

The panel shall be provided with metallic engraved/Radium film labels on front for
identification of Incoming & Outgoing feeders.

The neoprene gaskets shall be provided on the periphery of the doors of all feeders.
The sleeved electrolytic copper busbars with epoxy insulators with Bakelite support and
separators shall be provided with colour code.

The panel shall be complete in all respect with cable glands, lugs for incoming &
outgoing cables and also shall be provided with 2 nos. of earthing terminals.
The panel shall be comprised with following accessories: -

1). INCOMER FEEDERS
Main Incomer Feeders (2 nos.).
The Main Incomer Feeder shall be provided with 2 nos. 800 Amps. 30 KA, 415 Volts Four
Pole — MDO (Draw out type) ACBs (Air Circuit Breaker) with Microprocessor released
over current, Short circuit and Earth fault relay for each feeder, with Shunt Trip & under
Voltage Coil.

The Digital Multi-function Meter 1 No. for each feeder with LCD display shall be
provided with parameters like KWH, MD, Voltages of each phase, Line current for each
Phase, P.F of each Phase, P.F average, Instantaneous kW, Frequency & Date & Time.

The LED Indication lamps 6 nos. for R, Y, B, ON, OFF and trip indication shall be provided
on each feeder.

The 3 nos. CTs having ratio of 800/5 Amps, class-1 tape wound, shall be provided for
metering on each feeder and 4 nos. control fuses / neutral links are to be provided with
each incomer & the control wiring shall be done with copper wire. Also ELR (Earth
Leakage Relay with CBCT to in provided in both Incomer.



b)

The Incomers shall be mechanically and electrically interlocked.

Bus coupler Feeder: 1 No.

The Bus Coupler shall be provided with 1 nos. 800 Amps, 30 KA. 415 Volts Four Pole —
MDO (Draw out type) ACBs (Air Circuit Breaker) with Static Release Over current, Short
circuit and instantaneous relay, with Shunt Trip & Under Voltage Coil.

The LED Indication lamps 3 nos. for ON, OFF and trip indication shall be provided on Bus
Coupler feeder.

Control fuses and neutral links are to be provided with Bus Coupler & the control wiring
shall be done with copper wire.

The Bus Coupler shall be mechanically and electrically interlocked.

2) OUTGOING FEEDERS (17 Nos.):

This type of Outgoing Feeders shall be provided with following.

02 nos. 400 Amps Panel Mounted SDFU (Switch Disconnector Fuse Unit) suitable for
440V AC Application shall be with extended operating handle and door interlock &
Padlock facility.

08 nos. 200 Amps Panel Mounted SDFU (Switch Disconnector Fuse Unit) suitable for
440V AC Application shall be with extended operating handle and door interlock &
Padlock facility.

07 nos. 250 Amps, 415 Volts, 10 KA breaking capacity Panel Mounted MCCB
Microprocessor based for each feeder with extended rotary handle.

The LED Indication lamp 1 no. for ON indication shall be provided on each feeder. The
control wiring & power wiring shall be done with cooper wire properly and the power
wiring shall be brought up to the Power terminal block of suitable ampere capacity.

The panel shall be design, fabricated and supplied from manufactures having
CPRI/ERDA type test certificate of similar capacity for not less than 3 years. Before
manufacturing of the panel the drawing shall be submitted to DPA for approval All the
material shall be used as per approved make list of DPA.

3. Technical Specification No. 03 for Item No. 3(b):

15 Way (2 1/C, 1 Bus Coupler, 12 (0/G)
This includes design, supply at site 15 ways, 1000 Amps, LT Distribution cubical Panel
suitable for 415 Volts, 3¢, 4 wires, 50 Hz. AC supply system including all switchgears and
internal wiring.

The panel shall be dust and vermin proof, free standing, compartmentalized made from
14 SWG, indoor type, and fabricated from CRCA sheet on robust angle iron frame
painted with two coats of Zink rich primer paint and two coats of colour Pigmented



epoxy paint shade NO.631 of IS: 5 before painting the panel, the surface treatment shall
be carried out by 7-tank process including degreasing etc. The panel shall be painted
with SIEMENS grey paint.

LT distribution panel shall have 3 nos. of The busbars shall be made of high conductivity
aluminium alloy of E91E grade, Bus bar joints shall be complete with high tensile steel
bolt and washers and nuts bus bar of 1000 Amp (Main bus on Incoming and 800 Amps
for each outgoing feeder with half of the size for Neutral Bus) rating for three Phases
and Half the size of Neutral including and PVC sleeving. All the bus bar shall be
supported on hylem/epoxy insulator. The Bakelite sheet of 12 mm (Minimum) thickness
shall be provided in side enclosure of panel and wherever it is found necessary under
relevant IS specification and IER -1956 rules.

The panel shall be provided with metallic engraved/Radium film labels on front for
identification of Incoming & Outgoing feeders.

The neoprene gaskets shall be provided on the periphery of the doors of all feeders.
The sleeved electrolytic copper busbars with epoxy insulators with Bakelite support and
separators shall be provided with colour code.

The panel shall be complete in all respect with cable glands, lugs for incoming &
outgoing cables and also shall be provided with 2 nos. of earthing terminals.
The panel shall be comprised with following accessories: -

1). INCOMER FEEDERS
Main Incomer Feeders (2 nos.).
The Main Incomer Feeder shall be provided with 2 nos. 800 Amps. 30 KA, 415 Volts Four
Pole — MDO (Draw out type) ACBs (Air Circuit Breaker) with Microprocessor released
over current, Short circuit and Earth fault relay for each feeder, with Shunt Trip & under
Voltage Coil.

The Digital Multi-function Meter 1 No. for each feeder with LCD display shall be
provided with parameters like KWH, MD, Voltages of each phase, Line current for each
Phase, P.F of each Phase, P.F average, Instantaneous kW, Frequency & Date & Time.

The LED Indication lamps 6 nos. for R, Y, B, ON, OFF and trip indication shall be provided
on each feeder.

The 3 nos. CTs having ratio of 800/5 Amps, class-1 tape wound, shall be provided for
metering on each feeder and 4 nos. control fuses / neutral links are to be provided with
each incomer & the control wiring shall be done with copper wire. Also ELR (Earth
Leakage Relay with CBCT to in provided in both Incomer.

The Incomers shall be mechanically and electrically interlocked.

b) Bus coupler Feeder: 1 No.




The Bus Coupler shall be provided with 1 nos. 800 Amps, 30 KA. 415 Volts Four Pole —
MDO (Draw out type) ACBs (Air Circuit Breaker) with Static Release Over current, Short
circuit and instantaneous relay, with Shunt Trip & Under Voltage Coil.

The LED Indication lamps 3 nos. for ON, OFF and trip indication shall be provided on Bus
Coupler feeder.

Control fuses and neutral links are to be provided with Bus Coupler & the control wiring
shall be done with copper wire.

The Bus Coupler shall be mechanically and electrically interlocked.

2) OUTGOING FEEDERS (12 Nos.):

This type of Outgoing Feeders shall be provided with following.

02 nos. 400 Amps Panel Mounted SDFU (Switch Disconnector Fuse Unit) suitable for
440V AC Application shall be with extended operating handle and door interlock &
Padlock facility.

05 nos. 200 Amps Panel Mounted SDFU (Switch Disconnector Fuse Unit) suitable for
440V AC Application shall be with extended operating handle and door interlock &
Padlock facility.

05 nos. 250 Amps, 415 Volts, 10 KA breaking capacity Panel Mounted MCCB
Microprocessor based for each feeder with extended rotary handle.

The LED Indication lamp 1 no. for ON indication shall be provided on each feeder. The
control wiring & power wiring shall be done with cooper wire properly and the power
wiring shall be brought up to the Power terminal block of suitable ampere capacity.

The panel shall be design, fabricated and supplied from manufactures having
CPRI/ERDA type test certificate of similar capacity for not less than 3 years. Before
manufacturing of the panel the drawing shall be submitted to DPA for approval All the
material shall be used as per approved make list of DPA.

3. Technical Specification No. 03 for Item No. 3(c):

10 Way (2 1/C, 1 Bus Coupler, 7 (O/G)
This includes design, supply at site 10 ways, 1000 Amps, LT Distribution cubical Panel
suitable for 415 Volts, 3¢, 4 wires, 50 Hz. AC supply system including all switchgears and
internal wiring.

The panel shall be dust and vermin proof, free standing, compartmentalized made from
14 SWG, indoor type, and fabricated from CRCA sheet on robust angle iron frame
painted with two coats of Zink rich primer paint and two coats of colour Pigmented
epoxy paint shade NO.631 of IS: 5 before painting the panel, the surface treatment shall
be carried out by 7-tank process including degreasing etc. The panel shall be painted
with SIEMENS grey paint.



b)

LT distribution panel shall have 3 nos. of The busbars shall be made of high conductivity
aluminium alloy of E91E grade, Bus bar joints shall be complete with high tensile steel
bolt and washers and nuts bus bar of 1000 Amp (Main bus on Incoming and 800 Amps
for each outgoing feeder with half of the size for Neutral Bus) rating for three Phases
and Half the size of Neutral including and PVC sleeving. All the bus bar shall be
supported on hylem/epoxy insulator. The Bakelite sheet of 12 mm (Minimum) thickness
shall be provided in side enclosure of panel and wherever it is found necessary under
relevant IS specification and IER -1956 rules.

The panel shall be provided with metallic engraved/Radium film labels on front for
identification of Incoming & Outgoing feeders.

The neoprene gaskets shall be provided on the periphery of the doors of all feeders.
The sleeved electrolytic copper busbars with epoxy insulators with Bakelite support and
separators shall be provided with colour code.

The panel shall be complete in all respect with cable glands, lugs for incoming &
outgoing cables and also shall be provided with 2 nos. of earthing terminals.
The panel shall be comprised with following accessories: -

1). INCOMER FEEDERS
Main Incomer Feeders (2 nos.).
The Main Incomer Feeder shall be provided with 2 nos. 800 Amps. 30 KA, 415 Volts Four
Pole — MDO (Draw out type) ACBs (Air Circuit Breaker) with Microprocessor released
over current, Short circuit and Earth fault relay for each feeder, with Shunt Trip & under
Voltage Coil.

The Digital Multi-function Meter 1 No. for each feeder with LCD display shall be
provided with parameters like KWH, MD, Voltages of each phase, Line current for each
Phase, P.F of each Phase, P.F average, Instantaneous kW, Frequency & Date & Time.

The LED Indication lamps 6 nos. for R, Y, B, ON, OFF and trip indication shall be provided
on each feeder.

The 3 nos. CTs having ratio of 800/5 Amps, class-1 tape wound, shall be provided for
metering on each feeder and 4 nos. control fuses / neutral links are to be provided with
each incomer & the control wiring shall be done with copper wire. Also ELR (Earth
Leakage Relay with CBCT to in provided in both Incomer.

The Incomers shall be mechanically and electrically interlocked.

Bus coupler Feeder: 1 No.

The Bus Coupler shall be provided with 1 nos. 800 Amps, 30 KA. 415 Volts Four Pole —
MDO (Draw out type) ACBs (Air Circuit Breaker) with Static Release Over current, Short
circuit and instantaneous relay, with Shunt Trip & Under Voltage Coil.




The LED Indication lamps 3 nos. for ON, OFF and trip indication shall be provided on Bus
Coupler feeder.

Control fuses and neutral links are to be provided with Bus Coupler & the control wiring
shall be done with copper wire.

The Bus Coupler shall be mechanically and electrically interlocked.

2) OUTGOING FEEDERS (7 Nos.):

This type of Outgoing Feeders shall be provided with following.

07 nos. 200 Amps Panel Mounted SDFU (Switch Disconnector Fuse Unit) suitable for
440V AC Application shall be with extended operating handle and door interlock &
Padlock facility.

The LED Indication lamp 1 no. for ON indication shall be provided on each feeder. The
control wiring & power wiring shall be done with cooper wire properly and the power
wiring shall be brought up to the Power terminal block of suitable ampere capacity.

The panel shall be design, fabricated and supplied from manufactures having
CPRI/ERDA type test certificate of similar capacity for not less than 3 years. Before
manufacturing of the panel the drawing shall be submitted to DPA for approval All the
material shall be used as per approved make list of DPA.

3. Technical Specification No. 03 for item No. 3(d):

8 Way (2 1/C, 1 Bus Coupler, 7 (0/G)
This includes design, supply at site 08 ways, 1000 Amps, LT Distribution cubical Panel
suitable for 415 Volts, 3¢, 4 wires, 50 Hz. AC supply system including all switchgears and
internal wiring.

The panel shall be dust and vermin proof, free standing, compartmentalized made from
14 SWG, indoor type, and fabricated from CRCA sheet on robust angle iron frame
painted with two coats of Zink rich primer paint and two coats of colour Pigmented
epoxy paint shade NO.631 of IS: 5 before painting the panel, the surface treatment shall
be carried out by 7-tank process including degreasing etc. The panel shall be painted
with SIEMENS grey paint.

LT distribution panel shall have 3 nos. of The busbars shall be made of high conductivity
aluminium alloy of E91E grade, Bus bar joints shall be complete with high tensile steel
bolt and washers and nuts bus bar of 1000 Amp (Main bus on Incoming and 800 Amps
for each outgoing feeder with half of the size for Neutral Bus) rating for three Phases
and Half the size of Neutral including and PVC sleeving. All the bus bar shall be
supported on hylem/epoxy insulator. The Bakelite sheet of 12 mm (Minimum) thickness



b)

shall be provided in side enclosure of panel and wherever it is found necessary under
relevant IS specification and IER -1956 rules.

The panel shall be provided with metallic engraved/Radium film labels on front for
identification of Incoming & Outgoing feeders.

The neoprene gaskets shall be provided on the periphery of the doors of all feeders.
The sleeved electrolytic copper busbars with epoxy insulators with Bakelite support and
separators shall be provided with colour code.

The panel shall be complete in all respect with cable glands, lugs for incoming &
outgoing cables and also shall be provided with 2 nos. of earthing terminals.
The panel shall be comprised with following accessories: -

1). INCOMER FEEDERS
Main Incomer Feeders (2 nos.).
The Main Incomer Feeder shall be provided with 2 nos. 800 Amps. 30 KA, 415 Volts Four
Pole — MDO (Draw out type) ACBs (Air Circuit Breaker) with Microprocessor released
over current, Short circuit and Earth fault relay for each feeder, with Shunt Trip & under
Voltage Coil.

The Digital Multi-function Meter 1 No. for each feeder with LCD display shall be
provided with parameters like KWH, MD, Voltages of each phase, Line current for each
Phase, P.F of each Phase, P.F average, Instantaneous kW, Frequency & Date & Time.

The LED Indication lamps 6 nos. for R, Y, B, ON, OFF and trip indication shall be provided
on each feeder.

The 3 nos. CTs having ratio of 800/5 Amps, class-1 tape wound, shall be provided for
metering on each feeder and 4 nos. control fuses / neutral links are to be provided with
each incomer & the control wiring shall be done with copper wire. Also ELR (Earth
Leakage Relay with CBCT to in provided in both Incomer.

The Incomers shall be mechanically and electrically interlocked.

Bus coupler Feeder: 1 No.

The Bus Coupler shall be provided with 1 nos. 800 Amps, 30 KA. 415 Volts Four Pole —
MDO (Draw out type) ACBs (Air Circuit Breaker) with Static Release Over current, Short
circuit and instantaneous relay, with Shunt Trip & Under Voltage Coil.

The LED Indication lamps 3 nos. for ON, OFF and trip indication shall be provided on Bus
Coupler feeder.

Control fuses and neutral links are to be provided with Bus Coupler & the control wiring
shall be done with copper wire.



The Bus Coupler shall be mechanically and electrically interlocked.

2) OUTGOING FEEDERS (5 Nos.):
This type of Outgoing Feeders shall be provided with following.

= 05 nos. 200 Amps Panel Mounted SDFU (Switch Disconnector Fuse Unit) suitable for
440V AC Application shall be with extended operating handle and door interlock &
Padlock facility.

The LED Indication lamp 1 no. for ON indication shall be provided on each feeder. The
control wiring & power wiring shall be done with cooper wire properly and the power
wiring shall be brought up to the Power terminal block of suitable ampere capacity.

The panel shall be design, fabricated and supplied from manufactures having
CPRI/ERDA type test certificate of similar capacity for not less than 3 years. Before
manufacturing of the panel the drawing shall be submitted to DPA for approval All the
material shall be used as per approved make list of DPA.

TECHNICAL SPECIFICATION FOR ITEM NO. 4.

This works includes preparation of foundation and installation, Testing &
commissioning, Termination of cable in supplied LT Distribution panel at various
location S/s or as per directed by EIC.

Distribution board shall be equipped with base frames made of structural steel sections
along with necessary mounting hardware required for bolting/welding down the base
frame to the foundation. The contractor will provide plate in the concrete floor. Floor
finishing will be done at a later date, hence door/module door/removable covers shall
be suitably placed so that finished floor does not obstruct the movement of such
doors/covers etc.

If underground trench id not available in any substation then contractor has to prepared
MS platform using suitable size of C Channel, MS Angle, MS strips etc. platform shall be
800 to 1000 mm above the ground level so that cable can easily bend & terminate in
the RMUs. About 1 to 1.25 meter of platform also be made at front side to RMU panel
for operation and maintenance of RMUs.

All alignment, leveling, grouting, anchoring, adjustments shall be carried out in
accordance with manufacturer’s instruction and/or as directed by the engineer-in-
charge. All connections in distribution panel shall be completed, checked and adjusted
to ensure safety and satisfactory operation of the equipment. After installation of
Distribution Panel testing and commissioning, Termination, Jointing the cable shall be
done as directed by Engineer in charge, material shall be used as per approved make
list DPA. same should be deposited in Store as directed by EIC.

5. TECHNICAL SPECIFICATION FOR ITEM NO. 5.
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Supply of 3 star, 11/0.433 KV indoor type distribution transformer of following ratings.

Rating : 1000 KVA, 500 KVA & 250 KVA
Voltage Ratio :11/0.433 KV

Frequency : 50 Hz.

Impedence :<5%

Vector Group : Dyn-11

Type of cooling : ONAN (Oil Immersed)

Tapping Range/steps :-5%to 12.5 % in steps of 2.5 %
Tap Changer

For 1000 KVA : On-Load Tap Changer

For 500 & 250 KVA : Off-Load Tap Changer
Temperature Rise(Oil/wdg.): 40/45 Degree centigrade
Terminations

HV : Cable Box

LV : Cable Box

Fittings : As per enclosed list of Annexure-I
Paint : Epoxy Shade 632

Annexure - |
Rating and Diagram Plate
2 Nos. Earthing Terminals
Lifting Lugs for main tank and for all items to be handled independently
Drain cum filter Valve with Plug at Bottom
Filter valve with plug at Top
6" Dial type oil thermometer with 2 contacts
6" Dial type winding thermometer with 2 contacts
Conservator with oil filling hole with cap and drain plug
Silica Gel Breather
Air release plug
Off Circuit externally operated tapping switch position indicator, handle and locking
device for - 5% to 12.5% voltage variation in steps of 2.5%
3 Nos. Thermometer pockets
Explosion vent with Double Diaphragm and oil sight Glass
Radiator bank mounted on tank complete with Air Release Plug Drain Plug and
isolating valves at points of connection with tank
4 Nos. Bidirectional flat rollers
Marshalling Box
1 No. Buchholz rely with A/T contacts with shut off valve

TERMINATIONS:

HV: Cable box to receive 1 no. 3 core suitable size of 11 KV XLPE cable
LV: Cable box to receive suitable nos. and size of 1.1 KV grade armoured cables
Orientation: 180 Degree, H.V. cable box to L.V. cable box

Neutral terminal shall be brought out for solid earthing.



NOTES:

Lugs Glands termination kits are in your scope of supply.

PAINT: The transformers shall be painted as under:

Internally with oil resisting varnish paint

Externally with 1 coat zinc chromate followed by two coats of epoxy paint shade 632 if
IS-5.

Following routing tests as per IS shall be carried out during inspection of transformer
at your works.

Winding Resistance Measurement Test

No Load Loss Measurement Test

Full Load Loss Measurement Test

Separate Source Voltage Test

Insulation Resistance Test

Turns Ratio Test

Polarity Phase Relationship Test

Breakdown Value Test (Die Electric Strength test) of Transformer Oil.

Impedance Voltage of Transformer

Heat run test will be carried out for the transformer having higher Full Load losses.
Yours scope of supply is limited to Design, Engineering Manufacture, Assembly, Testing,
Packing and Forwarding and delivery of transformer complete with all fittings and
accessories.

The make of transformer shall be as mentioned below.
EMCO/KIRLOSKAR/PATSON/VOLTAMP/ABB/Schneider/ T&R

TECHNICAL SPECIFICATION FOR ITEM NO. 6.

Erection, Testing and Commissioning of supplied 500 KVA 11/0.433 KV indoor type
distribution transformer at site including transformer foundation and civil work. All
cable termination in both HV & LV side including termination at LT panels as well as
earthing of transformer as per IER. If any alteration/modification required is in the scope
of contractor. The work includes all material, tools, equipment and labour and as per
direction of EIC.

TECHNICAL SPECIFICATION FOR ITEM NO. 7.

This includes supply of 11 KV (UE), 3 C X 150 Sg. mm., Stranded Compact circular
Aluminium Conductor, Conductor Screen with Extruded Semiconducting compound,
XLPE insulated, insulation screening with extruded semiconducting compound in
combination with copper tape (0.2 KA for 1 sec/ Core), cores laid up inner sheath of PVC
Tape, galvanized flat steel strip armoured& overall PVC sheathed cable confirming to IS
7098/(Part-1l) 2011 with latest amendments. Make of cable shall be
POLYCAB/TORRENT/RPG ASIAN/ NICCO/GLOSTER/ UNISTAR/ UNIVERSAL / RAVIN-
PRIME CAB

TECHNICAL SPECIFICATION FOR ITEM NO. 8.
This includes supply at site 1.1 KV grade, 4 core X 150 sg.mm aluminum conductor, XLPE
insulated armoured cable confirming to IS: 7098 (Part-1) 1985 with up to date



amendments and of approved make with ISI mark. The manufacturer shall produce
TYPE TEST certificate with similar size of cable, which shall not be more than 3 years old.
The cable shall have marking/embossing at the interval of every meter showing its
progressive length. During the cable inspection, the manufacturer shall show the
relevant ROUTINE TESTS to inspecting authority or otherwise the manufacturer shall
produce the routine test certificate during supply of cable at site.

9. TECHNICAL SPECIFICATION FOR ITEM NO. 9.
This includes laying of cable 3C X 150 Sq. mm. 11 KV HT XLPE Cable / LT Cable (Suppled
by DPA) in existing trench/route with all required material & labour as per direction of
Engineer In-Charge. Laying of cables shall be as follows a per site requirement and as
directed by EIC.

e Through Hard / Soft Soil excavation including of laying of Half Round Pipe (2 Nos.) 6"
inner Diameter and 1 Meter length.

e Through existing Cable Trench which includes cleaning the entire trench and removal of
old detreated cables.

e On wall by providing suitable size of saddles at every 0.5 mtr.

10. TECHNICAL SPECIFICATION FOR ITEM NO. 10.
This includes Laying of HT/LT XLPE cable by putting suitable diameter Double Wall
Corrugated HDPE pipe, through road/Rail/RCC crossing. If the Road/RCC crossing length
more than length of DWC HDPE seamless pipe, then the firm shall join pipes and make
a strong and trouble free connection so that pushing and pulling of cable within such
pipes is unaffected and fuss free & then lay across the Road crossing. Single cable shall
be passed through one pipe, the excavated stuff shall be disposed off from the Site of
work and spread in low laying area. After that re-filling with Fresh River sand cushioning
& 300mm CC/RMC work must be done on by proper curing or its restoration to original
position. In case of Rail Crossing, firm shall put earthing across rail track, both end, their
own cost as per IE rule & act. The DWC HDPE pipe should be laid using Horizontal Boring
for all the Road/Railway/RCC crossings.
Cable lying, which shall include the route marker, cable tagging, dressing, removing
the old unused cable from the RCC Trench, appropriate size of glands & ferrule work
as per requirement etc.

11. TECHNICAL SPECIFICATION FOR ITEM NO. 11.

(a) 3 CX 150 sq.mm (Indoor type end termination kit)
This includes supply of heat shrinkable indoor end termination suitable for 3 core X 150
Sq.mm HT 11 KV XLPE Cables including providing fixing of Aluminum Solder less lugs for
HT switchgears and copper lugs for transformer of suitable size with all required
materials. The heat shrinkable indoor end termination kit shall of approved make.

(b) 3 C X 150 sq.mm (Indoor type end termination kit)
This includes supply of heat shrinkable outdoor end termination suitable for 3 core X
150 Sq.mm HT 11 KV XLPE Cables including providing fixing of Aluminum Solder less lugs



for HT switchgears and copper lugs for transformer of suitable size with all required
materials. The heat shrinkable indoor end termination kit shall of approved make.

(c) 3 CX150sq.mm (Straight through)
This includes supply of heat shrinkable Straight through joint suitable for 3 core X 150
Sq.mm HT 11 KV XLPE Cables, including providing of Aluminium Solder less ferrules of
suitable size with all required materials. The straight through joint kit shall of
approved

12. TECHNICAL SPECIFICATION FOR ITEM NO. 12.

(a) 3 C X 150 sg.mm (Indoor type end termination kit)
This includes fixing of heat shrinkable indoor end termination suitable for 3 core X 150
HT 11 KV XLPE Cables including fixing of Aluminum Solder less lugs for HT switchgears
and copper lugs for transformer of suitable size with all required materials. The work
includes all labour, tools tackles and necessary fabrication work on gland plate of the
panel if required as directed by Engineer-in-Charge.

(b) 3 C X 150 sq.mm (Outdoor type end termination kit)
This includes fixing of heat shrinkable outdoor end termination suitable for 3 core X 150
HT 11 KV XLPE Cables including fixing of Aluminum Solder less lugs for HT switchgears
and copper lugs for transformer of suitable size with all required materials. The work
includes all labour, tools tackles and necessary fabrication work on gland plate of the
panel if required as directed by Engineer-in-Charge.

(c) 3 C X150 sq.mm (Straight through)

This includes fixing of heat shrinkable Straight through joint suitable for 3 core X 150
Sg.mm HT 11 KV XLPE Cables, including fixing of Aluminum Solder less ferrules of
suitable size with all required materials. The work includes all labour, tools tackles, and
necessary excavation in soft soil/removal for RCC trench cover and re-fixing of the same
if required as directed by Engineer-in-Charge.

13. TECHNICAL SPECIFICATION FOR ITEM NO. 13.

(a) 4 C X 150 sg.mm (Indoor type end termination kit)
This includes providing of Heat shrink indoor end terminations to 4 core X 150 sq. mm
LT 1.1 KV grade XLPE Cables, including providing of Aluminum Solder less Lugs & glands
of suitable size with all required materials. The indoor heat shrink end terminations kit
shall of approved make.

(b) 4 C X 150 sq.mm (Outdoor type end termination kit)
This includes providing of Heat Shrink Outdoor end terminations to 4 core X 150 sg. mm
LT 1.1 KV grade XLPE Cables, including providing of Aluminum Solder less Lugs & glands
of suitable size with all required materials. The indoor heat shrink end terminations kit
shall of approved make.

(c) 4 C X 150 sq.mm (Straight through)
This includes providing of Heat Shrinkable Straight through joint to 4 core X 150 sg.mm
LT 1.1 KV XLPE Cables, including providing Aluminum Solder less ferrules of suitable size



14.

with all required materials. The heat shrinkable straight through joint kit shall of
approved make.

TECHNICAL SPECIFICATION FOR ITEM NO. 14.

(a) 3 CX 150 sq.mm (Indoor type end termination kit)

This includes fixing of Heat shrink indoor end terminations to 4 core X 150 sq.mm LT 1.1
KV grade XLPE Cables, including fixing of Aluminum Solder less Lugs & glands of suitable
size with all required materials. The work includes all labour, tools tackles and necessary
fabrication work on gland plate of the panel if required as directed by Engineer-in-
Charge.

(b) 3 C X 150 sgq.mm (Outdoor type end termination kit)

15.

16.

This includes fixing of Heat shrink outdoor end terminations to 4 core X 150 sq.mm LT
1.1 KV grade XLPE Cables, including fixing of Aluminum Solder less Lugs & glands of
suitable size with all required materials. The work includes all labour, tools tackles and
necessary fabrication work on Double Pole/Four Pole structure if required as directed
by Engineer-in-Charge.

(c) 3 C X150 sq.mm (Straight through)

This includes fixing of Heat Shrinkable Straight through joint to 4 core X 150 sq.mm LT
1.1 KV XLPE Cables, including providing fixing of Aluminum Solder less ferrules of
suitable size with all required materials. The work includes all labour, tools tackles and
necessary excavation in soft soil/removal for RCC trench cover and re-fixing of the same
if required as directed by Engineer-in-Charge.

TECHNICAL SPECIFICATION FOR ITEM NO. 15.

This includes supply of 1.1 KV, 10 core, 2.5 sq.mm, copper conductor, PVC insulated
armoured control cable of relevant IS. This also includes laying of control cable from
Transformer comtrol panel of relavent RMU panel. Laying of cable shall be in dust, on
wall as per the site requirement

TECHNICAL SPECIFICATION FOR ITEM NO. 16.

This includes preparation of earth station with chemical treated back filled compound
25 mm Dia. copper coated solid road, having minimum 250 micron copper coating ,its
base material is MS , depth should be Type 3 Mtr. Depth, Maintenance free including
all accessories & Masonry work Enclosure with cover plate. The value of earth pit shall
be less than 5Q.

A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be provided
just below the surface of ground and having RCC/CI cover of suitable size as directed.
This also includes removal of extra-excavated earth from the site. Marking, painting on
each earth pits with date & resistance value on pits. The work shall be carried out to
entire satisfaction of Engineer-in-charge. This work includes all labour and material as
directed by Engineer-in-Charge.



The back filled compound must be as per IEC -62561-7 and electrode IEC -62561-2 , in
this regard firm shall submit the test report and also submit the self restively Test report
. self-resistivity must be 0.12-ohm meter.

17.TECHNICAL SPECIFICATION FOR ITEM NO. 17.
This includes supply at site copper strip of size 50x5 mm for earthing from earth
station/existing earthing system to Distribution/Power Transformer, Generator,
Alternator etc. as directed.
0.12-ohm meter.

18.TECHNICAL SPECIFICATION FOR ITEM NO. 18.
This includes supply at site of G.I strip of size 50x6 mm for earthing from earth
station/existing earthing system to H.T/LT. panel, H.T/LT switchgears,
Power/Distribution transformer etc. as directed.

19.TECHNICAL SPECIFICATION FOR ITEM NO. 19.

This includes supply at site, laying, fixing and connecting of copper strip of size 50x5 mm
from earth station/existing earthing system to Distribution/Power Transformer,
Generator, Alternator etc. as directed. The copper strip also shall be laid from earth
station to Distribution/Power Transformer, Generator, Alternator etc. as directed and
shall be clamped suitably on wall/floor or buried in the ground / pucca trench as
directed.

This includes supply at site, laying, fixing and connecting of G.I strip of size 50x6 mm
from earth station/existing earthing system to H.T/L.T. panel, H.T/L.T switchgears,
Power/Distribution transformer etc. as directed. The G.| strip also shall be laid from
earth station to HT/LT switch gears & transformers etc. directly connected to two
separate and distinct main earth as directed and shall be clamped suitably on wall/floor
or buried in the ground / pucca trench as directed.

20.TECHNICAL SPECIFICATION FOR ITEM NO. 20.
This includes safely Disconnection, removal and shifting of old VCB Panels, LT Panels,
cables, any other accessories from existing place to the allotted place at kandla as
directed.

Seal & Sign. Executive Engineer (E)
of Contractor Deendayal Port Authority






SECTION VI

Bill of Quantities (BOQ)

Sr. Description Qty. | Unit Rate Amount
No. In Figure | In Words
1 |Supply of 11KV, Gas Insulated
RMU Breakers indoor
application, various ratings RMU
Modules as per Technical
Specification No. 01.
(a) |6 Module RMU 2 No.
(b) |4 Module RMU 4 No.
2 |Installation, Testing &
Commissioning of  supplied
various ratings modules 11 KV
Indoor application, RMU panel
for at various substation as per
Technical Specification No. 02.
(a) |6 Module RMU 2 No.
(b) |4 Module RMU 4 No.
3 |Design & Supply of LT
Distribution Panels as per
Technical Specification No. 3.
(a) |20 Ways (21/C, 1 Bus Coupler, 17
0/G). 3 No.
(b) |15Ways (21/C, 1 Bus Coupler, 12
0/G). 1 No.
(c) |10 Ways (2 1/C, 1 Bus Coupler, 7
0/G). 2 No.
(d) |8 Ways (2 1/C, 1 Bus Coupler, 5
0/G). 1 No.
4 |Installation, Testing &
commissioning LT Distribution
panel as per  Technical
Specification No. 4.
(@) |20 Ways (21/C, 1 Bus Coupler, 17
0/G). 3 No.
(b) |15 Ways (21/C, 1 Bus Coupler, 12
0/G). 1 No.
(c) |10 Ways (2 1/C, 1 Bus Coupler, 7
0/G). 2 No.




(d)

8 Ways (2 I/C, 1 Bus Coupler, 5
0/G).

No.

(a)
(b)
(c)

Supply of 3 star, 11/0.433 KV
indoor type distribution
transformer of following ratings
as per Technical Specification
No. 5.

1000 KVA

500 KVA

250 KVA

(6]

No.
No.
No.

(a)
(b)
(c)

Installation, Testing &
Commissioning of 3 star,
11/0.433 KV indoor type
distribution  transformer of
following  ratings as per
Technical Specification No.6.
1000 KVA
500 KVA
250 KVA

(S, ]

No.
No.
No.

(a)

Supply at site 3 Core HT
armoured aluminium conductor
XLPE cable of 11KV grade of the
following type & size as per IS:
7098 (Part-11)2011 & as per
Technical Specification No. 7.

3 core x 150 Sg.mm

500

Mtr.

(a)

Supply at site 4 Core LT
armoured aluminium conductor
XLPE cable of 1.1KV grade of the
following type & size as per IS:
7098 (Part-1)1985 & as per
Technical Specification No. 8.

4 core x 150 Sgq.mm

1000

Mtr.

Laying of HT /LT XLPE Cable
through various mediums as per
Technical Specification No. 9.

1500

Mtr.

10

Through RCC/Road/Rail
Crossing by putting suitable
diameter Heavy Duty HDPE pipe
of 150 mm in between crossing
as per Technical Specification
No. 10.

300

Mtr.

11

Providing of HT11 KV XLPE heat
shrink termination kit as per
Technical Specification No. 11.




(a)

3C x 150 Sg.mm. (Indoor Type

end termination kit) 20 No.
(b) |3C x 150 Sgq.mm. (Outdoor Type

end termination) 15 No.
(c) [3C x 150 Sqg.mm. (Straight

through) 20 No.
12 |Fixing of HT11 KV XLPE Cables of

following sizes with heat shrink

kit as per Technical Specification

No. 12.
(@) |3C x 150 Sgq.mm. (Indoor Type

end termination kit) 20 No.
(b) |3C x 150 Sg.mm. (Outdoor Type

end termination) 15 No.
(c) [3C x 150 Sqg.mm. (Straight

through) 20 No.
13 |Providing of LT XLPE heat shrink

termination kit as per Technical

Specification No. 13.
(a) |4C x 150 Sq.mm. (Indoor Type

end termination kit) 30 No.
(b) |4C x 150 Sg.mm. (Outdoor Type

end termination) 10 No.
(c) |[4C x 150 Sqg.mm. (Straight

through) 30 No.
14 |Fixing of HT 11 XLPE Cables of

following sizes with heat shrink

kit as per Technical Specification

No. 14.
(a) |4C x 150 Sq.mm. (Indoor Type

end termination kit) 30 No.
(b) |4C x 150 Sgq.mm. (Outdoor Type

end termination) 10 No.
(c) |[4C x 150 Sqg.mm. (Straight

through) 30 No.
15 [Supply, Laying, Fixing of 1.1 KV,

10 core, 2.5 sgq.mm, copper

conductor, PVC insulated

armoured control cable as per

Technical specification No. 15. 200 | Mtr.
16 |Preparation of Earth Station as

per Technical specification no.

16.
(a) |Pipe in pipe Copper Earthing 50 No.




17

Supply of 50 x 5 mm copper
earth strip as per technical
specification no. 17.

250

Mtr.

18

Supply of 50 x 6 mm Hot Dip
galvanized Gl earth strip as per
technical specification no. 18.

1000

Mtr.

19

Laying & connecting of copper &
Gl earth strip as per technical
specification no. 19.

1250

Mtr.

20

Disconnection, removal and
shifting of old VCB Panels, LT
Panels, cables, any other
accessories from existing place
to the place at Kandla as
directed & as per Technical
Specification No. 20.

Lot

21

Fabrication work for
preparation of Trench cover of
various sizes with chequer plate
of 6 mm thick including suitable
size of angle, flat & handle, also
includes 2 coat of red oxide & 2
finish coat of epoxy paint
Complete with labour and
material.

Ton

Total Amount: Rs.

(In Words: Rs.

Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental
charges: but exclusive of GST.

Seal & Signature
of Contractor

Executive Engineer (E)
Deendayal Port Authority




Section - VIl

EVIDENCE TOWARDS SITE VISIT

l, Shri authorized representative of
M/s. (authorization letter issued by the firm with my
specimen signature and passport size photo and adhaar card are enclosed) have visited the
site on with DPA representative Shri , (Designation)

for the work of “Upgradation of Substations outside cargo jetty area at DPA.”
and the sites and other issues related to tender to my satisfaction.

Seal, Name and signature Name, designation and Seal, Name and signature
of the bidder signature of DPA of XEN (E)
representative who
assisted bidder during site
visit.




Section-Vill

Approved Make List for Electrical Items

Sr. Description Recommended Makes
No.
1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) | HV Gas Insulated Breakers | SIEMENS /Schneider/ABB
2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/
BHEL/ SIEMENS/ ABB/ Schneider/T&R
3 DISTRIBUTION EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB /
TRANSFORMERS Schneider / T&R
4 RESIN CAST
TRANSFORMERS
A) RESIN CAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/
UNISTAR/KEI/FINOLEX/HAVELS
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /
RALLISON/PRIMECAB/ HAVELLS/ UNISTAR/AVOCAB /
ADCAB
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 LT PANEL CPRI APPROVED
10 | CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND /
INDOASIAN
11 | SFU FOR MAIN LT SIEMENS/L&T/ABB/C&S
DISTRIBUTION PANELS
12 | SFU FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS & FEEDER PILLERS INDOASIAN/HAVELLS
13 | MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION PANELS
14 | MCCB FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/
PANELS AND FEEDER INDOASIAN/HAVELLS
PILLERS
15 | MCB/ELCB/RCCB/ RCCBO SIEMENS/HAGER L&T/ABB
FOR MAIN LT
DISTRIBUTION PANELS
16 | MCB FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS AND FEEDER INDOASIAN/ HAVELLS/ STANDARD
PILLERS
17 | MCB DISTRIBUTION BOARD | STANDARD / HENSEL/LEGRAND / INDOASIAN /
HAVELLS
18 | MULTI FUNCTION DIGITAL L&T/ENERCON/SECURE/L&G/ RISHABH

METER FOR MAIN LT




DISTRIBUTION
PANELS/DIGITAL KWH
METERS

19 | ANALOG VOLT/AMPARE RISHABH/AE/ENERCON/L&T
METER FOR DISTRIBUTION
PANELS AND FEEDER
PILLERS
20 | SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE
METER
21 | POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS
22 | QUARTZ TIME CLOCK L&T/INDOASIAN/SIEMENS
SWITCH
23 | PVC WIRE WITH COPPER RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD
CONDUCTOR / FINOLEX / ANCHOR
24 | FLUSH TYPE SWITCHES, ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS
SOCKETS, HOLDERS AND
CEILING ROSES &
ELECTRONIC REGULATORS
25 | DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST
26 | MODULAR SWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs /
SOCKETS, PLATES & BOXES | INDOASIAN / SIMENS.
27 | PVC CONDUIT/OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/
CONDUIT & CASSING RESTOPLAST/  SWASTIK / BPI
CAPPING AND
ACCESSORIES
28 | GLS LAMPS & PHILIPS / BAJA) / WIPRO / CROMPTON GREAVES /
FLUORESCENT LAMPS OSRAM / SURYA ROSHNI / GE
29 | HPSV, HPMV & METAL PHILIPS / BAJA) / WIPRO / CROMPTON GREAVES /
HELIDE LAMPS OSRAM / SURYA ROSHNI / GE
30 | IGNITORS FOR HPSV, PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES /
METAL HELIDE LAMPS OSRAM / SURYA ROSHNI / GE
31 | LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES /
OSRAM / SURYA ROSHNI / GE/C&S
31a | LED LUMINARIES Philips/Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C
&S
having surge Protection 210KV for fittings & internal
Surge
Protection for Driver of>4KV, LED Chip only
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80
CERTIFICATION
32 | CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES /

ALMONARD/GEC




33 | WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC
34 | EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC
35 | HEAVY DUTY INDUSTRIAL BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
WALL MOUNTING FANS ALMONARD/GEC or its equivalent
36 | WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 | AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/
SAMSUNG/ONIDA
38 | REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG /
SAMSUNG / WHIRLPOOL
39 | VOLTAGE STABILIZER VEELINE / CAPRI
40 | INVERTERS for General LUMINOUS / MICROTEK /SUKAM
Purpose
41 | D.G. SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK
LEYLAND /VOLVO
B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR
ELECTRIC
42 | ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/
KIRLOSKAR/ABB
43 | WATER PUMPS SWASTIK / KSB
44 | WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT /
RACOLD
45 | LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO
46 | Solar Panels LONGI / TRINA / GOLDI / VIKRAM / REWNYSIS /
RAYZON / WAAREE or equivalent subject to submission
of relevant documents of successful operation in
various Government Organisations.
47 | INVERTERS for Solar Power | LUMINOUS / MICROTEK /EVVO /LENTO/DELTA/ABB /

Plant

HITACHI /HUAWEI / SUNGROW or equivalent subject to
submission of relevant documents of successful
operation in various Government Organisations.

Executive Engineer (Electrical)
Deendayal Port Authority




Section-IX
Format for submitting information for Bid Capacity

For calculating “A” of the formula.

Sr. Financial Year| Value of work Multiplying factor as | Value updated to
No. undertaken given in the pre- the price level of
qualification criteria the year
(Col Cx col D)
A B C D E
1
2
3
4
5
6
7
For calculating “B” of the formula
Sr.Name of[Name| Work | Schedule | Contract |Value of Remaining|Anticipated| Remaining
No. client | of |order| periodof | value work | value of | date of value of
work | no. |completion done work |completion| work done
and |as per work done (Completion
date | order with period of the
start date work for
which bids
are invited
by DPA)
from the
date of
opening of
preliminary
bid

Signature & Seal of Contractor




Section-X

Annexure-ll

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three years from the date of notification if | am /We are in a breach of any
obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our
Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name
of the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our
Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)
Dated on day of (insert date of signing)
Corporate Seal (where appropriate)




