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DEENDAYAL PORT AUTHORITY 
 

TENDER NOTICE NO.EL/WK/2826 
 
 

Supdt. Engineer (Elec.), DPA, New Kandla. Phone 02836-282609/270342 invites tender in 

Online E-tendering system for the work of “Maintenance Contract of 2 Nos. ITALGRU 

make Harbour Mobile Cranes of 63T capacity along with 6 nos. of Grabs and 

Comprehensive maintenance of Hydraulic (Suspension and Winch) Pumps 

inside cargo jetty area for a period of Two years” Estimated Cost ₹ 4,69,88, 000/-

.EMD: ₹ 469880/-. and Tender Fee: ₹ 5,900/- (including GST) through online transfer in 

Punjab National Bank, Kandla Branch, a/c no.: 2177002100004628, IFSC Code: 

PUNB0217700. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 

by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises 

indicating the list of activity related to the subject tender as per National Industrial 

Classification -2008 mentioned in the Sub class Nos.  33125,25113 & 52242 only shall 

become eligible for exemption from payment of tender fee/EMD shall become eligible for 

exemption from payment of tender fee/EMD. Such bidder shall also upload the scanned 

copy of valid & relevant certificate on (n) procure website along with Bid Securing 

Declaration Form-7 in preliminary bid failing which the bid shall be considered non-

responsive. Last date of downloading: 12/04/2024 up to 15:00 hrs. Last date and time 

of submission of E-tender only on website https://kpt.nprocure.com: on 12/04/2024 upto 

15:30 Hrs. The pre-bid meeting held on 21/03/2024 @ 15:30 Hrs. in the Old Board 

Room, A. O. Building, Gandhidham. Date and time for opening of E-tender: 12/04/2024 

at 16:00 hrs. Tender shall be downloaded from web site: https://kpt.nprocure.com and 

also available on http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 

 
 

 

Superintending Engineer(E) 

Deendayal Port Authority 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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NOTICE INVITING ONLINE TENDER 

Details about tender: 
Department Name Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, Ground 

Floor, New Kandla-(Kutch)-370210 
Tender Notice No. EL/WK/2826 

Name of Project “Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 

63T capacity along with 6 nos. of Grabs and Comprehensive maintenance 

of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for 

a period of Two years” 

Name of Work “Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 

63T capacity along with 6 nos. of Grabs and Comprehensive maintenance 

of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for 

a period of Two years 

Estimated Contract 

Value (INR) 
₹ 4,69,88,000/- 

Period of Completion 

(in Months) 
24 months from the date of issue of work order 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency 

Settings 
Indian Rupee (INR) 

Integrity Pact Integrity Pact agreement duly uploaded by DPA with signed and 

stamped of two witness signature and the bidder should be submitted 

it with two witness (witness sign also to be obtained by the bidder) is also 

required to be submitted in preliminary bid, failing which the bid shall be 

treated as non-responsive and shall be rejected. 
Maintenance of Harbour 

Mobile Crane having 
capacity of above 63 T 

crane having 
Programmable Logic 

Controller (PLC). 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfill the following pre-qualification criteria: 

A) Average Annual financial turnover during the last 3 years, ending 31st March 

of the previous financial year, should be at least ₹70.48 Lakh Certified 

by Chartered Accountant. 

 
B) Experience of having successfully completed similar works during last 7 years 
ending last day of month previous to the one in which applications are invited 
should be either of the following: 

 

i) Three similar completed works each costing not less than the 
amount equal to ₹ 93.97 Lakh. 

Or 

ii) Two similar completed works each costing not less than the 

amount equal to ₹ 117.47 Lakh. 
Or 

iii) One similar completed work costing not less than the amount 

equal to ₹ 187.95 Lakh. 

 

 



 

 Note:  

 
(a) A copy of the completion certificate in respect of the successfully completed 

similar work.  

(b) A copy of detail work order should also be submitted for which the bidder is 
submitting the completion certificate. Such completion certificate should be 
issued on the letter head of the client 

and invariably reflect the following details: 

 

(1) Name of Contractor  

(2) Name of Work  

(3) No. of work order/agreement and date  

(4) Contract value  

(5) Contract period (6) Date of commencement of work  

(7) Date of completion  

(8) Value of Work executed during the contract period/original contract period  

(9) Date of issue of completion certificate.  

 

    (c) The amount of Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the one in which 
applications are invited, will be considered excluding of GST amount. 

 

IMPORTANT: 

 

 (i) In case a work is started prior to 07 (seven) years, ending last day 

of month previous to the one in which tender is invited, but 

completed in last 07 (seven) years, ending last day of month previous 

to the one in which tender is invited, the completed work shall be 

considered for fulfilment of credentials.  

 

(ii) If a work is physically completed and completion certificate to this 

extent is issued by the concerned organization but final bill is pending, 

such work shall be considered for fulfilment of credentials. 

 

 (iii)If a part or a component of work is completed but the overall 

scope of contract is not completed, such work shall not be considered 

for fulfilment of technical credentials even if the cost of part 

completed work/component is more than required for fulfilment of 

credentials.  

 

(iv)In case a work is considered similar in nature for fulfilment of 

technical credentials, the overall cost of that work shall be considered 

and no separate evaluation for each component of that work shall be 

made to decide eligibility. 

C) Upload duly signed document given at Section-XI towards evidence of 

site visit. (The bidder who has not physically visited the site and not 

uploaded document given at Section-XI, will be declared technically 

disqualified. The date of physical visit of site should be the date 

invariably prior to date of opening of preliminary bid. The mandatory 

site visit and uploading of document are exempted if there is declared 

travel restriction by central/state government) 

D) Bidders who meet the minimum qualification criteria will be qualified    

     only if their available bid capacity is more than the total bid value. 

The available bid capacity will be calculated as under: Assessed 



 

Available Bid capacity = A x N x 2 –B, Where, 

“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last seven 

years (at current price level). 

“B” = Value at current price level of existing commitments and on-going 

works to be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing 

commitments and on-going works as well as the stipulated period of 

completion remaining for each of the works preferably countersigned by 

the Nodal Office or his nominee-in charge. 

 

IMPORTANT:  

 
(i) The value of annual turnover is not to be considered towards ―A as 

mentioned in the formula.  

(ii) The information may be provided as per the format given at Section-VIII. 

 

E) In Case the similar work has been issued for any private body, the 
bidder will be required to produce the tax deducted at source 
(TDS)certificate indicating the income tax deducted by the client for 
that work, which will form the basis for assessing the value of 

completed work.  
Note:  

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), 
which indicates the credit of the payment received from the client, 
should be highlighted.  

(ii) Along with the TDS certificate, a declaration on the letter head of a 
Chartered Accountant should be submitted giving details such as the 

name of bidder, the name of the client for which the bidder has carried 
out the work, name of work, work order no. and date, gross amount of 
the payment, net amount received from the client, TDS amount. The 
statement should be signed by the Chartered Accountant.  

(iii) In case any discrepancies between the TDS (Form 16A or Form 26AS) 
and the declaration given by the Chartered Accountant with regard to 
payment received from the client, it should be explained. 

 

F) In case the bidder is/has handling/handled cargo (except liquid and 
containerized cargo) on captive or common user basis in any sea/dry port by 
deploying 60 T or above capacity stacker/reclaimer/ stacker cum reclaimer/ 
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC 
(owned/hired) in any 05 years during last 7 years ending last day of month 
previous to the one in which applications are invited and should have 
handled at least 4.00 MMT cargo in all or any of the such five years (except 
liquid and containerized cargo). It is applicable for similar work defined 
at sr. No. 6. 

 

 

Financia
l Year 

 

   22-
23 

 

21-
22 

   20-
21 

 

    19-
20 

 

18-
19 

17-18 16-17 

     Index 

 

152.5 139.4 123.4 121.8 119.8 114.9 111.6 

Multiplyi
ng 

Factor 

    
1.00 

   
1.09 

    
1.24 

     
1.25 

   
1.27 

   1.33   1.37 



 

Note: The bidder, submitting tender under this category, is not required to 
submit documents mentioned at ―B, ―D and ―E above but has to 
submit following documents: -  

 

(1) Copy of license/permission issued by the competent authority of the 
concerned sea/dry port in the name of the bidder along with period of 
cargo handling operation in the sea/dry port.  

(2)  Satisfactory performance certificate & confirmation for payment of 
Agreed Royalty share by the competent authority of the concerned 
sea/dry port.  

(3) Letter confirming capacity of crane deployed by the bidder and its 
type i.e. HMC etc. for which license/permission is issued.  

(4) Year wise quantity of cargo (except liquid and containerized cargo) 
handled during the license/permission period issued by the competent 
authority of the concerned sea/dry port in the name of the bidder.  

(5) A letter confirming the period of cargo handling operation in the 
sea/dry port for which the license/permission is issued.  

Similar Work 

Definition 

Similar works means: 

 

1) Design, manufacture, supply, installation, testing, commissioning cargo 
handling equipment i. e. stacker/reclaimer/ stacker cum reclaimer/ ship 
loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC. (Note: It is 
implied that the bidder submitting tender under this category, is having the 
experience of maintenance and operation being the manufacturer of cargo 
handling equipment. Hence, the requirement of having experience of 
maintenance and operation is not mandatory.)  

 (OR) 

2) Installation, Testing, Commissioning, maintenance and operation of above-
mentioned cargo handling equipment having PLC. (Note: It is implied that the 
bidder submitting tender under this category is having the experience of 
maintenance. Hence, the requirement of having experience of maintenance is 
not mandatory. Regarding, having experience of operation, if the bidder is 
having experience of operation of any of the cargo handling equipment 

having PLC mentioned above in a separate completed work order, the same 
will be considered by ignoring the value of such work order.  

 (OR) 

3) AMC of above cargo handling equipment having PLC. (Note: if the bidder is 
having experience of operation of any of the cargo handling equipment 
having PLC mentioned above in a separate completed work order, the same 
will be considered by ignoring the value of such work order.  

(OR) 

4) O & M of above-mentioned cargo handling equipment having PLC 
(OR) 

5) Combination of any of the (1), (2), (3) & (4). 
(OR) 

6) Deployment of 60 T or above capacity stacker/reclaimer/ stacker cum 
reclaimer/ ship loader/RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC 
(owned/ hired) in any sea/dry port. In case the bidder is/has handling/handled 
cargo (except liquid and containerized cargo) on captive or common user basis 
in any sea/dry port by deploying 60 T or above capacity stacker/reclaimer/ 
stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT 
cranes having PLC (owned/hired) in any 05 years during last 7 years ending 
last day of month previous to the one in which applications are invited and 
should have handled at least4.00 MMT cargo in all or any of the such five 
years (except liquid and containerized cargo) 
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Joint Venture Not Allowed 

Rebate Not applicable 

Bid Document Fee: Rs, 5000 + 900 (GST) 

 
Through on-line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of transfer may 
be uploaded on (n) procure website. 

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per national Industrial Classification-2008 
mentioned in the table below only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate along with Bid Securing Declaration 
Form-7 failing which the bid shall be considered non-responsive in 
preliminary bid  
 
 

Level Description 
Section – C  Manufacturing 
Division – 
28 

Manufacture of machinery and equipment 
n.e.c. 

Group - 281 Manufacture of general-purpose 
machinery 

Class – 2816 Manufacture of lifting and handling 
equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling 
equipment and parts thereof 

 
OR 

 
Level Description 

Section – C  Manufacturing 
Division – 
33 

Repair and installation of machinery and 
equipment 

Group - 331 Repair of fabricated metal products, 
machinery and equipment 

Class – 3315 Repair of transport equipment, except 
motor vehicles 

Sub Class - 
33150 

Manufacture of other lifting and handling 
equipment and parts thereof 

 

OR 

 
Level Description 

Section – H  Transportation and storage 
Division – 
52 

Warehousing and support activities for 
transportation 

Group - 522 Support activities for transportation 
Class – 5224 Cargo handling 
Sub Class - 
52242 

Cargo handling incidental to water 
transport 

 
 



 

Bid Document Fee 
Payable To: 

Through on-line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and 

date of transfer may be uploaded on (n) procure website. In case 
of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small 

and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification 2008 
mentioned in the table below only shall become eligible for 

exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid Securing 
Declaration Form-7 failing which the bid shall be considered non-
responsive in preliminary bid. 

 
 

Bid Security/ EMD 
(INR) : 

Rs.4,69,880/- (Rupees Four Lakhs Sixty-Nine Thousand Eight 
Hundred Eighty only) Through on-line transfer in PNB bank account 
no. 2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date 
of transfer may be uploaded on ―(n) procure website. In case of 
Micro and Small Enterprise (MSEs) holding valid certificate issued by 
any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the 
subject tender as per national Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid Securing 
Declaration Form-7 failing which the bid shall be considered non-
responsive in preliminary bid. 
 

Level Description 
Section – C  Manufacturing 
Division – 
28 

Manufacture of machinery and equipment 
n.e.c. 

Group - 281 Manufacture of general-purpose 
machinery 

Class – 2816 Manufacture of lifting and handling 
equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling 
equipment and parts thereof 

 
                                             OR 
 

Level Description 
Section – C  Manufacturing 
Division – 
33 

Repair and installation of machinery and 
equipment 

Group - 331 Repair of fabricated metal products, 
machinery and equipment 

Class – 3315 Repair of transport equipment, except 
motor vehicles 

Sub Class - 
33150 

Manufacture of other lifting and handling 
equipment and parts thereof 

 
                                             OR 
 

Level Description 
Section – H  Transportation and storage 
Division – 
52 

Warehousing and support activities for 
transportation 

Group - 522 Support activities for transportation 
Class – 5224 Cargo handling 



 

Sub Class - 
52242 

Cargo handling incidental to water 
transport 

 

Bid Security/ EMD 
(INR) In Favor Of : 

Through on-line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date 
of transfer may be uploaded on ―(n) procure website. In case of 
Micro and Small Enterprise (MSEs) holding valid certificate issued by 
any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-2008 
mentioned in the below table only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate failing which the bid 
shall be considered non-responsive in preliminary bid. 

Bid Document 
Downloading Start 

Date 

13/03/2024 

Bid Document 

Downloading End 
Date 

12/04/2024 up to 15:00 Hrs. 

Date & Place of Pre 

Bid Meeting 
21/03/2024 @ 15:30 Hrs. at A.O. Building, Gandhidham 

Last Date & Time for 

Receipt of Bids 

12/04/2024 @ 15:30 Hrs. 

Bid Validity Period 120 Days 

Condition 1) Tender Fee :- Through on line transfer in PNB bank account no. 

2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and 
date of transfer may be uploaded on ―(n)procure website. In 

case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the below table only shall 
become eligible for exemption from payment of Tender fee/EMD. 

Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid stage as well as duly filled in and signed ‘Bid 
Securing Declaration’ as per format provided in the tender 
document (Form no-07), failing which the bid shall be considered 

non-responsive”. 
 

Level Description 
Section – C  Manufacturing 
Division – 
28 

Manufacture of machinery and equipment 
n.e.c. 

Group - 281 Manufacture of general-purpose 
machinery 

Class – 2816 Manufacture of lifting and handling 
equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling 
equipment and parts thereof 

 
                                             OR 
 
 



 

Level Description 
Section – C  Manufacturing 
Division – 
33 

Repair and installation of machinery and 
equipment 

Group - 331 Repair of fabricated metal products, 
machinery and equipment 

Class – 3315 Repair of transport equipment, except 
motor vehicles 

Sub Class - 
33150 

Manufacture of other lifting and handling 
equipment and parts thereof 

 
                                             OR 
 

Level Description 
Section – H  Transportation and storage 
Division – 
52 

Warehousing and support activities for 
transportation 

Group - 522 Support activities for transportation 
Class – 5224 Cargo handling 
Sub Class - 
52242 

Cargo handling incidental to water 
transport 

 
2) EMD: Through on-line transfer in PNB bank account no. 

2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and 
date of transfer may be uploaded on ―(n)procure website. In 
case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the below table only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid stage as well as duly filled in and 
signed ‘Bid Securing Declaration’ as per format provided in the 
tender document (Form no-07), failing which the bid shall be 
considered non-responsive”. 

 
Level Description 

Section – C  Manufacturing 
Division – 
28 

Manufacture of machinery and equipment 
n.e.c. 

Group - 281 Manufacture of general-purpose 
machinery 

Class – 2816 Manufacture of lifting and handling 
equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling 
equipment and parts thereof 

 
OR 

 
Level Description 

Section – C  Manufacturing 
Division – 
33 

Repair and installation of machinery and 
equipment 

Group - 331 Repair of fabricated metal products, 
machinery and equipment 

Class – 3315 Repair of transport equipment, except 
motor vehicles 

Sub Class - 
33150 

Manufacture of other lifting and handling 
equipment and parts thereof 



 

 

 

OR 

 
Level Description 

Section – H  Transportation and storage 
Division – 
52 

Warehousing and support activities for 
transportation 

Group - 522 Support activities for transportation 
Class – 5224 Cargo handling 
Sub Class - 
52242 

Cargo handling incidental to water 
transport 

 
 
3) Integrity Pact agreement duly uploaded by DPA with signed and 

stamped of two witness signature and the bidder should be 
submitted it with two witness (witness sign also to be obtained by 
the bidder) is also required to be submitted in preliminary bid, 
failing which the bid shall be treated as non-responsive and shall be 
rejected. 

   
Accordingly, offer of those bidders shall only be opened 

whose EMD, Tender Fee and Integrity pact (duly signed by 
bidder and witnesses) are received electronically. 

 

         However, for the purpose of realization, bidder shall send 

the same in original to SE(E) at the time of tender opening or 

send the same by hand/courier/RPAD/Speed post so as to reach 

the Supdt. Engineer (E), Electrical Division, Port & Custom 

Building, Ground Floor, New Kandla-(Kutch)-370210 within 07 

days from the last date of opening without fail, without which 

the bid shall be treated as non-responsive. 
 

Remarks The hard copies should reach to the Electrical Division within 07 days 
from the date of opening of preliminary bid. 

Bid Opening Date Technical Bid will be opened on 12/04/2024 @ 16:00 Hrs. Date of 
opening of price bid shall be notified after scrutiny and evaluation of 
Technical Bid. 

Documents required to 
be submitted by 

scanning through online 

a. Documents in support of fulfilling Qualifying Criteria as indicated 
above.  

 

b. EMD -As indicated above.  

 

c. Tender fee - As indicated above.  

 

d. Integrity pact (duly signed by bidder and witnesses)  

 

e. Documents Mentioned in Eligibility Criteria. 
 

f. Bid Security Declaration form (In case of MSE) 
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Officer- Inviting Bids: Superintending Engineer (E), Electrical Division, Port & Custom 

Building, Ground Floor, New Kandla-(Kutch)-370210 
Bid Opening Authority : Superintending Engineer (E) 

Address: Superintending Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Contact Details : Superintending Engineer (E), Electrical Division, Port & Custom 

Building, Ground Floor, New Kandla (Kutch)-370210 Phone: 02836- 

282609, 270342. 
Fax No. 02836 270184. 

 

In case, bidders need any clarifications or if training is required to participate in online 

Tenders, they can contact (n) Procure Support team at following address: - 

 
(n) Code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

 
Contact Details: 

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 

 
 

 
Superintendent Engineer (Electrical)  

Deendayal Port Authority

mailto:nprocure@gnvfc.net
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SECTION – I 

INSTRUCTION TO BIDDERS 

A. GENERAL 

1. Scope of Bid 

1.1 The Supdt. Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting online 
tender. All bids shall be completed and submitted on-line in accordance with instruction 

to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
period. 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient 
funds in India Currency for execution of the work. 

 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online 

Tender may participate in the subject Tender. Successful completion of “Similar Works” only 

shall be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 
in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders 

with their Bids”. 
3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 

employer subject to fulfillment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the employer. 

 
4. Eligibility Criteria: 

4.1 The Bidders shall fulfill the following pre-qualification criteria: 

 

A) Average Annual financial turnover during the last 3 years, ending 31st March of the previous 

financial year, should be Rs. 70.48 Lakhs. Certificate should be issued by Chartered Accountant. 

(It is common for all type of bidders) 

 

In case the bidder is an OEM/Contractor who is submitting bid as per similar work definition 
no. 1 to 5:  

 

B) Experience of having successfully completed similar works during last 7 years ending last day of 

month previous to the one in which applications are invited should be either of the following: 

 
i) Three similar completed works each costing not less than the amount equal to Rs. 93.97  

Lakhs.  

      Or 

  

ii) Two similar completed works each costing not less than the amount equal to Rs. 117.47 Lakhs  

      Or  

 

iii) One similar completed work each costing not less than the amount equal to Rs. 187.95 Lakhs.  
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Note:  

(a) A copy of the completion certificate in respect of the successfully completed similar work.  

(b) A copy of detail work order should also be submitted for which the bidder is submitting the 

completion certificate. Such completion certificate should be issued on the letter head of the client 

and invariably reflect the following details: 

(1) Name of Contractor  

(2) Name of Work  

(3) No. of work order/agreement and date  

(4) Contract value  

(5) Contract period (6) Date of commencement of work  

(7) Date of completion  

(8) Value of Work executed during the contract period/original contract period  

(9) Date of issue of completion certificate.  

 

IMPORTANT:  
 

(i) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one  

in which tender is invited, but completed in last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, the completed work shall be considered for  

fulfilment of credentials.  

(ii) If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for fulfilment of 

credentials. 
(iii) If a part or a component of work is completed but the overall scope of contract is not  

completed, such work shall not be considered for fulfilment of technical credentials  

even if the cost of part completed work/component is more than required for  

fulfilment of credentials.  

(iv) In case a work is considered similar in nature for fulfilment of technical credentials, the overall  

cost of that work shall be considered and no separate evaluation for each component of that  

work shall be made to decide eligibility.  

 

C) Upload duly signed document given at Section-XI towards evidence of site visit. (The bidder who has not 
physically visited the site and not uploaded document given at Section-XI, will be declared technically 
disqualified. The date of physical visit of site should be the date invariably prior to date of opening of 
preliminary bid. The mandatory site visit and uploading of document are exempted if there is declared 
travel restriction by central/state government) 

 

D) Bidders who meet the minimum qualification criteria will be qualified only if their available bid  

capacity is more than the total bid value. The available bid capacity will be calculated as under:  

Assessed Available Bid capacity = A x N x 2 –B,  

Where, ―N= Number of years prescribed for completion of the subject contract. 

           ―A= Maximum value of works executed in any one year during last seven years (at current price  
level).  

           ―B=  Value at current price level of existing commitments and on-going works to be completed in  

the next ‘N‘ years. The Bidder shall furnish statements showing the value of existing    
commitments and on-going works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee-in charge.  

 

 

 

 

 

 

 

 

 
IMPORTANT:  

Financial 

Year 

 

   22-23 

 

21-22    20-21 

 

    19-20 

 

18-19 17-18 16-17 

     Index 

 

152.5 139.4 123.4 121.8 119.8 114.9 111.6 

Multiplying 
Factor 

    1.00    1.09     1.24      1.25    1.27    1.33   1.37 
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(i) The value of annual turnover is not to be considered towards ―A‖ as mentioned in the formula.  

(ii) The information may be provided as per the format given at Section-VIII.  

 

E) In Case the similar work has been issued for any private body, the bidder will be required to  

produce the tax deducted at source (TDS)certificate indicating the income tax deducted by the  

client for that work, which will form the basis for assessing the value of completed work.  

 

Note:  

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which indicates the credit of  

the payment received from the client, should be highlighted.  

(ii) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant  

should be submitted giving details such as the name of bidder, the name of the client for which  

the bidder has carried out the work, name of work, work order no. and date, gross amount of  

the payment, net amount received from the client, TDS amount. The statement should be  

signed by the Chartered Accountant.  
(iii) In case any discrepancies between the TDS (Form 16A or Form 26AS) and the declaration given  

by the Chartered Accountant with regard to payment received from the client, it should be  

explained.  

 

F) In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on  

captive or common user basis in any sea/dry port by deploying 60 T or above capacity  

stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT  

cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of month  

previous to the one in which applications are invited and should have handled at least 4.00  

MMT cargo in all or any of the such five years (except liquid and containerized cargo). It  

is applicable for similar work defined at sr. No. 6. 

  

Note: The bidder, submitting tender under this category, is not required to submit documents  

mentioned at ―B, ―D and ―E above but has to submit following documents: -  

 

(1) Copy of license/permission issued by the competent authority of the concerned sea/dry port in  

the name of the bidder along with period of cargo handling operation in the sea/dry port.  

(2)  Satisfactory performance certificate & confirmation for payment of Agreed Royalty share by  

the competent authority of the concerned sea/dry port.  

(3) Letter confirming capacity of crane deployed by the bidder and its type i.e. HMC etc. for which  

license/permission is issued.  

(4) Year wise quantity of cargo (except liquid and containerized cargo) handled during the  

license/permission period issued by the competent authority of the concerned sea/dry port in  

the name of the bidder.  
(5) A letter confirming the period of cargo handling operation in the sea/dry port for which the  

license/permission is issued.  

 

Similar Works:  

(1) Design, manufacture, supply, installation, testing, commissioning cargo handling equipment  

i. e. stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating  

crane/EOT cranes having PLC. (Note: It is implied that the bidder submitting tender under this  

category, is having the experience of maintenance and operation being the manufacturer of  

cargo handling equipment. Hence, the requirement of having experience of maintenance and  

operation is not mandatory.)  

                                                                    OR 

(2) Installation, Testing, Commissioning, maintenance and operation of above-mentioned cargo  

handling equipment having PLC. (Note: It is implied that the bidder submitting tender under  

this category is having the experience of maintenance. Hence, the requirement of having  

experience of maintenance is not mandatory. Regarding, having experience of operation, if the  

bidder is having experience of operation of any of the cargo handling equipment having PLC  

mentioned above in a separate completed work order, the same will be considered by ignoring  

the value of such work order.  
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(3) AMC of above cargo handling equipment having PLC. (Note: if the bidder is having experience  

of operation of any of the cargo handling equipment having PLC mentioned above in a separate  

completed work order, the same will be considered by ignoring the value of such work order.  

                                                                   OR  

(4) O & M of above-mentioned cargo handling equipment having PLC.  

                                                                   OR  

(5) Combination of any of the (1), (2), (3) & (4).  

                                                                   OR  

(6) Deployment of 60 T or above capacity stacker/reclaimer/ stacker cum reclaimer/ ship loader/ 

RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC (owned/ hired) in any sea/dry port. 

In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on 

captive or common user basis in any sea/dry port by deploying 60 T or above capacity 

stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT 

cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of month 

previous to the one in which applications are invited and should have handled at least 
4.00 MMT cargo in all or any of the such five years (except liquid and containerized cargo) 

 

 

   INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL 

Sr. 

No 
Instruction Precautions 

(1) There should not be any bulk scanning and 

uploading of all bidding documents. For 

example, along with work/supply order its 

related documents such as completion 

certificate and performance certificate can 

be bulk scanned and uploaded by giving 

specific name of the documents e.g. name 

of client. In case along with the documents 

related to similar work experience, the 

bidder also scans and includes average 

annual turnover certificate and uploads it, 

DPA will not be responsible for finding and 

tracing out the same in all the scanned 

documents uploaded by the bidder on (n) 

procure bidding portal. Every document 

should be specifically named and separately 

uploaded for its identification. 

The required bidding document should 

be scanned in high quality pdf. The 

scanned copy should be clear and 

visible.  

 

No unrelated document should be 

scanned and included with the specific 

set of scanned documents.  

 

Every document should be specifically 

named and separately uploaded for its 

identification. 

(2) The document related to techno-financial 

criteria should invariably be scanned and 

uploaded on (n) procure bidding portal. 

Preliminary and Techno-financial 

qualification will be done on the basis of 

documents uploaded on bidding portal only. 

DPA may seek shortfall information 

connected to documents uploaded on 

bidding portal from the bidders. However, 

DPA  is not bound to call for any shortfall 

information from the bidders. No fresh 

documents submitted by the bidder for 

techno commercial qualified will be 

considered for any purpose. 

The required bidding document should 

be scanned in high quality pdf. The 

scanned copy should be clear and 

visible.  

 

The scanned pdf file should invariably 

be given specific name for its 

identification e.g. turn over certificate 

etc.  

 

Every document should be specifically 

named and separately uploaded for its 

identification. 
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4.2 All bidders shall scan and forward the following information and documents with 
their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the Bid to  

commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending  

last day of month previous the one in which applications are invited. (Not applicable 
for applicant having Similar Work sr. no. 6). 

c. Experience in works of a similar nature and size for each of the last seven years, and details 

of works underway or contractually committed, and Employers who may be contacted for 

further information on those contracts. (Not applicable for applicant having 

Similar Work sr. no. 6). 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State / Central Govt. 

h. EMD = Through on-line transfer in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and 
date of transfer may be uploaded on (n) procure website. In case of Micro and Small 
Enterprise (MSEs) holding valid certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to 

the subject tender as per National Industrial Classification-2008 mentioned in the below 
table only shall become eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload the scanned copy of valid certificate in preliminary bid stage as well 
as duly filled in and signed ‘Bid Securing Declaration’ as per format provided in the 
tender document (Form No. 07), failing which the bid shall be considered non-
responsive”. 

i. Tender fee = Through on-line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. Scanned copy of 
RTGS no. and date of transfer may be uploaded on (n) procure website. In case of 
Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the below table only shall become eligible for 

exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 

copy of valid certificate in preliminary bid stage as well as duly filled in and signed ‘Bid 
Securing Declaration’ as per format provided in the tender document (Form No. 07), 
failing which the bid shall be considered non-responsive”. 

j. Information regarding any litigation, current or during the last five years, in which the Bidder 
is involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for 
the contract. 

n. The proposed methodology and program of work, backed with equipment planning and  
deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted justifying their capability of execution and completion of the work 
as per technical specifications within the stipulated period of completion as per milestones. 
(Modified as per Clause No. 20 under Special Conditions, Section-III) 

o. The completion certification should invariably mention the reference no. of work order, the 



 

date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will be required 
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted 

by the client for that work, which will form the basis for assessing the value of completed 

work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by  
them in support of their credentials are genuine and DPA is at liberty to take any action 

against the bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work 
including terms and conditions in total without any deviation. 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments  

submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 

contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause 

all the proposals with the Bidder’s participation to be disqualified and the bidder can be 

disqualified for bidding of any contract with DPA for a period of 03 years. 

6. Joint Venture: (Not applicable). (Modified as per Clause No. 21 under         
Special Conditions, Section-III) 

In case of association in the form of consortium or joint venture agreement, the members 

of the association shall nominate one of the members as “lead partner” for participating in 

the tender and signing all the documents related therewith up to signing of agreement and 

execution of all the contractual obligations there after (in case of award of contract). All the 

partners of the association must also, jointly and severally, be responsible for satisfactory 

execution and performance of the contract. The firms with at least 26% equity holding each 

are allowed to jointly meet the legibility criteria. 

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 

employer will in no case be responsible and liable for those costs regardless of the conduct 

or outcome of the bidding process. 

8. Site Visit 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 

work and its surroundings and obtain all information that may be necessary for preparing 

the Bid and entering into a contract for the works. The costs of visiting the site shall be at 

the Bidders’ own expense. 

B.      Bidding Documents 

9. Content of Bidding Documents 

9.1 The set of bidding documents comprises the documents listed in the below and addenda  

issued in accordance with clause9: 

Invitation for Bids (NIT) 

• Bid Reference No. EL/AC/2826 

• NIT :         Invitation for Bids 

• Section I : Instruction to Bidders 



 

• Section II : General Conditions of Contract 

• Section III : Special Conditions of Contract 

• Section IV : Forms of Bid 

• Section V : Scope of Work & Technical Specifications 

 Section VI : Bill of Quantities

 Section VII : Drawings

 SECTION VIII : Information of Bid capacity

 SECTION IX : Tentative list of consumables and

           lubrications 

 SECTION X : Indicative Maintenance Schedule

 SECTION XI : Evidence Towards site visit

 SECTION XII        :         Integrity Pact

9.2 The bidding documents shall be downloaded. The documents should be completely filled  

and submitted through  on-line E – Tendering process. 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, 

terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 

the requirements of the bid document shall be at the bidder’s own risk. Bids which are not 
substantially responsive to the requirements of the tender documents shall be rejected. 

 

10. Clarifications of the Bidding Documents 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing. The employer may respond to any request for clarification which are 
received within seven days prior to date of pre-bid meeting. The clarifications shall be 

uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and 

www.eprocure.gov.in. 
 

10.2 Pre–Bid meeting 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 

21/03/24 @ 15:30 hrs. in the Old Board Room, A.O Building, Gandhidham. The 

bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 

behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 

www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source 

of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 

bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely  

responsible to check the web site for the amendment issued in shape of Corrigendum 

and/or Addendum. 

 
11. Language of Bid 

All documents relating to the bid shall be in the English language. 

 

12. Documents comprising the Bid 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/


 

21               The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along 

with Bid Securing Declaration Form for MSE’s (Form 7 in Section IV)  

ii) Qualification information in accordance to clause of Eligibility Criteria shall be 

submitted. 

B) Financial Bid: 
(i) Bill of Quantities duly filled and digitally signed by bidder. 

 

13. Bid Prices 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 
shall not be subject to adjustment on any account. 

13.2    The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other 

incidentals charges like Transportation, Loading, Unloading, Boarding & Lodging, 

insurance etc. and should remain firm till completion of work. 

 

14. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical  

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may  

request the bidders to extend the period of validity for additional period. The request and 

the bidders’ responses shall be made in writing. A bidder may refuse the request for which 

EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

 

16. Bid Security  
 

16.1. EARNEST MONEY DEPOSIT (EMD) = Rs. 4,69,880/- 

 (i)The tender not accompanied with EMD shall not be considered & their technical and price bid 
will be returned un-opened. Through on-line transfer in PNB bank account no. 
2177002100004628 – Deendayal Port Authority (IFSC code PUNB0217700), Kandla branch. 
Scanned Copy of RTGS no. and date of transfer may be uploaded on ―(n) procure website. In 
case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender as per National Industrial classification-2008 
mentioned in the table below only shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid stage 
as well as duly filled in and signed ‘Bid Securing Declaration’ as per format provided in the 
tender document (Form No. 07), failing which the bid shall be considered non-responsive”. 

 
 
 
 
 
 
 
 
 
 
 
 
 

OR 
 

Level Description 
Section – C  Manufacturing 
Division – 
28 

Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 
Class – 2816 Manufacture of lifting and handling equipment 
Sub Class - 
28162 

Manufacture of other lifting and handling equipment and parts thereof 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

OR 
 
 

 
 

 

 

 

 

It may be noted that exemption certificate issued by any other authority will 
not be entertained. Earnest money in the form of Bank Guarantee will not be 
accepted under any circumstances. 

(a) EMD: 

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee 
(in Form 11) as per the tender clause and executing the agreement (in Form 8) as per 
tender clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded 
immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded 
immediately after entering into agreement with L1 and acceptance of Performance 
Guarantee from L1. 

(ii) EMD will be refunded suo-motto without any application from the Bidders. 

(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

 

(b) Bid Security i.e. the EMD may be forfeited if: Necessary action shall be 

taken to disqualify the bidder from bidding process of ay contract with DPA 

for a period of 03 years, if: 
 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic 
errors; 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

(v) If L-1 bidder failed to justify the abnormal rate quoted by them or rates not quoted 
considering ALC/CLC rate of labour prevailing at the time of bidding, offer of the L -1 
bidder shall be rejected, EMD shall be forfeited and they will be liable for debarring 

Level Description 
Section – C  Manufacturing 
Division – 33 Repair and installation of machinery and equipment 
Group - 331 Repair of fabricated metal products, machinery and equipment 
Class – 3315 Repair of transport equipment, except motor vehicles 
Sub Class - 
33150 

Manufacture of other lifting and handling equipment and parts 
thereof 

Level Description 
Section – H  Transportation and storage 
Division – 52 Warehousing and support activities for transportation 
Group - 522 Support activities for transportation 
Class – 5224 Cargo handling 
Sub Class - 
52242 

Cargo handling incidental to water transport 



 

future tender from the DPA bidding for a period of three years.  
 

17. Alternative Proposals by Bidders 

17.1 Conditional offer or Alternative offers will not be considered in the process of tender 
evaluation. 

18. Format and Signing of Bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 
authorized to sign on behalf the Bidders. 

 

19. Amendment of Bidding Documents 

19.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by using addenda. 
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19.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated 
in writing or by cable to all the purchasers of the bidding documents. Prospective bidders  

shall acknowledge the receipt of each addendum by cable to the Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids. 

 

D. Submission of Bids 

20. Submission of Bids 
 

Bidders who wish to participate in the tender will have to procure/should have legally valid 

Digital Certificate, as per Information Technology Act-2000, using which they can sign their 

electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 

should be digitally signed. For details regarding Digital signature certificate and related  

matters, the bidder may contact the following address: 

(n) Code Solutions, 
A Division of GNFC, 

301 GNFC Info tower, 

Bodakdev, Ahmedabad. 

Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 

Mobile: 9327084190 / 9898589652. 

E-mail: nprocure@gnvfc.net. 

The accompaniments to the tender documents as described under Clause 4.2 shall be 

Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid),  
signed on bottom of each page in token of acceptance of Tender Conditions and 
shall have to be forwarded subsequently so as to reach the office of Superintending Engineer 

(E) within 7 days of opening of the tenders. 
 

20.1 The envelopes shall be addressed to: 

(a) SE (E) 

Deendayal Port Authority 

Electrical Division, Room No. 6, 

Port & Customs Building, 

New Kandla – 370210. 

Gujarat-State. 
 

(b) bear the following identification: 
 

mailto:nprocure@gnvfc.net


 

Accompaniments for “Maintenance Contract of 2 Nos. ITALGRU make Harbour 

Mobile Cranes of 63T capacity along with 06 no. of Grabs and Comprehensive 

maintenance of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area 

for a period of two years”. 

Bid reference No. EL/AC/2826 

Name and address of the bidder. 
 

21. Deadline of Submission of the Bids 
 

21.1 Bids must be received by the employer in On-Line System at websites 

https://kpt.nprocure.comnot later than 12/04/2024 up to 15:30 Hrs. 
 

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that 

no changes have been made in document. The uploaded version of the Port Tender  

Document at https://kpt.nprocure.com websites will be treated as authentic tender and if  
any discrepancy is noticed at any stage between the Port’s tender document and the one  

submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on  

https://kpt.nprocure.com websites shall prevail. 
 

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on 

DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations 
of the employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 
 

21.4 In case of tender documents being downloaded from the web site, at the time of submission 

of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 

change have been made in document. Any discrepancy is noticed at any stage between 

the port’s tender document uploaded on https://kpt.nprocure.com and the one submitted 

by the tenderer, the conditions mentioned in the port’s tender document uploaded on 
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action 

for the lapses. 

 
22. Late Bids 

 

22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

23. Modification and Withdrawal of Bids 
 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or  

extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity including extension, if any, the bidder can be 

disqualified from participating in any bid with DPA for a period of 03 years. 
 

E. Bid Opening and Evaluation 
 

24. Bid Opening 

24.1 On the due date and time, the employer will first open Technical bids of all bids received 

including modifications. 

24.2 In the event of the specified date for Bid opening being declared a holiday by the employer, 

the Bids will be opened at the appointed time on the next working day at the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not  

contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder will be informed accordingly. 



 

24.4 The bids which are technically qualified, their financial bids will be opened. The date of  

opening of financial bid will be declared in the https://kpt.nprocure.com and 
www.deendayalport.gov.in . 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 
 

25. Clarification of Bids 

25.1 To assist in the examination and comparison of Bids, the employer may, at his discretion,  

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price of substance of 

the Bid shall be sought, offered, or permitted. 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or   

25                  contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed, 

(b) Meets the eligibility criteria defined 

(c) Is accompanied by the required Bid security and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 

(e) GST number to be quoted invariable by bidder. 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 

conditions and specification of the Bidding documents. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, and  

may not subsequently be made responsive by correction or withdrawal of the non- 

confirming deviation or reservation. 

 

27. Evaluation and Comparison of Bids 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 
adjusting discounts, if any. 

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 

high/low compared to the estimated cost of the work, the employer may ask the bidder to 

produce detailed price analysis for all items of the bill of quantities. 

 
28. Award of Contract  

Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be techno- 

commercially responsive and the lowest evaluated amount bid subject to submission of  

agreement and performance security. 
The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, (Not Applicable) 

b) Award the work separately as supply, execution, Operation 

&Maintenance/Operation/Maintenance as applicable. (Not Applicable) 

 
29. Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid  

without assigning any reason and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability to the affected 

bidder or bidders of the grounds for Employer’s action. 

 

30. Letter of Award: 

The Chief Mechanical Engineer will issue the Letter of Award (Form No. 7) intimating the 

successful bidder about the proposed pre-acceptance of tender. 
 

31. Notification of Award and Signing of Agreement 

http://www.deendayalport.gov.in/


 

i) The Bidder who’s Bid has been accepted will be notified for the award by the  

employer prior to expiration of the Bid validity period by confirmation in writing. In 
this letter (hereinafter and in the Conditions of Contract called the “Letter of Award”) 

the contract amount, completion period of the work, etc. will be mentioned in line  

with the tender conditions. 

ii) The notification of award will constitute the formation of the Contract subject to the 

furnishing of a performance security in accordance with the provisions of tender  

condition. 

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid) 

28 days (Global Bid) of issue of the notification of award (Letter of Award). The 

agreement will incorporate all correspondence between the employer and the  

successful bidder. 

32. Contract Agreement: 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following  

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter 
of Award. 

i) The successful Bidder will be required to execute an agreement at his expense on 

Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper 

departmental format (Form 8) for the due and proper fulfillment of the contract  

within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Award. 

32.2 Pending preparation and execution of the contract agreement as above, the tender submitted 
by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender 

shall constitute a binding contract between the Board and the Contractor. 

32.3 The contract period shall be reckoned from from the date of issue of LOA. 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present ₹ 300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be 

kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 

case it is a Company, a copy of Memorandum and Articles of Association along with 

Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of the  

firm, in such case, a certified true copy of the power of attorney/ letter of authority 

given by the firm/ company to the signatory of the Contractor firm is to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 

vii) Leaving blanks and insertion of some contents of the agreement with hand writing 

should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialed. 
 
 

33. Performance Security: 

1) Performance Guarantee shall be 10% of the contract price, of which 5% of 

contract price should be submitted as Performance Guarantee in form of 

BG/FDR/Digital Transfer within 21 days, on receipt of Letter of Award and balance 

5% to be recovered as Retention Money from Running Bills. Recovery of 5% 

Retention Money to commence from the First RA Bill onwards @ 5% of the Bill Value 

from each Bill. Retention Money will be refunded within 14 days from the date of 



 

payment of final bill. Balance SD will be refunded immediately not later than 14 days 

from completion of defect liability period.  

2)  Successful Bidder has to submit the Performance security @ 5% of Contract price 

within 21 days of receipt of Letter of Award, failing which the work will not be 

awarded and the Bid Security i.e., EMD will be forfeited. 

3) The bank guarantee towards performance guarantee cum security deposit will be 

accepted in the form of BG/FDR/Digital Transfer from any nationalized 

bank/scheduled bank (Except co-operative bank) having its branch at Gandhidham. 

4) The Port Authority will also be at liberty to deduct from performance guarantee or 

from any sums of money due or that may become due under any contract with the 

contractor that may become due to the employer. This is without prejudice to the 

rights of the employer under the terms of the contract. The Bank Guarantee is 

required to be dispatched by the issuing bank directly to The Employer by Registered 

AD Post. 

5) The Port Authority may at their option forfeit the Performance Guarantee cum 

Security Deposit if the contractor fails to carry out the work or perform or observe 

the conditions of contract. 

6) The balance Performance Guarantee cum Security Deposit will be released after 

successful completion of guarantee period. 

7) If applicable, the documentary evidence (copy of paid challan in government 

treasury) of welfare cess @1% of work done or as amended by statutory authority 

from time to time, paid on final bill shall be submitted before releasing the 

performance guarantee. 

34.    Issue of Work Order 

Work order will be issued indicating the Contract value, completion period etc. after  

submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp 

Paper by the successful bidder as per Tender Conditions. 

 
35. Time Schedule 

The Contract shall be effective from the date of issue of LOA and work shall be 

completed within two (02) years from date of issue of Work Order. 

 
36. Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In  

pursuance of this policy, the employer: 

(a) Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 

of value to influence the action of a public official in the procurement process or in 

contract execution; and 
 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the employer, 

and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 



 

for the contract in question. 

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has  

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 

 
 

 
Signature & Seal                                                                      Superintendent Engineer (E) 

Of Contractor Deendayal Port Authority
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28 Section II 

 

General Conditions of Contract 

 

 

In the Contract (as hereinafter defined) the definition of the following words and expressions shall have 

the meanings hereby assigned to them except where the context otherwise requires: 

 

a. “Employer” means Board of Trustees of Deendayal Port, a body corporate under the Major 

Port Trust Act1963, by notification issued by the Government of India, acting through its 
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated  

by the Board. 

 

b. “Contractor” means the person or persons, firm, corporation or company whose tender  

has been accepted by the employer and includes the Contractor’s servants, agents and 

workers, personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General  

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 

thereto, Bid, Letter of Award, Contract Agreement and the work order. 

 

d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment for 
extra work, i.e. as per defined and applicable items of the terms of payment, including any 

taxes, except GST, and duties to be paid to state or central Government. 

 

e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time to 

time be furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL 

PORT AUTHORITY. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 
work to be done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 
the system or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily 

be identified by being signed by the Chief Mechanical Engineer and any further drawing 

submitted by the contractor with his tender and duly signed by him and accepted or  
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by 

the contractors or by the Chief Mechanical Engineer in accordance with these contract  

conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other tests to 

be carried out as per the requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 
 
 
 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by 

Chief Mechanical Engineer for purpose of this contract. 
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n. “Day” are calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 
construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation 

in the works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic 
or chemical or biological function. 

2. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 

purpose of performing this contract. 

 
3. Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor,  

changes may be made in the general scope of contract. The Engineer In-charge (EIC), with 

due approval of competent authority, may make any changes in the quality and/or quantity 

of the work or any part thereof that may, in his opinion, be necessary and for that purpose 

the Engineer In-charge shall have the power to order the Contractor to do and the 

Contractor shall do any of the following: 

b. Increase or decrease or split the quantity of work included in the contract, 

c. Omit any such work, 

d. Change the character, quality or kind of any such work, 

e. Change the dimensions of any such work, 

f. Change in Location 

g. Execute additional work of any kind necessary for completion of the work under the  

contract, and no such change shall in any way vitiate or invalidate the contract but the cost, 

if any, arising out of all such changes shall be taken into account in ascertaining the total  

amount of the contract price. Where the rate is available in the contract and the same is  

applicable to the additional work, in the opinion of the EIC, the cost of the additional work 
shall be determined as per this available rate. But, if the rate for additional work is not  

available in the contract, the same shall be determined by the EIC taking into account the 

market rate and labour cost at the site for similar works and shall be final. 

h. Deviations from the specifications as contained in the tender agreement including the make 

/ model, shall not be accepted. In case of any such deviation, payment shall not be made 

for that part of the work / item, even if it is meeting the functional requirements and has 

been accepted by the purchaser. The payment for such portion of the work / item can only 

be released if the contractor makes good the deviations before the expiry of the warranty 

period so as to meet the specifications of the tender agreement in all respects. 
 

4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct 

informal negotiations, any disagreement or dispute arising between them in connection with 
the contract. However, in case of failure of negotiation between the Board and the  

Contractor, the parties shall refer their present and future disputes relating to the 

contract itself or arising out of or concerning or in connection with or    in  consequence 

of the contract to the Chairman, DPA whose decision shall be final and binding on both the 
parties. The contract shall be governed by the Indian Contract Act, 1872. 

b) Jurisdiction of Courts: 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 
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subjected to the jurisdiction of the courts at Gandhidham. 

 
5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 

such delay is caused by force majeure including war, civil resurrection, strikes (other than 

the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely  

adverse climatic conditions, such delay may be excused and the period of such delay may 

be added to the time of performance of the obligations without any addition to the contract 

price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing 

of such condition and the cause thereof, but not later than 7 days from its occurrence. 
Unless otherwise directed by the Board in writing, the Contractor shall continue to perform 

its obligations under the contract as far as reasonably practicable. The Contractor shall  

demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or  
overcome such causes of delay and the parties will mutually agree upon remedies to  
mitigate or overcome such causes of delay without having any right to any claim on account 
of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 

opinion of the Engineer In-charge, and where the Contractor has promptly notified the 
Board in writing about such situation, it may be considered as “Force Majeure” situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 

necessary, including clearance from State/Central Govt. authorities, Pollution Control  

Boards, labour enforcement and local authorities. The Contractor shall, at all times during 

the continuance of the contract, so far as it may be necessary, comply with all the existing 

enactments including Central and State legislation as well as any by-laws of any local 

authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 

Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’  

State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The 

Apprentice Act and keep DPA indemnified against any loss or claim arising out of 

contravention of the provisions of the above said enactments by the Contractor. The price 

quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses 
whatsoever the Contractor may be required to incur for the compliance with the provisions 

of the above said legislation. The Contractor shall make necessary arrangements for DPA to 

witness the payment made by the Contractor to his staff and labour. 
 

7. Payment Terms: (Modified as per Clause No. 1 under Special Conditions, Section- 

III) 

All payments shall be made in Indian rupees unless specifically mentioned. 

 
(I) In respect of tender for supply and installation (Changes to be made as 

per nature of the Work) 
 

i. 70% of above item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after  

inspection & certification of the same by Third Party Inspection Agency). 

 
ii. 20% of item rate after completion of erection, installation, testing and 

commissioning, etc. (if TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) and 90% of item rate for item covers 

only supply/laying/fixing (if any). 

 
iii. 10% will be released after successful completion of whole work (if TPI appointed 

then after inspection & certification of the same by Third Party Inspection 
Agency). 
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II)  In respect of lump sum work (Changes to be made as per nature of the 

Work) 

95% payment after deducting 5% as retention money towards performance 

security. (Modified as per Clause No. 2 under Special Conditions, Section- 

III) 

 
NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 

following details:- 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 
d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for :- NEFT payment or 

RTGS payment 
Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 

requested to pay my / our dues to this account for this work is concerned. 
Signature of the party with the seal 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 

and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

 

8. Insurance: (This clause has been modified at clause no. 2 of Special Condition 

Section - III) 

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance 

cover from the start date to the end of guarantee period for the following events which are 
due to the contractor risk: 

a) Loss of or damage to the works, plan and materials 

b) Loss of or damage to equipment 

c) Loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and 

d) Personal injury or death 
 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 

charge or his nominee before the commencement of work. All such insurances shall provide 
for compensation to be payable to the types and proportions of currencies required to be  

rectify the loss or damage incurred. 
 

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer 
in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of  

erection against fire, pilferage, damage and against natural calamities for the value of 90% 

of each item. 
8.5 During erection and till the work is completed and satisfactory taken over by the D.P.A after 

testing the materials shall stand covered by suitable erection insurance also for the value of 

110% of the item. The charges for the insurance shall be borne by the Contractor. 
 

9. Time Extensions: 

          The Contractor may claim extension of the time limits in case of; 
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i) Changes ordered by DEENDAYAL PORT AUTHORITY. 

ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time extension 

of merit. However, no compensation will be paid to the Contractor if work is delayed 
on DPA’s account. The Contractor shall submit the request for extension, within 30 days 

of occurrence of such delay, clearly indicating the justification for such extension. 

iii) Force Majeure. 

iv) All the incidents of delay should be entered in the hindrance register which will be base 

for granting any extension. 

 

10. Time is the essence of the contract: 

Time is the essence of the contract and the Contractor shall ensure that all the obligations 

under the contract are completed within the agreed time schedule. The Contractor shall be 

solely responsible for all the delays including the delays caused by its vendors. In case of 

delay in progress of the works, DEENDAYAL PORT AUTHORITY reserves the right to withhold 
the payment, cancel the contract unilaterally or complete the work departmentally. 

11. Liquidated Damages: (Modified a per clause no. 3 of Section III – Special 
condition) 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 

rate ½% of the contract value per week of delay or part thereof subject to a Maximum of 
10% of the contract price. 

 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of time 

at its discretion with or without the levy of LD. In the event of extension of time at its 

discretion with LD the employer will be entitled without prejudice to any other right or 

remedy available in that be half percent (½%) of the contract value of the works for each 
week or part of the week subject to the ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 

event of failure on the part of the contractor to complete work within further extension of 

time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 

available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure 

of the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 

both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 

value and forfeit the security deposit made by the contract besides getting the work 

completed by other means at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 

maximum LD being on the entire contract value. 

 
12. Variations: 

12.1 Variation in Conditions of Contract: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract  

(GCC) and the Special Conditions of Contract – if any special conditions of contract shall 
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall  

prevail over all other conditions. 

 
12.2 Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate  

quoted by the bidder and accepted by the employer shall be applicable. 

 

13. Acceptance: 

Upon completion of work under this contract, the Board may accept the works and/or  
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33                                                                                              services after installation, if defects or shortcomings are not considered essential and, the 

Contractor agrees to make good the deficiencies in confirmation with this contract. No work 
shall be accepted    before the Contractor clears the site of scraps, unused materials,  

work shed, equipment and all such materials which were used for execution of the work  

and not required any more at the work site. Also, the Contractor has to submit all the 

documents and final “as built” drawings as per the contract agreement without which no  

work shall be treated as complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work 

as per tender and after taking trial. 

 
14. Guarantee: 

14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance of 

the work and/or services, unless otherwise specified in the scope of work/Special Conditions 

of Contract (SCC). 

14.2 The Contractor shall warrant the Board that the goods and services under this contract will 

comply strictly with the contract, shall be first class in every particular case and, shall be 

free from defects. The Contractor shall further warrant the Board that all materials,  

equipment and the supplies furnished by him will be new and fit for their intended purposes. 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 

defective goods and/or services at no cost to the Board. 
14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor’s risk and cost. 

 
15     Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 

GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 

compliance as per Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

Deduction of Income-Tax & GST: 

Income-Tax deductions and surcharge & GST+TDS as applicable thereon shall be made  

good while making payments due to the contractor for carrying out the work and only net 

amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 
Government of India. 

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes,  

duties etc. which the contractor will have to pay for the performance of this contract, except 

GST. The employer will perform such duties in regard to the deduction of such taxes at 

sources as per applicable law. 

16. Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor 

in accordance with the prevailing rules of Govt. 
16.2 While performing under the contract, the damages caused by the Contractor or his workers 

to any of the Port Authority property shall be promptly made good by the Contractor at his 

own cost. In case the Contractor fails to repair/replace the damage, DEENDAYAL PORT 

AUTHORITY shall have the right to take steps to make good the damages and all the cost on 

this account shall be recovered from the bills of the Contractor or any money due to the 

Contractor from this contract or any other contract or any other transaction. In determination 

of the damage, the opinion of the Engineer-In-charge (EIC) shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation  

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract. 
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17. Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this 

contract. 
 

18. Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is included 

in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle  
charges for delay in supply of materials and/or equipment by the Port Authority. Further, 

in case of any delay due to stoppage of work ordered by the Port Authority to avoid 

interruption in other important activities of Port Authority or any other reason, the 

Contractor shall not claim any idle charges. 

 
19. Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 

to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 

masks, hand gloves etc. by his staff at site. 

 
20. Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the  

preservation of peace and protection of persons and property at the work site as well as in 

the enactment of the works. 

 
21. Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the  

work site or in connection with execution of the contract, report such accidents to the  

Engineer-In-Charge giving all the details in writing. He shall also provide additional 

information about the accident as requested by the EIC. 

 
22. Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to  

arrange watch and ward of the work including the raw materials, 

machine/equipment/system used for the work at his own cost till the date of acceptance of 
the work by DEENDAYAL PORT AUTHORITY. 

 
23. Termination: 

 
23.1 The Board may, without any prejudice to any other remedy for breach of contract, by written 

notice of default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the 
contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 

contractor does not cure the same after receipt of a notice of default, the nature of 

default as well as the time within which the default has to be cured by the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 

execute the remaining work or procure goods similar to those undelivered by the Contractor 

and the Contractor shall remain liable to the Board for any excess cost for such works or  
goods and risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for  

delivery, within 30 days after termination. The payment shall be made only after all the  

afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY. 

The amount so decided by the Engineer-in-Charge in this regard shall be final and 

binding. 
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23.4 In case of termination of contract for default by the Contractor, the Board may not permit 

the Contractor to participate in any of the future tender of DEENDAYAL PORT AUTHORITY 

for a period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 
contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by 

the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the contract 

data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or  

fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials  

in the procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the employer, and includes collusive 

practice. Bidders (prior to or after bid submission) designed to establish bid prices  
at artificial non-competitive levels and to deprive the employer of the benefits of free 

and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the 

site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission 

of Engineer in Charge. 

24. Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein before  

mentioned and as to the quality of workmanship or materials used on the work or as to any 

other question, claim, right, matter or any other thing whatsoever, in any way arising out  

of or relating to the contract, designs, drawings, specifications, estimates, instructions,  

orders, or to the conditions or otherwise concerning the work or regarding the execution or 

failure to execute the same whether arising during the progress of the work or after the  
completion thereof as described hereinafter shall be referred to the Chairman for sole 

arbitration by himself or by any officer appointed by him. 

(II) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matters to which the contract 

relates and that in the course of his duties as an employee of the Board of the Government, 
he had expressed views on all or any of the matters in dispute or of difference. 

 

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating 

his office or in the event of his death or being unable to act for any reason, the Chairman 

then holding the office shall arbitrate himself or appoint any officer to act as arbitrator. 

 

(III) It is also a term of this contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 
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(IV) It is a term of this contract that only such questions and disputes as were raised  

during the progress of other work till its completion and not thereafter shall be referred to 
arbitration. However, this would not apply to the questions and disputes relating to liabilities 

of the parties during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of  

disputes with amount of claim in respect of each said disputes along with the notice seeking 

appointment of arbitrator. 

(VI) It is also a term of the contract that if the Contractor does not make any demand  

for appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 

120 days of receiving the intimation from the Engineer –in-charge that the final bill is ready 
for payment, the claim of the Contractor shall be deemed to have been waived and  

absolutely barred and the Port Authority shall be discharged and released of all liabilities 

under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such  

disputes/claims as referred to him by the appointing authority and give separate award 

against each dispute/claim referred to him. The arbitrator will be bound to give claim wise 

detail and speaking award and it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 

Act, 1996 or any statutory modifications or enactment thereof and rules made there under 

and for the time being in force shall apply to the arbitration proceeding under this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this  
shall be pied equally by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties calling  

them to submit their statement of claims and counter statement of claims. 

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion. 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 

AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 

damages arising out of 

a. any violation by the Contractor in course of its execution of the contract of any legal 
provisions or any right of third parties; 
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b. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will  

decide contractual matters between the employer and the Contractor in the role 

representing the employer. 

 
27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation after notifying 

the Contractor. 

 
28. Communications 

Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian  

Contract Act 1872). 

 
29. Personnel: 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other  

personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 

proposed replacement of Key personnel only if their qualifications, abilities, and relevant  

experience are substantially equal or better than those of the personnel listed in the 

Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connections with the work in  

the Contract. 

 
30. Employer’s Obligation (Modified as per clause no. 4 under Section-III – Special 

condition 

(i) Electricity, water and land for execution of the work at site shall be provided on 

payment of applicable tariff of the employer subject to availability. If DPA is unable 

to provide electricity and water the same will be arranged by the contractor at his  

own cost. 

(ii) The employer will not provide Port Quarters, during the tenure of contract. 

(iii) Administrative support only, for obtaining clearance from any statutory authority, 

shall be provided by the employer. 

(iv) On successful completion of all the obligations under the contract and on the request 

of the Contractor, the employer shall issue a “Completion Certificate with the  

approval of the Chief Mechanical Engineer, the employer. 

 
31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
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32. Approval by the Engineer-in-Charge or his nominee. 

The Contractor shall submit the makes of material, equipment’s, specifications and drawings 

for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them 

subject to compliance with the Technical specifications and drawings. 
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 

responsibility for the work. 

All drawings prepared by the contractor for the work if any, are subject to prior approval by 

the Engineer In Charge or his nominee before procurement/execution. 

 
33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the site is the property of the employer. The contractor is to notify the employer or his 
nominee of such discoveries and carry out the instructions of employer or his nominee for 

dealing with them. 

 
34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorized 

by him access to the site to any place where work in connection with the contract is being 

carried out or is intended to be carried out and to any place where materials or plant are 

being manufactured, fabricated and/or assembled for the work. 

 
35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply 

with applicable laws where the site is located. 

 
36. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

 
Quality Control 

 
37. Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 

notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 

Contractor to rectify the Defect. 

 
38. Correction of Defects 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects  

before the end of the Defects Liability Period (Guarantee Period), which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period shall be  

extended for as long as Defects remain to be corrected. 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in- 

Charge or his nominee will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 
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40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within 

a reasonable time after actual delivery thereof at the place of destination, if consignment is 

not in all respects in conformity with terms & conditions of the contract whether on account 

of any loss, deterioration or damage before dispatch or delivery or during transit or  

otherwise whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the  

moment of rejection and if such goods are not removed by the contractor within 21 days  

from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 

return to the contractor at the risk and cost of the contractor by such mode of transport as 
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on 

his account and retain such portion of the sale proceeds as may be necessary to recover 

any expenses incurred in such disposals. 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 

purpose of performing this contract. 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as  

Trade Unions etc. in any form at any level without the prior written permission of the  

employer in relation to any work under taken by him in the Port premises. 

44. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission. It 

is important to note that deviations, if any, must be brought out clearly in the technical  

offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation 

statement submitted by the bidder does not contain any item, then it shall be construed that 

the bidder has accepted the same and no request from the Contractor, for any change, 
shall be accepted by DPA at a later stage. In any case, no change in specifications given 

in the tender agreement shall be permitted. However, only in unavoidable 

circumstances, DEENDAYAL PORT AUTHORITY may consider such requests from the 

Contractor, provided the Contractor submits it’s request with adequate justification. 

45. Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 

after written submission regarding Makes of Material to be used for the Contract and  

Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any 
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 

rectification in drawings shall be in account of the Contractor. 

 
46. Third Party Inspection: (Modified as per Clause No. 5 under Special Conditions, 

Section-III) 

 
The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA. 
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i. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 

certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 

standard. 

iii. The above stage payment shall be released after certifying by the third party and copy 

of the same shall be produced by Contractor for releasing the stage payment as per 

Payment Terms. 

47. Bar Chart: 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating  

the plan for timely execution of the work. The bar chart must indicate the individual 

activities and commencement and completion dates of each activity. The bar chart shall 

be used for monitoring the progress of the work. 

 
48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

 

49. Police verification of Contract Labour: 

 
The Contractor who has been awarded the job through Work Order shall furnish necessary 

Police Clearance Certificate in respect of character and antecedents of all Contract Laborers 
engaged by them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 

declared as “Prohibited Area”. Contractor who would be awarded contract is required to 

comply with the above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a  
nominal fee per Certificate and they will submit this Certificate giving Work Order reference 

on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to  

Commandant, CISF which our Security Department along with request for issuance of Entry 

Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in- 
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 

prescribe, showing the staff and numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer-in- 
Charge may require. 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-Charge 

a true statement showing, in respect of the second half of the preceding month and the 

first half of the current month respectively. 
1. The number of laborers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
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5. The number of female workers who have been allowed Maternity Benefit, according to 

clause 19 F and the amount paid to them, failing which, the Contractor shall be liable 

to pay to Government a sum not exceeding Rs. 200/- for each default or materially 
incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting 

from any bill due to the contractor the amount levied as fine and be binding on the 

contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

 
50. Registers to be maintained at site 

 
1. Site order Book: 

A site order book is to be maintained by the contractor at the site.  The work orders and 

instructions written in the site order book shall be deemed to have been legally issued to  

the contractor shall sign each entry in the site order book as a token of his having seen the 
same. The site order book shall be property of the Board and shall be handed over to the 

Engineer-in-charge of the work in good condition on the completion of the work or whenever 

required by the Engineer-in-charge or his authorized representative. 

 
2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded 

in the hindrance register. The Hindrance Register is to be maintained by the Engineer In  
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token 

of his having seen the same. The Hindrance Register shall be property of the Board. 

 
51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any 

damage, hindrance or interference to the Port activities and the work going on in the area. 

The contractor shall have to make good the loss at his own cost and risk all damages caused 

by his workmen to Port property and no extra payment shall be made to him on that  

account. 

 

52. Tools & Tackles: 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be  

arranged by the contractor at his own cost. Arrangement for storing the materials, tools 

etc. will also have to be made by him. The EMPLOYER shall not be responsible for any 
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of  

work within the Port area. 

 

53. Hot work: (Modified as per Clause No. 17 under Special Conditions, Section-III) 

In case of carrying out any hot work such as gas cutting and welding necessary regulations, 

prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed by the 
tenderer and necessary fire watch permit and No Objection Certificate shall be obtained 

from the concerned authorities of the port and necessary charges at the scale of rate 

prevailing in the port at that time shall be paid by the contractor. 

 
54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 
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55. Valid Electrical Contractor License: (Modified as per Clause No 19 of Sec III SCC) 

The contractor shall have valid electrical contractor’s license for carrying out electrical work 

of nature involved in this tender obtained from the Commissioner of Electricity, Energy &  

Petrochemical Department, (Inspection wing), Block No.18, 6 th floor, Sector No.II, Udyog 
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be  

accepted. Contractor shall submit certificate and copy of the license in lieu of the same for 

consideration. 

 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and  
requirements of the Engineer-in- Charge. 

 
57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having assessed 

the site conditions, we hereby confirm that the price offered by us is a firm price and includes 

all the taxes (excluding GST), duties, fees, Cess etc. and all incidental charges. 

 
58. Labour License: 

The contractor will have to obtain necessary License from Assistant Labour Commissioner 

(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any 
day during execution of work. 

59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 

procedure and in such cases the Port shall resort to forfeiture of EMD (if any)/SD/BG 

of the bidder, apart from blacklisting the firm for the next 3 years. 

 
 

Signature & Seal SE (E) 

of Contractor Deendayal Port Authority 
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SECTION –III 

 
SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition and ITB wherever applicable) 

1.0 Payment Terms (Cl. 7 of Section II is replaced as below): 
 
 

I 1st Monthly AMC payment will be released only on submission of 

a A certificate from the SDO that the list of spare parts in the manner mentioned in clause no. 9 
(1) of Section III in respect of the crane which is in working condition. 

b Submission of performance security and contract agreement 

c Labour License valid till the contract period 

d a certificate from SDO that staff engaged by the contractor is as per the credential given in the 

accepted tender. 

e a certificate from SDO that insurance policy has been submitted by the contractor at the time of 

commencement of work and the same has been accepted. 

f a certificate from SDO that the contractor has brought the OEM on the site within the time period 
mentioned in clause no. 9 of Section-III of the accepted tender. 

Note: Full payment of a crane will commence only after submission of list of spare parts in the  

manner mentioned in clause no. 9 (1) of Section III in respect of the crane, which is in working 

condition. 

 
 
 

II Monthly AMC payment will be released only after submission of 

a certificate issued by the SDO that the contractor is maintaining the required no. and quantity 

of  the  consumables  as  well  lubrications  as  per  the  conditions  of  the  accepted 

tender. 

b roaster for deployment of staff  in shifts for the month as per the conditions of the 

accepted tender for the month for which payment is claimed 
c Submission of labour report for the period for which payment is claimed. 

d bank statement showing salary paid to the staff engaged by the contractor for the month for 

which payment is claimed 

e copy of  challan 
contractor. 

towards payment of PF subscription To the staff engaged by the 

f a statement showing the availability of cranes. 

g day and shift wise attendance report of the staff engaged by the contractor for the 

month for which payment is claimed. 
h statement showing the penalty calculation 

i Maintenance schedule filled up and complete in all respect 

j TPI report for the month for which payment is claimed. 

k Compliance of observation raised by TPI during previous month duly signed by SDO and TPI. 

l a certificate by the contractor about replacement of any staff which has been earlier accepted 

by DPA. 

m a certificate by the SDO that during the period for which the monthly payment is claimed, the 
contractor has engaged the staff as per the required credentials mentioned in the accepted 
tender. 

n a statement by the SDO about the condition of the grabs during the period for which the 

monthly payment is claimed. 
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o a certificate by the SDO that the insurance policy submitted by the contractor is valid 

during the period for which the monthly payment is claimed. 

p shift-wise through put report of crane operation as per the format provided by EIC. 

Note: 

(i) Above documents are not exhaustive, the contractor is required to submit 
document/information as required by EIC from time to time during the contract period. 

(ii) The monthly payment will be released after deduction of tax, penalty, if any or any other 

charges applicable as per the conditions of the accepted tender. 

 
 

1.1 At the time of taking over of crane by the contractor on as and where basis, 

(A) if any crane is lying idle for a period of 12 months but it is in working condition with the 

written approval of the DPA, the replacement of oil and lubrication will be carried out by the 

contractor and the cost towards such one-time replacement of oil and lubrication will be 
reimbursed by DPA on submission of the invoice raised by the supplier in favour of the 

contractor alongwith the convenience charges of 4% of the total cost. 
Note : 

(i) The process of procurement of spare and payment will be regulated as per clause no. 

09 of Section-III of the accepted tender. 

(ii) The decision of one-time replacement of oil and lubrication will be final and binding on the 
contractor. 

(iii) During such period, payment and requirement of staff will be regulated as per clause 

no. 1.2 of Section-III of the accepted tender. 

(iv) The contractor is required to perform basic maintenance works cranes including maintain 

cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch Room, Engine, 

travelling operation, greasing of travelling bogies, maintain on operation condition of working 
drives, lighting of cranes and maintenance of Air Conditioners. 

 

(B) If any of the crane is in non-working condition at the time of taking over 

 If any of the crane is in non-working condition at the time of taking over the same in the 

beginning of the contract, the contractor is required to take necessary action for putting the 
crane into working condition by carrying out major repair or other than major repair as per 
the process and condition of the clause no. 10 of Section-III of the accepted tender. 

Note: 

(i) The contractor is liable for putting the crane into working condition only as per clause no. 

1.1 (C) of Section-III of accepted tender. For making the crane traffic operation worthy i.e. 

replacement of wire ropes etc., the cost spare parts will be borne by DPA as per clause no. 
9 of Section-III of the condition of the accepted tender. 

(ii) At the time of taking over the crane by the contractor on as and where basis as per clause  

no. 1.1 of Section III of the accepted tender, for non- working cranes, the payment and 

requirement of staff will be regulated as per clause no.1.2 of Section-III of the accepted 

tender. 

(iii) The contractor is required to perform basic  maintenance  works  cranes  including 

maintain cleaning of complete  crane,  maintenance  of  Cylinders,  suspension  Jack,  

Winch Room, Engine, travelling operation, greasing of travelling bogies, maintain on  

operation condition of working drives, lighting of cranes and maintenance of Air 

Conditioners. 
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(C) Parameters for considering crane in working condition 

 After every major repair or repair other than major repair, the crane will be considered 

for acceptance only after contractor shows basic five crane movements successful to 
the satisfaction of EIC as under: 

(1) Travel movement (2) Hold Movement (3) Close Movement (4) Luff Movement (5) 

Slew Movement 

 
 

(D) Withdrawal of cranes during the currency of the contract 

(a) During the currency of the contract, DPA may withdraw any or all crane from full- 
fledged maintenance work by giving written notice to the contractor due to any reason 
which is not attributable to the contractor. 

Note 

(i) In such cases, the contractor will be paid 50% of the monthly AMC cost of the 

particular crane and 05 nos. of staff will be allowed for reduction engaged by the  

contractor for that particular crane. 

(ii) The contractor is required to perform basic maintenance works cranes including  

maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack, 

Winch Room, Engine,  travelling  operation,  greasing  of  travelling  bogies, 

maintain on operation condition of working drives, lighting of cranes and 

maintenance of Air Conditioners. 
 

(b) During the currency of the contract, if the crane is required to be withdrawn due to 

poor maintenance, breakdown, non-working of crane, non-operation worthy of crane 

or any other reason not attributable to DPA 
Note: 

(i) In such  cases,  monthly  payment  and  requirement  of  staff  will  be  regulated 
as per clause no. 1.2 of Section-III of the accepted tender till the crane (s) are put 
into traffic operation. 

(ii) The contractor is required to perform round the clock basic maintenance works 

cranes including maintain cleaning of complete crane, maintenance of Cylinders, 

suspension Jack, Winch Room, Engine,  travelling  operation,  greasing  of  
travelling  bogies, maintain on operation condition of working drives, lighting of 

cranes and maintenance of Air Conditioners. 

 
1.2 Reduced rate and staff strength during the currency of the contract 

 

2 Insurance (Cl. 8 of Section II is replaced as below): 

The contractor shall provide in the joint names of the employer and the contractor,  

insurance cover from the start date to the end of maintenance period for the following 

events, which are due to the contractor risk: 

a) Personal injury or death. 

Period Rate of monthly payment Per crane reduction 
of staff 

 
From 11th 

day 

 
20% of the monthly AMC cost of the 

particular crane 

 
Maximum 7 
staff/crane 
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3 Liquidated Damages [Penalty] (Cl. 11 of Section II is replaced as below): 
 

(I) The Contractor shall ensure that every Harbour Mobile Crane is always ready for  

operation on demand. Each Crane will be allowed for eight hours shift, per month for 

planned / preventive maintenance, Each Crane should be available minimum 90% of  
total hour per month failing which penalty of Rs. 1000.00 per hour and part thereof and 

per crane will be imposed. 
 

Availability calculation shall be computed as under. 
 

Penalty calculation of Harbour Mobile cranes on monthly basis. 
 

Period 

(Monthly) 

Total 

hour in 
month 

Number of 

hours the 

equipment’s 

are available 

for work. 
A-(C+D) 

Number of hours the 

equipment are under major 
overhaul or under scheduled 

(or periodic) maintenance or 

under preventive 

maintenance in a month. 

Number of hours 

the equipment 
are under break 

down 

maintenance in a 

month 

Minimum 

availability 
of 90% (in 

hours) 

 
A*90% 

Hours for 

which 
penalty to 

be 

imposed 

in case (B) 

is less 

than (E) 

 
(E-B) 

 A B C D E F 

 

A = Number of possible equipment hours in a month (24 hours may be taken if the port 

operate in three shifts. If the port is operating on in two shifts, 16 hours may be 

considered. 

 

= Number of equipment in the fleet x number of equipment in the fleet x number of 

days in a month x 24 

 
B = Number of hours the equipment are available for work. 

 
C = Number of hours the equipment are under major overhaul or under scheduled (or 

periodic) maintenance or under preventive maintenance in a month. 

 
D = Number of hours the equipment are under break down maintenance in a month 

 
 

(II) SHORTFALL OF STAFF: 
 

In case of any shortfall in deployment of maintenance staff as per Clause no. 7 of Scope of 
work, penalty at the following rate will be levied: 

 

a. Site Engineer - Rs. 3000/- per day 

b. Mechanical / Hydraulic Engineer - Rs. 2000/- per day 

c. Technician & Skilled Staff - Rs. 1000/- per day 

d. Remaining Staff - Rs. 800/- per day 
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(III) In the cases when the contractor is repeating the staff on overtime, the contractor is 

required to submit the documentary proof of payment of overtime at the rate applicable as 

per government norms. In case the contractor fails to submit the documentary proof or it 
is noticed that payment of overtime is not at the rate applicable as per government rates, 

it will be considered that the contractor has not engaged any person on that particular shift 

and penalty will be imposed as per clause no. 3 (II) above. 

 
However, at the time of submission of next monthly payment, the contractor is required to 

make good the less overtime payment paid in previous month and submit the documentary 
proof, failing which penalty of Rs, 20,000.00 per shift of overtime booking per such cases 

will be levied till submission of documentary evidence. 

 
(III) Non-submission of roaster for deployment of staff. 

 
The contractor is required to submit the roaster for deployment of staff before 

commencement of AMC work and on each month. If the contractor fails to submit the same 

and get approval of EIC, a penalty of Rs.1000.00 will be levied. 

 
(IV) Delay in commencement of AMC work. 

 
If the contractor fails to commence the work with full-fledged staff and with other 

requirements as per tender condition, penalty at the rate of Rs. 10,000.00 per day will be 

imposed. 

 
(V) Non maintenance of required quantity of consumables and lubrications. 

 

During the contract period, if it is noticed that the contractor is not maintaining the nos.  

and quantity of consumables and lubrications as per the tender condition, penalty of Rs. 
2000.00 per consumables/lubrications will be levied till the same is brought or top up as per 

the requirement of tender condition. 
 

Moreover, during the currency of the contract, DPA may give written orders to add new 

consumables/lubrications and its quantity. Such consumables/lubrications is required to be 

brought by the contractor within 30 days from the date of issue of written order by DPA. 

From 31st day, a penalty of Rs. 2000.00 per consumables/lubrications will be levied. 

(VI) Non maintenance of grabs 

As per the certificate given by the SDO, if cargo is getting leaked from the grabs, a penalty 

of Rs. 2000.00 per month per grab will be levied till the date it is repair by the contractor  

to the satisfaction of EIC. 

(VII) Non engagement of OEM 

If the contractor fails to bring the OEM on the site within the time period mentioned in 

clause no. 16 of Section III of the accepted tender, a penalty of Rs. 5000.00 per day will  

be levied. 

In case of considerable delay at the discretion of EIC, DPA will engage the OEM at the risk 

and cost of the contractor and in such case, the penalty will be levied till the date of site  

visit made by the authorized representative of DPA. 



 

 
 
48 
 

 

(VIII) Non completion of activity mentioned in the maintenance schedules 

In a month for which monthly payment has been claimed by the contractor, for non- 

execution of activity mentioned in the maintenance schedule, a penalty of Rs. 5000.00 will 

be levied per activity per month till the same is carried out by the contractor. 

 
The penalty will not be levied if a written extension is given by EIC for carrying out such a 

maintenance activity mentioned in the maintenance schedules in a future date. However,  

such extension will be given only once for that particular activity for that particular month 
in which it was to be carried out. 

 

Penalty for non-availability of cranes is not applicable 

1) For the period consumed for putting the crane in working condition when cranes 
were in non working condition at the time of handing over of cranes to the 

contractor  

2) During the period, DPA withdraws any or all crane from full -fledged maintenance 

work by giving written notice to the contractor due to any reason which is not 

attributable to the contractor. 

Note : The maximum amount of penalty will be 100% of the contract value. 

4. Employer's Obligation (Cl. 30 of Section II is replaced as below): 

The site office will be provided by DPA free of cost as and where, if available inside Cargo 

Jetty Area including water for work and electricity. If required by the contractor, two 

quarters will be allotted, if available at DPA Kandla Colony, on chargeable bases as per 
prevailing rate & rent as per DPA Norms during the tenure of contract and the same shall 

be handed over by contractor on completion of contract to DPA, failing which standard rent 

as per prevailing DPA norms will be deducted & stern action will be initiated. Last month's 

payment towards AMC charges will released after deduction of all kind of dues arise out of 
anything and subject to handing over the Quarter/Quarters, Office Rooms allotted to the  

contractor. 

Besides the existing office space & store allotted to the Contractor, should there be any 
need for additional requirement for office space /store, i f available, will be allotted on 

chargeable bases and its electricity bill is also to be borne by contractor as per DPA Norms. 
 

5. Third Party Inspection (Cl. 46 of Section II is replaced as below): 

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are 

made by Third Party Inspection Agency (not because of want of Spares which are in DPA                     

scope); the same shall be complied by Contractor before the next schedule visit. The TPIA 

will check and certify the same. Payment for subsequent month may withhold if any queries 

raised by TPIA are not complied by AMC Contractor (under the scope of AMC works). The 
charges incurred for Third Party Inspection Agency will be borne by DPA. 

 

6. The work will be allowed to be commenced only after valid insurance cover as per clause 

no. 2 of Section-III is submitted by the contractor. 

 

7. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 

GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In 

case DPA not allowed Input tax credit due to failure on part of the contractor / service 
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be 

recovered from the payment/ deposit of the contractor / service provider / Supplier. 

8. During the execution of the work, if any port property is damaged by the contractor, the 
rectification/replacement cost of the same will be recovered from the contractor. 
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9. Spare parts 

Purchase of spare parts 

(1) When the cranes are taken over by the contractor as and where basis and it is  

established that the cranes are in working condition as per clause no. 1.1 (C) of 

Section-III of the condition of the accepted tender, a detailed examination of the 

cranes will be carried out by the contractor and a list of spare parts will be prepared 

for maintaining inventories during the contract period only. The list of spare parts 
must be given in the categories of fast moving, slow moving, critical and spare 

parts having lead time of more than 6 months for ensuring un-interrupted 

operations as per the OEM maintenance plan. 

The documents as mentioned in clause no. 9 (1) (A) and (B) shall be submitted 

within a period of 30 days from the date of acceptance of cranes as working 

condition as per clause no. 1.1 (C) of clause no. III of the condition of the accepted 
tender. 

The spare part is required to be procured by the contractor from OEM / Indigenous 

/ local supplier as decided by DPA, after getting written intimation of Engineer-in- 

Charge. 
In this regard, the contractor is required to submit the following documents. 

(A) Procurement from OEM/OEM Authorized firm 

 A list of required spare parts. 

A report containing justification for requirement of such spare parts. 

Certificate of being OEM or authorized dealership certificate 

Offer of OEM / Authorized Dealer / Retailer of the spare parts to be procured 

A certificate from OEM/authorized dealer that the rate quoted by them is same as 

being quoted to other government agencies. 

(B) Indigenous supplier/local supplier. 

 A list of required spare parts. 

A report containing justification for requirement of such spare parts. 

List of Indigenous / local supplier with address and contact no. 

DPA will finalize the rates with such indigenous/local supplier. 

The contractor is required to place the supply order in favour of such 

indigenous/local supplier on the rates finalized by DPA. 
Note : 

(i) In absence of list of spare parts any breakdown shall be treated on the account of 

contractor. 

(ii) The actual cost of procurement will be reimbursed to the contractor by DPA 

alongwith convenience charges at the rate of 4% of the total value. 

(iii) The spare parts purchased by the contractor under this contract will be the 
property of DPA. After completion of the contract period, the same will be handed 
over by the contractor to DPA without charging any cost. 

(iv) During the currency of the contract also the cost of spare parts will be reimbursed 

by DPA. 

(v) The spare parts which has become unserviceable due to fault or poor maintenance 

of the contractor, the replacement cost of the same will be borne by the contractor. 
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10. Major Repair 

The major repairs are identified as under: 
 

Sr. 
No. 

Particulars 

1 Slew Bearing failure 

2 Any structural failure 

3 Main boom assembly - failure of boom pin 

4 Diesel Engine breakdown 

5 Programmable Logic Control (PLC) 

 
(A) In case of major repair which needs be carried out by the contractor 

without engaging separate contractor during the currency of the 

contract, following conditions will apply : 

(i) DPA will reimburse total cost (including consumable and lubrication) to the 

contractor. 

(ii) In case the party/unit/machine of the cranes is required to be taken out of port 

area in the work shop of the contractor, the liability of sending such 

part/units/machine of the crane and bringing back the same will solely rest with  

the contractor. 

(iii) The party/unit/machine of the cranes will be allowed to take out of port area only 

after insurance policy is purchased by the contractor in the joint name of EIC of  

the 110% of the book value of the cranes. The book value of the crane will be 

intimated by DPA. The original copy of the insurance policy should be submitted 

to EIC. 

(iv) The rate of the same will be finalized by DPA with transporter/insurance 

firm/clearing agent. The contractor is required to place the order in favour of such 

firms on the rates finalized by DPA. 

(v) DPA will also reimburse the cost of transportation/insurance/clearing agent on the 
strength of the invoice raised by the firm. 

(vi) For any damage/loss/theft or any other incident, the replacement cost of the same 

will be recovered from the contractor. If the damage/loss/theft is covered under 

the insurance policy, the differential amount between the insurance claim admitted 

and paid by the insurance firm and the replacement cost, will be recovered from 

the contractor. 

(vii) DPA will not reimburse the cost of penalty/demurrage imposed by the any firm on 

the contractor. 
(viii) Ensuring timely completion of the work will rest with the contractor. 

(ix) Completion of all documentation work and liasoning, if any, is to be carried out by 

the contractor. 

 
 

(B) In case  major  repair  which  needs  be  carried  out  by  a  separate 

contractor during the currency of the contractor, following conditions 
will apply: 

(i) the repair work should be given to OEM or OEM authorized firm or any other party 

as proposed by the contract and with the written approval of DPA. The decision 

of DPA will be final and binding on the contractor. 



 
 

 

 
 
 

 
(ii) the contractor will obtain the offer from OEM or OEM authorized firm or any other 

party and submit the same to DPA. 

(iii) DPA will finalize the rates with such OEM or OEM authorized firm or any other 

party. 

(iv) The contactor shall place the work order in favour of such OEM or OEM authorized 
firm or any other party on the rates and scope of work so finalized by DPA. 

(v) DPA will reimburse total cost (including consumable and lubricants) to the 

contractor. 
(vi) In such reimbursement, no convenience charges will be paid by DPA. 

(vii) In case the party/unit/machine of the cranes is required to be taken out of port  

area, the liability of sending such part/units/machine of the crane and bringing 

back the same will solely rest with the contractor. 

(viii) The party/unit/machine of the cranes will be allowed to take out of port area only 

after insurance policy is purchased by the contractor in the joint name of EIC of 

the 110% of the value of the intimated by EIC. The original copy of the insurance 
policy should be submitted to EIC. 

(ix) The rate of  the same will be finalized by DPA with transporter/insurance 

firm/clearing agent. The contractor is required to place the order in favour of such 
firms on the rates finalized by DPA. 

(x) DPA will also reimburse the cost of transportation/insurance/clearing agent on the 

strength of the invoice raised by the firm. 

(xi) For any damage/loss/theft or any other incident, the replacement cost of the same 

will be recovered from the contractor. If the damage/loss/theft is covered under 

the insurance policy, the differential amount between the insurance claim 

admitted and paid by the insurance firm and the replacement cost, will be  

recovered from the contractor. 

(xii) DPA will not reimburse the cost of penalty imposed by the any firm on the 

contractor. 
(xiii) Ensuring timely completion of the work will rest with the contractor. 

(xiiii) Completion of all documentation work, if any, is to be completed by the contractor. 

 

(C) In case repair (other than major repairs) which needs be carried out by 
a separate contractor during the currency of the contract, following 
conditions will apply: 

(i) The repair work should be given to OEM or OEM authorized firm or any other 

party with the written approval of DPA. 
(ii) DPA will reimburse the cost of spare parts only to the contractor. 

(iii) In such reimbursement, no convenience charges will be paid by DPA. 

(iv) In case the party/unit/machine of the cranes is required to be taken out of port 

area, the liability of sending such part/units/machine of the crane and bringing 

back the same will solely rest with the contractor. 

(v) The cost towards transporter/insurance firm/clearing agent etc. will borne by the 

contractor. 

(vi) The party/unit/machine of the cranes will be allowed to take out of port area only 

after insurance policy is purchased by the contractor in the joint name of EIC of 

the 110% of the value of the intimated by EIC. The original copy of the insurance 

policy should be submitted to EIC. 



 

 
 
 

 
(vii) For any damage/loss/theft or any other incident, the replacement cost of the same 

will be recovered from the contractor. If the damage/loss/theft is covered under 

the insurance policy, the differential amount between the insurance claim 

admitted and paid by the insurance firm and the replacement cost, will be  

recovered from the contractor. 
(viii) For ensuring timely completion of the work will rest with the contractor. 

(ix) Completion of all documentation work and liasoning, if any, is to be completed by 
the contractor. 

Note: 

(i) The process of purchase of spare parts for repair work as mentioned in clause no. 

10 of Section-III and payment will be regulated per clause no. 9 of Section-III of 
the condition of the accepted tender. 

 
 

11 Consumables and lubrications 

(i) The consumables are required to be brought by the contractor at his own 

cost. 

(ii) The lubrications (except at the event of one time replacement complete 

replacement as per clause no. 1.1 (a) are required to be brought by the 
contractor at his own cost. 

(iii) A tentative list of consumables and lubricants and it’s minimum quantity which 
is required to be maintained by the contractor during the currency of the 
contract is placed at Annexure - IX. 

(iv) It may be noted that the said list is tentative only and the contractor is required 
to study the requirement and keep the required quantity. 

(v) Moreover, during the currency of the contract, DPA may give written orders to 
add new consumables and quantity which is required to be brought by the 
contractor without charging extra cost. 

(vi) The consumables and lubrications purchased by the contractor under this 

contract will be the property of DPA. After completion of the contract period, 

the balance quantity will be handed over by the contractor to DPA without 
charging any cost. 

 

12. Integrity Pact: 

 

Integrity Pact agreement duly uploaded by DPA with signed and stamped of two 
witness signature and the bidder should be submitted it with two witness 
(witness sign also to be obtained by the bidder) is also required to be submitted 
in preliminary bid, failing which the bid shall be treated as non-responsive and 
shall be rejected. 
 

Bidders are required to sign the integrity pact (as per given below with the tender 

document), failing which their bid shall be liable for rejection. The “principal” means 

“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier / 

Contractor”. 

If a Counterparty commits a violation of its Commitments and Obligations under 

the kptk Program during bidding process, they may be blacklisted from the DPA 

business in future. 

In case of violation of the Integrity Pact by Counterparty after award of the 

Contract, DPA shall be entitled to terminate the contract. DPA would forfeit the 

Security Deposits; encase the Bank Guarantee(s) and other payments to 

Counterparty in such cases. 
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13. Extension of contract period 
 

The Maintenance contract can be extended for a period up to 12 months from the date of 

completion on the monthly rate applicable in the final year of AMC as well as on same terms 

and conditions with mutual consent. 
 

14. Maintenance schedule 
 

A tentative maintenance schedule is placed as Section X. EIC can modify the same during 

the currency of the contract which is binding on the contractor. 
 

15. Reduction in monthly AMC payment in case in reduction of staff due to change 

in shift timing. 
 

The shift timings mentioned in clause no. 8 of Section V is subject to the order issued by  
DPA management from time to time. 

In case, DPA management decides for applicability of less than three shifts, the contractor 

is required to reduce the strength of the staff who are engaged in different shifts (except 

general shift). Accordingly, there will be reduction of payment to the contractor in respect 
of such reduced staff calculated on the basis of minimum wages (skilled/unskilled work)  

declared by state government from time to time. 

16. Mandatory visit of OEM during the currency of the contract. 

On the written instruction of EIC, the contractor is required to engage authorized 

representative of OEM at his own cost for once during the entire contract period. 

The contractor is required to ensure the site visit of the authorized representative of OEM 

within 10 days from the date of issue of written intimation by EIC. 

Deployment of OEM may be considered for “actual site requirement”. 

Note: Apart from engagement of authorized representative of OEM as mentioned above, if 

contractor feels necessary for the expertise of OEM for any reason, the cost of the 

same will be borne by the contractor only. 

17. Hot work: (Cl. 53 of Section II is replaced as below):  

The contractor shall be required to execute the work in such a manner as not to cause any 

damage, hindrance or interference to the Port activities and the work going on in the area. 
The contractor shall have to make good the loss at his own cost and risk all damages 

caused by his workmen to Port property and no extra payment shall be made to him on 

that account. 

 
18. Right of first refusal    (Deleted) 

 

In case, M/s. Italgru India Pvt. Ltd. is not amongst L1 or L2 for any of the cranes, after 

completion of proceeding mentioned at clause no. 19 of Section-III and once lowest offers 

have been freezed for both the cranes, first right of refusal will be given to the existing 

AMC contractor M/s. Italgru India Pvt. Ltd. being OEM authorized firm, provided they 
should participate in the bidding process and their price bid is opened. They should agree 

to match with the lowest rates/negotiated rates offered for both the cranes. 
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19. The clause no. 55 of GCC of section-II is modified and shall be read as under:- The 

Contractor shall have valid electrical contractor‘s license issued by their respective state for 

carrying out electrical work of nature involved in this tender obtained from the competent 

authority of their respective states without which the tender shall not be accepted. 

Contractor shall submit certificate and copy of the license in lieu of the same for 

consideration. (Not Applicable in case of OEM authorized firm) 

 

20. The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax at 
prevailing rates and surcharge as applicable thereon shall be deducted at source by 

DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with 

instruction issued by TAX Authorities on this behalf from time to time for this TDS will be 

given. The deduction of TDS @2% under GST act shall be made.  

 
The TDS under GST Act is required to be deducted @2% (1% CGST and 1%SGST or 2% 

IGST) from payment / credit given to contractors / professionals and others for the work 
order /contracts exceeding Rs.2,50,000.00/-  

 

Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR 

1 so that DPT can avail input tax credit in timely manner. In case DPT not allowed input tax 
credit due to failure on part of the contractor / service provider / supplier etc., it will be a 

financial loss to the DPT and therefore same shall be recovered from the payment / deposit 

of the contractor / service provider / supplier etc. 

 
21. The clause no. 4.2(n) of Section-I is not applicable. 

 
22. The clause no. 6 of Section-I & clause no 28 (a) & (b) is not applicable. 

 

 

 
Signature & Seal SE (E) 

of Contractor Deendayal Port Authority 
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SECTION – IV 

FORMS OF BID 

 

Part – I 

To be submitted by Bidders with their Bids 

 
NOS. OF FOMAT NAME OF FORMS/FORMAT 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Specimen EMD (BANK GURANTEE FORMAT) 

7 FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

 
 

 
 

Part – II 
To be used by successful Bidder 

 

NOS. OF 
FORMAT 

NAME OF FORMS/FORMAT 

 8 Letter of Award 

 9 Agreement form 

10 Specimen bank guarantee of Performance Guarantee/Security Deposit 

11 Letter of authority from bank for all BGs 

12 Format of Extensions (Part – I) 

13 Format of Extension (Part-II) 



 

56 
 
 
 

Form -1 

SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

 
To 

The SUPERINTENDING ENGINEER 

DEENDAYAL PORT AUTHORITY 
(Address ) 

 

Pin Code:   

Dist- Kutch (Gujarat) 

 
We, the undersigned, declare that: 

 

(a) We have examined and have no reservations to the tender documents, including addenda 

and clarifications issued vide ………. 

(b) We offer to execute the work in conformity with the tendering documents and in accordance 

with the delivery schedules specified in the schedule of requirements in accordance with 
the tender document bearing no (insert no.) 

(c) Our tender shall be valid for the period of 120 days, from the date fixed for the tender  

submission deadline and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due  

performance of the contract, as specified in specimen form for the purpose. 

(e) No Joint Venture / Joint Venture. 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 
part of the contract – has not been declared ineligible by the port, under laws of India or 
official regulations. 

(g) We understand that this tender, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal  

contract agreement is prepared and executed. 

I. We understand that you are not bound to accept the lowest evaluated tender or 

any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is 
governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on day of , (insert date of signing) 
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Form -2 

The information to be filled in by the bidder in the following pages will be used for purposes of pre- 

qualification as provided for in the instructions to Tenderer. 

 
1. Only for individual bidders 

1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 

- Principal place of business 

- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 
 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 

march of the previous year 

2020-21 
 

2021-22 
 

2022-23 
 

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2023 

 

3. Similar works 

Particulars Year No. of Woks Value 

 

Total value of completed 

Similar work as defined in the 

tender document during last 07 
years. 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other  

documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 
reserves the right to verify the information: 

4. Information on bid capacity (works for which bids have been submitted and works which are  

yet to be completed) as on the date of this bid. 

1. Existing commitments and on-going works. 
 

Description 
of work 

Place 

& 
State 

Contract 

No. & 
Date 

Name & 

Address 
of Port or 

Dept. 

Value of 

Contract 
in Rs. 

Stipulated 

Period of 
Completion 

Value of 

remaining 
to be 

completed 

Anticipated 

date of 
completion 

1 2 3 4 5 6 7 8 

        

Specimen format for Pre-qualification of bidders 
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2. Works for which bids already submitted 
 

Description 

of work 

Place & 

State 

Name & 

Address of 

Port or 

Dept. 

Value of 

Contract in 
Rs. 

Stipulated 

Period of 
Completion 

Date when 

decision is 
expected 

Remarks if 

any 

1 2 3 4 5 6 7 

       

 
Attach attested certificates. 

 
5. Information on litigation history in which the bidder is involved. 

 
Other party 

(ies) 
Port Cause of 

dispute 
Amount Remark involved showing 

present status. 
     

     

     

 
6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

 
 

Dated on day of , (insert date of signing) 
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Tendering Forms 

Form-3 

 
(To be executed on bidder's Letter Head) 
To.    

(Project title) 

Ref:    

The undersigned, having studied the pre-qualification submission for the above mentioned project, 

hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price bid of the Tender on the basis of provisions 

made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the  

contractual capacity of the firm changes, we commit ourselves to inform you and acknowledge 

your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents and 

supplementary information required for the pre-qualification evaluation. 

(e) We also state that no changes have been made by us in the downloaded tender formats and 

understand that in the event of any discrepancies observed, the tender hoisted on website of 

procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

(f) We also give an undertaking that, we have not made any payment or illegal gratification to  

any person / authority connected with the bid process so as to influence the bid process and 

have not committed any offence under the PC Act in connection with the bid. 

 
Date: Place:    

 

Name of Applicant:    

Represented by (Name & capacity)    

SPECIMEN FORMAT FOR DECLARATION 
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 Form-4 

SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 
(To be executed on Rs.300/- non Judicial Stamp Paper) 

  

To 

The 
Dear Sir, 

  

We   do hereby 

confirm that Shri ……………………………. (Name, designation and Address) is/are authorized to  

represent us to bid, negotiate and conclude the agreement on our behalf with you {copy of board 

resolution attached (in case of company)} for tender no. --------------- for the work of    

and his specimen signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be deemed 

to have been done with us in respect of this Tender. 

[specimen signature] 
 

 
Yours faithfully, 
Signature: 

Name & Designation: 

For & on behalf of: 
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Form-5 

 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 

the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 
Subject Deviation 

    

 
Note: However, the Bidders may note that unacceptable deviations, if any, the bid shall be liable 

for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery  

schedules, and commercial terms as per the tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on day of , [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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Form -6  

Specimen EMD (Bank Guarantee Format) 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. 
To be executed on Rs. 300/- non Judicial Stamp Paper] 

(Bank's name and address of Issuing Branch or Office) 

Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority 

Date: 

Tender Guarantee No.: 

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has 
submitted to you its Tender dated (hereinafter called "the Tenderer") for the execution of [name 
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that, 
according to your conditions, Tenders must be supported by an EMD. 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) 
upon receipt by us your first demand in writing accompanied by a written statement stating that 
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the 
Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the 
Form of Tender; or 

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the 
period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) 
fails or refuses to furnish the performance guarantee, in accordance with the Instructions to 
Tenderers. 

This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed 
by the Tenderer and the performance guarantee issued to you upon the instruction of the 
Tenderer; or 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 

(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful 
Tenderer; or 

(ii) Twenty-eight days after the expiration of the Tenderer's tender or any extended 
period thereof; 

Consequently, any demand for payment under this guarantee must be received by us 
at the office on or before that date. 

[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do 
so should also be enclosed] 
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FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 
Bid Security Declaration Form 

Date:___________________ Tender No. _________________ 

 
To (insert complete name and address of the Employer/ Purchaser) 
I/We. The undersigned, declare that: 

 
I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 
period of three year from the date of notification if I am /We are in a breach of any 
obligation under the bid conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period 

of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to 
furnish the Performance Security, in accordance with the Instructions to Bidders. 

 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not 
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of 
the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

   
            Signed: (insert signature of person whose name and capacity are shown) 
            in the capacity of (insert legal capacity of person signing the Bid Securing 

Declaration) 
            Name: (insert complete name of person signing the Bid Securing Declaration) 
            Duly authorized to sign the bid for an on behalf of (insert complete name of 

Bidder) 
            Dated on _____________ day of ___________________ (insert date of signing) 
            Corporate Seal (where appropriate) 
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LETTER OF AWARD FORMAT 
 

 
No:  Date:    /  /   

 

 
To   

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/WK/2826 

(Name of Work) 

 
Ref : Your bid dated 

And (list the correspondence with the Bidder) 

Dear Sirs, 

With reference to your above offer and subsequent correspondences on the subject, 

we are pleased to inform you that your offer has been accepted by the competent authority 

and you are hereby requested to initiate actions for fulfilment of all necessary formalities, 

as indicated in the tender document for the above said work, at the earliest. 

The  Engineer-In-Charge  for  this  work  shall  be  Mr.   . 

Agreed Schedule date of commencement of the work is and Schedule date 
of completion of the work is . Total Contract Price is ₹  . 

You are requested to sign the Agreement and fulfil  other formalities as per the 

Tender conditions. 

 

   Yours  faithfully, (Signature of the controlling Officer) 

CHIEF MECHANICAL ENGINEER 

DEENDAYAL PORT AUTHORITY 
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Form-9 

 
SPECIMEN CONTRACT AGREEMENT 

 
(To be executed on Rs.300/- non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated] 

 
This agreement made of this  day of Two Thousand 

between the Board of Deendayal  Port Authority a body corporate under Major Port Authorities Act, 

2021 having its Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’ 

which expression shall unless excluded by or repugnant to the context , be deemed to include their 

successors in office ) of the one part and  (Name and address of all the partners if 
a partnership with all their address) hereinafter called the ‘Contractor’ which expression shall unless 

excluded by or repugnant to the context be deemed to include his / their heirs, executors , 

administration , representatives and assignees or successors in office of the other part. 

 
WHERAS the Board is desirous to carrying out the work of 

 

  _ And whereas the 

Contractor has offered to execute and complete such work. 
 

 
WHERAS  the  Contractor  has  deposited the Performance security deposit @ 10% of contract price 
amounting to Rs. (Rupees 

  only) .  

 

In following manner for the due fulfillment of all the conditions of the contract.  

1) Rs._ paid in form of Bank Guarantee Truct ( to be submitted within 21 days of issue of LOI)  

2) Balance amount of Rs._ to be recovered from the work bills. 

 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 

1. In this agreement words and expression shall have the same meaning as are respectively 
assigned to them in the general condition (including special conditions, if any) of contract 

hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of this 

agreement viz.: 
i) Notice inviting tender. 

ii) Technical specifications. 

iii) Special conditions of contract. 

iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Superintending Engineer (E) and the Contractor  

after opening of the cover-I—as regards to contain clarifications/details called for vice versa. 
viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 
‘Cover-I’. 

ix) Bank Guarantee for security deposit. 
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3. The  Contractor   hereby   covenants   with   the   Board   to   complete   the   work   of 

   in conformity in all respects, with the provisions of 

the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such completion of 

the works, the contact price of Rs. (Rupees only)at the 

time and in the manner prescribed of the contract. 
 

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 

year first above written signed and sealed by the Contractor in the presence of:- 
Witness 

 
1. Name & Address Signature of Contractor 

Seal 

 
2. Name & Address   

Seal 

 

Signed, sealed and delivered by Shri on behalf of the Board in 

presence of 

 
1.     

 

2.        (Chief Mechanical Engineer) 

DEENDAYAL PORT AUTHORITY 
 

          The common seal of the Board of Deendayal Port Authority affixed in the presence of: 

 
 

1.    

2.   

Secretary 

      DEENDAYAL PORT AUTHORITY 
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To, 

 

 
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

Form-10 

The Board of Authorities of Deendayal Port Kandla, 

DEENDAYAL PORT AUTHORITY 

A.O. Building, P.O. Box 

No.50,      Gandhidham-Kutch. 

 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 

Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded 

by or repugnant to the context or meaning thereof be deemed to include the Board of 

Deendayal Port Authority, its successors and assigns) having agreed to exempt 

_________(hereinafter called the “contractor”) (Name of the contractor/s) from the 

demand under the terms and condition of the contract, vide 

____________________ (Name of the Department)’s letter No. _____________Date made 

____________________between the contractors and the Board for execution of 

___________________covered under Tender No. _____________dated 

________(hereinafter called “the said contract”) for the payment of Security Deposit in 

cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 

contractors of the terms and condition of the said contract, on production of a bank 

Guarantee for Rs. _____________(Rupees )only we, the (Name of the Bank and Address) 

___________________hereinafter referred to as “the Bank”) at the request of the 

contractors do hereby undertake to pay to the Board an amount not exceeding Rs. 

___________________(Rupees ) only against any loss or damage caused to or suffered by 

the Board by reason of any breach by the contractors of any of the terms and conditions of 

the said contract.  

2. We, _______________________(Name of Bank) (Name of Branch), do hereby Undertake 

to pay the amount due and payable under this guarantee without any demur merely on a 

demand from the Board starting that the amount claimed is due by way of loss or damage 

caused to or which would be caused to or suffered by the Board by reason of the 

contractors failure to perform the said contract. Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to any amount not exceeding 

Rs. ________________(Rupees )________________only. 

3. We, (Name of Bank and Branch), undertake to pay to the Board any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any Court or Tribunal relating thereto our liability under this 

present being absolute and unequivocal. The payment so made by us under this bond shall 

be a valid discharge of our liability for payment there under and the Contractor(s) shall 

have no claim against us for making such payment.  

4. We, ___________________(Name of Bank and Branch), further agree with the Board that 

the guarantee herein contained shall remain in full force and effect during the period that 

would be taken for performance of the said contract and that it shall continue to been 

forceable till all the dues of the Board under or by virtue of the said contract have been  



 

68 

fully paid and its claims satisfied or discharged or till the (Name of the user department) of 

the said certifies that the terms and conditions of the said contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the 

Contractors, renew or extend this guarantee for such further period or periods as the Board 

may require from time to time. 

5. We, (Name of Bank and Branch), further agree with the Board that the Board shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said contract or to extend the 

time of performance by the said contract or to extend the time of performance by the said 

Contractors from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the board against the said Contractors and to forebear or enforce 

any of the terms and conditions relating to the said contract and we shall not be relieved 

from our liability by reason of any such variation or extensions being granted to the 

contractors or for any forbearance, act or omission on the part of the Board or any 

indulgence shown by the board to the Contractors or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein : 

(a) Our liability under this Bank Guarantee shall not exceed Rs.    

(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before    

(date of expiry of Guarantee).” 

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 

(iii) Bank Account No. of Beneficiary is 10316591671. 

Date _ day of 20 
 

     For (Name of Bank) 

(Name) Signature 
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Form-11 

 
 

Date: 

To, 

The Board of Authorities of Port [insert port], 

 
Dear Sir, 

Sub:  Our Bank Guarantee No.   

dated orRs. favoring yourselves 
issued on a/c of 

 
M/s.   

(Name of contractor) 

……………… 

 
We confirm having issued the above mentioned guarantee favoring 

yourselves, issued  on  account  of  M/s.     validity  for  expiry 

uptodate and claim expiry date up to We  also  confirm  1) 

   2) is/are empowered to sign such Bank 

Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank. 

 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 
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Form-12 

 
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time 

Part – 1 

1. Name of Contractor 

2. Name of work as given in the agreement 

3. Agreement No. 

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE’s No. Dated Month Days 

(b) 2nd extension vide EE’s No. Dated Month Days 

(c) 3rd  extension vide EE’s No. Dated Month Days 

(d) 4th extension vide EE’s No. Dated Month Days 

Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous application 

should be attached) 

10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 

a) Serial No. 

b) Nature of hindrance 

c) Date of Occurrence 

d) Period for which it is likely to last 

e) Period for which extension required for this particular hindrance 

f) Overlapping period if any, with reference to item………… 

g) Net extension applied for 

h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 

Month ........ Days 

12. Extension of time required for extra work 

13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to tender 

on account of extra work. 

 
14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 
 

Signature of Contractor 

Date: 
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Form-13 

DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 

 
1. Date of receipt of application from ........................Contractor for the work 

of ............... in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No ............ dated 

3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, is 

recommended by him. If he has not recommended the extension, reasons for rejections  

should be given.) 
 

 
Dated: 

Signature of Divisional Officer 

 
 

(To be filled in by the Superintending Engineer) 

1. Date of receipt in the Divisional Office. 

2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 

(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to 

Items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 

 
3. Superintending Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 

completed by the date up to which extension has been applied for. If extension of time is not 

recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 

 

 

 
 
Dy. HOD/SE’s recommendations 

 
 

HOD’s recommendations/approval. 

Signature of Asst. Executive Engineer  

Date 

 
Signature of Superintending Engineer 

Date 

 

Signature of Chief Mechanical Engineer 
Date                                                                              
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1. General: 

Section V 
 

Scope of Work & Technical Specifications 

 

Two nos. 63 Ton capacity ITALGRU make Harbour Mobile Cranes (HMCs) - C 1466 & C 1467 

were installed and commissioned in the year 2011 along with 6 nos. of Grabs inside Cargo 
Jetty Area to handle the various cargo. 

 
Deendayal Port Authority intends to outsource the Maintenance Contract of 2 Nos. 

ITALGRU make Harbour Mobile Cranes of 63T capacity along with Grabs and Hydraulic 
(Suspension and Winch) Pumps inside cargo jetty area for a period of Two years, to firms 

who are having sufficient expertise in this field and has back to back support of OEM. The 

main objective of the work are: 

 
1. To ensure efficient, safe and reliable maintenance of the Cranes. 

2. To maintain the Cranes in a healthy and efficient condition. 

3. To ensure high availability of the Cranes in a consistent manner. 

 
2. Overall Scope of Work of Contractor during AMC period 

a) overall supervision of both the Crane C 1466 and C 1467, their routine health check, 

advice & assistance in Spare parts planning / procurement, calibration of spare parts 

wherever required, trouble shooting w.r.t. software / calibration etc. mechanical and 

other fault finding, provision of 24/7 technical assistance / team at Deendayal Port 

Authoritysite. 

b) Replacement of all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire 

rope compound and coolant etc.) including schedule replacement / top up as per  

OEM manual & to cover the leakages, if any. 

c) Upkeep and comprehensive maintenance of Hydraulic - Rigging and Suspension 

winch pumps (Part No. A4VG1B0EP4DT L & 32L0NZD02F003 SP), 

d) Hydraulic - Rigging and Suspension winch pumps - 01 nos. each shall be newly 

procured and kept in stand by position. Utilized stand by pump shall be handed over 

back to Contractor after AMC period without any cost (in case pump (s) not utilized 

throughout the AMC period, the same can be handed over to DPA with 

reimbursement of actual invoice cost). 

e) Supply of diesel for operating the cranes is excluded from the scope of contractor.  

However, diesel transfer pump, pipe & necessary accessories will be in scope of 

Contractor. 

f) Replacement of all Filters & Hoses as and when required for the above scope of 

service. 

g) The consumables covered have been considered up to 3000 working hours per crane, 

per annum. 

h) On line trouble shooting session by Italgru, s.r.l., Italy with site maintenance team. 

These activities will be guaranteed for throughout the clock. 
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Optional 

 
i) Health check of the cranes at site, annual assistance that may be required to be 

performed by an Italgru, Srl, Italy Engineer is in scope of AMC Contractor after written 

confirmation of EIC. However, actual cost charged by OEM will be reimbursed by  

DPA. 

 
3. Conditions: 

 
1. All the spare parts (other than the consumables i.e. filters, hoses, batteries, lubricants 

& consumable oils and hydraulic pumps as mentioned above) that may be required 

during the proposed period of contract are EXCLUDED from Contractor's scope. 

 

2. The rates offered are inclusive of all taxes, duties etc. (but excluding GST) as applicable 

from time to time. The contractor will be responsible for any monetary or non-monetary 

consequences on account of non-remittance of GST to state / central government. 
Service provide is liable to pay GST and service receiver is not under any obligation to 

collect documentary evidence from the service provider regarding payment of GST. The 

port shall make payment for invoice value as per admissibility to service provider within 

30 days from the date of invoice. 

 
4. In addition to above the Contractor has to carry out following site activities. 

(I) The contractor has to get approve maintenance schedule (Daily / Weekly / Monthly / 

Half yearly / Yearly) and maintain the same & also includes Breakdown Maintenance  

and all other repairing works with all labour and materials under obligation / scope of 

Contractor such as tools & tackles, consumable, welding machine, electrodes etc. 

(II) On entering in contract, DPA shall take immediate action for procurement of 

recommended spare list provided & will issue such spares to the Contractor as Free 

Issue as & when required for crane maintenance operation. Also, Contractor have to  

procure and supply the required spares within a period of 6 weeks (max.) from OEM / 

Indigenous supplier / local supplier after getting written intimation of Engineer-in- 
Charge in exigencies. 

(III) The cranes shall be secured, if any forecasting is there or directed by DPA. 

(IV) All cranes shall be washed with sweet water once in a month by high pressure jet  

pump, sweet water will be supplied by DPA, but water tank of appropriate capacity & 

jet pump, Hose Pipes etc. shall be arranged by contractor at working site. 

(V) The record keeping shall be maintained as per ISO Norms, apart from same Site Order 
Book for instruction is to be maintained. 

(VI) The contractor shall submit the monthly & yearly report of each crane regarding its 
availability, utilization to concern officer. 
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5. Contractor's personnel: 

(i) The Contractor must engage sufficient trained, qualified and experienced staff for  

smooth, safe & trouble free operation and maintenance of the MH Cranes. The core 

personnel of the contractor including engineers so deployed have qualification &  

relevant experience in the fields of assembly and sub- assembly of the HM Cranes, 

Electrical Circuit of Electrical Power / Control System, Lighting System, etc. preferably 

in Cranes and are in a position to rectify defects developed during the operation of  

the HM Crane with minimum down time. 

(ii) In natural calamities such as cyclone, heavy rain, warning situations etc., the  

Contractor shall plan and make arrangements and during such eventuality, cranes 

shall have to be parked at parking yard at the Port well in advance with boom down / 

locked. 

(iii) The Contractor must remove immediately the workmen in of indiscipline, misconduct, 

negligence in duty, suppression of facts, deliberate mishandling of machine & 

equipment, sabotage, professional in-competency etc. 

(iv) If any damage caused by the workmen engaged by the Contractor, is noticed by DPA, 

to any machinery or equipment or installation of DPA due to negligence, ignorance or 

malafide intention shall be made good at the cost of the Contractor within a reasonable 
period of time acceptable to DPA, failing which the cost of the damages assessed by 

DPA shall be deducted from the bill of the Contractor. 

(v) All individuals engaged in the performance of the Contractor's obligations under this 

contract shall be the employees of the Contractor and their working hours, rates of  

compensation and all other matters relating to their employment shall be determined 

solely by the Contractor in accordance with the applicable labour laws & regulations  

The Contractor shall be solely responsible for employment policies that specify the  

requirements for staff working under him and such policies are to be consistent & in 

conjunction with the existing applicable labour laws. 

(vi) The engineers / supervisors attached to maintenance must be conversant with the  

technology of various systems, equipment, machines and systems and has to co- 

ordinate with the operating personnel for smooth operation. They have to be vigilant 

& should promptly respond to any operational requirements. 

(vii) During operation, if any abnormality, defect / fault are noticed, the same shall be  

promptly communicated and remedial steps must be taken under intimation to the 

Shift-in-charge of DPA The contractor shall place a suitable mechanism for rectification 

of problems so that delay in operation can be avoided. 

(viii) The shift in charge / Engineers / Supervisors of the Contractor associated with 

maintenance shall plan & co-ordinate all the maintenance activities including pre- 
operational checks, Also, necessary interaction for operational requirements should be 

done in close co-ordination with Shift-in Charge / Engineer-in- charge of DPA. 

(ix) The Contractor shall keep and maintain the records of day to day maintenance 

activities, i. e. material consumption, work carried out, attendance of labour, labour  

Wages and submission of the same to Engineer-in-charge at the time of RA Bill. 
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(x) Stoppages during operation, any type of abnormalities including adverse operating 

condition or characteristics, bypass of safety devices shall be recorded and same shall 

be intimated to Shift-in Charge / Engineer-in charge with follow- up action. 

(xi) The Service / Site Engineer (overall-in-charge) of Contractor shall review day-to-day 

maintenance activities, co-ordinate with the Engineer-in-Charge of DPA & shall handle 

all administrative matters of his establishment. 

6. Documentation: 

Crane Equipment's parameters should be recorded in daily logbooks along with details of 

every crane operation in throughput records. Separate log books will be prepared for  
separate equipment’s. Contractor should maintain individual History Records for all 

critical equipment's and other safety related items, this history record should have all the 

details of work carried out on day to day, monthly, quarterly, half yearly and yearly. 

Detailed inventory records like materials movement, material consumption, materials 

disposed etc. also should be maintained. In all documents, for each work, contractor should 

get signature from Engineer In-charge or his nominees. 

 
 

7. Deployment of Maintenance Staff (both crane) 

The Contractor shall have to deploy Site engineer (over all in-Charge) who has to deal with 

DPA technically and administrative matters. The contractor shall have to deploy at minimum 

following Engineering staff, skilled staff and supervisory Staff & contractor shall submit the 

Roaster Plan. However, any work arises during maintenance if Contractor feels he may 
deploy more manpower to reduce the down time of Cranes. 

 

Sr. 
No. 

Designation/Categories Qualification Timings 

1 Site Engineer Diploma / Degree Engineer with at least 

5-7 years of experience in similar field. 

1 in General shift 

2 Mechanical/Hydraulic 

Engineers 

Degree / diploma holder with relevant 

experience Hydraulics of 2 years 

1 in each shift 

3 Electrical/Electronic 

Technician 

Degree / diploma holder with relevant 

experience of two years 

1 in General shift 

4 Mechanical Technicians ITI Holder with relevant Experience of 

three years 

2 in each shift 

5 Welder cum fitter Having knowledge of welding & fitting 

at any workshop of four years 

1 in General shift 

6 Helper/cleaner Worked as helper / Cleaner of any 

artisan at any workshop of one year 

2 in each shift &  
 

Reliever of Staff 
Mechanical Technician =1, Helper=1, Electrician/Welder=1 

                                                                                                              Total = 25 staff 

Note: 

(i) The requirement of 25 nos. of staff is the minimum strength that the contractor is 

required to maintain during the currency of the contract. However, in case of any 

emergency, the contractor is required to depute extra staff in any of the   category 

as per the written instruction of EIC (not more than three no. of staff). 

 
(ii) In the day of shift if weekly-off of staffs (Sr. No. 2, 4 and 8), who are working in 

shifts, is falling, staff may be engaged on such shift in case of any emergency only 

for which no extra payment will be made by DPA. If there is no emergency, in that 

particular shift in which weekly-off of the staff falls, no staff is required to be 

engaged. 
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The normal deployment of Contractor's personnel in each shift shall be on 08 hrs, basis. 

However, in exigencies, extended duty may be performed by the Contractor's personnel.  

Extended duty beyond the shift hour can be adopted only on special requirements and  
certainly not as a practice. The labour reports fortnightly shall be submitted by contractor 

with RA Bill every month. 

Contractor shall deploy strength of 25 No. of staff of disciplines described above; however, 

Contractor should deploy the staff in shifting / General Shift duty after intimation to EIC 

depending on the work schedule / site requirement. 

In case any Crane (s) are under non traffic operative condition for want of work / spares / 

consumables, contractor can deploy proportionate nos. of total required manpower with 

approval of Engineer In-Charge. [Example: In case, one HMC is found non traffic operative 

then, proportionately 10 nos. staff (out of 25 nos. requirement) can be deployed with 

approval of EIC].  

In case both the HMCs are in non traffic operative condition then, minimal staff to perform 

the basic maintenance works to upkeep the cranes including watch & ward are to be 

deployed with approval of EIC. 

8. Applicable shifts of operation: 

The Cranes will operate in 03 Shift basis (24 hrs a day) & 365 days a year. The normal shift 

timings are as follows: 

1st Shift - 0700 hrs. To 1500 hrs. 

2nd Shift - 1500 hrs. To 2300 hrs. 

3rd Shift - 2300 hrs. To 0700 hrs. 
General Shift - 0800 hrs. To 1700 hrs. 

 

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement 

in tact round the clock. 

9. Maintenance: 

Maintenance of Harbour Mobile Cranes primarily aims at keeping the Cranes in efficient and 

reliable operating conditions, minimizing the downtime during operation so as to ensure 

their maximum availability and productivity. 

The maintenance of Cranes shall be done by the Contractor in accordance with 

recommendation of Original Equipment Manufacturer and taking into account the current  

status of Cranes by following sound engineering practice and proper maintenance 

standards. Any small repair works, paint on corroded parts, batteries, safety belts and other 

required tools will be in scope of AMC Contractor. 

The contractor shall carry out the maintenance activities to prevent failures and also execute 

improvement activities / repair activities for prolong Crane life; reduce maintenance hours 

in order to ensure maximum availability of the system. The contractor shall follow the 
maintenance practices / activities as under: 

Generally, there are two types of maintenance in use: 

9.1 Preventive Maintenance: 

The care and servicing for the purpose of maintaining the systems and equipment in 

satisfactory operating conditions by providing systematic inspection, detection and 

correction of incipient failures either before they occur or before they develop into major 
defects. 

Maintenance including tests, measurements, calibration and part / component replacement 



 

performed specially to prevent occurrence of faults / failures. 

Preventive maintenance can be divided into following subgroups: 
 

9.1.1 Planned maintenance or Scheduled maintenance. 

Maintenance Activities to be done as per Schedule or Plan (Preventive Maintenance  

Schedule) which may be related to Time like Daily / Weekly/ Monthly /Half Yearly / Yearly 

basis and so on or equipment running hours or other parameters as per recommendation 

of OEM. Besides the Preventive Maintenance Schedule shall be reviewed and modified 

taking into account the aging of Cranes operational conditions (environment) and 
operational requirement, etc. 

 

The maintenance schedule as per the OEM is placed at Section-X. The contractor is bound 
to include maintenance work in the maintenance scheduled as directed by EIC. 

 

The Planned and scheduled maintenance schedule will be submitted by the contractor within 

seven days from the date of commencement of work. 
 

The planned and schedule maintenance schedule so finalized by the EIC will be binding on 

the contractor. 
 

The planned and schedule maintenance schedule so finalized by the EIC can be modified  

during the currency of the contract which will be binding on the contractor. 
 

9.2 Breakdown maintenance: 
 

Maintenance which is required when an item has failed or worn out to bring it back to  

working order. 
 

During operation abnormalities / defects / faults are observed and in some cases failures of 

components occur resulting in breakdown of equipment. Corrective Maintenance is a  

maintenance activity to identify, isolate and rectify a fault so that the failed component/  

equipment / machine or system can be restored to an operational condition within the 

tolerances or limits by repairing otherwise by replacement. 
 

10. Based on maintenance practices as mentioned above, following are the gists of the 

maintenance to be adopted. 
 

The contractor shall take up mechanical maintenance, electrical maintenance, and structural 

maintenance etc. of Cranes by using preventive maintenance techniques in addition to  

traditional preventive measures so as to maintain the Cranes in efficient and reliable 
manner. 

 

The contractor shall strictly follow a routine maintenance plan and ensure timely 

maintenance of the Cranes the as per the Plan / Maintenance schedule. However, the 
schedule may be reviewed and amended from time to time, if necessary and in consultation 

with the Engineer-in-charge with a view to make it more appropriate to meet the site needs. 
 

The contractor shall properly plan for execution of maintenance activities during non- 

operational time of Cranes. 
 

11. Routine inspection and Condition monitoring: 
 

Inspection of both the HM Cranes shall be carried out by the Contractor in accordance with 
maintenance manual of individual equipment / manufacturer's recommendation. 

 

Before and after operation of Cranes, the Contractor shall carry-out careful and detailed 

inspection of all equipment and its components. An effective maintenance practice should 

include Condition Monitoring and assessment along with Visual inspection. Most of the tasks 
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associated with Condition Monitoring are generally carried out while the equipment is in 

service or when the equipment is shut down for some Action shall be taken on the other 
reason. observations during inspection and condition monitoring. 

 

12. Availability of HMCs during AMC period: 
 

For scope of services of Contractor, each crane shall be available up to 90 % of total working 

hours per month. If there is any shortfall below 90 % availability due to the reasons 

attributable to Scope of Work of Contractor then the AMC Contractor shall be liable for 
penalty of Rs. 1,000/- per hour.  

 

If any crane is withdrawn from operation by DPA due to poor maintenance or owing to 

insufficient spare or consumables for more than 10 days, the payment towards AMC will be 

made at reduced rate of 20 % of the AMC cost of that particular crane from the date of 
withdrawal of the crane from Traffic operation till it is put into Traffic operation. However, 

AMC Contractor has to maintain cleaning of complete crane, maintenance of Cylinders, 

suspension Jack, Winch Room, Engine, travelling operation, greasing of travelling bogies, 

maintain on operation condition of working drives, lighting of cranes and maintenance of Air 

Conditioners. 

13. Capacity of grabs 
 

Sr. No. Make Capacity Qty. 

1 CFS 18 cu.m. 3 

2 Simplex 22 cu.m. 3 

 

 

Seal & Signature  SE (E) 

of Contractor Deendayal Port Authority 
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SECTION VI 

1 (BOQ) 

 
Name of Work:    Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 

63T capacity along with 6 nos. of Grabs and Comprehensive maintenance of 

Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for a period 

of Two years 

 

Sr. Description Unit Qty No. of 

cranes 

Monthly 

Rate 

Amount for the Qty. 

in 

figures 

in words 

A Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 63T capacity  

along with 6 nos. of Grabs and Comprehensive maintenance of Hydraulic (Suspension and 
Winch) Pumps inside cargo jetty area for a period of Two years in line with the scope listed 
in the tender document. 

Crane no. C 1466 & 1467  

1 First Year Month 12 2    

2 Second Year Month 12 2    

 
[Total Amount (in Rupees) Only] 

GST Charges shall be extra. 

 

 
 
 

 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

Signature & Seal     SE (E) 

of Contractor       Deendayal Port Authority 
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SECTION VII 

DRAWINGS 

 

Drawing is Not Applicable 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 

 
 
 

 
 

 
Signature & Seal SE (E) 

of Contractor Deendayal Port Authority 
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SECTION VIII 
 

Format for submitting information for Bid Capacity 

 
 
ANNEXURE –A 

 

 
 

 
For Calculating “A: of the formula. 
 

Sr. 
No  

Name of 
client 

Name of 
work 

Work order 
no and date 

Schedule 
period of 
completion 

Contract 
value 

Remaining 
value of 
work 

Anticipated 
date of 
completion 

Remaining value of 
work done 
(Completion period 
of the work for 
which bids are 
invited by DPA) 
from the date of 
opening of 
preliminary bid 

         

         

         

         

         

         

 
 
 

  
 Seal & Signature of Contractor 
 

 

 

 

 

 

 

 

Sr. No  Financial Year Value of work undertaken Multiplying factor Value updated to 
the price level of the 
year (Col C x col D) 

     

     

     

     

     

     



 

82                                                             SECTION IX 

 

TENTATIVE LIST OF CONSUMABLES AND LUBRICATIONS 
 

No. Description Quantity 

1 Tubes and floppies for wheel tyres 04 nos. 

2 All types Nut& bolts including wheel studs To be decided by the contractor and 
intimated to EIC. 

3 All types of lubricants including: - 

(i) Engine Oil 15W40 100 ltrs 

(ii) Hydraulic Oil VG46 420 ltrs 

(iii) Winch Gear Oil (220) To be decided by the contractor and 

intimated to EIC. 

(iv) Coupling Gear Oil (422) 20 ltrs 

(v) Chassis Oil (85w140) To be decided by the contractor and 
intimated to EIC. 

(vi) Grease EP 2 50 kgs 

(vii) Cadmium Compound / wire rope dressing 50 kgs 

(viii) Coolant To be decided by the contractor and 

intimated to EIC. 

4 All types of hydraulic hoses & filters To be decided by the contractor and 

intimated to EIC. 5 All type of batteries 

6 Engine fan belts 1 complete set 

7 Alternator 01 no. 

8 All type of ‘O’ rings and seals To be decided by the contractor and 

intimated to EIC. 9 All types of LED Lamps incl. flood lights and 

its complete set up 

10 All oil cooling pumps internal spares like oil 
seals & rubber spiders etc. 

11 Auxiliary contactors and electronic relay 
switches 

01 no. 

12 Cotton rags, tapes To be decided by the contractor and 

intimated to EIC. 13 Air conditioner accessories (incl. cooling 
gas) 

14 Proximity sensors 01 no. 

15 Pressure gauges To be decided by the contractor and 

intimated to EIC. 

 
 
 

 
 

 
Seal & Signature SE (E) 

of Contractor Deendayal Port  Authority
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Section X 
 
 

 
 

 

INDICATIVE MAINTENANCE SCHEDULE 

(attached separately) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Seal & Signature SE (E) 

of Contractor Deendayal Port Authority 
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Section XI 
 
 
 
 
 

EVIDENCE TOWARDS SITE VISIT 
 

 

I, Shri authorized representative of M/s.   

   (authorization letter issued by the firm with my specimen 

signature and passport size photo and adhaar card are enclosed) have visited 

the site on with DPA representative Shri , (Designation) 

   for the work of “Maintenance Contract of 2 Nos. ITALGRU make Harbour 

Mobile Cranes of 63T capacity along with 6 nos. of Grabs and Comprehensive 

maintenance of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for a 

period of Two years” and inspected both cranes and other issues related to tender to 

my satisfaction. 

 
 

   

Seal, name and 

signature of the 

bidder 

Name, designation 

and signature of DPA 

representative who 

assisted bidder during 

site visit. 

Seal, name and 

signature of AXEN(E) 
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85 
(To be Executed on Rs. 300/- Non Judicial Stamp Paper) 

 
Integrity Pact 

 

The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by 
the bidders along with the tender documents. 

 

Bidders are required to sign the integrity pact (as per given below with the tender document), 
failing which their bid shall be liable for rejection. The “principal” means “Deendayal Port Authority” 
and “Counterparty” means “Vendor / Supplier/ Contractor”. 

 
If a Counterparty commits a violation of its Commitments and Obligations under the Integrity 

Pact Program during bidding process, their entire Earnest Money Deposit, would be forfeited and in 

addition, they may be blacklisted from the DPA business in future. 
 
In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA shall 

be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank 
Guarantee (s) and other payments to Counterparty in such cases. 
 

 
 
 Sd/- 

Seal & Signature     Superintendent Engineer (Electrical) 

of Contractor       
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Tender Details

Home chevron_right Tender Details

Tender ID - 58901 View BOQ/Item Details

Organization Name Deendayal Port Authority

Location Kachchh

Department Deendayal Port Authority

Sub Department Electrical Division  

IFB/Tender Notice No EL/WK/2826  

Tender Creation Date 13-03-2024 12:10

Tender Type Open

Tender Title/Name of Project
Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 63T capacity along wit
h 6 nos. of Grabs and Comprehensive maintenance of Hydraulic (Suspension and Winch) Pumps i
nside cargo jetty area for a period of Two years  

Description of Material/Name of Work
Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 63T capacity along wit
h 6 nos. of Grabs and Comprehensive maintenance of Hydraulic (Suspension and Winch) Pumps i
nside cargo jetty area for a period of Two years  

Sector Category Miscellaneous

Form of Contract Works

Product Category Equipments - General

Tender Category WORKS

Is ECV Visible to Supplier? Yes

Estimated Cost Value 46,988,000  (Four Crore Sixty Nine Lacs Eighty Eight Thousand Only )

Tender Currency Type Single  

Tender Currency Setting Indian Rupee

Period of Completion/Delivery Period 24  Months

Procurement Type Works 

Consortium / Joint Venture N/A

Rebate N/A

Alternate decrypter N/A

Calender Details

Bid Document Download Start Date 14-03-2024 15:30  

Bid document download End Date 12-04-2024 15:00  

Bid Submission Start Date 14-03-2024 15:30  

Bid Submission Closing Date 12-04-2024 15:30   

Tender NIT View Date 14-03-2024 15:25   

Remarks NIT  

Bid validity 120  Days

Amount Details

Bidding Processing Fee ( OFFLINE) 5,900.00   (Five Thousand Nine Hundred Only )

Bidding Processing Fee Payable to Deendayal Port Authority 

Bidding Processing Fee Payable at
Through online payment, Account number :- 2177002100004628, IFSC Code:- PUNB0217700, P
UNJAB NATIONAL BANK, KANDLA BRANCH 

Bid Security/EMD/Proposal Security INR (OFFLINE) 469,880.00   (Four Lacs Sixty Nine Thousand Eight Hundred Eighty Only )

Bid Security/EMD/Proposal Security INR Payable to Deendayal Port Authority 

Bid Security/EMD/Proposal Security INR Payable at
Through online payment, Account number :- 2177002100004628, IFSC Code:- PUNB0217700, P
UNJAB NATIONAL BANK, KANDLA BRANCH 

Other Details

Officer Inviting Bids Superintending Engineer (Electrical)  

Bid Opening Authority Superintending Engineer (Electrical)  

Address Deendayal Port Authority, P & C Building, New Kandla (Kutch) – 370 210  

Contact Details see@deendayalport.gov.in, 98252 34436  

 14 / 3 / 2024 12:08:11  All Dates are in DD/MM/YYYY hh:mm as per Indian Standard Time (IST)

Hi, kpteledkh(Dipak kumar Hazra .)Deendayal Port Authority

javascript:void(0);
javascript:


General Terms & Conditions

General Terms and Conditions
(1) Please refer to all the terms and conditions in the Tender 
(2) Free vendor training camp will be organized every Saturday between 4.00 to 5.00 P.M. at (n)code solutions-A Division of GNFC Ltd.,
Bidders are requested to take benefit of the same.

Bidders who wish to participate in online tenders will have to procure / should have legally valid Digital Certificate as per Information
Technology Act-2000 (Class-III) using which they can sign their electronic bids. Bidders can procure the same from any of the license certifying
Authority of India or can contract (n)code solutions- A division of GNFC Ltd, who are licensed Certifying Authority by Govt. of India.

In case bidders need any clarifications or if training required to participate in online tenders, they can contact (n)Procure Support team:-

(n)code Solutions-IT division of GNFC Ltd.,
(n)Procure Cell
304, GNFC Infotower, S.G. Road,
Bodakdev, Ahmedabad – 380054 (Gujarat)

+Contact Details
Phone
+91-79-40007517, 40007514, 40007515.
E-mail : nprocure@ncode.in

TOLL FREE NUMBER: 73590 21663

Other Terms & Conditions as per detailed tender documents

Tender Documents

Sr No Document Name Document Definition

1 Bid security declaration form.pdf Bid security declaration form.pdf

2 DTP.pdf DTP.pdf

3 Integrity pact.docx Integrity pact.docx

Tender stages

Stage Name Evaluation Date Minimum Forms for Submission Evaluation Dependency

Preliminary Bid Stage   12-04-2024 16:00   0  

Technical Bid Stage   12-04-2024 16:05   0   Preliminary Bid Stage

Commercial Bid Stage   16-04-2024 16:00   0   Technical Bid Stage

1.Preliminary Bid Stage

Form Id Form Name Form Mode Submission Type Mandatory Action

5 Tender Fee Form Library-Standard Single Yes

6 Emd Fee Form Library-Standard Single Yes

Documents required for Stage - Preliminary Bid Stage

Sr No Document Name Mandatory

1 Integrity Pact (Mandatory submission) Yes

2 Bid Securing Declaration Form (This form compulsorily to be attached if MSME bidder) No

3 MSME (MSME Certificate to be attached compulsorily if MSME bidder) No

Documents required For Form - Tender Fee Form

Sr No Document Name Mandatory

1 Provide any proof of Bid Processing Fee Yes

2 Provide MSME Certificate with Bid Security Declaration Form (If applicable) No

Documents required For Form - Emd Fee Form

Sr No Document Name Mandatory

1 Provide any proof of EMD Document Yes

https://tender.nprocure.com/common/download?uid=104227d8-5ba0-4076-a4f4-a9eaabede96b&name=Bid%20security%20declaration%20form.pdf
https://tender.nprocure.com/common/download?uid=00f3b6b0-2267-42fe-980f-23be3969418f&name=DTP.pdf
https://tender.nprocure.com/common/download?uid=b17b678e-1adf-4cb2-926a-4f2947e5ab7d&name=Integrity%20pact.docx
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244167&formName=Tender%20Fee%20Form&frombpflg=0
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244167&formName=Tender%20Fee%20Form&frombpflg=0
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244168&formName=Emd%20Fee%20Form&frombpflg=0
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244168&formName=Emd%20Fee%20Form&frombpflg=0


BACK

Sr No Document Name Mandatory

2 Provide MSME Certificate along with Bid Security Declaration Form (If applicable) No

2.Technical Bid Stage

Form Id Form Name Form Mode Submission Type Mandatory Action

6563 Annual Annual Financial Turnover User Defined Template-Standard Single Yes

6585 Similar Completed Works User Defined Template-Standard Single Yes

Documents required for Stage - Technical Bid Stage

Sr No Document Name Mandatory

1 All documents as per Clause No.4 of Section-I of the Tender Yes

2 All documents mentioned in Pre-Qualification/Eligibility Criteria Yes

3 Bid capacity as per Section-VIII Annexure-A Yes

4 Site visit form as per Section-XI Yes

5 Average Annual Turnover certified by CA for 3 years i.e. 20-21, 21-22 & 22-23 Yes

6 Similar completed works for last 7 years i.e. from 2016-17 to 2022-23 Yes

Documents required For Form - Annual Annual Financial Turnover

Sr No Document Name Mandatory

1 Annual Turnover as per Form-2 Yes

Documents required For Form - Similar Completed Works

Sr No Document Name Mandatory

1 Similar Completed Works as per Form-2 Yes

3.Commercial Bid Stage

Form Id Form Name Form Mode Submission Type Mandatory Action

11649 Price Bid Crane User Defined Template-Secured Single Yes

Evaluation Committee

Stage Types Opening Committee
Decryptor

Stage Evaluator
Primary Decryptor Alternate Decryptor

Preliminary Bid Stage Dipak kumar Hazra .(kpteledkh) Dipak kumar Hazra .(kpteledkh) N/A Dipak kumar Hazra .(kpteledkh)

Technical Bid Stage Dipak kumar Hazra .(kpteledkh) Dipak kumar Hazra .(kpteledkh) N/A Dipak kumar Hazra .(kpteledkh)

Commercial Bid Stage Dipak kumar Hazra .(kpteledkh) Dipak kumar Hazra .(kpteledkh) N/A Dipak kumar Hazra .(kpteledkh)

Signing certificate

Cert Serial No. 62483275

Subject Dn

CN=DIPAKKUMAR HAZRA, SERIALNUMBER=65fde2ce591e24ac65105cc6a44800e71c653ab08
91a9d41abc268a105f40110, ST=Gujarat, OID.2.5.4.17=370210, OU="DEENDAYAL PORT AUTH
ORITY,CID - 6892233", OID.2.5.4.20=8ccad45f4d9f1c5116c91015ee07f6e298b830a4d1115efa31
3a7b0dbb14dff6, O=Deendayal Port Authority, C=IN

Cert Issuer
CN=(n)Code Solutions Sub-CA for DSC 2022, OU=Sub-CA, O=Gujarat Narmada Valley Fertilizers
and Chemicals Limited, C=IN

Thumbprint 46 5b 5c 43 87 0e 9d a4 95 d6 23 9a ca e0 ea de c4 e7 e3 28

Created By : Dipak kumar Hazra .(kpteledkh) | 13-03-2024 12:10 Published By : Dipak kumar Hazra .(kpteledkh) | 14-03-2024 12:07

Designation : Executive Engineer Designation : Executive Engineer
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Legends

Icon Description Icon Description

View View Attached Documents

View Original NIT View AOC

Qualified Supplier Not Qualified Supplier

View Selected Items


	TENDER NO. EL/WK/2826
	Superintending Engineer(E) Electrical Division
	Deendayal Port Authority
	Ground Floor,
	Phone No. (02836) 270352
	• Bid Reference No. EL/WK/2826
	• SECTION I : Instruction to Bidders
	 SECTION III : Special Conditions of Contract
	• SECTION V : Scope of Work & Technical Specifications
	 SECTION VII : Drawings
	 SECTION X : Indicative Maintenance Schedule
	 SECTION XII : Integrity Pact


	Superintending Engineer(E)
	Deendayal Port Authority
	In case, bidders need any clarifications or if training is required to participate in online Tenders, they can contact (n) Procure Support team at following address: -
	Contact Details:
	2. Source of funds
	3. Eligible Bidders
	4. Eligibility Criteria:
	i. Tender fee = Through on-line transfer in PNB bank account no. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure website. In case of Mic...
	5. One Bid per Bidder
	6. Joint Venture: (Not applicable). (Modified as per Clause No. 21 under         Special Conditions, Section-III)
	7. Cost of Bidding
	8. Site Visit
	B.      Bidding Documents
	• Bid Reference No. EL/AC/2826
	• Section I : Instruction to Bidders
	• Section III : Special Conditions of Contract
	• Section V : Scope of Work & Technical Specifications
	 SECTION IX : Tentative list of consumables and
	 SECTION X : Indicative Maintenance Schedule
	10. Clarifications of the Bidding Documents
	10.2 Pre–Bid meeting
	11. Language of Bid
	12. Documents comprising the Bid
	13. Bid Prices
	14. Currencies of Bid and Payment
	15. Bid Validity

	16. Bid Security
	16.1. EARNEST MONEY DEPOSIT (EMD) = Rs. 4,69,880/-
	(i)The tender not accompanied with EMD shall not be considered & their technical and price bid will be returned un-opened. Through on-line transfer in PNB bank account no. 2177002100004628 – Deendayal Port Authority (IFSC code PUNB0217700), Kandla br...
	(b) Bid Security i.e. the EMD may be forfeited if: Necessary action shall be taken to disqualify the bidder from bidding process of ay contract with DPA for a period of 03 years, if:
	17. Alternative Proposals by Bidders
	18. Format and Signing of Bid
	19. Amendment of Bidding Documents
	21. Deadline of Submission of the Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	25. Clarification of Bids
	26. Examination of Bids and Determination of Responsiveness
	27. Evaluation and Comparison of Bids
	28. Award of Contract
	Award Criteria
	29. Employer’s Right to accept any Bid and to reject any or all.
	30. Letter of Award:
	31. Notification of Award and Signing of Agreement
	32. Contract Agreement:
	34.    Issue of Work Order
	35. Time Schedule
	36. Corrupt or Fraudulent Practices
	Signature & Seal                                                                      Superintendent Engineer (E)
	2. Use of Contract Document:
	3. Change Orders:
	4. Resolution of Dispute
	b) Jurisdiction of Courts:
	5. Force Majeure:
	6. Compliance with Statutes, Regulations:
	7. Payment Terms: (Modified as per Clause No. 1 under Special Conditions, Section- III)
	iii. 10% will be released after successful completion of whole work (if TPI appointed then after inspection & certification of the same by Third Party Inspection Agency).
	8. Insurance: (This clause has been modified at clause no. 2 of Special Condition Section - III)
	9. Time Extensions:
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	12. Variations:
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	22. Watch and ward:
	23. Termination:
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	b. Contractor’s failure to exercise the skill and care required for satisfactory execution of the contract.
	26. Engineer-in-Charge or his nominee’s Decisions
	27. Delegation
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	29. Personnel:
	30. Employer’s Obligation (Modified as per clause no. 4 under Section-III – Special condition
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	35. Instructions
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	54. Indian Dock Safety Regulations:
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	56. Action where no Specifications are specified:
	57. Undertaking by the Contractor:
	58. Labour License:
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	Signature & Seal SE (E)
	2 Insurance (Cl. 8 of Section II is replaced as below):
	3 Liquidated Damages [Penalty] (Cl. 11 of Section II is replaced as below):
	(II) SHORTFALL OF STAFF:
	(III) Non-submission of roaster for deployment of staff.
	(IV) Delay in commencement of AMC work.
	(V) Non maintenance of required quantity of consumables and lubrications.
	(VI) Non maintenance of grabs
	(VII) Non engagement of OEM
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	4. Employer's Obligation (Cl. 30 of Section II is replaced as below):
	5. Third Party Inspection (Cl. 46 of Section II is replaced as below):
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	14. Maintenance schedule
	15. Reduction in monthly AMC payment in case in reduction of staff due to change in shift timing.
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