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DEENDAYAL PORT AUTHORITY
TENDER NOTICE NO.EL/WK/2826

Supdt. Engineer (Elec.), DPA, New Kandla. Phone 02836-282609/270342 invites tender in
Online E-tendering system for the work of “Maintenance Contract of 2 Nos. ITALGRU
make Harbour Mobile Cranes of 63T capacity along with 6 nos. of Grabs and
Comprehensive maintenance of Hydraulic (Suspension and Winch) Pumps
inside cargo jetty area for aperiod of Two years” Estimated Cost X 4,69,88, 000/-
.EMD: X 469880/-. and Tender Fee: X 5,900/- (including GST) through online transfer in
Punjab National Bank, Kandla Branch, a/c no.: 2177002100004628, IFSC Code:
PUNB0217700. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification -2008 mentioned in the Sub class Nos. 33125,25113 & 52242 only shall
become eligible for exemption from payment of tender fee/EMD shall become eligible for
exemption from payment of tender fee/EMD. Such bidder shall also upload the scanned
copy of valid & relevant certificate on (n) procure website along with Bid Securing
Declaration Form-7 in preliminary bid failing which the bid shall be considered non-
responsive. Last date of downloading: 12/04/2024 up to 15:00 hrs. Last date and time
of submission of E-tender only on website https://kpt.nprocure.com: on 12/04/2024 upto
15:30 Hrs. The pre-bid meeting held on 21/03/2024 @ 15:30 Hrs. in the Old Board
Room, A. O. Building, Gandhidham. Date and time for opening of E-tender: 12/04/2024
at 16:00 hrs. Tender shall be downloaded from web site: https://kpt.nprocure.com and
also available on http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Superintending Engineer(E)
Deendayal Port Authority


http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/

Details about tender:

NOTICE INVITING ONLINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Port & Customs Building,Ground
Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/WK/2826

Name of Project

“Maintenance Contract of 2 Nos. ITALGRU make Harbour MobileCranes of
63T capacity along with 6 nos. of Grabs and Comprehensive maintenance
of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for
a period of Two years”

Name of Work

“Maintenance Contract of 2 Nos. ITALGRU make Harbour MobileCranes of
63T capacity along with 6 nos. of Grabs and Comprehensive maintenance

of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for
a period of Two years

Estimated Contract
Value (INR)

¥ 4,69,88,000/-

Period of Completion
(in Months)

24 months from the date of issue of work order

Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single
Tendse;t::i:;rsency Indian Rupee (INR)
Integrity Pact

Integrity Pact agreement duly uploaded by DPA with signed and
stamped of two witness signature and the bidder should be submitted
it with two witness (witness sign also to be obtained by the bidder) is also
required to be submitted in preliminary bid, failing which the bid shall be
treated as non-responsive and shall be rejected.

Maintenance of Harbour
Mobile Crane having
capacity of above 63 T
crane having
Programmable Logic
Controller (PLC).

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:
The Bidders shall fulfill the following pre-qualification criteria:

A) Average Annual financial turnover during the last 3 years, ending31t March

of the previous financial year, should be at least ¥70.48 Lakh Certified
by Chartered Accountant.

B) Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in whichapplications are invited
should be either of the following:

)] Three similar completed works each costing not less than the
amount equal to X 93.97 Lakh.
Or
i) Two similar completed works each costing not less than the
amount equal to X 117.47 Lakh.
Or
iii) One similar completed work costing not less than the amount
equal to X 187.95 Lakh.




Note:

(a) A copy of the completion certificate in respect of the successfully completed
similar work.

(b) A copy of detail work order should also be submitted for which the bidder is
submitting the completion certificate. Such completion certificate should be
issued on the letter head of the client
and invariably reflect the following details:

(1) Name of Contractor

(2) Name of Work

(3) No. of work order/agreement and date

(4) Contract value

(5) Contract period (6) Date of commencement of work

(7) Date of completion

(8) Value of Work executed during the contract period/original contract period
(9) Date of issue of completion certificate.

(c) The amount of Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the one in which
applications are invited, will be considered excluding of GST amount.

IMPORTANT:

(i) In case a work is started prior to 07 (seven) years, ending last day

of month previous to the one in which tender is invited, but
completed in last 07 (seven) years, ending last day of month previous
to the one in which tender is invited, the completed work shall be
considered for fulfilment of credentials.

(ii) If a work is physically completed and completion certificate to this
extent is issued by the concerned organization but final bill is pending,
such work shall be considered for fulfilment of credentials.

(iii)If a part or a component of work is completed but the overall
scope of contract is not completed, such work shall not be considered
for fulfilment of technical credentials even if the cost of part
completed work/component is more than required for fulfilment of
credentials.

(iv)In case a work is considered similar in nature for fulfilment of
technical credentials, the overall cost of that work shall be considered
and no separate evaluation for each component of that work shall be
made to decide eligibility.

C) Upload duly signed document given at Section-XI towards evidence of
site visit. (The bidder who has not physically visited the site and not
uploaded document given at Section-XI, will be declared technically
disqualified. The date of physical visit of site should be the date
invariably prior to date of opening of preliminary bid. The mandatory
site visit and uploading of document are exempted if thereis declared
travel restriction by central/state government)

D) Bidders who meet the minimum qualification criteria will be qualified
only if their available bid capacity is more than the totalbid value.

The available bid capacity will be calculated as under:Assessed




Available Bid capacity = A x N x 2 —B, Where,

“N"” = Number of years prescribed for completion of the subjectcontract.
“A” = Maximum value of works executed in any one year duringlast seven
years (at current price level).

“B” = Value at current price level of existing commitments andon-going
works to be completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing
commitments and on-going works as well as the stipulated period of
completion remaining for each of the works preferably countersigned by
the Nodal Office or his nominee-in charge.

Financia 22- 21- 20- 19- 18- 17-18 | 16-17
| Year 23 22 | 21 20 19

Index | 152.5 | 139.4 | 123.4 | 121.8 | 119.8 | 114.9 111.6

Multiplyi 1.33 1.37
ng 1.00 1.09 1.24 1.25 1.27
Factor
IMPORTANT:

(i) The value of annual turnover is not to be considered towards —A as
mentioned in the formula.
(ii) The information may be provided as per the format given at Section-VIII.

E) In Case the similar work has been issued for any private body, the
bidder will be required to produce the tax deducted at source
(TDS)certificate indicating the income tax deducted by the client for
that work, which will form the basis for assessing the value of
completed work.

Note:

(i) The particular row in the TDS certificate (Form 16A or Form 26AS),
which indicates the credit of the payment received from the client,
should be highlighted.

(ii) Along with the TDS certificate, a declaration on the letter head of a
Chartered Accountant should be submitted giving details such as the
name of bidder, the name of the client for which the bidder has carried
out the work, name of work, work order no. and date, gross amount of
the payment, net amount received from the client, TDS amount. The
statement should be signed by the Chartered Accountant.

(i) In case any discrepancies between the TDS (Form 16A or Form 26AS)
and the declaration given by the Chartered Accountant with regard to
payment received from the client, it should be explained.

F) In case the bidder is/has handling/handled cargo (except liquid and
containerized cargo) on captive or common user basis in any sea/dry port by
deploying 60 T or above capacity stacker/reclaimer/ stacker cum reclaimer/
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC
(owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have
handled at least 4.00 MMT cargo in all or any of the such five years (except
liquid and containerized cargo). It is applicable for similar work defined
at sr. No. 6.




Note: The bidder, submitting tender under this category, is not required to
submit documents mentioned at —B, —D and —E above but has to
submit following documents: -

(1) Copy of license/permission issued by the competent authority of the
concerned sea/dry port in the name of the bidder along with period of
cargo handling operation in the sea/dry port.

(2) Satisfactory performance certificate & confirmation for payment of
Agreed Royalty share by the competent authority of the concerned
sea/dry port.

(3) Letter confirming capacity of crane deployed by the bidder and its
type i.e. HMC etc. for which license/permission is issued.

(4) Year wise quantity of cargo (except liquid and containerized cargo)
handled during the license/permission period issued by the competent
authority of the concerned sea/dry port in the name of the bidder.

(5) A letter confirming the period of cargo handling operation in the
sea/dry port for which the license/permission is issued.

Similar Work
Definition

1)

2)

3)

4)
5)

6)

Similar works means:

Design, manufacture, supply, installation, testing, commissioning cargo
handling equipment i. e. stacker/reclaimer/ stacker cum reclaimer/ ship
loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC. (Note: It is
implied that the bidder submitting tender under this category, is having the
experience of maintenance and operation being the manufacturer of cargo
handling equipment. Hence, the requirement of having experience of
maintenance and operation is not mandatory.)

(OR)
Installation, Testing, Commissioning, maintenance and operation of above-
mentioned cargo handling equipment having PLC. (Note: It is implied that the
bidder submitting tender under this category is having the experience of
maintenance. Hence, the requirement of having experience of maintenance is
not mandatory. Regarding, having experience of operation, if the bidder is
having experience of operation of any of the cargo handling equipment
having PLC mentioned above in a separate completed work order, the same
will be considered by ignoring the value of such work order.

(OR)
AMC of above cargo handling equipment having PLC. (Note: if the bidder is
having experience of operation of any of the cargo handling equipment
having PLC mentioned above in a separate completed work order, the same
will be considered by ignoring the value of such work order.

(OR)
O & M of above-mentioned cargo handling equipment having PLC

(OR)
Combination of any of the (1), (2), (3) & (4).

(OR)
Deployment of 60 T or above capacity stacker/reclaimer/ stacker cum
reclaimer/ ship loader/RMQC/ ELL/ HMC/ floating crane/EQT cranes having PLC
(owned/ hired) in any sea/dry port. In case the bidder is/has handling/handled
cargo (except liquid and containerized cargo) on captive or common user basis
in any sea/dry port by deploying 60 T or above capacity stacker/reclaimer/
stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EQT
cranes having PLC (owned/hired) in any 05 years during last 7 years ending
last day of month previous to the one in which applications are invited and
should have handled at least4.00 MMT cargo in all or any of the such five
years (except liquid and containerized cargo)




Joint Venture

Not Allowed

Rebate

Not applicable

Bid Document Fee:

Rs, 5000 + 900 (GST)

Through on-line transfer in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer may
be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per national Industrial Classification-2008
mentioned in the table below only shall become eligible for exemption
from payment of Tender fee/EMD. Such bidder shall upload the
scanned copy of valid certificate along with Bid Securing Declaration
Form-7 failing which the bid shall be considered non-responsive in
preliminary bid

Level Description
Section—-C Manufacturing
Division = — | Manufacture of machinery and equipment
28 n.e.c.
Group - 281 | Manufacture of general-purpose
machinery
Class — 2816 | Manufacture of lifting and handling
equipment
Sub Class - | Manufacture of other lifting and handling
28162 equipment and parts thereof
OR
Level Description
Section—C Manufacturing
Division — | Repair and installation of machinery and
33 equipment

Group - 331 | Repair of fabricated metal products,
machinery and equipment

Class — 3315 | Repair of transport equipment, except
motor vehicles

Sub Class - | Manufacture of other lifting and handling

33150 equipment and parts thereof
OR

Level Description
Section — H | Transportation and storage
Division — | Warehousing and support activities for
52 transportation
Group - 522 | Support activities for transportation
Class — 5224 | Cargo handling
Sub Class - | Cargo handling incidental to water
52242 transport




Bid Document Fee
Payable To:

Through on-line transfer in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and
date of transfer may be uploaded on (n) procure website. In case
of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification 2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate along with Bid Securing
Declaration Form-7 failing which the bid shall be considered non-
responsive in preliminary bid.

Bid Security/ EMD
(INR) :

Rs.4,69,880/- (Rupees Four Lakhs Sixty-Nine Thousand Eight
Hundred Eighty only) Through on-line transfer in PNB bank account
no. 2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date
of transfer may be uploaded on —(n) procure website. In case of
Micro and Small Enterprise (MSES) holding valid certificate issued by
any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the
subject tender as per national Industrial Classification-2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate along with Bid Securing
Declaration Form-7 failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description
Section — C Manufacturing
Division  — | Manufacture of machinery and equipment
28 n.e.c.
Group - 281 | Manufacture of general-purpose
machinery
Class — 2816 | Manufacture of lifting and handling
equipment
Sub Class - | Manufacture of other lifting and handling
28162 equipment and parts thereof
OR
Level Description
Section—-C Manufacturing
Division — | Repair and installation of machinery and
33 equipment
Group - 331 | Repair of fabricated metal products,
machinery and equipment
Class — 3315 | Repair of transport equipment, except
motor vehicles
Sub Class - | Manufacture of other lifting and handling
33150 equipment and parts thereof
OR
Level Description
Section — H | Transportation and storage
Division — | Warehousing and support activities for
52 transportation
Group - 522 | Support activities for transportation
Class — 5224 | Cargo handling




Sub Class - | Cargo handling incidental to water
52242 transport

Bid Security/ EMD
(INR) In Favor Of:

Through on-line transfer in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date
of transfer may be uploaded on —(n) procure website. In case of
Micro and Small Enterprise (MSES) holding valid certificate issued by
any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification-2008
mentioned in the below table only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate failing which the bid
shall be considered non-responsive in preliminary bid.

Bid Document
Downloading Start
Date

13/03/2024

Bid Document
Downloading End
Date

12/04/2024 up to 15:00 Hrs.

Date & Place of Pre
Bid Meeting

21/03/2024 @ 15:30 Hrs. at A.O. Building, Gandhidham

Last Date & Time for
Receipt of Bids

12/04/2024 @ 15:30 Hrs.

Bid Validity Period

120 Days

Condition

1) Tender Fee :- Through on line transfer in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and
date of transfer may be uploaded on —(n)procure website. In
case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the below table only shall
become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid certificate in
preliminary bid stage as well as duly filled in and signed 'Bid
Securing Declaration’ as per format provided in the tender
document (Form no-07), failing which the bid shall be considered
non-responsive”.

Level Description

Section—-C Manufacturing

Division = — | Manufacture of machinery and equipment

28 n.e.c.

Group - 281 | Manufacture of general-purpose
machinery

Class — 2816 | Manufacture of lifting and handling
equipment

Sub Class - | Manufacture of other lifting and handling

28162 equipment and parts thereof

OR




Level Description
Section—-C Manufacturing
Division — | Repair and installation of machinery and
33 equipment
Group - 331 | Repair of fabricated metal products,
machinery and equipment
Class — 3315 | Repair of transport equipment, except
motor vehicles
Sub Class - | Manufacture of other lifting and handling
33150 equipment and parts thereof
OR
Level Description
Section — H | Transportation and storage
Division — | Warehousing and support activities for
52 transportation
Group - 522 | Support activities for transportation
Class — 5224 | Cargo handling
Sub Class - | Cargo handling incidental to water
52242 transport

2) EMD: Through on-line transfer in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and
date of transfer may be uploaded on —(n)procure website. In
case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the below table only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid stage as well as duly filled in and
signed 'Bid Securing Declaration’ as per format provided in the
tender document (Form no-07), failing which the bid shall be
considered non-responsive”.

Level Description

Section—C Manufacturing

Division = — | Manufacture of machinery and equipment

28 n.e.c.

Group - 281 | Manufacture of general-purpose
machinery

Class — 2816 | Manufacture of lifting and handling
equipment

Sub Class - | Manufacture of other lifting and handling

28162 equipment and parts thereof

OR
Level Description

Section—-C Manufacturing

Division — | Repair and installation of machinery and

33 equipment

Group - 331 | Repair of fabricated metal products,
machinery and equipment

Class — 3315 | Repair of transport equipment, except
motor vehicles

Sub Class - | Manufacture of other lifting and handling

33150 equipment and parts thereof




OR

Level Description
Section — H | Transportation and storage
Division — | Warehousing and support activities for
52 transportation
Group - 522 | Support activities for transportation
Class — 5224 | Cargo handling
Sub Class - | Cargo handling incidental to water
52242 transport

3) Integrity Pact agreement duly uploaded by DPA with signed and

whose EMD, Tender Fee and Integrity pact (duly signed by
bidder and witnesses) are received electronically.

stamped of two witness signature and the bidder should be
submitted it with two witness (witness sign also to be obtained by
the bidder) is also required to be submitted in preliminary bid,
failing which the bid shall be treated as non-responsive and shall be
rejected.

Accordingly, offer of those bidders shall only be opened

However, for the purpose of realization, bidder shall send
the same in original to SE(E) at the time of tender opening or
send the same by hand/courier/RPAD/Speed post so as to reach
the Supdt. Engineer (E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla-(Kutch)-370210 within 07
days from the last date of opening without fail, without which
the bid shall be treated as non-responsive.

Remarks

The hard copies should reach to the Electrical Division within 07 days
from the date of opening of preliminary bid.

Bid Opening Date

Technical Bid will be opened on 12/04/2024 @ 16:00 Hrs. Date of]
opening of price bid shall be notified after scrutiny and evaluation of|
Technical Bid.

Documents required to
be submitted by
scanning through online

a.

Documents in support of fulfilling Qualifying Criteria as indicated
above.

EMD -As indicated above.
Tender fee - As indicated above.
Integrity pact (duly signed by bidder and witnesses)

Documents Mentioned in Eligibility Criteria.

Bid Security Declaration form (In case of MSE)
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Officer- Inviting Bids:

Superintending Engineer (E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla-(Kutch)-370210

Bid Opening Authority :

Superintending Engineer (E)

Address:

Superintending Engineer (E), Electrical Division, Port & CustomBuilding,
Ground Floor, New Kandla-(Kutch)-370210

Contact Details :

Superintending Engineer (E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-
282609, 270342.
Fax No. 02836 270184.

In case, bidders need any clarifications or if training is required to participate in online
Tenders, they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Superintendent Engineer (Electrical)
Deendayal Port Authority



mailto:nprocure@gnvfc.net

SECTION —1
INSTRUCTION TO BIDDERS

A. ENERAL
1. Scope of Bid

1.1  The Supdt. Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering
fromthe interested eligible bidder for the work as mentioned in the notice inviting online
tender. All bids shall be completed and submitted on-line in accordance with instruction
to the bidders.

1.2 The successful bidder will be expected to complete the works by the intended completion
period.

2. Source of funds
2.1 The employer has arranged the funds from the internal resources and will have sufficient
funds in India Currency for execution of the work.

3. Eligible Bidders
Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online
Tender may participate in the subject Tender. Successful completion of “Similar Works" only
shall be considered for evaluation of eligibility criteria.

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined
in clause regarding Eligibility Criteria.

3.2 All bidders shall fill the forms provided in Section — IV- Part — I “To be submitted by Bidders
with their Bids”.

3.3 Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfillment of Minimum Qualifying criteria.

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by the employer.

4, Eligibility Criteria:
4.1 The Bidders shall fulfill the following pre-qualification criteria:

A) Average Annual financial turnover during the last 3 years, ending 31st March of the previous
financial year, should be Rs. 70.48 Lakhs. Certificate should be issued by Chartered Accountant.
(It is common for all type of bidders)

In case the bidder is an OEM/Contractor who is submitting bid as per similar work definition
no. 1 to 5:

B) Experience of having successfully completed similar works during last 7 years ending last day of
month previous to the one in which applications are invited should be either of the following:

i) Three similar completed works each costing not less than the amount equal to Rs. 93.97
Lakhs.
Or

i) Two similar completed works each costing not less than the amount equal to Rs. 117.47 Lakhs
Or

iii) One similar completed work each costing not less than the amount equal to Rs. 187.95 Lakhs.
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Note:

(a) A copy of the completion certificate in respect of the successfully completed similar work.
(b) A copy of detail work order should also be submitted for which the bidder is submitting the
completion certificate. Such completion certificate should be issued on the letter head of the client
and invariably reflect the following details:

(1) Name of Contractor

(2) Name of Work

(3) No. of work order/agreement and date

(4) Contract value

(5) Contract period (6) Date of commencement of work

(7) Date of completion

(8) Value of Work executed during the contract period/original contract period

(9) Date of issue of completion certificate.

IMPORTANT:

(i) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one
in which tender is invited, but completed in last 07 (seven) years, ending last day of month
previous to the one in which tender is invited, the completed work shall be considered for
fulfilment of credentials.

(ii) If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfilment of
credentials.

(iii) If a part or a component of work is completed but the overall scope of contract is not
completed, such work shall not be considered for fulfiliment of technical credentials

even if the cost of part completed work/component is more than required for

fulfilment of credentials.

(iv) In case a work is considered similar in nature for fulfilment of technical credentials, the overall
cost of that work shall be considered and no separate evaluation for each component of that

work shall be made to decide eligibility.

C) Upload duly signed document given at Section-XI towards evidence of site visit. (The bidder who has not
physically visited the site and not uploaded document given at Section-XI, will be declared technically
disqualified. The date of physical visit of site should be the date invariably prior to date of opening of
preliminary bid. The mandatory site visit and uploading of document are exempted if there is declared
travel restriction by central/state government)

D) Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as under:
Assessed Available Bid capacity = Ax Nx 2 B,

Where, —N= Number of years prescribed for completion of the subject contract.

—A= Maximum value of works executed in any one year during last seven years (at current price

level).

—B= Value at current price level of existing commitments and on-going works to be completed in
the next 'N' years. The Bidder shall furnish statements showing the value of existing
commitments and on-going works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Office or his nominee-in charge.

Financial 22-23 21-22 20-21 19-20 18-19 17-18 16-17
Year
Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6
Multiplying 1.00 1.09 1.24 1.25 1.27 1.33 1.37
Factor

IMPORTANT:



16

(i) The value of annual turnover is not to be considered towards —A|| as mentioned in the formula.
(ii) The information may be provided as per the format given at Section-VIII.

E) In Case the similar work has been issued for any private body, the bidder will be required to
produce the tax deducted at source (TDS)certificate indicating the income tax deducted by the
client for that work, which will form the basis for assessing the value of completed work.

Note:

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which indicates the credit of
the payment received from the client, should be highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant
should be submitted giving details such as the name of bidder, the name of the client for which
the bidder has carried out the work, name of work, work order no. and date, gross amount of

the payment, net amount received from the client, TDS amount. The statement should be
signed by the Chartered Accountant.

(iii) In case any discrepancies between the TDS (Form 16A or Form 26AS) and the declaration given
by the Chartered Accountant with regard to payment received from the client, it should be
explained.

F) In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on
captive or common user basis in any sea/dry port by deploying 60 T or above capacity
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EQT
cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have handled at least 4.00
MMT cargo in all or any of the such five years (except liquid and containerized cargo). It

is applicable for similar work defined at sr. No. 6.

Note: The bidder, submitting tender under this category, is not required to submit documents
mentioned at —B, —D and —E above but has to submit following documents: -

(1) Copy of license/permission issued by the competent authority of the concerned sea/dry port in
the name of the bidder along with period of cargo handling operation in the sea/dry port.

(2) Satisfactory performance certificate & confirmation for payment of Agreed Royalty share by
the competent authority of the concerned sea/dry port.

(3) Letter confirming capacity of crane deployed by the bidder and its type i.e. HMC etc. for which
license/permission is issued.

(4) Year wise quantity of cargo (except liquid and containerized cargo) handled during the
license/permission period issued by the competent authority of the concerned sea/dry port in

the name of the bidder.

(5) A letter confirming the period of cargo handling operation in the sea/dry port for which the
license/permission is issued.

Similar Works:
(1) Design, manufacture, supply, installation, testing, commissioning cargo handling equipment
i. e. stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating
crane/EQT cranes having PLC. (Note: It is implied that the bidder submitting tender under this
category, is having the experience of maintenance and operation being the manufacturer of
cargo handling equipment. Hence, the requirement of having experience of maintenance and
operation is not mandatory.)

OR
(2) Installation, Testing, Commissioning, maintenance and operation of above-mentioned cargo
handling equipment having PLC. (Note: It is implied that the bidder submitting tender under
this category is having the experience of maintenance. Hence, the requirement of having
experience of maintenance is not mandatory. Regarding, having experience of operation, if the
bidder is having experience of operation of any of the cargo handling equipment having PLC
mentioned above in a separate completed work order, the same will be considered by ignoring
the value of such work order.
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(3) AMC of above cargo handling equipment having PLC. (Note: if the bidder is having experience
of operation of any of the cargo handling equipment having PLC mentioned above in a separate

completed work order, the same will be considered by ignoring the value of such work order.

OR

(4) O & M of above-mentioned cargo handling equipment having PLC.

OR

(5) Combination of any of the (1), (2), (3) & (4).

OR

(6) Deployment of 60 T or above capacity stacker/reclaimer/ stacker cum reclaimer/ ship loader/
RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC (owned/ hired) in any sea/dry port.

In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on
captive or common user basis in any sea/dry port by deploying 60 T or above capacity
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EQT
cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have handled at least

4.00 MMT cargo in all or any of the such five years (except liquid and containerized cargo)

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL

criteria should invariably be scanned and
uploaded on (n) procure bidding portal.
Preliminary and Techno-financial
qualification will be done on the basis of
documents uploaded on bidding portal only.
DPA  may seek shortfall information
connected to documents uploaded on
bidding portal from the bidders. However,
DPA is not bound to call for any shortfall
information from the bidders. No fresh
documents submitted by the bidder for
techno commercial qualified will be
considered for any purpose.

Sr. Instruction Precautions

No

(1) | There should not be any bulk scanning and | The required bidding document should
uploading of all bidding documents. For | be scanned in high quality pdf. The
example, along with work/supply order its | scanned copy should be clear and
related documents such as completion | visible.
certificate and performance certificate can
be bulk scanned and uploaded by giving | No unrelated document should be
specific name of the documents e.g. name | scanned and included with the specific
of client. In case along with the documents | set of scanned documents.
related to similar work experience, the
bidder also scans and includes average | Every document should be specifically
annual turnover certificate and uploads it, | named and separately uploaded for its
DPA will not be responsible for finding and | identification.
tracing out the same in all the scanned
documents uploaded by the bidder on (n)
procure bidding portal. Every document
should be specifically named and separately
uploaded for its identification.

(2) | The document related to techno-financial | The required bidding document should

be scanned in high quality pdf. The
scanned copy should be clear and
visible.

The scanned pdf file should invariably
be given specific name for its
identification e.g. turn over certificate
etc.

Every document should be specifically
named and separately uploaded for its
identification.
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All bidders shall scan and forward the following information and documents with

their bids.

Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business, written power of attorney of the signatory of the Bid to
commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending
last day of month previous the one in which applications are invited. (Not applicable
for applicant having Similar Work sr. no. 6).

Experience in works of a similar nature and size for each of the last seven years, and details
of works underway or contractually committed, and Employers who may be contacted for
further information on those contracts. (Not applicable for applicant having
Similar Work sr. no. 6).

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 31t March of the previous financial year.

Duly filled Forms mentioned in Section — IV- Part — I.
PAN, Registration with GST, Provident Fund Authorities.
Valid Electrical Contractor License issued by respective State / Central Govt.

EMD = Through on-line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and
date of transfer may be uploaded on (n) procure website. In case of Micro and Small
Enterprise (MSEs) holding valid certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-2008 mentioned in the below
table only shall become eligible for exemption from payment of Tender fee/EMD. Such
bidder shall upload the scanned copy of valid certificate in preliminary bid stage as well
as duly filled in and signed 'Bid Securing Declaration’ as per format provided in the
tender document (Form No. 07), failing which the bid shall be considered non-
responsive”.

Tender fee = Through on-line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website. In case of
Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the below table only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate in preliminary bid stage as well as duly filled in and signed 'Bid
Securing Declaration” as per format provided in the tender document (Form No. 07),
failing which the bid shall be considered non-responsive”.

Information regarding any litigation, current or during the last five years, in which the Bidder
is involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt.
Agency.

Power of attorney (dully accompanied by resolution of Board in case of company).

Qualifications and experience of key site management and technical personnel proposed for
the contract.

The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted justifying their capability of execution and completion of the work
as per technical specifications within the stipulated period of completion as per milestones.
(Modified as per Clause No. 20 under Special Conditions, Section-III)

The completion certification should invariably mention the reference no. of work order, the
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date of completion and contract value.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be required
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted
by the client for that work, which will form the basis for assessing the value of completed
work.

Bidders should give an undertaking letter duly stating that the documents submitted by
them in support of their credentials are genuine and DPA is at liberty to take any action
against the bidder if the said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.

Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause
all the proposals with the Bidder’s participation to be disqualified and the bidder can be
disqualified for bidding of any contract with DPA for a period of 03 years.

Joint Venture: (Not applicable). (Modified as per Clause No. 21 under
Special Conditions, Section-III)

In case of association in the form of consortium or joint venture agreement, the members
of the association shall nominate one of the members as “lead partner” for participating in
the tender and signing all the documents related therewith up to signing of agreement and
execution of all the contractual obligations there after (in case of award of contract). All the
partners of the association must also, jointly and severally, be responsible for satisfactory
execution and performance of the contract. The firms with at least 26% equity holding each
are allowed to jointly meet the legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid and
employer will in no case be responsible and liable for those costs regardless of the conduct
or outcome of the bidding process.

Site Visit
The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
work and its surroundings and obtain all information that may be necessary for preparing

the Bid and entering into a contract for the works. The costs of visiting the site shall be at
the Bidders’ own expense.

Bidding Documents
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and addenda
issued in accordance with clause9:

Invitation for Bids (NIT)
o Bid Reference No. EL/AC/2826

. NIT : Invitation for Bids

. Section I : Instruction to Bidders



9.2

9.3

10.
10.1

10.2
10.2.1

10.2.2
10.2.3

10.2.4
10.2.5

10.2.6

11.

12.

Section I1

Section III

General Conditions of Contract

Special Conditions of Contract

. Section IV Forms of Bid

. Section V Scope of Work & Technical Specifications
o Section VI Bill of Quantities

. Section VII Drawings

SECTION VIII

Information of Bid capacity

. SECTION IX Tentative list of consumables and
lubrications

. SECTION X Indicative Maintenance Schedule

. SECTION XI Evidence Towards site visit

. SECTION XII Integrity Pact

The bidding documents shall be downloaded. The documents should be completely filled
and submitted through  on-line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract, forms,
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not
substantially responsive to the requirements of the tender documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which are
received within seven days prior to date of pre-bid meeting. The clarifications shall be
uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and
WWW.eprocure.gov.in.

Pre—Bid meeting

The bidder or his official representative may attend pre-bid meeting to be held on
21/03/24 @ 15:30 hrs. in the Old Board Room, A.O Building, Gandhidham. The
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on
behalf of bidder at the time of Pre-Bid Meeting.

The purpose of the meeting will be to clarify issues related to work and tender conditions.

Pre - Bid clarifications will be uploaded in https://kpt.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source
of enquiry.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid
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The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along
with Bid Securing Declaration Form for MSE’s (Form 7 in Section IV)

ii)Qualification information in accordance to clause of Eligibility Criteria shall be
submitted.

B) Financial Bid:

0] Bill of Quantities duly filled and digitally signed by bidder.

13. Bid Prices

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other
incidentals charges like Transportation, Loading, Unloading, Boarding & Lodging,
insurance etc. andshould remain firm till completion of work.

14. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request and
the bidders’ responses shall be made in writing. A bidder may refuse the request for which
EMD, if any, will not be forfeited.

15.3 A bidder agreeing to the request will not be permitted to modify his bid.

16. Bid Security

16.1. EARNEST MONEY DEPOSIT (EMD) = Rs. 4,69,880/-

() The tender not accompanied with EMD shall not be considered & their technical and price bid
will be returned un-opened. Through on-line transfer in PNB bank account no.
2177002100004628 — Deendayal Port Authority (IFSC code PUNB0217700), Kandla branch.
Scanned Copy of RTGS no. and date of transfer may be uploaded on —(n) procure website. In
case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per National Industrial classification-2008
mentioned in the table below only shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid stage
as well as duly filled in and signed 'Bid Securing Declaration” as per format provided in the
tender document (Form No. 07), failing which the bid shall be considered non-responsive”.

Level Description
Section—-C Manufacturing
Division = — | Manufacture of machinery and equipment n.e.c.
28

Group - 281 | Manufacture of general-purpose machinery

Class — 2816 | Manufacture of lifting and handling equipment

Sub Class - | Manufacture of other lifting and handling equipment and parts thereof
28162

OR



Level Description

Section—-C Manufacturing

Division — 33 Repair and installation of machinery and equipment

Group - 331 Repair of fabricated metal products, machinery and equipment

Class — 3315 Repair of transport equipment, except motor vehicles

Sub Class - | Manufacture of other lifting and handling equipment and parts
33150 thereof
OR
Level Description
Section — H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

It may be noted that exemption certificate issued by any other authority will
not be entertained. Earnest money in the form of Bank Guarantee will not be
accepted under any circumstances.

(a) EMD:

0

(i)
(iii)

(iv)

The EMD of successful Bidder will be refunded on submission of performance guarantee
(in Form 11) as per the tender clause and executing the agreement (in Form 8) as per
tender clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded
immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded

immediately after entering into agreement with L1 and acceptance of Performance
Guarantee from L1.

EMD will be refunded suo-motto without any application from the Bidders.

The EMD of successful bidder will be discharged (refunded) after he has signed the
Agreement and furnished the required Performance Guarantee.

Earnest Money Deposit will not carry any interest.

(b) Bid Security i.e. the EMD may be forfeited if: Necessary action shall be
taken to disqualify the bidder from bidding process of ay contract with DPA
for a periodof 03 years, if:

0
(if)

(iii)

(iv)
)

The bidder withdraws the Bid after Bid opening during the bid validity;

The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic
errors;

The successful Bidder fails within the specified time limit to

a) sign the Agreement or
b) furnish the required performance Guarantee

The bidder submits more than one bid

If L-1 bidder failed to justify the abnormal rate quoted by them or rates not quoted
considering ALC/CLC rate of labour prevailing at the time of bidding, offer of the L-1
bidder shall be rejected, EMD shall be forfeited and they will be liable for debarring
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17.
17.1

18.
18.1

19.
19.1

future tender from the DPA bidding for a period of three years.

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents
by using addenda.

19.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated

in writing or by cable to all the purchasers of the bidding documents. Prospective bidders
shall acknowledge the receipt of each addendum by cable to the Employer.

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in

20.

20.1

preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids.

mission of Bi
Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally valid
Digital Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids
should be digitally signed. For details regarding Digital signature certificate and related
matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.
E-mail: nprocure@gnvfc.net.

The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid),
signed on bottom of each page in token of acceptance of Tender Conditions and
shall have to be forwarded subsequently so as to reach the office of Superintending Engineer
(E) within 7 days of opening of the tenders.

The envelopes shall be addressed to:

(a) SE(E)
Deendayal Port Authority
Electrical Division, Room No. 6,
Port & Customs Building,
New Kandla — 370210.
Gujarat-State.

(b) bear the following identification:


mailto:nprocure@gnvfc.net

21.

21.1

Accompaniments for “Maintenance Contract of 2 Nos. ITALGRU make Harbour
Mobile Cranes of 63T capacity along with 06 no. of Grabs and Comprehensive
maintenance of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area
for a period of two years”.

Bid reference No. EL/AC/2826
Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.comnot later than 12/04/2024 up to 15:30 Hrs.

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that

no changes have been made in document. The uploaded version of the Port Tender
Document at https://kpt.nprocure.com websites will be treated as authentic tender and if
any discrepancy is noticed at any stage between the Port’s tender document and the one
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on
https://kpt.nprocure.com websites shall prevail.

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on

DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations
of the employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21.4 In case of tender documents being downloaded from the web site, at the time of submission

22.

22.1
23.

23.1

23.2
23.3

24.
24.1

24.2

24.3

of (the hard copy of) the tender document, the tenderer shall give an undertaking that no
change have been made in document. Any discrepancy is noticed at any stage between
the port’s tender document uploaded on https://kpt.nprocure.com and the one submitted
by the tenderer, the conditions mentioned in the port’s tender document uploaded on
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action
for the lapses.

Late Bids

After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.
Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity including extension, if any, the bidder can be
disqualified from participating in any bid with DPA for a period of 03 years.

Bid Opening and Evaluation

Bid Opening
On the due date and time, the employer will first open Technical bids of all bids received
including modifications.

In the event of the specified date for Bid opening being declared a holiday by the employer,
the Bids will be opened at the appointed time on the next working day at the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., EMD and tender feesin the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.
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24.4

24.5

25.
25.1

25.2

25.3

26.
26.1

26.2

26.3

27.
27.1
27.2

27.3

28.

29.

30.

31.

The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in .

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion,

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for

clarification and the response shall be in writing, but no change in the price of substance of

the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of the
bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid

(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined

(c) Is accompanied by the required Bid security and tender fees;

(d) is responsive to the requirements of the Bidding documents.

(e) GST number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the terms,
conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

Evaluation and Comparison of Bids

The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by
adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally
high/low compared to the estimated cost of the work, the employer may ask the bidder to
produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be techno-
commercially responsive and the lowest evaluated amount bid subject to submission of
agreement and performance security.

The employer, if so required, reserves the right to:

a) Split the work and award the work in favour of more than one firm, (Not Applicable)

b) Award the work  separately as supply, execution, Operation
&Maintenance/Operation/Maintenance as applicable. (Not Applicable)

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid
without assigning any reason and to cancel the bidding process and reject all bids, at any
time prior to the award of contract, without thereby incurring and liability to the affected
bidder or bidders of the grounds for Employer’s action.

Letter of Award:
The Chief Mechanical Engineer will issue the Letter of Award (Form No. 7) intimating the
successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement


http://www.deendayalport.gov.in/

32.
32.1

i) The Bidder who's Bid has been accepted will be notified for the award by the
employer prior to expiration of the Bid validity period by confirmation in writing. In
this letter (hereinafter and in the Conditions of Contract called the “Letter of Award”)
the contract amount, completion period of the work, etc. will be mentioned in line
with the tender conditions.

i) The notification of award will constitute the formation of the Contract subject to the
furnishing of a performance security in accordance with the provisions of tender
condition.

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid)
28 days (Global Bid) of issue of the notification of award (Letter of Award). The
agreement will incorporate all correspondence between the employer and the
successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter
of Award.

i) The successful Bidder will be required to execute an agreement at his expense on
Three Hundred Rupees (%300/-) Non-Judicial Stamp Paper in the proper
departmental format (Form 8) for the due and proper fulfillment of the contract
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Award.

32.2 Pending preparation and execution of the contract agreement as above, the tender submitted

32.3

33.

by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender
shall constitute a binding contract between the Board and the Contractor.
The contract period shall be reckoned from from the date of issue of LOA.
)] The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present X 300/-)

i) The Agreement should be submitted in duplicate and the date of execution is to be
kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case it is a Company, a copy of Memorandum and Articles of Association along with
Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of authority
given by the firm/ company to the signatory of the Contractor firm is to be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand writing
should be avoided.

viii)  All corrections/ additions made in the agreement are to be initialed.

Performance Security:

1) Performance Guarantee shall be 10% of the contract price, of which 5% of
contract price should be submitted as Performance Guarantee in form of
BG/FDR/Digital Transfer within 21 days, on receipt of Letter of Award and balance
5% to be recovered as Retention Money from Running Bills. Recovery of 5%
Retention Money to commence from the First RA Bill onwards @ 5% of the Bill Value
from each Bill. Retention Money will be refunded within 14 days from the date of



34.

35.

36.
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payment of final bill. Balance SD will be refunded immediately not later than 14 days
from completion of defect liability period.

2) Successful Bidder has to submit the Performance security @ 5% of Contract price
within 21 days of receipt of Letter of Award, failing which the work will not be
awarded and the Bid Security i.e., EMD will be forfeited.

3) The bank guarantee towards performance guarantee cum security deposit will be
accepted in the form of BG/FDR/Digital Transfer from any nationalized
bank/scheduled bank (Except co-operative bank) having its branch at Gandhidham.

4) The Port Authority will also be at liberty to deduct from performance guarantee or
from any sums of money due or that may become due under any contract with the
contractor that may become due to the employer. This is without prejudice to the
rights of the employer under the terms of the contract. The Bank Guarantee is
required to be dispatched by the issuing bank directly to The Employer by Registered
AD Post.

5) The Port Authority may at their option forfeit the Performance Guarantee cum
Security Deposit if the contractor fails to carry out the work or perform or observe
the conditions of contract.

6) The balance Performance Guarantee cum Security Deposit will be released after
successful completion of guarantee period.

7) If applicable, the documentary evidence (copy of paid challan in government
treasury) of welfare cess @1% of work done or as amended by statutory authority
from time to time, paid on final bill shall be submitted before releasing the
performance guarantee.

Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp
Paper by the successful bidder as per Tender Conditions.

Time Schedule
The Contract shall be effective from the date of issue of LOA and work shall be
completed within two (02) years from date of issue of Work Order.

Corrupt or Fraudulent Practices

The employer requires that Bidders/Suppliers/Contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the employer:

(a) Defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process or in
contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing



for the contract in question.

(0 will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Signature & Seal Superintendent Engineer (E)
Of Contractor Deendayal Port Authority
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Section II

General Conditions of Contract

In the Contract (as hereinafter defined) the definition of the following words and expressions shall have
the meanings hereby assigned to them except where the context otherwise requires:

a.

“Employer” means Board of Trustees of Deendayal Port, a body corporate under the Major
Port Trust Act1963, by notification issued by the Government of India, acting through its
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated
by the Board.

“Contractor” means the person or persons, firm, corporation or company whose tender
has been accepted by the employer and includes the Contractor’s servants, agents and
workers, personal representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Award, Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including payment for
extra work, i.e. as per defined and applicable items of the terms of payment, including any
taxes, except GST, and duties to be paid to state or central Government.

“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time to
time be furnished or approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL
PORT AUTHORITY.

“Work"” or “Works"” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, done or carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.

The “Drawings” shall mean the drawings, issued with the specification which will ordinarily
be identified by being signed by the Chief Mechanical Engineer and any further drawing
submitted by the contractor with his tender and duly signed by him and accepted or
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by
the contractors or by the Chief Mechanical Engineer in accordance with these contract
conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other tests to
be carried out as per the requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by
Chief Mechanical Engineer for purpose of this contract.
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“Day” are calendar days, “months” are calendar months

“Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to
construct the works.

“Material” are all supplies, including consumables, used by the contractor for incorporation
in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical, electronic
or chemical or biological function.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with
due approval of competent authority, may make any changes in the quality and/or quantity
of the work or any part thereof that may, in his opinion, be necessary and for that purpose
the Engineer In-charge shall have the power to order the Contractor to do and the
Contractor shall do any of the following:

Increase or decrease or split the quantity of work included in the contract,
Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

Execute additional work of any kind necessary for completion of the work under the
contract, and no such change shall in any way vitiate or invalidate the contract but the cost,
if any, arising out of all such changes shall be taken into account in ascertaining the total
amount of the contract price. Where the rate is available in the contract and the same is
applicable to the additional work, in the opinion of the EIC, the cost of the additional work
shall be determined as per this available rate. But, if the rate for additional work is not
available in the contract, the same shall be determined by the EIC taking into account the
market rate and labour cost at the site for similar works and shall be final.

Deviations from the specifications as contained in the tender agreement including the make
/ model, shall not be accepted. In case of any such deviation, payment shall not be made
for that part of the work / item, even if it is meeting the functional requirements and has
been accepted by the purchaser. The payment for such portion of the work / item can only
be released if the contractor makes good the deviations before the expiry of the warranty
period so as to meet the specifications of the tender agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in connection with
the contract. However, in case of failure of negotiation between the Board and the
Contractor, the parties shall refer their present and future disputes relating to the
contract itself or arising out of or concerning or in connection with or in consequence
of the contract to the Chairman, DPA whose decision shall be final and binding on both the
parties. The contract shall be governed by the Indian Contract Act, 1872.

b) Jurisdiction of Courts:

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be
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5.3

subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the contract, and
such delay is caused by force majeure including war, civil resurrection, strikes (other than
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely
adverse climatic conditions, such delay may be excused and the period of such delay may
be added to the time of performance of the obligations without any addition to the contract
price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in writing
of such condition and the cause thereof, but not later than 7 days from its occurrence.
Unless otherwise directed by the Board in writing, the Contractor shall continue to perform
its obligations under the contract as far as reasonably practicable. The Contractor shall
demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or
overcome such causes of delay and the parties will mutually agree upon remedies to
mitigate or overcome such causes of delay without having any right to any claim on account
of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified the
Board in writing about such situation, it may be considered as “Force Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control
Boards, labour enforcement and local authorities. The Contractor shall, at all times during
the continuance of the contract, so far as it may be necessary, comply with all the existing
enactments including Central and State legislation as well as any by-laws of any local
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act,
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The
Apprentice Act and keep DPA indemnified against any loss or claim arising out of
contravention of the provisions of the above said enactments by the Contractor. The price
quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses
whatsoever the Contractor may be required to incur for the compliance with the provisions
of the above said legislation. The Contractor shall make necessary arrangements for DPA to
witness the payment made by the Contractor to his staff and labour.

. Payment Terms: (Modified as per Clause No. 1 under Special Conditions, Section-

III)

All payments shall be made in Indian rupees unless specifically mentioned.

(1) In respect of tender for supply and installation (Changes to be made as
per nature of the Work)

i. 70% of above item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition (if TPl appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ii. 20% of item rate after completion of erection, installation, testing and
commissioning, etc. (if TPI appointed then after inspection & certification of the
same by Third Party Inspection Agency) and 90% of item rate for item covers
only supply/laying/fixing (if any).

iii. 10% will be released after successful completion of whole work (if TPl appointed
then after inspection & certification of the same by Third Party Inspection
Agency).
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8.3

8.4

8.5

II) In respect of lump sum work (Changes to be made as per nature of the
Work)
95% payment after deducting 5% as retention money towards performance
security. (Modified as per Clause No. 2 under Special Conditions, Section-
III)

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished
following details:-

Bank Payment Agreement Form

Name of Party

Account No.

Branch Name

Branch Station

IFSC code of the bank

MICR code

g. Accepted for - NEFT payment or
RTGS payment

Declaration by the party

mPan T

I/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.
Signature of the party with the seal
Declaration by the bank
It is hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.
Signature of the bank manager with the seal.

Insurance: (This clause has been modified at clause no. 2 of Special Condition
Section - III)

The contract shall provide in the joint names of the employer and the contractor, insurance
cover from the start date to the end of guarantee period for the following events which are
due to the contractor risk:

a) Loss of or damage to the works, plan and materials

b) Loss of or damage to equipment

c) Loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and

d) Personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the engineer in
charge or his nominee before the commencement of work. All such insurances shall provide
for compensation to be payable to the types and proportions of currencies required to be
rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the engineer
in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement of
erection against fire, pilferage, damage and against natural calamities for the value of 90%
of each item.

During erection and till the work is completed and satisfactory taken over by the D.P.A after
testing the materials shall stand covered by suitable erection insurance also for the value of
110% of the item. The charges for the insurance shall be borne by the Contractor.

Time Extensions:
The Contractor may claim extension of the time limits in case of;
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12.

i) Changes ordered by DEENDAYAL PORT AUTHORITY.

i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider time extension
of merit. However, no compensation will be paid to the Contractor if work is delayed
on DPA's account. The Contractor shall submit the request for extension, within 30 days
of occurrence of such delay, clearly indicating the justification for such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be base
for granting any extension.

Time is the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations
under the contract are completed within the agreed time schedule. The Contractor shall be
solely responsible for all the delays including the delays caused by its vendors. In case of
delay in progress of the works, DEENDAYAL PORT AUTHORITY reserves the right to withhold
the payment, cancel the contract unilaterally or complete the work departmentally.

Liquidated Damages: (Modified a per clause no. 3 of Section III — Special
condition)

In case of delay in completing the contract, liquidated damages (LD) may be levied at the
rate 2% of the contract value per week of delay or part thereof subject to a Maximum of
10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension of time
at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that be half percent (2%) of the contract value of the works for each
week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in the
event of failure on the part of the contractor to complete work within further extension of
time allowed as aforesaid shall be entitled without prejudice to any other right or remedy
available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure
of the contract to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4) or
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract
value and forfeit the security deposit made by the contract besides getting the work
completed by other means at the risk and cost of the contractor.

In case part/portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

Variations:

12.1 Variation in Conditions of Contract:

12.2

13.

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract shall
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall
prevail over all other conditions.

Variation in Quantities of Schedule — B:
The overall as well as individual variations shall be £ 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

Acceptance:
Upon completion of work under this contract, the Board may accept the works and/or
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14.

14.1

services after installation, if defects or shortcomings are not considered essential and, the
Contractor agrees to make good the deficiencies in confirmation with this contract. No work
shall be accepted before the Contractor clears the site of scraps, unused materials,
work shed, equipment and all such materials which were used for execution of the work
and not required any more at the work site. Also, the Contractor has to submit all the
documents and final “as built” drawings as per the contract agreement without which no
work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work
as per tender and after taking trial.

Guarantee:

The warranty period shall be valid up to six/twelve months (6 months for repairs and 12
months for new works including supplied items) with effect from the date of acceptance of
the work and/or services, unless otherwise specified in the scope of work/Special Conditions
of Contract (SCC).

14.2 The Contractor shall warrant the Board that the goods and services under this contract will

14.3

14.4

15

16.
16.1

16.2

16.3

comply strictly with the contract, shall be first class in every particular case and, shall be
free from defects. The Contractor shall further warrant the Board that all materials,
equipment and the supplies furnished by him will be new and fit for their intended purposes.
The Board shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

Taxes:

GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary
compliance as per Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

Deduction of Income-Tax & GST:

Income-Tax deductions and surcharge & GST+TDS as applicable thereon shall be made
good while making payments due to the contractor for carrying out the work and only net
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance,
Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes,
duties etc. which the contractor will have to pay for the performance of this contract, except
GST. The employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law.

Deduction:

Deduction of taxes/income tax at source shall be made from the any bill of the Contractor
in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his workers
to any of the Port Authority property shall be promptly made good by the Contractor at his
own cost. In case the Contractor fails to repair/replace the damage, DEENDAYAL PORT
AUTHORITY shall have the right to take steps to make good the damages and all the cost on
this account shall be recovered from the bills of the Contractor or any money due to the
Contractor fromthis contract or any other contract or any other transaction. In determination
of the damage, the opinion of the Engineer-In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money
due to the Contractor from this contract or any other contract.
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23.
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23.2

23.3

Subcontracts:
The Contractor shall not be allowed to engage any sub-contract for all or any part of this
contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is included
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle
charges for delay in supply of materials and/or equipment by the Port Authority. Further,
in case of any delay due to stoppage of work ordered by the Port Authority to avoid
interruption in other important activities of Port Authority or any other reason, the
Contractor shall not claimany idle charges.

Personal Protective Equipment: (PPE)
The Contractor shall be solely responsible, at his own cost, for the supply of required PPE
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose
masks, hand gloves etc. by his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the
preservation of peace and protection of persons and property at the work site as well as in
the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the
work site or in connection with execution of the contract, report such accidents to the
Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of acceptance of
the work by DEENDAYAL PORT AUTHORITY.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by written

notice of default sent to the Contractor, terminate the contract in whole or in part:

0) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(i) if the Contractor fails to perform any other obligation under the contract and if the
contractor does not cure the same after receipt of a notice of default, the nature of
default as well as the time within which the default has to be cured by the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the Contractor
and the Contractor shall remain liable to the Board for any excess cost for such works or
goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for
delivery, within 30 days after termination. The payment shall be made only after all the
afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY.
The amount so decided by the Engineer-in-Charge in this regard shall be final and
binding.
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23.5

23.6

24.

In case of termination of contract for default by the Contractor, the Board may not permit
the Contractor to participate in any of the future tender of DEENDAYAL PORT AUTHORITY
for aperiod decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach of the
contract.

Fundamental breaches of contract include, but shall not be limited to the following:

a) The contractor stops work for 28 days and the stoppage has not been authorized by
the Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

C) The contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the contract
data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written permission
of Engineer in Charge.

Arbitration Clause:

M Except where otherwise provided in the contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or any other thing whatsoever, in any way arising out
of or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders, or to the conditions or otherwise concerning the work or regarding the execution or
failure to execute the same whether arising during the progress of the work or after the
completion thereof as described hereinafter shall be referred to the Chairman for sole
arbitration by himself or by any officer appointed by him.

(I1) It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matters to which the contract
relates and that in the course of his duties as an employee of the Board of the Government,
he had expressed views on all or any of the matters in dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for any reason, the Chairman
then holding the office shall arbitrate himself or appoint any officer to act as arbitrator.

(III)  Itis also a term of this contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.
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(Iv) Itis a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be referred to
arbitration. However, this would not apply to the questions and disputes relating to liabilities
of the parties during the guarantee period after completion of the work.

V) It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the notice seeking
appointment of arbitrator.

(VI) Itis also a term of the contract that if the Contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within
120 days of receiving the intimation from the Engineer —in-charge that the final bill is ready
for payment, the claim of the Contractor shall be deemed to have been waived and
absolutely barred and the Port Authority shall be discharged and released of all liabilities
underthe contract in respect of these claims.

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate award
against each dispute/claim referred to him. The arbitrator will be bound to give claim wise
detail and speaking award and it should be supported by reasoning.

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties
to Contractor.

(IX)  The arbitrators from time to time, with the consent of both the parties, enlarge the
time for making & publishing the award.

09] Arbitration shall be conducted in accordance with the provisions of Indian Arbitration
Act, 1996 or any statutory modifications or enactment thereof and rules made there under
and for the time being in force shall apply to the arbitration proceeding under this clause.

(XI) Itis also a term of the contract that if any fees are payable to the arbitrator, this
shall be pied equally by both the parties.

(XII) 1Itis also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the parties calling
them to submit their statement of claims and counter statement of claims.

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his
sole discretion.

Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT

AUTHORITY and its agents & employees from & against any/all actions, claims, losses or

damagesarising out of

a. any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties;
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26.

27.

28.

29,
29.1

29.2

30.

31.

b. Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide contractual matters between the employer and the Contractor in the role
representing the employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation after notifying
the Contractor.

Communications
Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel nhamed in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any
proposed replacement of Key personnel only if their qualifications, abilities, and relevant
experience are substantially equal or better than those of the personnel listed in the
Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connections with the work in
the Contract.

Employer’'s Obligation (Modified as per clause no. 4 under Section-III — Special

condition

0) Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is unable
to provide electricity and water the same will be arranged by the contractor at his
own cost.

(i) The employer will not provide Port Quarters, during the tenure of contract.

(iii)  Administrative support only, for obtaining clearance from any statutory authority,
shall be provided by the employer.

(iv)  On successful completion of all the obligations under the contract and on the request
of the Contractor, the employer shall issue a “Completion Certificate with the
approval of the Chief Mechanical Engineer, the employer.

Queries about the Technical Data
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.
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32. Approval by the Engineer-in-Charge or his nominee.
The Contractor shall submit the makes of material, equipment’s, specifications and drawings
for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them
subject to compliance with the Technical specifications and drawings.
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.
All drawings prepared by the contractor for the work if any, are subject to prior approval by
the Engineer In Charge or his nominee before procurement/execution.

33. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on
the site is the property of the employer. The contractor is to notify the employer or his
nominee of such discoveries and carry out the instructions of employer or his nominee for
dealing with them.

34. Access to the site
The contractor shall allow the Engineer in charge or his nominee and any person authorized
by him access to the site to any place where work in connection with the contract is being
carried out or is intended to be carried out and to any place where materials or plant are
being manufactured, fabricated and/or assembled for the work.

35. Instructions
The contractor shall carry out all instructions of the engineer or his nominee which comply
with applicable laws where the site is located.

36. Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

37. Identification of Defects
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the
Contractor to rectify the Defect.

38. Correction of Defects

38.1 The Engineer-in-Charge or his nhominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at
Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within
the length of time specified by the Engineer-in-Charge or his nominee’s notice.

39. Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.
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40.

41.

42,

43.

44,

45.

46.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within
a reasonable time after actual delivery thereof at the place of destination, if consignment is
not in all respects in conformity with terms & conditions of the contract whether on account
of any loss, deterioration or damage before dispatch or delivery or during transit or
otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21 days
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either
return to the contractor at the risk and cost of the contractor by such mode of transport as
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on
his account and retain such portion of the sale proceeds as may be necessary to recover
any expenses incurred in such disposals.

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as
Trade Unions etc. in any form at any level without the prior written permission of the
employer in relation to any work under taken by him in the Port premises.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It
is important to note that deviations, if any, must be brought out clearly in the technical
offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation
statement submitted by the bidder does not contain any item, then it shall be construed that
the bidder has accepted the same and no request from the Contractor, for any change,
shall be accepted by DPA at a later stage. In any case, no change in specifications given
in the tender agreement shall be permitted. However, only in unavoidable
circumstances, DEENDAYAL PORT AUTHORITY may consider such requests from the
Contractor, provided theContractor submits it's request with adequate justification.

Approvals:

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Third Party Inspection: (Modified as per Clause No. 5 under Special Conditions,
Section-III)

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.
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47.

48.

49,

The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work,
certification for releasing stage payments as per payment terms of contract for all the
material as per schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender specification/relevant
standard.

The above stage payment shall be released after certifying by the third party and copy
of the same shall be produced by Contractor for releasing the stage payment as per
Payment Terms.

Bar Chart:

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating
the plan for timely execution of the work. The bar chart must indicate the individual
activities and commencement and completion dates of each activity. The bar chart shall
be used for monitoring the progress of the work.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

Police verification of Contract Labour:

The Contractor who has been awarded the job through Work Order shall furnish necessary
Police Clearance Certificate in respect of character and antecedents of all Contract Laborers
engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been
declared as “Prohibited Area”. Contractor who would be awarded contract is required to
comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a
nominal fee per Certificate and they will submit this Certificate giving Work Order reference
on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to
Commandant, CISF which our Security Department along with request for issuance of Entry
Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may
prescribe, showing the staff and numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer-in-
Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19% of every month, to the Engineer-in-Charge

a true statement showing, in respect of the second half of the preceding month and the

first half of the current month respectively.

1. The number of laborers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4. The accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them, and
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50.

51.

52.

53.

54.

5. The number of female workers who have been allowed Maternity Benefit, according to
clause 19 F and the amount paid to them, failing which, the Contractor shall be liable
to pay to Government a sum not exceeding Rs. 200/- for each default or materially
incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting
from any bill due to the contractor the amount levied as fine and be binding on the
contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.
Registers to be maintained at site

1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued to
the contractor shall sign each entry in the site order book as a token of his having seen the
same. The site order book shall be property of the Board and shall be handed over to the
Engineer-in-charge of the work in good condition on the completion of the work or whenever
required by the Engineer-in-charge or his authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded
in the hindrance register. The Hindrance Register is to be maintained by the Engineer In
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token
of his having seen the same. The Hindrance Register shall be property of the Board.

No damage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause any
damage, hindrance or interference to the Port activities and the work going on in the area.
The contractor shall have to make good the loss at his own cost and risk all damages caused
by his workmen to Port property and no extra payment shall be made to him on that
account.

Tools & Tackles:

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be
arranged by the contractor at his own cost. Arrangement for storing the materials, tools
etc. will also have to be made by him. The EMPLOYER shall not be responsible for any
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of
work within the Port area.

Hot work: (Modified as per Clause No. 17 under Special Conditions, Section-III)
In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed by the
tendererand necessary fire watch permit and No Objection Certificate shall be obtained
from the concerned authorities of the port and necessary charges at the scale of rate
prevailing in the port at that time shall be paid by the contractor.

Indian Dock Safety Regulations:

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the
contractor and he will be held responsible for any violation of the same.
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55. Valid Electrical Contractor License: (Modified as per Clause No 19 of Sec III SCC)
The contractor shall have valid electrical contractor’s license for carrying out electrical work
of nature involved in this tender obtained from the Commissioner of Electricity, Energy &
Petrochemical Department, (Inspection wing), Block No.18, 6" floor, Sector No.II, Udyog
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be
accepted. Contractor shall submit certificate and copy of the license in lieu of the same for
consideration.

56. Action where no Specifications are specified:

The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

57. Undertaking by the Contractor:

Having understood all the terms and conditions of the tender document and having assessed
the site conditions, we hereby confirm that the price offered by us is a firm price and includes
all the taxes (excluding GST), duties, fees, Cess etc. and all incidental charges.

58. Labour License:

The contractor will have to obtain necessary License from Assistant Labour Commissioner
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any
day during execution of work.

59. Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD (if any)/SD/BG
of the bidder, apart from blacklisting the firm for the next 3 years.

Signature & Seal SE (E)

of Contractor Deendayal Port Authority
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SECTION —III

SPECIAL CONDITIONS

(These special conditions will supersede the General Condition and ITB wherever applicable)

1.0

Payment Terms (Cl. 7 of Section II is replaced as below):

1t Monthly AMC payment will be released only on submission of

A certificate from the SDO that the list of spare parts in the manner mentioned in clause no. 9
(1) of Section III in respect of the crane which is in working condition.

Submission of performance security and contract agreement

Labour License valid till the contract period

a certificate from SDO that staff engaged by the contractor is as per the credential given in the
accepted tender.

e

a certificate from SDO that insurance policy has been submitted by the contractor at the time of
commencement of work and the same has been accepted.

f

a certificate from SDO that the contractor has brought the OEM on the site within the time period
mentioned in clause no. 9 of Section-III of the accepted tender.

Note: Full payment of a crane will commence only after submission of list of spare parts in the
manner mentioned in clause no. 9 (1) of Section III in respect of the crane, which is in working
condition.

II | Monthly AMC payment will be released only after submission of

a | certificate issued by the SDO that the contractor is maintaining the required no. and quantity
of the consumables as well lubrications as per the conditions of the accepted
tender.

b | roaster for deployment of staff in shifts for the month as per the conditions of the
accepted tender for the month for which payment is claimed

c | Submission of labour report for the period for which payment is claimed.

d | bank statement showing salary paid to the staff engaged by the contractor for the month for
which payment is claimed

e | copy of challan towards payment of PF subscription To the staff engaged by the
contractor.

f a statement showing the availability of cranes.

g | day and shift wise attendance report of the staff engaged by the contractor for the
month for which payment is claimed.

h | statement showing the penalty calculation

i Maintenance schedule filled up and complete in all respect

j TPI report for the month for which payment is claimed.

k | Compliance of observation raised by TPI during previous month duly signed by SDO and TPI.

I a certificate by the contractor about replacement of any staff which has been earlier accepted
by DPA.

m | a certificate by the SDO that during the period for which the monthly payment is claimed, the
contractor has engaged the staff as per the required credentials mentioned in the accepted
tender.

n | a statement by the SDO about the condition of the grabs during the period for which the
monthly payment is claimed.
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0 | a certificate by the SDO that the insurance policy submitted by the contractor is valid

during the period for which the monthly payment is claimed.

p | shift-wise through put report of crane operation as per the format provided by EIC.

Note:

(i) | Above documents are not exhaustive, the contractor is required to submit

document/information as required by EIC from time to time during the contract period.

(i) | The monthly payment will be released after deduction of tax, penalty, if any or any other

charges applicable as per the conditions of the accepted tender.

1.1 | At the time of taking over of crane by the contractor on as and where basis,

(A) | if any crane is lying idle for a period of 12 months but it is in working condition with the
written approval of the DPA, the replacement of oil and lubrication will be carried out by the
contractor and the cost towards such one-time replacement of oil and lubrication will be
reimbursed by DPA on submission of the invoice raised by the supplier in favour of the
contractor alongwith the convenience charges of 4% of the total cost.

Note :

(i) | The process of procurement of spare and payment will be regulated as per clause no.
09 of Section-I1I of the accepted tender.

(i) | The decision of one-time replacement of oil and lubrication will be final and binding on the
contractor.

(iii) | During such period, payment and requirement of staff will be regulated as per clause
no. 1.2 of Section-III of the accepted tender.

(iv) | The contractor is required to perform basic maintenance works cranes including maintain
cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch Room, Engine,
travelling operation, greasing of travelling bogies, maintain on operation condition of working
drives, lighting of cranes and maintenance of Air Conditioners.

(B) | If any of the crane is in non-working condition at the time of taking over

If any of the crane is in non-working condition at the time of taking over the same in the
beginning of the contract, the contractor is required to take necessary action for putting the
crane into working condition by carrying out major repair or other than major repair as per
the process and condition of the clause no. 10 of Section-III of the accepted tender.

Note:

0

The contractor is liable for putting the crane into working condition only as per clause no.
1.1 (C) of Section-III of accepted tender. For making the crane traffic operation worthy i.e.

replacement of wire ropes etc., the cost spare parts will be borne by DPA as per clause no.
9 of Section-III of the condition of the accepted tender.

(i) | At the time of taking over the crane by the contractor on as and where basis as per clause
no. 1.1 of Section III of the accepted tender, for non- working cranes, the payment and
requirement of staff will be regulated as per clause no.1.2 of Section-III of the accepted
tender.

(iii) | The contractor is required to perform basic maintenance works cranes including

maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack,
Winch Room, Engine, travelling operation, greasing of travelling bogies, maintain on
operation condition of working drives, lighting of cranes and maintenance of Air
Conditioners.
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(C) | Parameters for considering crane in working condition

After every major repair or repair other than major repair, the crane will be considered
for acceptance only after contractor shows basic five crane movements successful to
the satisfaction of EIC as under:

(1) Travel movement (2) Hold Movement (3) Close Movement (4) Luff Movement (5)
Slew Movement

(D) Withdrawal of cranes during the currency of the contract

(a) During the currency of the contract, DPA may withdraw any or all crane from full-
fledged maintenance work by giving written notice to the contractor due to any reason
which is not attributable to the contractor.

Note

0] In such cases, the contractor will be paid 50% of the monthly AMC cost of the
particular crane and 05 nos. of staff will be allowed for reduction engaged by the
contractor for that particular crane.

(i) The contractor is required to perform basic maintenance works cranes including
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack,
Winch Room, Engine, travelling operation, greasing of travelling bogies,
maintain on operation condition of working drives, lighting of cranes and
maintenance of Air Conditioners.

(b) During the currency of the contract, if the crane is required to be withdrawn due to
poor maintenance, breakdown, non-working of crane, non-operation worthy of crane
or any other reason not attributable to DPA

0] In such cases, monthly payment and requirement of staff will be regulated
as per clause no. 1.2 of Section-III of the accepted tender till the crane (s) are put
into traffic operation.

(i) The contractor is required to perform round the clock basic maintenance works
cranes including maintain cleaning of complete crane, maintenance of Cylinders,
suspension Jack, Winch Room, Engine, travelling operation, greasing of
travelling bogies, maintain on operation condition of working drives, lighting of
cranes and maintenance of Air Conditioners.

1.2 | Reduced rate and staff strength during the currency of the contract

Period Rate of monthly payment Per crane reduction
of staff
From 11th 20% of the monthly AMC cost of the Maximum 7
day particular crane staff/crane

Insurance (CI. 8 of Section II is replaced as below):

The contractor shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of maintenance period for the following
events, which are due to the contractor risk:

a) Personal injury or death.
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3 Liquidated Damages [Penalty] (Cl. 11 of Section II is replaced as below):

(I) The Contractor shall ensure that every Harbour Mobile Crane is always ready for
operation on demand. Each Crane will be allowed for eight hours shift, per month for
planned / preventive maintenance, Each Crane should be available minimum 90% of
total hour per month failing which penalty of Rs. 1000.00 per hour and part thereof and
per crane will be imposed.

Availability calculation shall be computed as under.
Penalty calculation of Harbour Mobile cranes on monthly basis.
Period Total Number of | Number of hours the | Number of hours | Minimum Hours for
(Monthly) | hourin | hours the | equipment are under major | the equipment | availability which
month | equipment’s | overhaul or under scheduled | are under break | of 90% (in | penalty to
are available | (or periodic) maintenance or | down hours) be
for work. under preventive | maintenance in a imposed
A-(C+D) maintenance in a month. month A*90% in case (B)
is less
than (E)
E-B
A B C D E F

A = Number of possible equipment hours in @ month (24 hours may be taken if the port
operate in three shifts. If the port is operating on in two shifts, 16 hours may be

considered.

= Number of equipment in the fleet x number of equipment in the fleet x number of
days in a month x 24

B = Number of hours the equipment are available for work.

C = Number of hours the equipment are under major overhaul or under scheduled (or
periodic) maintenance or under preventive maintenance in a month.

D = Number of hours the equipment are under break down maintenance in a month

(II) SHORTFALL OF STAFF:

In case of any shortfall in deployment of maintenance staff as per Clause no. 7 of Scope of
work, penalty at the following rate will be levied:

a. Site Engineer - Rs. 3000/- per day
b. Mechanical / Hydraulic Engineer - Rs. 2000/- per day
c. Technician & Skilled Staff - Rs. 1000/- per day
d. Remaining Staff - Rs. 800/- per day
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(III) In the cases when the contractor is repeating the staff on overtime, the contractor is
required to submit the documentary proof of payment of overtime at the rate applicable as
per government norms. In case the contractor fails to submit the documentary proof or it
is noticed that payment of overtime is not at the rate applicable as per government rates,
it will be considered that the contractor has not engaged any person on that particular shift
and penalty will be imposed as per clause no. 3 (II) above.

However, at the time of submission of next monthly payment, the contractor is required to
make good the less overtime payment paid in previous month and submit the documentary
proof, failing which penalty of Rs, 20,000.00 per shift of overtime booking per such cases
will be levied till submission of documentary evidence.

(III) Non-submission of roaster for deployment of staff.

The contractor is required to submit the roaster for deployment of staff before
commencement of AMC work and on each month. If the contractor fails to submit the same
and get approval of EIC, a penalty of Rs.1000.00 will be levied.

(IV) Delay in commencement of AMC work.

If the contractor fails to commence the work with full-fledged staff and with other
requirements as per tender condition, penalty at the rate of Rs. 10,000.00 per day will be
imposed.

(V) Non maintenance of required quantity of consumables and lubrications.

During the contract period, if it is noticed that the contractor is not maintaining the nos.
and quantity of consumables and lubrications as per the tender condition, penalty of Rs.
2000.00 per consumables/lubrications will be levied till the same is brought or top up as per
the requirement of tender condition.

Moreover, during the currency of the contract, DPA may give written orders to add new
consumables/Iubrications and its quantity. Such consumables/lubrications is required to be
brought by the contractor within 30 days from the date of issue of written order by DPA.
From 315t day, a penalty of Rs. 2000.00 per consumables/lubrications will be levied.

(VI) Non maintenance of grabs

As per the certificate given by the SDO, if cargo is getting leaked from the grabs, a penalty
of Rs. 2000.00 per month per grab will be levied till the date it is repair by the contractor
to the satisfaction of EIC.

(VII) Non engagement of OEM

If the contractor fails to bring the OEM on the site within the time period mentioned in
clause no. 16 of Section III of the accepted tender, a penalty of Rs. 5000.00 per day will
be levied.

In case of considerable delay at the discretion of EIC, DPA will engage the OEM at the risk
and cost of the contractor and in such case, the penalty will be levied till the date of site
visit made by the authorized representative of DPA.
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(VIII) Non completion of activity mentioned in the maintenance schedules

In a month for which monthly payment has been claimed by the contractor, for non-
execution of activity mentioned in the maintenance schedule, a penalty of Rs. 5000.00 will
be levied per activity per month till the same is carried out by the contractor.

The penalty will not be levied if a written extension is given by EIC for carrying out such a
maintenance activity mentioned in the maintenance schedules in a future date. However,
such extension will be given only once for that particular activity for that particular month
in which it was to be carried out.

Penalty for non-availability of cranes is not applicable

1) For the period consumed for putting the crane in working condition when cranes
were in non working condition at the time of handing over of cranes to the
contractor

2) During the period, DPA withdraws any or all crane from full-fledged maintenance
work by giving written notice to the contractor due to any reason which is not
attributable to the contractor.

Note : The maximum amount of penalty will be 100% of the contract value.

Employer's Obligation (Cl. 30 of Section II is replaced as below):

The site office will be provided by DPA free of cost as and where, if available inside Cargo
Jetty Area including water for work and electricity. If required by the contractor, two
quarters will be allotted, if available at DPA Kandla Colony, on chargeable bases as per
prevailing rate & rent as per DPA Norms during the tenure of contract and the same shall
be handed over by contractor on completion of contract to DPA, failing which standard rent
as per prevailing DPA norms will be deducted & stern action will be initiated. Last month's
payment towards AMC charges will released after deduction of all kind of dues arise out of
anything and subject to handing over the Quarter/Quarters, Office Rooms allotted to the
contractor.

Besides the existing office space & store allotted to the Contractor, should there be any
need for additional requirement for office space /store, if available, will be allotted on
chargeable bases and its electricity bill is also to be borne by contractor as per DPA Norms.

Third Party Inspection (Cl. 46 of Section II is replaced as below):

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are
made by Third Party Inspection Agency (not because of want of Spares which are in DPA
scope); the same shall be complied by Contractor before the next schedule visit. The TPIA
will check and certify the same. Payment for subsequent month may withhold if any queries
raised by TPIA are not complied by AMC Contractor (under the scope of AMC works). The
charges incurred for Third Party Inspection Agency will be borne by DPA.

The work will be allowed to be commenced only after valid insurance cover as per clause
no. 2 of Section-III is submitted by the contractor.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In
case DPA not allowed Input tax credit due to failure on part of the contractor / service
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be
recovered from the payment/ deposit of the contractor / service provider / Supplier.

During the execution of the work, if any port property is damaged by the contractor, the
rectification/replacement cost of the same will be recovered from the contractor.
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Spare parts

Purchase of spare parts

(1) | When the cranes are taken over by the contractor as and where basis and it is
established that the cranes are in working condition as per clause no. 1.1 (C) of
Section-III of the condition of the accepted tender, a detailed examination of the
cranes will be carried out by the contractor and a list of spare parts will be prepared
for maintaining inventories during the contract period only. The list of spare parts
must be given in the categories of fast moving, slow moving, critical and spare
parts having lead time of more than 6 months for ensuring un-interrupted
operations as per the OEM maintenance plan.

The documents as mentioned in clause no. 9 (1) (A) and (B) shall be submitted
within a period of 30 days from the date of acceptance of cranes as working
condition as per clause no. 1.1 (C) of clause no. III of the condition of the accepted
tender.

The spare part is required to be procured by the contractor from OEM / Indigenous
/ local supplier as decided by DPA, after getting written intimation of Engineer-in-
Charge.

In this regard, the contractor is required to submit the following documents.

(A) | Procurement from OEM/OEM Authorized firm

A list of required spare parts.

A report containing justification for requirement of such spare parts.

Certificate of being OEM or authorized dealership certificate

Offer of OEM / Authorized Dealer / Retailer of the spare parts to be procured

A certificate from OEM/authorized dealer that the rate quoted by them is same as
being quoted to other government agencies.

(B) | Indigenous supplier/local supplier.

A list of required spare parts.

A report containing justification for requirement of such spare parts.

List of Indigenous / local supplier with address and contact no.

DPA will finalize the rates with such indigenous/local supplier.

The contractor is required to place the supply order in favour of such
indigenous/local supplier on the rates finalized by DPA.

Note :

0) In absence of list of spare parts any breakdown shall be treated on the account of
contractor.

(i) | The actual cost of procurement will be reimbursed to the contractor by DPA
alongwith convenience charges at the rate of 4% of the total value.

(iii) | The spare parts purchased by the contractor under this contract will be the
property of DPA. After completion of the contract period, the same will be handed
over by the contractor to DPA without charging any cost.

(iv) | During the currency of the contract also the cost of spare parts will be reimbursed
by DPA.

(v) | The spare parts which has become unserviceable due to fault or poor maintenance
of the contractor, the replacement cost of the same will be borne by the contractor.
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10. Major Repair

The major repairs are identified as under:

Sr.
No.

Particulars

1

Slew Bearing failure

Any structural failure

Main boom assembly - failure of boom pin

Diesel Engine breakdown

g|hWN

Programmable Logic Control (PLC)

(A)

In case of major repair which needs be carried out by the contractor
without engaging separate contractor during the currency of the
contract, following conditions will apply :

0)

DPA will reimburse total cost (including consumable and lubrication) to the
contractor.

(i)

In case the party/unit/machine of the cranes is required to be taken out of port
area in the work shop of the contractor, the liability of sending such
part/units/machine of the crane and bringing back the same will solely rest with
the contractor.

(i)

The party/unit/machine of the cranes will be allowed to take out of port area only
after insurance policy is purchased by the contractor in the joint name of EIC of
the 110% of the book value of the cranes. The book value of the crane will be
intimated by DPA. The original copy of the insurance policy should be submitted
to EIC.

(iv)

The rate of the same will be finalized by DPA with transporter/insurance
firm/clearing agent. The contractor is required to place the order in favour of such
firms on the rates finalized by DPA.

)

DPA will also reimburse the cost of transportation/insurance/clearing agent on the
strength of the invoice raised by the firm.

(vi)

For any damage/loss/theft or any other incident, the replacement cost of the same
will be recovered from the contractor. If the damage/loss/theft is covered under
the insurance policy, the differential amount between the insurance claim admitted
and paid by the insurance firm and the replacement cost, will be recovered from
the contractor.

(vii)

DPA will not reimburse the cost of penalty/demurrage imposed by the any firm on
the contractor.

(viil)

Ensuring timely completion of the work will rest with the contractor.

(ix)

Completion of all documentation work and liasoning, if any, is to be carried out by
the contractor.

(B)

In case major repair which needs be carried out by a separate
contractor during the currency of the contractor, following conditions
will apply:

the repair work should be given to OEM or OEM authorized firm or any other party
as proposed by the contract and with the written approval of DPA. The decision

of DPA will be final and binding on the contractor.




(i) the contractor will obtain the offer from OEM or OEM authorized firm or any other
party and submit the same to DPA.

(iii) | DPA will finalize the rates with such OEM or OEM authorized firm or any other
party.

(iv) | The contactor shall place the work order in favour of such OEM or OEM authorized
firm or any other party on the rates and scope of work so finalized by DPA.

v) DPA will reimburse total cost (including consumable and lubricants) to the
contractor.

(vi) In such reimbursement, no convenience charges will be paid by DPA.

(vii) | In case the party/unit/machine of the cranes is required to be taken out of port
area, the liability of sending such part/units/machine of the crane and bringing
back the same will solely rest with the contractor.

(viii) | The party/unit/machine of the cranes will be allowed to take out of port area only
after insurance policy is purchased by the contractor in the joint name of EIC of
the 110% of the value of the intimated by EIC. The original copy of the insurance
policy should be submitted to EIC.

(ix) | The rate of the same will be finalized by DPA with transporter/insurance
firm/clearing agent. The contractor is required to place the order in favour of such
firms on the rates finalized by DPA.

(x) DPA will also reimburse the cost of transportation/insurance/clearing agent on the
strength of the invoice raised by the firm.

(xi) For any damage/loss/theft or any other incident, the replacement cost of the same
will be recovered from the contractor. If the damage/loss/theft is covered under
the insurance policy, the differential amount between the insurance claim
admitted and paid by the insurance firm and the replacement cost, will be
recovered from the contractor.

(xii) | DPA will not reimburse the cost of penalty imposed by the any firm on the
contractor.

(xiii) | Ensuring timely completion of the work will rest with the contractor.

(xiiii) | Completion of all documentation work, if any, is to be completed by the contractor.

(C) | Incase repair (other than major repairs) which needs be carried out by
a separate contractor during the currency of the contract, following
conditions will apply:

0) The repair work should be given to OEM or OEM authorized firm or any other
party with the written approval of DPA.

(i) DPA will reimburse the cost of spare parts only to the contractor.

(i) In such reimbursement, no convenience charges will be paid by DPA.

(iv) In case the party/unit/machine of the cranes is required to be taken out of port
area, the liability of sending such part/units/machine of the crane and bringing
back the same will solely rest with the contractor.

(v) The cost towards transporter/insurance firm/clearing agent etc. will borne by the
contractor.

(vi) | The party/unit/machine of the cranes will be allowed to take out of port area only

after insurance policy is purchased by the contractor in the joint name of EIC of
the 110% of the value of the intimated by EIC. The original copy of the insurance
policy should be submitted to EIC.
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(vii)

For any damage/loss/theft or any other incident, the replacement cost of the same
will be recovered from the contractor. If the damage/loss/theft is covered under
the insurance policy, the differential amount between the insurance claim
admitted and paid by the insurance firm and the replacement cost, will be

recovered from the contractor.

(viii) | For ensuring timely completion of the work will rest with the contractor.

(ix) | Completion of all documentation work and liasoning, if any, is to be completed by
the contractor.

Note:

0] The process of purchase of spare parts for repair work as mentioned in clause no.

the condition of the accepted tender.

11 nsumabl nd lubrication
0] The consumables are required to be brought by the contractor at his own
cost.

(i) The lubrications (except at the event of one time replacement complete
replacement as per clause no. 1.1 (a) are required to be brought by the
contractor at his own cost.

10 of Section-III and payment will be regulated per clause no. 9 of Section-III of

(iii) | A tentative list of consumables and lubricants and it's minimum quantity which
is required to be maintained by the contractor during the currency of the
contract is placed at Annexure - IX.

(iv) | It may be noted that the said list is tentative only and the contractor is required
to study the requirement and keep the required quantity.

(v) Moreover, during the currency of the contract, DPA may give written orders to
add new consumables and quantity which is required to be brought by the
contractor without charging extra cost.

(vi) | The consumables and lubrications purchased by the contractor under this
contract will be the property of DPA. After completion of the contract period,
the balance quantity will be handed over by the contractor to DPA without

charging any cost.

Integrity Pact:

Integrity Pact agreement duly uploaded by DPA with signed and stamped of two
witness signature and the bidder should be submitted it with two witness
(witness sign also to be obtained by the bidder) is also required to be submitted
in preliminary bid, failing which the bid shall be treated as non-responsive and
shall be rejected.

Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall be liable for rejection. The “principal” means
“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier /
Contractor”.

If a Counterparty commits a violation of its Commitments and Obligations under
the kptk Program during bidding process, they may be blacklisted fromthe DPA
business in future.

In case of violation of the Integrity Pact by Counterparty after award of the
Contract, DPA shall be entitled to terminate the contract. DPA would forfeit the
Security Deposits; encase the Bank Guarantee(s) and other payments to
Counterparty in such cases.
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13.

14.

15.

16.

17.

18.

Extension of contract period

The Maintenance contract can be extended for a period up to 12 months from the date of
completion on the monthly rate applicable in the final year of AMC as well as on same terms
and conditions with mutual consent.

Maintenance schedule

A tentative maintenance schedule is placed as Section X. EIC can modify the same during
the currency of the contract which is binding on the contractor.

Reduction in monthly AMC payment in case in reduction of staff due to change
in shift timing.

The shift timings mentioned in clause no. 8 of Section V is subject to the order issued by
DPA management from time to time.

In case, DPA management decides for applicability of less than three shifts, the contractor
is required to reduce the strength of the staff who are engaged in different shifts (except
general shift). Accordingly, there will be reduction of payment to the contractor in respect
of such reduced staff calculated on the basis of minimum wages (skilled/unskilled work)
declared by state government from time to time.

Mandatory visit of OEM during the currency of the contract.

On the written instruction of EIC, the contractor is required to engage authorized
representative of OEM at his own cost for once during the entire contract period.

The contractor is required to ensure the site visit of the authorized representative of OEM
within 10 days from the date of issue of written intimation by EIC.

Deployment of OEM may be considered for “actual site requirement”.

Note: Apart from engagement of authorized representative of OEM as mentioned above, if
contractor feels necessary for the expertise of OEM for any reason, the cost of the
same will be borne by the contractor only.

Hot work: (CI. 53 of Section II is replaced as below):

The contractor shall be required to execute the work in such a manner as not to cause any
damage, hindrance or interference to the Port activities and the work going on in the area.
The contractor shall have to make good the loss at his own cost and risk all damages
caused by his workmen to Port property and no extra payment shall be made to him on
that account.

Right of first refusal (Deleted)

In case, M/s. Italgru India Pvt. Ltd. is not amongst L1 or L2 for any of the cranes, after
completion of proceeding mentioned at clause no. 19 of Section-III and once lowest offers
have been freezed for both the cranes, first right of refusal will be given to the existing
AMC contractor M/s. Italgru India Pvt. Ltd. being OEM authorized firm, provided they
should participate in the bidding process and their price bid is opened. They should agree
to match with the lowest rates/negotiated rates offered for both the cranes.
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19.

20.

21,

22.

The clause no. 55 of GCC of section-II is modified and shall be read as under:- The
Contractor shall have valid electrical contractor's license issued by their respective state for
carrying out electrical work of nature involved in this tender obtained from the competent
authority of their respective states without which the tender shall not be accepted.
Contractor shall submit certificate and copy of the license in lieu of the same for
consideration. (Not Applicable in case of OEM authorized firm)

The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax at
prevailing rates and surcharge as applicable thereon shall be deducted at source by
DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with
instruction issued by TAX Authorities on this behalf from time to time for this TDS will be
given. The deduction of TDS @2% under GST act shall be made.

The TDS under GST Act is required to be deducted @2% (1% CGST and 1%SGST or 2%
IGST) from payment / credit given to contractors / professionals and others for the work
order /contracts exceeding Rs.2,50,000.00/-

Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR
1 so that DPT can avail input tax credit in timely manner. In case DPT not allowed input tax
credit due to failure on part of the contractor / service provider / supplier etc., it will be a
financial loss to the DPT and therefore same shall be recovered from the payment / deposit
of the contractor / service provider / supplier etc.

The clause no. 4.2(n) of Section-I is not applicable.

The clause no. 6 of Section-I & clause no 28 (a) & (b) is not applicable.

Signature & Seal SE (E)

of Contractor

Deendayal Port Authority
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SECTION — 1V

FORMS OF BID

Part—1
To be submitted by Bidders with their Bids
NOS. OF FOMAT NAME OF FORMS/FORMAT
1 Form of application
2 Pre-qualification of bidders
3 Format for declaration
4 Letter of authority for submission of bid
5 Exceptions & Deviations
6 Specimen EMD (BANK GURANTEE FORMAT)
7 FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
Part —II
To be used by successful Bidder
NOS. OF NAME OF FORMS/FORMAT
FORMAT
8 Letter of Award
9 Agreement form
10 Specimen bank guarantee of Performance Guarantee/Security Deposit
11 Letter of authority from bank for all BGs
12 Format of Extensions (Part —I)
13 Format of Extension (Part-II)
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Form -1
SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

To

The SUPERINTENDING ENGINEER
DEENDAYAL PORT AUTHORITY
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) We have examined and have no reservations to the tender documents, including addenda
and clarifications issued vide .cuaevaras

(b) We offer to execute the work in conformity with the tendering documents and in accordance
with the delivery schedules specified in the schedule of requirements in accordance with
the tender document bearing no (insert no.)

(c) Our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any time
before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture / Joint Venture.

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the port, under laws of India or
official regulations.

(9) We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender or
any other tender or you can also split the work that you may receive.
II. We also make a specific note clause of [ITB, NIT] under which the contract is
governed.
Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]
Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)




Form -2

| Specimen format for Pre-qualification of bidders |

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:
- Principal place of business
- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm

Description Year Turn over

(insert the year as per PQC)

i.e. last three financial years ending 31st 2020-21
march of the previous year 502122
2022-23

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 2023

3. Similar works

Particulars Year No. of Woks Value
2016-17
2017-18
Total value of completed 2018-19
Similar work as defined in the 2019-20
tender docun;:g:sdurmg last 07 502021
' 2021-22
2022-23

Attachments: Supporting documents, viz., Successful completion certificate from clients, other
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer
reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which are
yet to be completed) as on the date of this bid.

1. Existing commitments and on-going works.
Description Place | Contract | Name & | Value of | Stipulated Value of Anticipated
of work & No. & | Address Contract | Period of | remaining date of
State Date of Port or in Rs. Completion to be completion
Dept. completed

1 2 3 4 5 6 7 8
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2.  Works for which bids already submitted

Description Place & Name & Value of Stipulated | Date when | Remarks if
of work State Address of | Contractin | Period of | decision is any
Port or Rs. Completion | expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party
(ies)

Port

Cause of
dispute

Amount

Remark involved showing
present status.

6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of

(insert date of signing)
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Tendering Forms
Form-3

SPECIMEN FORMAT FOR DECLARATION |

(To be executed on bidder's Letter Head)

To.
(Project title)
Ref:

The undersigned, having studied the pre-qualification submission for the above mentioned project,
hereby states:

@
(b)

(©

(d)
(e)

()

The information furnished in our bid is true and accurate to the best of my knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and acknowledge
your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

We also state that no changes have been made by us in the downloaded tender formats and
understand that in the event of any discrepancies observed, the tender hoisted on website of
procure is full and final for all legal/contractual obligations.

We also declare that, our firm has not been banned / de-listed by any government or PSUs.

(f) We also give an undertaking that, we have not made any payment or illegal gratification to

Date:

Name of Applicant:

any person / authority connected with the bid process so as to influence the bid process and
have not committed any offence under the PC Act in connection with the bid.

Place:

Represented by (Name & capacity)
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Form-4
SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)
To
The
Dear Sir,
N do hereby
confirm that Shri .......ccccoociiiiiiinis (Name, designation and Address) is/are authorized to
represent us to bid, negotiate and conclude the agreement on our behalf with you {copy of board
resolution attached (in case of company)} for tender no. --------------- for the work of

and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the employer/Board shall be deemed
to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:
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Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to

the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No. of Bid
Document

Subject Deviation

Note: However, the Bidders may note that unacceptable deviations, if any, the bid shall be liable
for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery
schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

[insert date of signing]



Form -6

Specimen EMD (Bank Guarantee Format)

[The Bank shallfill in this Bank Guarantee Form in association with the instructions indicated.
To be executed on Rs. 300/- non Judicial Stamp Paper]

(Bank's name and address of Issuing Branch or Office)

Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority
Date:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has
submitted to you its Tender dated (hereinafter called “the Tenderer") for the execution of [name
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that,
according to your conditions, Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [amount in figures] (Jamount in words])
upon receipt by us your first demand in writing accompanied by a written statement stating that
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the
Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the
Form of Tender; or

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the
period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii)
fails or refuses to furnish the performance guarantee, in accordance with the Instructions to
Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed
by the Tenderer and the performance guarantee issued to you upon the instruction of the
Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful
Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer's tender or any extended
period thereof;

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do
so should also be enclosed]
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(Applicable for MSE'’s) Form-7

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three year from the date of notification if I am /We are in a breach of any
obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of
the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of
Bidder)

Dated on day of (insert date of signing)
Corporate Seal (where appropriate)
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Form-8

LETTER OF AWARD FORMAT

No: Date:_ / /

To

(Name and Address of the Contractor)

Sub: Tender No. EL/WK/2826
(Name of Work)

Ref : Your bid dated
And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the subject,
we are pleased to inform you that your offer has been accepted by the competent authority
and you are hereby requested to initiate actions for fulfilment of all necessary formalities,
as indicated in the tender document for the above said work, at the earliest.

The Engineer-In-Charge for this work shall be Mr. .
Agreed Schedule date of commencement of the work is and Schedule date
of completion of the work is . Total Contract Price is X

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours faithfully, (Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER

DEENDAYAL PORT AUTHORITY
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Form-9

SPECIMEN CONTRACT AGREEMENT

(To be executed on Rs.300/- non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two Thousand
between the Board of Deendayal Port Authority a body corporate under Major Port Authorities Act,
2021 having its Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’
which expression shall unless excluded by or repugnant to the context, be deemed to include their
successors in office ) of the one part and (Name and address of all the partners if
a partnership with all their address) hereinafter called the ‘Contractor’ which expression shall unless
excluded by or repugnant to the context be deemed to include his / their heirs, executors ,
administration , representatives and assignees or successors in office of the other part.

WHERAS the Board is desirous to carrying out the work of

And whereas the

Contractor has offered to execute and complete such work.

WHERAS the Contractor has deposited the Performance security deposit @ 10% of contract price

amounting to Rs. (Rupees
only) .

In following manner for the due fulfillment of all the conditions of the contract.
1) Rs._ paid in form of Bank Guarantee Truct ( to be submitted within 21 days of issue of LOI)
2) Balance amount of Rs._ to be recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-

1. In this agreement words and expression shall have the same meaning as are respectively
assigned to them in the general condition (including special conditions, if any) of contract
hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:

i) Notice inviting tender.

i) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

V) The Board’s “Drawing”.

vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Superintending Engineer (E) and the Contractor
after opening of the cover-I—as regards to contain clarifications/details called for vice versa.

viii)  Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the tender i.e.
‘Cover-I".

iX) Bank Guarantee for security deposit.
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3. The Contractor hereby covenants with the Board to complete the work of
in conformity in all respects, with the provisions of
the contract.

4, The Board hereby covenants to pay the Contractor in consideration of such completion of
the works, the contact price of Rs. (Rupees only)at the
time and in the manner prescribed of the contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and
year first above written signed and sealed by the Contractor in the presence of:-

Witness

1.Name & Address Signature of Contractor

Seal

2. Name & Address

Signed, sealed and delivered by Shri

Seal

on behalf of the Board in

presence of

1.

2.

(Chief Mechanical Engineer)

DEENDAYAL PORT AUTHORITY

The common seal of the Board of Deendayal Port Authority affixed in the presence of:

—

Secretary

DEENDAYAL PORT AUTHORITY
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Form-10

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
ARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Authorities of Deendayal Port Kandla,
DEENDAYAL PORT AUTHORITY

A.O. Building, P.O. Box

No.50, Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded
by or repugnant to the context or meaning thereof be deemed to include the Board of
Deendayal Port Authority, its successors and assigns) having agreed to exempt

(hereinafter called the “contractor”) (Name of the contractor/s) from the
demand under the terms and condition of the contract, vide

(Name of the Department)’s letter No. Date made
between the contractors and the Board for execution of
covered under Tender No. dated

(hereinafter called “the said contract”) for the payment of Security Deposit in
cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said
contractors of the terms and condition of the said contract, on production of a bank
Guarantee for Rs. (Rupees )only we, the (Name of the Bank and Address)
hereinafter referred to as “the Bank”) at the request of the
contractors do hereby undertake to pay to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage caused to or suffered by
the Board by reason of any breach by the contractors of any of the terms and conditions of
the said contract.

. We, (Name of Bank) (Name of Branch), do hereby Undertake

to pay the amount due and payable under this guarantee without any demur merely on a
demand from the Board starting that the amount claimed is due by way of loss or damage
caused to or which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not exceeding
Rs. (Rupees ) only.

We, (Name of Bank and Branch), undertake to pay to the Board any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto our liability under this
present being absolute and unequivocal. The payment so made by us under this bond shall
be a valid discharge of our liability for payment there under and the Contractor(s) shall
have no claim against us for making such payment.

. We, (Name of Bank and Branch), further agree with the Board that

the guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to been
forceable till all the dues of the Board under or by virtue of the said contract have been
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fully paid and its claims satisfied or discharged or till the (Name of the user department) of
the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the Board
may require from time to time.

. We, (Name of Bank and Branch), further agree with the Board that the Board shall have the

fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said contract or to extend the
time of performance by the said contract or to extend the time of performance by the said
Contractors from time to time or to postpone for any time or from time to time any of the
powers exercisable by the board against the said Contractors and to forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be relieved
from our liability by reason of any such variation or extensions being granted to the
contractors or for any forbearance, act or omission on the part of the Board or any
indulgence shown by the board to the Contractors or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have
effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7.1t is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein :

(@) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239.
(i) Bank Account No. of Beneficiary is 10316591671.

Date day of 20

For (Name of Bank)
(Name) Signature
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Form-11

SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorities of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.
dated orRs. favoring yourselves

issued on a/c of

M/s.
(Name of contractor)
We confirm having issued the above mentioned guarantee favoring
yourselves, issued on account of M/s. validity for expiry
uptodate and claim expiry date up to We also confirm 1)

2) is/are empowered to sign such Bank
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer
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Form-12

DEENDAYAL PORT AUTHORITY
Form of lication h ntr r for kin nsion of tim

Part—1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:
(a) 1%t extension vide EE’s No. Dated Month Days
(b) 2" extension vide EE's No. Dated Month Days
(c) 3" extension vide EE's No. Dated  Month Days
(d) 4t extension vide EE’s No.  Dated Month Days

Total extension previously given.

9. Reasons for which extensions have been previously given (Copies of the previous application
should be attached)

10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

a)
b)
<)
d)
e)
f)

9)
h)

Serial No.

Nature of hindrance

Date of Occurrence

Period for which it is likely to last

Period for which extension required for this particular hindrance
Overlapping period if any, with reference to item............

Net extension applied for

Remarks, if any.

Total period on account of hindrance mentioned above.........
Month ........ Days

12. Extension of time required for extra work
13. Details of extra work and amount involved:

(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount put to tender
on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Date:
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Form-13
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME

PART I1I
(To be filled in by the Sub-Divisional Office)

1. Date of receipt of application from ............c........... Contractor for the work
Of i, in the Sub-Divisional Office.
2. Acknowledgement issued by S.D.O. vide his No............ dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for rejections
should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Superintending Engineer)
1. Date of receipt in the Divisional Office.
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.

(2) Nature of hindrance

(3) Date of occurrence

(4) Period for which hindrance is likely to last

(5) Extension of time applied for by the contractor

(6) Overlapping period, if any, giving reference to
Items which overlap.

(7) Net period for which extension is recommended

(8) Remarks as to why the hindrance occurred
And justification for extension recommended.

3. Superintending Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be
completed by the date up to which extension has been applied for. If extension of time is not
recommended, what compensation is proposed to be levied under clause 2 of the
agreement?)

Signature of Asst. Executive Engineer

Date

Dy. HOD/SE's recommendations Signature of Superintending Engineer
Date

HOD’s recommendations/approval. Signature of Chief Mechanical Engineer

Date



Section V
Scope of Work & Technical Specifications

1. General:

Two nos. 63 Ton capacity ITALGRU make Harbour Mobile Cranes (HMCs) - C 1466 & C 1467
were installed and commissioned in the year 2011 along with 6 nos. of Grabs inside Cargo
Jetty Area to handle the various cargo.

Deendayal Port Authority intends to outsource the Maintenance Contract of 2 Nos.
ITALGRU make Harbour Mobile Cranes of 63T capacity along with Grabs and Hydraulic
(Suspensionand Winch) Pumps inside cargo jetty area for a period of Two years, to firms
who are having sufficient expertise in this field and has back to back support of OEM. The
main objectiveof the work are:

1. To ensure efficient, safe and reliable maintenance of the Cranes.
2. To maintain the Cranes in a healthy and efficient condition.
3. To ensure high availability of the Cranes in a consistent manner.

2. Overall Scope of Work of Contractor during AMC period

a) overall supervision of both the Crane C 1466 and C 1467, their routine health check,
advice & assistance in Spare parts planning / procurement, calibration of spare parts
wherever required, trouble shooting w.r.t. software / calibration etc. mechanical and
other fault finding, provision of 24/7 technical assistance / team at Deendayal Port
Authoritysite.

b) Replacement of all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire
rope compound and coolant etc.) including schedule replacement / top up as per
OEM manual & to cover the leakages, if any.

c) Upkeep and comprehensive maintenance of Hydraulic - Rigging and Suspension
winch pumps (Part No. A4VG1BOEP4DT L & 32LONZDO02F003 SP),

d) Hydraulic - Rigging and Suspension winch pumps - 01 nos. each shall be newly
procured and kept in stand by position. Utilized stand by pump shall be handed over
back to Contractor after AMC period without any cost (in case pump (s) not utilized
throughout the AMC period, the same can be handed over to DPA with
reimbursement of actual invoice cost).

e) Supply of diesel for operating the cranes is excluded from the scope of contractor.
However, diesel transfer pump, pipe & necessary accessories will be in scope of
Contractor.

f) Replacement of all Filters & Hoses as and when required for the above scope of
service.

g) The consumables covered have been considered up to 3000 working hours per crane,
per annum.

h) On line trouble shooting session by Italgru, s.r.l., Italy with site maintenance team.
These activities will be guaranteed for throughout the clock.
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Optional

i) Health check of the cranes at site, annual assistance that may be required to be
performed by an Italgru, Srl, Italy Engineer is in scope of AMC Contractor after written
confirmation of EIC. However, actual cost charged by OEM will be reimbursed by
DPA.

3. Conditions:

1.

2.

All the spare parts (other than the consumables i.e. filters, hoses, batteries, lubricants
& consumable oils and hydraulic pumps as mentioned above) that may be required
during the proposed period of contract are EXCLUDED from Contractor's scope.

The rates offered are inclusive of all taxes, duties etc. (but excluding GST) as applicable
from time to time. The contractor will be responsible for any monetary or non-monetary
consequences on account of non-remittance of GST to state / central government.
Service provide is liable to pay GST and service receiver is not under any obligation to
collect documentary evidence from the service provider regarding payment of GST. The
port shall make payment for invoice value as per admissibility to service provider within
30 days from the date of invoice.

4. In addition to above the Contractor has to carry out following site activities.

@

(1)

The contractor has to get approve maintenance schedule (Daily / Weekly / Monthly /
Half yearly / Yearly) and maintain the same & also includes Breakdown Maintenance
and all other repairing works with all labour and materials under obligation / scope of
Contractor such as tools & tackles, consumable, welding machine, electrodes etc.

On entering in contract, DPA shall take immediate action for procurement of
recommended spare list provided & will issue such spares to the Contractor as Free
Issue as & when required for crane maintenance operation. Also, Contractor have to
procure and supply the required spares within a period of 6 weeks (max.) from OEM /
Indigenous supplier / local supplier after getting written intimation of Engineer-in-
Charge in exigencies.

(III) The cranes shall be secured, if any forecasting is there or directed by DPA.

(IV) All cranes shall be washed with sweet water once in a month by high pressure jet

V)

pump, sweet water will be supplied by DPA, but water tank of appropriate capacity &
jet pump, Hose Pipes etc. shall be arranged by contractor at working site.

The record keeping shall be maintained as per ISO Norms, apart from same Site Order
Book for instruction is to be maintained.

(VI) The contractor shall submit the monthly & yearly report of each crane regarding its

availability, utilization to concern officer.
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5. Contractor's personnel:

0)

(if)

(i)

(iv)

)

(vi)

(vii)

(viii)

(ix)

The Contractor must engage sufficient trained, qualified and experienced staff for
smooth, safe & trouble free operation and maintenance of the MH Cranes. The core
personnel of the contractor including engineers so deployed have qualification &
relevant experience in the fields of assembly and sub- assembly of the HM Cranes,
Electrical Circuit of Electrical Power / Control System, Lighting System, etc. preferably
in Cranes and are in a position to rectify defects developed during the operation of
the HM Crane with minimum down time.

In natural calamities such as cyclone, heavy rain, warning situations etc., the
Contractor shall plan and make arrangements and during such eventuality, cranes
shall have to be parked at parking yard at the Port well in advance with boom down /
locked.

The Contractor must remove immediately the workmen in of indiscipline, misconduct,
negligence in duty, suppression of facts, deliberate mishandling of machine &
equipment, sabotage, professional in-competency etc.

If any damage caused by the workmen engaged by the Contractor, is noticed by DPA,
to any machinery or equipment or installation of DPA due to negligence, ignorance or
malafide intention shall be made good at the cost of the Contractor within a reasonable
period of time acceptable to DPA, failing which the cost of the damages assessed by
DPA shall be deducted from the bill of the Contractor.

All individuals engaged in the performance of the Contractor's obligations under this
contract shall be the employees of the Contractor and their working hours, rates of
compensation and all other matters relating to their employment shall be determined
solely by the Contractor in accordance with the applicable labour laws & regulations
The Contractor shall be solely responsible for employment policies that specify the
requirements for staff working under him and such policies are to be consistent & in
conjunction with the existing applicable labour laws.

The engineers / supervisors attached to maintenance must be conversant with the
technology of various systems, equipment, machines and systems and has to co-
ordinate with the operating personnel for smooth operation. They have to be vigilant
& should promptly respond to any operational requirements.

During operation, if any abnormality, defect / fault are noticed, the same shall be
promptly communicated and remedial steps must be taken under intimation to the
Shift-in-charge of DPA The contractor shall place a suitable mechanism for rectification
of problems so that delay in operation can be avoided.

The shift in charge / Engineers / Supervisors of the Contractor associated with
maintenance shall plan & co-ordinate all the maintenance activities including pre-
operational checks, Also, necessary interaction for operational requirements should be
done in close co-ordination with Shift-in Charge / Engineer-in- charge of DPA.

The Contractor shall keep and maintain the records of day to day maintenance
activities, i. e. material consumption, work carried out, attendance of labour, labour
Wages and submission of the same to Engineer-in-charge at the time of RA Bill.
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(x)  Stoppages during operation, any type of abnormalities including adverse operating
condition or characteristics, bypass of safety devices shall be recorded and same shall
be intimated to Shift-in Charge / Engineer-in charge with follow- up action.

(xi) The Service / Site Engineer (overall-in-charge) of Contractor shall review day-to-day
maintenance activities, co-ordinate with the Engineer-in-Charge of DPA & shall handle
all administrative matters of his establishment.

6. Documentation:

Crane Equipment's parameters should be recorded in daily logbooks along with details of
every crane operation in throughput records. Separate log books will be prepared for
separate equipment’s. Contractor should maintain individual History Records for all
criticalequipment's and other safety related items, this history record should have all the
details of work carried out on day to day, monthly, quarterly, half yearly and yearly.
Detailed inventory records like materials movement, material consumption, materials
disposed etc.also should be maintained. In all documents, for each work, contractor should
get signature from Engineer In-charge or his nominees.

Deployment of Maintenance Staff (both crane)

The Contractor shall have to deploy Site engineer (over all in-Charge) who has to deal with
DPA technically and administrative matters. The contractor shall have to deploy at minimum
following Engineering staff, skilled staff and supervisory Staff & contractor shall submit the
Roaster Plan. However, any work arises during maintenance if Contractor feels he may
deploy more manpower to reduce the down time of Cranes.

Sr. | Designation/Categories Qualification Timings
No.
1 Site Engineer Diploma / Degree Engineer with at least | 1 in General shift
5-7 years of experience in similar field.
2 Mechanical/Hydraulic Degree / diploma holder with relevant | 1 in each shift
Engineers experience Hydraulics of 2 years
3 Electrical/Electronic Degree / diploma holder with relevant | 1 in General shift
Technician experience of two years
4 Mechanical Technicians ITI Holder with relevant Experience of | 2 in each shift
three years
5 Welder cum fitter Having knowledge of welding & fitting | 1 in General shift
at any workshop of four years
6 Helper/cleaner Worked as helper / Cleaner of any 2 in each shift &
artisan at any workshop of one year

Reliever of Staff
Mechanical Technician =1, Helper=1, Electrician/Welder=1

Total = 25 staff

Note:

(i) The requirement of 25 nos. of staff is the minimum strength that the contractor is
required to maintain during the currency of the contract. However, in case of any
emergency, the contractor is required to depute extra staff in any of the category
as per the written instruction of EIC (not more than three no. of staff).

(ii) In the day of shift if weekly-off of staffs (Sr. No. 2, 4 and 8), who are working in
shifts, is falling, staff may be engaged on such shift in case of any emergency only
for which no extra payment will be made by DPA. If there is no emergency, in that
particular shift in which weekly-off of the staff falls, no staff is required to be
engaged.




The normal deployment of Contractor's personnel in each shift shall be on 08 hrs, basis.
However, in exigencies, extended duty may be performed by the Contractor's personnel.
Extended duty beyond the shift hour can be adopted only on special requirements and
certainly not as a practice. The labour reports fortnightly shall be submitted by contractor
with RA Bill every month.

Contractor shall deploy strength of 25 No. of staff of disciplines described above; however,
Contractor should deploy the staff in shifting / General Shift duty after intimation to EIC
depending on the work schedule / site requirement.

In case any Crane (s) are under non traffic operative condition for want of work / spares /
consumables, contractor can deploy proportionate nos. of total required manpower with
approval of Engineer In-Charge. [Example: In case, one HMC is found non traffic operative
then, proportionately 10 nos. staff (out of 25 nos. requirement) can be deployed with
approval of EIC].

In case both the HMCs are in non traffic operative condition then, minimal staff to perform
the basic maintenance works to upkeep the cranes including watch & ward are to be
deployed with approval of EIC.

8. Applicable shifts of operation:

The Cranes will operate in 03 Shift basis (24 hrs a day) & 365 days a year. The normal shift
timings are as follows:

1st Shift - 0700 hrs. To 1500 hrs.
2nd Shift - 1500 hrs. To 2300 hrs.
3rd Shift - 2300 hrs. To 0700 hrs.
General Shift - 0800 hrs. To 1700 hrs.

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement
in tact round the clock.

9. Maintenance:

Maintenance of Harbour Mobile Cranes primarily aims at keeping the Cranes in efficient and
reliable operating conditions, minimizing the downtime during operation so as to ensure
their maximum availability and productivity.

The maintenance of Cranes shall be done by the Contractor in accordance with
recommendation of Original Equipment Manufacturer and taking into account the current
status of Cranes by following sound engineering practice and proper maintenance
standards. Any small repair works, paint on corroded parts, batteries, safety belts and other
required tools will be in scope of AMC Contractor.

The contractor shall carry out the maintenance activities to prevent failures and also execute
improvement activities / repair activities for prolong Crane life; reduce maintenance hours
in order to ensure maximum availability of the system. The contractor shall follow the
maintenance practices / activities as under:

Generally, there are two types of maintenance in use:
9.1 Preventive Maintenance:

The care and servicing for the purpose of maintaining the systems and equipment in
satisfactory operating conditions by providing systematic inspection, detection and
correction of incipient failures either before they occur or before they develop into major
defects.

Maintenance including tests, measurements, calibration and part / component replacement



performed specially to prevent occurrence of faults / failures.

Preventive maintenance can be divided into following subgroups:

9.1.1 Planned maintenance or Scheduled maintenance.

Maintenance Activities to be done as per Schedule or Plan (Preventive Maintenance
Schedule) which may be related to Time like Daily / Weekly/ Monthly /Half Yearly / Yearly
basis and so on or equipment running hours or other parameters as per recommendation
of OEM. Besides the Preventive Maintenance Schedule shall be reviewed and modified
taking into account the aging of Cranes operational conditions (environment) and
operational requirement, etc.

The maintenance schedule as per the OEM is placed at Section-X. The contractor is bound
to include maintenance work in the maintenance scheduled as directed by EIC.

The Planned and scheduled maintenance schedule will be submitted by the contractor within
seven days from the date of commencement of work.

The planned and schedule maintenance schedule so finalized by the EIC will be binding on
the contractor.

The planned and schedule maintenance schedule so finalized by the EIC can be modified
during the currency of the contract which will be binding on the contractor.

9.2 Breakdown maintenance:

10.

Maintenance which is required when an item has failed or worn out to bring it back to
working order.

During operation abnormalities / defects / faults are observed and in some cases failures of
components occur resulting in breakdown of equipment. Corrective Maintenance is a
maintenance activity to identify, isolate and rectify a fault so that the failed component/
equipment / machine or system can be restored to an operational condition within the
tolerances or limits by repairing otherwise by replacement.

Based on maintenance practices as mentioned above, following are the gists of the
maintenance to be adopted.

The contractor shall take up mechanical maintenance, electrical maintenance, and structural
maintenance etc. of Cranes by using preventive maintenance techniques in addition to
traditional preventive measures so as to maintain the Cranes in efficient and reliable
manner.

The contractor shall strictly follow a routine maintenance plan and ensure timely
maintenance of the Cranes the as per the Plan / Maintenance schedule. However, the
schedule may be reviewed and amended from time to time, if necessary and in consultation
with the Engineer-in-charge with a view to make it more appropriate to meet the site needs.

The contractor shall properly plan for execution of maintenance activities during non-
operational time of Cranes.

11. Routine inspection and Condition monitoring:

Inspection of both the HM Cranes shall be carried out by the Contractor in accordance with
maintenance manual of individual equipment / manufacturer's recommendation.

Before and after operation of Cranes, the Contractor shall carry-out careful and detailed
inspection of all equipment and its components. An effective maintenance practice should
include Condition Monitoring and assessment along with Visual inspection. Most of the tasks
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associated with Condition Monitoring are generally carried out while the equipment is in
service or when the equipment is shut down for some Action shall be taken on the other
reason. observations during inspection and condition monitoring.

12. Availability of HMCs during AMC period:

For scope of services of Contractor, each crane shall be available up to 90 % of total working
hours per month. If there is any shortfall below 90 % availability due to the reasons
attributable to Scope of Work of Contractor then the AMC Contractor shall be liable for
penalty of Rs. 1,000/- per hour.

If any crane is withdrawn from operation by DPA due to poor maintenance or owing to
insufficient spare or consumables for more than 10 days, the payment towards AMC will be
made at reduced rate of 20 % of the AMC cost of that particular crane from the date of
withdrawal of the crane from Traffic operation till it is put into Traffic operation. However,
AMC Contractor has to maintain cleaning of complete crane, maintenance of Cylinders,
suspension Jack, Winch Room, Engine, travelling operation, greasing of travelling bogies,
maintain on operation condition of working drives, lighting of cranes and maintenance of Air
Conditioners.

13. Capacity of grabs

Sr. No. Make Capacity Qty.

1 CFS 18 cu.m. 3

2 Simplex 22 cu.m. 3
Seal & Signature SE (E)

of Contractor Deendayal Port Authority
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SECTION VI
1(BOQ)

Name of Work: Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of
63T capacity along with 6 nos. of Grabs and Comprehensive maintenance of
Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for a period

of Two years

Sr. Description Unit | Qty | No.of | Monthly | Amount for the Qty.
cranes Rate in in words
figures

in the tender document.

A | Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 63T capacity
along with 6 nos. of Grabs and Comprehensive maintenance of Hydraulic (Suspension and
Winch) Pumps inside cargo jetty area for a period of Two years in line with the scope listed

Crane no. C 1466 & 1467

1 | First Year Month 12 2

2 | Second Year Month 12 2

[Total Amount (in Rupees)

Only]

GST Charges shall be extra.

Signature & Seal
of Contractor

SE (E)
Deendayal Port Authority
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Signature & Seal
of Contractor

SECTION VII
DRAWINGS

Drawing is Not Applicable

SE (E)
Deendayal Port Authority
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ANNEXURE —-A

Sr. No

Financial Year

Value of work undertaken

Multiplying factor

Value updated to
the price level of the
year (Col C x col D)

For Calculating “A: of the formula.

Sr.
No

Name of Name of
client

work

Work order | Schedule Contract
no and date | period of | value
completion

Remaining | Anticipated | Remaining value of
value of date of
work completion | (Completion period

work done

of the work for
which bids are
invited by DPA)
from the date of
opening of
preliminary bid

Seal & Signature of Contractor




82 SECTION IX
TENTATIVE LIST OF CONSUMABLES AND LUBRICATIONS
No. Description Quantity
1 | Tubes and floppies for wheel tyres 04 nos.
2 | All types Nut& bolts including wheel studs To be decided by the contractor and
intimated to EIC.
3 | All types of lubricants including: -
(i) | Engine Oil 15W40 100 ltrs
(i) | Hydraulic Oil VG46 420 ltrs
(i) | Winch Gear Qil (220) To be decided by the contractor and
intimated to EIC.
(iv) | Coupling Gear Oil (422) 20 ltrs
(v) | Chassis Oil (85w140) To be decided by the contractor and
intimated to EIC.
(vi) | Grease EP 2 50 kgs
(vii) | Cadmium Compound / wire rope dressing 50 kgs
(viii) [ Coolant To be decided by the contractor and
intimated to EIC.
4 | All types of hydraulic hoses & filters To be decided by the contractor and
5 [ All type of batteries intimated to EIC.
6 | Engine fan belts 1 complete set
7 | Alternator 01 no.
8 | All type of ‘O’ rings and seals To be decided by the contractor and
9 | All types of LED Lamps incl. flood lights and fntimated to EIC.
its complete set up
10 | All oil cooling pumps internal spares like oil
seals & rubber spiders etc.
11 | Auxiliary contactors and electronic relay 01 no.
switches
12 | Cotton rags, tapes To be decided by the contractor and
13 | Air conditioner accessories (incl. cooling intimated to EIC.
gas)
14 | Proximity sensors 01 no.
15 | Pressure gauges To be decided by the contractor and
intimated to EIC.

Seal & Signature
of Contractor

SE (E)
Deendayal Port Authority
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Seal & Signature
of Contractor

Section X

INDICATIVE MAINTENANCE SCHEDULE

(attached separately)

SE (E)
Deendayal Port Authority
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EVIDENCE TOWARDS SITE VISIT

I, Shri authorized representative of M/s.

(authorization letter issued by the firm with my specimen

signature and passport size photo and adhaar card are enclosed) have visited

thesite on with DPA representative Shri , (Designation)

for the work of “Maintenance Contract of 2 Nos. ITALGRU make Harbour
Mobile Cranes of 63T capacity along with 6 nos. of Grabs and Comprehensive
maintenance of Hydraulic (Suspension and Winch) Pumps inside cargo jetty area for a

period of Two years” and inspected both cranes and other issues related to tender to

my satisfaction.

Seal, name and Name, designation Seal, name and
signature of the and signature of DPA | signature of AXEN(E)
bidder representative who

assisted bidder during
site visit.
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(To be Executed on Rs. 300/- Non Judicial Stamp Paper)
Integrity Pact

The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by
the bidders along with the tender documents.

Bidders are required to sign the integrity pact (as per given below with the tender document),
failing which their bid shall be liable for rejection. The “principal” means “Deendayal Port Authority”
and “Counterparty” means “Vendor / Supplier/ Contractor”.

If a Counterparty commits a violation of its Commitments and Obligations under the Integrity
Pact Program during bidding process, their entire Earnest Money Deposit, would be forfeited and in
addition, they may be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA shall
be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank
Guarantee (s) and other payments to Counterparty in such cases.

Sd/-
Seal & Signature Superintendent Engineer (Electrical)
of Contractor
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i \
INTEGRITY PACT |

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

R (Name of The bidders and consortium
wnbais) heremnafter referred to as "The Bidder / Contractor”

Preamble

The Frincipal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender NO. vuvvoeeeiiievicniiisnn The Principal values full compliance

wilh a!l relevant laws of the land rules, regulations, economic use of resources and of
fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the contract
for ccmpliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(i)  The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(a)

() The Principal will, durin_g the tepder process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or

the contract execution.

(c) The principal will exclude from the process all known prejudicial persons.
(2} Principal obtains information on the conduct of any of its employees which
2 lfe # under the IPC / PC Act, or if there be a substantivi

is a criminal offence
’:usaplcion in this regard, the Principal will inform the Chief Vigilance Officer ard
in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

i Its themselves to take all meocur
dder(s) / Contractor(s) comm ' _
2 IZ?esS;ry é; prev‘ent corruption. The Bidder(s) / Contracter(s) @ on




(2)

HSiemsehies to observe the following principles during participation in the tender
irocess ond during the contract execution, ’

The Bidder(s) / Contractor(s) will not, directly or through any other
Person or firm, offer, promise or give to any of the Principal's employees
involved in tender process or the execution of the contract or to any third
PErson any material or other benefit, which he / she is not legally entitled
Lo, in order to obtain in exchange of advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding
process,

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes
of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further detail as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines
all the payments made to Indian agent / representative have to be in
Indian Rupees only. Copy of the "Guidelines on Ingian Agents of Foreign

Suppliers" is placed at (page Nos. 7-20)

The Bidder(s) / Contractor(s) will, .when presenting their bid, disclose any
and all payments made, is cqmrp:tted to or intends to make to agents,
brokers or any other intermediaries, in connection with the award of the

contract.

Bidder(s) / Contractor(s) who have_ signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait

for their declsion in the matter,

The Bidder(s) / Contractor(s) will not instigate third Persons to commit offences
outlined above or be an accessory to such offences,
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section 3 - Di i :
Disqualification from tender process and exclusion from future
contracts.

."]l‘ut'ii:r" (fﬁ.‘é Uﬁfntrac_:tor(;), before award or during execution has committed 3
e e L gh a_qulat‘lon‘of Section-2 above, or in any other form, such as to
oy © f5011tw or credibility in question, the Principal is entitled to disqualify the
,,‘l.’;. R ﬁr ?thr(s)_, from the tender process, or take action as per the procedure
it ned in the 'Guidelines on Banning of business dealings". Copy of the "Guidelines
o1 Banning of business dealings” is placed at (Page No. 7-20).

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

(2)  If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor, liquidated damages
of the Contract Value or the amount equivalent to Security Deposit /

performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract award

has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the

extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no p(evious' transgressions occurred in the last three
h any other company In any country confirming to the anti-corruption

ears wit ‘ nfirm
;pproach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

(2)  If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned

in "Guidelines 0N Banning of Business dealing".

Section 6 - Equal greatment of all Bidders / Contractors

f a Joint, Venture,

, e \ ; ]
(4, R entical conditions as this on which all Bidders.

agreement with id

sion of sub-contract in the tender, any violation of the same.

) is no provi
) -Crg.(re\;fa éstor shpaﬂ be held solely responsible for the same.

all the partners of the Joint Venture will enter inte
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Gection 7 - Criminal ¢
charges against violating Bidders / Contractors

11 the principal obtains k
employee, orka .-qfr'gie,i‘[' ‘zyvledge of conduct of a Bidder or Contractor or of an
‘ ative, or an associate of a Bidder or Contractor, which

_onstitutes cor i i i
P:.“: (||[ ; ,(“'l_“ui)lz 'rrg:;uotlp, or if the Principal has substantive suspicion
| 1 the same to the Chief Vigilance Officer (CVO) arlvd t

in this regard, the
he CVO will take

G hpT ROCPeS .
:iher necessary action as deemed fit in accordance with the CVC Manual.

seclion 8 - External Independent Monitor

PR
-

(3)

—~
NN
~~

(6)

ble Independent External Monitor for
on. The task of the Monitor

The Principal appoints competent and credi
r and to what extent the

?f“s Pact Aa&e"'appr'oval by Central Vigilance.Commissi
is to review independently and objectively, whethe
parties comply with the obligations under this agreement.
s by the representative of the parties

dependently. The Monitor
quired. It will be

ts of the Bidders /
f the Board of

The Monitor is not subject to instruction
and performs his / her functions neutrally and in
woyld have access to all Contact documents, whenever re
obligatory for him / her to treat the information and documen
Contractors as confidential. He / she reports to the Chairperson O

the Principal.
Contractor(s) accepts that the Monitor has the right to access
all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder /

Contractor with confidentiality.

The Monitor IS under contractual obligation to treat the information and
documents of the gidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on “Non-Disclosure of Confidential Information” and of
wabsence of Conflict of Interest". In‘'case of any conflict of interest arising at a
(ater date, the IEM shall inform Chairman, DPA and recues himself / herself from

that case

The Bidder(s) /
without restriction to

The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the con ions between the Principal and the Bidder /
Contactor. The part Monitor the option to participate in such
meetings. :

tractual relat
ies offer to the

As soon as the Monitor notices, or believes to notice, a violation of thr
form the Management of the Principal and requi<”

agreement, he / she will so in
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e manageme
by

U reaard suly
Moonaht o de

ltom o

nt. () disconlinue, ort
mit non-binding recom

it mand from the parties
N or tolerate action

ake cor.rective action. The Monitor can N
rtvt\endatuons‘ Beyond this, the Monitor has
'at they act in a specific manner, refrain

e Montor will s
Pncipat \-\ulmnlssilé“;‘(;l a wrilten report to the Chairperson of the Board of the
ihe weeks from the date of reference or intimation to him by

Puncipal and, s
) ‘ , should the : . ‘
fomatic situations, occasion arise, submit proposals for correcting

AN
AR B
h

!
i th T

Sult‘.'slcarr;lioq‘:gg' has ‘reijtted to the Chairperson of the Board of the Principal, 3
Chairpergon fSUhSpluon of an offence under relevant IPC / PC Act and the
visble acti of the Board of the Principal has not, within reasonable time taken
Vigilance C;%D to proceed against such offence or reported it to the Chief
— Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

The word "Monitor" would include both singular and plural.

Szction 9 - Pact Duration

Q.1

\D
~n

This Pact shall be operative from the date of signing of IP by both the parties till
the final completion of contract of successful bidder and for all other bidders six
months after the contract has been awarded. Issues like warranty, guarantee,

etc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact, as specified above unless it is
discharged / determined by the Chairperson, DPA. _

Section 10 - Other Pro_visions

s subject to Indian Law. Place of performance and jurisdiction

is agreement |
29 tfice of the Principal, i.e. Gandhidham, Gujarat.

ic the Registered (0

lements as well as termination notices need to be made in

Chznges and SUPP
ments have not been made.

writing. Side agree
1f 1he Bidder / Contractor is @ paltr)ershlp or a consortium, this agreement must
te signed by all partners or consortium members.

al provisions of this agreement, turn out to be invalid, the
eement remains valid. In this case, the parties will strive to
t to their original intensions.

Snhould one O SCVEr
remainder of this agr
come Lo an agreemen

Josucs like warranty / Guarantee etc. shall be outside the purview of IEMs,
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) In the event of any contradiction between the Integrity Pact and its Annexure,
the Clause in the Integrity Pact will prevail.

A\

N\
(For & on behatf of the Principal) (For & on behalf of the
Bidder/Contractor)
(Offics Seal) (Office Seal)

Signature of Witness: ' , Signature of Witness:
(Name & Address) (Name & Address)

Ayt -RAniyd
o Vi L NI B 1P
\odd e

Place ; Gandhidham
Date : /20

W ” i has to execute Integrity Pact agreement with Deendayal Part

mte';h fho?;(tjf?;s per Bid Response Sheet No. 10 and Dr. S.K. Sarkar, IAS (Retd.)

ud Shri Saurabh ‘Chandra, IAS (Retd.) have been appointed by DPA as
;l:jependent External Monitors and whose address are as under:-

Shri Saurabh Chandra, IAS (Retd.)
A-9, Sector -30,

Noida (UP) 201301.

Mobile No. 9871322133

email: saurabh7678@yahoo.co.in”

Dr S K Sarkar, IAS (Retd.),
B-104, Nayantara Aptt.,

Plot 8 B, Sec 07, Dwarka,

wew Delhi - 110 075.

Mobile No. 98111 49324 .
conail: sksarkar1979@gmall.com



I Tender Details

Home » Tender Details

Tender ID - 58901

Organization Name
Location

Department

Sub Department
IFB/Tender Notice No
Tender Creation Date

Tender Type

Tender Title/Name of Project

Description of Material/Name of Work

Sector Category

Form of Contract

Product Category

Tender Category

Is ECV Visible to Supplier?
Estimated Cost Value
Tender Currency Type
Tender Currency Setting
Period of Completion/Delivery Period
Procurement Type
Consortium / Joint Venture
Rebate

Alternate decrypter

Calender Details

Bid Document Download Start Date
Bid document download End Date
Bid Submission Start Date

Bid Submission Closing Date
Tender NIT View Date

Remarks

Bid validity

Amount Details

Bidding Processing Fee ( OFFLINE)
Bidding Processing Fee Payable to

Bidding Processing Fee Payable at

Bid Security/EMD/Proposal Security INR (OFFLINE)
Bid Security/EMD/Proposal Security INR Payable to

Bid Security/EMD/Proposal Security INR Payable at

Other Details

Officer Inviting Bids
Bid Opening Authority
Address

Contact Details

View BOQ/Item Details

Deendayal Port Authority
Kachchh

Deendayal Port Authority
Electrical Division
EL/WK/2826

13-03-2024 12:10

Open

Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 63T capacity along wit
h 6 nos. of Grabs and Comprehensive maintenance of Hydraulic (Suspension and Winch) Pumps i
nside cargo jetty area for a period of Two years

Maintenance Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 63T capacity along wit
h 6 nos. of Grabs and Comprehensive maintenance of Hydraulic (Suspension and Winch) Pumps i
nside cargo jetty area for a period of Two years

Miscellaneous

Works

Equipments - General
WORKS

Yes

46,988,000 (Four Crore Sixty Nine Lacs Eighty Eight Thousand Only )
Single

Indian Rupee

24 Months

Works

N/A

N/A

N/A

14-03-2024 15:30
12-04-2024 15:00
14-03-2024 15:30
12-04-2024 15:30
14-03-2024 15:25
NIT

120 Days

5,900.00 (Five Thousand Nine Hundred Only )
Deendayal Port Authority

Through online payment, Account number :- 2177002100004628, IFSC Code:- PUNB0217700, P
UNJAB NATIONAL BANK, KANDLA BRANCH

469,880.00 (Four Lacs Sixty Nine Thousand Eight Hundred Eighty Only )
Deendayal Port Authority

Through online payment, Account number :- 2177002100004628, IFSC Code:- PUNB0217700, P
UNJAB NATIONAL BANK, KANDLA BRANCH

Superintending Engineer (Electrical)

Superintending Engineer (Electrical)

Deendayal Port Authority, P & C Building, New Kandla (Kutch) — 370 210
see@deendayalport.gov.in, 98252 34436
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General Terms & Conditions

General Terms and Conditions
(1) Please refer to all the terms and conditions in the Tender

(2) Free vendor training camp will be organized every Saturday between 4.00 to 5.00 P.M. at (n)code solutions-A Division of GNFC Ltd.,

Bidders are requested to take benefit of the same.

Bidders who wish to participate in online tenders will have to procure / should have legally valid Digital Certificate as per Information

Technology Act-2000 (Class-IIl) using which they can sign their electronic bids. Bidders can procure the same from any of the license certifying

Authority of India or can contract (n)code solutions- A division of GNFC Ltd, who are licensed Certifying Authority by Govt. of India.

In case bidders need any clarifications or if training required to participate in online tenders, they can contact (n)Procure Support team:-

(n)code Solutions-IT division of GNFC Ltd.,
(n)Procure Cell

304, GNFC Infotower, S.G. Road,
Bodakdev, Ahmedabad — 380054 (Gujarat)

+Contact Details

Phone

+91-79-40007517, 40007514, 40007515.
E-mail : nprocure@ncode.in

TOLL FREE NUMBER: 73590 21663

Other Terms & Conditions as per detailed tender documents

Tender Documents

1 Bid security declaration form.pdf
2 DTP.pdf DTP.pdf
3 Integrity_pact.docx Integrity pact.docx

Tender stages

Preliminary Bid Stage 12-04-2024 16:00 0
Technical Bid Stage 12-04-2024 16:05 0
Commercial Bid Stage 16-04-2024 16:00 0

1.Preliminary Bid Stage

5 Tender Fee Form Library-Standard Single
6 Emd Fee Form Library-Standard Single

Documents required for Stage - Preliminary Bid Stage

1 Integrity Pact (Mandatory submission)
2 Bid Securing Declaration Form (This form compulsorily to be attached if MSME bidder)
3 MSME (MSME Certificate to be attached compulsorily if MSME bidder)

Documents required For Form - Tender Fee Form

N

Provide any proof of Bid Processing Fee

N

Provide MSME Certificate with Bid Security Declaration Form (If applicable)

Documents required For Form - Emd Fee Form

1 Provide any proof of EMD Document

Bid security declaration form.pdf

Preliminary Bid Stage

Technical Bid Stage

Yes

Yes

Yes
No
No

Yes
No

Yes

JoRye)


https://tender.nprocure.com/common/download?uid=104227d8-5ba0-4076-a4f4-a9eaabede96b&name=Bid%20security%20declaration%20form.pdf
https://tender.nprocure.com/common/download?uid=00f3b6b0-2267-42fe-980f-23be3969418f&name=DTP.pdf
https://tender.nprocure.com/common/download?uid=b17b678e-1adf-4cb2-926a-4f2947e5ab7d&name=Integrity%20pact.docx
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244167&formName=Tender%20Fee%20Form&frombpflg=0
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244167&formName=Tender%20Fee%20Form&frombpflg=0
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244168&formName=Emd%20Fee%20Form&frombpflg=0
https://tender.nprocure.com/tender/libraryform?tenderid=58901&stageid=132850&stageformid=244168&formName=Emd%20Fee%20Form&frombpflg=0

2 Provide MSME Certificate along with Bid Security Declaration Form (If applicable) No
2.Technical Bid Stage

6563 Annual Annual Financial Turnover User Defined Template-Standard Single Yes Q

6585 Similar Completed Works User Defined Template-Standard Single Yes Q
Documents required for Stage - Technical Bid Stage

1 All documents as per Clause No.4 of Section-I of the Tender Yes

2 All documents mentioned in Pre-Qualification/Eligibility Criteria Yes

3 Bid capacity as per Section-VIII Annexure-A Yes

4 Site visit form as per Section-XI| Yes

5 Average Annual Turnover certified by CA for 3 years i.e. 20-21, 21-22 & 22-23 Yes

6 Similar completed works for last 7 years i.e. from 2016-17 to 2022-23 Yes
Documents required For Form - Annual Annual Financial Turnover

1 Annual Turnover as per Form-2 Yes
Documents required For Form - Similar Completed Works

1 Similar Completed Works as per Form-2 Yes
3.Commercial Bid Stage

11649 Price Bid Crane User Defined Template-Secured Single Yes Q

Evaluation Committee

Preliminary Bid Stage Dipak kumar Hazra .(kpteledkh) Dipak kumar Hazra .(kpteledkh) N/A

Technical Bid Stage Dipak kumar Hazra .(kpteledkh) Dipak kumar Hazra .(kpteledkh) N/A

Commercial Bid Stage ~ Dipak kumar Hazra .(kpteledkh)  Dipak kumar Hazra .(kpteledkh) N/A

Dipak kumar Hazra .(kpteledkh)

Dipak kumar Hazra .(kpteledkh)

Dipak kumar Hazra .(kpteledkh)

Signing certificate

Cert Serial No. 62483275
CN=DIPAKKUMAR HAZRA, SERIALNUMBER=65fde2ce591e24ac65105cc6a44800e71c653ab08
Subiect D 91a9d41abc268a105f40110, ST=Gujarat, OID.2.5.4.17=370210, OU="DEENDAYAL PORT AUTH
ublectn ORITY,CID - 6892233", OID.2.5.4.20=8ccad45f4d9f1c5116c91015ee07f6e298b830a4d1115efa31
3a7b0dbb14dff6, O=Deendayal Port Authority, C=IN
CN=(n)Code Solutions Sub-CA for DSC 2022, OU=Sub-CA, O=Gujarat Narmada Valley Fertilizers
Cert Issuer ) .
and Chemicals Limited, C=IN
Thumbprint 46 5b 5¢ 43 87 Oe 9d a4 95 d6 23 9a ca e0 ea de c4 e7 €3 28
Created By : Dipak kumar Hazra .(kpteledkh) | 13-03-2024 12:10 Published By : Dipak kumar Hazra .(kpteledkh) | 14-03-2024 12:07

Designation : Executive Engineer

Designation : Executive Engineer
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	TENDER NO. EL/WK/2826
	Superintending Engineer(E) Electrical Division
	Deendayal Port Authority
	Ground Floor,
	Phone No. (02836) 270352
	• Bid Reference No. EL/WK/2826
	• SECTION I : Instruction to Bidders
	 SECTION III : Special Conditions of Contract
	• SECTION V : Scope of Work & Technical Specifications
	 SECTION VII : Drawings
	 SECTION X : Indicative Maintenance Schedule
	 SECTION XII : Integrity Pact


	Superintending Engineer(E)
	Deendayal Port Authority
	In case, bidders need any clarifications or if training is required to participate in online Tenders, they can contact (n) Procure Support team at following address: -
	Contact Details:
	2. Source of funds
	3. Eligible Bidders
	4. Eligibility Criteria:
	i. Tender fee = Through on-line transfer in PNB bank account no. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure website. In case of Mic...
	5. One Bid per Bidder
	6. Joint Venture: (Not applicable). (Modified as per Clause No. 21 under         Special Conditions, Section-III)
	7. Cost of Bidding
	8. Site Visit
	B.      Bidding Documents
	• Bid Reference No. EL/AC/2826
	• Section I : Instruction to Bidders
	• Section III : Special Conditions of Contract
	• Section V : Scope of Work & Technical Specifications
	 SECTION IX : Tentative list of consumables and
	 SECTION X : Indicative Maintenance Schedule
	10. Clarifications of the Bidding Documents
	10.2 Pre–Bid meeting
	11. Language of Bid
	12. Documents comprising the Bid
	13. Bid Prices
	14. Currencies of Bid and Payment
	15. Bid Validity

	16. Bid Security
	16.1. EARNEST MONEY DEPOSIT (EMD) = Rs. 4,69,880/-
	(i)The tender not accompanied with EMD shall not be considered & their technical and price bid will be returned un-opened. Through on-line transfer in PNB bank account no. 2177002100004628 – Deendayal Port Authority (IFSC code PUNB0217700), Kandla br...
	(b) Bid Security i.e. the EMD may be forfeited if: Necessary action shall be taken to disqualify the bidder from bidding process of ay contract with DPA for a period of 03 years, if:
	17. Alternative Proposals by Bidders
	18. Format and Signing of Bid
	19. Amendment of Bidding Documents
	21. Deadline of Submission of the Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	25. Clarification of Bids
	26. Examination of Bids and Determination of Responsiveness
	27. Evaluation and Comparison of Bids
	28. Award of Contract
	Award Criteria
	29. Employer’s Right to accept any Bid and to reject any or all.
	30. Letter of Award:
	31. Notification of Award and Signing of Agreement
	32. Contract Agreement:
	34.    Issue of Work Order
	35. Time Schedule
	36. Corrupt or Fraudulent Practices
	Signature & Seal                                                                      Superintendent Engineer (E)
	2. Use of Contract Document:
	3. Change Orders:
	4. Resolution of Dispute
	b) Jurisdiction of Courts:
	5. Force Majeure:
	6. Compliance with Statutes, Regulations:
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