Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169)

TEITET 99 AT
DEENDAYAL PORT AUTHORITY

MECHANICAL ENGINEERING DEPARTMENT

ELECTRICAL DIVISION

SHORT NOTICE TENDER NO. EL/WK/2828

“Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).”

Supdt. Engineer (E)
Electrical Division
Deendayal Port Authority
7, Ground Floor,

Port & Custom Building,
New Kandla — 370 210.
Phone No. (02836) 270209/270342
Fax No. (02836) 270184/271010
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Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).”

SHORT NOTICE TENDER NO.EL/WK/2828

Name of work Supply and replacement work of 02 nos spherical bearings for Liebherr
make LHM-550 Harbour Mobile Crane no.1 (Sr No. 141169).”

Estimated cost put to tender Rs.12,70,333.00

Tender fee :
Rs.1000+ GST (18%) = Rs. 1180/-

Through on-line transfer in PNB bank account no.

2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website. (In case of
Micro and Small Enterprise (MSEs) holding valid certificate

issued by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National Industrial
Classification -2008 mentioned in the Sub-class Nos.
25920,25999,28162,33119,33190 only shall become

eligible for exemption from payment of tender fee/EMD. Such
bidder shall upload the scanned copy of valid certificate along with
Bid Securing Declaration Form-6 failing which the bid shall be
considered non-responsive in preliminary bid.

Level Description
Section—-C Manufacturing
Division — 25 Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 Manufacture of other fabricated metal
products; metalworking service activities
Class — 2592 Machining; treatment and coating of metals
Sub Class -25920 | Machining; treatment and coating of metals
Level Description
Section—-C Manufacturing
Division — 25 Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 Manufacture of other fabricated metal
products; metalworking service activities
Class — 2599 Manufacture other Fabricated metal
products n.e.c
Sub Class — Manufacture o other Fabricated metal
25999 products n.e.c
Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment
n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class—2816 Manufacture of lifting and handling
equipment
Sub Class - Manufacture of other lifting and handling
28162 equipment and parts thereof
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Level Description
Section—-C Manufacturing
Division — 33 Repair and installation of machinery and
equipment.
Group - 331 Repair of fabricated metal products,
machinery and equipment.
Class — 3311 Repair of fabricated metal products
Sub Class - Repair and maintenance of other fabricated
33119 metal products
Level Description
Section—-C Manufacturing
Division — 33 Repair and installation of machinery and
equipment.
Group - 331 Repair Of fabricated metal products,
machinery and equipment
Class - 3319 Repair of other equipment
Sub Class -33190 | Repair of other equipment

EMD

Rs. 12,703/-

Through on line transfer in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

(In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification -2008 mentioned in the Sub-class Nos.
25920,25999,28162,33119,33190 only shall become

eligible for exemption from payment of tender fee/EMD. Such
bidder shall upload the scanned copy of valid certificate along
with Bid Securing Declaration Form-6 failing which the bid shall
be considered non-responsive in preliminary bid

Level Description
Section—-C Manufacturing
Division — 25 Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 Manufacture of other fabricated metal
products; metalworking service activities
Class — 2592 Machining; treatment and coating of metals

Sub Class -25920 | Machining; treatment and coating of metals

Level Description
Section—C Manufacturing
Division — 25 Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 Manufacture of other fabricated metal
products; metalworking service activities
Class — 2599 Manufacture of other fabricated metal

products n.e.c.
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of E-tender

Sub Class Manufacture of other fabricated metal
—25999 products n.e.c
Level Description
Section—-C Manufacturing
Division — 28 | Manufacture of machinery and equipment
n.e.c.
Group - 281 | Manufacture of general-purpose machinery
Class—2816 | Manufacture of lifting and handling
equipment
Sub Class - | Manufacture of other lifting and handling
28162 equipment and parts thereof
Level Description
Section—-C Manufacturing
Division — 33 | Repair and installation of machinery and
equipment.
Group-331 | Repair Of fabricated metal products,
machinery and equipment.
Class — 3311 | Repair of fabricated metal products
Sub Class - | Repair and maintenance of other fabricated
33119 metal products
Level Description
Section—-C Manufacturing
Division — 33 | Repair and installation of machinery and
equipment.
Group-331 | Repair Of fabricated metal products,
machinery and equipment.
Class — 3319 | Repair of other equipment
Sub Class - | Repair of other equipment
33190
Last date of downloading 28/06/2024 upto 15:00
Last date and time of submission
28/06/2024 upto 15:30 only on website

https://kpt.nprocure.com:

Pre-bid meeting

Not Applicable

Date and time for opening of E-
tender

28/06/2024 at 16:00

Downloading websites

https://kpt.nprocure.com,

http://www.deendayalport.gov.in

as well as http://www.eprocure.gov.in.

Corrigendum,

if any, will be placed on websites only.
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NOTICE INVITING ON LINE TENDER

Department Name Mechanical Engineering Department

Circle/ Division Electrical Division, Port & Customs Building,

Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No. EL/AC/2828

Name of Project “Supply and replacement work of 02 nos spherical bearings for Liebherr

make LHM-550 Harbour Mobile Crane no.1 (Sr No. 141169).”

Name of Work “Supply and replacement work of 02 nos spherical bearings for Liebhert

make LHM-550 Harbour Mobile Crane no.1 (Sr No. 141169).”

Estimated Contract
Value (INR) ¥12,70,333.00

Period of Completion

(in Months) 45 effective working days after site clearance.
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single

Tender Ciurl‘enCY Indian Rupee (INR)
Settings
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Qualifying Criteria:

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:
The Bidders shall fulfill the following pre-qualification criteria:

a)Average Annual financial turnover during the last 3 years, ending
31t March of the previous financial year, should be at least

% 3.81 Lakh Certified by Chartered Accountant along with
UDIN mentioned on it.

b) Experience of having successfully completed similar works during
last 7 years ending last day of month previous to the one in which
applications are invited should be either of the following:

i)  Three similar completed works each costing not less than
the amount equal to X5.08 Lakh.

Or

i)  Two similar completed works each costing not less than
the amount equal to %6.35 Lakh.

Or

i)  One similar completed work costing not less than the
amount equal to X 10.16 Lakh.

Simil |

AMC or any Execution work of Harbour Mobile Crane inany
Govt. / Semi Govt. / PSU / Pvt. organizations.

C) Upload duly signed document given at Section-VIII towards
evidenceof site visit. (The bidder who has not physically visited the
site andnot uploaded document given at Section-VIII, will be
declared technically disqualified. The date of physical visit of site
should be the date invariably prior to date of opening of preliminary
bid. The mandatory site visit and uploading of document are
exempted if there is declared travel restriction by central/state
government)

6|Page




Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).”

Joint Venture

Not Allowed

Rebate

Not applicable

Bid Document Fee:

Rs. 1000 + GST (18%) = Rs. 1180/-

Through on line transfer in PNB bank account no. 2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on (n) procure
website.

(In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the subject
tender as per National Industrial Classification -2008 mentioned in the
Sub- class Nos. 25920,25999,28162,33119,33190 only shall
become eligible for exemption from payment of tender fee/EMD. . Such
bidder shall upload the scanned copy of valid certificate along with Bid
Securing Declaration Form-6 failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description
Section—-C Manufacturing
Division — 25 | Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 | Manufacture of other fabricated metal
products; metalworking service activities
Class — 2592 | Machining; treatment and coating of
Metals
Sub Class Machining; treatment and coating of
-25920 | Metals
Level Description
Section—-C Manufacturing
Division — 33 | Repair and installation of machinery and
equipment.
Group -331 | Repair of fabricated metal products,
machinery and equipment.
Class — 3311 | Repair of fabricated metal products
Sub Class - Repair and maintenance of other fabricated
33119 metal products
Level Description
Section—-C Manufacturing
Division — 33 | Repair and installation of machinery and
equipment.
Group -331 | Repair of fabricated metal products,
machinery and equipment.
Class — 3319 | Repair of other equipment
Sub Class - | Repair of other equipment
33190
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Level Description
Section-C Manufacturing
Division — 25 | Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 Manufacture of other fabricated metal
products; metalworking service activities
Class — 2599 | Manufacture of other fabricated metal products
n.e.c.
Sub Class - Manufacture of other fabricated metal products
25999 n.e.c
Level Description
Section—-C Manufacturing
Division — 28 | Manufacture of machinery and equipment
n.e.c.
Group - 281 | Manufacture of general-purpose machinery
Class— 2816 | Manufacture of lifting and handling equipment
Sub Class - Manufacture of other lifting and handling
28162 equipment and parts thereof

Bid Document Fee

Through on line transfer in PNB bank account no. 2177002100004628

Payable To: — Deendayal Port Authority (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on (n) procure
website.

Bid Security/ EMD ¥12,703.00/-
(INR) : Through on line transfer in PNB bank account no.
2177002100004628- Deendayal Port Authority - (IFSC code

PUNB0217700). Scanned copy of RTGS no. and date of transfer may

be uploaded on (n) procure website.
(In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification -2008
mentioned in the Sub-class Nos.
25920,25999,28162,33119,33190 only shall become eligible
for exemption from payment of tender fee/EMD. . Such bidder
shall upload the scanned copy of valid certificate along with Bid
Securing Declaration Form-6 failing which the bid shall be considered
non-responsive in preliminary bid.

Level Description

Section — C Manufacturing

Division =33 | Repair and installation of machinery and
equipment

Group-331 Repair of fabricated metal products,
machinery and equipment

Class -3311[Repair of fabricated metal products

Sub Class - Repair and maintenance of other

33119 fabricated metal products
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Level Description
Section—-C Manufacturing
Division — 33 | Repair and installation of machinery and
equipment.
Group - 331 |Repair of fabricated metal products,
machinery and equipment.
Class — 3319 | Repair of other equipment
Sub Class - | Repair of other equipment
33190
Level Description
Section—-C Manufacturing
Division — 25 | Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 | Manufacture of other fabricated metal
products; metalworking service activities
Class — 2592 | Machining; treatment and coating of metals
Sub Class - | Machining; treatment and coating of metals
25920
Level Description
Section—C | Manufacturing
Division — 25 | Manufacture of fabricated metal products,
except machinery and equipment
Group - 259 | Manufacture of other fabricated metal
products; metalworking service activities
Class — 2599 | Manufacture of other fabricated metal
products n.e.c.
Sub Class - Manufacture of other fabricated metal
25999 products n.e.c
Level Description
Section—C | Manufacturing
Division — 28 | Manufacture of machinery and equipment
n.e.c.
Group - 281 | Manufacture of general-purpose machinery
Class—2816 | Manufacture of lifting and handling
equipment
Sub Class - Manufacture of other lifting and handling
28162

equipment and parts thereof

Bid Document
Downloading Start
Date

14/06/2024

Bid Document
Downloading End

28/06/2024 up to 15:00 Hrs.

Receipt of Bids

Date
Date & Place of Pre Not applicable
Bid Meeting
Last Date & Time for 28/06/2024 @ 15:30 Hrs.

Bid Validity Period

120 Days
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Condition

(Tender fee & EMD to be submitted by way of digital transfer only,
any other mode will not be accepted. In case of Micro and Small
Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender
as per National Industrial Classification - 2008 mentioned in the Sub-
class Nos. 25920,25999,28162,33119,33190 only shall become
eligible for exemption from payment of tender fee/EMD. Accordingly,
offer of those bidders shall only be opened whose Tender Fee, Bid

security i.e. EMD is received Electronically in the preliminary bid.
. Such bidder shall upload the scanned copy of valid certificate
along with Bid Securing Declaration Form-6 failing which the bid
shall be considered non-responsive in preliminary bid.

Level Description
Section—C | Manufacturing
Division - | Repair and installation of machinery and
33 equipment.
Group - | Repair of fabricated mMetal products,
331 machinery and equipment.
Class = | Repair of fabricated metal products
3311
Sub Class - | Repair and maintenance of other fabricated
33119 metal products
Level Description
Section— C | Manufacturing

Division — 33| Repair and installation of machinery and
equipment.

Group -331 | Repair of fabricated metal products,
machinery and equipment.

Class — 3319 | Repair of other equipment

Sub Class - | Repair of other equipment

33190

Level Description

Section — C | Manufacturing

Division — Manufacture of fabricated metal products,

25 except machinery and equipment

Group - 259 | Manufacture of other fabricated metal
products; metalworking service activities
Class — 2592 Machining; treatment and coating of metals

Sub Class - | Machining; treatment and coating of metals
25920
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Level Description

Section—-C Manufacturing

Division — 25 | Manufacture of fabricated metal products,
except machinery and equipment

Group - 259 | Manufacture of other fabricated metal
products; metalworking service activities

Class — 2599 | Manufacture of other fabricated metal
products n.e.c.

Sub Class - Manufacture of other fabricated metal
25999 products n.e.c

Level Description
Section—-C Manufacturing
Division — 28 | Manufacture of machinery and
equipmentn.e.c.
Group - 281 | Manufacture of general-purpose machinery
Class—2816 | Manufacture of lifting and
handlingequipment
Sub Class - | Manufacture of other lifting and
28162 handlingequipment and parts thereof

Remarks The hard copies should reach to the Electrical Division on the same
date and time of opening of preliminary bid. Electrical Division, P&C
Building, New Kandla (Kutch) — 370 210. Phone: 02836-271010 /
270209 / 270342
Bid Opening Date Technical Bid will be opened on 28/06/2024 @ 16:00 Hrs. Date of

opening of price bid shall be notified after scrutiny and evaluation of
Technical Bid.

Officer- Inviting Bids:

Supdt. Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla-(Kutch)-370210

Bid Opening Authority :

Supdt. Engineer (E)

Address:

Supdt. Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla-(Kutch)-370210

Contact Details :

Supdt. Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209,
270342. Fax No. 02836 270184.
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In case, bidders need any clarifications or if training is required to participate in
online Tenders, they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,
(n) cure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Superintending Engineer (E)
Deendayal Port Authority
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4.1
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SECTION—1I

INSTRUCTION TO BIDDERS
GENERAL

Scope of Bid

The Supdt. Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering from
the interested eligible bidder for the work as mentioned in the notice inviting online tender.
All bids shall be completed and submitted on-line in accordance with instruction to the
bidders.

The successful bidder will be expected to complete the works by the intended completion
period.

Source of funds
The employer has arranged the funds from the internal resources and will have sufficient
funds in India Currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online
Tender may participate in the subject Tender. Successful completion of “Similar Works” only
shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined
in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — I “To be submitted by
Bidders with their Bids”.

Government-owned enterprises may participate if they are legally and financially autonomous,
operate under commercial law and are not a dependent agency of the employer subject to
fulfilment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by the employer.

Eligibility Criteria:

(I) The Bidders shall fulfill the following pre-qualification criteria:

Sr. Particulars Supporting Documents
No
(a) | Average Annual financial turnover Turnover Certificate issued by the Chartered Accountant.

during the last 3 years, ending 31%
March of the previous financial year,
should be at least 3.81 Lakh
Certified by Chartered
Accountant along with UDIN
mentioned on it.
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(b)

Experience of having successfully
completed similar works during last
7 years ending last day of month
previous to the one in which
applications are invited should be
either of the following:

1. Three similar completed works
each costing not less than the
amount equal to X 5.08 Lakh.

Or

2. Two similar completed works each
costing not less than the amount
equal to X 6.35 Lakh.

Or

3. One similar completed work
costing not less than the amount
equal to X 10.16 Lakh.

(a) A copy of the completion certificate in respect of the
successfully completed similar work.

(b) A copy of detail work order should also be submitted
for which the bidder is submitting the completion
certificate.

Such completion certificate should be issued on the letter
head of the client and invariably reflect the following
details:-

(1) Name of Contractor (2) Name of Work (3) No. of
work order/agreement and date (4) Contract value
(5) Contract period (6) Date of commencement of work

(7) Date of completion (8) Value of Work executed
during the contract period/original contract period (9)
Date of issue of completion certificate.

c) In Case the similar work has been issued for any
private body, the bidder will be required to produce the
tax deducted at source (TDS) certificate indicating the
income tax deducted by the client for that work, which
will form the basis for assessing the value of completed
work. Along with the TDS certificate, a statement should
be submitted giving details showing the name of the
client, gross amount of the work, TDS amount and net
payment received. The statement should be signed by
the Chartered Accountant.

(d)Upload duly signed document given at Section-VIII
towards evidence of site visit. (The bidder who has not
physically visited the site and not uploaded document
given at Section-VIII, will be declared technically
disqualified. The date of physical visit of site should be
the date invariably prior to date of opening of preliminary
bid. The mandatory site visit and uploading of document
are exempted if there is declared travel restriction by
central/state government)

(d)

Similar works means

AMC or any Execution work of Harbour Mobile Cranein
any Govt. / Semi Govt. / PSU / Pvt. organizations.
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All bidders shall scan and forward the following information and documents with their bids.
(This Clause is superseded vide clause no.1 Section -III, point no. a,I,m,n are not

applicable)

Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business, written power of attorney of the signatory of the Bid to
commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending
last day of month previous the one in which applications are invited.

Experience in works of a similar nature and size for each of the last seven years, and
details of works underway or contractually committed, and Employers who may be
contacted for further information on those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 315 March of the previous financial year.

Duly filled Forms mentioned in Section — IV- Part — I.
PAN, Registration with GST, Provident Fund Authorities.

Valid Electrical Contractor License issued by respective State.
EMD in form of Digital Transfer only.

Tender fee in form of Digital Transfer only.

Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt. Agency.
Power of attorney (dully accompanied by resolution of Board in case of company).

Qualifications and experience of key site management and technical personnel proposed
for the contract.

. The proposed methodology and program of work, backed with equipment planning and

deployment, duly supported with broad calculations and quality control procedures proposed
to be adopted justifying their capability of execution and completion of the work as per
technical specifications within the stipulated period of completion as per milestones.

The completion certification should invariably mention the reference no. of work order, the
date of completion and contract value.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be required
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted by
the client for that work, which will form the basis for assessing the value of completed work.

Bidders should give an undertaking letter duly stating that the documents submitted by them
in support of their credentials are genuine and DPA is at liberty to take any action against the
bidder if the said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.

Even though the bidder meets the above qualifying criteria, they are subject to be disqualified
if they have:
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Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause
all the proposals with the Bidder’s participation to be disqualified and the bidder can be
disqualified for bidding of any contract with DPA for a period of 03 years.

Joint Venture: (This clause is superseded vide clause no.2 Section-3).

In case of association in the form of consortium or joint venture agreement, the members
of the association shall nominate one of the members as “lead partner” for participating in
the tender and signing all the documents related therewith up to signing of agreement and
execution of all the contractual obligations there after (in case of award of contract). All the
partners of the association must also, jointly and severally, be responsible for satisfactory
execution and performance of the contract. The firms with at least 26% equity holding each
are allowed to jointly meet the legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid and
employer will in no case be responsible and liable for those costs regardless of the conduct
or outcome of the bidding process.

Site Visit
The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
work and its surroundings and obtain all information that may be necessary for preparing

the Bid and entering into a contract for the works. The costs of visiting the site shall be at
the Bidders’ own expense.

Bidding Documents
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and addenda
issued in accordance with clause 9:

Invitation for Bids (NIT)

The bidding documents shall be downloaded. The documents should be completely filled and
submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract, forms,
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not
substantially responsive to the requirements of the tender documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which are
received within seven days prior to date of pre-bid meeting. The clarifications shall be
uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and
WWW.eprocure.gov.in.

Pre—Bid meeting ( Not Applicable as per Clause No.3 of Section -III)

The bidder or his official representative may attend pre-bid meeting to be held on
xx/06/2024 @ 15:00 hrs. The bidders/representative of bidders who wish to attend the
Pre-Bid meeting shall furnish the authority letter on the letter head of Bidder, for
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attending the Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting.
The purpose of the meeting will be to clarify issues related to work and tender conditions.

Pre — Bid clarifications will be wuploaded in https://kpt.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source
of enquiry.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid
All documents relating to the bid shall be in the English language.
Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Technical Bid:
i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with
Bid Securing Declaration Form for MSE’s (Form 6 in Section IV) Qualification

information in accordance to clause of Eligibility Criteria shall besubmitted.

B) Financial Bid:
(i) Bill of Quantities duly filled and digitally signed by bidder.

Bid Prices

The rates and prices quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals
charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and
should remain firm till completion of work.

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.
Bid Validity

Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request and
the bidders’ responses shall be made in writing. A bidder may refuse the request for which
EMD, if any, will not be forfeited.

A bidder agreeing to the request will not be permitted to modify his bid.
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16. Bi ri

16.1. EARNEST MONEY DEPOSIT (EMD)

The tender shall be accompanied by Earnest Money Deposit of 12,703 (Rupees Twelve
ThousandSeven Hundred Three Only). The tender not accompanied with EMD shall not
be considered &their technical and price bid will be returned un-opened. Through on line
transfer in PNB bank account no. 2177002100004628 — Deendayal Port Authority (IFSC code
PUNB0217700).Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website. Incase of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification -2008mentioned in the Sub-class Nos. 25920,25999,28162,33119,33190
only shall become eligible for exemption from payment of tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate along with Bid Securing Declaration Form (Form
6 in Section IV) in preliminary bid in order to become eligible for exemption from payment of
EMD. It may be noted that exemption certificate issued by any other authority will not be
entertained.

(a) EMD

) The EMD of successful Bidder will be refunded on submission of performance
guarantee (in Form No 9) as per the tender clause and executing the agreement (in
Form8) as per tender clause. The EMD of unsuccessful bidders other than L1 & L2
be refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be
refunded immediately after entering into agreement with L1 and acceptance of
Performance Guarantee from L1.

(i) EMD will be refunded Suo-motto without any application from the Bidders.

(iii)  The EMD of successful bidder will be discharged (refunded) after he has signed the
Agreement and furnished the required Performance Guarantee.

(iv)  Earnest Money Deposit will not carry any interest.

(b) Necessary action shall be taken to disqualify the bidder from bidding
process of ay contract with DPA for a period of 03 years, if :

() The bidder withdraws the Bid after Bid opening during the bid validity;

(i) The bidder does not accept the correction of the Bid-Price, pursuant to any
arithmetic errors;

(iii)  The successful Bidder fails within the specified time limit to
a) sign the Agreement or
b) furnish the required performance Guarantee

(iv)  The bidder submits more than one bid

(V) If L-1 bidder failed to justify the abnormal rate quoted by them or rates not quoted considering
ALC/CLC rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected,
EMD shall be forfeited and they will be liable for debarring future tender from the DPA bidding
for a period of three years.

17. Alternative Proposals by Bidders

17.1 Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.
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18. Format and Signing of Bid

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

19. Amendment of Bidding Documents

19.1 Before the deadline for submission of bids, the Employer may modify the bidding documents
by using addenda.

19.2 Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids.

C. Submission of Bids

20. Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally valid
Digital Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids
should be digitally signed. For details regarding Digital signature certificate and related
matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.
E-mail: nprocure@gnvfc.net.

Bid reference No. EL/AC/2828
Name and address of the bidder.

21. Deadline of Submission of the Bids

21.1 Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.com not later than 28/06/2024 up to 15:30 Hrs.

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that
no changes have been made in document. The uploaded version of the Port Tender
Document at https://kpt.nprocure.com websites will be treated as authentic tender and if
any discrepancy is noticed at any stage between the Port’s tender document and the one
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on
https://kpt.nprocure.com websites shall prevail.

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on
DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations
of the employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21.4 In case of tender documents being downloaded from the web site, at the time of submission
of (the hard copy of) the tender document, the tenderer shall give an undertaking that no

change have been made in document. Any discrepancy is noticed at any stage between the
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port’s tender document uploaded on https://kpt.nprocure.com and the one submitted by the
tenderer, the conditions mentioned in the port’s tender document uploaded on
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action for the
lapses.

22, Late Bids

22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.
23. Madification and Withdrawal of Bids

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

23.2 No Bid can be modified after the last date for submission of Bids.

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity including extension, if any, may result in
disqualification of the bidder from bidding process of ay contract with DPA for a period of 03
years.

D. Bid Opening and Evaluation

24. Bid Opening

24.1 On the due date and time, the employer will first open Technical bids of all bids received
including modifications.

24.2 In the event of the specified date for Bid opening being declared a holiday by the employer,
the Bids will be opened at the appointed time on the next working day at the same time.

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid documents,
then that Bid will be rejected and the Bidder will be informed accordingly.

24.4 The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in .

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically.
25. Clarification of Bids

25.1 To assist in the examination and comparison of Bids, the employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for
clarification and the response shall be in writing, but no change in the price of substance of
the Bid shall be sought, offered, or permitted.

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time of the
bid opening to the time the contract is awarded.

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

26. Examination of Bids and Determination of Responsiveness

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid
(a) Has been properly digitally signed,
(b) Meets the eligibility criteria defined
(c) Is accompanied by the required Bid Securing Declaration Form and tender fees;
(d) is responsive to the requirements of the Bidding documents.
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€)GST number to be quoted invariable by bidder.

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms,
conditions and specification of the Bidding documents.

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, and
may not subsequently be made responsive by correction or withdrawal of the non-confirming
deviation or reservation.

27. Evaluation and Comparison of Bids
27.1 The employer will evaluate and compare only the Bids determined to be responsive.

27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by
adjusting discounts, if any.

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally
high/low compared to the estimated cost of the work, the employer may ask the bidder to
produce detailed price analysis for all items of the bill of quantities.

E. Award of Contract

28. Award Criteria
The employer will award the work to the bidder whose bid has been evaluated to be techno-
commercially responsive and the lowest evaluated amount bid subject to submission of
agreement and performance security.
The employer, if so required, reserves the right to: (Not Applicable)

a) Split the work and award the work in favour of more than one firm,
b) Award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.

29. Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid without
assigning any reason and to cancel the bidding process and reject all bids, at any time prior
to the award of contract, without thereby incurring and liability to the affected bidder or
bidders of the grounds for Employer’s action.

30. Letter of Award:

The Chief Mechanical Engineer will issue the Letter of Award (Form No. 7) intimating the
successful bidder about the proposed pre-acceptance of tender.

31. Notification of Award and Signing of Agreement

i) The Bidder whose Bid has been accepted will be notified for the award by the
employer prior to expiration of the Bid validity period by confirmation in writing. In
this letter (hereinafter and in the Conditions of Contract called the “Letter of Award”)
the contract amount, completion period of the work, etc. will be mentioned in line
with the tender conditions.

i) The notification of award will constitute the formation of the Contract subject to the
furnishing of a performance security in accordance with the provisions of tender
condition.
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iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid)

28 days (Global Bid) of issue of the notification of award (Letter of Intent). The agreement will
incorporate all correspondence between the employer and the successful bidder.

32.

Contract Agreement:

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following

32.2

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter
of Intent.

i) The successful Bidder will be required to execute an agreement at his expense on Three
Hundred Rupees (X300/-) Non-Judicial Stamp Paper in the proper departmental
format (Form 8) for the due and proper fulfilment of the contract within14 days
(national Bid) 28 days (Global bid) from the date of Letter of Intent.

Pending preparation and execution of the contract agreement as above, the tender submitted
by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender
shall constitute a binding contract between the Board and the Contractor.

32.3 The contract period shall be reckoned from the date of issue of work order to commence the

33.

1)
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work.

i) The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present X 300/-)

ii) The Agreement should be submitted in duplicate and the date of execution is to be
kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case it is a Company, a copy of Memorandum and Articles of Association along with
Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the firm,
in such case, a certified true copy of the power of attorney/ letter of authority given
by the firm/ company to the signatory of the Contractor firm is to be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand writing
should be avoided.

viii)  All corrections/ additions made in the agreement are to be initialed.

Performance Security

Performance Guarantee shall be 10% of the contract price, of which 5% of contract
price should be submitted as Performance Guarantee in form of Digital
transfer/FDR/BG, within 21days issued from Nationalized/ Scheduled bank (except
co-operative banks), having its branch at Gandhidham, on receipt of Letter of Award
and balance 5% to be recovered as Retention Money from Running Bills. Recovery
of 5% Retention Money to commence from the First RA Bill onwards @ 5% of the
Bill Value from each Bill. Retention Money will be refunded within 14

days from the date of payment of final bill. Balance SD will be refunded immediately
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34.

35.

36.

36.1
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not later than 14 days from completionof warranty i.e., defect liability period.

2) Successful Bidder has to submit the Performance security @ 5% of Contract price
within 21 days of receipt of Letter of Award (LOA), failing which the work will not be
awarded and the Bid Security i.e., EMD will be forfeited

3) The bank guarantee towards performance guarantee cum security deposit will
be accepted in the form of BG/FDR/Digital Transfer from any nationalized
bank/scheduled bank (Except co-operative bank) having its branch at Gandhidham.

4) Failure of the successful bidder to comply with the requirements as mentioned
above shall constitute sufficient grounds for cancellation of the award of work and
the bidder can be disqualified from bidding for any contract with DPA for a period of
three years from the date of notification.

5) The Port Authority will also be at liberty to deduct from performance guarantee or
from any sums of money due or that may become due under any contract with the
contractor that may become due to the employer. This is without prejudice to the
rights of the employer under the terms of the contract. The Bank Guarantee is
required to be dispatched by the issuing bank directly to The Employer by Registered
AD Post.

6) The Port Authority may at their option forfeit the Performance Guarantee cum
Security Deposit if the contractor fails to carry out the work or perform or observe
the conditions of contract.

7) In case of submission of fraudulent documents with regard to Bank Guarantee
against Performance Security by the Bidder shall be treated as major violation of the
Tender procedure and in such cases, Black listing the contractor for the next three
years.

8) The balance Performance Guarantee cum Security Deposit will be released after
successful completion of guarantee period.

9) If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury)
of Welfare cess @1% of work done or as amended by Statutory Authority from time
to time, paid on final bill shall be submitted before releasing the Performance
Guarantee.

Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial
Stamp Paper by the successful bidder as per Tender Conditions.

Time Schedule

The period for completion of the work shall be 45 effective working days after site clearance.
Corrupt or Fraudulent Practices

The employer requires that Bidders/Suppliers/Contractors under this contract, observe the

highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the employer:
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@)

(b)

(©

Defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process or in
contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.

Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question.

will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Signature & Seal Superintending Engineer (E)
Of Contractor Deendayal Port Authority
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SECTION —II
GENERAL CONDITIONS OF CONTRACT
GENERAL CONDITIONS

Definitions

In the Contract (as hereinafter defined) the definition of the following words and expressions
shall have the meanings hereby assigned to them except where the context otherwise
requires:

“"Employer” means Board of Deendayal Port Authority, a body corporate under the Major
Port Authority Act 2021, by notification issued by the Government of India, acting through
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated
by the Board.

“Contractor” means the person or persons, firm, corporation or company whose tender
has been accepted by the employer and includes the Contractor’s servants, agents and
workers, personal representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including payment for
extra work, i.e. as per defined and applicable items of the terms of payment, including any
taxes, except GST, and duties to be paid to state or central Government.

“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time to
time be furnished or approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL
PORT AUTHORITY.

“Work"” or "Works” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, done or carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.

The “"Drawings” shall mean the drawings, issued with the specification which will ordinarily
be identified by being signed by the Chief Mechanical Engineer and any further drawing
submitted by the contractor with his tender and duly signed by him and accepted or
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by
the contractors or by the Chief Mechanical Engineer in accordance with these contract
conditions.
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“Trials” and “Tests"” shall mean such trials and tests as are provided for in these conditions
of contract and described in the specification and shall include all other tests to be carried
out as per the requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.

“Day” are calendar days, “months” are calendar months

“Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to
construct the works.

“Material” are all supplies, including consumables, used by the contractor for incorporation
in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical, electronic
or chemical or biological function.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.

Change Orders:
At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with
due approval of competent authority, may make any changes in the quality and/or quantity
of the work or any part thereof that may, in his opinion, be necessary and for that purpose
the Engineer In-charge shall have the power to order the Contractor to do and the Contractor
shall do any of the following:
Increase or decrease or split the quantity of work included in the contract,
Omit any such work,
Change the character, quality or kind of any such work,
Change the dimensions of any such work,
Change in Location
Execute additional work of any kind necessary for completion of the work under the
contract, and no such change shall in any way vitiate or invalidate the contract but the
cost, if any, arising out of all such changes shall be taken into account in ascertaining
the total amount of the contract price. Where the rate is available in the contract and
the same is applicable to the additional work, in the opinion of the EIC, the cost of the
additional work shall be determined as per this available rate. But, if the rate for
additional work is not available in the contract, the same shall be determined by the EIC
taking into account the market rate and labour cost at the site for similar works and
shall be final.

g. Deviations from the specifications as contained in the tender agreement including the
make / model, shall not be accepted. In case of any such deviation, payment shall not
be made for that part of the work / item, even if it is meeting the functional requirements
and has been accepted by the purchaser. The payment for such portion of the work /
item can only be released if the contractor makes good the deviations

mP a0 T
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before the expiry of the warranty period so as to meet the specifications of the tender
agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in connection with
the contract. However, in case of failure of negotiation between the Board and the
Contractor, the parties shall refer their present and future disputes relating to the contract
itself or arising out of or concerning or in connection with or in consequence of the contract
to the Chairman, DPA whose decision shall be final and binding on both the parties.The
contract shall be governed by the Indian Contract Act, 1872.

b) Jurisdiction of Courts :
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be
subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the contract, and
such delay is caused by force majeure including war, civil resurrection, strikes (other than
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely
adverse climatic conditions, such delay may be excused and the period of such delay may
be added to the time of performance of the obligations without any addition to the contract
price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in writing
of such condition and the cause thereof, but not later than 7 days from
its occurrence. Unless otherwise directed by the Board in writing, the Contractor shall
continue to perform its obligations under the contract as far as reasonably practicable. The
Contractor shall demonstrate to the Board’s satisfaction that it has used its best endeavor
to avoid or overcome such causes of delay and the parties will mutually agree upon remedies
to mitigate or overcome such causes of delay without having any right to any claim on account
of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in
the opinion of the Engineer In-charge, and where the Contractor has promptly
notified the Board in writing about such situation, it may be considered as “Force
Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control Boards,
labour enforcement and local authorities. The Contractor shall, at all times during the
continuance of the contract, so far as it may be necessary, comply with all the existing
enactments including Central and State legislation as well as any by-laws of any local
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act,
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The
Apprentice Act and keep DPA indemnified against any loss or claim arising out of
contravention of the provisions of the above said enactments by the Contractor. The price
quoted by the Contractor in the Bill of Quantity shall be deemed to
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include all expenses whatsoever the Contractor may be required to incur for the compliance
with the provisions of the above said legislation. The Contractor shall make necessary
arrangements for DPA to witness the payment made by the Contractor to his staff and
labour.

. Payment Terms: All payments shall be made in Indian rupees unless specifically

mentioned.

All payments shall be made in Indian rupees unless specifically mentioned
90% payment will be released after the completion of work
10% payment will be released after Security Deposit/Performance Guarantee period.

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished
following details:-

Bank Payment Agreement Form

Name of Party

Account No.

Branch Name

Branch Station

IFSC code of the bank

MICR code

Accepted for - NEFT payment or RTGS payment

@mPpanoTo

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.
Signature of the party with the seal

Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.
Signature of the bank manager with the seal.

Insurance: (Modified as per Clause No. 8 under Special Conditions, Section-III)

The contract shall provide in the joint names of the employer and the contractor, insurance
cover from the start date to the end of guarantee period for the following events which are
due to the contractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

¢) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and

d) personal injury or death
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Policies and certificates for insurance shall be delivered by the contactor to the engineer in
charge or his nominee before the commencement of work. All such insurances shall provide
for compensation to be payable to the types and proportions of currencies required to be
rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the engineer
in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement of
erection against fire, pilferage, damage and against natural calamities for the value of 90%
of each item.

During erection and till the work is completed and satisfactory taken over by the D.P.A after
testing the materials shall stand covered by suitable erection insurance also for the value of
110% of the item. The charges for the insurance shall be borne by the Contractor.

Time Extensions:
The Contractor may claim extension of the time limits in case of;

i) Changes ordered by DEENDAYAL PORT AUTHORITY.

i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider time extension
of merit. However, no compensation will be paid to the Contractor if work is delayed
on DPA’s account. The Contractor shall submit the request for extension, within 30 days
of occurrence of such delay, clearly indicating the justification for such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be base
for granting any extension.

Timeis the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations
under the contract are completed within the agreed time schedule. The Contractor shall be
solely responsible for all the delays including the delays caused by its vendors. In case of
delay in progress of the works, DEENDAYAL PORT AUTHORITY reserves the right to withhold
the payment, cancel the contract unilaterally or complete the work departmentally.

Liquidated Damages. (This clause is superseded by clause no. 12 of Section III)

In case of delay in completing the contract, liquidated damages (LD) may be levied at the
rate 2% of the contract value per week of delay or part thereof subject to a maximum of
10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension of time
at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that behalf percent (2%) of the contract value of the works for each
week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in the
event of failure on the part of the contractor to complete work within further extension of
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time allowed as aforesaid shall be entitled without prejudice to any other right or remedy
available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure of
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4) or
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract
value and forfeit the security deposit made by the contract besides getting the work
completed by other means at the risk and cost of the contractor.

In case part/portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

Variations
Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract shall
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall
prevail over all other conditions.

Variation in Quantities of Schedule — B

The overall as well as individual variations shall be = 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

Acceptance:

Upon completion of work under this contract, the Board may accept the works a n d /or
services after installation, if defects or shortcomings are not considered essential and, the
Contractor agrees to make good the deficiencies in confirmation with this contract. No work
shall be accepted before the Contractor clears the site of scraps, unused materials, work
shed, equipment and all such materials which were used for execution of the work and not
required any more at the work site. Also, the Contractor has to submit all the documents
and final “as built” drawings as per the contract agreement without which no work shall be
treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work
as per tender and after taking trial.

Guarantee: (read with clause no. 14 of Section III)

The warranty period shall be valid up to six months (6 months) with effect from the date of
acceptance of the work and/or services, unless otherwise specified in the scope of
work/Special Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract will
comply strictly with the contract, shall be first class in every particular case and, shall be
free from defects. The Contractor shall further warrant the Board that all materials,
equipment and the supplies furnished by him will be new and fit for their intended purposes.
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I11. The Board shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

V. If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

15 Taxes:
GST Clause:

The bidder shall quote the price exclusive of GST. Applicable GST on the taxable value of supply
of Goods or Services or both covered in this tender/contract will be paid by Port on production of
required document as per prevailing rules as per Goods & Service Tax Act, 2017. All other duties,
taxes, cesses applicable, if any, shall be borne by the bidder. Applicable Statutory recoveries
including TDS under Income Tax, TDS under GST acts will be deducted/ recovered while
accounting for or making payments to the bidder as per the applicable laws.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTR 1 so
that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not allowed
input tax credit due to failure on part of the contractor/Service provider/Supplier etc., it will be a
financial loss to the DPA and therefore same shall be recovered from the payment/deposit of the
contractor/service provider/supplier.

Deduction of Income-Tax& GST:

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made
good while making payments due to the contractor for carrying out the work and only net
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance,
Government of India.

Rate &Tax:

The rates quoted by the contractor shall be deemed to be inclusive of the excise, other
taxes, duties etc., but exclusive of the GST (CGST & SGST), which the contractor will have
to pay for the performance of the contract. The employer will perform such duties in regard
to the deduction of such taxes at sources as per applicable law.

16. Deduction:

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor
in accordance with the prevailing rules of Govt.

16.2  While performing under the contract, the damages caused by the Contractor or his workers
to any of the Port Authority property shall be promptly made good by the Contractor at his
own cost. In case the Contractor fails to repair/replace the damage, DEENDAYAL PORT
AUTHORITY shall have the right to take steps to make good the damages and all the cost
on this account shall be recovered from the bills of the Contractor or any money due to the
Contractor from this contract or any other contract or any other transaction. In determination
of the damage, the opinion of the Engineer-In-charge (EIC) shall be conclusive.

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation under
the contract shall be deducted from the bills of the Contractor or from any money
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due to the Contractor from this contract or any other contract.
Subcontracts:

The Contractor shall not be allowed to engage any sub-contract for all or any part of this
contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is included
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle
charges for delay in supply of materials and/or equipment by the Port Authority. Further, in
case of any delay due to stoppage of work ordered by the Port Authority to avoid interruption
in other important activities of Port Authority or any other reason, the Contractor shall not
claim any idle charges.

Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to
his workers and staff and he shall also ensure the use of PPE such as helmets, nose masks,
hand gloves etc. by his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the
preservation of peace and protection of persons and property at the work site as well as in
the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work
site or in connection with execution of the contract, report such accidents to the Engineer-
In-Charge giving all the details in writing. He shall also provide additional information about
the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to arrange
watch and ward of the work including the raw materials, machine/equipment/system used
for the work at his own cost till the date of acceptance ofthe work by DEENDAYAL PORT
AUTHORITY.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by written
notice of default sent to the Contractor, terminate the contract in whole or in part:

0] if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(i if the Contractor fails to perform any other obligation under the contract and if the
contractor does not cure the same after receipt of a notice of default, the nature of
default as well as the time within which the default has to be cured by the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board
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may execute the remaining work or procure goods similar to those undelivered by
the Contractor and the Contractor shall remain liable to the Board for any excess
cost for such works or goods and risks, if any.

23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery,
within 30 days after termination. The payment shall be made only after all the afore-
mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY. The
amount so decided by the Engineer-in-Charge in this regard shall be final and binding.

23.4 In case of termination of contract for default by the Contractor, the Board may not permit
the Contractor to participate in any of the future tender of DEENDAYAL PORT AUTHORITY
for a period decided by DPA.

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the
contract.

23.6 Fundamental breaches of contract include, but shall not be limited to the following:

a) The contractor stops work for 28 days and the stoppage has not been authorized by
the Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

C) The contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the contract
data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written permission
of Engineer in Charge.

24, Arbitration Clause:

¢)) The Arbitration Award may be referred to a Conciliation Committees/ Councils
comprising of independent subject expert in order to ensure speedy disposal of the
case, as per Conciliation Act.

(I)  The award of the Conciliation Committee/ Council if agreed by both the sides may
then be placed for consideration of the Board of Authorities of the Port subject to
the delegation of power.

(III)  Except where otherwise provided in the contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or any other thing whatsoever, in any way
arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders, or to the conditions or otherwise concerning the work
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(v)

V)

(VI)

(VII)

(VIII)

(IX)

X)

(XD

(XID)

(XIID)

or regarding the execution or failure to execute the same whether arising during the
progress of the work or after the completion thereof as described hereinafter shall
be referred to the Chairman for sole arbitration by himself or by any officer appointed
by him.

It will be no objection to any such appointment that the arbitrator is an employee of
the Board or the Government, that he had to deal with the matters to which the
contract relates and that in the course of his duties as an employee of the Board of
the Government, he had expressed views on all or any of the matters in dispute or
of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any officer to
act as arbitrator.

It is also a term of this contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and disputes
relating to liabilities of the parties during the guarantee period after completion of
the work.

It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the notice
seeking appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, asaforesaid,
within 120 days of receiving the intimation from the Engineer —in-charge that the
final bill is ready for payment, the claim of the Contractor shall be deemed to have
been waived and absolutely barred and the Port Authority shall be discharged and
released of all liabilities under the contract in respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound to
give claim wise detail and speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the parties to
Contractor.

The arbitrators from time to time, with the consent of both the parties, enlarge the
time for making & publishing the award.

Arbitration shall be conducted in accordance with the provisions of Indian Arbitration
Act, 1996 or any statutory modifications or enactment thereof and rules made there
under and for the time being in force shall apply to the arbitration proceeding under
this clause.

It is also a term of the contract that if any fees are payable to the arbitrator, this
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shall be pied equally by both the parties.

(XIV) It is also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the parties
calling them to submit their statement of claims and counter statement of claims.

(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his
sole discretion.

Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or
damages arising out of

a. any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties;
b. Contractor’s failure to exercise the skill and care required for satisfactory

execution of the contract.
Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide
contractual matters between the employer and the Contractor in the role representing the
employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation after notifying
the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any
proposed replacement of Key personnel only if their qualifications, abilities, and relevant
experience are substantially equal or better than those of the personnel listed in the
Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connections with the work in
the Contract.

Employer’s Obligation (This clause is superseded by clause no. 11 of Section III)
(i) Electricity, and water execution of the work at site shall be provided on
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Free of cost subject to availability. Necessary arrangements has to be borne by
contractor.

(i) The employer will not provide Port Authority Quarters, during the tenure of contract.

(iii)  Administrative support only, for obtaining clearance from any statutory authority,
shall be provided by the employer.

(iv)  Facilitating for issue of port entry passes to the staff engaged by successful bidder
and their vehicles during the period of contract
(v) On successful completion of all the obligations under the contract and on the request
of the Contractor, the employer shall issue a “Completion Certificate with the approval
of the Chief Mechanical Engineer, the employer.
31. Queries about the Technical Data
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.
32. Approval by the Engineer-in-Charge or his nominee.
The Contractor shall submit the makes of material, equipment’s, specifications and drawings
for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them subject
to compliance with the Technical specifications and drawings.
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval by
the Engineer In Charge or his nominee before procurement/execution.

33. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the
site is the property of the employer. The contractor is to notify the employer or his nominee
of such discoveries and carry out the instructions of employer or his nhominee for dealing
with them.

34. Access to the site
The contractor shall allow the Engineer in charge or his nominee and any person authorized
by him access to the site to any place where work in connection with the contract is being
carried out or is intended to be carried out and to any place where materials or plant are
being manufactured, fabricated and/or assembled for the work.

35. Instructions

The contractor shall carry out all instructions of the engineer or his nominee which comply
with applicable laws where the site is located.

36. Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the
Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at Completion
and is defined in the Contract Data. The Defects Liability Period shall be extended for as
long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within
the length of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the Contractor
will pay this amount.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within
a reasonable time after actual delivery thereof at the place of destination, if consignment is
not in all respects in conformity with terms & conditions of the contract whether on account
of any loss, deterioration or damage before dispatch or delivery or during transit or otherwise
whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21 days
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either
return to the contractor at the risk and cost of the contractor by such mode of transport as
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on his
account and retain such portion of the sale proceeds as may be necessary to recover any
expenses incurred in such disposals.

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.

Memorandum of Settlement:
The Contractor shall not sign any memorandum of settlement with any agency such as Trade

Unions etc. in any form at any level without the prior written permission of the employer in
relation to any work under taken by him in the Port premises.



Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).”

44.

45.

46.

47.

48.

49.

38| Page

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It
is important to note that deviations, if any, must be brought out clearly in the technical offer,
which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation statement
submitted by the bidder does not contain any item, then it shall be construed that the bidder
has accepted the same and no request from the Contractor, for any change,shall be accepted
by DPA at a later stage. In any case, no change in specifications given inthe tender
agreement shall be permitted. However, only in unavoidable circumstances, DEENDAYAL
PORT AUTHORITY may consider such requests from the Contractor, provided the Contractor
submits it's request with adequate justification.

Approvals:

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Third Party Inspection: (Supersede as per Clause No. 10 under Special
Conditions, Section-III)

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work,
certification for releasing stage payments as per payment terms of contract for all the
material as per schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender specification/relevant
standard.

The above stage payment shall be released after certifying by the third party and copy
of the same shall be produced by Contractor for releasing the stage payment as per
Payment Terms.

Bar Chart: (Not Applicable)

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the
plan for timely execution of the work. The bar chart must indicate the individual activities
and commencement and completion dates of each activity. The bar chart shall be used for
monitoring the progress of the work.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

Police verification of Contract Labour:

The Contractor who has been awarded the job through Work Order shall furnish necessary

Police Clearance Certificate in respect of character and antecedents of all Contract Labourers
engaged by them, before commencing the work at site.
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This will be a part of Contractual Agreement, as entire Cargo Jetty, QOil Jetty area has been
declared as “Prohibited Area”. Contractor who would be awarded contract is required to
comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a
nominal fee per Certificate and they will submit this Certificate giving Work Order reference
on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to
Commandant, CISF which our Security Department along with request for issuance of Entry
Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may
prescribe, showing the staff and numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer-in-
Charge may require.

a) Submission of Labour Reports by Every Fortnight: (Not Applicable)

The contractor shall submit, by the 4" and 19% of every month, to the Engineer-in-

Charge a true statement showing, in respect of the second half of the preceding

month and the first half of the current month respectively.

1. The number of labourers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4. The accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

5. The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-for
each default or materially incorrect statement. The decision of the Engineering-
Charge shall be final in deducting from any bill due to the contractor the amount
levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:
No labour below the age of 14 (fourteen) years shall be employed on the work.
Registers to be maintained at site (Not Applicable)

1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued to the
contractor shall sign each entry in the site order book as a token of his having seen thesame.
The site order book shall be property of the Board and shall be handed over to the Engineer-
in-charge of the work in good condition on the completion of the work or wheneverrequired
by the Engineer-in-charge or his authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded
in the hindrance register. The Hindrance Register is to be maintained by the Engineer In
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token
of his having seen the same. The Hindrance Register shall be property of the Board.
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No damage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause any
damage, hindrance or interference to the Port activities and the work going on in the area.
The contractor shall have to make good the loss at his own cost and risk all damages caused
by his workmen to Port property and no extra payment shall be made to him on that account.

Tools & Tackles (This clause is superseded by clause no. 13 of Section III)

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be
arranged by the contractor at his own cost. Arrangement for storing the materials, tools etc.
will also have to be made by him. The EMPLOYER shall not be responsible for any theft/loss
of any materials, tools, etc. stored/brought by the contractor for execution of work within
the Port area.

Hot work:

In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed by the
tenderer and necessary fire watch permit and No Objection Certificate shall be obtained from
the concerned authorities of the port and necessary charges at the scale of rate prevailing
in the port at that time shall be paid by the contractor.

Indian Dock Safety Regulations:

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the
contractor and he will be held responsible for any violation of the same.

Valid Electrical Contractor License and Electrical Supervisor Certificate: (Not
Applicable)

The contractor shall have valid electrical contractor’s license for carrying out electrical work
of nature involved in this tender obtained from the Commissioner of Electricity, Energy &
Petrochemical Department, (Inspection wing), Block No.18, 6% floor, Sector No. II, Udyog
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be
accepted. Contractor shall submit certificate and copy of the license in lieu of the same for
consideration. (This clause has also been included in pre-qualification criteria)

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, issued
from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection
wing), Block No.18, 6™ floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government of
Gujarat or equivalent authority from the other states/central Govt.

Action where no Specifications are specified:

The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

Undertaking by the Contractor:
Having understood all the terms and conditions of the tender document and having assessed

the site conditions, we hereby confirm that the price offered by us is a firm price and includes
all the taxes(excluding GST), duties, fees, Cess etc. and all incidental charges.
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58.

59.

60.

Labour License:

The contractor will have to obtain necessary License from Assistant Labour Commissioner
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any
day during execution of work.

Fraudulent documentation by bidders:

Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the
bidder, apart from blacklisting the firm for the next 3 years.

The contractor shall be registered under the Building and Other Construction Workers
(Regulation of Employment and Conditions of Service) Act, 1996. Not Applicable

Signature & Seal Superintending Engineer (E)
of Contractor Deendayal Port Authority
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SECTION —III
SPECIAL CONDITIONS

(These special conditions will supersede the General Condition of Contract and ITB
wherever applicable.)

1. Section -1 Eligibility Criteria Clause No. 4.2 Document a,|,m,n Not applicable.

2. Section -1 Joint Venture Clause no.6 Not applicable.

3. Section -1 Pre-bid Meeting Clause No. 10.2 Not Applicable.

4, Section- 2 Bar Chart Clause No. 47 Not Applicable

5. Section- 2 Registers to be maintained at site Clause No. 50 Not Applicable

6. Section- 2 Valid electrical license Clause No. 55 Not Applicable.

7. Section- 2 Clause No 60 Not Applicable.

8. Insurance:
The Clause No. 8 (Insurance) of General Condition of Contract (GCC), Section-II is
modified and shall be read as under:
8.01 All manpower to be posted at site area shall be insured under the Workmen
CompensationAct. It will be entirely the contractor’s responsibility to take required steps to
adequately safeguard the personnel & to ensure that the work is carried out in such manner
that maximum safety to personnel is assured.
8.02 No claim/compensation of whatsoever nature shall be entertained by the D.P.A for
anyloss of property or injury or loss of life during the occurrence of any accident to the
contractor’s maintenance staff/officials. Contractor is required to get insurance for his staffand
property at own cost.

9. Contract Period:

9.1 The contract period shall be for 45 effective working days after site clearance.

9.2 Any notice to the agency shall be deemed to be sufficiently served, if given or
left in writing or email at his usual or last known place of abode or business.

9.3 The service provider should confirm that there is no conflict of interest on the
part of him and on the part of the deployed manpower’s in performing the work,
and has to submit an ‘Undertaking’ regarding the same.

9.4 No compensation shall be payable to the contractor on account of delay in work
caused by Deendayal Port Authority for whatsoever reason however, Deendayal
Port Authority will consider extension of time, if the work is delayed on
Deendayal Port Authority’s account.

9.5 DPA also reserves the right to foreclose the contract with one months’ notice
period without payment of any compensation.

10. Third Party Inspection - (This clause is superseded by clause no.46 of Section-II)

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.

ii.  The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work,
certification for releasing stage payments as per payment terms of contract for all the
material as per schedule/work till taken over by DPA.

42 | Page



Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).”
iii. The Third Party shall carry out inspection of work as per tender specification/relevant
standard.

iv.  The successful bidder is required to execute the work at each and every stage with
approval of the Third party. The Execution of the work shall be subject to third party
inspection by the agency engaged by DPA. The contractor is required to comply the
observations, queries of the agency and any cost incurred from this purpose shall be
the responsibility of the contractor.

v.  TPIA shall inspect and certify the materials, systems and works as per the scope and
descriptions /specification mentioned for the work.

vi.  The above stage payment shall be released after certifying by the third party and copy
of the same shall be produced by Contractor for releasing the stage payment as per
Payment Terms

11. Port Obligation (Clause no. 30 of Section-II is replaced as under)

11.1 Electricity, and water for execution of the DPA work at site shall be provided on free of
cost. Contractor has to make necessary arrangement’s further at his own cost. The
contractor shall arrange for transportation of staffs & materials if required from work
site to repair site and vice a versa.

11.2 Administrative support only, for obtaining clearance from any statutory authority, if any,
shall be provided by the employer.

11.3 The employer will provide Port Authority Quarters on payment of applicable tariff,

water & electricity charges of the employer subject to availability, during the tenure of
contract. Any nuisance, non-sober behaviour, intoxication etc. in the port quarter shall
be liable for cancellation of the same. - Not Applicable.

11.4 Facilitating for issue of port entry passes to the staff engaged by successful bidder and
their vehicles during the period of contract. -

11.5 On successful completion of all the obligations under the contract and on the request of
the Contractor, the employer shall issue a Completion Certificate.

12. Liquidated Damage/Penalty (Clause no. 11 of Section-II is replaced as under)

12.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied at
the rate of 1/2% of the contract value per week of delay or part thereof, subject to
maximum of 10% of the contract price.

12.2 The employer, if satisfied that the works can be completed by the Agency within a
reasonable time after the specified time for completion may allow further extensionof time
at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that behalf per cent (1/2%) of the contract value of the works for each
week or part of the week subject to the ceiling of 10% of contract value.

12.3 The employer, if not satisfied that the works can be completed by the contract, andin the
event of failure on the part of the Agency to complete work within further extension of
time allowed as aforesaid shall be entitled without prejudice to any other right or remedy
available in that behalf to rescind the contract.

12.4 The employer, if not satisfied with the progress of the contract and in the event of failure
of the Agency to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

12.5 In the event of such termination of the contract, the employer shall be entitled to recover
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LD up to ten percent (10%) of the contract value and forfeit the security deposit made by

the contract besides getting the work completed by other meansat the risk and cost of
the agency.

13. Tools & Tackles:
(The Clause No. 52 of Section-I1I is replaced as under)

All the tools and tackles will have to be arranged by the contractor at his own cost for
executing the work. Arrangement for storing the materials, tools etc. will also have to be
made by him. The EMPLOYER shall not be responsible for any theft/loss of any materials,
tools, etc. stored/brought by the contractor for execution of work within the Port area.

14. WARRANTY (Clause no. 14 of Section-II is superseded as under): The contractor
shall warrant that all materials and equipment, shall be brand new and of first-class
workmanship. The warranty period of the installed system shall be valid up to six months (6
months) with effect from the date of acceptance of the work and/or services. Any part found
defective due to either faulty design, defective material and/or faulty workmanship during
the warranty period shall be rectified/replaced free of cost by the agency. However, normal
wear & tear of the parts or defects/deficiencies caused due to negligent handling and
improper maintenance of the plant and machinery by the Purchaser and damages due to

natural hazards like fire, earthquake, flood etc. shall not come under the purview of the
warranty.

15.  Packing Charges, Freight & Insurance shall be inclusive of the amount till DPA Kandla site.

16. The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax at
prevailing rates and surcharge as applicable thereon shall be deducted at source by
DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with
instruction issued by TAX Authorities on this behalf from time to time for this TDS will be
given. The deduction of TDS @2% under GST act shall be made.

The TDS under GST Act is required to be deducted @2% (1% CGST and 1%SGST or 2%

IGST) from payment / credit given to contractors / professionals and others for the work
order /contracts exceeding Rs.2,50,000.00/-

Signature & Seal of Superintending Engineer (E)
Contractor Deendayal Port Authority
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SECTION IV
FORMS OF BID
Part -1

To be submitted by Bidders with their Bids

Form no. Name of forms/format

1 Form of application

2 Pre-qualification of bidders

3 Format for declaration
4 Letter of authority for submission of bid

5 Exceptions & Deviations

6 FORMAT OF BID SECURITY DECLARATION FROM BIDDERS (In case of

MSEs)
Part - 11
To be used by successful Bidder
Form no. Name of forms/format

7 Letter of Award

8 Agreement form

9 Specimen bank guarantee of Performance Guarantee/Security Deposit
10 Letter of authority from bank for all BGs

11 Format of Extensions (Part - I)

12 Format of Extension (Part-II)
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To

Form -1

SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

The SUPERINTENDING ENGINEER (E)
DEENDAYAL PORT AUTHORITY
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(@

(b)

(©)

(d)

C)
®

®

46 | Page

we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide ..........

we offer to execute the work in conformity with the tendering documents and
in accordance with the delivery schedules specified in the schedule of
requirements in accordance with the tender document bearing no
(EL/WK/2828)

our tender shall be valid for the period of 120 days, from the date fixed for the
tender submission deadline and it shall remain binding upon us and may be
accepted at any time before the expiration of that period or any extended
period.

If our tender is accepted, we commit to submit a performance guarantee for
the due performance of the contract, as specified in specimen form for the
purpose.

No Joint Venture / Joint Venture.

Our firm, its affiliates or subsidiaries- including any subcontractors or
contractors for any part of the contract — has not been declared ineligible by
the port, under laws of India or official regulations.

We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal contract agreement is prepared and executed.

. We understand that you are not bound to accept the lowest
evaluated tender or any other tender or you can also split the work
that you may receive.

II. ~We also make a specific note clause of [ITB, NIT] under which the
contract is governed.
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Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name
of tenderer]
Dated on day of , (insert date of

signing)
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Form -2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:
- Principal place of business
- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm

Description Year Turn over
(insert the year as per PQC) 2020-2021
i.e. last three financial years ending 31st 2021-2022
march of the previous year 2022-2023

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 2023

3. Similarworks

Particulars Year No. of Woks Value

2016-2017

2017-2018

Total value of completed 5018-2019
Similar work as defined in the

2019-2020

tender document during last 07 5020-2021

years. 2021-2022

2022-2023

Attachments: Supporting documents, viz., Successful completion certificate from clients, other
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer
reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which are
yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Description | Place | Contract | Name & | Value of | Stipulated Value of Anticipated

of work & No. & Address | Contract | Period of | remaining date of
State Date of Portor | in Rs. Completion to be completion
Dept. completed
1 2 3 4 5 6 7 8
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(B) Works for which bids already submitted

Description Place & Name & Value of Stipulated | Date when | Remarks if
of work State Address of | Contractin | Period of | decision is any
Port or Rs. Completion | expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party
(ies)

Port

Cause of
dispute

Amount

Remark involved showing
present status.

6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of
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Form-3

SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)

To.

(Project title)

Ref:

The undersigned, having studied the pre-qualification submission for the above
mentioned project, hereby states:

(a)
(b)

M

The information furnished in our bid is true and accurate to the best of my
knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite
us to participate in due time for the opening of Price bid of the Tender on the
basis of provisions made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm changes, we commit ourselves to inform
you and acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents
and supplementary information required for the pre-qualification evaluation.
We also state that no changes have been made by us in the downloaded tender
formats and understand that in the event of any discrepancies observed, the
tender hoisted on website of procure is full and final for all legal /contractual
obligations.

We also declare that, our firm has not been banned / de-listed by any government
or PSUs.

(f) We also give an undertaking that, we have not made any payment or illegal

gratification to any person / authority connected with the bid process so as
to influence the bid process and have not committed any offence under the PC
Act in connection with the bid.

Date: Place:

Name of Applicant:

Represented by (Name & capacity)
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Form-4
SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)
To
The
Dear Sir,
W € dohereby
confirm that SHIT e (Name, designation and

Address) is/are authorized to represent us to bid, negotiate and conclude the
agreement on our behalf with you {copy of board resolution attached (in case of
company)} for tender no------------------ for the work of and his specimen
signature is appended here to .

We confirm that we shall be bound by all and whatsoever our said signatory

shall commit.

We understand that the communication made with him by the employer/Board
shall be deemed to have been done with us in respect of this Tender. [Specimen
signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:
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Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and
deviations to the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No. of Bid
Document

Subject
Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid
shall be liable for rejection. Bidder is discouraged to deviate from bid conditions,
specifications, delivery schedules, and commercial terms as per the tender

document.

Duly authorized to sign this authorization on behalf of: [insert complete name of

Tenderer]

Date on

day of
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(Applicable for MSE's) Form-6

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of
three year from the date of notification if I am /We are in a breach of any obligation under the bid
conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the
period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)
Corporate Seal (where appropriate)
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Form- 7

LETTER OF Award FORMAT

No: Date:

To
(Name and Address of the Contractor)

Sub: Tender No. EL/AC/2828

(Name of Work)

Ref : Your bid dated
And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on
the subject, we are pleased to inform you that your offer has been accepted by
the competent authority and you are hereby requested to initiate actionsfor
fulfilment of all necessary formalities, as indicated in the tender document for
the above said work, at the earliest.

The Engineer-In-Charge for this work shall be

Mr. .

Agreed Schedule date of commencement of the work is and
Schedule date of completion of the work is . Total Contract
Price is Rs.

You are requested to sign the Agreement and fulfil other formalities
as per the Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)

CHIEF MECHANICAL ENGINEER
DEENDAYALPORT AUTHORITY
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Form-8
SPECIMEN CONTRACT AGREEMENT
(To be executed on Rs.300.00 non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions

indicated]

This agreement made of this day of Two Thousand

between the Board of Deendayal Port Authority a body corporate under Major Ports
Authorities Act, 2021 have its Administration Office Building at Gandhidham (Kutch)
(hereinafter called the ‘Board” which expression shall unless excluded by or repugnant to
the context, be deemed to include their successors in office) of the one part and
(Name and address of all the partners if a partnership with all their address

) hereinafter called the ‘Contractor’ which expression shall unless excluded by or repugnant
to the context be deemed to include his / their heirs, executors, administration,

representatives and assignees or successors in office of the other part.

WHERAS the Board is desirous to carrying out the work of

And

whereas the Contractor has offered to execute and complete such work.

WHERAS the Contractor has agreed to deposit the performance security deposit @ 10% of

contract price amounting to Rs. in following manner for the

due fulfilment of all the conditions of the contract.

1) Rs. paid in form of FDR/Digital Transfer/Bank Guarantee (to be
submitted 21 days of issue of LOA)
2) Balance amount of Rs. to be recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: -

1. In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the general condition (including special conditions, if any)
of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of
this agreement viz. :
i) Notice inviting tender.

i) Technical specifications.
iii) Special conditions of contract.
iv) Tender submitted by the Contractor.
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V) The Board’s “Drawing”.

Vi) The schedule items of work with quantities and rates.

vii)  Any correspondence made between the Executive Engineer (E) and the Contractor
after opening of the Cover-I—as regards to contain clarifications/details called for vice
versa.

viii)  Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the tender i.e.
‘Cover-T'".

iX) FDR/Digital Transfer /Bank Guarantee for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects, with the provisions of

the contract.

4, The Board hereby covenants to pay the Contractor in consideration of such
completion of the works, the contact price of Rs. (Rupees
Only) at the time and in the manner prescribed of the contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and
year first above written signed and sealed by the Contractor in the presence of:-
Witness

1.Name & Address Signature of Contractor
Seal

2. Name & Address
Seal

Signed, sealed and delivered by Shri on behalf of the
Board in presence of

1.

2. (Chief Mechanical Engineer)
Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority affixed in the presence of:

-

Secretary
Deendayal Port Authority
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Form-9

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE

GUARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority Kandla,
DEENDAYAL PORT AUTHORITY

A.O. Building, P.O. Box

No.50, Gandhidham -Kutch.

1. In consideration of the Board of Deendayal Port Authority of [insert name of port]
incorporated by the Major Port Authority Act, 2021. “The Board” which expression shall
unless excluded by or repugnant to the context or meaning thereof be deemed to
include the Board Deendayal port Authority of [insert name of port], its successors and

assigns) having agreed to exempt (hereinafter called the
“contractor”) (Name of the contractor/s) from the demand under the terms and condition
of the contract, vide (Name of the Department)’s letter No.___
__Date made between the contractors and the Board for
execution of covered under Tender No.

dated (hereinafter called “the said contract”) for the payment of Security

Deposit in cash or Lodgment of Government Promissory Loan Notes for the due
fulfillment by the said contractors of the terms and condition of the said contract, on

production of a bank Guarantee for

Rs. (Rupees ) only we, the (Name of the Bank and
Address) hereinafter referred to as “the Bank”) at the request of
the contractors do hereby undertake to pay to the Board an amount notexceeding Rs.
(Rupees ) only against any loss or damage

caused to or suffered by the Boar by reason of any breach by the contractors of any of the
terms and conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand
from the Board starting that the amount claimed is due by way of loss or damage caused
to or which would be caused to or suffered by the Board by reason of the contractor’s
failure to perform the said contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not
exceeding Rs. (Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the Board any
money so demanded notwithstanding any dispute or disputes raised by the contractor(s)
in any suit or proceeding pending before any Court or Tribunal relating thereto our
liability under this present being absolute and unequivocal. The payment so made by us
under this bond shall be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.
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4, We, (Name of Bank and Branch), further agree with the Board that
the guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have been
fully paid and its claims satisfied or discharged or till the

(Name of the user department) of the said certifies that the terms
and conditions of the said contract have been fully and properly carried out by the said
Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the
Bank shall at the request of the Board but at the cost of the Contractors, renew or extend
this guarantee for such further period or periods as the Board may require from time to
time.

5. We, (Name of Bank and Branch), further agree with the Board that
the Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said contract
or to extend the time of performance by the said contract or to extend the time of
performance by the said Contractors from time to time or to postpone for any time or from
time to time any of the powers exercisable by the board against the said Contractors and
to forebear or enforce any of the terms and conditions relating to the said contract
and we shall not be relieved from our liability by reason of any such variation or
extensions being granted to the contractors or for any forbearance, act or omission on the
part of the Board or any indulgence shown by the board to the Contractors or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:
(@ Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before
___(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(i) IFSC No. of Beneficiary’s Bank is SBIN0060239.
(iij Bank Account No. of Beneficiary is 10316591671.

Date day of 20

For (Name of Bank)
(Name)
Signature
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Form-10
SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)
Date:
To,
The Board of Port Authority [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on a/c of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favoring
yourselves, issued on account of M/s. validity for expiry
upto date and claim expiry date up to We also
confirm 1) 2) is/are empowered to

sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are
binding on the Bank.

Name of signature of Bank Officer
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Form-11

DEENDAYAL PORT AUTHORITY

Form of application by the Contractor for seeking
extension of time
Part-1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:

(a) 1%t extension vide EE’s No. Dated Month Days

(b) 2nd extension vide EE’s No. Dated Month Days
(c) 3™ extension vide EE’s No. Dated Month Days
(d) 4% extension vide EE’s No. Dated Month Days

Total extension previously given.
9. Reasons for which extensions have been previously given (Copies of the
previous application should be attached)
10. Period for which extension is applied for
11.Hindrance on account of which extension is applied for with dates on which
hindrances occurred and the period for which these are likely to last.
a) Serial No.
Nature of hindrance
Date of Occurrence
Period for which it is likely to last
Period for which extension required for this particular hindrance
Overlapping period if any, with reference to item............
Net extension applied for
Remarks, if any.
Total period on account of hindrance mentioned above.........
Month.......... Days
12. Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount
put to tender on account of extra work.

(
(
(
(
(
(
(
(

= 0ga =B oo =

14. Total extension of time required for 11 & 12
Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated:
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Form-12
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME
PART II
(To be filled in by the Sub-Divisional Office)
1. Date of receipt of application from ...........cc.cccoeernennn Contractor for the work
Of i in the Sub-Divisional Office.

2. Acknowledgement issued by S.D.O. vide his No................. dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any,
is recommended by him. If he has not recommended the extension, reasonsfor
rejections should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the SUPERINTENDING ENGINEER (E))
1. Date of receipt in the Divisional Office.
2. SUPERINTENDING ENGINEER (E) remarks regarding hindrances
mentioned by the Contractor.

(1) Serial No.

(2) Nature of hindrance

(3) Date of occurrence

(4) Period for which hindrance is likely to last

(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to

Items which overlap.
(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
and justification for extension recommended.

3. Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is
likely to be completed by the date upto which extension has been applied for.
[f extension of time is not recommended, what compensation is proposed to
be levied under clause 2 of the agreement?)

Signature of Executive Engineer
Date
Dy. HOD/SE’s recommendations
Signature of Superintending Engineer
Date

HOD’s recommendations/approval.

Signature of Chief Mechanical Engineer
Date
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Section V

Scope of Work & Technical Specification

SCOPE OF WORK

1. General:

Two nos. 124 Ton capacity Liebherr make LHM 550 model Harbour Mobile Cranes
(HMCs) along with 03 nos. Grabs (of 37 CBM capacity) inside Cargo Jetty Area were installed
& commissioned in the year 2019. Said HMCs have been designed, installed, commissioned,
by Original Equipment Manufacturer (OEM) — M/s. Liebheer India Pvt Ltd, Mumbai.

The spherical bearing has been successfully used in crane applications for many years.
Its sphered sliding surfaces, available in various material combinations, enable mounting
inaccuracies to be compensated for the effect of constraints and tilting moment forces set up
by the elastic deformation of parts under load to be neutralised. The bearing has been
specially developed to support heavy loads while performing relatively slow sliding movements

2. Technical Specification
The following will be the broad scope of work of the successful bidder, but not limited to:

» Supply of 02 nos. INA / FAG make Spherical Bearings compatible with existing
installation (GERMANY ELGES GE 240 UK 2RS GO05)

» Main Boom cylinder Spherical bearing replacement work including dismantling,
unloading the entire boom cylinder and refitting the same in HMC (LHM 1 - Sr. 141169)

» Existing spherical bearing installation of main boom cylinder of HMC — LHM 1 is
GERMANY ELGES GE 240 UK 2RS GO05. For lifting the cylinder at cargo jetty area,
available crane support will be provided by DPA free of cost.

» Third Party Inspection(TPI)

Note: - After Completion of the work the complete system should be trail and tested at site for
smooth operation.

3. General Terms & Conditions.
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The above section describes certain broad & indicative requirement to which the contractor
shall work, but this shall not absolve the contractor from his responsibility to carry out the
work in apt and proper manner and acceptable in all respects as per standard practice even
if there is any omission in the prescribed scope/ specification.

The contractor shall be fully responsible for any damage of parts during execution ofwork &
contractor shall make goods the same without any extra cost.

The contractor will ensure to follow all suitable safety arrangement/rules during execution of
the work.

The period for completion of the work shall be 45 effective working days after site
clearance.

The Defect Liability period of complete system is 06 months from date of successful testing
and commissioning.

In case of any other requirement for performing the job, Party has to arrange their own chain
pulley block, wire rope, shackle, any other mobile equipment’s for lifting and shifting of
materials etc. to perform the requisite work.

For execution of the installation work, transport of manpower & materials will be done by party
as per the requirement. The cost of handling, transportation will be borne by Party. No
transportation, accommodation shall be provided by DPA

After Completion of complete work, it should be handed over to client i.e., DPA with duly
verified record of successful testing and commission including operation and service manual
etc. if any.

The contractor is expected to have full knowledge of supply of items, work site and nature of
application work and no claim what-so-ever shall be entertained in this regard. Also, Party shall
visit and inspect site and acquaint himself with all local condition and working condition at and
around the site. No dispute/claims what-so-ever shall be entertained for the work of any nature
arising out of local conditions

10) The Port will not be responsible for any damage or loss of any of the materials and for any

damage / accident to the contractor’s personnel.

11) The firm shall comply the safety standards during replacement of Spherical bearings work.
12) Force Majeure shall be restricted to Act of God.

13) All the work is to be shown to Engineer-In- Charge before supply

14) The Contractor shall at all times during the tenure of the work comply fully with all existing

Acts, Regulations and bye laws including all statutory amendments and re- enactment of State
or Central Government and other local authorities and any other enactments and Acts that
may be passed in future either by the State or the Central Government or local authority.

Section VI
SCHEDULE-B

BOQ-Supply and replacement work of 02 nos. INA / FAG make Spherical Bearings for Liebherr
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make LHM 550 Harbour Mobile Crane no. 1 (Sr. 141169)

Sr no Description Qty | Rate Unit Amount

1 |Supply of 02 nos. INA / FAG make
Spherical Bearings compatible with
existing installation (GERMANY ELGES GE
240 UK 2RS G05)

02 No.

2 |Main Boom cylinder Spherical bearing
replacement work including dismantling,
unloading the entire boom cylinder and
refitting the same in HMC (LHM 1 - Sr.
141169)

01 Job.

TOTAL OF Rs.

(In Words Rupees Only)

(Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental
charges, but exclusive of GST).

Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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Section VII

Drawings

(Not Applicable)

Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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SECTION VIII
EVIDENCE TOWARDS SITE VISIT

I, Shri authorized representative of M/s.

(Authorization letter issued by the firm with my specimen

signature and passport size photo and adhaar card are enclosed) have visited the

site on with DPA representative Shri , (Designation)

for the work of “Supply and replacement work of 02 nos. INA / FAG make
Spherical Bearings for Liebherr make LHM 550 Harbour Mobile Crane no. 1 (Sr. 141169).”

and inspected the site and other issues related to tender to my satisfaction.

Seal, name and Name, designation Seal, name and
signature of the and signature of DPA | signature of AXEN (E)
bidder representative who

assisted bidder during
site visit.
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