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SHORT NOTICE TENDER NO.EL/WK/2828 

 
Name of work Supply and replacement work of 02 nos spherical bearings for Liebherr 

make LHM-550 Harbour Mobile Crane no.1 (Sr No. 141169).” 

Estimated cost put to tender Rs.12,70,333.00 

Tender fee :     

Rs.1000+ GST (18%) = Rs. 1180/- 
Through on-line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of 

  transfer may be uploaded on (n) procure website. (In case of 
Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National Industrial 
Classification -2008 mentioned in the Sub-class Nos. 

25920,25999,28162,33119,33190 only shall become 
  eligible for exemption from payment of tender fee/EMD.  Such          
bidder shall upload the scanned copy of valid certificate along with 
Bid Securing Declaration Form-6 failing which the bid shall be 
considered non-responsive in preliminary bid. 
 

  

Level Description  

Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 

except machinery and equipment  

Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 

Class – 2592 Machining; treatment and coating of metals 
Sub Class -25920 Machining; treatment and coating of metals 

 
 

Level Description  

Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 

except machinery and equipment  

Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 

Class – 2599 Manufacture of 
products n.e.c. 

other Fabricated metal 

Sub Class – 

25999 
Manufacture of 
products n.e.c 

other Fabricated metal 

 

Level Description  

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment 

n.e.c.    

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling 
equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling 
equipment and parts thereof 
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Level Description  

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and 

equipment.   

Group - 331 Repair of fabricated metal products, 

machinery and equipment.  

Class – 3311 Repair of fabricated metal products 

Sub Class - 

33119 

Repair and maintenance of other fabricated 
metal products 

 

Level Description  

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and 
equipment. 

   

Group - 331 Repair of fabricated 
machinery and equipment. 

metal products, 

  

Class – 3319 Repair of other equipment 
Sub Class -33190 Repair of other equipment 
 

 

EMD      

Rs. 12,703/- 
Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of 
transfer may be uploaded on (n) procure website.   

(In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The  

Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification -2008 mentioned in the Sub-class Nos. 

25920,25999,28162,33119,33190 only shall become 
eligible for exemption from payment of tender fee/EMD. Such 
bidder shall upload the scanned copy of valid certificate along 
with Bid Securing Declaration Form-6 failing which the bid shall 
be considered non-responsive in preliminary bid 

  

Level Description  

Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 

except machinery and equipment  

Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 

Class – 2592 Machining; treatment and coating of metals 
Sub Class -25920 Machining; treatment and coating of metals 
 

 

Level Description  

Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 

except machinery and equipment  

Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 

Class – 2599 Manufacture of other fabricated metal 
products n.e.c. 
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 Sub Class 
– 25999 

Manufacture 
products n.e.c 

of other fabricated metal  

 

Level Description  

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment 

n.e.c.     

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture 
equipment 

of lifting and handling 

Sub Class - 

28162 
Manufacture of other lifting and handling 
equipment and parts thereof 

 

Level Description  

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and 

equipment.    

Group - 331 Repair Of fabricated metal products, 

machinery and equipment.  

Class – 3311 Repair of fabricated metal products 

Sub Class - 
33119 

Repair and maintenance of other fabricated 
metal products 

 

Level Description  

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and 

equipment.    

Group - 331 Repair Of fabricated metal products, 

machinery and equipment.  

Class – 3319 Repair of other equipment 
Sub Class - Repair of other equipment 
33190 

Last date of downloading 28/06/2024 upto 15:00 

Last date and time of submission  
28/06/2024 upto 15:30 only on website 

of E-tender https://kpt.nprocure.com: 

Pre-bid meeting Not Applicable 

Date and time for opening of E- 
tender 

28/06/2024 at 16:00 

 

Downloading websites 
https://kpt.nprocure.com, http://www.deendayalport.gov.in 
as well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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NOTICE INVITING ON LINE TENDER 

 
Department Name Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/AC/2828 

Name of Project “Supply and replacement work of 02 nos spherical bearings for Liebherr 

make LHM-550 Harbour Mobile Crane no.1 (Sr No. 141169).” 

Name of Work “Supply and replacement work of 02 nos spherical bearings for Liebherr 
make LHM-550 Harbour Mobile Crane no.1 (Sr No. 141169).” 

Estimated Contract 

Value (INR) 
₹ 12,70,333.00 

Period of Completion 

(in Months) 
45 effective working days after site clearance. 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency 

Settings 
Indian Rupee (INR) 
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Qualifying Criteria: 

 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 
 

The Bidders shall fulfill the following pre-qualification criteria: 
 

a) Average Annual financial turnover during the last 3 years, ending 

31st March of the previous financial year, should be at least 

₹ 3.81 Lakh Certified by Chartered Accountant along with 
UDIN mentioned on it. 

 
b) Experience of having successfully completed similar works during 

last 7 years ending last day of month previous to the one in which 

applications are invited should be either of the following: 

 
i) Three similar completed works each costing not less than 

the amount equal to ₹5.08 Lakh. 

Or 
 

ii) Two similar completed works each costing not less than 

the amount equal to ₹6.35 Lakh. 

Or 
 

iii) One similar completed work costing not less than the 

amount equal to ₹ 10.16 Lakh. 

 
Similar works means 

AMC or any Execution work of Harbour Mobile Crane in            any 
Govt. / Semi Govt. / PSU / Pvt. organizations. 

 
c) Upload duly signed document given at Section-VIII towards 

evidence of site visit. (The bidder who has not physically visited the 

site and not uploaded document given at Section-VIII, will be 

declared technically disqualified. The date of physical visit of site 

should be the date invariably prior to date of opening of preliminary 

bid. The mandatory site visit and uploading of document are 

exempted if there is declared travel restriction by central/state 

government) 
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Joint Venture Not Allowed 

Rebate Not applicable 

Bid Document Fee: Rs. 1000 + GST (18%) = Rs. 1180/- 
 

Through on line transfer in PNB bank account no. 2177002100004628 

- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 

of RTGS no. and date of transfer may be uploaded on (n) procure 

website. 

(In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification -2008 mentioned in the 

Sub- class Nos. 25920,25999,28162,33119,33190 only shall 

become eligible for exemption from payment of tender fee/EMD. .  Such          
bidder shall upload the scanned copy of valid certificate along with Bid 
Securing Declaration Form-6 failing which the bid shall be considered non-
responsive in preliminary bid. 
 Level Description  

Section – C Manufacturing 
Division – 25 Manufacture of fabricated metal products, 

except machinery and equipment 
Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 
Class – 2592 Machining; treatment and coating of 

Metals 

Sub Class
 - 25920 

Machining; treatment and coating of 
Metals 

 Level Description  

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and 
equipment. 

Group - 331 Repair of fabricated metal products, 
machinery and equipment. 

Class – 3311 Repair of fabricated metal products 

Sub Class - 
33119 

Repair and maintenance of other fabricated 
metal products 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and 
equipment. 

Group - 331 Repair of fabricated metal products, 
machinery and equipment. 

Class – 3319 Repair of other equipment 

Sub Class - 
33190 

Repair of other equipment 
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 Level Description 
Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 
except machinery and equipment 

Group - 259 Manufacture of other fabricated metal 
products; metalworking service activities 

Class – 2599 Manufacture of other fabricated metal products 
n.e.c. 

Sub Class - 
25999 

Manufacture of other fabricated metal products 
n.e.c 

 Level Description  
Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment 
n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 
Sub Class - 

28162 

Manufacture of other lifting and handling 
equipment and parts thereof 

 

Bid Document Fee 

Payable To: 

Through on line transfer in PNB bank account no. 2177002100004628 

– Deendayal Port Authority (IFSC code PUNB0217700). Scanned copy 

of RTGS no. and date of transfer may be uploaded on (n) procure 

website. 

Bid Security/ EMD 

(INR) : 

₹ 12,703.00/- 
Through on line transfer in PNB bank account no. 

2177002100004628- Deendayal Port Authority - (IFSC code 

PUNB0217700). Scanned copy of RTGS no. and date of transfer may 
be uploaded on (n) procure website. 

(In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification -2008 
mentioned in the Sub-class Nos. 

25920,25999,28162,33119,33190 only shall become eligible 

for exemption from payment of tender fee/EMD. .  Such          bidder 
shall upload the scanned copy of valid certificate along with Bid 
Securing Declaration Form-6 failing which the bid shall be considered 
non-responsive in preliminary bid. 

    

Level Description 

Section – C  Manufacturing 

Division –33 Repair and installation of machinery and 
equipment 

Group -331 Repair of fabricated metal products, 
machinery and equipment 

Class –3311 Repair of fabricated metal products 

Sub Class -

33119 

  Repair and maintenance of other 
fabricated metal products 
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Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and 

equipment.    

Group - 331 Repair of fabricated metal products, 

machinery and equipment.   

Class – 3319 Repair of other equipment 
Sub Class - Repair of other equipment 
33190 

Level Description 

Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 

except machinery and equipment   

Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 

Class – 2592 Machining; treatment and coating of metals 
Sub Class - Machining; treatment and coating of metals 
25920 

Level Description 

Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 

except machinery and equipment   

Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 

Class – 2599 Manufacture of other 
products n.e.c. 

fabricated metal 

Sub Class - 

25999 
Manufacture of other 
products n.e.c 

fabricated metal 

Level Description 
Section – C Manufacturing 
Division – 28 Manufacture of machinery and equipment 

n.e.c.    

Group - 281 Manufacture of general-purpose machinery 
Class – 2816 Manufacture of lifting 

equipment 
and handling 

Sub Class - 
28162 

Manufacture of other lifting and handling 
equipment and parts thereof 

Bid Document 

Downloading Start 

Date 

14/06/2024 

Bid Document 

Downloading End 

Date 

28/06/2024 up to 15:00 Hrs. 

Date & Place of Pre 

Bid Meeting 

Not applicable 

Last Date & Time for 

Receipt of Bids 

28/06/2024 @ 15:30 Hrs. 

Bid Validity Period 120 Days 
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Condition  

 
(Tender fee & EMD to be submitted by way of digital transfer only, 

any other mode will not be accepted. In case of Micro and Small 
Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender 
as per National Industrial Classification - 2008 mentioned in the Sub- 
class Nos. 25920,25999,28162,33119,33190 only shall become 

eligible for exemption from payment of tender fee/EMD. Accordingly, 

offer of those bidders shall only be opened whose Tender Fee, Bid 

security i.e. EMD is received Electronically in the preliminary bid. 
.  Such bidder shall upload the scanned copy of valid certificate 
along with Bid Securing Declaration Form-6 failing which the bid 
shall be considered non-responsive in preliminary bid. 

 

 Level Description  

Section – C Manufacturing 
Division – Repair and installation of machinery and 

33  equipment.   

Group - Repair of fabricated metal products, 

331  machinery and equipment.  

Class – Repair of fabricated metal products 
3311  

Sub Class - Repair and maintenance of other fabricated 
33119  metal products   

Level Description 
Section – C Manufacturing 
Division – 33 Repair and installation of machinery and 

equipment.   

Group - 331 Repair of fabricated metal products, 

machinery and equipment.  

Class – 3319 Repair of other equipment 
Sub Class - Repair of other equipment 
33190  

Level Description 

Section – C Manufacturing 

Division – 
25 

Manufacture of fabricated metal products, 
except machinery and equipment 

Group - 259 Manufacture of other fabricated metal 

products; metalworking service activities 
Class – 2592 Machining; treatment and coating of metals 

Sub Class - Machining; treatment and coating of metals 
25920  
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Level Description 

Section – C Manufacturing 

Division – 25 Manufacture of fabricated metal products, 
except machinery and equipment 

Group - 259 Manufacture of other fabricated metal 
products; metalworking service activities 

Class – 2599 Manufacture of other fabricated metal 
products n.e.c. 

Sub Class - 
25999 

Manufacture of other fabricated metal 
products n.e.c 

 Level Description  

Section – C Manufacturing 

Division – 28 Manufacture of machinery and 
equipment  n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and
 handling equipment 

Sub Class - 
28162 

Manufacture of other lifting and 
handling equipment and parts thereof 

 

 

 
Remarks The hard copies should reach to the Electrical Division on the same 

date and time of opening of preliminary bid. Electrical Division, P&C 

Building, New Kandla (Kutch) – 370 210. Phone: 02836-271010 / 

270209 / 270342 

Bid Opening Date Technical Bid will be opened on 28/06/2024 @ 16:00 Hrs. Date of 

opening of price bid shall be notified after scrutiny and evaluation of 

Technical Bid. 

Officer- Inviting Bids: Supdt. Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Bid Opening Authority : Supdt. Engineer (E) 

Address: Supdt. Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 

Contact Details : Supdt. Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209, 

270342. Fax No. 02836 270184. 
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In case, bidders need any clarifications or if training is required to participate in 
online Tenders, they can contact (n) Procure Support team at following address: - 

 

(n) Code Solutions-A division of GNFC Ltd., 

(n) cure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 
 

Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 
 
 

 
Superintending Engineer (E) 

Deendayal Port Authority 

mailto:nprocure@gnvfc.net
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SECTION – I 
 

INSTRUCTION TO BIDDERS 
A. GENERAL 

 

1. Scope of Bid 

1.1 The Supdt. Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering from 
the interested eligible bidder for the work as mentioned in the notice inviting online tender. 
All bids shall be completed and submitted on-line in accordance with instruction to the 
bidders. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion 
period. 

 
2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient 
funds in India Currency for execution of the work. 

 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online 
Tender may participate in the subject Tender. Successful completion of “Similar Works” only 
shall be considered for evaluation of eligibility criteria. 

 
3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 

in clause regarding Eligibility Criteria. 
 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 
Bidders with their Bids”. 

 
3.3 Government-owned enterprises may participate if they are legally and financially autonomous, 

operate under commercial law and are not a dependent agency of the employer subject to 
fulfilment of Minimum Qualifying criteria. 

 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer. 

 
4. Eligibility Criteria: 

 

4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 

 
Sr. 
No 

Particulars Supporting Documents 

(a) Average Annual financial turnover 
during the last 3 years, ending 31st 

March of the previous financial year, 
should be at least 3.81 Lakh 

Certified by Chartered 
Accountant along with UDIN 
mentioned on it. 

Turnover Certificate issued by the Chartered Accountant. 
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(b) Experience of having successfully 

completed similar works during last 

7 years ending last day of month 
previous to the one in which 

applications are invited should be 

either of the following: 
1. Three similar completed works 

each costing not less than the 
amount equal to ₹ 5.08 Lakh. 

Or 

2. Two similar completed works each 
costing not less than the amount 

equal to ₹ 6.35 Lakh. 
Or 

3. One similar completed work 
costing not less than the amount 
equal to ₹ 10.16 Lakh. 

(a) A copy of the completion certificate in respect of the 

successfully completed similar work. 
 

(b) A copy of detail work order should also be submitted 

for which the bidder is submitting the completion 

certificate. 

 

Such completion certificate should be issued on the letter 
head of the client and invariably reflect the following 

details:- 

 
(1) Name of Contractor (2) Name of Work (3) No. of 

work order/agreement and date (4) Contract value 

(5) Contract period (6) Date of commencement of work 

(7) Date of completion (8) Value of Work executed 

during the contract period/original contract period (9) 

Date of issue of completion certificate. 

 
c) In Case the similar work has been issued for any 

private body, the bidder will be required to produce the 

tax deducted at source (TDS) certificate indicating the 
income tax deducted by the client for that work, which 

will form the basis for assessing the value of completed 
work. Along with the TDS certificate, a statement should 

be submitted giving details showing the name of the 
client, gross amount of the work, TDS amount and net 

payment received. The statement should be signed by 

the Chartered Accountant. 

 

(d)Upload duly signed document given at Section-VIII 
towards evidence of site visit. (The bidder who has not 

physically visited the site and not uploaded document 

given at Section-VIII, will be declared technically 
disqualified. The date of physical visit of site should be 

the date invariably prior to date of opening of preliminary 
bid. The mandatory site visit and uploading of document 

are exempted if there is declared travel restriction by 
central/state government) 

 
(d) Similar works means 

AMC or any Execution work of Harbour Mobile Crane in            
any Govt. / Semi Govt. / PSU / Pvt. organizations. 
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4.2  All bidders shall scan and forward the following information and documents with their bids. 

(This Clause is superseded vide clause no.1 Section -III, point no. a,l,m,n are not 

applicable) 

a. Copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business, written power of attorney of the signatory of the Bid to 
commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending 
last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 
f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State. 

h. EMD in form of Digital Transfer only. 

i. Tender fee in form of Digital Transfer only. 

j.  Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed 
for the contract. 

n. The proposed methodology and program of work, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed 
to be adopted justifying their capability of execution and completion of the work as per 
technical specifications within the stipulated period of completion as per milestones. 

o. The completion certification should invariably mention the reference no. of work order, the 
date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will be required 
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted by 
the client for that work, which will form the basis for assessing the value of completed work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by them 
in support of their credentials are genuine and DPA is at liberty to take any action against the 
bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work 
including terms and conditions in total without any deviation. 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified 
if they have: 
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- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

 
5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause 
all the proposals with the Bidder’s participation to be disqualified and the bidder can be 
disqualified for bidding of any contract with DPA for a period of 03 years. 

6. Joint Venture: (This clause is superseded vide clause no.2 Section-3). 

In case of association in the form of consortium or joint venture agreement, the members 
of the association shall nominate one of the members as “lead partner” for participating in 
the tender and signing all the documents related therewith up to signing of agreement and 
execution of all the contractual obligations there after (in case of award of contract). All the 
partners of the association must also, jointly and severally, be responsible for satisfactory 
execution and performance of the contract. The firms with at least 26% equity holding each 
are allowed to jointly meet the legibility criteria. 

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 
employer will in no case be responsible and liable for those costs regardless of the conduct 
or outcome of the bidding process. 

8. Site Visit 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 
work and its surroundings and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for the works. The costs of visiting the site shall be at 
the Bidders’ own expense. 

B. Bidding Documents 

9. Content of Bidding Documents 

9.1  The set of bidding documents comprises the documents listed in the below and addenda 
issued in accordance with clause 9: 

Invitation for Bids (NIT) 

9.2  The bidding documents shall be downloaded. The documents should be completely filled and 
submitted through on line E – Tendering process. 

 

9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not 
substantially responsive to the requirements of the tender documents shall be rejected. 

 
10. Clarifications of the Bidding Documents 

10.1  A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing. The employer may respond to any request for clarification which are 
received within seven days prior to date of pre-bid meeting. The clarifications shall be 
uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. 

10.2 Pre–Bid meeting ( Not Applicable as per Clause No.3 of Section -III) 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 
xx/06/2024 @ 15:00 hrs. The bidders/representative of bidders who wish to attend the 
Pre-Bid meeting shall furnish the authority letter on the letter head of Bidder, for 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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attending the Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source 
of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 

11. Language of Bid 
 

All documents relating to the bid shall be in the English language. 

 

12. Documents comprising the Bid 
 

The bid submitted by the bidder shall comprise the following: 
 

A) Technical Bid: 

i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with 
Bid Securing Declaration Form for MSE’s (Form 6 in Section IV) Qualification 
information in accordance to clause of Eligibility Criteria shall be submitted. 

 

B) Financial Bid: 

(i) Bill of Quantities duly filled and digitally signed by bidder. 

 
13. Bid Prices 

 
13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract 

and shall not be subject to adjustment on any account. 

 

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 
charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and 
should remain firm till completion of work. 

 

14. Currencies of Bid and Payment 
 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 
 

15. Bid Validity 

 
15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may 

request the bidders to extend the period of validity for additional period. The request and 
the bidders’ responses shall be made in writing. A bidder may refuse the request for which 
EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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16. Bid Security  
 
 

16.1. EARNEST MONEY DEPOSIT (EMD) 
The tender shall be accompanied by Earnest Money Deposit of 12,703 (Rupees Twelve 
Thousand         Seven Hundred Three Only). The tender not accompanied with EMD shall not 
be considered & their technical and price bid will be returned un-opened. Through on line 
transfer in PNB bank account no. 2177002100004628 – Deendayal Port Authority (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification -2008 mentioned in the Sub-class Nos. 25920,25999,28162,33119,33190 
only shall become eligible for exemption from payment of tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid Securing Declaration Form (Form 
6 in Section IV) in preliminary bid in order to become eligible for exemption from payment of 
EMD. It may be noted that exemption certificate issued by any other authority will not be 
entertained. 

 
(a) EMD 

(i) The EMD of successful Bidder will be refunded on submission of performance 
guarantee (in Form No 9) as per the tender clause and executing the agreement (in 
Form8) as per tender clause. The EMD of unsuccessful bidders other than L1 & L2 
be refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be 
refunded immediately after entering into agreement with L1 and acceptance of 
Performance Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 

(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 
Agreement and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

(b) Necessary action shall be taken to disqualify the bidder from bidding 
process of ay contract with DPA for a period of 03 years, if : 

 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any 
arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 
 

a) sign the Agreement or 
b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

(v) If L-1 bidder failed to justify the abnormal rate quoted by them or rates not quoted considering 

ALC/CLC rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected, 
EMD shall be forfeited and they will be liable for debarring future tender from the DPA bidding 

for a period of three years. 
 

17. Alternative Proposals by Bidders 

17.1 Conditional offer or Alternative offers will not be considered in the process of tender 
evaluation. 
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18. Format and Signing of Bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 
authorized to sign on behalf the Bidders. 

 

19. Amendment of Bidding Documents 

19.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 
                       by using addenda. 

19.2  Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids. 

C. Submission of Bids 

20. Submission of Bids 
 

Bidders who wish to participate in the tender will have to procure/should have legally valid 
Digital Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 
should be digitally signed. For details regarding Digital signature certificate and related 
matters, the bidder may contact the following address: 

(n) Code Solutions, 

A Division of GNFC, 
301 GNFC Info tower, 
Bodakdev, Ahmedabad. 
Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 

Bid reference No. EL/AC/2828 
Name and address of the bidder. 

 

21. Deadline of Submission of the Bids 
 

21.1 Bids must be received by the employer in On-Line System at websites 
https://kpt.nprocure.com not later than 28/06/2024 up to 15:30 Hrs. 

 

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that 
no changes have been made in document. The uploaded version of the Port Tender 
Document at https://kpt.nprocure.com websites will be treated as authentic tender and if 
any discrepancy is noticed at any stage between the Port’s tender document and the one 
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on 
https://kpt.nprocure.com websites shall prevail. 

 

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on 
DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations 
of the employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 

21.4  In case of tender documents being downloaded from the web site, at the time of submission 
of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 
change have been made in document. Any discrepancy is noticed at any stage between the  

mailto:nprocure@gnvfc.net
https://kpt.nprocure.com/
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port’s tender document uploaded on https://kpt.nprocure.com and the one submitted by the 
tenderer, the conditions mentioned in the port’s tender document uploaded on 
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action for the 
lapses. 

22. Late Bids 
 

22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

23. Modification and Withdrawal of Bids 
 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 
extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3  Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity including extension, if any, may result in 
disqualification of the bidder from bidding process of ay contract with DPA for a period of 03 
years. 

 

D. Bid Opening and Evaluation 
 

24. Bid Opening 

24.1 On the due date and time, the employer will first open Technical bids of all bids received 
including modifications. 

24.2 In the event of the specified date for Bid opening being declared a holiday by the employer, 
the Bids will be opened at the appointed time on the next working day at the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not 
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid documents, 
then that Bid will be rejected and the Bidder will be informed accordingly. 

24.4 The bids which are technically qualified, their financial bids will be opened. The date of 
opening of financial bid will be declared in the https://kpt.nprocure.com and 
www.deendayalport.gov.in . 

 
24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 

 
25. Clarification of Bids 

 
25.1 To assist in the examination and comparison of Bids, the employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price of substance of 
the Bid shall be sought, offered, or permitted. 

 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time of the 
bid opening to the time the contract is awarded. 

 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 
26. Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 
(a) Has been properly digitally signed, 
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 

http://www.deendayalport.gov.in/
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e)GST number to be quoted invariable by bidder. 
 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 

may not subsequently be made responsive by correction or withdrawal of the non- confirming 
deviation or reservation. 

 

27. Evaluation and Comparison of Bids 
 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

 
27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 

adjusting discounts, if any. 

 
27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 

high/low compared to the estimated cost of the work, the employer may ask the bidder to 
produce detailed price analysis for all items of the bill of quantities. 

 

E. Award of Contract 
 

28. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be techno- 
commercially responsive and the lowest evaluated amount bid subject to submission of 
agreement and performance security. 
The employer, if so required, reserves the right to: (Not Applicable) 

 
a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 
Maintenance/Operation/Maintenance as applicable. 

 
29. Employer’s Right to accept any Bid and to reject any or all. 

 

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid without 
assigning any reason and to cancel the bidding process and reject all bids, at any time prior 
to the award of contract, without thereby incurring and liability to the affected bidder or 
bidders of the grounds for Employer’s action. 

 
30. Letter of Award: 

 
The Chief Mechanical Engineer will issue the Letter of Award (Form No. 7) intimating the 
successful bidder about the proposed pre-acceptance of tender. 

 

31. Notification of Award and Signing of Agreement 

 
i) The Bidder whose Bid has been accepted will be notified for the award by the 

employer prior to expiration of the Bid validity period by confirmation in writing. In 
this letter (hereinafter and in the Conditions of Contract called the “Letter of Award”) 
the contract amount, completion period of the work, etc. will be mentioned in line 
with the tender conditions. 

 

ii) The notification of award will constitute the formation of the Contract subject to the 
furnishing of a performance security in accordance with the provisions of tender 
condition. 
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iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid) 

 
28 days (Global Bid) of issue of the notification of award (Letter of Intent). The agreement will 
incorporate all correspondence between the employer and the successful bidder. 

32. Contract Agreement: 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following 
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter 
of Intent. 

 
i)    The successful Bidder will be required to execute an agreement at his expense on Three 

Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper departmental 
format (Form 8) for the due and proper fulfilment of the contract within 14 days 
(national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2   Pending preparation and execution of the contract agreement as above, the tender submitted 
by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender 
shall constitute a binding contract between the Board and the Contractor. 

 
32.3 The contract period shall be reckoned from the date of issue of work order to commence the 

work. 
 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present ₹ 300/-) 

 
ii) The Agreement should be submitted in duplicate and the date of execution is to be 

kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 
case it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, 
in such case, a certified true copy of the power of attorney/ letter of authority given 
by the firm/ company to the signatory of the Contractor firm is to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 

vii) Leaving blanks and insertion of some contents of the agreement with hand writing 
should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialed. 

33. Performance Security 

 
1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract 

price should be submitted as Performance Guarantee in form of Digital 
transfer/FDR/BG, within 21days issued from Nationalized/ Scheduled bank (except 
co-operative banks), having its branch at Gandhidham, on receipt of Letter of Award 
and balance 5% to be recovered as Retention Money from Running Bills. Recovery 
of 5% Retention Money to commence from the First RA Bill onwards @ 5% of the 
Bill Value from each Bill. Retention Money will be refunded within 14 

  days from the date of payment of final bill. Balance SD will be refunded immediately  
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                         not later than 14 days from completion of warranty i.e., defect liability period. 
 

2) Successful Bidder has to submit the Performance security @ 5% of Contract price 
within 21 days of receipt of Letter of Award (LOA), failing which the work will not be 
awarded and the Bid Security i.e., EMD will be forfeited 

 

3) The bank guarantee towards performance guarantee cum security deposit will 
be accepted in the form of BG/FDR/Digital Transfer from any nationalized 
bank/scheduled bank (Except co-operative bank) having its branch at Gandhidham. 

 
4) Failure of the successful bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work and 
the bidder can be disqualified from bidding for any contract with DPA for a period of              
three years from the date of notification. 

5) The Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the 
contractor that may become due to the employer. This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank Guarantee is 
required to be dispatched by the issuing bank directly to The Employer by Registered 
AD Post. 

6) The Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe 
the conditions of contract. 

7) In case of submission of fraudulent documents with regard to Bank Guarantee 
against Performance Security by the Bidder shall be treated as major violation of the 
Tender procedure and in such cases, Black listing the contractor for the next three 
years. 

8) The balance Performance Guarantee cum Security Deposit will be released after 
successful completion of guarantee period. 

9) If applicable, the documentary evidence (copy of paid Challan in Govt. Treasury) 
of Welfare cess @1% of work done or as amended by Statutory Authority from time 
to time, paid on final bill shall be submitted before releasing the Performance 
Guarantee. 

34. Issue of Work Order 

Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non-Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

 

35. Time Schedule 

 
The period for completion of the work shall be 45 effective working days after site clearance. 

 

36. Corrupt or Fraudulent Practices 
 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 
highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the employer: 
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(a) Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process or in 
contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing 
for the contract in question. 

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 
 
 
 
 
 

Signature & Seal Superintending Engineer (E) 
Of Contractor Deendayal Port Authority 
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SECTION – II 
 

GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS 

1. Definitions 
 

In the Contract (as hereinafter defined) the definition of the following words and expressions 
shall have the meanings hereby assigned to them except where the context otherwise 
requires: 

 
a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major 

Port Authority Act 2021, by notification issued by the Government of India, acting through 
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated 
by the Board. 

 
b. “Contractor” means the person or persons, firm, corporation or company whose tender 

has been accepted by the employer and includes the Contractor’s servants, agents and 
workers, personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

 
d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment for 
extra work, i.e. as per defined and applicable items of the terms of payment, including any 
taxes, except GST, and duties to be paid to state or central Government. 

 

e. “Specifications” means the specification referred to in the tender documents and any 
modifications thereof or additions thereto or amendments thereto as may be from time to 
time be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL 

PORT AUTHORITY. 

 
g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 

work to be done executed or carried out by the contractor under the contract. 
 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 
the system or works is or are to be provided, executed, erected, done or carried out. 

 
i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

 

j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily 
be identified by being signed by the Chief Mechanical Engineer and any further drawing 
submitted by the contractor with his tender and duly signed by him and accepted or 
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by 
the contractors or by the Chief Mechanical Engineer in accordance with these contract 
conditions. 
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k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions 
of contract and described in the specification and shall include all other tests to be carried 
out as per the requirement of the ‘employer’. 

 
l. “Approved” or “Approval” shall mean approval in writing. 

 
m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 

Mechanical Engineer for purpose of this contract. 
 

n. “Day” are calendar days, “months” are calendar months 
 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 
construct the works. 

 
p. “Material” are all supplies, including consumables, used by the contractor for incorporation 

in the works. 

 
q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic 

or chemical or biological function. 
 

2. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 

 
3. Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with 
due approval of competent authority, may make any changes in the quality and/or quantity 
of the work or any part thereof that may, in his opinion, be necessary and for that purpose 
the Engineer In-charge shall have the power to order the Contractor to do and the Contractor 
shall do any of the following: 
a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 

c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the 
contract, and no such change shall in any way vitiate or invalidate the contract but the 
cost, if any, arising out of all such changes shall be taken into account in ascertaining 
the total amount of the contract price. Where the rate is available in the contract and 
the same is applicable to the additional work, in the opinion of the EIC, the cost of the 
additional work shall be determined as per this available rate. But, if the rate for 
additional work is not available in the contract, the same shall be determined by the EIC 
taking into account the market rate and labour cost at the site for similar works and 
shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the 
make / model, shall not be accepted. In case of any such deviation, payment shall not 
be made for that part of the work / item, even if it is meeting the functional requirements 
and has been accepted by the purchaser. The payment for such portion of the work / 
item can only be released if the contractor makes good the deviations 
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before the expiry of the warranty period so as to meet the specifications of the tender 
agreement in all respects. 

 

4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in connection with 
the contract. However, in case of failure of negotiation between the Board and the 
Contractor, the parties shall refer their present and future disputes relating to the contract 
itself or arising out of or concerning or in connection with or in consequence of the contract 
to the Chairman, DPA whose decision shall be final and binding on both the parties. The 
contract shall be governed by the Indian Contract Act, 1872. 

 

b) Jurisdiction of Courts : 
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 
subjected to the jurisdiction of the courts at Gandhidham. 

 

5. Force Majeure: 
 

I. In the event that the Contractor is delayed in performing its obligations in the contract, and 
such delay is caused by force majeure including war, civil resurrection, strikes (other than 
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely 
adverse climatic conditions, such delay may be excused and the period of such delay may 
be added to the time of performance of the obligations without any addition to the contract 
price. 

 
II. If a force majeure situation arises, the Contractor shall promptly notify the Board in writing   

of    such    condition    and    the    cause    thereof,     but not later than 7 days from 
its occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably practicable. The 
Contractor shall demonstrate to the Board’s satisfaction that it has used its best endeavor 
to avoid or overcome such causes of delay and the parties will mutually agree upon remedies 
to mitigate or overcome such causes of delay without having any right to any claim on account 
of such force majeure. 

 

III. In any other situation, which is beyond the reasonable control of the Contractor in 
the opinion of the Engineer In-charge, and where the Contractor has promptly 
notified the Board in writing about such situation, it may be considered as “Force 
Majeure” situation. 

 
6. Compliance with Statutes, Regulations: 

 
The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control Boards, 
labour enforcement and local authorities. The Contractor shall, at all times during the 
continuance of the contract, so far as it may be necessary, comply with all the existing 
enactments including Central and State legislation as well as any by-laws of any local 
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The 
Apprentice Act and keep DPA indemnified against any loss or claim arising out of 
contravention of the provisions of the above said enactments by the Contractor. The price 
quoted by the Contractor in the Bill of Quantity shall be deemed to 
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include all expenses whatsoever the Contractor may be required to incur for the compliance 
with the provisions of the above said legislation. The Contractor shall make necessary 
arrangements for DPA to witness the payment made by the Contractor to his staff and 
labour. 

 

7. Payment Terms: All payments shall be made in Indian rupees unless specifically 
mentioned.  

 

All payments shall be made in Indian rupees unless specifically mentioned 
90% payment will be released after the completion of work 

10% payment will be released after Security Deposit/Performance Guarantee period. 

 
NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 
following details:- 
Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 

f. MICR code 

g. Accepted for :- NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 
Signature of the party with the seal 

 
Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 
Signature of the bank manager with the seal. 

 

8. Insurance: (Modified as per Clause No. 8 under Special Conditions, Section-III) 

 
I. The contract shall provide in the joint names of the employer and the contractor, insurance 

cover from the start date to the end of guarantee period for the following events which are 
due to the contractor risk: 
a) loss of or damage to the works, plan and materials 
b) loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 

d) personal injury or death 
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II. Policies and certificates for insurance shall be delivered by the contactor to the engineer in 
charge or his nominee before the commencement of work. All such insurances shall provide 
for compensation to be payable to the types and proportions of currencies required to be 
rectify the loss or damage incurred. 

 

III. Alterations to the terms of insurance shall not be made without the approval of the engineer 
in charge or his nominee, 

 
IV. All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 90% 
of each item. 

 

V. During erection and till the work is completed and satisfactory taken over by the D.P.A after 
testing the materials shall stand covered by suitable erection insurance also for the value of 
110% of the item. The charges for the insurance shall be borne by the Contractor. 

 

9. Time Extensions: 

 
The Contractor may claim extension of the time limits in case of; 

 

i) Changes ordered by DEENDAYAL PORT AUTHORITY. 

ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 
non-availability of site clearance or any other reason, DPA will consider time extension 
of merit. However, no compensation will be paid to the Contractor if work is delayed 
on DPA’s account. The Contractor shall submit the request for extension, within 30 days 
of occurrence of such delay, clearly indicating the justification for such extension. 

iii) Force Majeure. 

iv) All the incidents of delay should be entered in the hindrance register which will be base 
for granting any extension. 

 

10. Time is the essence of the contract: 

 
Time is the essence of the contract and the Contractor shall ensure that all the obligations 
under the contract are completed within the agreed time schedule. The Contractor shall be 
solely responsible for all the delays including the delays caused by its vendors. In case of 
delay in progress of the works, DEENDAYAL PORT AUTHORITY reserves the right to withhold 
the payment, cancel the contract unilaterally or complete the work departmentally. 

 

11. Liquidated Damages. (This clause is superseded by clause no. 12 of Section III) 

 

I. In case of delay in completing the contract, liquidated damages (LD) may be levied at the 
rate ½% of the contract value per week of delay or part thereof subject to a maximum of 
10% of the contract price. 

 
II. The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of time 
at its discretion with or without the levy of LD. In the event of extension of time at its 
discretion with LD the employer will be entitled without prejudice to any other right or 
remedy available in that behalf percent (½%) of the contract value of the works for each 
week or part of the week subject to the ceiling 10% of contract value. 

 
III. The employer, if not satisfied that the works can be completed by the contract, and in the 

event of failure on the part of the contractor to complete work within further extension of 
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time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 
available in that behalf to rescind the contract. 

 

IV. The employer, if not satisfied with the progress of the contract and in the event of failure of 
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 

 
V. In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 

both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 
value and forfeit the security deposit made by the contract besides getting the work 
completed by other means at the risk and cost of the contractor. 

 
VI. In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

 

12. Variations 

 
I. Variation in Conditions of Contract: 

 
In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 
(GCC) and the Special Conditions of Contract – if any special conditions of contract shall 
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall 
prevail over all other conditions. 

 

II. Variation in Quantities of Schedule – B 

 
The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

 

13. Acceptance: 

 
Upon completion of work under this contract, the Board may accept the works a n d /or 
services after installation, if defects or shortcomings are not considered essential and, the 
Contractor agrees to make good the deficiencies in confirmation with this contract. No work 
shall be accepted before the Contractor clears the site of scraps, unused materials, work 
shed, equipment and all such materials which were used for execution of the work and not 
required any more at the work site. Also, the Contractor has to submit all the documents 
and final “as built” drawings as per the contract agreement without which no work shall be 
treated as complete. 

 
Completion Certificate shall be issued by the employer after satisfactory completion of work 
as per tender and after taking trial. 

 
14. Guarantee: (read with clause no. 14 of Section III) 

 
I. The warranty period shall be valid up to six months (6 months) with effect from the date of 

acceptance of the work and/or services, unless otherwise specified in the scope of 
work/Special Conditions of Contract (SCC). 

 
II. The Contractor shall warrant the Board that the goods and services under this contract will 

comply strictly with the contract, shall be first class in every particular case and, shall be 
free from defects. The Contractor shall further warrant the Board that all materials, 
equipment and the supplies furnished by him will be new and fit for their intended purposes. 
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III. The Board shall promptly notify the Contractor in writing of any claim arising under this 
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 
defective goods and/or services at no cost to the Board. 

 

IV. If the Contractor, having been notified, fails to rectify the defects in accordance with the 
contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor’s risk and cost. 

 

15 Taxes: 
GST Clause: 

 
The bidder shall quote the price exclusive of GST. Applicable GST on the taxable value of supply 
of Goods or Services or both covered in this tender/contract will be paid by Port on production of 
required document as per prevailing rules as per Goods & Service Tax Act, 2017. All other duties, 
taxes, cesses applicable, if any, shall be borne by the bidder. Applicable Statutory recoveries 
including TDS under Income Tax, TDS under GST acts will be deducted/ recovered while 
accounting for or making payments to the bidder as per the applicable laws. 

 
Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTR 1 so 
that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not allowed 
input tax credit due to failure on part of the contractor/Service provider/Supplier etc., it will be a 
financial loss to the DPA and therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

 

Deduction of Income-Tax& GST: 

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 
good while making payments due to the contractor for carrying out the work and only net 
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 
Government of India. 

 
Rate &Tax: 

 
The rates quoted by the contractor shall be deemed to be inclusive of the excise, other 
taxes, duties etc., but exclusive of the GST (CGST & SGST), which the contractor will have 
to pay for the performance of the contract. The employer will perform such duties in regard 
to the deduction of such taxes at sources as per applicable law. 

 
16. Deduction: 

 
16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor 

in accordance with the prevailing rules of Govt. 

 
16.2 While performing under the contract, the damages caused by the Contractor or his workers 

to any of the Port Authority property shall be promptly made good by the Contractor at his 
own cost. In case the Contractor fails to repair/replace the damage, DEENDAYAL PORT 
AUTHORITY shall have the right to take steps to make good the damages and all the cost 
on this account shall be recovered from the bills of the Contractor or any money due to the 
Contractor from this contract or any other contract or any other transaction. In determination 
of the damage, the opinion of the Engineer-In-charge (EIC) shall be conclusive. 

 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation under 
the contract shall be deducted from the bills of the Contractor or from any money 
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due to the Contractor from this contract or any other contract. 

 
17. Subcontracts: 

 
The Contractor shall not be allowed to engage any sub-contract for all or any part of this 
contract. 

 
18. Idle Charges: 

 
All efforts shall be made for timely supply of materials and/or equipment where it is included 
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle 
charges for delay in supply of materials and/or equipment by the Port Authority. Further, in 
case of any delay due to stoppage of work ordered by the Port Authority to avoid interruption 
in other important activities of Port Authority or any other reason, the Contractor shall not 
claim any idle charges. 

 

19. Personal Protective Equipment: (PPE) 

 
The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to 
his workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, 
hand gloves etc. by his staff at site. 

 

20. Conduct: 

 
The Contractor, at all times during the tenure of contract, shall take all measures to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the 
preservation of peace and protection of persons and property at the work site as well as in 
the enactment of the works. 

 
21. Accident: 

 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work 
site or in connection with execution of the contract, report such accidents to the Engineer-
In-Charge giving all the details in writing. He shall also provide additional information about 
the accident as requested by the EIC. 

 
22. Watch and ward: 

 
During the execution of the contract, it shall be the responsibility of the Contractor to arrange 
watch and ward of the work including the raw materials, machine/equipment/system used 
for the work at his own cost till the date of acceptance of the work by DEENDAYAL PORT 
AUTHORITY. 

 

23. Termination: 
 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by written 
notice of default sent to the Contractor, terminate the contract in whole or in part: 

 
(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 
contractor does not cure the same after receipt of a notice of default, the nature of 
default as well as the time within which the default has to be cured by the Contractor. 

 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board 
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may execute the remaining work or procure goods similar to those undelivered by 
the Contractor and the Contractor shall remain liable to the Board for any excess 
cost for such works or goods and risks, if any. 

 
23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery, 

within 30 days after termination. The payment shall be made only after all the afore- 
mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY. The 
amount so decided by the Engineer-in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit 
the Contractor to participate in any of the future tender of DEENDAYAL PORT AUTHORITY 
for a period decided by DPA. 

 
23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 

contract. 
 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

 
a) The contractor stops work for 28 days and the stoppage has not been authorized by 

the Engineer-in-Charge or his nominee. 
b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which 
the maximum amount of liquidated damages can be paid as defined in the contract 
data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials 
in the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of free 
and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the 
site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission 
of Engineer in Charge. 

 

24. Arbitration Clause: 

 
(I) The Arbitration Award may be referred to a Conciliation Committees/ Councils 

comprising of independent subject expert in order to ensure speedy disposal of the 
case, as per Conciliation Act. 

 
(II) The award of the Conciliation Committee/ Council if agreed by both the sides may 

then be placed for consideration of the Board of Authorities of the Port subject to 
the delegation of power. 

 
(III) Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or any other thing whatsoever, in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders, or to the conditions or otherwise concerning the work 
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or regarding the execution or failure to execute the same whether arising during the 
progress of the work or after the completion thereof as described hereinafter shall 
be referred to the Chairman for sole arbitration by himself or by any officer appointed 
by him. 

 

(IV) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matters to which the 
contract relates and that in the course of his duties as an employee of the Board of 
the Government, he had expressed views on all or any of the matters in dispute or 
of difference. 

 
The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

 
(V) It is also a term of this contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 

 

(VI) It is a term of this contract that only such questions and disputes as were raised 
during the progress of other work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and disputes 
relating to liabilities of the parties during the guarantee period after completion of 
the work. 

 
(VII) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 

 
(VIII) It is also a term of the contract that if the Contractor does not make any demand for 

appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Engineer –in-charge that the 
final bill is ready for payment, the claim of the Contractor shall be deemed to have 
been waived and absolutely barred and the Port Authority shall be discharged and 
released of all liabilities under the contract in respect of these claims. 

 
(IX) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

 
(X) The award of the arbitrator shall be final, conclusive and binding on all the parties to 

Contractor. 

 
(XI) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 

 
(XII) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 

Act, 1996 or any statutory modifications or enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

 
(XIII) It is also a term of the contract that if any fees are payable to the arbitrator, this 
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shall be pied equally by both the parties. 

 
(XIV) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

 
(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 

 
25. Indemnification: 

 
The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 
damages arising out of 

 

a. any violation by the Contractor in course of its execution of the contract of any legal 
provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory 
execution of the contract. 

 
26. Engineer-in-Charge or his nominee’s Decisions 

 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide 
contractual matters between the employer and the Contractor in the role representing the 
employer. 

 

27. Delegation 

 
The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after notifying 
the Contractor. 

 

28. Communications 

 
Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

 

29. Personnel: 

 
29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 
proposed replacement of Key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the personnel listed in the 
Schedule. 

 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

 

30. Employer’s Obligation (This clause is superseded by clause no. 11 of Section III) 
(i) Electricity, and water execution of the work at site shall be provided on 
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Free of cost subject to availability. Necessary arrangements has to be borne by 
contractor. 

 
(ii) The employer will not provide Port Authority Quarters, during the tenure of contract. 

 
(iii) Administrative support only, for obtaining clearance from any statutory authority, 

shall be provided by the employer. 

 
(iv) Facilitating for issue of port entry passes to the staff engaged by successful bidder 

and their vehicles during the period of contract 
 

(v) On successful completion of all the obligations under the contract and on the request 
of the Contractor, the employer shall issue a “Completion Certificate with the approval 
of the Chief Mechanical Engineer, the employer. 

 

31. Queries about the Technical Data 

 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
 

32. Approval by the Engineer-in-Charge or his nominee. 

 
The Contractor shall submit the makes of material, equipment’s, specifications and drawings 
for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them subject 
to compliance with the Technical specifications and drawings. 

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 

 
All drawings prepared by the contractor for the work if any, are subject to prior approval by 
the Engineer In Charge or his nominee before procurement/execution. 

 

33. Discoveries 

 
Anything of historical or other interest or of significant value unexpectedly discovered on the 
site is the property of the employer. The contractor is to notify the employer or his nominee 
of such discoveries and carry out the instructions of employer or his nominee for dealing 
with them. 

 

34. Access to the site 
 

The contractor shall allow the Engineer in charge or his nominee and any person authorized 
by him access to the site to any place where work in connection with the contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the work. 

 
35. Instructions 

 
The contractor shall carry out all instructions of the engineer or his nominee which comply 
with applicable laws where the site is located. 

 

36. Safety 
 

The Contractor shall be responsible for the safety of all activities on the Site. 
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37. Identification of Defects 

 
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 
Contractor to rectify the Defect. 

 

38. Correction of Defects 
 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period (Guarantee Period), which begins at Completion 
and is defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

 
If the Contractor has not corrected a Defect within the time specified, the Engineer-in- 
Charge or his nominee will assess the cost of having the Defect corrected, and the Contractor 
will pay this amount. 

 
40. Employer’s right of Rejection: 

 
The employer shall reserve the right to reject a part portion or consignment thereof within 
a reasonable time after actual delivery thereof at the place of destination, if consignment is 
not in all respects in conformity with terms & conditions of the contract whether on account 
of any loss, deterioration or damage before dispatch or delivery or during transit or otherwise 
whatsoever. 

 

41. Removal of Rejected goods: 

 
Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 
return to the contractor at the risk and cost of the contractor by such mode of transport as 
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on his 
account and retain such portion of the sale proceeds as may be necessary to recover any 
expenses incurred in such disposals. 

 

42. Use of Contract Document: 

 
The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 

 

43. Memorandum of Settlement: 

 
The Contractor shall not sign any memorandum of settlement with any agency such as Trade 
Unions etc. in any form at any level without the prior written permission of the employer in 
relation to any work under taken by him in the Port premises. 
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44. Deviations: 

 
The bidder must read the tender document carefully and prepare the bid for submission. It 
is important to note that deviations, if any, must be brought out clearly in the technical offer, 
which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation statement 
submitted by the bidder does not contain any item, then it shall be construed that the bidder 
has accepted the same and no request from the Contractor, for any change, shall be accepted 
by DPA at a later stage. In any case, no change in specifications given in the tender 
agreement shall be permitted. However, only in unavoidable circumstances, DEENDAYAL 
PORT AUTHORITY may consider such requests from the Contractor, provided the Contractor 
submits it’s request with adequate justification. 

 

45. Approvals: 

 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for the Contract and 
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any 
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 

 
46. Third Party Inspection: (Supersede as per Clause No. 10 under Special 

Conditions, Section-III) 
 

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA. 

 
i. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 
certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 
standard. 

iii. The above stage payment shall be released after certifying by the third party and copy 
of the same shall be produced by Contractor for releasing the stage payment as per 
Payment Terms. 

 

47. Bar Chart: (Not Applicable) 

 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 
plan for timely execution of the work. The bar chart must indicate the individual activities 
and commencement and completion dates of each activity. The bar chart shall be used for 
monitoring the progress of the work. 

 
48. Engagement of Labour: 

 
The contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 

 

49. Police verification of Contract Labour: 

 
The Contractor who has been awarded the job through Work Order shall furnish necessary 
Police Clearance Certificate in respect of character and antecedents of all Contract Labourers 
engaged by them, before commencing the work at site. 
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This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 
declared as “Prohibited Area”. Contractor who would be awarded contract is required to 
comply with the above requirements. 

 

Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order reference 
on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to 
Commandant, CISF which our Security Department along with request for issuance of Entry 
Passes. 

 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in- 
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 
prescribe, showing the staff and numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the Engineer-in- 
Charge may require. 

 

a) Submission of Labour Reports by Every Fortnight: (Not Applicable) 
 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in- 
Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 
1. The number of labourers employed by him on the work. 
2. Their working hours. 

3. The wages paid to them. 
4. The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 
and 

 
5. The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-for 
each default or materially incorrect statement. The decision of the Engineering- 
Charge shall be final in deducting from any bill due to the contractor the amount 
levied as fine and be binding on the contractor. 

 

b) No Labour Below 14 Years: 

 
No labour below the age of 14 (fourteen) years shall be employed on the work. 

 
50. Registers to be maintained at site (Not Applicable) 

 

1. Site order Book: 

A site order book is to be maintained by the contractor at the site. The work orders and 
instructions written in the site order book shall be deemed to have been legally issued to the 
contractor shall sign each entry in the site order book as a token of his having seen the same. 
The site order book shall be property of the Board and shall be handed over to the Engineer-
in-charge of the work in good condition on the completion of the work or whenever required 
by the Engineer-in-charge or his authorized representative. 

 

2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded 
in the hindrance register. The Hindrance Register is to be maintained by the Engineer In 
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token 
of his having seen the same. The Hindrance Register shall be property of the Board. 
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51. No damage, hindrance or interference to the Port activities: 

 
The contractor shall be required to execute the work in such a manner as not to cause any 
damage, hindrance or interference to the Port activities and the work going on in the area. 
The contractor shall have to make good the loss at his own cost and risk all damages caused 
by his workmen to Port property and no extra payment shall be made to him on that account. 

 

52. Tools & Tackles (This clause is superseded by clause no. 13 of Section III) 
 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost. Arrangement for storing the materials, tools etc. 
will also have to be made by him. The EMPLOYER shall not be responsible for any theft/loss 
of any materials, tools, etc. stored/brought by the contractor for execution of work within 
the Port area. 

 

53. Hot work: 

 
In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed by the 
tenderer and necessary fire watch permit and No Objection Certificate shall be obtained from 
the concerned authorities of the port and necessary charges at the scale of rate prevailing 
in the port at that time shall be paid by the contractor. 

 
54. Indian Dock Safety Regulations: 

 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 

 
55. Valid Electrical Contractor License and Electrical Supervisor Certificate: (Not 

Applicable) 
 

The contractor shall have valid electrical contractor’s license for carrying out electrical work 
of nature involved in this tender obtained from the Commissioner of Electricity, Energy & 
Petrochemical Department, (Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog 
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be 
accepted. Contractor shall submit certificate and copy of the license in lieu of the same for 
consideration. (This clause has also been included in pre-qualification criteria) 

 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, issued 
from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection 
wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government of 
Gujarat or equivalent authority from the other states/central Govt. 

 
56. Action where no Specifications are specified: 

 
The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 

57. Undertaking by the Contractor: 

 
Having understood all the terms and conditions of the tender document and having assessed 
the site conditions, we hereby confirm that the price offered by us is a firm price and includes 
all the taxes(excluding GST), duties, fees, Cess etc. and all incidental charges. 
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58. Labour License: 

 
The contractor will have to obtain necessary License from Assistant Labour Commissioner 
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any 
day during execution of work. 

 
59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the 
bidder, apart from blacklisting the firm for the next 3 years. 

 

60. The contractor shall be registered under the Building and Other Construction Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. Not Applicable 

 
 
 

 
Signature & Seal Superintending Engineer (E) 
of Contractor Deendayal Port Authority 
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SECTION –III 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition of Contract and ITB 
wherever applicable.) 

 
 

 
1. Section -1 Eligibility Criteria Clause No. 4.2 Document a,l,m,n Not applicable. 

2. Section -1 Joint Venture Clause no.6 Not applicable. 

3. Section -1 Pre-bid Meeting Clause No. 10.2 Not Applicable. 
4. Section- 2 Bar Chart Clause No. 47 Not Applicable 
5. Section- 2 Registers to be maintained at site Clause No. 50 Not Applicable 
6. Section- 2 Valid electrical license Clause No. 55 Not Applicable. 
7. Section- 2 Clause No 60 Not Applicable. 

8. Insurance: 
 

The Clause No. 8 (Insurance) of General Condition of Contract (GCC), Section-II is 
modified and shall be read as under: 

8.01 All manpower to be posted at site area shall be insured under the Workmen 
Compensation Act. It will be entirely the contractor’s responsibility to take required steps to 
adequately safeguard the personnel & to ensure that the work is carried out in such manner 
that maximum safety to personnel is assured. 

8.02 No claim/compensation of whatsoever nature shall be entertained by the D.P.A for 
any loss of property or injury or loss of life during the occurrence of any accident to the 
contractor’s maintenance staff/officials. Contractor is required to get insurance for his staff and 
property at own cost. 

 

9. Contract Period: 

 
9.1     The contract period shall be for 45 effective working days after site clearance. 
9.2     Any notice to the agency shall be deemed to be sufficiently served, if given or  

left in writing or email at his usual or last known place of abode or business. 
9.3     The service provider should confirm that there is no conflict of interest on the 

part of him and on the part of the deployed manpower’s in performing the work, 
and has to submit an ‘Undertaking’ regarding the same. 

9.4 No compensation shall be payable to the contractor on account of delay in work 
caused by Deendayal Port Authority for whatsoever reason however, Deendayal 
Port Authority will consider extension of time, if the work is delayed on 
Deendayal Port Authority’s account. 

9.5 DPA also reserves the right to foreclose the contract with one months’ notice 
period without payment of any compensation. 

 
10. Third Party Inspection - (This clause is superseded by clause no.46 of Section-II) 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 
certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 
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iii. The Third Party shall carry out inspection of work as per tender specification/relevant 
standard. 

iv. The successful bidder is required to execute the work at each and every stage with 
approval of the Third party. The Execution of the work shall be subject to third party 
inspection by the agency engaged by DPA. The contractor is required to comply the 
observations, queries of the agency and any cost incurred from this purpose shall be 
the responsibility of the contractor. 

v. TPIA shall inspect and certify the materials, systems and works as per the scope and 
descriptions /specification mentioned for the work. 

vi.   The above stage payment shall be released after certifying by the third party and copy 
of the same shall be produced by Contractor for releasing the stage payment as per 
Payment Terms 

 

11. Port Obligation (Clause no. 30 of Section-II is replaced as under) 

 
11.1 Electricity, and water for execution of the DPA work at site shall be provided on free of 

cost. Contractor has to make necessary arrangement’s further at his own cost. The 
contractor shall arrange for transportation of staffs & materials if required from work 
site to repair site and vice a versa. 

 
11.2  Administrative support only, for obtaining clearance from any statutory authority, if any, 

shall be provided by the employer. 
 

11.3 The employer will provide Port Authority Quarters on payment of applicable tariff, 

water & electricity charges of the employer subject to availability, during the tenure of 
contract. Any nuisance, non-sober behaviour, intoxication etc. in the port quarter shall 
be liable for cancellation of the same. - Not Applicable. 

 

11.4 Facilitating for issue of port entry passes to the staff engaged by successful bidder and     
their vehicles during the period of contract. - 

 

11.5 On successful completion of all the obligations under the contract and on the request of 
the Contractor, the employer shall issue a Completion Certificate. 

 

12. Liquidated Damage/Penalty (Clause no. 11 of Section-II is replaced as under) 
 

12.1 In case of delay in completion of the contract, liquidated damages (LD) may be levied at 
the rate of 1/2% of the contract value per week of delay or part thereof, subject to 
maximum of 10% of the contract price. 

12.2 The employer, if satisfied that the works can be completed by the Agency within a 
reasonable time after the specified time for completion may allow further extension of time 
at its discretion with or without the levy of LD. In the event of extension of time at its 
discretion with LD the employer will be entitled without prejudice to any other right or 
remedy available in that behalf per cent (1/2%) of the contract value of the works for each 
week or part of the week subject to the ceiling of 10% of contract value. 

12.3 The employer, if not satisfied that the works can be completed by the contract, and in the 
event of failure on the part of the Agency to complete work within further extension of 
time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 
available in that behalf to rescind the contract. 

12.4 The employer, if not satisfied with the progress of the contract and in the event of failure 
of the Agency to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 

12.5 In the event of such termination of the contract, the employer shall be entitled to recover 



Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).” 

.” 

44 | P a g e 

 

 

LD up to ten percent (10%) of the contract value and forfeit the security deposit made by 
the contract besides getting the work completed by other means at the risk and cost of 
the agency. 

 

13. Tools & Tackles: 

 

(The Clause No. 52 of Section-II is replaced as under) 
 

All the tools and tackles will have to be arranged by the contractor at his own cost for 
executing the work. Arrangement for storing the materials, tools etc. will also have to be 
made by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, 
tools, etc. stored/brought by the contractor for execution of work within the Port area. 

 

14. WARRANTY (Clause no. 14 of Section-II is superseded as under): The contractor 

shall warrant that all materials and equipment, shall be brand new and of first-class 
workmanship. The warranty period of the installed system shall be valid up to six months (6 
months) with effect from the date of acceptance of the work and/or services. Any part found 
defective due to either faulty design, defective material and/or faulty workmanship during 
the warranty period shall be rectified/replaced free of cost by the agency. However, normal 
wear & tear of the parts or defects/deficiencies caused due to negligent handling and 
improper maintenance of the plant and machinery by the Purchaser and damages due to 
natural hazards like fire, earthquake, flood etc. shall not come under the purview of the 
warranty. 

 

15.     Packing Charges, Freight & Insurance shall be inclusive of the amount till DPA Kandla site. 
 

16. The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax at 

prevailing rates and surcharge as applicable thereon shall be deducted at source by 

DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with 

instruction issued by TAX Authorities on this behalf from time to time for this TDS will be 

given. The deduction of TDS @2% under GST act shall be made.  

 
The TDS under GST Act is required to be deducted @2% (1% CGST and 1%SGST or 2% 

IGST) from payment / credit given to contractors / professionals and others for the work 

order /contracts exceeding Rs.2,50,000.00/-  

 

 
 
 
 
 

Signature & Seal of Superintending Engineer (E) 

Contractor Deendayal Port Authority 
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SECTION IV 
 

FORMS OF BID 
 

Part – I 
 

To be submitted by Bidders with their Bids 
 

Form no. Name of forms/format 
1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 FORMAT OF BID SECURITY DECLARATION FROM BIDDERS (In case of 

MSEs) 

 
 

Part – II 
 

To be used by successful Bidder 
 

Form no. Name of forms/format 
7 Letter of Award 
8 Agreement form 
9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter of authority from bank for all BGs 
11 Format of Extensions (Part – I) 
12 Format of Extension (Part-II) 
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Form -1 
 

SPECIMEN OF APPLICATION 
(To be executed on bidder’s letter head) 

 
To 
The SUPERINTENDING ENGINEER (E) 
DEENDAYAL PORT AUTHORITY 
(Address ) 

 

Pin Code:   
Dist- Kutch (Gujarat) 

We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including 
addenda and clarifications issued vide ………. 

 
(b) we offer to execute the work in conformity with the tendering documents and 

in accordance with the delivery schedules specified in the schedule of 
requirements in accordance with the tender document bearing no 
(EL/WK/2828) 

 
(c) our tender shall be valid for the period of 120 days, from the date fixed for the 

tender submission deadline and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period or any extended 
period. 

 
(d) If our tender is accepted,  we  commit  to  submit  a  performance  guarantee for 

the due performance of the contract, as  specified in  specimen  form  for the 
purpose. 

 
(e) No Joint Venture / Joint Venture. 

 
(f) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by 
the port, under laws of India or official regulations. 

 
(g) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed. 

 
I. We understand that you are not bound to accept the lowest 

evaluated tender or any other tender or you can also split the work 
that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the 
contract is governed. 
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Signed: [insert signature of person whose name  and capacity are  shown] 
In the capacity of [insert legal capacity of person signing the form of tender] 

 
Name:[insert complete name of person signing the form of tender] 

 
Duly authorized to sign the tender for and on behalf of: [insert complete name 
of tenderer] 
Dated on day of ,   (insert date of 
signing) 
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Form -2 

The information to be filled in by the bidder in the following pages will be used for purposes of pre- 
qualification as provided for in the instructions to Tenderer. 

 

1. Only for individual bidders 

1.1 Constitution of legal status of Bidder (Attach copy) 
- Place of registration: 
- Principal place of business 
- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 
 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2020-2021  

2021-2022  

2022-2023  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2023 

3. Similar works 
Particulars Year No. of Woks Value 

 
Total value of completed 

Similar work as defined in the 
tender document during last 07 

years. 

2016-2017   

2017-2018   

2018-2019   

2019-2020   

2020-2021   

2021-2022   

2022-2023   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 
reserves the right to verify the information: 

4. Information on bid capacity (works for which bids have been submitted and works which are 
yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 

State 

Contract 
No. & 
Date 

Name & 
Address 
of Port or 

Dept. 

Value of 
Contract 
in Rs. 

Stipulated 
Period of 
Completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

Specimen format for Pre-qualification of bidders 
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(B) Works for which bids already submitted 
 

Description 
of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 
Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 

Attach attested certificates. 
 

5. Information on litigation history in which the bidder is involved. 
Other party 

(ies) 
Port Cause of 

dispute 
Amount Remark involved showing 

present status. 

     

     

     

 

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

Dated on day of , (insert date of signing) 
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SPECIMEN FORMAT FOR DECLARATION 

 

Form-3 

 
                                         (To be executed on bidder's Letter Head) 
To.    

(Project title) 
Ref:    
The undersigned, having studied the pre-qualification submission for the above 
mentioned project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my 

knowledge. 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite 

us to participate in due time  for the opening  of Price bid of the   Tender on the 
basis of provisions made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm changes, we commit ourselves to inform 
you and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents 
and supplementary information required for the pre-qualification evaluation. 

(e) We also state that no changes have been made by us in the downloaded tender 
formats and understand that in the event of any discrepancies observed, the 
tender hoisted on website of procure is full and final for all legal/contractual 
obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government 
or PSUs. 

(f) We also give an undertaking that, we have not made any payment or illegal 
gratification to any person / authority connected with  the bid   process   so   as 
to influence the bid process and have  not  committed  any  offence  under  the PC 
Act in connection with the bid. 

 

Date: Place:    
Name of Applicant:      
Represented by (Name & capacity)     
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Form-4 
 
 
 
 
 
 

 

To 
 

The  

Dear Sir, 

We                                                                                                                            do hereby 
confirm that Shri ......................................................... (Name, designation and 
Address) is/are authorized to represent us to bid, negotiate and conclude the 
agreement on our behalf with you {copy of board resolution attached (in case of 
company)} for tender no ------------------ for the work of and his specimen 
signature is appended here to . 

 
We confirm that we shall be bound by all and whatsoever our said signatory 
shall commit. 
We understand that the communication made with him by the employer/Board 
shall be deemed to have been done with us in  respect  of  this  Tender. [Specimen 
signature] 

 
Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
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Form-5 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 
deviations to the bid conditions, if considered unavoidable. 

 
Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject 

Deviation 

    

 
Note: however, the Bidders may note that unacceptable deviations, if any, the bid 
shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 
specifications, delivery schedules, and commercial terms as per the tender 
document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of 
Tenderer] 

 
Date on day of , [insert date of signing] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EXCEPTIONS AND DEVIATIONS 



Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).” 

.” 

53 | P a g e 

 

 

 
     (Applicable for MSE’s)    Form-6 
          

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 
Bid Security Declaration Form 

Date:___________________ Tender No. _________________ 
 

To (insert complete name and address of the Employer/ Purchaser) 
I/We. The undersigned, declare that: 
 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 

three year from the date of notification if I am /We are in a breach of any obligation under the bid 
conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the 

period of bid validity specified in the form of Bid; or 
 
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 

validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful 
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

   
            Signed: (insert signature of person whose name and capacity are shown) 
            in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 
 
            Name: (insert complete name of person signing the Bid Securing Declaration) 
 
            Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
 
            Dated on _____________ day of ___________________ (insert date of signing) 
            Corporate Seal (where appropriate) 
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Form- 7 

LETTER OF Award FORMAT 
 
 

No:  Date:    
 

To   

(Name and Address of the Contractor) 

 
 

Sub: Tender No. EL/AC/2828 

(Name of Work) 

Ref : Your bid dated 

And (list the correspondence with the Bidder) 

Dear Sirs, 

With reference to your above offer and subsequent correspondences on 
the subject, we are pleased to inform you that your offer has been accepted by 
the competent authority and you are hereby requested  to initiate  actions for 
fulfilment of all necessary formalities, as  indicated  in  the  tender document for 
the above said work, at the earliest. 

The       Engineer-In-Charge       for       this        work        shall be 
Mr. . 
Agreed Schedule date of commencement of the work is  and 
Schedule date of completion of the work is . Total Contract 
Price is Rs. . 

 

You are requested to sign the Agreement and fulfil other formalities 
as per the Tender conditions. 

 

Yours Faithfully, 

 
 
 

(Signature of the controlling Officer) 

 
CHIEF MECHANICAL ENGINEER 

DEENDAYAL PORT AUTHORITY 
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Form-8 
 

SPECIMEN CONTRACT AGREEMENT 
 

(To be executed on Rs.300.00 non-judicial stamp paper) 
[The successful tenders shall fill in this form in Accordance with the instructions 

indicated] 
 

This agreement made of this day of Two Thousand 

between the Board of Deendayal Port Authority a body corporate under Major Ports 

Authorities Act, 2021 have its Administration Office Building at Gandhidham (Kutch) 

(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to 

the context, be deemed to include their successors in office) of the one part and 

  (Name and address of all the partners if a partnership with all their address 

) hereinafter called the ‘Contractor’ which expression shall unless excluded by or repugnant 

to the context be deemed to include his / their heirs, executors, administration, 

representatives and assignees or successors in office of the other part. 

 
WHERAS    the    Board    is    desirous     to     carrying     out     the     work     of 

 

  And 
whereas the Contractor has offered to execute and complete such work. 

 
 

WHERAS the Contractor has agreed to deposit the performance security deposit @ 10% of 

contract price amounting to Rs. in following manner for the 

due fulfilment of all the conditions of the contract. 

1) Rs. paid in form of FDR/Digital Transfer/Bank Guarantee (to be 
submitted 21 days of issue of LOA) 
2) Balance amount of Rs. to be recovered from the work bills. 

 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: - 
 

1. In this agreement words and expression shall have the same meaning as are 
respectively assigned to them in the general condition (including special conditions, if any) 
of contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of 
this agreement viz. : 
i) Notice inviting tender. 
ii) Technical specifications. 

iii) Special conditions of contract. 

iv) Tender submitted by the Contractor. 
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v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Executive Engineer (E) and the Contractor 
after opening of the Cover-I—as regards to contain clarifications/details called for vice 
versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 
‘Cover-I’. 
ix) FDR/Digital Transfer /Bank Guarantee for security deposit. 

 
3. The Contractor hereby covenants with the Board to complete the work of 

  _ in conformity in all respects, with the provisions of 

the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such 

completion of the works, the contact price of Rs.    (Rupees 

  Only) at the time and in the manner prescribed of the contract. 

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the Contractor in the presence of:- 
Witness 

 
1. Name & Address Signature of Contractor 

Seal 
 

2. Name & Address   
Seal 

 

Signed, sealed and delivered by Shri on behalf of the 
Board in presence of 

 
1.     

 

2.  (Chief Mechanical Engineer) 
Deendayal Port Authority 

 

The common seal of the Board of Deendayal Port Authority affixed in the presence of: 
 

1.   

2.   

        

 

Secretary 
Deendayal Port Authority 
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To, 

 

 
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

Form-9 

 

The Board of Deendayal Port Authority Kandla, 
DEENDAYAL PORT AUTHORITY 
A.O. Building, P.O. Box 
No.50, Gandhidham -Kutch. 

 
1. In consideration of the Board of Deendayal Port Authority of [insert name of port] 
incorporated by the Major Port Authority Act, 2021. “The Board”  which expression  shall  
unless   excluded   by or  repugnant   to  the  context   or  meaning   thereof be deemed to 
include the Board  Deendayal port Authority   of   [insert   name  of port], its successors and 
assigns) having agreed to exempt    (hereinafter called the 
“contractor”) (Name of the contractor/s) from the demand under the terms and condition  
o f  t h e  contract,  vide    (Name  of the  Department)’s  letter No. 
 Date    made between the contractors and the Board for 
execution   of  covered under Tender No.   
dated  (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government Promissory Loan Notes for the  due 
fulfillment by the said contractors of the terms and condition of the said contract, on 

production of  a  bank Guarantee for 
Rs. (Rupees     ) only we, the (Name of the Bank and 
Address)    hereinafter referred to as “the Bank”) at the request of 
the contractors do hereby undertake to  pay to  the  Board  an   amount   not exceeding Rs.
   (Rupees    ) only against any loss or damage 
caused to or suffered by the Boar by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 

 
2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand 
from the Board starting that the amount claimed is due by way of loss or damage caused 
to or which would be caused to or suffered by the Board by reason of the contractor ’s 
failure to perform the said contract. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not 
exceeding Rs. (Rupees ) only. 

 

3. We, (Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 
in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 
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4. We, (Name of Bank and Branch), further agree with the Board that 
the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract  have been 
fully paid and its claims satisfied or discharged or till the 
  (Name of the user department) of the said certifies that the terms 
and conditions of the said contract have been fully and properly carried out by the said 
Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the 
Bank shall at the request of the Board but at the cost of the Contractors, renew or extend 
this guarantee for such further period or periods as the Board may require from time to 
time. 

 
5. We, (Name of Bank and Branch), further agree with the Board that 
the Board shall have the fullest liberty  without  our consent  and   without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said contract 
or to extend the time of performance by the  said contract  or to  extend  the time of 
performance by the said Contractors from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the board against the said Contractors and 
to forebear or  enforce  any  of  the terms  and  conditions  relating  to the said contract 
and we shall not be relieved from our liability by reason of any such variation or 
extensions being granted to the contractors or for any forbearance, act or omission on the 
part of the Board or any indulgence shown by the board to the Contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

 
7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.      
(Rupees only); 
(b) This Bank Guarantee shall be valid upto ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before 
  (date of expiry of Guarantee).” 

 
10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 
(iii) Bank Account No. of Beneficiary is 10316591671. 

 
Date day of 20 

For (Name of Bank) 
(Name) 
Signature 
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Form-10 

Date: 
To, 
The Board of Port Authority [insert port], 

 

Dear Sir, 
Sub: Our Bank Guarantee No.   

dated  
issued on a/c of 

for Rs.  favoring yourselves 

 
 

M/s.   
(Name of contractor) 

……………… 
 

We confirm having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s.  validity for expiry 
upto date and claim expiry date up to   We also 
confirm 1)  2) is/are empowered to 
sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are 
binding on the Bank. 

 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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DEENDAYAL PORT AUTHORITY 

Form-11 

 

Form of application by the Contractor for seeking 
extension of time 

Part – 1 
 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE’s No. Dated Month Days 
(b) 2nd extension vide EE’s No. Dated Month Days 
(c) 3rd   extension vide EE’s No. Dated Month Days 
(d) 4th extension vide EE’s No. Dated Month Days 
Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the 
previous application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which 

hindrances occurred and the period for which these are likely to last. 
(a) Serial No. 
(b) Nature of hindrance 
(c) Date of Occurrence 
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 
Month ......... Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount 

put to tender on account of extra work. 

14. Total  extension  of  time  required  for  11  & 12 

Submitted to the Sub-Divisional Officer………. 
Signature of Contractor 
Dated: 
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Form-12 

DEENDAYAL PORT AUTHORITY 
APPLICATION FOR EXTENSION OF TIME 

PART II 
(To be filled in by the Sub-Divisional Office) 

 

1. Date of receipt of application from .............................. Contractor for the work 
of..................in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No ................. dated 
3. Remarks of S.D.O. 

(on the reasons given by the contractor  are  correct  and  what  extension,  if any, 
is recommended by him. If he has not recommended the extension, reasons for 
rejections should be given.) 

 
Signature of Divisional Officer 
Dated: 

 
(To be filled in by the SUPERINTENDING ENGINEER (E)) 

1. Date of receipt in the Divisional Office. 
2. SUPERINTENDING ENGINEER (E) remarks r e g a r d i n g h i n d r a n c e s 

m e n t i o n e d b y t h e Contractor. 
 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to 

Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

and justification for extension recommended. 
 

3. Executive Engineer’s recommendations: 
(The present progress of the work should be stated and whether the work is 
likely to be completed by the date upto which extension has been applied for. 
If extension of time is not recommended, what compensation is proposed to 
be levied under clause 2 of the agreement?) 

 

 
 

Dy. HOD/SE’s recommendations 

Signature of Executive Engineer 
Date 

 
Signature of Superintending Engineer 
Date 

 

HOD’s recommendations/approval.  
Signature of Chief Mechanical Engineer 
Date 
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Section V 
 

Scope of Work & Technical Specification 

SCOPE OF WORK 

 

1. General: 

Two nos. 124 Ton capacity Liebherr make LHM 550 model Harbour Mobile Cranes 
(HMCs) along with 03 nos. Grabs (of 37 CBM capacity) inside Cargo Jetty Area were installed 
& commissioned in the year 2019. Said HMCs have been designed, installed, commissioned, 
by Original Equipment Manufacturer (OEM) – M/s. Liebheer India Pvt Ltd, Mumbai. 

The spherical bearing has been successfully used in crane applications for many years. 
Its sphered sliding surfaces, available in various material combinations, enable mounting 
inaccuracies to be compensated for the effect of constraints and tilting moment forces set up 
by the elastic deformation of parts under load to be neutralised. The bearing has been 
specially developed to support heavy loads while performing relatively slow sliding movements 

 

2.        Technical Specification 

 
The following will be the broad scope of work of the successful bidder, but not limited to: 

 

 Supply of 02 nos. INA / FAG make Spherical Bearings compatible with existing 
installation (GERMANY ELGES GE 240 UK 2RS G05) 

 Main Boom cylinder Spherical bearing replacement work including dismantling, 
unloading the entire boom cylinder and refitting the same in HMC (LHM 1 - Sr. 141169) 

 Existing spherical bearing installation of main boom cylinder of HMC – LHM 1 is 
GERMANY ELGES GE 240 UK 2RS G05. For lifting the cylinder at cargo jetty area, 
available crane support will be provided by DPA free of cost. 

 Third Party Inspection(TPI) 

 
 

Note: - After Completion of the work the complete system should be trail and tested at site for 
smooth operation. 

 

 

 

 

 

 

3. General Terms & Conditions. 



Supply and replacement work of 02 nos spherical bearings for Liebherr make LHM-
550 Harbour Mobile Crane no.1 (Sr No. 141169).” 

.” 

63 | P a g e 

 

 

 

1) The above section describes certain broad & indicative requirement to which the contractor 

shall work, but this shall not absolve the contractor from his responsibility to carry out the 

work in apt and proper manner and acceptable in all respects as per standard practice even 

if there is any omission in the prescribed scope/ specification. 

2) The contractor shall be fully responsible for any damage of parts during execution of work & 

contractor shall make goods the same without any extra cost. 

3) The contractor will ensure to follow all suitable safety arrangement/rules during execution of 

the work. 

4) The period for completion of the work shall be 45 effective working days after site 

clearance. 

5) The Defect Liability period of complete system is 06 months from date of successful testing 

and commissioning. 

6) In case of any other requirement for performing the job, Party has to arrange their own chain 

pulley block, wire rope, shackle, any other mobile equipment’s for lifting and shifting of 

materials etc. to perform the requisite work. 

7) For execution of the installation work, transport of manpower & materials will be done by party 

as per the requirement. The cost of handling, transportation will be borne by Party. No 

transportation, accommodation shall be provided by DPA 

8)  After Completion of complete work, it should be handed over to client i.e., DPA with duly 

verified record of successful testing and commission including operation and service manual 

etc. if any. 

9) The contractor is expected to have full knowledge of supply of items, work site and nature of 

application work and no claim what-so-ever shall be entertained in this regard. Also, Party shall 

visit and inspect site and acquaint himself with all local condition and working condition at and 

around the site. No dispute/claims what-so-ever shall be entertained for the work of any nature 

arising out of local conditions 

10) The Port will not be responsible for any damage or loss of any of the materials and for any 

damage / accident to the contractor’s personnel. 

11) The firm shall comply the safety standards during replacement of Spherical bearings work. 

12) Force Majeure shall be restricted to Act of God. 

13) All the work is to be shown to Engineer-In- Charge before supply 

14) The Contractor shall at all times during the tenure of the work comply fully with all existing 

Acts, Regulations and bye laws including all statutory amendments and re- enactment of State 

or Central Government and other local authorities and any other enactments and Acts that 

may be passed in future either by the State or the Central Government or local authority. 

 
 
 

 
 

Section VI 

SCHEDULE-B 

BOQ-Supply and replacement work of 02 nos. INA / FAG make Spherical Bearings for Liebherr 
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make LHM 550 Harbour Mobile Crane no. 1 (Sr. 141169) 

 
Sr no Description Qty Rate Unit Amount 

 

1 

 
Supply of 02 nos. INA / FAG make 
Spherical Bearings compatible with 
existing installation (GERMANY ELGES GE 
240 UK 2RS G05) 
 

 

    

   02 

  

  

   No. 

 

 

2 

 
Main Boom cylinder Spherical bearing 
replacement work including dismantling, 
unloading the entire boom cylinder and 
refitting the same in HMC (LHM 1 - Sr. 
141169) 
 

    

 

   01 

   

 

   Job. 

 

 
TOTAL OF Rs. 

 

 

(In Words Rupees Only) 

 
(Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 
charges, but exclusive of GST). 

 
 

 
Seal & Sign of Superintending Engineer (E) 

Contractor Deendayal Port Authority 
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Section VII 

Drawings 

 
 
 
 
 
 
 
 
 

(Not Applicable) 

 
 
 
 
 
 
 
 
 

Seal & Sign of Superintending Engineer (E) 

Contractor Deendayal Port Authority 
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SECTION VIII 

 

EVIDENCE TOWARDS SITE VISIT 
 

I, Shri authorized representative of M/s.   

   (Authorization letter issued by the firm with my specimen 

signature and passport size photo and adhaar card are enclosed) have visited the 

site on with DPA representative Shri , (Designation) 

  for the work of “Supply and replacement work of 02 nos. INA / FAG make 

Spherical Bearings for Liebherr make LHM 550 Harbour Mobile Crane no. 1 (Sr. 141169).” 

and inspected               the site and other issues related to tender to my satisfaction. 

 
 

 
   

Seal, name and 

signature of the 

bidder 

Name, designation 

and signature of DPA 

representative who 

assisted bidder during 

site visit. 

Seal, name and 

signature of AXEN (E) 

 

 

 

 

 

 

 

 

 

 


