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DEENDAYAL PORT AUTHORITY  

TENDER NOTICE NO.EL/WK/2827 

Name of work Operation & Maintenance Contract of Industrial Lighting at cargo 
handling area, open plots, jetty area, Godowns, Street lighting 
connecting to port gates including maintenance of 11/0.433KV 
Substation inside cargo jetty area for a period of two years. 

Estimated cost put to 
tender 

₹ 9,84,39,697.00/- 

Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18% 
Through on line transfer in PNB bank account no. 2177002100004628 
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned 
copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-
42202,35109,43219 mentioned in the table below only shall become 
eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload the scanned copy of valid certificate along with Bid 
Securing Declaration Form (Form 7 in Section IV) in preliminary 
bid. 
 

OR 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction 

installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
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EMD ₹ 9,84,397/- (Rupees Nine lakhs Eighty four thousand three 
hundred ninety seven only) 

Through the form of Bank Guarantees (as per enclosed format 
Form-6 In Section IV) to be uploaded on―(n)procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender asper National Industrial Classification-
42202,35109,43219  mentioned in the table below only shall be come 
eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload the scanned copy of valid certificate along with Bid 
Securing Declaration Form (Form 7 in Section IV) in 
preliminary bid. 
 

OR 

 

OR 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction 

installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Last date of downloading 08/07/2024 upto 15:00 
Last date and time of 
submission of E-tender 

08/07/2024 upto 
https://kpt.nprocure.com: 

15:30 only on website 

Pre-bid meeting 14/06/2024 @ 15:00 Hrs. in the Old Board Room, A. O. Building, 
Gandhidham 
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Date and time for opening 
of E- tender 

08/07/2024 at 16:00 hrs 

Downloading websites 
https://kpt.nprocure.com, http://www.deendayalport.gov.in as well 
as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 

 -Sd/- 
Superintending Engineer (E) 

Deendayal Port Authority 
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NOTICE INVITING ON LINE TENDER 

Details about tender: 
Department Name Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/WK/2827 
Name of Project “Operation & Maintenance Contract of Industrial Lighting at cargo 

handling area, open plots, jetty area, Godowns, Street lighting 
connecting to port gates including maintenance of 11/0.433KV 
Substation inside cargo jetty area for a period of two years” 

Name of Work “Operation & Maintenance Contract of Industrial Lighting at cargo 
handling area, open plots, jetty area, Godowns, Street lighting 
connecting to port gates including maintenance of 11/0.433KV 
Substation inside cargo jetty area for a period of two years” 

Estimated Contract 
Value (INR) 

₹ 9,84,39,697.00/- 

Period of 
Completion (in 
Months) 

24 months from the date of issue of work order 

Bidding Type Open 
Bid Call (Nos.) One 

Tender Currency 
Type 

Single 

Tender Currency 
Settings 

Indian Rupee (INR) 

Integrity Pact 1) The Employer / Authorized person of Employer shall sign the IP in the 
presence of a witness from their side, who shall also affix his /her 
signature thereof and then the same IP shall be uploaded by them on 
n-procure portal;  

 
2) The potential bidders shall download and print the IP Agreement 

signed by the Employer and their witness and affix his/her signature 
on the IP Agreement in the presence of a witness from his/her side, 
who shall also affix his / her signature thereof. Having completed the 
signing procedure, the potential bidder shall uploaded the duly filled 
and signed IP Agreement on n-procure portal. 
 

3) The procedure mentioned above regarding signing of Integrity Pact 
Agreement by both the parties (Employer and potential bidders) shall 
be completed online. However, In case of any technical glitch due to 
which of any potential bidders is unable to upload the IP Agreement, 
then he/she shall be submit the hard copy of the duly filled, signed IP 
Agreement, to the Department concerned of DPA with in a period of 
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seven days and prior to opening of the Technical Bid, failing which Bid 
of potential bidders shall be treated as disqualified.  
 

Pre-Qualifying 
Criteria: 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfill the following pre-qualification criteria: 
a) Average Annual financial turnover during the last 3 years, ending 31st 

March of the previous financial year, should be at least  ₹ 147.66 
Lakh Certified by Chartered Accountant. 

b) Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which 
applications are invited should be either of the following: 
i) Three similar completed works each costing not less than the 

amount equal to ₹ 196.88 Lakh. 

Or 

ii) Two similar completed works each costing not less than the 
amount equal to ₹  246.10 Lakh. 

 Or 

iii) One similar completed work costing not less than the amount 
equal to ₹  393.76 Lakh. 

c) Bidders who meet the minimum qualification criteria will be qualified 
only if their available bid capacity is more than the total bid value. 
The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = A x N x 2 –B, Where, 

“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last 
seven years (at current price level). 

“B” = Value at current price level of existing commitments and on-
going works to be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing 
commitments and on-going works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned 
by the Nodal Office or his nominee-in charge. 

Financial 
Year 

2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6 
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Multiplying 
Factor 

1.00 1.09 1.24 1.25 1.27 1.33 1.37 

IMPORTANT:  
 
(i) The value of annual turnover is not to be considered towards ―A as 

mentioned in the formula.  
(ii) The information may be provided as per the format given at Section XIII. 

 
(D) In Case the similar work has been issued for any private body, the 
bidder will be required to produce the tax deducted at source 
(TDS)certificate indicating the income tax deducted by the client for that 
work, which will form the basis for assessing the value of completed work.  

Note:  
(i) The particular row in the TDS certificate (Form 16A or Form 26AS), 

which indicates the credit of the payment received from the client, 
should be highlighted.  

(ii) Along with the TDS certificate, a declaration on the letter head of 
a Chartered Accountant should be submitted giving details such as 
the name of bidder, the name of the client for which the bidder 
has carried out the work, name of work, work order no. and date, 
gross amount of the payment, net amount received from the 
client, TDS amount. The statement should be signed by the 
Chartered Accountant.  

(iii) In case any discrepancies between the TDS (Form 16A or Form 
26AS) and the declaration given by the Chartered Accountant with 
regard to payment received from the client, it should be explained. 

 (E) The contractor shall have valid electrical contractor’s license and 
electrical supervisor license for carrying out electrical work of nature 
involved in this tender obtained from the competent authority of their 
respective states without which the tender shall not be accepted. 
Contractor shall submit certificate and copy of the license in lieu of the 
same for consideration. 

(F) Upload duly signed document given at Section-VIII towards evidence of 
site visit. (The bidder who has not physically visited the site and not 
uploaded document given at Section-VIII, will be declared technically 
disqualified. The date of physical visit of site should be the date invariably 
prior to date of opening of preliminary bid.  

 
Similar Work 

Defination Similar works means: 

 

(1) Having experience in SITC of 11KV and above substation and its 
associated equipment’s with maintenance. 

OR 
(2) SITC of High mast tower with associate equipment’s, like 11 KV or 
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above substation with maintenance. 
OR 

(3) SITC of both (1) and (2)  
OR 

(4) Annual Maintenance contract of above (1) and (2) 
 

Joint Venture Not Allowed 
Rebate Not applicable 

Bid Document Fee: Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non- 
refundable)/-(Five Thousand Nine Hundred Only) 

Through online transfer in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of 
RTGS no. and date of transfer may be uploaded on―(n)procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender as per 
National Industrial Classification-42202,35109,43219  mentioned in the table 
below only shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate along 
with Bid Securing Declaration Form (Form 7 in Section IV) in 
preliminary bid. 
 

 
 

 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction 

installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
Bid Document Fee 
Payable To: 

Through on-line transfer in PNB bank account no. 2177002100004628 - 
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Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification 2008 
42202,35109,43219 mentioned in the table below only shall become eligible 
for exemption from payment of Tender fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate along with Bid Securing Declaration 
Form-7 failing which the bid shall be considered non-responsive in 
preliminary bid. 
 

 

 

 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction 

installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
Bid Security/ EMD 
(INR) : 

₹ 9,84,397/- (Rupees Nine lakhs Eighty four thousand three hundred 
ninety seven only) 

Through the form of Bank Guarantees (as per enclosed format Form-6 In 
Section IV) to be uploaded on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject 
tender asper National Industrial Classification-42202,35109,43219  
mentioned in the table below only shall be come eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall upload the scanned copy of 
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valid certificate along with Bid Securing Declaration Form (Form 7 in 
Section IV) in preliminary bid. 
 

 

 
 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Grou - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction 

installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
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Bid Security/ EMD 
(INR) In Favor Of : 

Through the form of Bank Guarantees (as per enclosed format Form-6 In 
Section IV) to be uploaded on―(n)procure website. In case of Micro and 
Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender 
asper National Industrial Classification-42202,35109,43219  mentioned in 
the table below only shall be come eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate along with Bid Securing Declaration Form (Form 7 in 
Section IV) in preliminary bid. 
 

 

 

 
 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction 

installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
Bid Document 

Downloading Start 
Date 

07/06/2024 

Bid Document 
Downloading End 

Date 

08/07/2024 up to 15:00 Hrs. 

Date & Place of Pre 
Bid Meeting 

14/06/2024 @ 15:00 Hrs. at A.O. Building, Gandhidham 

Last Date & Time 
for Receipt of Bids 

08/07/2024 @ 15:30 Hrs. 

Bid Validity Period 120 Days 
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Condition (1) Tender Fee : Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 
18% (non- refundable)/-(Five Thousand Nine Hundred Only) 

Through on line transfer in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of 
RTGS no. and date of transfer may be uploaded on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification-42202,35109,43219 
mentioned in the table below only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with Bid Securing Declaration Form 
(Form 7 in Section IV) in preliminary bid.  

 

 

 

 

    2) EMD: ₹ 9,84,397/- (Rupees Nine lakhs Eighty four thousand 
three hundred ninety seven only) 

 
 

Through the form of Bank Guarantees (as per enclosed format Form-6 In 
Section IV) to be uploaded on―(n)procure website. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation 

activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

  

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
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In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the subject 
tender asper National Industrial Classification-42202,35109,43219  
mentioned in the table below only shall be come eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with Bid Securing Declaration Form 
(Form 7 in Section IV) in preliminary. 

 
 

 

 

 
3  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1) The Employer / Authorized person of Employer shall sign the IP in the 
presence of a witness from their side, who shall also affix his /her 
signature thereof and then the same IP shall be uploaded by them on 
n-procure portal; 

2) The potential bidders shall download and print the IP Agreement 
signed by the Employer and their witness and affix his/her signature 
on the IP Agreement in the presence of a witness from his/her side, 
who shall also affix his / her signature thereof. Having completed the 
signing procedure, the potential bidder shall uploaded the duly filled 
and signed IP Agreement on n-procure portal. 

3) The procedure mentioned above regarding signing of Integrity Pact 
Agreement by both the parties (Employer and potential bidders) shall 
be completed online. However, In case of any technical glitch due to 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of power, 
telecommunication and transmission lines 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction 

installation activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 
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which of any potential bidders is unable to upload the IP Agreement, 
then he/she shall be submit the hard copy of the duly filled, signed IP 
Agreement, to the Department concerned of DPA with in a period of 
seven days and prior to opening of the Technical Bid, failing which Bid 
of potential bidders shall be treated as disqualified. 

 

Accordingly, offer of those bidders shall only be opened whose 
EMD, Tender Fee and Integrity pact (duly signed by principal, bidder 
and witness in proper format attached) and along with Bid 
Securing Declaration Form (Form 7 in Section IV) are received 
electronically. 

 

However, for the purpose of realization, bidder shall send the same in 
original to SE(E) at the time of tender opening or send the same by 
hand/courier/RPAD/Speed post so as to reach the Supdt. Engineer (E), 
Electrical Division, Port & Custom Building, Ground Floor, New Kandla-
(Kutch)-370210 within 07 days from the last date of opening without fail, 
without which the bid shall be treated as non-responsive. 
 

Remarks The hard copies should reach to the Electrical Division within 07 days from 
the date of opening of preliminary bid. 

Bid Opening Date Technical Bid will be opened on 08/07/2024 @ 15:30 Hrs. Date of opening 
of price bid shall be notified after scrutiny and evaluation of Technical Bid. 

Documents 
required to be 
submitted by 

scanning through 
online 

a. Documents in support of fulfilling Qualifying Criteria as indicated above. 
b. EMD -As indicated above.  
c. Tender fee - As indicated above.  
d. Integrity pact (duly signed by bidder and witness)  
e. Documents Mentioned in Eligibility Criteria. 
f. Bid Security Declaration form (In case of MSE). 

 
Officer- Inviting Bids: Superintending  Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla-(Kutch)-370210 
Bid Opening Authority 

: 
Superintending Engineer (E) 

Address: Superintending  Engineer (E), Electrical Division, Port & Custom Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Contact Details : Superintending Engineer (E), Electrical Division, Port & Custom Building, 
Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209, 

270342.  Fax No. 02836 270184. 
Corrigendum, if any, will be placed on websites only. 

In case, bidders need any clarifications or if training is required to participate in 
online Tenders, they can contact (n) Procure Support team at following address: - 
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(n) Code Solutions-A division of GNFC Ltd., 
(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

 
Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 

                                                                                                                                       -Sd/- 
Superintending Engineer (E) 

Deendayal Port Authority 
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SECTION – I 

INSTRUCTION TO BIDDERS 

A. GENERAL 
 

1. Scope of Bid 

1.1 The Superintendent Engineer (Electrical) Deendayal Port Authority invites bids by E-Tendering 
from the interested eligible bidder for the work as mentioned in the notice inviting online tender. 
All bids shall be completed and submitted on-line in accordance with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
period. 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient 
funds in India Currency for execution of the work. 

 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online 
Tender may participate in the subject Tender. Successful completion of “Similar Works” only shall 
be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 
in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders 
with their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the employer 
subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer. 

4. Eligibility Criteria: 

4.1 The Bidders shall fulfil the following pre-qualification criteria:- 
Sr. No Particulars Supporting Documents 

(a) 
Average Annual financial turnover during the last 

3 years, ending 31st March of the previous 
financial year, should be atleast 
₹ 147.66 Lakh Certified by Chartered Accountant. 

Certificate should be issued by the 
Chartered Accountant.  

(b) Experience of having successfully completed 
similar works during last 
7 years ending last day of month previous to 
the one in which applications are invited should 

(a) A copy of the completion certificate in 
respect of the successfully completed 
similar work. 
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be either of the following: 
(i) Three similar completed works each 

costing not less than the amount equal 
to ₹ 196.88 Lakh. 
                            Or 

(ii) Two similar completed works each 
costing not less than the amount equal 
to ₹ 246.10 Lakh. 
                            Or 

(iii) One similar completed work costing not 
less than the amount equal to ₹ 393.76 
Lakh. 

(b) A copy of detail work order should also 
be submitted for which the bidder is 
submitting the completion certificate. 
 
Such completion certificate should be 
issued on the letter head of the client and 
invariably reflect the following details:- 
1) Name of Contractor  
2) Name of Work  
3) No. of work order/agreement and date  
4) Contract value 
5) Contract period 
6) Date of commencement of work 
7) Date of completion 
8) Value of Work executed during the 
contract period/original contract period 
9) Date of issue of completion certificate. 
c). In Case the similar work has been 
issued for any private body, the bidder will 
be required to produce the tax deducted at 
source (TDS) certificate indicating the 
income tax deducted by the client for that 
work, which will form the basis for 
assessing the value of completed work. 
Along with the TDS certificate, a statement 
should be submitted giving details showing 
the name of the client, gross amount of the 
work, TDS amount and net payment 
received. The statement should be signed 
by the Chartered Accountant. 

(C) 
Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. 

The available bid capacity will be calculated as under: Assessed 

Available Bid capacity = A x N x 2 –B, Where, 

“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last seven years 
(at current price level). 

“B” = Value at current price level of existing commitments and on-going works to 
be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing commitments 
and on-going works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee-in 
charge. 
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Financial 
Year 

2022-23 2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6 

Multiplying 
Factor 

1.00 1.09 1.24 1.25 1.27 1.33 1.37 

IMPORTANT:  
 
(i) The value of annual turnover is not to be considered towards ―A as mentioned in the 

formula.  
(ii) The information may be provided as per the format given at Section XIII. 

 
(d) In Case the similar work has been issued for any private body, the bidder will be 

required to produce the tax deducted at source (TDS)certificate indicating the 
income tax deducted by the client for that work, which will form the basis for 
assessing the value of completed work.  

Note:  
(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which 

indicates the credit of the payment received from the client, should be 
highlighted.  

(ii) Along with the TDS certificate, a declaration on the letter head of a 
Chartered Accountant should be submitted giving details such as the name 
of bidder, the name of the client for which the bidder has carried out the 
work, name of work, work order no. and date, gross amount of the payment, 
net amount received from the client, TDS amount. The statement should 
be signed by the Chartered Accountant.  

(iii) In case any discrepancies between the TDS (Form 16A or Form 26AS) and 
the declaration given by the Chartered Accountant with regard to payment 
received from the client, it should be explained. 

 

(e) 
The contractor shall have valid electrical contractor’s license and electrical supervisor 
license for carrying out electrical work of nature involved in this tender obtained from 
the competent authority of their respective states without which the tender shall not 
be accepted. Contractor shall submit certificate and copy of the license in lieu of the 
same for consideration. 

(f) Upload duly signed document given at Section-VIII towards evidence of site visit. 
(The bidder who has not physically visited the site and not uploaded document given 
at Section-VIII, will be declared technically disqualified. The date of physical visit of 
site should be the date invariably prior to date of opening of preliminary bid.  
 

(g) Similar works means (1) Having experience in SITC of 
11KV and above sub station and its 
associated equipment’s with 
maintenance. 
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OR 
(2) SITC of High mast tower with 
associate equipment’s, like 11 KV 
or above sub station with 
maintenance. 

OR 
(3) SITC of both (1) and (2)  

OR 
(4) Annual Maintenance contract of 
above (1) and (2) 

 

 
4.2 All bidders shall scan and forward the following information and documents with 
their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business, written power of attorney of the signatory of the Bid to commit the 
Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending last 
day of month previous the one in which applications are invited 

c. Experience in works of a similar nature and size for each of the last seven years, and details 
of works underway or contractually committed, and Employers who may be contacted for further 
information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, VAT, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State / Central Govt. (Without 
uploading  of Valid Electrical Contractor License bid will be considered irresponsive) 

h. EMD in form of Bank Guarantees (as per enclosed format Form-6 In Section IV) Through on line 
transfer in PNB bank account no. 2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure 
website. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid. 
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i. Tender fee in form of Digital Transfer only. 

j. Information regarding any litigation, current or during the last five years, in which the Bidder 
is involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for 
the contract. 

n. The proposed methodology and program of work, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed to be 
adopted justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones. 

o. The completion certification should invariably mention the reference no. of work order, the 
date of completion and contract value. 

p. The copy of the work order shall also be submitted for which the bidder is submitting 
completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will produce the 
tax deducted at source (TDS) certificate indicating the income tax deducted by the client for that 
work, which will form the basis for assessing the value of completed work. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 
Level Description 

Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation 

activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 

commercial and other users n.e.c. 
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r. Bidders should give an undertaking that the documents submitted by them in support of 
their credentials are genuine and DPA is at liberty to take any action against the bidder if the said 
documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work 
including         terms and conditions in total without any deviation. 

t. Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by 
bidder) to be submitted in preliminary bid. 

u. Bid Securing Declaration Form for MSE’s (Form 7 in Section IV) 
 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will be 
disqualified. The bidder can be disqualified from bidding for any contract with DPA for a 
period of three years from the date of notification. 

6. Joint Venture (not applicable) 

In case of association in the form of consortium or joint venture agreement, the members of the 
association shall nominate one of the members as “lead partner” for participating in the tender and 
signing all the documents related therewith up to signing of agreement and execution of all the 
contractual obligations there after (in case of award of contract). All the partners of the association 
must also, jointly and severally, be responsible for satisfactory execution and performance of the 
contract. The firms with at least 26% equity holding each are allowed to jointly meet the legibility 
criteria. 

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 
employer will in no case be responsible and liable for those costs regardless of the conduct or 
outcome of the bidding process. 

8. Site Visit 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 
work and its surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for the works. The costs of visiting the site shall be at the Bidders’ 
own expense. 

B. Bidding Documents 

9. Content of Bidding Documents 
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9.1 The set of bidding documents comprises the documents listed in the below and addenda 
issued in accordance with clause-19: 

Invitation for Bids (NIT) 

Bid Reference No. EL/WK/2827 

 NIT  : Invitation for Bids 

 Section I  : Instruction to Bidders 

 Section II  : General Conditions of Contract 

 Section III  : Special Conditions of Contract 

 Section IV  : Forms of Bid 

 Section V  : Scope of Work & Technical Specifications 

 SECTION VI  : Bill of Quantities 

 SECTION VII  : Drawings 

 Section VIII  : Evidence Towards Site Visit 

 Section IX  : Approved Make List for Electrical Items 

 Section X  : Maintenance Schedule  

 Section XI  : Format for work Permit 

 Section XII  : Line clearance Format 

 Section XIII  : Information of bid capacity 

 Section XIV  : Integrity pact 

9.2 The bidding documents shall be downloaded. The documents should be completely filled and 
submitted through on line E – Tendering process. 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, 
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with the 
requirements of the bid document shall be at the bidder’s own risk. Bids which are not substantially 
responsive to the requirements of the tender documents shall be rejected. 

10. Clarifications of the Bidding Documents 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing. The employer may respond to any request for clarification which are received 
within seven days prior to date of pre-bid meeting. The clarifications shall be uploaded on Website 
https://kpt.nprocure.com,www.deendayalport.gov.in, and www.eprocure.gov.in. 

10.2 Pre–Bid meeting 
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 14/06/2024 @ 
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15:00 hrs at Old Board Room, A.O Building, Gandhidham. The bidders/representative of bidders who 
wish to attend the Pre-Bid meeting shall furnish the authority letter on the letter head of Bidder, for 
attending the Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting. 
10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 
10.2.3 Pre – Bid clarifications will be uploaded 
inhttps://kpt.nprocure.com,www.deendayalport.gov.in or www.eprocure.gov.in website without 
disclosing source of enquiry. 
10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective bidder, 
modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum and/or 
Addendum. 
 

11. Language of Bid 

All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with Bid 
Securing Declaration Form for MSE’s (Form 7 in Section IV) 

ii) Qualification information in accordance to clause of Eligibility Criteria shall be submitted. 

B) Financial Bid : 

(i) Bill of Quantities duly filled and digitally signed by bidder. 
 

13. Bid Prices 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 
shall not be subject to adjustment on any account. 
13.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like 
Transportation, Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm till 
completion of work. All other duties, taxes, cesses applicable if any, shall be borne by the 
contractor 

14. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical 
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Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may 
request the bidders to extend the period of validity for additional period. The request and the 
bidders’ responses shall be made in writing. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

16. Bid Security 

16.1 EARNEST MONEY DEPOSIT (EMD) 
The tender shall be accompanied by Earnest Money Deposit of Rs. 9,84,397/- (Rupees Nine lakhs 
Eighty four thousand three hundred ninety seven only) 

(i) The tender not accompanied with EMD shall not be considered & their technical and price 
bid will be returned un-opened. Through Bank Guarantees (as per enclosed format Form-6 In 
Section IV) may be uploaded on ―(n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National Industrial classification-2008 mentioned in the 
table below only shall become eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload the scanned copy of valid certificate along with Bid Securing Declaration Form 
(Form 7 in Section IV) in preliminary bid in order to become eligible for exemption from payment of 
EMD. It may be noted that exemption certificate issued by any other authority will not be entertained. 
 

 

(a) EMD 

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in 
Form 10 of SECTION IV) as per the tender clause and executing the agreement (in Form9 of 
SECTION IV) as per tender clause. The EMD of unsuccessful bidders other than L1 & L2 be 
refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded 
immediately after entering into agreement with L1 and acceptance of Performance 
Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 
(iv) Earnest Money Deposit will not carry any interest. 
 
(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualify  the 

bidder from bidding process of any contract with DPA for a period of 03 years, if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee 
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(iv) The bidder submits more than one bid 

(v) If L-1 Bidder fail to justify the abnormal rate quoted by them or rates not quoted considering 
ALC/CLC rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected, 
EMD shall be forfeited and they will be liable for debarring further tender from the DPA bidding for 
a period of three years. 

 

17. Alternative Proposals by Bidders 

17.1 Conditional offer or Alternative offers will not be considered in the process of tender 
evaluation. 

18. Format and Signing of Bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 
authorized to sign on behalf the Bidders. 

19. Amendment of Bidding Documents 

19.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addenda. 
 
19.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. Prospective 
bidders shall acknowledge the receipt of each addendum by cable to the Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of bids. 

D. Submission of Bids. 

20. Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally valid Digital 
Certificate, as per Information Technology Act-2000, using which they can sign their electronic 
bids. The bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, 
who are licensed certifying authority by Government of India. All bids should be digitally signed. 
For details regarding Digital signature certificate and related matters, the bidder may contact the 
following address: 

(n) code Solutions, A 
Division of GNFC, 301 
GNFC Infotower, 
Bodakdev, Ahmedabad. Tel. 
91 79 26857316/17/18 
Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 

The accompaniments to the tender documents as described under Clause 4.2 shall be Scanned and 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

27 | P a g e   

submitted On-Line along with Tender documents. However, the originals/attested hard 
copies along with tender documents (except Price Bid), signed on bottom of each page in 
token of acceptance of Tender Conditions and shall have to be forwarded subsequently so as 
to reach the office of Superintendent Engineer (Electrical) on same day & time of opening of the 
tenders. 

20.1 The envelopes shall be addressed to: 
(a) Superintendent Engineer (E)  

Deendayal Port Authority,  
Electrical Division, Ground Floor,  
Port & Customs Building,  
New Kandla – 370210.Gujarat-State. 

(b) bear the following identification: 
 
Accompaniments for “Operation & Maintenance Contract of Industrial Lighting at cargo 
handling area, open plots, jetty area, Godowns, Street lighting connecting to port gates 
including maintenance of 11/0.433KV Substation inside cargo jetty area for a period of 
two years” 
Bid reference No EL/WK/2827 
[ 

Name and address of the bidder. 
 

21. Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at 
websiteshttps://kpt.nprocure.com not later than 15:00 Hrs on 08/07/2024. 

21.2 At the time of submission of the tender document, the Bidder shall give an 
undertaking that no changes have been made in document. The uploaded version of 
the Port Tender Document at https://kpt.nprocure.comwebsites will be treated as 
authentic tender and if any discrepancy is noticed at any stage between the Port’s 
tender document and the one submitted by the Bidder, the conditions mentioned in 
the Port’s uploaded document on https://kpt.nprocure.comwebsites shall prevail. 

21.3 The employer may extend the deadline for submission of bids by issuing an 
amendment on DPA website as well as on https://kpt.nprocure.com in which case all 
rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

21.4 In case of tender documents being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change have been made in document. Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on 
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions 
mentioned in the port’s tender document uploaded on https://kpt.nprocure.comshall 
prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

22. Late Bids 
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22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

23. Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid 
or extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids 
and the expiration of the original period of bid validity including extension, if any, 
the bidder can be disqualified from bidding for any contract with DPA for a 
period of three years from the date of notification. 

 
E. Bid Opening and Evaluation 

24. Bid Opening 

24.1 On the due date and time, the employer will first open Technical bids of all bids 
received including modifications. 

24.2 In the event of the specified date for Bid opening being declared a holiday by the 
employer, the Bids will be opened at the appointed time on the next working day at 
the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does 
not contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

24.4 The bids which are technically qualified, their financial bids will be opened. The date 
of opening of financial bid will be declared in the https://kpt.nprocure.comand 
www.deendayalport.gov.inas well as www.eprocure.gov.in. 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 

25. Clarification of Bids 

25.1 To assist in the examination and comparison of Bids, the employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates. 
The request for clarification and the response shall be in writing, but no change in the 
price of substance of the Bid shall be sought, offered, or permitted. 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time 
of the bid opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 
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(a) Has been properly digitally signed, 
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid security and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) GST to be quoted invariable by bidder. 

 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents. 
 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation. 

27. Evaluation and Comparison of Bids 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 
price by adjusting discounts, if any. 

27.3 If in the opinion of Engineer In Charge, the rate quoted by successful bidder is 
abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities. 

F. Award of Contract 

28. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be techno – 
commercially responsive and the lowest evaluated bid subject to submission of agreement and 
performance security. 

29. Employer’s Right to accept any Bid and to reject any or all. 

However prospective bidder(S) may raise query relating to bidding conditions, bidding process 
and/or rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a 
prospective bidder will be disclosed where written enquiries are made by concerned bidder. 

30. Letter of Award: 

The Chief Mechanical Engineer will issue the Letter of Award (Form No.8) intimating the successful 
bidder about the proposed pre-acceptance of tender. 

31. Notification of Award and Signing of Agreement 

i) The Bidder whose Bid has been accepted will be notified for the award by the employer prior 
to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter 
and in the Conditions of Contract called the “Letter of Award”) the contract amount, 
completion period of the work, etc will be mentioned in line with the tender conditions. 

ii) The notification of award will constitute the formation of the Contract subject to the 
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furnishing of a performance security in accordance with the provisions of tender condition. 

iii) The Agreement will be submitted by successful Bidder within 14days (National Bid) 28 days 
(Global Bid) of issue of the notification of award (Letter of Award). The agreement will 
incorporate all correspondence between the employer and the successful bidder. 

 

32. Contract Agreement: 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following 
guidelines within 14 days(National Bid) /28 days (Global Bid) from the date of issue of Letter of 
Award. 

i) The successful Bidder will be required to execute an agreement at his expense on three 
Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format (Form 9) 
for the due and proper fulfilment of the contract within 14 days (national Bid) 28 days (Global bid) 
from the date of Letter of Award. 

32.2 Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the 
tender shall constitute a binding contract between the Board and the Contractor. 

32.3. The contract period shall be reckoned from the date of issue of work order to commence the work. 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present Rs.300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be 
kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 
case it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of authority 
given by the firm/ company to the signatory of the Contractor firm is to be 
submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 
vii) Leaving blanks and insertion of some contents of the agreement with hand writing 

should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialed. 

 
33. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issue of 
LOI, and b) Retention money to be recovered from Running Bills. 

1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price 
should be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer within 21 
days, on receipt of Letter of Award and balance 5% to be recovered as Retention Money 
from Running Bills. Recovery of 5% Retention Money to commence from the First RA Bill 
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onwards @ 5% of the Bill Value from each Bill. Retention Money will be refunded within 14 
days from the date of payment of final bill. Balance SD will be refunded immediately not later 
than 14 days from completion of defect liability period. 

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 
days of receipt of Letter of Award, failing which the work will not be awarded and the Bid 
Security i.e., EMD will be forfeited. 

3) The Deendayal Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the contractor 
that may become due to the employer. This is without prejudice to the rights of the employer 
under the terms of the contract. The Bank Guarantee is required to be dispatched by the 
issuing bank directly to The Employer by Registered AD Post. 

4) The bank guarantee towards performance guarantee cum security deposit will be accepted in 
the form of BG/FDR/Digital Transfer from any nationalized bank/scheduled bank (Except co- 
operative bank) having its branch at Gandhidham. 

5) The Deendayal Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe the 
conditions of contract. 

6) The Performance Guarantee cum Security Deposit will be refunded immediately not later 
than 14 days from completion of defect liability period. 

7) The documentary evidence (copy of paid challan in government treasury) of welfare cess 
@1% of work done or as amended by statutory authority from time to time, paid on final bill 
shall be submitted before releasing the performance guarantee. 

34. Issue of Work Order 

 (This clause is superseded by Clause No. 1 under Special Conditions, Section-III) 

Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp 
Paper by the successful bidder as per Tender Conditions. 

35. Time Schedule 
The Contract shall be effective from the date of issue of Work Order and the work shall be 
completed within twenty four (24) months from the date of issue of Work Order. The 
contract period is extendable to a period of up to one year on the same rate, terms and 
condition on mutual consent. 

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 
highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the employer: 
(a) defines the following for the purpose of these provisions : 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of 
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value to influence the action of a public official in the procurement process or in 
contract execution; and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

(b)  will reject a proposal for award of work if he determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question. 

(c)  will declare a Bidder ineligible, either indefinitely for a stated period of time, to be award 
ea  a       contract/contracts if he at any time determines that the Bidder has engaged in corrupt 
or fraudulent practices in competing for or in executing, the contract. 

 
 

 
          Sd/- 
Signature & Seal       Superintendent Engineer (E) 
 Of Contractor                   Deendayal Port Authority 
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SECTION – II 

GENERAL CONDITIONS OF CONTRACT 
 
 

GENERAL CONDITIONS 

1. Definitions 

In the Contract (as hereinafter defined) the definition of the following words and expressions shall 
have the meanings hereby assigned to them except where the context otherwise requires: 

a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major 

Port Authorities Act.2021, by notification issued by the Government of India, acting through its 
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by the 
Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender has 
been accepted by the employer and includes the Contractor’s servants, agents and workers, personal 
representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid, 
Letter of Award, Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the contractor 
on timely completion of the contract work as per Contract including payment for extra work, i.e. as 
per defined and applicable items of the terms of payment, including any taxes and excise duties to be 
paid to state or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any 
modifications thereof or additions thereto or amendments thereto as may be from time to time be 
furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port 
Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and work 
to be done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the 
system or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 
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j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be 
identified by being signed by the Chief Mechanical Engineer and any further drawing submitted by the 
contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical 
Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical 
Engineer in accordance with these contract conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions 
of contract and described in the specification and shall include all other tests to be carried out as per 
the requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 
Mechanical Engineer for purpose of this contract. 

n. “Day” re calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 
construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation in 
the works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic or 
chemical or biological function. 

2. Use of Contract Document : 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 
performing this contract. 

3. Change Orders : 

At any time during the execution of the contract, by a written notice to the Contractor, changes may 
be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of 
competent authority, may make any changes in the quality and/or quantity of the work or any part 
thereof that may, in his opinion, be necessary and for that purpose the Engineer In- charge shall 
have the power to order the Contractor to do and the Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 
c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, 
e. Change in Location 
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f. Execute additional work of any kind necessary for completion of the work under the contract, 
and no such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out 
of all such changes shall be taken into account in ascertaining the total amount of the contract price. 
Where the rate is available in the contract and the same is applicable to the additional work, in the 
opinion of the EIC, the cost of the additional work shall be determined as per this available rate. But, 
if the rate for additional work is not available in the contract, the same shall be determined by the 
EIC taking into account the market rate and labour cost at the site for similar works and shall be 
final. 
g. Deviations from the specifications as contained in the tender agreement including the make 
/ model, shall not be accepted. In case of any such deviation, payment shall not be made for that part 
of the work / item, even if it is meeting the functional requirements and has been accepted by the 
purchaser. The payment for such portion of the work / item can only be released if the contractor 
makes good the deviations before the expiry of the warranty period so as to meet the specifications of 
the tender agreement in all respects. 
 
4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal 
negotiations, any disagreement or dispute arising between them in connection with the contract. 
However, in case of failure of negotiation between the Board and the Contractor, the parties shall refer 
their present and future disputes relating to the contract itself or arising out of or concerning or in 
connection with or        in consequence of the contract to the Chairman, DPA whose decision shall be 
final and binding on both the parties. The contract shall be governed by the Indian Contract Act, 
1872. 

b) Jurisdiction of Courts : 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be subjected 
to the jurisdiction of the courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 
such delay is caused by force majeure including war, civil resurrection, strikes (other than the strike 
solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely adverse climatic 
conditions, such delay may be excused and the period of such delay may be added to the time of 
performance of the obligations without any addition to the contract price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing of 
such condition and the cause thereof, but not later than 7 days from it’s occurrence. Unless 
otherwise directed by the Board in writing, the Contractor shall continue to perform its obligations 
under the contract as far as reasonably practicable. The Contractor shall demonstrate to the Board’s 
satisfaction that it has used its best endeavor to avoid or overcome such causes of delay 
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and the parties will mutually agree upon remedies to mitigate or overcome such causes of delay 
without having any right to any claim on account of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the opinion 
of the Engineer In-charge, and where the Contractor has promptly notified the Board in writing about 
such situation, it may be considered as “Force Majeure” situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be necessary, 
including clearance from State/Central Govt. authorities, Pollution Control Boards, labour 
enforcement and local authorities. The Contractor shall, at all times during the continuance of the 
contract, so far as it may be necessary, comply with all the existing enactments including Central and 
State legislation as well as any by-laws of any local authorities regarding labour, particularly the 
Minimum wages Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and 
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) 
Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and 
Establishment Act, The Apprentice Act and keep DPA indemnified against any loss or claim arising out 
of contravention of the provisions of the above said enactments by the Contractor. The price quoted by 
the Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever the 
Contractor may be required to incur for the compliance with the provisions of the above said 
legislation. The Contractor shall make necessary arrangements for DPA to witness the payment made 
by the Contractor to his staff and labour. 

7. Payment Terms: 

(This clause is superseded by Clause No. 2 under Special Conditions, Section-III) 

All payments shall be made in Indian rupees unless specifically mentioned. 

(I) In respect of tender for supply and installation (Changes to be made as per nature of 
the Work) 

i. 70% of above item rate against receipt of material at site in good condition after obtaining 
insurance cover as per tender condition (if TPI appointed then after inspection & 
certification of the same by Third Party Inspection Agency). 

ii. 20% of item rate after completion of erection, installation, testing and commissioning, etc. 
(if TPI appointed then after inspection & certification of the same by Third Party Inspection 
Agency) and 90% of item rate for item covers only supply/laying/fixing (if any). 

iii. 10% will be released after successful completion of whole work (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

II) In respect of lump sum work (Changes to be made as per nature of the Work) 
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i) 95% payment after deducting 5% as retention money towards performance 

security  

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished following 
details:- 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for :- NEFT payment or RTGS payment Declaration by the 

party 

I/We hereby declare that the above information furnished by me is correct and DPA is requested to 
pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records and any 
payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

8. Insurance: 

(This clause is superseded by Clause No. 3 under Special Conditions, Section-III) 

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance 
cover from the start date to the end of guarantee period for the following events which are due to 
the contractor risk: 

a) Loss of or damage to the works, plan and materials 
b) Loss of or damage to equipment 
c) Loss of or damage of property (except the works, plant, materials and equipment) in connection 
with contract, and 

d) Personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 
charge or his nominee before the commencement of work. All such insurances shall provide for 
compensation to be payable to the types and proportions of currencies required to be rectify the 
loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer 
in charge or his nominee, 
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8.4 All the materials shall stand insured from the time of arrival at site till commencement of 
erection against fire, pilferage, damage and against natural calamities for the value of 90% of each 
item. 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after 
testing the materials shall stand covered by suitable erection insurance also for the value of 110% 
of the item. The charges for the insurance shall be borne by the Contractor. 

 
9. Time Extensions: 

The Contractor may claim extension of the time limits in case of; 
i) Changes ordered by Deendayal Port Authority. 
ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non- 
availability of site clearance or any other reason, DPA will consider time extension of merit. 
However, no compensation will be paid to the Contractor if work is delayed on DPA’s account. The 
Contractor shall submit the request for extension, within 30 days of occurrence of such delay, 
clearly indicating the justification for such extension. 
iii) Force Majeure. 
iv) All the incidents of delay should be entered in the hindrance register which will be base for 
granting any extension. 

10. Time is the essence of the contract: 

Time is the essence of the contract and the Contractor shall ensure that all the obligations under 
the contract are completed within the agreed time schedule. The Contractor shall be solely 
responsible for all the delays including the delays caused by it’s vendors. In case of delay in 
progress of the works, Deendayal Port Authority reserves the right to withhold the payment, cancel 
the contract unilaterally or complete the work departmentally. 

11. Liquidated Damages: 

(This clause is superseded by Clause No. 4 under Special Conditions, Section-III) 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 
rate 
½% of the contract value per week of delay or part thereof subject to a maximum of 10% of the 
contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 
reasonable time after the specified time for completion may allow further extension of time at its 
discretion with or without the levy of LD. In the event of extension of time at its discretion with LD 
the employer will be entitled without prejudice to any other right or remedy available in that be 
half percent ( ½%) of the contract value of the works for each week or part of the week subject 
to the ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 
event of failure on the part of the contractor to complete work within further extension of time 
allowed as aforesaid shall be entitled without prejudice to any other right or remedy available in that 
behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of 
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to terminate 
the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 
both, the employer shall be entitled to recover LD upto ten percent (10%) of the contract value 
and forfeit the security deposit made by the contract besides getting the work completed by other 
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means at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for 
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

12. Variations:  

(This clause is superseded by Clause No. 11 under Special Conditions, Section-III)) 

12.1 Variation in Conditions of Contract: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) and 
the Special Conditions of Contract – if any special conditions of contract shall prevail. But in case 
of any requirement/condition specified in the Scope of Work, it shall prevail over all other 
conditions. 

 

12.2 Variation in Quantities of Schedule – B: 
 

The overall as well as individual variations shall be ± 30% in quantity for which the rate quoted by 
the bidder and accepted by the employer shall be applicable. 

13. Acceptance: 

Upon completion of work under this contract, the Board may accept the works and/or services 
after installation, if defects or shortcomings are not considered essential and, the Contractor 
agrees to make good the deficiencies in confirmation with this contract. No work shall be accepted 
before the Contractor clears the site of scraps, unused materials, work shed, equipment and all 
such materials which were used for execution of the work and not required any more at the work 
site. Also, the Contractor has to submit all the documents and final “as built” drawings as per the 
contract agreement without which no work shall be treated as complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work as per 
tender and after taking trial. 

14. Guarantee: 

14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 
months for new works including supplied items) with effect from the date of acceptance of the work 
and/or services, unless otherwise specified in the scope of work/Special Conditions of Contract 
(SCC). 

14.2 The Contractor shall warrant the Board that the goods and services under this contract will 
comply strictly with the contract, shall be first class in every particular case and, shall be free from 
defects. The Contractor shall further warrant the Board that all materials, equipment and the 
supplies furnished by him will be new and fit for their intended purposes. 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this 
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 
defective goods and/or services at no cost to the Board. 

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with the 
contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor’s risk and cost. 

15 Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST 
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rate separately, which shall be reimburse by DPA after ascertaining necessary compliance as per 
Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
 
Deduction of Income-Tax: 

Income-Tax deductions and surcharge as applicable thereon shall be made good while making 
payments due to the contractor for carrying out the work and only net amount shall be paid as 
directed by the Central Board of Direct Taxes, Ministry of Finance, Government of India. 

Tax:   The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc. 
which the contractor will have to pay for the performance of this contract. The employer will 
perform such duties in regard to the deduction of such taxes at sources as per applicable law. 

 
16. Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 
Contractor in accordance with the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his workers 
to any of the Port Authority property shall be promptly made good by the Contractor at his own 
cost. In case the Contractor fails to repair/replace the damage, Deendayal Port Authority shall 
have the right to take steps to make good the damages and all the cost on this account shall be 
recovered from the bills of the Contractor or any money due to the Contractor from this contract 
or any other contract or any other transaction. In determination of the damage, the opinion of the 
Engineer-In-charge (EIC) shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 
under the contract shall be deducted from the bills of the Contractor or from any money due to the 
Contractor from this contract or any other contract. 

17. Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract. 

18. Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is included in the 
scope of Deendayal Port. However, the Contractor shall not be entitled to any idle charges for delay 
in supply of materials and/or equipment by the Port Authority. Further, in case of any delay due to 
stoppage of work ordered by the Port Authority to avoid interruption in other important activities 
of Port Authority or any other reason, the Contractor shall not claim any idle charges. 

19. Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his 
workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, hand 
gloves etc. by his staff at site. 
 
20. Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent any 
unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the preservation of 
peace and protection of persons and property at the work site as well as in the enactment of the 
works. 
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21. Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work site 
or in connection with execution of the contract, report such accidents to the Engineer-In-Charge 
giving all the details in writing. He shall also provide additional information about the accident as 
requested by the EIC. 

22. Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to arrange 
watch and ward of the work including the raw materials, machine/equipment/system used for the 
work at his own cost till the date of acceptance of the work by Deendayal Port Authority. 

23. Termination: 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the contract or 
any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 
contractor does not cure the same after receipt of a notice of default, the nature of default as well 
as the time within which the default has to be cured by the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may execute 
the remaining work or procure goods similar to those undelivered by the Contractor and the 
Contractor shall remain liable to the Board for any excess cost for such works or goods and risks, if 
any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for 
delivery, within 30 days after termination. The payment shall be made only after all the afore-
mentioned goods are supplied to and accepted by Deendayal Port Authority. The amount so 
decided by the Engineer-in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit 
the Contractor to participate in any of the future tender of Deendayal Port Authority for a period 
decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 
contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by the 
Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in the contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 
practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving 
or soliciting of anything of value to influence the action or public officials in the procurement process 
or in contract execution. “Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the detriment of the employer, 
and includes collusive practice. Bidders (prior to or after bid submission) designed to establish bid 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

42 | P a g e   

prices at artificial non-competitive levels and to deprive the employer of the benefits of free and 
open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the site safe 
and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission of 
Engineer In Charge. 

24. Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or any other thing whatsoever, in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders, or to the conditions or otherwise 
concerning the work or regarding the execution or failure to execute the same whether arising 
during the progress of the work or after the completion thereof as described hereinafter shall be 
referred to the Chairman for sole arbitration by himself or by any officer appointed by him. 

(II) It will be no objection to any such appointment that the arbitrator is an employee of the 
Board or the Government, that he had to deal with the matters to which the contract relates and 
that in the course of his duties as an employee of the Board of the Government, he had expressed 
views on all or any of the matters in dispute or of difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating 
his office or in the event of his death or being unable to act for any reason, the Chairman then 
holding the office shall arbitrate himself or appoint any officer to act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

(IV) It is a term of this contract that only such questions and disputes as were raised during 
the progress of other work till its completion and not thereafter shall be referred to arbitration. 
However, this would not apply to the questions and disputes relating to liabilities of the parties 
during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amount of claim in respect of each said disputes along with the notice seeking appointment of 
arbitrator. 

(VI) It is also a term of the contract that if the Contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days 
of receiving the intimation from the Engineer –in-charge that the final bill is ready for payment, the 
claim of the Contractor shall be deemed to have been waived and absolutely barred and the Port 
Authority shall be discharged and released of all liabilities under the contract in respect of these 
claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims 
as referred to him by the appointing authority and give separate award against each dispute/claim 
referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it 
should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time 
for making & publishing the award. 
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(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act, 
1996 or any statutory modifications or enactment thereof and rules made there under and for the 
time being in force shall apply to the arbitration proceeding under this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be 
pied equally by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been entered 
on the reference on the date he issues the first notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. 

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion. 
 
25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority and 
its agents & employees from & against any/all actions, claims, losses or damages arising out of 

a. any violation by the Contractor in course of its execution of the contract of any legal 
provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory execution of the 
contract. 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide 
contractual matters between the employer and the Contractor in the role representing the 
employer. 

27. Delegation 

The Engineer-in-Charge may delegate any of the duties and responsibilities to other Officers / 
officials after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

28. Communications 

Communications between parties which are referred to in the conditions are effective only when in 
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872). 

29. Personnel: 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other personnel 
approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed 
replacement of Key personnel only if their qualifications, abilities, and relevant experience are 
substantially equal or better than those of the personnel listed in the Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connections with the work in the Contract. 

30. Employer’s Obligation 

(This clause is superseded by Clause No. 5 under Special Conditions, Section-III) 

(i) Electricity, and water execution of the work at site shall be provided on Free of cost subject 
to availability. Necessary arrangements has to be borne by contractor. 
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(ii) The employer will not provide accommodation, during the tenure of contract. However, 
suitable accommodation will be provided for site office purpose at inside cargo jetty area. 

(iii) Administrative support only, for obtaining clearance from any statutory authority, shall be 
provided by the employer. 

(iv) On successful completion of all the obligations under the contract and on the request of 
the Contractor, the employer shall issue a “Completion Certificate with the approval of the Chief 
Mechanical Engineer, the employer. 

31. Queries about the Technical Data 

The Engineer-in-Charge will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge. 

The Contractor shall submit the make of material, equipment’s, specifications and drawings for 
proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance with the 
Technical specifications and drawings. 

The Engineer-in-Charge approval shall not alter the Contractor’s responsibility for the work. 

All drawings prepared by the contractor for the work if any, are subject to prior approval by the 
Engineer In Charge or his nominee before procurement/execution 

33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the site is 
the property of the employer. The contractor is to notify the employer or his nominee of such 
discoveries and carry out the instructions of employer or his nominee for dealing with them. 
 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorised by 
him access to the site to any place where work in connection with the contract is being carried out or 
is intended to be carried out and to any place where materials or plant are being manufactured, 
fabricated and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply with 
applicable laws where the site is located. 
 
36. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

Quality Control 

37. Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notify 
the Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to 
rectify the Defect. 

38. Correction of Defects 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period (Guarantee Period), which begins at Completion and 
is defined in the Contract Data. The Defects Liability Period shall be extended for as long as 
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Defects remain to be corrected. 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or 
his nominee will assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within a 
reasonable time after actual delivery thereof at the place of destination, if consignment is not in all 
respects in conformity with terms & conditions of the contract whether on account of any loss, 
deterioration or damage before dispatch or delivery or during transit or otherwise whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of 
rejection and if such goods are not removed by the contractor within 21 days from the date of 
intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor at 
the risk and cost of the contractor by such mode of transport as the Engineer-in-Charge may select or 
dispose off such material at the contractor’s risk on his account and retain such portion of the sale 
proceeds as may be necessary to recover any expenses incurred in such disposals. 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 
performing this contract. 
43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as Trade 
Unions etc. in any form at any level without the prior written permission of the employer in relation to 
any work under taken by him in the Port premises. 

44. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission. It is 
important to note that deviations, if any, must be brought out clearly in the technical offer, which 
shall be examined by Deendayal Port Authority. If the deviation statement submitted by the bidder 
does not contain any item, then it shall be construed that the bidder has accepted the same and 
no request from the Contractor, for any change, shall be accepted by DPA at a later stage. In any 
case, no change in specifications given in the tender agreement shall be permitted. However, only in 
unavoidable circumstances, Deendayal Port Authority may consider such requests from the 
Contractor, provided the Contractor submits it’s request with adequate justification. 

45. Approvals: 
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after 
written submission regarding Makes of Material to be used for the Contract and Drawings, if any to 
be furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be 
suggested by Engineer-in-Charge in drawings, the days taken for rectification in drawings shall be in 
account of the Contractor. 
 
46. Third Party Inspection: 

(This clause is superseded by Clause No. 6 under Special Conditions, Section-III) 
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i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection 
mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, certification 
for releasing stage payments as per payment terms of contract for all the material as per 
schedule/work till taken over by DPA. 

iii. The Third Party shall carry out inspection of work as per tender specification/relevant 
standard. 

iv. The above stage payment shall be released after certifying by the third party and copy of 
the same shall be produced by Contractor for releasing the stage payment as per Payment 
Terms. 

47. Bar Chart  

(This clause is superseded by Clause No. 8 under Special Conditions, Section-III) 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan 
for timely execution of the work. The bar chart must indicate the individual activities and 
commencement and completion dates of each activity. The bar chart shall be used for monitoring 
the progress of the work 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

49. Police verification of contract labour 

The Contractor who has been awarded the job through Work Order shall furnish necessary Police 
Clearance Certificate in respect of character and antecedents of all Contract Labourers engaged by 
them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declared 
as “Prohibited Area”. Contractor who would be awarded contractis required to comply with the 
above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee 
per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office 
of the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which 
our Security Department along with request for issuance of Entry Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a 
return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, 
showing the staff and numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer-in-Charge may require. 
 
 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-Charge a true 
statement showing, in respect of the second half of the preceding month and the first half of the 
current month respectively. 

1. The number of labourers employed by him on the work. 

2. Their working hours. 
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3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them, and 

5. The number of female workers who have been allowed Maternity Benefit, according to clause 
19 F and the amount paid to them, failing which, the Contractor shall be liable to pay to 

Government a sum not exceeding Rs. 200/- for each default or materially incorrect statement. The 
decision of the Engineer-in-Charge shall be final in deducting from any bill due to the contractor 
the amount levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site: 

1. Site order Book: 

A site order book is to be maintained by the contractor at the site. The work orders and instructions 
written in the site order book shall be deemed to have been legally issued to the contractor shall 
sign each entry in the site order book as a token of his having seen the same. The site order book 
shall be property of the Board and shall be handed over to the Engineer-in-charge of the work in 
good condition on the completion of the work or whenever required by the Engineer-in-charge or 
his authorized representative 

2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded in the 
hindrance register. The Hindrance Register is to be maintained by the Engineer in Charge at the 
site. The contractor shall sign each entry in the hindrance Register as a token of his having seen 
the same. The Hindrance Register shall be property of the Board. 
 
51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any damage, 
hindrance or interference to the Port activities and the work going on in the area. The contractor 
shall have to make good the loss at his own cost and risk all damages caused by his workmen to 
Port property and no extra payment shall be made to him on that account. 

52. Tools & Tackles: 

(This clause is superseded by Clause No. 7 under Special Conditions, Section-III) 

All the tools, tackles, ladders etc. for executing the work will have to be arranged by the contractor at 
his own cost. Arrangement for storing the materials, tools etc. will also have to be made by him. 
The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. 
stored/brought by the contractor for execution of work within the Port area. 
 

53. Hot work: 

In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and 
necessary fire watch permit and No Objection Certificate shall be provided by DPA free of cost 
obtained from the concerned authorities of the port. 

54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
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contractor and he will be held responsible for any violation of the same. 

55. Valid Electrical Contractor License and Electrical Supervisor Certificate:  

The contractor shall have valid electrical contractor’s license for carrying out electrical work of 
nature involved in this tender obtained from the Commissioner of Electricity, Energy & 
Petrochemical Department, (Inspection wing), Block No.18, 6th floor, Sector No.II, Udyog Bhavan, 
Gandhinagar, Government of Gujarat without which the tender shall not be accepted. Contractor 
shall submit certificate and copy of the license in lieu of the same for consideration. 

The contractor shall engage a person having valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection 
wing), Block No.18, 6th floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat or 
equivalent authority from the other states/central Govt, under whose supervision electrical work will 
be carried out. 
 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and requirements 
of the Engineer-in- Charge. 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having assessed the 
site conditions, we hereby confirm that the price offered by us is a firm price and includes all the 
taxes(excluding service tax), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), Goplapuri, 
Gandhidham (Kutch), in case he is engaging ten or more workers on any day during execution of 
work. 
 
59. Fraudulent documentation by bidders: 
Submission of fraudulent documents shall be treated as major violation of the tender procedure 
and in case the port shall resort to forfeiture of EMD (of any ) / SD/BG of the bidder, apart from 
blacklisting the firm for the nest 3 years. 
 
60. The contractor shall be registered under the Building and Other Construction      
Workers (Regulation of Employment and Conditions of Service) Act, 1996. 
 
 
 
          -Sd/- 

Signature & Seal    Superintendent Engineer (E) 

of Contractor                                                Deendayal Port Authority
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SECTION –III 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition of Contract and ITB 
wherever applicable.) 

1. Issue of work order (The clause No. 34 of Section-I is replaced as under) 
 

The work order will be issued on the submission and acceptance of the following 
documents: 

 
Sr. No. Description Time period for submission 

1 Duly signed agreement along with 
the required documents. 

14 
LOI 

days from the date of receipt of 

2 Performance guarantee of 
appropriate value and in format, 
prescribed. 

21 
LOI 

days from the date of receipt of 

3 Bringing the tools & tackles on site 
mentioned in the Clause no 32 of 
Section V. 

21 days from the date of receipt of LOI 

4 Submission of the staff profile as 
per Clause no 27 of Section V. 

21 days from the date of receipt of LOI 

5 Photo ID card issued by the 
contractor in respect of the staff 
engaged by the contractor & Bank 
Account no of each member of the 
staff. 

21 days from the date of receipt of LOI 

6 Bringing the consumables as per 
Clause no 22 of Section V 

21 days from the date of receipt of LOI 

7 Copy of insurance applicable in 
tender 

21 days from the date of receipt of LOI 

8 Policy Verification Certificate of the 
staff engaged by the contractor  
as  per  the  tender condition 

21 days from the date of receipt of LOI 

9 List of material  to be supplied & its
make mentioned in schedule B &
Clause no 22 of Section V  obtain
approval of EIC 

21 days from the date of receipt of LOI 

10 Copy of RC Books & relevant 
documents of vehicles to be 
submitted by the contractor during 
the contract period 

21 days from the date of receipt of LOI 

 
2. Payment Terms: 

(The Clause No. 7 of Section –II is replaced as under) 
 

All payments shall be made in Indian rupees unless specifically mentioned. 
(a) (1) Monthly running bill account payment. 

Monthly payment will be released on the submission of bill in the prescribed format 
along with invoice in triplicate and spiral binding of following documents. 
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Documents to be submitted 

1 Duly filled applicable maintenance schedule filled up and complete in all respect 
with a specific certificate from concerned EIC that the maintenance work has been 
carried out by the contractor is satisfactorily. 

2 Shift wise Duty roaster certificate from concerned EIC 
3 Copy of Labour Licensee issued by ALC (if applicable and to be given only once 

except in case extension or issue of new labour license after it’s validity period) 
4 Duly filled in labour report for the billing period 
5 Statement showing the name employees engaged during the billing period, 

designation, minimum monthly pay (basic pay + DA) as declared by the central 
government for area C from time to time and actual monthly pay paid. 

6 A copy of the bank statement or pass books showing the corresponding amount of 
payment credited during the billing period. The salary is mandatory to be credited 
in the bank account of the staff engaged by the contractor. 

7 TPIA certification of billing period. 
8 Compliance of the observations, if any, raised by TPIA during previous bill. 
9 A certificate that PPE kit has been provided to the staff engaged by the contractor. 
10 Copy of insurance policy (To be given only once except in case of extension or 

renewed insurance policy) 
11 A certificate mentioning about any change in the staff engaged during the billing 

period. If any changes in staff has been made, the staff profile as per Clause no 24 
of Section V and their police verification certification are required to be submitted. 

12 Submission of muster roll of the billing period mentioning the name of staff 
engaged by the contractor. The muster roll should match with the attendance 
sheet. This will be the base for ascertaining pay and overtime of staff. 

13 A certificate duly signed by EIC that the register required as per clause no. 31 of 
Section VI has been prepared and updated by the contractor in all respect during 
the billing prepared. 

14 A certificate from SDO (E) about successfully carrying out the raising up and down 
of each high mast in every 90 days. In case of failure to do so, a statement 
showing the calculation of penalty along with date and time. 

15 A statement showing the status of the all activities for which penalties is to be 
levied. In case of not imposition of penalty, a “nil statement is required to be 
submitted. 

16 A copy of combined challan generated from website of Employees’ Provident Fund 
Organization and a challan statement prepared by the contractor showing the 
details of deduction of subscription at the applicable rates (present rate is 12%) 
done by the contractor from the salary of the staff engaged by the contractor for 
the work should be submitted. In the challan statement the PF No. And UAN No. 
Of each staff engaged by the contractor should invariably mentioned. No 
postponement of the provident fund deduction will be allowed. 
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(2) 100% Payment to be released against receipt of material for Part B at site in good 
condition and after inspection of same by Engineer -in- Charge/ TPI. The schedule of 
delivery of material is as under: 

 
Table - A 

Sr. 
No. 

Quantity of material Delivery schedule 

1 50% of quantity of each item 
of Schedule B of Section VI 

Within 60 days from the date of issue of work 
order 

2 Remaining Quantity of 
material 

Between 180 days and 210 days from the 
date of issue of work order 

Note: No part supply of the quantity will be accepted. 
 

a) In order to get the reimbursement of the cost of spare parts procured or any major repair 
got done through OEM by the contractor as per scope of work Clause No. 6 & 7 of 
Section-V, the contractor is required to submit the following documents: 

 
1) Certificate of being OEM or authorized dealership certificate. 
2) Price list of OEMs/Authorize Dealer. 
3) A certificate from OEM/authorized dealer that the rate quoted by them is same as 

being quoted to other government agencies. 
4) A report containing justification for requirement of such spare parts. 

 
b) The reimbursement of the spare parts mentioned in Clause No. 6 & 7 of Section-V will 

made by DPA on actual basis after receipt of the material in good condition and after 
acceptance of the same by DPA. In such case, the contractor will be paid 4% as 
convenience charges on the any payment made to the supplier, which will be calculated 
for a period of 30 days or from the date of payment made to the supplier to the date of 
delivery of spare parts made to DPA, whichever is earlier. Such convenience charges will 
be paid only in case of where procurement cost of spare parts is more than Rs. 1.00 lac. 
in each c

Note: 
(i) 1st RA bill will be accepted for payment only after receipt of the material as per Sr. No. 

(1) of Table -A of Section – III (ii) Calibration certificate of the measuring instruments in 
Clause no 32 section V 

(ii) The RA bill for payment for the AMC period after 180 days from the date of issue of 
work order will be accepted after (1) receipt of the material as per Sr. No. (2) of Table 
-A of Section-III, (2) after completion of filtration of transformer oil and (3) Submitting 
report of Dissolved Gas Analysis. 

(iii) The RA bill for payment for the AMC period after 365 days from the date of issue of 
work order will be accepted i) after OEM inspection as decided by Engineer-in-charge 
ii) White washing work of all substation inside cargo jetty should be completed iii) 
Calibration certificate of the measuring instruments in Clause no 32 section V.  

(iv)  The RA bill for payment of 18 month after date of issue of work order will be 
accepted after filtration of transformer oil. 

(v) The payment of final bill will be subject to handing over of port quarter and office 
spaces, if any, allotted to the contractor and clearance of all outstanding dues. 

(vi) The payment from 2nd bill to pre-final bill, shall be released, subject to the 
condition that the documentary evidence (copy of paid challan in government 
treasury) of the welfare cess @ 1% of work done or as amended by statutory 
authority from time to time, paid to concerned authority is submitted for the 
previous bill. 
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3. Insurance: 

(The Clause No. 8 of Section-II is is replaced as under) 

The contract shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date upto the end of completion of work for the following 
events which are due to the contractor risk : 

a) loss of or damage to the works, plan and materials 

b) loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 

d) personal injury or death. 

4. Liquidated Damages/Penalties: 

(The Clause No. 11 of Section-II is replaced as under) 

 4.1 Shortfall of consumables 
As per Clause No. 22 of scope of work the quantity of Consumables shall be maintain & 
same should be re-cooped and to be deposited in cranes sub division store every month 
(i.e. 1st week of every month). The said consumable will be issued on production of 
Requisition by contractor duly signed by DPA representative. If the consumable is not 
maintained by Contractor the penalty amounting to Rs: 100/- per one week per item 
after that double the rate will be charged per item per week till the consumable not 
updated in DPA store. 
 
4.2 Shortfall of staff 
If manpower mentioned above Clause No. 24 of Scope of Work, shall not report on any 
day same shall be treated as non-deployment of staff on that days/day. In that case the 
penalty amounting to Rs. 1100/- per day for Site Engineer, Rs. 1000/- per day for Site 
Supervisor, Rs. 900/- per day for Electrician, Rs 800/- day for Helper & Rs. 800/- day 
Sweeper whosoever absent on that day. 

4.3 Tools and tackles 
During the inspection if any instruments mentioned above Clause No. 32 , which 
required to be kept by the contractor during the contract period as per the tender 
condition, are not available, penalty at the rate of Rs.: 100/- per instrument per day 
and Rs. 50/- per tool per day and part thereof the payment will be recovered from the 
contractor till the time the tools are brought back by the contractor. 

4.4 Restoration in HT power supply 
In case if the contractor fail to restore the HT power supply within stipulated time period 
2 hrs. after intimation (through mobile/text message/whatsup/email or through any 
other mode of communication which will be subsequently recorded in site order book 
also) except for major breakdown like cable fault/ transformer fault, PGVCL incomer 
failure the penalty of Rs. 500 per hour and part thereof will be levied for the period of 
first 24 hrs. after which double the amount will be charge uptill the restoration of power. 
 
 
 
 
 
 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

53 | P a g e   

4.5 Restoration in LT power supply 

In case if the contractor fail to restore the LT power supply within stipulated time period 
2 hrs. after intimation (through mobile/text message/whatsup/email of through any 
other mode of communication which will be subsequently recorded in site order book 
also) except for major breakdown like cable fault/ transformer fault, PGVCL incomer 
failure the penalty of Rs 500 per day up to till the restoration of power. 
 
4.6 Vehicle 
 
If the vehicle mentioned in schedule Part 1 of A for item no 2 (a), (b) & (c) & Part -2 of 
"A" for item no 2 is not made available on any working day, penalty at the rate of Rs 
5000/- per day of 24hrs period will be levied till the vehicle is made available relaxation 
will be given for servicing of vehicle once in a month for 8hrs period. Log book should be 
available in individual vehicle and same is to be maintained in each Shift with signature of 
Contractor supervisor / site in-charge with name of driver and Kilo Meter operated and 
same should be verified by DPA in charge in each shift, If any log book of the vehicle not 
maintained daily, then penalty of Rs 500/- per day per vehicle will be imposed. 

4.7 Penalty for Lighting 
 

(i) Contractor is required to maintain 85% glowing of fixture in single tower if the 
glowing of fixture is reduced below 85% in particular tower then penalty of Rs 
1000/- per day will be charged up till illumination of the complete towers. 

 
(ii) If any area the tower is completely not working except for the incomer cable 

fault of the feeder panel of the particular tower then penalty will be levied @ 
Rs. 500/- each Tower per day up-till one week after that double the rate will 
be charged till the 100% glowing of fixture on the tower. 

 
(iii) If any of the High mast /Lattice tower not working or illumination is reduced 

below 80% in the particular area for i.e. 7th berth area, 8th berth back up area, 
Cargo jetty, 40hecter, New NDA, Old NDA etc.). Then penalty of Rs. 1000/- 
per tower will be imposed up till one week after that double the rate will be 
charged till the 100% illumination of the tower is maintained. 

 
(iv) If in any area less than 80% of the street light pole working. Then penalty of 

Rs. 500/- for the particular area will be imposed till one week after that double 
the rate will be charged till 100% illumination of the all the lighting tower is 
maintained. 

 
4.8 Non-use of PPE by the staff engaged by the contractor. 
In case it is noticed that any of the staff engaged by the contractor are working on 
the site without PPE, a penalty of Rs. 1000.00 per person per incident will be levied 
on the contractor. 
 
4.9  Delay in the submission of documents 
If any delay in the submission of the documents mentioned at clause no. 31 of 
Section III, penalty of Rs. 1000.00 per day and part thereof will be levied till completion 
of complete documents. 

4.10 Non raising up and down of high mast tower. 
All High Mast tower needs to be raise up and down once in every 90 days of time for 
carrying out maintenance as per the scope of work. Any failure to do so in the 
prescribed time period of 90 days, penalty of Rs. 1000.00 per high mast per day and 
part thereof will be levied. The quantum of penalty will double after every eight day. 
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4.11 Time line for find of cable faults 

The maximum time allowed to finding fault and fixing the same is 48 hours for LT cable 
and 24 hours for HT cables failing which Rs. 500.00 per fault per hour and part thereof 
will be levied.(fault finding machine, associated material for cable jointing, tools & 
tackles & manpower is in the scope of contractor) 
 
4.12 Non-functioning of Diesel Generator Set 
In the event of any requirement, if DG set is found to be non-functioning, it will be 
considered as poor maintenance of the contractor and penalty of Rs. 1000.00 per hour 
and part thereof will be levied till the DG set starts functioning. The DG Set should 
function in auto mode. 
 
4.13 Taking shutdown without work permit 
It is found that the contractor has taken up the specific work as envisaged in the Work 
permit form and for the purpose of shutdown as mentioned in clause no. 9 (a) of Section 
V without obtaining the permission in the Work Permit Format given at Section-XI, a 
penalty of Rs. 10,000.00 per such incident will be levied. This lapse on the part of the 
contractor will be specifically reflected in the completion certificate. 
 
4.14 Not Taking Line Clearance 

While carrying out maintenance work at 11 KV sub stations and down stream, Line 
clearance as per clause no, 9 (b) is invariably required to be obtained from the 
concerned official not below the rank of Jr. Engineer format given in Section-XII failing 
which a penalty of Rs. 10,000.00 per such incident will be levied. This lapse on the part 
of the contractor will be specifically reflected in the completion certificate. 

 

4.15 Non Maintenance of 11KV Sub-Stations. 

If any Substation inside cargo jetty area from berth no 0 to 10 & from 13 to 16 berth is 
not taken under maintenance during the particular month mention in the date mention 
in the schedule penalty of Rs. 5000/- per substation will be lived if same is continued for 
next month double the amount will be imposed. While submitting the maintenance 
schedule all the documents proof should be submitted such as informal letter submitted 
to DPA supervisor requesting for power shut down, LC register, Work permit all counter 
signed by DPA Supervisor. 
 

4.16 No Proper House Keeping 

If any Substation found in filthy condition or not cleaned properly or any unwanted 
material lying in the sub-station, then penalty of 500/- will be imposed per day per 
substation. 

 

4.17 Maintating Staff Duty Roaster. 

Contractor should submit the duty roaster 1 week prior duly signed by the Engineer-in-
engineer and same to be updated in group Whatsapp and notice board both in cargo 
jetty substation and 13 berth substation and accordingly the staff should follow the duty 
roaster and accordingly report on work place, if any person coming in wrong shift same 
will be marked absent and penlty will be levied as per Cl no. 4.2 (short fall of staff). 
 
Maximum penalty will be 100% of the contract value. 
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5. Employer’s Obligation: 

(The Clause No. 30 (I) to (iv) of Section-II is replaced as under) 

(i) Two quarters will be allotted DPA at Kandla Colony on chargeable bases as per 
prevailing license fee, water charges, sanitation charges and electricity charges as 
per DPA Norms during the tenure of contract subject to availability and the same 
shall be handed over by contractor on completion of contract to DPA, failing which 
standard rent as per prevailing DPA norms will be deducted & stern action will be 
initiated. 

 
(ii) Subject to availability and on chargeable basis, for room for office purpose and for 

keeping tools, tackles, consumables etc. will be allotted and its electricity bill is also 
to be borne by contractor as per DPA Norms. 

(iii) Providing transformer oil to the contractor free of cost for oil filtration of 
transformers. 

 
6. Third Party Inspection: 

(The Clause No. 46 of Section-II is replaced as under) 

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are 
made by Third Party Inspection Agency; the same shall be complied by Contractor before 
the next schedule visit. The TPIA / DPA Engineer-in-charge will check and certify the same. 
Payment for subsequent month may withhold if any quarries raised by TPIA are not 
complied by AMC Contractor (under the scope of AMC works). The charges incurred for 
Third Party Inspection Agency will be borne by DPA. 

 
7. Tools & Tackles: 

(The Clause No. 52 of Section-II is replaced as under) 
 

All the tools and tackles as per Clause no 32 of Section V, will have to be arranged by 
the contractor at his own cost for executing the work. Arrangement for storing the 
materials, tools etc. will also have to be made by him. The EMPLOYER shall not be 
responsible for any theft/loss of any materials, tools, etc. stored/brought by the contractor 
for execution of work within the Port area. 

8. Supply of material of particular brands/Make 

(The Clause No. 47 of Section-II is replaced as under) 

The contractor shall supply the materials of only the particular bands/Make specified in the 
tender. If none of the make/brands are available in the market then the department will 
accept the equivalent make/brand subject to the contractor producing a letter of non- 
availability from the manufacturer only. The EIC will ascertain the veracity of that letter 
directly from the manufacture. Such material will be accepted after obtaining the approval 
of the authority who approved the tender. 

9. Integrity Pact: 

The Integrity Pact duly signed by authorized person(s) with witness to be submitted by 
the bidders along with the tender documents as per the format provided in Section IV. 

Bidders are required to sign the integrity pact (as per given below with the tender 
document), failing which their bid shall be liable for rejection. The “principal” means 
“Deendayal PORT AUTHORITY” and “Counterparty” means “Vendor / Supplier / 
Contractor”. 
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If a Counter party commits a violation of its Commitments and Obligations under the 
Integrity Pact Program during bidding process, their entire Earnest Money Deposit, would 
be forfeited and in addition, they may be blacklisted from the DPA business in future. 

In case of violation of the Integrity Pact by Counter party after award of the Contract, DPA 
shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase 
the Bank Guarantee(s) and other payments to counter party in such cases. 

The procedure of signing of Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be completed online. However, in case 
of any technical glitch due to which if any potential bidder is unable to upload 
the IP Agreement, then he / she shall submit the Hard Copy of the duly filled, 
signed IP Agreement to the Department concerned of DPA within a period of 
seven days and prior to opening of the Technical Bid, failing which Bid of 
potential Bidder shall be treated as disqualified. 

 
         10.       The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax 

at prevailing rates and surcharge as applicable thereon shall be deducted at source by 
DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with 
instruction issued by TAX Authorities on this behalf from time to time for this TDS will be 
given. The deduction of TDS @2% under GST act shall be made. 

  
The TDS under GST Act is required to be deducted @2% (1% CGST and 1%SGST or 2% 
IGST) from payment / credit given to contractors / professionals and others for the work 
order /contracts exceeding Rs.2,50,000.00/- 

 

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In 
case DPA not allowed Input tax credit due to failure on part of the contractor / service 
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be 
recovered from the payment / deposit o the contractor / service provider / Supplier. 

 

 

11 Variation 

(The Clause No. 12 of Section-II is replaced as under) 

In case of any management decision to give all or any of berth no. 13 to 16 to private 
operator, the connected assets which are under maintenance, will be removed from the 
scope of work for which the contractor cannot claim for any kind of compensation from 
DPA. DPA will allow suitable reduction in the manpower engaged by the contractor for 
berth no 13 to 16. 

Berth-wise proportionate deduction will be done by DPA in AMC rate. 

The decision of DPA in reduction of manpower and in monthly AMC rate will be final and 
binding on the contractor. 

Where the quantity supplied/miscellaneous work by the contractor is exhausted during 
the currency of the contract and if any requirement arises prior to completion of the 
contract, variation in Quantities of Part “B and C” of BOQ shall be considered by DPA.  
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The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

 
 
 
 
 
 
 -Sd/- 

Signature & Seal of Superintending Engineer (E) 
Contractor  Deendayal Port Authority 
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SECTION IV 

FORMS OF BID 

Part – I 

To be submitted by Bidders with their Bids 
 

NOS. 
OF 
FOMAT 

NAME OF FORMS/FORMAT 

1. Form of application 

2. Pre-qualification of bidders 

3. Format for declaration 

4. Letter of authority for submission of bid 

5. Exceptions & Deviations 

6. Specimen EMD (Bank Guarantee Format) 

7. Bid security declaration form (For MSEs) 

 
Part – II 

To be used by successful Bidder 
 
 

NOS. OF 
FORMAT 

NAME OF FORMS/FORMAT 

8. Letter of Award 

9. Agreement form 

10. Specimen bank guarantee of Performance Guarantee / Security Deposit 

11. Letter of authority from bank for all BGs 

12. Format of Extensions (Part – I) 

13. Format of Extension (Part-II) 

14. Certificate to be issued by Third Party Agency on their Letter Head 

15. Certificate to be issued by Manufacturer on their letter head 
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Form -1 
 

 
SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 
 
 
 

To 
 

The Superintendent Engineer (E) 

Deendayal Port Authority 

(Address ) 

 
 

Pin Code:   
 

Dist- Kutch (Gujarat) 
 

We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document bearing no (EL/WK/2827) 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the 

tender submission deadline and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the 

due performance of the contract, as specified in specimen form for the purpose. 

(e) No Joint Venture / Joint Venture. 
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(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors 

for any part of the contract – has not been declared ineligible by the port, under laws of 

India or official regulations. 

(g) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between us, 

until a formal contract agreement is prepared and executed. 

I. We understand that you are not bound to accept the lowest evaluated tender or 

any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is 
governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 
 

Dated on day of , (insert date of signing) 
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Specimen format for Pre-qualification of bidders 

 
Form -2 

 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders 
1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 

- Principal place of business 

- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 
Description Year Turn over 

(insert the year as per PQC) 
i.e. last three financial years ending 31st 
march of the previous year 

2020-21 
 

2021-22 
 

2022-23 
 

Attachment: financial reports for the last three years: balance sheet, profit and loss 
statements, auditor's reports (in case of companies/corporation) etc. List them below and 
attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 23. 

3. Similar works 
Particulars Year No. of Woks Value 

 

Total value of completed 
Similar work as defined in the 
tender document during last 07 

years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

 
 

Attachments: Supporting documents, viz., Successful completion certificate from clients, 
other documentations to substantiate the similarity of work as per definition of "Similar 
Work". Employer reserves the right to verify the information: 
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4. Information on bid capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

1. Existing commitments and on-going works. 
Description 

of work 
Place 

& 
State 

Contract 
No. & 
Date 

Name & 
Address 
of Port or 

Dept. 

Value of 
Contract 
in Rs. 

Stipulated 
Period of 
Completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 

2. Works for which bids already submitted 
Description 

of work 
Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 
Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 
       

 
Attach attested certificates. 

5. Information on litigation history in which the bidder is involved. 
Other party 

(ies) 
Port Cause of 

dispute 
Amount Remark involved showing 

present status. 
     

     

     

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 
 
 

 
Dated on day of , (insert date of signing
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 Form-3 
 

 
(To be executed on bidder's Letter Head) 

To.   

(Project title) 

Ref:    

The undersigned, having studied the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the opening of Price bid of the Tender on the basis 
of provisions made in the Tender Documents to follow. 

 
(c) When the call for Tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 
(d) We enclose all the required pre-qualification data format and all other 
documents and supplementary information required for the pre-qualification evaluation. 

 

(e) We also state that no changes have been made by us in the downloaded tender 
formats and understand that in the event of any discrepancies observed, the tender 
hoisted on website of n-procure is full and final for all legal/contractual obligations. 
(f) We also declare that, our firm has not been banned / de-listed by any government 
or PSUs. 

(f) We also give an undertaking that, we have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as to influence 
the bid process and have not committed any offence under the PC Act in connection with 
the bid. 

 

Date:   Place:    

Name of Applicant: __________________ 
Represented by (Name & capacity)  __________________ 

SPECIMEN FORMAT FOR DECLARATION 
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SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 

 

Form-4 
 

 

To 

The 

Dear Sir, 
 
 

We do 
hereby confirm that Shri ……………………………. (Name, designation and Address) is/are 
authorized to represent us to bid, negotiate and conclude the agreement on our behalf 
with you {copy of board resolution attached (in case of company)} for tender no. ------- 
for the work of and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be 
deemed to have been done with us in respect of this Tender. 

[specimen signature]  

 

 

Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 

Form-5 
 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 
deviations to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject 
Deviation 

    

 
 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall 
be liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 
delivery schedules, and commercial terms as per the tender document. 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

 
 

Date on day of_________,                 [insert date of signing] 
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Form -6 
Specimen EMD (Bank Guarantee Format) 

 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To be 
executed on Rs. 300/- non Judicial Stamp Paper] 

 

(Bank's name and address of Issuing Branch or Office) 
Beneficiary’s Bank details area as under 
Account No. 10316591671 
IFSC Code : SBIN0060239 
 
Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority 
Date: 
Tender Guarantee No.: 
We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted 
to you its Tender dated (hereinafter called "the Tenderer") for the execution of [name of contract] under 
Invitation for Tenders No.[Number]. Furthermore, we understand that, according to your conditions, 
Tenders must be supported by an EMD. 

 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or 
sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us your 
first demand in writing accompanied by a written statement stating that the Tenderer is in breach of its 
obligation(s) under the Tender conditions, because the Tenderer: 

 
(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the Form of 

Tender; or 
 

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the period of 
Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or refuses to 
furnish the performance guarantee, in accordance with the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 

 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the 

Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or 
 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer's tender or any extended period 
thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 

 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should also be 
enclosed] 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

67 | P a g e   

 
 

                              (Applicable for MSME’s)   Form-7 
 
 
 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 

Bid Security Declaration Form 
Date: Tender No.    

 
To (insert complete name and address of the Employer/ Purchaser) 
I/We. The undersigned, declare that: 

 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration. 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three year from the date of notification if I am /We are in a breach of any obligation under the 
bid conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 
Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
Dated on day of (insert date of signing) 

 
 

Corporate Seal (where appropriate) 
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No:    

 

LETTER OF AWARD FORMAT 

Date:    

Form-8 

To  

(Name and Address of the Contractor) 

 
Sub: Tender No. (Name of Work) 

Ref : Your bid dated And (list the 
correspondence with the Bidder) 

Dear Sirs, 

With reference to your above offer and subsequent correspondences on the 
subject, we are pleased to inform you that your offer has been accepted by the competent 
authority and you are hereby requested to initiate actions for fulfilment of all necessary 
formalities, as indicated in the tender document for the above said work, at the earliest. 

The Engineer-In-Charge for this work shall be Mr. . 

Agreed Schedule date of commencement of the work is  and 
Schedule date of completion of the work is . Total Contract Price is 
Rs. . 

You are requested to sign the Agreement and fulfil other formalities as per the 
Tender conditions. 

Yours Faithfully, 
 
 

(Signature of the controlling Officer) 

CHIEF MECHANICAL ENGINEER 

DEENDAYAL PORT AUTHORITY 
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Form-9 

 
 

SPECIMEN CONTRACT AGREEMENT 
 
 

(To be executed on Rs.300-non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the 
instructions indicated] 

 
This agreement made of this   day of 

  Two Thousand between the Board of Deendayal Port Authority a 
body corporate under Major Port Authorities Act, 2021 having its Administration 
Office Building at Gandhidham(Kutch) (hereinafter called the ‘Board’ which 
expression shall unless excluded by or repugnant to the context, be deemed to 
include their successors in office) of the one part 

and (Name and address of all the partners if a partnership 

with all their address) hereinafter called the ‘Contractor’ which expression shall 
unless excluded by or repugnant to the context be deemed to include his / their 
heirs, executors , administration , representatives and assignees or successors 
in office of the other part. 

 
 

WHERAS the Board is   desirous to   carrying   out   the   work   of 
 
 

 

 
  And whereas the Contractor has offered to execute and 
complete such work. 

WHERAS the Contractor has deposited the Performance security 
deposit @ 5% of contract price amounting to Rs.   

  . In following manner for the due fulfillment of all the 
conditions of the contract. 

Rs._ paid in form of BG/FDR/Digital Transfer ( to be submitted within 21 
days of issue of LOI) 

 
2) Balance amount of Rs._  to be 
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recovered from the work bills. 

 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 

1. In this agreement words and expression shall have the same meaning as 
are respectively assigned to them in the general condition (including special 
conditions, if any) of contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed 
part of this agreement viz.: 
i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintendent Engineer (E) and the 
Contractor after opening of the cover-I—as regards to contain clarifications/details 
called for vice versa. 
viii) Common terms and conditions offered to Contractor and their acceptance 
including confirmation to withdrawal of their own terms and conditions offered with the 
tender i.e ‘Cover-I’. 

ix) BG/FDR/Digital Transfer for security deposit. 

3. The Contractor hereby covenants with the Board to complete the work of 

  in conformity in all respects , with the provisions 

of the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such 

completion of the works, the contact price of     Rs. (Rupees 

  only ) at the time and in the manner prescribed of the 

contract.   IN WITHNESS WHERE of the parties here unto have set their hands and 

seals the day and year first above written signed and sealed by the Contractor in the 

presence of:- 

Witness 
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1. Name & Address Signature of Contractor 

Seal 

 
2. Name & Address   

Seal 

 
Signed, sealed and delivered by Shri on behalf of the 
Board in presence of 

 
 

1.     
 

 

2.  (Chief Mechanical Engineer) 

Deendayal Port Authority 

 
The common seal of the Board of Deendayal Port Authority affixed in the presence of: 

 

 

1.    

2.    

Secretary 

Deendayal Port Authority 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

72 | P a g e   

 
 
 
 
 
 
 

To, 

 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

Form-10 

The Board of Deendayal Port Authority, 

A.O. Building, P.O. Box No.50, 

Gandhidham-Kutch. 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority, its successors and assigns) having agreed to exempt (hereinafter called the 
“contractor”) (Name of the contractor/s) from the demand under the terms and condition of the 
contract, vide (Name  of the  Department)’s letter No.   Date      made  between  the  contractors 
and the Board for execution of covered under Tender No.   

dated (hereinafter called “the said contract”) for the payment of Security Deposit in cash or 
Lodgement of Government Promissory Loan Notes for the due fulfilment by the said contractors of 
the terms and condition of the said contract, on     production     of a bank 

Guarantee for Rs.  (Rupees   )only we, 
the (Name of the Bank and Address)   hereinafter referred to as “the Bank”) at 
the request of the contractors do hereby undertake to pay to the Board an amount not exceeding 
Rs. (Rupees ) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 
2. We, (Name of Bank) (Name of Branch), do 
hereby Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss or 
damage caused to or which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to any amount not exceeding Rs. (Rupees 
)only. 
3. We, (Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have no claim against 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

73 | P a g e   

 
us for making such payment 

4. We, (Name of Bank and Branch), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to been forceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims satisfied 
or discharged or till the (Name of the user department) of the said certifies that the terms 
and conditions of the said contract have been fully and properly carried out by the said Contractors 
and accordingly discharge this guarantee. PROVIDED HOWEVER that the Bank shall at the request 
of the Board but at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 

5. We, (Name of Bank and Branch), further agree with the Board that the 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 
time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the Contractors or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

8. We,Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.   
(Rupees only); 

 

(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before (date of expiry of 
Guarantee).” 

(i) Name of Beneficiary’s Bank is State bank of india, Gandhidham. 
(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 
(iii) Bank Account No. of Beneficiary is 10316591671. Date  day    of 
  20 

For (Name of Bank) 

(Name) Signature 
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SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 

Form-11 
 
 
 

 

Date: 

To, 

The Board of Deendayal Port Authority, 
 

 

Dear Sir, 

Sub: Our Bank Guarantee No.    

dated  for Rs. favoring yourselves issued on a/c of 

M/s.      

(Name of contractor)……………… 

We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. validity for expiry up 

to date and claim expiry date up to   We also 

confirm 1)  2)  is/are empowered 

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding 

on the Bank. 

 
 
 

Name of signature of Bank Office
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Form-12 
 
 

Deendayal Port Authority 

Form of application by the Contractor for seeking 
extension of time 

Part – 1 
 
 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE’s No. Dated Month Days 
 

(b) 2nd extension vide EE’s No. Dated Month Days 

(c) 3rd extension vide EE’s No. Dated Month Days 

(d) 4th extension vide EE’s No. Dated Month Days 

Total extension previously given.   

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 
10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which 
hindrances occurred and the period for which these are likely to last. 
a) Serial No. 
b) Nature of hindrance 
c) Date of Occurrence 
d) Period for which it is likely to last 
e) Period for which extension required for this particular hindrance 
f)     Overlapping period if any, with reference to item………… 
g) Net extension applied for 
h) Remarks, if any. 
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Total period on account of hindrance mentioned above……… 

Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 
(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to tender 
on account of extra work. 

 
14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 

 
Signature of Contractor 

Dated 
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Form-13 

DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 
 
 

1. Date of receipt of application from ..................... Contractor for the work 
of ............... in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No dated 
3. Remarks of S.D.O. 
(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for rejections 
should be given.) 

 
 
 

Signature of Divisional Officer 

Dated: 

 
(To be filled in by the Superintendent Engineer) 

1. Date of receipt in the Divisional Office. 
2. Superintendent Engineer’s remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to 
items which overlap. 

(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 
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and justification for extension recommended. 
 

3. Superintendent Engineer’s recommendations: 
(The present progress of the work should be stated and whether the work is likely to be 
completed by the date up to which extension has been applied for. If extension of time is 
not recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 

 
 
 
 
 

Dy. HOD/SE’s recommendations 

Signature of Superintendent  Engineer 

Date 

 
Signature of Dy. HOD 

Date 

 

HOD’s recommendations/approval. 
 
 

Signature of Chief Mechanical Engineer 

Date 
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Form-14 

 
(Applicable in case of Procurement of Equipment) 

(CERTIFICATE TO BE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER 
HEAD) 

 

 
To, 

M/s. Deendayal Port Authority, 

Kandla (Kutch) 

Gujarat, INDIA. 
 
 

This is to certify that the (name of equipment) designed, manufactured and supplied to 
Deendayal Port Authority are conforming with the Quality Assurance and Standards as per 
proven design and Model No. / Drawings submitted by M/s 
  in the Tender No. of Deendayal Port 
Authority. 

 
 
 
 

Signature & Seal of Authorized 

Representative of Classification Society. 
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Form-15 
 
 

(Applicable in case of Procurement of Equipment) 

(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD) 

 

To, 

M/s. Deendayal Port Authority, 

Kandla (Kutch) 

Gujarat, INDIA. 
 
 

This is to certify that the proven design submitted with Bid conforms with all the standards 
and generic specifications of (name of equipment) given at Page No. of the Tender No. 
(insert tender no.) of Deendayal Port Authority. 

 
 
 
 

Signature & Seal of Authorized 

Representative of the Manufacture
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SECTION-V 
Scope of Work & Technical Specification. 

 
1. This Maintenance Contract shall be carried out on the basis of 24 X 7 at Inside Cargo jetty area 

from north Gate to Berth no 10 & from Berth no 13 to Berth no 16 including backup area.  
 Maintenance Contract includes Daily, Periodical, Preventive and Breakdown 

Maintenance, 
 Cable Fault finding both for H.T/ L.T cable which means fault finding, excavating 

the pin point fault location, jointing the cable by using Heat shrink cable jointing 
kit or M-Seal kit the complete work includes material, tools & tackles & man 
power for the cable to restore power within the stipulated time. 

 Attending Operation, breakdowns, routine testing and cleaning of electrical 
equipment’s at 11KV Substations located at different location mentioned in 
Annexure-  

 Contractor has to obtain prior approval of maintenance schedule for equipment 
installed at 11KV substation & Lighting tower also should submit the pre-
monsoon maintenance schedule for approval before commencement of monsoon. 

 Maintenance & trouble shooting of High mast lighting, mini mast, Lattice tower 
lighting, Pathway Lighting, Street Lights & its accessories including Non 
Residential Buildings (Gate office/ shed master room/ toilet block /traffic offices 
/Fire office etc.) situated inside cargo jetty from north gate to Berth no. 10 & at 
Berth no 13 to 16 .  

 The tentative details of various equipment’s installed in each 11KV Substations, 
non-residential building & detail of high mast & lattice tower are given in 
Annexure – I , II, III  & Annexure I(a) & I(b) 

 
2. The Maintenance Contract will be entered initially for two years for Part 1 & 2 of A, B & C of the 

Schedule, however the same is likely to be extended for further period of One year or up to the 
finalization of new AMC contract on the same rates and terms and conditions of tender by 
mutual consent and approval of DPA. 

 

3. Area of work: Inside Cargo jetty from North Gate to Berth no 10 & from Berth no 13 to Berth no 
16 including entire backup area. 

 

4. Maintenance of all electrical equipment like sub-station HT & LT panel boards, transformers, HT 
/ LT cables, pump houses power supply system, power supply to all offices, non-residential 
buildings, internal wiring & its accessories and record maintain of earthing also is covered under 
scope of this maintenance contract. 

 

5. MAINTENANCE SPARES  
The items which cover only supply items in Schedule “B” shall be supplied by the contractor as 
per the following schedule for the first year of AMC. 

  
(i)   50% of quantity of each of the individual item from Schedule “B” of BOQ (Section VI) of 

Electrical spares (part B & B-1) to be supplied in 60 days from the issue of work 
order with written intimation of Engineer-in-charge except for battery i.e Item no 35 
Part B-1 should be supplied as required after approval of Engineer-in-Charge. 

(ii)   Remaining Quantity of material of the Supply Items to be supplied between 180 days 
and 210 days from the date of issue of work order with written intimation of 
Engineer-in-charge. 

(iii)   However, whenever the quantity of Electrical spares (Part B& B-1) supplied & 
Miscellaneous works ( Part C) by Contractor is exhausted within 2 year of AMC period 
and if any requirement arises prior to completion of the contract variation in Quantities 
of Schedule of Electrical spares (Part B & B-1) supplied & Miscellaneous works ( 
Part C)shall be considered by DPA.  The overall as well as individual variations shall be ± 
30% in quantity for which the rate quoted by the bidder and accepted by the employer 
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shall be applicable.  
(iv)  The miscellaneous works as mentioned in Schedule “C” will be informed as per 

requirement and availability at site accordingly the contractor shall deploy adequate 
manpower to meet target given by DPA during execution of work. AMC staff should not 
be involved for the work mentioned in Schedule” C” also if the work is not carried out 
within the stipulated period the work will be carried out by outside agencies and the 
amount will be deducted from the RA Bill 

 

6. The spares mentioned in Schedule “B” supplied by the contractor will be maintained by DPA for 
smooth Operation & Maintenance. But if any spares left out from Schedule “B” and is not 
available in DPA stores and required urgently for the functioning of the equipment (un-
interrupted power supply) the contractor should arrange the proprietary spare immediately for 
smooth maintenance the reimbursed by DPA on actual basis to the contractor on production of 
relevant original documents. The rate includes the charges of packing, forwarding and 
transportation up to site at Kandla. (The supply order regarding proprietary material shall be 
placed to the Contractor after approval of competent authority) (Format of draft Supply order is 
incorporated at Pg no  ____ ). 

 
7. During the execution of Maintenance Contract, if any kind of repairs is considered to be of the 

major nature like repairing/rewinding of transformer, replacement of potential/current 
transformer, Major repair of RMU, Including Gas filling, Compact Substation etc. and if same is 
absolutely necessary for healthy power supply system, the cost of such repairs shall be 
reimbursed by Deendayal Port Authority on actual basis to the contractor on production of 
relevant original documents. The rate includes the charges of dismantling, packing, forwarding 
and transportation up to manufacturer’s place and back to site at Kandla and re-erection of same 
material. . (The Work order regarding such major repairs shall be placed to the Contractor after 
approval of competent authority). However, the loading, unloading and transportation will be 
responsibility of AMC contractor during the AMC period. 

 
8. The contractor shall keep separate tools and tackles, testing instruments for i) From Zero panel 

to 10th berth & 2) Berth no 13 to 16 at site during maintenance contract period. 
 
9. a) The contractor shall inform well in advance in writing for taking power shut down as and 

when required for preventive / periodical maintenance in 11 kV Substation in order to 
intimate concerned port officials to enable them to make necessary arrangements during 
power shutdown. The above permission letter record should be maintained by the 
contractor in proper manner. Before executing any work, work Permit is to filled up by 
the contractor Supervisor / in-charge signed by DPA supervisor, sample of work permit 
is placed at section XI. 

 
b) At the time of maintenance work carried out on any 11KV line / substation which are 

feed from 66KV Substation line clearance is required to be obtained from the concerned 
official of DPA Supervisor / Junior Engg/ Asst. foreman etc. A line clearance register is to 
be maintained in the format given at XII.  

 
c) Contractor’s Site in-charge has to submit the date & day of monthly maintenance 

schedule to be carried out of all the substation at the beginning of each month from Zero 
panel to 10th berth and from 13th to 16th berth. At the end of each month the Site in-
charge should submit the maintenance report of each substation along with the LC 
register having both LC taken & return back dully signed by 66KV operator & DPA 
Supervisor, daily maintenance & cleaning work should be carried out regularly.  

 

10. The Contractor shall attend day-to-day maintenance work like housekeeping, cleaning of 
Substation, HT & LT panels, Transformers & Compact substation etc. 

 

11. Contractor has to maintain all the D.G Set situated inside Cargo jetty area 0 to 10 berth & from 
Berth no 13 to Berth no 16 as mentioned in Annexure -III with its connected Electrical system 
(i.e. AMF PANEL) if provided with the system, by properly cleaning and maintaining the water 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

83 | P a g e   

level in battery & twice a day running of D.G set for at least 1/2hr & provide backup power 
under load shedding immediately. Register should be maintained giving the running hrs & status 
of the DG set Working in Auto / Manual mode & regular maintenance of the DG set should be 
carried out, also diesel top up  should be done as and when required with entry in register & 
entry of requisition  slip no in the register all the register should be updated with signature & 
name of the foreman/ In-charge with entry of Diesel top-up in each Gen-set with signature of 
DPA in-charge (Diesel, filer, coolant & Engine oil will be supplied by DPA)  

 
 

12.  The AMC also includes filtration of transformer oil within first 6 months from date of award of 
contract and second time after one year from date of first one (18 months from date of issue of 
work order)(Transformer Oil will be supplied by Deendayal Port Authority). 

 

13. Maintenance of the complete Industrial lighting system in various cargo handling area in DPA 
including repairing, rectifying, re-fixing and commissioning of High Mast light fittings, lattice 
type tower light fittings, Godown & street light fittings, flood light fittings with the material & 
manpower mentioned in Schedule A, B & C. Maintenance register separately for the HM, Lattice 
tower, Street light & Godown lighting area-wise to be maintained by the contractor mentioning 
the material repaired / replaced and issued from the store with signature of store-in-charge. 
While replacing the material such as MCCB/ Contractor/ timer /MCB the Site-in-charge should 
give in writing and deposit the old material to store keeper. However, if any minor repair such as 
change of oil seal etc. is in the scope of contractor in case of any major repair required and same 
not mentioned in the schedule it should be done through clause no 6 & 7.   

 

14. Each High Mast raising up & lowering down operation for lantern has to be carried out once in 
two month including complete servicing and overhauling of high mast accessories with 
application of proper grease & oil on wire ropes. Also filling of gear oil in gear of motor and 
accordingly record should be maintained while undergoing this operation all the Luminary glass 
should be properly cleaned with sweet water. AMC site-in-charge should maintain separate 
register for the high mast and Lattice tower maintenance mentioning the complete detail 
(history) of the high mast & material available & Condition of the LT/ HM with that total no of 
lights in working condition. In short history book should be maintained for both HM & LT from 
the day of taking over the site by the AMC contractor. 

 
15. Contractor should submit monthly bill within one week after completion one month AMC, along 

with the bill below mentioned documents should be submitted by Contractor all the connected 
register should be submitted to site office 
a) Maintenance schedule daily/weekly & monthly of all 11 KV Substation (both part) along 

with approved Schedule date chart of each substation, power shut down register, LC 
register, Work Permit. Substation wise equipment wise Register. Register for earthing 
resistance value of each substation updated to be submitted. 

b)  Lighting details such as ON & OFF Register, Tower wise / Area wise HM /LM register 
(history book), Schedule date and maintenance report along with work permit duly 
signed by DPA supervisor,  

c) 11KV Staff & lighting Staff attendance sheet for 0to 10th berth & 13 to 16th berth, 
approved Duty Roaster of the AMC staff, Daily Progressive Register having signature of 
the staff, Xerox copy of gate pass of AMC Staff, NOC of staff engaged in AMC work, up 
dated profile of the staff with left out & new Staff duly signed by Site in charge of 
Contractor. 

d) Register maintained for DG set duly signed by Site-in-charge of Contractor and DPA 
supervisor. 

e) Site order book, tools & tackle register & updated site consumable material register with 
Requisition book. 

 

16. Fixing, connection and commissioning of SFUs/switches/ MCB’s/ MCCB’s, Time switches etc. of 
various capacities as directed (Required material will be supplied by DPA.) 
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17.  Switching ‘ON’ and ‘OFF’ the lighting system in all locations during the ‘Sunset’ and ‘Sun rises’ as 
per instructions /directions, and adjustment of Auto-timer settings of High mast/Lattice/Min 
mast tower as per the instruction/direction of Engineer-in-charge. 

 
 

18. This AMC include repairing of High Mast Accessories like repairing of damaged lantern carriage, 
repair/replacement of lighting fixtures of High Mast, replacement of safety and suspension wire 
rope, replacement of hoist trailing cable, repairing/overhauling of double drum winch, power 
tool, Gear Box complete, Replacement/Fixing of luminaries with wiring and control gear box etc 
(Material required will be supplied by DPA).  

 
19. The Repairing / welding work required in the AMC the work has to be done by the contractor for 

which a welder and welding rod /tools required for welding is to be provided by Contractor. 
 
 

20. This AMC also includes laying and testing of varies sizes of cable as and when required, LT/HT 
cables shall be lay in through excavated hard/soft soil, in existing RCC Cable trench, on wall 
through saddles & clamps, through GI Class-B pipe on wall or road. (The cables required for 
laying will be supplied by DPA).  

 

21. Contractor shall get approval of maintenance schedule including pre-monsoon maintenance for 
equipment’s installed at various Substations & Load point / feeder panel of all towers (H.M& 
L.T) within one week of commencement of maintenance contract from Engineer-in-Charge 
during the submission of the staff profile.  

 

22. Consumables are to be provided by Contractor during period of Maintenance Contract at his 
own cost to carry out routine maintenance work which has to be maintained in the register & 
the same is to be Deposit in DPA store and material will be issued on production of requisition 
by Contractor. The following minimum quantity of consumables mentioned below are to be 
maintained within 7 days of commencement of every month (monthly billing) during currency 
of Maintenance Contract and shall be verified by Engineer-in-Charge, if any shortage found 
penalty will be levied for per week per item if shortfall of same item is repeated next month than 
double the rate will be charged per item per week till the consumable not updated in DPA store. 
Consumable for Part-A-1&A-2 should be handed over to store and maintained in different 
register.  Part-A-1 is the consumable for zero to 10th berth & Part –A-2 is the consumable for 13 
to 16th Berth  

 

CONSUMABLE TO BE MAINTAINED FOR PART -1 for North Gate to Berth no 10. 

Sr No Description Minimum Qty 
1 Gear oil, each drum of 25 Kg. 2no (50KG) 

2 Wire rope grease / Dresser each drum of 25Kg. 2 no(50KG) 

3 Petroleum Jelly  1Kg 

4 “U” clamp and M.S  Wire grip suitable for 8 mm & 
10 mm 

200 no’s  for 8mm 
200  no’s  for 10mm 

5 Sprocket of 30 mt HM  15 no’s  

6 Chain link 25 mt length(10 no’s) 

7 Silica Gel 5 Kg 

8 Araldite &  M-Seal 250 gms. each 

9 Insulation tape / H.T heat shrink  Tape 50 Roll / 10 Roll 

10 H.T Tape /AVL Tape 10 Roll each 

11 Water proof flex adhesive sealant Tape 10 Roll 

12 Space heater for Panels 20 no’s 

13 T-5 tube & Choke 100 each 

14 40W Fluorescent tube & Choke 100 each 

15 Indication lamps LED type / lamp holder 100 each 

16 HC-80 (Anti Tracking Spray)  10 tin’s 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

85 | P a g e   

17 Penetroil (Rust Remover Against WD-40)  10 tin’s 

18 Elepro 200 (Moisture Displacer)  10 tin’s 

19 Premium (On Line Contact Cleaner)  10 tin’s 

20 Aluminum Foil Tape (Cravity Sealing Tape) make 
3M 

5 No 

21 Scotch 23 ( High Voltage Tape ) make 3M 10 no’s 

22 Scotch fill Putty ( Insulation Putty ) make 3M 5 No’s 

23 Foam Tape ( Gasket Form Tape) make 3M 5 No’s 

24 IIKV HT & 1.1 KVLT Heat shrink Tubes. 

 

20 no’s  each for HT & LT 

25 Cotton waste /Muslin cloth 100 Kg /50 Mtr. 

26 Stainless steel  and washer 6mm x 40 mm            50No’s 
                   8mm   x  40mm         50No’s 
                10 mm  x  40mm         50 No’s  
                 12 mm x 40 mm          50 No 

26(A)   M.s  Nut bolts and washer 6mm x     40 mm        50No’s 
                  8mm   x  40mm          50No’s 
                10 mm  x  40mm          50 No’s  
                 12 mm x 40 mm          50 No’s 

27 Emery paper &  Scotch Brite 10 Nos each 

28 HT Heat shrink wraparound sleeves for cable 
repair and joint outer re-jacketing. 

                                                     

 

i) Suitable for 150Sqmm  10no’s. 
ii) Suitable for 300Sqmm   06 no’s. 
iii) Suitable for 400Sqmm   04 no’s 
 

29 LT Heat shrink wraparound sleeves for cable 
repair and  joint outer re-jacketing . 
 

i) Suitable for   10-25   Sqmm 10 no’s. 
ii) Suitable for    35-50   Sqmm 15 no’s. 
iii) Suitable for   70- 95   Sqmm 10 no’s 
iv)Suitable for 120- 185  Sqmm  5 no’s 
iv) Suitable for  220- 300 Sqmm  5 no’s 

30 DG Set’s Air filter  10 no’s 
31 DG Sets’ Fuel Filter  10 no’s 
32 DG Set’s Coolant  3  Ltr. 
33 DG Sets Hose Pipe  As per requirement 
34 AMF Panel Contactors suitable for 30 KVA DG 

Sets. 
04 Nos. 

35 AMF Panel Contactors suitable for 125 KVA DG 
Sets. 

08 Nos. 

36 Lugs & ferrule for LT cable size up to 150 sq.mm  100 Nos. 
37 Lugs & ferrule for HT cable size up to 150 sq.mm 50 Nos. 
38 Lugs & ferrule for HT cable size from 150 sq.mm 

up to 300Sqmm 
50 Nos. 

39 Spare  L&T make contractor coil CAT NO 
CS90718  (specify voltage works CAT no 
CS90741 240V, 50Hz 

50 nos 

40 Stanvac Z730 Steelweld, 284GMS, Tin 
 

5 tin 

41 Stanvac  Z814 One Minute Epoxy Putty, 
Packaging Type: Syringe 

5 Syringe 

42 Enamel paint (20Ltr) Tin Grey 1Tin 
43 Enamel paint (20Ltr) Tin Black 1 Tin 
44 Red oxide / Turpintine 1tin 
45 Turpentine (20Liter) Tin 1 tin 
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CONSUMABLE TO BE MAINTAINED FOR PART -2  for 13 to 16th Berth. 

46 Brush   10no’s 
Note : If any other consumables are felt necessary for execution of the work, on the written 

instructions of EIC, the same shall be arranged by the contractor at their cost. 

Sr No Description Minimum Qty 
1 Gear oil, each drum of 25 Kg. 1no 

2 Wire rope grease / Dresser each drum of 25Kg. 1 no 

3 Petroleum Jelly  1/2Kg 

4 “U” clamp and Stainless steel nut bolt 100 no’s for 8mm 
     100 no’s for 10mm 

5 Sprocket of 30 mt HM  3 no’s 

6 Chain link 05 mt length (10 no’s) 

7 Silica Gel 1 Kg 

8 Araldite &  M-Seal 100 gms. each 

9 Insulation tape / H.T heat shrink  Tape 30 Roll / 10 Roll 

10 H.T Tape /AVL Tape 05 Roll each 

11 Water proof flex adhesive sealant Tape 05 Roll 

12 Space heater for Panels 05 no’s 

13 T-5 tube & Choke 25 each 

14 Fluorescent tube & Choke 25 each 

15 Indication lamps LED type / lamp holder 15 each 

16 HC-80 (Anti Tracking Spray)  05 tin’s 

17 Penetroil (Rust Remover Against WD-40)  02 tin’s 

18 Elepro 200 (Moisture Displacer)  03 tin’s 

19 Premium (On Line Contact Cleaner)  15 tin’s 

20 Aluminum Foil Tape (Cravity Sealing Tape) make 3M 2 No 

21 Scotch 23 ( High Voltage Tape ) make 3M 05 no’s 

22 Scotchfill Putty ( Insulation Putty ) make 3M 3 No’s 

23 Foam Tape ( Gasket Form Tape) make 3M 3No’s 

24 HT & LT Heat shrink sleeves 05 Sets each for HT & LT 

25 Cotton waste /Muslin cloth 100 Kg /50 Mtr. 

26 Stainless steel / copper Nut bolts, and washer 25 no’s (As per site 
requirement) 

27 Emery paper &  Scotch Brite 10 Nos each 

28 Fuse wire HT & LT As per Site requirement 

29 DG Set’s Air filter  6 no’s 
30 DG Sets’ Fuel Filter  6 no’s 
31 DG Set’s Coolant  2 Ltr. 
32 DG Sets Hose Pipe  As per requirement 
33 AMF Panel Contactors suitable for 125 KVA DG Sets. 02 Nos. 

34 AMF Panel Contactors suitable for 400 KVA DG Sets. 02 Nos. 
35 Lugs & ferrule for LT cable size up to 150 sq.mm  100 Nos. 
36 Lugs & ferrule for HT cable size up to 150 sq.mm 25 Nos. 
37 Stanvac  Z730  Steelweld,  284GMS, Tin 

 
5 tin 

38 Stanvac  Z814 One Minute Epoxy Putty, Packaging 
Type: Syringe 

5 Syringe 

39 Spare  L&T make contractor coil CAT NO CS90718  10 nos 
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23.  Statutory Tools & Tackles are to be arranged by Contractor during period of Maintenance 
Contract and shall be provided by Contractor to his workmen at his own cost. All the measuring 
instrument should be calibrated during supply and certificate of the same should be produced to 
EIC. 

 

24. Deployment of Manpower: The following minimum manpower shall be deployed by the 
Contractor to carryout effective maintenance as per the instructions of the Engineer-in-charge 

 
Staff requirement for Part -1  of “A” 
S. 

No 
Designation General shift 

(10.00 hrs- 18.00 
hrs) 

1st Shift 
(08.00hrs – 16.00 

hrs) 

2nd Shift 
(16.00hrs – 24.00 

hrs) 

3rd Shift 
(24.00hrs – 
08.00 hrs) 

1 Site In-charge 1 Nos. ------ ------ ------ 
2 Shift Supervisor 2 Nos. 1 Nos. 1 Nos. 1 Nos. 
3 Electrician  6 Nos. 3 Nos. 3 Nos. 3 Nos. 
4 Helpers to 

Artisans 
6 Nos. 3 Nos. 3Nos. 3Nos. 

5 Sweepers 2 Nos. ------ ------ ------ 
6 Office clerk 2 Nos.    
 Total 19 no’s 7 no’s 7 no’s 7 no’s 
 Reliever: -  1 Shift Supervisor, 2 Electrician  & 2 Helper to Artisan 
 Total = 45 nos. 

 
Staff requirement for Part -2  of “A” 
S. 

No 
Designation General shift 

(10.00 hrs- 18.00 
hrs) 

1st Shift 
(08.00hrs – 16.00 

hrs) 

2nd Shift 
(16.00hrs – 24.00 

hrs) 

3rd Shift 
(24.00hrs – 
08.00 hrs) 

1 Site in-charge 1 Nos. ------ ------ ------ 
2 Shift Supervisor 1 Nos. 1 Nos. 1 Nos. 1 Nos. 
3 Electrician  2 Nos. 1 Nos. 1 Nos. 1 Nos. 
4 Helpers to 

Artisans 
5 Nos. 2 Nos. 2 Nos. 2 Nos. 

5 Sweepers 1 Nos. ------ ------ ------ 
 Total 10 no’s 4 no’s 4 no’s 4 no’s 
 Reliever: -  1 Shift Supervisor, 1 Electrician  & 2 Helper to Artisan 
 Total = 26 nos. 

 
25. Staff mentioned in the above chart shall be posted as per their location separate attendance 

register & DPR should be maintained as per the location and separate Daily progress report 
book in which signature of individual person should be there & duly verified by DPA in-charge 
stationed at Cargo jetty S/s. General staff should be stationed at Cargo jetty Substation for Part -
1 &  for Part -2 staff should be stationed at 13th / 16th Berth Substation as per the situation 
posting of the staff should be carried out from Cargo jetty Substation.  
  

26. The above posting of the supervisor staff can be changed as per the situation arise and as per the 
requirement of DPA site in-charge i.e. JE / AE. The posting done to the staff should be informed 
though WhatsApp to concern officer. 
 

(specify voltage works CAT no CS90741 240V, 50Hz 
42 Enamel paint (20Ltr) Tin Grey 1Tin 
43 Enamel paint (20Ltr) Tin Black 1 Tin 
44 Red oxide (20Liter) Tin 1tin 
45 Turpentine (20Liter) Tin 1 tin 

Note : If any other consumables are felt necessary for execution of the work, on the 
written instructions of EIC, the same shall be arranged by the contractor at their cost. 
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27. The above mentioned staff should have the minimum qualifications mentioned as under: 
 

 
 

Sr. 
No. 

Designation Qualification 

 
1 

 
Site Engineer: 

Degree in Electrical Engineering and at least 3 
years’ experience in operation & maintenance of 
11/0.433 KV Substations 
“OR” 
 Diploma with Electrical Engineering having 5 
years’ experience of operation & maintenance of 
11/0.433  KV Substations 

2 Supervisor Diploma in Electrical Engineering with 3 years’ 
experience on operation & maintenance of 
11/0.433  KV Substations & having sound in 11 KV 
& LT U/g network with competency certificate 
issued by State Government. 

3 Electrician/Wireman 
(Technician) 

ITI Certification in Electrician Trade / Wireman 
trade with at least 5 year experience on HT/LT 
Electrical Operation & maintenance of 11/0.433  
KV Substations 

4 Helper  to Artisan Worked as Helper, Technician fresh ITI holder in 
Electrician/Wireman field  
“OR” 
At least 3-year experience of operation & 
maintenance of 11/0.433KV Substations & 
knowledge of wiring of residential & non-
residential building  

5 Office clerk 12th pass Having knowledge of computer & office 
work. 

 
(i) Site Engineer: The Site Engineer shall be overall in charge on behalf of Contractor at the site of 

work specified in the tender i.e. Inside Cargo jetty. 
 The Duty of the site in-charge is to collect the report of the activities happen in 24hrs 

from individual location and new work / maintenance to be carried out at site and 
submitted a daily report location wise to DPA in-charge in duplicate with attendance 
statement of individual Location. 

 The Site Engineer shall inspect that all the received complaints from internal and 
external offices, users etc. & Recording of same in the respective complaint register, 
allocation of complaint no., phone no. of consumer/user etc. is been carried out properly 
by the supervisor staff and monitor the complaint attended at individual location. 

 The Site Engineer shall instruct his supervisor staff to depute the staff to attend the 
respective complaints depending on the priority. Priority may be given as specified i.e. 
11KV Incoming & outgoing feeders, 11KV HT service connections if any, water towers, 
Lighting as directed by Engineer-in-charge. 

 Also, operation of LT and HT indoor sub-station switchgear and recording and issue of 
Line clearance & normalization of HT / LT Electrical shutdowns works & breakdowns 
works as per DPA procedures. The recording of the vehicles running and monitoring 
shall be controlled by Site Engineer. 

 Site Engineer being overall in charge shall reach at site during any major break down 
even in late hours by calling the Site vehicle and simultaneously inform the above 
situation to Engineer-in charge and remain present in site up till the restoration of 
power. 

(ii) Site Supervisor: The Site Foreman shall be in charge during Shift on behalf of Contractor at the 
site of work specified in the Tender and fully responsible to attend the breakdowns/faults 
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during his shift and reporting to his Site Engineer. 
• Attending of 11KV HT/LT / UG cable complaints including service connections as 

informed by Site Engineer along with available staff. 
• Feedback collection after attending of completes from the customer/ user. 
• Reporting of works attended to Site Engineer. 
• Recording of details of works executed, rectifications / repairs. 
• Efficiently utilizing of staff providing for repair / ratification & solving of complaints 

recorded / reported from time to time. 
• Safety of staff provided for work, proper usage of PPE. 
• Communicating with the representative of DPA from time to time for further guidance / 

instructions from Engineer-in-Charge or superior officials. 
• Issue of Line clearance & normalization of HT / LT Electrical shutdowns works & 

breakdowns works as per DPA procedures. 
• Troubleshooting and breakdown Maintenance of electrical equipment’s. 
• Carrying out of jobs like giving connections for Temporary power supply, lighting / 

welding machines / fans / utility / Etc. 
• Material shifting within site including to / from sub-stores. 
• Record keeping of operation & Maintenance activities of shifts in Registers and on 

Computers. Daily log book should be updated of individual substation from cargo jetty  
• Coordinating with the GETCO staff for attending complaints regarding LT / HT service 

connections will be entrusted. 
• No idle time will be entertained. In case non-receipt of any complaint the pending 

complaints received by the officer-in-charge / noticed during the preventive 
maintenance will be entrusted. 

• Operate all outdoor & indoor switchgear and maintain trouble free power supply for all 
non- residential building specially Gate office. 

• He has to maintain the tower lighting and pathway lighting of oil jetty. Street lighting 
from 13th Berth to zeera port by the respective area staff if any major break down in 
lighting same should be noted in the register and forward the information to Site in 
charge. 

• Daily lighting report should be prepared by the night shift site supervisor showing the 
status of lighting area wise collecting the detail from Electrician / Wireman and submit 
the report to Shift in charge.  

 

(iii) Electrician:  
 Work on poles, PSC poles, DP/Four Pole structures, HT & LT cables, sub-station equipment, 
lighting etc., as directed by the Site Engineer / Site Supervisor of Firm and shift engineer / in 
charge of DPA. 
 He should have the knowledge of operating the 11/0.433KV substation equipment and 

maintain register properly in each Substation. Taking proper safety during switching on 
/off the H.T/L.T Switch Gear.  

 All the safety equipment should be utilized and power break down time should be noted 
in the S/S register, Every hour current reading  should be noted in the log book  of the 
Substation posted by DPA shift-in-charge  

• Attend the complaints related to High mast tower, Lattice tower, pathway lighting, street 
lighting also if required switching ON & OFF of the lights are to done by the electrician 
and accordingly submit the detail report area wise  

• Attend the complaints related to pump house, gen sets, panels, HT /LT cables, control 
schemes etc. 

• Work on pump houses, various starters, gen sets, LT / HT panel boards, lighting etc., as 
directed by Site Supervisor/Site Engineer (Contractor) and shift in charges (DPA). 

• Trimming & cutting of tree branches falling on HT /LT overhead lines / cable trench line, 
panels etc. 

• During any major work care should be taken to take line clearance from particular 
substation with his name and signature noted in the register with (Do NOT OPERATE) 
board fixed on the panel. Apart from above work he has to assist the electrician for the 
above mentioned work. 
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• Electrician posted in respective area should maintain the log book of individual sub- 
station and note down the timings of power breakdown. He should note down in the log 
book the name of the person switching off the power with its signature and 
simultaneously during restoring period he should take the signature of the same person 
to avoid any accident. He should have full knowledge in operating the equipment 
installed in the substation any damage due to wrong operation then contractor will be 
held responsible & same repairs has to be carried by them at their own cost. 

 
(iv) Office Clerk  

Office clerk shall perform duty for maintaining the document, attendance register, other statuary 
register, staff profile register, documentation etc. Office clerk having good proficiency in 
Computer. Shall be posted in day shift only. 

 
 

(v) Helper to artisan shall assist Electrician/wireman in their work and time to time work given by 
Site Supervisor/Site Engineer during shift such as excavation during cable fault etc. The 
Contractor should engage some of the helper expert in excavation in any type of Soil. 

(vi) Housekeeping Assistant: -  The House keeping Assistant:  should daily sweep all the Substation 
periodically manner as instructed by EIC. 

 

28. Responsibilities of Contractor:  
 

 It is fully the responsibility of the contractor to deploy qualified Site Engineer, Site Foreman, 
Electricians and Wiremen on experience, relevant License/permits to handle electrical 
equipment’s, etc., as applicable. The Contractor has to submit the Notarized Aadhaar 
Card/Election Card, Educational & Experience. 

o Certificates of his deployed personnel along with Profile of Staff. In case of Helper to Artisans, 
the Notarized copy of Aadhaar Card/Election Card shall be submitted along with Profile of Staff. 
No person below 18 years should be deployed for Maintenance Contract. The deployed 
personnel of Contractor should be well conversant with Indian Standards, Indian Electricity 
Rule and acts as applicable and should have knowledge of electrical and Industrial safety 
practices. 

o Contractor will ensure consistency of work and work force, correct trouble shooting, good 
workmanship, follow all safety procedures and will make all necessary efforts to maintain 
healthy environment and reliable services. 

o If any of the staff member appointed by Contractor is found to be ‘not competent’, he has to be 
replaced by a right person within a stipulated time as instructed by Electrical Engineer- In-
charge 

o In no case, the contractor or his/her employees shall claim job / employment with DPA. No 
transport facility shall be provided for the contractor or his employees. 

o It is purely contractor’s responsibility to get his staff acquainted/trained with the site 
conditions, operation and maintenance procedure, equipment detail, safety devices, scope of 
work etc., 

o Contractor will be responsible for any act of theft, sabotage, misdeed, indiscipline, and 
negligence on the part of contractor or his employees.  Penalty or legal action, as decided by EIC 
shall be imposed on the contractor. 

o The contractor or his supervisor shall meet the EIC or his nominee every day to receive the 
details of issues / complaints to be attended and after attending to these complaints, a report on 
the same has to be submitted to the concerned Officer. 

o The contractor shall maintain Cell phones (Android type) round the clock for with internet 
facility for video conference & communication 2 set for 11KV Staff & one set for Lighting Staff for 
controlling AMC staff of north to 10th berth at the cost and responsibility of the Contractor.  

o The contractor shall maintain Cell phones round the clock for proper communication 2 set for 
11KV maintenance staff with internet facility for video conference & communication 1 no for 
controlling AMC & two set for lighting staff  at the cost and responsibility of the Contractor.  

o The Contractor shall provide his office set up with table and at least five no’s chairs, one 
cupboard and latest Computer (Core i-5) with Xerox cum printer all the documents submitted to 
DPA should not be hand written. 
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o The contractor is responsible for restoring power in case of faults occurring in the above-
mentioned areas. The contractor must ensure that their deployed personnel are equipped with 
all the necessary tools and resources required for prompt and effective troubleshooting and 
resolution of electrical issues. This includes having access to testing equipment, replacement 
parts, and any other tools deemed essential for restoring power. 

 

29. DPA will not be responsible for death, accident or injury to the Contractor’s employees engaged 
by him, which may arise in the course of their duty at our premises, nor shall we be responsible 
and be liable to pay damages or compensation to such persons or to third parties. The 
Contractor shall at all times indemnify and keep DPA indemnified against all claims which may 
be under the Workmen’s Compensation Act, 1923, or any statutory modifications thereof or 
otherwise for or in respect of any damages or compensation payable in consequence of any 
accident or injury sustained by any workman or other person/ person at the Centre or premises, 
building, equipment’s etc. is attributable to the Contractor or his workmen, such damages shall 
be made good by the Contractor or his workmen, such damages shall be made good by the 
Contractor. 

 

30. WORKING DAYS AND HOURS: 
The working days for the maintenance contract will be all days throughout the year.  The 
working hours for day to day maintenance will be as follows: 
a). General Shift:     10:00 Hrs to 18:00 Hrs. 
 b). 1st Shift         08:00 Hrs to 16:00hrs 
 c).  2nd Shift            16:00 Hrs to  24:00 Hrs. 
 d).  3rd Shift                 24:00 Hrs to  08:00 Hrs. 

 

Accordingly, Contractor shall prepare the Duty Roaster and same shall be submitted to the 
Engineer-in-charge and the staff should follow the duty roaster, no staff will be entertained to 
violate the roaster and will be marked absent.  
Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement. 
Punctuality should be maintained at site any person coming late will not  be  tolerated a grace 
period of 10 minutes will be accepted above 10 minutes period  absent will be marked against 
the above candidate. Prior permission should be obtained by the Engineer-in –charge for coming 
late in written only in that condition he may be allowed to attend his duties.  The staff should 
leave the site at end of each shift only after arrival of staff of next shift if any person leaving the 
site before time the person will be marked absent. 
Model Roster for Service Engineer, Site Supervisor, Technicians, Helpers & Sweepers for both 
AMC of Part 1 & 2. To be submitted to Site in-charge every month along with Gate pass zerox. 
Copy of the staff. 

  Mo Tue We Th Fri Sa Su Mo Tu We Th Fri Sat Su Mo Tu 

Shifting Staff for  Operation & Maintenance of 11KV Substation & Lighting Inside Cargo Jetty 

Site Supervisor 

Site Supervisor (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 2 

Site Supervisor (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 W 

Site Supervisor (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 1 

Site Supervisor (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 W 3 3 

Electrician 

Electrician (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 2 

Electrician (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 W 

Electrician (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 1 

Electrician (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 3 

Electrician (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 2 

Electrician (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 1 

Electrician (R) 2 2 2 2 2 2 W 1 1 1 1 1 1 W 3 3 

Electrician (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 2 

Electrician (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 W 

Electrician (3) 3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 1 
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Electrician (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 W 3 3 

Helper 

Helper (1) W 1 1 1 1 1 1 W 3 3 3 3 3 3 W 2 

Helper (2) 1 W 3 3 3 3 3 3 W 2 2 2 2 2 2 W 

Helper (3)  3 3 W 2 2 2 2 2 2 W 1 1 1 1 1 1 

Helper (1) 2 2 2 W 1 1 1 1 1 1 W 3 3 3 3 3 

Helper (2) 1 1 1 1 W 3 3 3 3 3 3 W 2 2 2 2 

Helper (3)  3 3 3 3 3 W 2 2 2 2 2 2 W 1 1 1 

Helper (R) 2 2 2 2 2 2 W 1 1 1 1 1 1 W 3 3 

Helper (1) 1 1 1 1 1 1 W 3 3 3 3 3 3 W 2 2 

Helper (2) W 3 3 3 3 3 3 W 2 2 2 2 2 2 W W 

Helper (3)  3 W 2 2 2 2 2 2 W 1 1 1 1 1 1 1 

Helper (R) 2 2 2 2 2 W 1 1 1 2 2 2 W 3 3 3 

GENERAL STAFF 

Site –In-Charge 
Site–In-
Charge 

2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Clerk -1 G G G G G G W G G G G G G W G G 

Clerk-2 G G G G G G W G G G G G G W G G 

Site Supervisor 

Site 
Supervisor(
G-1) 

2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Site 
Supervisor(
G-2) 

2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Electrician 

Electrician 
(G-1) 

2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Electrician 
(G-2) 

2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Electrician 
(G-3) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Electrician 
(G-4) 

2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Electrician 
(G-5) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Electrician 
(G-6) 

2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Electrician I 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper 

Helper (G-1) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (G-2) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (G-3) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (G-4) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (G-5) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper (G-6) 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Helper I 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Sweeper 

Housekeeping-1 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

Housekeeping-2 
 2 2 2 2 2 2 W 2 2 2 2 2 2 W 2 2 

 
 

31. DOCUMENTATION 
a) Substation Equipment’s parameters should be recorded in daily logbooks. Detailed 

inventory records like Consumables, materials movement, material consumption; 
materials disposed etc. also should be maintained. In all documents, for each work, 
contractor should get signature from Engineer In-charge (Electrical) or his nominees. 
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b) Detailed inventory records like materials movement, material consumption, materials 
disposed etc. also should be maintained. In all documents, for each work, contractor 
should get signature from Engineer In-charge (Electrical) or his nominees. 

 

 Following Register is to be strictly maintained by AMC Contractor during AMC period as the 
Contract Labour (Regulation & Abolition) Central Rules, 1971 

 Muster Roll Register Form No:-16. 
 Register of Wages i.e. Form No:-17. 
 Register of overtime i.e. Form No: - 23. 
 Register of advance pay i.e. Form No:-22. 
 Register of accident, major accident & dangerous occurrence i.e. Form No:-29 
 Register of Workman employed by Contractor i.e. Form No:-13. 
A. Profile of staff personnel for posted staff during AMC period. 
B. Consumable register & Store Requisition. 
C. Tools and Plants. 
D.  Entry Permit of Staff & Vehicle (Gate Pass). 
E.  Maintenance Register of High Mast  
F.    Earthing value register to be maintained every month as per EIC.  
G.  Duty Roaster 3 copies 
H  Power failure register 
I  Maintenance & Diesel record register of DG set inside cargo jetty 

 

All the documents prepared by the contractor will be the property of DPA. The contractor will not 
share the information contained in the above said log books registers with any outside person 
without written permission of EIC. 
The contractor will hand over the logs and registers to DPA at the time of completion of contract 
period. 

 
 

32. Tools & tackles 
Following measuring instruments after the date of issuance of LOI should be available at site for 
Part-A-1 AMC; 

 
Sr No Description Quantity of 

tools of 
PART-A-1 

Quantity of 
tools of 

PART-A-2 
1 Multi meters  2 No  1 
2 Lux meter 2 no 1 
3 5000V  Megger (H.T MEGGER) 3 No 1 
4 Earth resistance measurement 

instrument (0.1 Ohm LC) with kit 
1 No 1 

5 Phase sequence meter. 1 No NA 
6 Tong tester. 2 No 1 
7 Underground Cable live detector 1 No 
8 Transformer oil testing kit. Whenever required 

 

Apart from above instrument contractor shall make available the Testing equipment for performing 
the Half yearly/ Yearly Maintenance schedule for RMU, VCB, Transformers , CT, PT, Meters as and 
when required.   
 

Following tools after the date of issuance of LOI should always be available at site; 
 

Sr. 
No 

Description Quantity of tools 
of PART-A-1 

Quantity of tools 
of PART-A-2 

1 Double end open spanner from size 6-7 
to 30 – 32 size 9 (metric) 

4 sets 2 sets 

2 Double end ring spanner from size 6-7 
to 30 – 32 size 9 (metric) 

4 sets 2 sets 

3 6-7 to 30 – 32 size (metric) set 4sets 2sets 
4 Adjustable wrenches (12 inch) 2 sets 1sets 
5 Hydraulic Crimping tool   2 sets 1 sets 
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6 Allen keys set 2 sets 1 sets 
7 Tubular spanner set 4 sets 2 sets 
8 star screw driver set 4 sets 2 sets 
9 Screw driver set 4 sets 2 sets 

10 Hammers each (1lb & 2lb) 3 sets each 1 sets each 
11 15000V grade Hand gloves. 8 pairs 3 pairs 
12 Torque Wrench set 2 set NA 
13 High voltage discharge rod 2 no 1 no 
14 Dual mode Air Blower (Normal and 

Heating Mode)               
2  no 2  no 

15 Safety Belt 4 no 4 no 
16 Emergency lights 4 no’s 4 no’s 
17 Cable Jointing Kit (Gas bottle & Burner) 1 no 1 no 
18 Spade 4 no 2 no 
19 Aluminium Ladder  as site requirement 2 no 1no 
20 Concrete / RCC Breaker M/c with RCC 

breaking Bit 
1no Not required 

21 Regular use Drill heavy duty M/c with 
all types of drill Bit  

2 no 1 no 

22 Single phase Welding Set with 
complete Accessories 

1no 1no 

23 Extension board with hand lamp 2 no 2 no 
24 Hot air Blower 5 no 2 no 
25 Pressure    
26 3 Phase 50KVA Tyre / Trolley mounted 

D.G Set (new with year of manufacture 
2024 ) 

1 no 

27 3 Phase 5 HP Diesel operated 
Dewatering pump with all accessories 
such as cotton hose pipe & G.I fitting 
etc 

 
1 no 

28 Hydraulic Scissor Lift  (operating 
Height 40-50 ft) 

1 no 

29 SF6 Gas filling kit with gas As per requirement 
30 Pliers to every Electrician and Wireman 
31 Line Tester to every Electrician and Wireman 
32 Test lamps to every Electrician and Wireman 
33 Long through rechargeable Torches to each shifting staff 
34 First aid kits  at all substation                           
35 5 Sets of Wiper broom stick, Wipers, buckets & Dust bin  

However, any other tools felt necessary for execution of the work would also have to be arranged by 
the contractor. 
 
 

33. Uniform & PPE: 
The Contractor has to provide uniform to all the employees deployed for Maintenance Contract. 
Also all the employees of Contractor shall wear the uniform and PPE while on duty the uniform 
should be with company Logo. 
The following PPE shall be provided by Contractor to his deployed staff during Maintenance 
contract.  

Sr no Description  
1 Helmet For each Staff member 
2 Safety Shoes For each Staff member 
3 Goggles For each Staff member 
4 Rain Coat For each Staff member 
5 Reflective Jacket For each Staff member 
6 H.T Rubber Hand Gloves Each Substation 2 no’s 
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7 Face Shield (fire Proof) Each Substation 2 no’s 
8 Gum boot Each Substation  2 no’s 

 
34. H.T MAINTENANCE WORKS: 
 

 Maintenance of 11 KV feeders of inside port area, Earth pits, Earthing flats/ Earthing 
Wires, etc., (material for replacement will be supplied by DPA on free of cost) 

 

 Maintenance of RMU daily cleaning of RMU and routine / periodic maintenance should 
be carried out. (material for replacement such as P.T, C.T etc will be supplied by DPA on 
free of cost) 

 

 Maintenance of HT & LT Capacitor Banks located at various places including 
maintenance/ repair/ replacement of associated switch gears i.e. pole mounted capacitor 
switches etc., (Material for replacement will be supplied by DPA on free of cost) 

 

 Maintenance of 2 pole/ 3 pole/ 4 pole/ 6 pole structure/ yard including maintenance of 
Earth pits/ Earth flats/ Earth wires and removal of rank vegetation etc. 

 

 Maintenance of HT / LT lines in port area and including maintenance / repair of LT 
overhead lines, LT pins /shackle insulators, jumpers, switch fuse units, MCCBs etc., 
(Materials/ accessories will be supplied on free of cost by DPA). 

 

 Maintenance of the Earth pit, regularly checking of healthiness and taking the record of 
all the earthing and properly maintain in a log book. Separate log book for substation and 
its equipment’s, Lighting tower & feeder pillar/ Load point & non- residential buildings. 
If in any area earthing value is found weak same is to put in the knowledge of Engineer-
in-charge. Earthing of S/s & equipment should be maintained as per National safety 
council 

 
 

35. NON- RESIDENTIAL BUILDINGS MAINTENANCE WORKS 
 

 Replacement of defective/damaged flush type S.P. switches (material will be supplied by 
DPA at free of cost). 

 Replacement of damaged Teak wood switch boards of various sizes with PVC Boards 
including fixing and commissioning and connection of existing  switches (PVC 
Boards will be supplied by DPA at free of cost). 

 Repairing/replacement of the T/L fittings/bulk head fittings/post top lanterns etc. at 
Non-Residential Buildings. (Required material will be supplied by the DPA at free of 
cost). 

 Replacement of various sizes of defective/damaged switch combined sockets at Non-
Residential Buildings. (switch combined sockets will be supplied by DPA at free of cost) 

 Repairing/replacement of the existing damaged/unserviceable, buzzer/calling bell with 
new ones duly fixing on suitable T/W board/round block at Non-Residential Buildings. 
(Buzzer/calling bell will be supplied by DPA at free of cost). 

 Repairing /dressing /replacement of the existing damaged/unserviceable casing 
capping/conduit wiring with required cable on suitable casing capping/conduit pipe 
with clips, clamps screws etc., including connections to the devises as directed (required 
sizes of wires PVC pipes will be supplied by DPA at free of cost) 

 Repairing/replacement of defective/unserviceable ICDP/ICTP switch fuse units 
distribution Boards etc., as required (material will be supplied by DPA at free of cost). 

 Replacement of damaged ceiling roses with new ones on suitable round blocks as 
directed complete with connection etc. (ceiling roses will be supplied by DPA at free of 
cost). 

 Replacement of defective/unserviceable ceiling fan regulators on the existing switch 
boards with new ones using suitable screws etc., as directed (Ceiling fan regulators will 
be supplied by DPA at free of cost). 

 Replacement of unserviceable energy meters with new/reconditioned energy meters 
(whichever applicable) on the existing switch board/plank as directed (energy meters 
will be supplied by DPA at free of cost). 
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 Repairing/replacement of defective bulk heads/batten holders/pendent holders etc., 
existing in the stair case of the buildings by replacing holder, lamps, cover glass, wire 
guard etc., (required material will be supplied by DPA at free of cost). 

 Replacement of unserviceable earth wire with 8/6 SWG GI wire duly fixing to the wall 
are drawing recessed in the ground and connecting to earth electrode and to the gadgets 
(GI wire will be supplied by DPA at free of cost). 

  Fixing, connecting, commissioning of ICDP/ICTP switches/ DBs /MCCBs of various 
capacities with suitable hardware as directed by the Engineer-in-Charge (required 
material will be supplied by DPA at free of cost). 

 Clamping of various sizes of cables to the wall/pole with suitable clamps at equal 
intervals using suitable hardware as directed by the Engineer-in-Charge (required sizes 
of clamps will be supplied by contractor & Cable will be supplied by DPA free of cost). 

 Replacement of defective/unserviceable ceiling fans/wall mounted fans/exhaust fans 
etc., (fans will be supplied by DPA at free of cost). 

 Checking of ceiling fans/wall mounted fans i.e., checking of cotter pin rubber, ceiling 
bush bolts, nuts, check nuts, washers, hook of the ceiling fan, etc.  

 The maintenance staff should attend to electrical works other than those mentioned in 
the scope of work as per instructions of Engineer-in-Charge from time to time. 

 Over hauling & cleaning of ceiling fans/pedestal fans/exhaust fans etc. 
 Maintenance of distribution boards / L.T. panel if necessary replacement of 

MCCB/MCB/Contractors etc. as per the directions of Engineer-in-Charge. (Material will 
be supplied by DPA at free of cost against the defective material). 

 All 3 pin sockets should have proper earthing connection and ensure the voltage 
between neutral. 

 All loose wirings shall be made updated. 
  All electrical installations, wirings, lines in non-residential buildings should be 

maintained intact, handed over to DPA in good working condition/intact on completion 
of contract. 

 
 

36. HIGH MAST LIGHTING, LATTICE TOWER LIGHTING, PATHWAY LIGHTING AND STREET 
LIGHTING 

 Repairing/replacement of the LED Flood Light fittings at High mast / Lattice tower 
situated at Inside Cargo jetty. (Required material will be supplied by the DPA at free of 
cost). 

 Repairing / Replacement of LED fittings on Lattice tower, pump room, substation etc. 
.(Required material will be supplied by the DPA at free of cost). 

 Repairing / Replacement of LED Pathway fittings (Required material will be supplied by 
the DPA at free of cost) west gate 2 inside cargo jetty area. (Required material will be 
supplied by the DPA at free of cost). 

 Maintenance of distribution boards / L.T. panel if necessary replacement of 
MCCB/MCB/Contractors etc. as per the directions of Engineer-in-Charge. (Material will 
be supplied by DPA at free of cost against the defective material). 

 Repairing of Door / hinges of the boards / L.T. panel wielding m/c and tools with 
manpower is in the contractor scope if any panel door found open during routine visit 
contractor will be held responsible for any damage and repair / replacement  

 Painting of Street light pole / lighting panel etc. (Required material will be supplied by 
the DPA at free of cost). 

 Repairing of feeder pillar of Lattice / High mast tower. 
 

37. Vehicle: 
1. Tata yodha / Mahindra Maxi Truck utility type vehicle to be procured by Contractor after 

getting LOI from DPA and the documentary evidence shall be produced with registration 
number to Engineer-in-Charge. The vehicle shall be of model 2024. The vehicle shall be 
exclusively used for shifting of men & material inside cargo jetty, collection of Diesel for 
DG Sets from Gandhidham.  
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2. Mahindra Bolero of 5 seater vehicle to be procured by Contractor after getting LOI from 
DPA and the documentary evidence shall be produced with registration number to 
Engineer-in-Charge. The vehicle shall be of model 2024. The vehicle shall be exclusively 
used for shifting of men inside cargo jetty at different site of work, to & Fro from 
Gandhidham to Cargo jetty for material purchase etc. which will be under complete 
control of Engineer-in –charge. The vehicle will work for 12hrs period as decided by 
Engineer-in-charge.  

 
3. TRUCK MOUNTED HYDRAULIC SKY LIFT:- 

Contractor shall provide at site, the Hydraulic sky lift vehicle for O/H line 
maintenance/breakdown, street light maintenance purpose 24 Days X 7 Hrs. basis, the 
truck mounted hydraulic sky lift vehicle shall be stationed at Cargo Jetty S/S. The works 
includes providing Drivers on all time basis. The hydraulic sky lift vehicle, fuel, repair, 
maintenance, damage/failure repair responsibility is under contractor scope. Time to 
time hydraulic vehicle maintenance & always ready to availability is responsibility of 
contractor. 
Hydraulic sky lift should be provided with safety precautions, elevating platform, having 
10 -20 mtr height reachable. So that two person can safely work on the bucket provided 
at the end. Stability Legs to be provided to stabilize the equipment during process to 
carry out work safely. Lock valves should be provided to safeguard against the failure of 
hydraulic system and hand operated hydraulic power pack is to be provided to use 
during emergency lowering of the bucket to rescue the crew members. Stability legs 
should be provided at   chassis of vehicle which give the stability to whole structure 
during the working of the equipment and provided swivel pads. Bucket must be of 
fiberglass material, insulated to 600V, non-slippery and light weight. Parallel links 
should be provided to keep the bucket horizontal during lifting up its position it should 
be rotated 360 degree for taking position for working. Operating Valves should be 
provided at the deck and at bucket. Legs control switches are lever operated and 
provided at the deck only. emergency Operating system should be provided to stop the 
equipment in position at the time of vehicle engine failure. 

 
Performance: 
 
 
 
 
 

 
Individual log book should be maintained for each vehicle the site supervisor of DPA 
shall be responsible and total control of the vehicle. The vehicle should not be used for 
transportation of manpower from their home to work site.  However, for transportation 
of shift staff, loading & unloading the material for which contractor shall arranged the 
own arrangement of vehicle at their own cost. The vehicle should not be older than 
January 2024. Separate log book should be kept in each vehicle and properly maintained 
daily showing the Kilometer travelled with signature of the supervisor / Site in-charge 
using the vehicle. The vehicle driver should be provided with company uniform and 
vehicle should be stationed at Cargo Jetty Substation. Contractor should keep vehicle 
driver having heavy licenses and copy of the license of driver along with insurance copy 
of vehicle and copy RC book of individual vehicle should be submitted to site office 
within 1 week of issue of work order.  

 

38. The contractor is required to make his own arrangement for to & fro for timely transportation of 
required material as well as staff for maintenance work during the currency of the contract. 

 

39. OEM Inspection: - 
On the written instruction of EIC, the contractor is required to engage authorized representative 
of OEM at his own cost for once in a year for Inspection , Overhauling, Gas filling ( In case CSS), 
others essential services  of the installed equipment’s during the contract period. The contractor 

1 Max. Working Height Approx. 10-20 meters. 

2 Approx. Max. Outreach Approx. 3.5 - 5 meters. 

3 Approx. Swivelling angle  360° 

4 Safe working Load 120 Kg 
5 System Pressure 170 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

98 | P a g e   

is required to ensure the site visit of the authorized representative of OEM within 15 days from 
the date of issue of written intimation by EIC.,  
Note: 

⮚ Apart from engagement of authorized representative of OEM as mentioned above, if DPA 
EIC feels necessary for the expertise of OEM for any reason, the cost of the same will be 
borne by the contractor only. 

⮚ During the visit of OEM / Authorize Service Centre engineers for assessment for all type 
spares accordingly purchase the genuine spares for carry out the Plan / Preventive / 
Breakdown maintenance, cost of such spares parts (other than Part-B &Part-C) shall be 
reimbursement by DPA on production documentary evidence & actual invoice.  If OEM 
inspection not carried out by the contractor in time and even after intimating. The OEM 
visit will be executed by DPA and cost will be reimbursed from RA Bill of the visit. OEM 
Engineer / Authorize Service Centre Engineers, service charges, accommodation, 
Transportation is under the scope of contractor. 

 

40 During the currency of the contract, the contractor is required to assess the condition of the 
transformers by conducting Dissolved Gas Analysis (DGA) technique.  In this regard, the results 
of the DGA for each transformer should be built into a data bank and based on the trend of the 
gas level over a period of time as well as the faults, if any, that the transformer  had 
suffered, an analysis may be done to establish the exact nature of the incipient fault that  may 
be developing in the transformer. The DGA shall be done through any approved NABL accredited 
laboratory. 

 

41 All substations are required to be cleaned and moped once in a day. Once in every month all the 
unwanted material from the wall and ceiling should be removed & once in every year white 
washing of all the substation should be carried out only after doing white washing the next year 
bill will be released i.e after completion of AMC period of 6months. 

 
42 The miscellaneous works as mentioned in Schedule “C” will be informed as per requirement and 

availability at site accordingly the contractor shall deploy adequate manpower to meet target 
given by DPA during execution of work. AMC staff should not be involved for the work 
mentioned in Schedule” C” 

 
 
 
 

                  Sd/- 
    Seal & Sign of                                                                              Superintending Engineer (E) 

Contractor                                                                                                  Deendayal Port Authority  
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TECHNICAL SPECIFICATION FOR PART – B 

1. Technical Specification for Item no :-1 
 

The contractor should supply Stainless Steel safety wire rope of Usha martin make which should be 
of make 0f ANS1-316 type and 6mm / 8 mm / 10mm dia, with breaking load capacity of 32000 
Kgf .sq. and the length of one set of wire rope for each mast should be (32 x 5 ) i.e 160 mtr. 

2. Technical Specification for Item no :-2 

The Contractor should supply Electrical Hoist trailing round Cable with PVC insulation copper core 
should be 5 core x 4.0 sq.mm and the length for each mast should be (35 x 2) 70mtr. 

 
3. Technical Specification for Item no :-3 

winch shall be of completely self-sustaining type, without the need for brake shoe, springs or 
clutches. Each driving spindle of the winch shall be positively locked when not In use, gravity 
activated Pawls. The capacity, operating speed, safe working load, recommended lubrication 
pue serial number winch shall be clearly marked on each winch. 
The gear ratio of the winch shall be 53:1. However, the minimum working load shall be not less 
than 1200 kg. The winch shall be self-lubricating type by means of an oil bath and the oil shall 
be readily available grades of reputed producers. The winch drums shall be grooved to ensure 
perfect seat for stable and tidy rope lay, with no chances of rope slippage. The rope termination 
in the winch shall be such that distortion or twisting is eliminated and at least 5 to 6 turns of 
rope remains on the drum even when the lantern carriage is fully lowered and rested on the rest 
pads. It should be possible to operate the winch manually by a suitable handle or by an integral 
power tool. It shall be possible to remove the double drum after dismantling, through the door 
opening provided at the base of the mast. A test certificate shall be furnished by the Vendor 
from the original equipment manufacturer, for each winch in support of the maximum load 
operated by the winch. The winch shall be type tested and the type test report shall be 
submitted. The winch shall be type tested in presence of Institutions like llT's, NIT's. 

4. Technical Specification for Item no :-4 
( POWER TOOL ) 
 Supply of Induction motor with Sprocket attached which should match the existing HM fitting  
 
(a) Model    : Internal 
 
(b) Input supply   : 415 Volts, 3 Phase  50 Hz.  
 
(c) Wattage / HP   : 1.5 Watts / 2 HP 
 
(d) RPM    : 950 (rpm). 
 
(e) Duty     : S4. 
 
(f) Frame    : 100L. 
 
(g) IP    : 55. 
 
(h) Number Of Speeds  : Single speed. (Reversible) 
 
(i) Operating Speed   : 2M / Min 
 
(g) Remote control winch  :  
  i ) Type    : Push button with cords 
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  ii ) Length of control cable : 5 / 6 Mts   

 

5. Technical Specification for Item no :-5 

a) This includes supply of 6 Way double door vertical SP&N MCB DB with IP42 degree of 
protection. The DB shall be made from special grade of CRCA sheet and powder coated. 
The DB shall be fitted with Busbar, DIN Rail and neutral link. The rates shall be excluding 
the cost of MCB as directed by Engineer-in-Charge. 

 
b) This includes supply of 4 Way double door TPN DB with IP42 degree of protection. The DB 

shall be made from special grade of CRCA sheet and powder coated. The DB shall be fitted 
with Busbar, DIN Rail and neutral link. The rates shall be excluding the cost of MCB as 
directed by Engineer-in-Charge. 

 
c) This includes supply of 8 Way (8 Incomer + 24 Outgoing) double door TPN DB with IP42 

degree of protection. The DB shall be made from special grade of CRCA sheet and powder 
coated. The DB shall be fitted with Busbar, DIN Rail and neutral link. The rates shall be 
excluding the cost of MCB as directed by Engineer-in-Charge. 

 
6. Technical Specification for Item no:-6 

 
This includes supply at site MCCB as per the capacity and Breaking capacity mention in the 
schedule the MCCB supplied to DPA store should match the existing MCCB fitted in the present 
panels therefore before supply of above material return clearance should be obtained by the 
Engineer-in-charge to avoid any addition alteration in the existing panel. 

 
7. Technical Specification for Item no :-7. 

 
a) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz. Single 

Pole MCB with 10kA Breaking Capacity.. The terminals of MCB shall be serrated type. 
 

b) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz. Double 
Pole MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type. 

c) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 415 Volts 50 Hz. Four 
Pole MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type. 

 
d) This includes supply of DIN Rail mounted ‘C’ Series 40 Amps. X 415 Volts 50 Hz. Four Pole 

MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type. 
 

e) This includes supply of DIN Rail mounted ‘C’ Series 63 Amps. X 415 Volts 50 Hz. Triple Pole 
Neutral (TPN) MCB with 10kA Breaking Capacity. The supplied MCB shall be conform to 
IS:8828:1996, IEC:60898-1:1995. The terminals of MCB shall be serrated type. 

8. Technical Specification for Item no :-11. 
 

This work includes providing approved make electrical accessories such as Switch disconnector 
fuse unit with the quantity as mention in schedule as per the capacity and existing make required 
to be replaced from the panel and as directed by Engineer-in-charge. 

 
9. Technical Specification for Item no :-15. 

This includes supply at site 1.1 KV grade, 4.0 / 10 Sqmm 31/2 / 4 core Aluminium conductor, XLPE 
insulated armoured cable confirming to IS: 7098 (Part-I) 1985 with up to date amendments and of 
approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate with similar 
size of cable, which shall not be more than 3 years old. The cable shall have marking/embossing at 
the interval of every meter showing its progressive length. During the cable inspection, the 
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or otherwise the 
manufacturer shall produce the routine test certificate during supply of cable at site. 
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The rate shall exclusive of GST & inclusive of all taxes, packing, forwarding, insurance, 
transportation and unloading at site of work etc. 

 
 
 

10. Technical Specification for Item no :-16. 

Supply at site environmental friendly energy efficient 40 Watt tube fixture. The fixture should be of 
low power consumption & having high efficiency. The housing provided for the above luminary 
should be of Epoxy powder coated white extruded Aluminium channel housing for efficient heat 
dissipation. With cover having milky white special polycarbonate diffuser for glare free light 
distribution and end caps made of elegantly designed white coloured ABS end caps to enhance the 
aesthetic view for fixture. The luminary should be suitable to be mounted on wall/ceiling by means 
of mounting SS clips provided in the fixture. The luminary should be, short circuit and surge 
protection and should be provided with suitable connecting terminal for electrical connection as per 
technical description given below : 

 
Technical Requirement for LED 40 Watt tube fixture 

 
Sr no PARAMETER VALUE 

1 Input Voltage 120-260V However, condition for voltage fluctuation should 
be considered and the system should be robust enough to 
withstand such variation in supply source. 

2 Total Harmonics Distortion Should be less than 10% 
3 Lamp efficiency ≥ 70/w 
4 Power consumption Minimum 40 W 
5 Power Factor ≥ 0.90 
6 Life Expectancy About 50,000 burning hours at a ambient temp 45degree 

centigrade 
7 LED Driver Constant Voltage and current 
8 Control Circuit Compatible to LED 
9 Input Frequency 50+/-1Hz 
10 Colour Rendering Index Minimum CRI of 70 
11 Colour Temperature Minimum 3000K 
12 Make LED Cree/Nichia/Edison/Osram/Philips Lumilied / Seoul 

Semiconductor /Epistar / Samsung (The contractor should 
produce the certificate of LED Make in the particular 
luminary used.) 

13 Guarantee / Warrantee Minimum 03 year 
14 Certification preferred/ 

essential 
LM79/ LM 80 

 
11. Technical Specification for Item no :-17. 

This includes supply of 120W LED pre-wired Street Light Fitting with constant current LED driver. 
Operating voltage for luminaries shall be 230 Volts 50Hz. A.C. supply. The rate shall inclusive of all 
taxes, excise duty, VAT, packing, forwarding, insurance, transportation and unloading at site of 
work etc. The luminaries shall be comprises with following Technical particulars. 

 
Sr. DESCRIPTION MINIMUM VALUE 
01 Input Power 120W 
02 Input voltage AC 90-300 V 
03 Input Frequency 50 HZ +/-1 HZ 
04 Life 50,000 glow hrs. 
05 Inter-changeability Suitable for pole pipe bracket 
06 Total Harmonic 

Distortion 
<15% maximum 

07 Working Temperature -20°C to +50°C 
08 Working Humidity 10% to 90% RH 
09 Temperature 6500° K 
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10 Colour rendering 
index 

˃75 

11 Lumens / Watt 105Lum/W 
12 Finishing Excellent with Powered Coating 
13 Power factor Not less than 0.90 
14 Warrantee Minimum 02 year 
15 Heat sink Good thermal management System should be provided & LED 

must be mounted on heat Sink conductive aluminium bars 
With suitable large surface area by Means of fines to dissipate 
the heat to ambient air. 

16 Working Humidity 10% to 90% RH 
17 Lamp Housing Pressure Die cast aluminium housing 
18 LENS Material Convex Lens (Polycarbonate cover/PMMA) 65mm dia 
19 Ingress protection 

Level 
IP 67 

20 Power efficiency Min. 80% 
21 Road viewing angle 

Light Source 
Horizontal 120 Degree & Vertical 70 Degree SMD LED 
array with lens 

22 Guarantee / 
Warrantee 

Minimum 03 year 

23 Makes of LEDs Cree/Nichia/Edison/Osram/Philips Lumilied / Seoul 
Semiconductor /Epistar / Samsung ( The contractor should 
produce the certificate of LED Make in the particular luminary 
used.) 

24 Certification 
preferred/essential 

LM79/ LM 80 

 
 

12. Technical Specification for Item no :-18. 
a) This includes supply of 250 W LED pre-wired Street Light Fitting with constant current LED 

driver. Operating voltage for luminaries shall be 230 Volts 50Hz. A.C. supply. The rate shall 
exclusive of GST & inclusive of all taxes, packing, forwarding, insurance, transportation and 
unloading at site of work etc. The luminaries shall be comprises with following Technical 
particulars. 

Sr. DESCRIPTION MINIMUM VALUE 
01 Input Power / Lumen Out put 250W / 21000 lumens 
02 Light Source High power discrete LEDs with secondary lenses for 

optimum optical performance 
03 Input voltage AC 110-270 V 
04 Input Frequency 50 HZ +/-1 HZ 
05 LED efficiency ˃100(Lumen/watt) 
06 Colour rendering index ˃70 
07 Operating Maintenance L70 at 50,000 glow hrs. 
08 Working Temperature -10°C to +50°C 
09 LED driver efficiency > 90% 
10 Driver Driver with in built protection surge vg (upto 405KV) 

open/short Ckt. 
11 Power factor Not less than 0.95 
12 Surge Protection > /= 10KV (External) 
13 Total Harmonic Distortion <20% 
14 Ingress protection rating (IPrating) IP 66 
15 IK rating IK 08 
16 Lamp Housing Extruded aluminium housing cum heat sink. 

Pressure Die cast aluminium end covers. Heat 
resistant toughened glass with IKO8 impact 
resistance. 

17 Correlated colour Temperature 5700K+/-500K (option of colour temp) 
18 Installation M.S powder coated mounting bracket Suitable for 

mounting, Stirrup fixation, mounting bracket 
19 Finishing Excellent with Powered Coating 
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20 Guarantee / Warrantee Minimum 03 year 
21 Makes of LEDs Cree/Nichia/Edison/Osram/Philips Lumilied / Seoul 

Semiconductor /Epistar / Samsung (The contractor 
should produce the certificate of LED Make in the 
particular luminary used.) 

22 Viewing angle Light Source Graduation Disc for precise among flood lights 
23 Certification preferred/essential LM79/ LM 80 

 
13. Technical Specification for Item no :-19. 

This includes supply at site, laying, G.I Wire 8 SWG & G.I strip of size 25 x 3 mm from earth station 
/ existing earthing system to L.T. panel, L.T switchgears, etc. as directed. The G.I strip is required 
for earth station, earth linking of LT switch gears & transformers etc. directly connected to two 
separate and distinct main earth as directed and shall be clamped suitably on wall/floor or buried in 
the ground / pucca trench as directed. The work includes all material & labour required shall done 
as directed by Engineer-in-charge. 

 
14. Technical Specification for Item no :-20. 

This includes supply of 1200 mm sweep ceiling fan inclusive of all taxes, packing, forwarding, 
insurance, transportation and unloading at site of work. The fan should be fitted with heavy duty 
grease filled double ball bearing that ensures noiseless performance and long lasting smoother life 
of fan suitable upto 250V AC supply. The Fan blades aerodynamically balanced to ensure air 
delivery 210 M3/Minute at 340 RPM & 52 Watts power consumption with ISI & 5 star rating. The 
blades shall be made of 'heavy gauge' aluminum sheet so as to retain the blade's angel over a 
longer period. The Fan motor made of superior grade copper wire and impregnated in special 
varnish for long life operation. The motor shall be totally enclosed and low-loss-silicon steel 
stampings ensure minimum power consumption with high optimum output. The Fan coated with a 
special anticorrosive enamel paint that makes them rust free and ensures a classic appearance and 
longer life. The supplied fan conforming to ISI specifications. The fan shall be supplied with rotary 
step cut electronic regulator all accessories such as down rod 30/60/120cm long, PVC Bobbin, 
Stainless Steel Nut Bolt with cotter pin, capacitor etc. of approved make and as per IS: 374 
specification as directed by Engineer-in-charge. 

15. Technical Specification for Item no :-21. 
 

This includes supply at site double arm detachable type 9 Meter long GI Octagonal Pole. The 
Octagonal pole shall be designed to withstand the maximum wind speed of 180 Km/hr. Maximum 
deflection of the pole shall meet the requirement of BS 5649: part 6 1982. 

The pole shaft shall have Octagonal cross section and shall be continuously tapered with single 
longitudinal welding. There shall not be any circumferential welding. The Octagonal pole shaft shall 
be provided with the rigid Flange plate of 20mm thickness with provision for fixing 4 bolts of size 
1200mm long and of 20mm dia. This base plate shall be fillet welded to the pole shaft at two 
locations i.e. from inside and outside. 

The Octagonal pole shall have door of approximate 500mm length at the elevation of 1 meter from 
the Base plate. The door shall be flush with the exterior surface and shall have suitable locking 
arrangement. The door shall be vandal resistance and shall be dust proof to ensure safety of inside 
connections. The base compartment shall have provision to fix up the small Bakelite wooden board 
of suitable size to mount two nos. of SP MCB, terminal connector & service connections etc. The 
contractor shall supply the bakellite wooden board. There shall also be welded a cleat of size 40 x 
40 x 4mm for the purpose of Earthing as per IS 3043. The pole shall be adequately strengthened 
at the location of the door to compensate for the loss in section. 

 
The steel of Octagonal pole shall confirming to St35 grade, base plate of the Octagonal pole shall 
be confirming to IS 226/IS2060 steel and foundation bolts as per IS. 

 
The pole shall be hot dip galvanized as per IS 2629/IS 2633/IS 4759 standards with minimum 
coating thickness of 65 micron. 
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The dimensions of the pole are stated as under: 
 

1. Overall Length : 9 Meter 
2. Top diameter : 100 mm and thickness 3mm 
3. Bottom diameter : 200 mm and thickness 3mm 
4. Thickness of base plate  : 20 mm 
5. PCD : 310 x 310 mm 
6. Size of foundation bolts  : 1200 mm long with 20mm Dia. 

The pole shall be provided on top with the detachable type canopy having double arm emerging 
from the canopy pipe at an angle of 105 degrees with respect to vertical top pipe. 
The side arm shall be of 1500 mm and made from approx. 75 mm OD with having 2.35 mm wall 
thickness. The octagonal canopy shall be suitable size with respect to top of pole. The overall 
height of canopy shall be 600 mm, 4 nos. of locking bolts shall be provided on the canopy to hold it 
in position when put on the top pipe of Octagonal pole. The side arm pipe shall project inside the 
canopy pipe by 30 mm and shall be suitable nipple for receiving 120 watt LED Road light luminary. 
The pole manufacturing & galvanizing unit shall be preferably ISO 9001: 2000 & ISO 14001 
certified to ensure consistent quality & environmental protection. 

16. Technical Specification for Item no :-22. 
This includes supply of heat shrinkable Straight through joint suitable for 3 core HT 11KV 
XLPE cables including providing fixing Aluminium solder lugs for HT switchgears and 
copper lugs for transformer of suitable size with all required materials. The Heat Shrinkable 
Straight through joints shall comply with all currently applicable statutes, regulations and 
safety codes.  Nothing in this specification shall be construed to relieve the bidder off his 
responsibilities. the Heat Shrinkable Straight through joints offered shall conform to the 
latest applicable Indian,  IEC, or International Standards and in particular, to the IS: 13573- 
Part 2, 2011 : Type Test and Performance requirement for Cable Termination & Joints on 
XLPE cable for 6.6KV  

17. Technical Specification for Item no:-23. 
This includes supply of heat shrinkable indoor/ outdoor end termination joint suitable for 3 
core HT 11KV XLPE cables including providing fixing Aluminium solder lugs for HT 
switchgears and copper lugs for transformer of suitable size with all required materials. The 
Heat Shrinkable end termination  joints kit shall comply with all currently applicable 
statutes, regulations and safety codes.  Nothing in this specification shall be construed to 
relieve the bidder off his responsibilities. the Heat Shrinkable Straight through joints offered 
shall conform to the latest applicable Indian,  IEC, or International Standards and in 
particular, to the IS: 13573- Part 2, 2011 : Type Test and Performance requirement for 
Cable Termination & Joints on XLPE cable for 6.6KV  

 
 
 
 
 
 -Sd/- 

Seal & Sign of Superintending Engineer (E) 
Contractor                                                                                                  Deendayal Port Authority 
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TECHNICAL SPECIFICATION FOR PART – C 
 

1. Technical Specification for Item no :-1. 
 

This work includes Dismantling and Re-erection of the high mast (30M) with the help of suitable 
tools, Crane/Earthmover, plants & equipment at the existing foundation with replacement of 
Hardware by new one as per original. 

 
● However, fixing of all the accessories like safety and suspension wire rope, trailing cable, 

power tool, Gear Box, luminaries with all wiring and control gear box and hire of 
Crane/earthmovers charges are to be operated from item considered in Schedule “B-I” & “C”. 
However if any major item left out and required to complete the work then the Contractor has 
to undergo the work and reimbursements can be done as per clause no 6 & 7 of scope of 
work . 

● The details scope as under. 
● The works include repair/replaced to lantern carriage & Head Frame its accessories same to be 

dismantle & dented parts to be strengthen and re-assemble with appropriate size nut, bolts, 
brackets, hardware and same is to be fitted on High Mast tower as per its original position. 
Necessary fabrication & fittings, required High Mast Spares (as mentioned in Schedule B-1,B-II 
& C). 

●  The work includes replacement of old damaged wire rope, The contractor should replace 
safety wire rope of length (35X2) and suspension wire rope (35X3).both the suspension and 
safety wire rope replace for each High mast should be stainless steel, after replacement of new 
wire rope, contractor should deposit the old exiting wire rope in sub-division store. The work 
includes all labour and material such as clamps etc. as directed by Engineer-In-Charge. 

● The work include repairing/replace to Double Drum winches, Motor, Chain, sprocket, and same 
is to be made functionally operation, & also implement the necessary oiling greasing in Gear 
Assembly. The work includes fixing the single /double luminaries fixture as per requirement / 
as directed by EIC, with control gear box on repaired lantern carriage, with necessary 
connection of Trailing Cable (Male & Female socket), & same rising on its original position, its 
control wiring connection is in the scope of contractor with required flexible cable, taken from 
JB to individual luminaries control gear box. 

● Necessary hardware & fasteners shall be SS, shall be under scope of contractor. During the 
execution of work, contractor shall take the damaged lantern ring / Head frame / Pulley 
/Bracket from the individual High Mast Location or Sub Division Store for strengthening / 
necessary special repair, if not available the head Frame / Double Drum winch / Compensating 
Disc/Motor /Lantern Ring etc. same should be arranged /supplied by contractor 
reimbursements can be done as per clause no 6 & 7 of scope of work. 

● If any reason power supply not available at site for rising & lowering the high mast or other 
necessary High Mast work, firm shall arranged, own their arrangement for complete the work. 

● The work includes Replacement of Lantern Carriage/Double Drum winch / Compensating Disc 
as & when required. The carriage shall be arranged to locate firmly against stops when in the 
service position (dock in point) and those stops shall be of adequate strength to ensure that 
they cannot be damaged by over – winding of the winch. They shall be of stiff enough 
construction to provide an immediately recognizable increase in winch drive effort when they 
make contact and to withstand the full pretensioning of the wire rope and the varying forces 
which will occur in service. The fixing for the luminaries and control gear units shall be such 
that those units can readily be removed. 

● The work includes all labour and material such as U size clamps (S.S), Nut & Bolts etc. which is 
to be procured by contractor as directed by Engineer-In-Charge. 
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2. Technical Specification for Item no :-2. 
 

The work consists of laying LT cables of 3.5 / 4 x Core 50 on wall surface, beam, cable tray, etc. 
with suitable size of G.I. saddles/spacer of 2mm thick and shall be rigidly fixed on cemented 
wooden gutties or polymeric gutties at a distance of not more than 0.6 mtr interval. And wherever 
the cable is to be run on tray same shall be fixed with suitable size of clamp & hardware. This also 
includes termination at both end by required size of cable gland and with suitable size of lugs with 
all material and labour and as directed by Engineer-in-charge. 

3. Technical Specification for Item no :-3. 
Cable shall be laid underneath by using Horizontal Directional Drilling (HDD) method by putting 
suitable diameter HDPE pipe (suitable for cable size up to LT 4C X 300 Sq.mm having strength 
10Kg/sq.cm, shall in contractor scope), The contractor should arrange JCB Machine for 
excavation, water for drilling, de- watering pump, HDD equipment’s of 32 Ton or above capacity 
along with mud pump at their own cost. The cable shall be pass through heavy duty HDPE pipe 
buried at nominal minimum depth 165 cm or according to construction of RCC Road/ Rail 
network or as per directed by EIC. For single cable individual HDPE shall be pass through a road 
/rail crossing, for separate cable. Separate HDPE pipe shall pass through the Tunnel / trench. 
Laying of HDPE pipes coupled by HDPE socket only after standard length in excavated 
trench/tunnel and also sealing of HDPE pipe ends by suitable cap at every manhole. Back filling 
&amp; dressing of excavated trenches as per specification. This includes all labour and material 
as directed by Engineer-in-Charge.  

 

4. Technical Specification for Item no :-4. 
This includes laying of single length cable of size up to 4 core, 150 Sq.mm LT armoured 
aluminium Conductor XLPE Cable of 1.1KV Grade through excavation in soft/hard soil. The 
trench to be excavated 300mm wide, 600mm deep. The bed of 50mm of river sand shall be 
provided in the bottom of the excavated trench. The cable shall be laid over the bed of river 
sand. The cable shall be protected as per Sketch shown below by providing and laying 
bricks both the sides lengthwise parallel to the cable & the gaps shall be filled with river 
sand. The cable shall be covered by keeping two bricks over the side bricks shown in the 
sketch. The filling of the trench shall be done with the excavated stuff & should be watered 
and rammed properly to its original position. The excess excavated stuff shall be disposed 
off from the Site of work and spreaded in low laying area as directed. This includes all 
labour and material as directed by Engineer-in-Charge. 

  

 Sketch 
               Top Brick 

  
  

                                            Side Brick 
  
                                       

                                      Cable 
 

5. Technical Specification for Item no :-5 
 

Rewinding of Ceiling Fan of 1200/1400mm sweep / Exhaust Fan / Wall mounting fan etc with super 
enamelled copper winding wire, insulated with insulating varnish and baking of winding including 
overhauling etc as per Scope of Work 
● The Contractor shall collect the defective/failed Ceiling/Wall mounting type Fan from Electrical 

site offices Cranes Section on 1st & 3rd week of every month, subject to handing over the 
previous lot collected by Contractor. 

● The Contractor shall arrange the transport from DPA site offices to their works & vice-versa on 
their own. 

● The winding of Fan motor shall be done by super enamelled copper wire with ‘H’ Class 
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insulation Polyester Imide + Polyamide (Dual Coat) & Temp. Index 180ºC & good quality of 
insulation paper of ‘F’ Class. After rewinding, the Red Dr. Beck Polymer shall be applied to the 
winding after varnishing and fan motor shall be kept for baking for suitable time. However, the 
rated RPM shall be maintained at the time of winding. 

● Bearing should be replaced by new one and same is to shown to DPA Supervisor and same 
should be procured by contractor. 

● Proper register should be maintained by the contractor supervisor and replacement time and 
DPA supervisor signature should be obtained. 

● There should be minimum (10no) stock of the repaired fan kept in the store. 
● The scrap material like winding wire, worn out shaft/ bearing shall be retained by Contractor. 
● The Supervisors / JE of DPA side shall inspect & confirm the quantity of repaired fans at the works of 

Contractor and same shall be listed out (Signed by both the Supervisor of DPA & the Contractor) as 
per of B.O.Q. The copy of list shall be submitted by Contractor along with the Bill. 

 
6. Technical Specification for Item no :- 6. 

The works include Providing & fixing chemical treated back filled compound earthing station, in 
Pipe for 2000 Amps (LT) capacity , complete with civil work. Marking on each earth pit coloured / 
painted by yellow painted on top and value also mentioned on top which less than 1 ohm. The 
complete work consists necessary wiring connections and earth linking at both the ends with all 
materials and labour as directed by Engineer-in-charge. 

 
7. Technical Specification for Item no :- 7. 

 
The works include providing & fixing the following size earth strip from earth station to equipment / 
Main DB or as per requirement. The complete work consists necessary wiring connections and 
earth linking at both the ends with all materials and labour as directed by Engineer-in-charge 

i). 12 SWG Hot DIP GI wire, 
ii). 40X 6 Hot DIP GI strips. 

 
8. Technical Specification for Item no :- 8. 

 
The poles shall be bolted on a precast RCC foundation with a set of four foundation bolts for 
greater rigidity. This includes fixing & erection of 9 meter long with detachable type double arm 
Octagonal pole on foundation to be prepared by excavation of pit of 600mm (W) x 1000mm (L) x 
1300mm deep after carrying out necessary excavation. At the bottom of pit 10cm of sand layer 
shall be provided and over that 10cm CC of 1:4:8 mix shall be provided and then foundation bolt of 
size 1200mm long of 20mm dia shall be buried in the CC up to the length of 1165mm and 
thereafter pit shall be filled with 1:2:4 CC mix of cement sand and 6 to 20mm graded metal course 
aggregate concrete. The termination and connection through connector and MCB of junction box 
shall be done through cable brass glands of suitable size including earth linking to the pole and 
junction box with 8 SWG GI wire with all material and labour as directed by Engineer-in-charge. 

 
 
 
 
 
 
 -Sd/- 

Seal & Sign of Superintending Engineer (E) 
Contractor    Deendayal Port Authority 
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Annexure-I 
 

DETAILS OF ASSETS/EQUIPMENTS AVAILABLE FROM ZERO PANEL TO BERTH NO. 10 
AND BERTH NO. 13 TO BERTH NO. 16 

DETAILS OF SUSTATION EQUIPMENT FROM NORTH GATE TO BERTH NO 10 
 

(1) Cargo Jetty Substation: 

⮚ The 11/0.433kV Substation has 11 way RMU which comprise of 2 Incomer, 3 Transformer Feeder 
and 6 Outgoing Feeder. The details of the RMU installation is as below: 

 
Circuit 

Breaker No. 
Type of Feeder Power supply from/to 

1 Incomer 66kV Substation 
2 Incomer 6th Berth Substation 
3 O/G Feeder Port Power House – 1 

4 O/G Feeder Port Power House – 2 
5 O/G Feeder TS – 4 Substation 
6 O/G Feeder Spare 
7 O/G Feeder MBE Crane No. 3 
8 O/G Feeder MBE Crane No. 4 
9 Transformer Feeder Transformer – 2 

10 Transformer Feeder Transformer – 1 
11 Transformer Feeder Spare 

⮚ There are two 1500kVA, ONAN, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make. 

⮚ The details of LT distribution panel are as below: 
(1) LT Panel – 1: 

Make: C & S, Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A 
and other Outgoing Feeder’s Rating is 800 A. 

 
Sr. 
No. 

Panel Tag Feeder Tag 

1 LT Panel-1 (C&S) TS-4 Tower 
2 TS-4 Toilet 
3 LT JB 
4 MBE Crane – 2 
5 MBE Crane – 1 
6 Spare 
7 Bus Coupler 
8 Incomer from Transformer – 3 

9 Incomer from Transformer – 1 

10 WT main cable 
11 Main Canteen 
12 Spare 
13 Spare 
14 Godown light No. 10 to 17 
15 LP-1 

 
(2) LT Panel – 2: 

Make: CG, Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A and 
other Outgoing Feeder’s Rating is 800 A. 

 

Sr. No. Panel Tag Feeder Tag 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

109 | P a g e   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(3) LT Panel 3: 
Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A and other Outgoing 
Feeder’s Rating is 800 A. 
 

  
Sr. 
No. 

Panel Tag Feeder Tag 

1 LT Panel-3 Indication and metering feeder 
2 ACB 
3 Relay Panel 
4 Spare 
5 Mukand office 
6 TS-4 
7 Spare 
8 Spare 
9 Spare 
10 Bus Coupler 
11 SS lighting 
12 Spare 
13 Spare 
14 Spare 
15 Spare 
16 Spare 
17 I/c feeder 

(4) LT Panel 4: (Make: Bajaj) LT panel is not in service. 

⮚ Substation Lighting & Miscellaneous: 
 

1 LT Panel-2 (CG) Incomer from Transformer – 2 

2 TS-1&2,Warehouse A&B 
3 Indian Molasis 

4 Warehouse 
5 Bajaj-2 
6  Cargo Jetty S/s 
7 

 

ATM Office 
8 

 

Bus coupler 
9 

 

Bajaj-1 (Not in service) 
10 

 

NG 30 
11 

 

SDB-12 
12 

 

HM Tower (1 To 4) 
13 

 

ATM office 
14 

 

SDB-13 
15 

 

I/c feeder 

Total tube light 28 
(a) On condition 19 
Vacant 9 
LED Flood Light 3 
Industrial Fan 3 Nos. 
Fire Extinguisher 3 
First Aid box 1 no. 
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(2) TS-4 Substation: 

⮚ The 11/0.433kV Substation has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder 
and 2 Outgoing Feeder. The details of the RMU installation is as below: 

 
Circuit Breaker 
No. 

Type of Feeder Power supply from/to 

1 Incomer From Cargo Jetty Substation 
2 Incomer Spare 
3 O/G Feeder MBE Crane No. 5 
4 O/G Feeder Spare 
5 Transformer Feeder Transformer – 1 
6 Transformer Feeder Transformer – 2 

⮚ There are 2, 1500 kVA, ONAN, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make, out of 
which one Transformer is in service and another is out of service. 

⮚ The details of LT distribution panel are as below: 
(1) LT Panel – 1: 
Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A and Outgoing 
Feeder’s Rating is 800 A. 

 
Sr. No. Panel Tag Feeder Tag 

1 
LT Panel 

Indication and metering feeder 
2 ACB 
3 Relay Panel 
4 Spare 
5 Mukand office 
6 TS-4 
7 Spare 
8 Spare 
9 Spare 
10 Bus Coupler 
11 SS lighting 
12 Spare 
13 Spare 
14 Spare 
15 Spare 
16 Spare 
17 I/c feeder 

 

(2) LT Panel – 2: LT panel is not in service. 
⮚ Substation Lighting & Miscellaneous: 

 

Total tube light 28 
LED Flood Light 250W LED flood light: 3 Nos. 
Fire Extinguisher 1 No. 
First Aid box 1 No 
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(3) 6th Berth Substation: 

⮚ The 11/0.433kV Substation has 8 way RMU which comprise of 2 Incomer, 2 Transformer Feeder 
and 4 Outgoing Feeder. The details of the RMU installation is as below: 

 
Circuit Breaker No. Type of Feeder Power supply from/to 

1 Incomer From 66 kV Substation 
2 Incomer Spare 
3 O/G Feeder Cargo Jetty Substation (LiLo) 
4 O/G Feeder Isolator Room (LiLo) 
5 O/G Feeder Spare 
6 O/G Feeder Spare 
7 Transformer Feeder Transformer – 1 
8 Transformer Feeder Transformer – 2 

⮚ There are 2 ONAN, 11/0.433 kV Distribution Transformer of 750kVA ‘Bharat Bijlee’ make and 
1000kVA ‘Patson’ make, out of which 1000kVA Transformer is working & 750kVA Transformer is 
out of service. 

⮚ The details of LT distribution panel are as below: 
(1) LT Panel – 1: 
Make: Popular Power Control, Rating of Incomer Feeder ACB: 1000A, Rating of Outgoing (SFU) 
Feeder: 125A. 

 
Sr. No. Panel Tag Feeder Tag 

1 LT Panel-1 1F-1 Indication and metering feeder 
2 1F-2 ACB 
3 1F-3 (Relay Panel) 
4 2F-1 (Street light 6 berth) 
5 2F-2 (Weight bridge 6 and 7) 
6 2F-3 
7 2F-4 (Tower-1) 
8 2F-5 
9 3F-1 (Marine Unloader) 
10 3F-2 (Spare) 
11 3F-3 (Opposite crane) 
12 3F-4 (HM-2) 
13 3F-5 (Tower-5) 
14 4F-1 (Tower-1) 
15 4F-2 (Tower-2) 
16 4F-3 (Tower-3) 
17 4F-4 (Tower-1 (ii)) 
18 4F-5 (Tower-5) 

 
(2) LT Panel – 2: LT panel is not in service. 

Make: Popular Power Control, Rating of Incomer Feeder ACB: 1000A, Rating of Outgoing (MCCB) 
Feeder: 250A. 

 

Sr. No. Panel Tag Feeder Tag 
1 LT Panel-2 Indication and metering feeder 
2 ACB 
3 Load Point at crane section (Canteen) 
4 Spare 
5 Spare 
6 Substation lighting 
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7  Spare 
8 Spare 

⮚ Substation Lighting & Miscellaneous: 
 

Total tube light 14 Nos. 
LED Flood Light 1 No. 
Fire Extinguisher 2 Nos. 
First Aid box 1 No 

 

(4) 7th Berth Substation: 

⮚ The 11/0.433kV Substation has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder 
and 2 Outgoing Feeder. The details of the RMU installation is as below: 

⮚  
 

Circuit Breaker 
No. 

Type of Feeder Power supply from/to 

1 Incomer From 66kV Substation 
2 Incomer Spare 
3 O/G Feeder Isolator Room (LiLo) 
4 O/G Feeder Scanner Panel 
5 Transformer Feeder Transformer – 1 
6 Transformer Feeder Transformer – 2 

⮚ There are 2 ONAN, 500kVA, 11/0.433 kV Distribution Transformer of ‘Kirloskar’ make and ‘EMCO’ 
make, out of which Kirloskar make Transformer is working & EMCO make Transformer is out of 
service. 

⮚ The details of LT distribution panel are as below: 
(1) LT Panel – 1: 
Make: Popular Power Control, Rating of Incomer ACB: 1000A, Rating of Bus coupler ACB: 1000A, 
Rating of Outgoing (MCCB) Feeder: 250A. 

 
Sr. No. Panel Tag Feeder Tag 

1 LT Panel-1 1F-1 HM tower 5 & 6 
2 1F-2. LM-9 
3 1F-3. CK Lighting 
4 1F-4.(Spare) 
5 2F-1.(Back High Mast) 
6 2F-2.(Spare) 
7 2F-3.(11KV VCB panel 230 V supply) 
8 2F-4.(Spare) 
9 3F-1.(I/c metering feeder) 
10 3F-2 (ACB) 
11 4F-1 (I/c metering feeder) 
12 4F-2 (ACB) 
13 4F-3 (ACB) 
14 5F-1 (RAS berth-13) 
15 5F-2 (Tower no. 15) 
16 5F-3 (Tower no. 15) 
17 5F-4 (CK lighting) 
18 6F-1 (CK lighting) 
19 6F-2 (Spare) 
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20  6F-3 (LM-10) 
21 6F-4 (Tower-1 7 berth) 

 
(2) LT Panel – 2: 

Make: Popular Power Control, Rating of Incomer ACB: 1000A, Rating of Bus coupler ACB: 1000A, 
Rating of Outgoing (SFU) Feeder: 125A. 

 
Sr. No. Panel Tag Feeder Tag 

1 LT Panel 2 1F-1 to 1F-5.(Spare) 
2 2F-1 to 2F-5.(Spare) 
3 3F-1 to 3F-5.(Spare) 
4 4F-1 (I/c metering feeder) 
5 4F-2 (ACB) 
6 4F-3 (Relay feeder) 
7 5F-2 (Bus coupler ACB) 
8 6F-1 (I/c metering feeder) 
9 6F-2 (ACB) 
10 6F-3 (Relay feeder) 
11 7F-1 to 7F-3 (Spare feeder) 
12 7F-4 (S/s Light) 
13 7F-5 (Spare feeder) 
14 8F-1 To 8F-5 (Spare feeder) 
15 9F-1 and 9F-2 (Spare feeder) 
16 9F-3 (LM Tower 1-7) 
17 9F-4 and 9F-5 (Spare feeder) 

⮚ Substation Lighting & Miscellaneous: 
 

Total tube light 17 Nos. 
Exhaust Fan 6 No. 
Fire Extinguisher 1 No 
First Aid box I No 

 
(5) 40 Hectare Substation: 

⮚ The 11/0.433kV Substation has 4 VCB Panels. The details of the VCB Panel installation are as 
below: 

 
Circuit Breaker Type Power supply from/to Remark 

I/c-1 66kV Substation All VCB feeders have energy meter 
installed. O/G-1 Transformer – 1 

O/G-2 Transformer – 2 
I/c-2 66kV Substation 

⮚ There are 2 ONAN, 1000kVA, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make. 

⮚ The details of LT distribution panel are as below: 
(1) LT Panel – 1: 
Rating of Incomer ACB: 1600A, Rating of Bus coupler ACB: 1600A, Rating of Outgoing (SFU) 
Feeder: 250A/125A 

 
 

Sr. 
No. 

Panel Tag Feeder Tag 

1 LT Panel-1 1F-1. (LP-1) 
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2  1F-2. (LP-2) 
3 1F-3. (Weigh Bridge-9) 
4 1F-4. (West Gate-2) 
5 1F-5. (34 Hector DB side HM) 
6 2F-1. (Metering feeder) 
7 2F-2. (ACB) 
8 3F-1. (Metering feeder) 
9 3F-2. (ACB B/C) 
10 4F-1. (Metering feeder) 
11 4F-2. (ACB I/C) 
12 5F-1. (LP-3) 
13 5F-2. (Vacant) 
14 5F-3 (Spare) 
15 5F-4 (West Gate-3) 

 
(2) LT Panel – 2: 

Rating of Incomer ACB: 1600A, Rating of Bus coupler ACB: 1600A, Rating of Outgoing (SFU) 
Feeder: 400A/250A. 

 
Sr. No. Panel Tag Feeder Tag 

1 LT Panel-2 Metering and ACB Feeder 
2 Energy meter feeder 
3 400 A MCCB 
4 Tag not Available 
5 400 A MCCB 
6 250 A MCCB (No tag Available) 

⮚ There is 1 no. 125kVAr, APFC Panel which is not in service. 

⮚ Substation Lighting & Miscellaneous: 
 

Total tube light 16 Nos. 
LED Flood Light 1 No. 250W LED flood light 
Fire Extinguisher 2 Nos. 
First Aid box 1 No 
Exhaust Fan 4 Nos. 
Industrial Fan 2 Nos. 

 
(6) Old NDA Substation: 

⮚ The 11/0.433kV Substation has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder 
and 2 Outgoing Feeder. The details of the RMU installation is as below: 

 
Circuit 

Breaker No. 
Type of Feeder Power supply from/to 

1 Incomer From 66 kV Substation 
2 Incomer Spare 
3 O/G Feeder Spare 
4 O/G Feeder Spare 
5 Transformer Feeder Spare 
6 Transformer Feeder Transformer – 1 

⮚ There is 2 ONAN, 1500kVA, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make and out of 
which one Transformer is out of Service. 
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⮚ The details of LT distribution panel are as below: 

(1) LT Panel – 1: 
Rating of Incomer ACB: 1000A. 

 
Sr. No. Panel Tag Feeder Tag 

1 LT Panel-1 1F-1 Metering feeder 
2 1F-2 ACB-1000 A 
3 1F-3 Relay feeder 
4 2F-1 Not in Service 
5 2F-2 LP-7 
6 2F-3 Not in Service 
7 2F-4 Not in Service 
8 2F-5 Tag not available 
9 3F-1 Not in Service 
10 3F-2 Substation power 
11 3F-3 Godown no.19 
12 3F-4 Godown no. 22 
13 3F-5 Godown no. 23 
14 4F-1 to 4F-5 (Not in used) 

⮚ Substation Lighting & Miscellaneous: 
 

Total tube light 14 Nos. 
LED Flood Light 1 No. 250W LED flood light 
Fire Extinguisher 1 No. 
First Aid box 1 No. 
Exhaust Fan 4 Nos. 

⮚ The cable trench inside the Substation is open and needs to be covered by chequered plates. 
 

(7) New NDA Substation: 

⮚ The 11/0.433kV Substation has 6 way RMU of ‘Siemens’ make. The details of the RMU installation 
is as below: 

 
Circuit 

Breaker No. 
Type of Feeder Power supply from/to 

1 Incomer From 66kV Substation 
2 O/G Feeder Transformer-1 
3 O/G Feeder Transformer-2 
4 O/G Feeder Spare 
5 Incomer From 66kV Substation (Off Position) 
6 O/G Feeder Godown no. 34 (Bagging Plant) 

⮚ There are 2 ONAN, 1000kVA, 11/0.433 kV Distribution Transformer of ‘Danke’ make out of which 
one Transformer is working and the other is out of Service. 

⮚ The details of LT distribution panel are as below: 
(1) LT Panel – 1: 
Incomer/Bus coupler ACB Rating: 800A 

 
Sr. No. Panel Tag Feeder Tag 

1 LT Panel-1 1F-1 Patel Weighbridge 
2 1F-2 Load Point-2 
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3  1F-3 ACB 
4 1F-4 
5 2F-1 
6 2F-2 
7 2F-3 Bus Coupler ACB 
8 3F-1 HM 19 to 26 
9 3F-2 Load Point-1 
10 3F-3 I/c ACB 

 
(2) LT Panel – 2: 
Incomer/Bus coupler ACB Rating: 800A 

 
1 LT Panel-2 B/C 
2 I/c ACB 
3 SFU (125A) HM-15 to 18 
4 SFU (125A) HM-6 
5 3 
6 HM-17 to 18 
7 HM-15 to 16 
8 6 to 9 
9 HM-13 and 14 

⮚ Substation Lighting & Miscellaneous: 
 

Total tube light 8 Nos. 
LED Flood Light 1 No. 250W LED flood light 
Fire Extinguisher 2 No. (Empty) 
First Aid box 1 No. 
Exhaust Fan 6 Nos. 

 
(8) Isolator Room: 

⮚ The Isolator room has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder and 2 
Outgoing Feeder. The details of the RMU installation is as below: 

 
Circuit Breaker No. Type of Feeder Power supply from/to 

1 Incomer 7th 

2 Incomer 6th 

3 O/G Feeder Spare 
4 O/G Feeder TIL Crane no. 10 
5 Transformer Feeder TIL Crane no. 11 
6 Transformer Feeder TIL Crane no. 12 

⮚ Isolator Room’s 11kV Cable entry/exit hole in wall is not properly closed, needs to close the hole 
properly through Civil Engineering Department. 

⮚ Substation Lighting & Miscellaneous: 
 

LED Flood Light 1 No. 250W LED flood light 
Fire Extinguisher Not Available 
First Aid box Not Available 

 -Sd/- 
Seal & Sign of Superintending Engineer (E) 
Contractor                                                                                                  Deendayal Port Authority 
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Annexure-II 

The details assets/equipment from zero panel to Berth no. 10 
 

Sr. No Area / Location Qty. 
01 40 Hector 20 No. High Mast Towers 
02 Cargo Jetty Wharf 

area ( Berth No:-1 to 
5) 

6 No. High Mast, 9 nos. lattice type Towers 

03 7th Berth Area 7 No. Lattice Type Tower, Located on wharf area (Berth No: - 7 
to 10), 14 No. Lattice Tower on back area 

04 6th Berth Area 8 No. lattice Type Tower 
05 OLD NDA area 9 No. Lattice Type Towers. 
06 West Gate area. 02 No’s High Mast Towers 
07 West Gate-I 01 No. High Mast Towers 
08 North Gate 01 No. High Mast Towers 
09 66 Hector Area 34 No. High Mast 
10 8th Berth Back Up area 06 No. High Mast 
11 Godown 34 Nos. 
12 Street light poles West gate-1 2 & 3 

From berth no 13 to Jeera point 
13 Gate Office North Gate, West Gate1,2 &3 
14 Office ATM Office , Traffic Shed Office at all berth, Fire Brigade office 

etc 
15 Toilet Block All Toilet Blocks & Rest Rooms at berth area & back Up area 
16 Weigh Bridge All Weigh Bridge form zero Panel to 10 an its Berth back Up 

area 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 -Sd/- 

Seal & Sign of Superintending Engineer (E) 
Contractor                                                                                                  Deendayal Port Authority 
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Annexure-III 

The details transformers from zero panel to Berth no 10 
 

Sr. No Area / Location Qty. Age Location 
1 Transformer 1500 KVA 11/.433KV Voltamp 

make Sr. No. 4856/1 10/98 
23 
Yrs 

Cargo Jetty 
Substation 

2 
Transformer 1500 KVA 11/.433KV Voltamp 
make Sr. No. 4856/2 

10/98 
23 
Yrs 

Cargo Jetty 
Substation 

3 
Transformer 1500 KVA 11/.433KV Voltamp 
make Sr. No. 4856/5 10/98 

23 
Yrs 

Cargo Jetty 
Substation 

4 
Transformer 1000 KVA 11/.433KV Danke 
make Sr. No. DP136/1 06/04 

17 
Yrs 

Cargo Jetty 
Substation 

5 
Transformer 1500KVA 11/.433KV Voltamp 
make Sr. No. 4856/4 

10/98 
23 
Yrs TS -4 Sub station 

6 
Transformer 1500KVA 11/.433KV Voltamp 
make Sr. No. 4856/3 10/98 

23 
Yrs TS -4 Sub station 

7 
Transformer 1000KVA 11/.433KV PETSON 
make Sr. No. 4171/2 

09/03 
18 
Yrs 6th Berth Substation 

8 
Transformer 750 KVA 11/.433KV SIEMENS 
make Sr. No. 1421/Z 09/03 

18 
Yrs 6th Berth Substation 

9 
Transformer 500 KVA 11/.433KV Power Volt 
make Sr. No. 03/1993 

28 
Yrs 7th Berth Substation 

10 
Transformer 500 KVA 11/.433KV Kirloskar 
make Sr. No. 99P/1000977 04/1990 

28 
Yrs 7th Berth Substation 

11 
Transformer 1000KVA 11/.433KV Voltamp 
make Sr. No. 41042/1 

05/2013 
08 
Yrs 40 Hector Substation 

12 
Transformer 1000KVA 11/.433KV Voltamp 
make Sr. No. 41042/2 05/2013 

08 
Yrs 40 Hector Substation 

13 
Transformer 1500KVA 11/.433KV Voltamp 
make Sr. No. 4856/5 

10/98 
23 
Yrs Old NDA Substation 

14 
Transformer 1000KVA 11/.433KV PETSON 
make Sr. No. 4171/1 09/03 

18 
Yrs Old NDA Substation 

15 
Transformer 1000KVA 11/.433KV Danke 
make Sr. No. 135/01 2005 

16 
Yrs NEW NDA Substation 

16 
Transformer 1000KVA 11/.433KV Danke 
make Sr. No. 135/02 2005 

16 
Yrs NEW NDA Substation 

 
 

DG set Available from North Gate to 10th Berth 
 

Sr no Area / Location Location Qty. Make 
1 30KVA North Gate 1no Sonalika 
2 30KVA West Gate-1 1no Sonalika 
3 30KVA West Gate-2 1no Sonalika 
4 30KVA West Gate-2 1no Sonalika 

 
 
 
 
 
 
 -Sd/- 

Seal & Sign of Superintending Engineer (E) 
Contractor                                                                                                  Deendayal Port Authority 
AUTHORITY 
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ANNEXURE-IV 

The tentative details of assets/equipments from 13 berth to 16 berth areas 
 

Sr. No. Description QTY Unit 
1 13 BERTH SUBSTATIONS 1 No. 
2 OFFICES 5 No. 
3 WEIGHT BRIDGE 5 No. 
4 GODOWNS 2 No. 
5 15 BERTH SUBSTATIONS 1 No. 
6 TOILET BLOCKS 3 No. 
7 GATES 2 No. 
8 ALL HIGH MAST 25-30 meter Height 29 No. 
9 MINI MAST 20 meter height 20 No. 
10 AREA LIGHTING OF VERIOUS OFFICES/GATES/JETTYS 

 
 

Sr. no Description Capacity Make Qty. 
1 RMU, 3 Way 11 KV, 630 Amps ABB 1 
2 RMU, 5 Way 11 KV, 630 Amps ABB 1 
3 Transformer 11/0.433 KV, 630 KVA Hind Electrical 1 
4 LT Panel, 16 Way 1250 Amps OHM Energy Management Pvt. Ltd. 1 
5 AMF Panel 250 Amps Siddhi Vinayak 1 
6 DG Set 200 KVA Sudhir 1 

 
 

Sr. no Description Capacity Make Qty. 

1 
Transformer (Dry 
Type) 11/0.433 KV 630 KVA Voltamp 1 

2 RMU 630 Amp Siemens 1 
3 VCB 1250 Amp ABB 1 
4 Metering Panel 11 KV Expel Prosys 1 
5 LT Panel 11 KV, 1250 Amps OHM Energy Management Pvt. Ltd. 1 
6 DG Set 200 KVA Volvo Penta 1 
Note: - The above equipment’s details are tentative. However scope of equipment’s (under AMC) 

covers all the High mast & Mini mast Lighting and HT/LT. 
 
 

Note: 

Any left out assets/equipment/area required to be maintained and any new area/equipment/asset procured 
during the currency of the contract are required to be maintained and operated by the contractor under 
this contract. 

 
 
 
 
 
 
 
 -Sd/- 

Seal & Sign of Superintending Engineer (E) 
Contractor                                                                                                  Deendayal Port Authority 
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Section VI  

“PART A-1” 
 

  Name of Work: Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance of 
11/0.433KV Substation inside cargo jetty area for a period of two years. 
 
PART “A-1”  (Maintenance Contact) 

Sr. 
no 

Description Qty. Rate Unit Amount 

1 Providing manpower to undertake breakdown maintenance of 
11/0.44KV substation along with electrical installations and its 
equipment, and maintaining uninterrupted power supply at inside 
cargo jetty from berth no 1 to 10 including all non-residential buildings, 
Pump house etc. as per the enclosed Annexure-I along with  
Maintenance of industrial lighting system i.e., existing flood lighting, 
street lighting shed/bay lighting etc., provided in various transit sheds, 
Godwon’s, High Masts tower RCC/ Rail/ Tubular Poles, Lattice Type  
Towers, Buildings/ structures etc. as per Annexure-II situated inside 
cargo jetty area ncluding road lighting From Zero Port to 10 Berth duly 
monitoring the fuse off calls of the above areas by maintaining a 
complaint register round the clock including maintenance of LT/ HT  
UG lines complete as per the following work schedules and as per the 
scope of work.  

 
 
 
 
 
 
 
 
 

24 

  
 
 
 
 
 
 
 
 

Month 

 

2 Providing Vehicle for transportation of material / execution of work & 
shifting manpower from one site to another site inside cargo jetty 
including driver. 
 
a) Tata Yodha / Mahindra Maxi truck   Utility type vehicle of model 

2024 inclusive fuel & driver round the clock for the use of 
monitoring maintenance works 24 hrs interval as indicated in the 
scope of work. 

 
b) Mahindra Bolero 5 seater type vehicle of model 2024 inclusive fuel 

& driver round the clock for the use of monitoring of lighting works 
12 hrs intervals as indicated in the scope of work. 

 
c) TRUCK MOUNTED HYDRAULIC SKY LIFT for the use of Repairing 

inside Godown lighting, lighting tower works etc. for 24 hrs 
intervals as indicated in the scope of work. 

 

 
 
 
 
 
 

24 
 

 
 

24 
 
 
 
 

24 

  
 
 
 
 
 

Month 
 
 
 

Month 
 
 
 
 

Month 

 

 
 

TOTAL OF PART A-1 

 
 

 
 
 

 
 Sd/- 
Seal & Sign of                                                                              Superintending Engineer (E) 
Contractor                                                                                                       Deendayal Port Authority 

 
 
 
 
 
 
 



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open 
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance 
of 11/0.433KV Substation inside cargo jetty area for a period of two years. 

 

121 | P a g e   

                                                                                                                                       “PART A-2”  
Name of Work: Operation & Maintenance Contract of Industrial Lighting, open plots, jetty area, Godowns, Weight 
Bridges, Pump House and Height Mast & Mini Mast, port gates including maintenance of 11/0.433KV Substation inside 
Cargo Jetty area at Berth No. 13 to 16 area.  

 
PART “A( Maintenance Contract) 
Sr. 
no 

Description Qty. Rate Unit Amount 

1 Providing manpower to undertake Operation, periodical, 
Preventive and breakdown maintenance of 11/0.44KV 
substation along with electrical installations and its equipment, 
and maintaining uninterrupted power supply from Berth No. 13 
to Berth No. 16 including all non-residential buildings, Pump 
house etc. as per the enclosed Annexure-I along with 
Maintenance of industrial lighting system .e., existing flood 
lighting, High Mast & Mini Mast lighting, Godown lighting etc., 
provided in various transit s sheds, Godwon’s, High Masts 
tower RCC/ Rail/ Tubular Poles, Buildings/ structures etc. as 
per Annexure-II situated inside cargo jetty area including road 
lighting From Berth No. 13 to Berth No. 16 duly monitoring the 
fuse off calls of the above areas by by maintaining a complaint 
register round the clock including maintenance of LT/ HT  UG 
lines complete as per the following work schedules and as per 
the scope of work. 

 
 
 
 
 
 
 
 
 
 

24  

  
 
 
 
 
 
 
 
 
 

Month 

 

2  
 
 
 

a) 
 

Providing Vehicle for transportation of material / execution of work & 
shifting manpower from one site to another site inside cargo jetty 
including driver. 
 
Jeep Mahindra 5 seater Utility  type vehicle of model 2024 inclusive 
fuel & driver round the clock for the use of monitoring maintenance 
works 24 hrs interval as indicated in the scope of work. 

 
 
 
 
 
 

24 
 

 

  
 
 
 
 
 

Month 

 

 
 

TOTAL OF PART A-2 

 
 

 
 
 

 
                  Sd /- 
Seal & Sign of                                                                                              Superintending Engineer (E) 
Contractor                                                                                                                     Deendayal Port Authority 
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PART “B” (Maintenance Spares For Part 1 & 2) 
Sr. no Description Qty. of 

Part-1 
Qty. 

of Part-2 
Total qty. Rate Unit Amount 

1 Supply of  Wire Rope as per tech Sp no 1 
Suspension Wire Rope:  

(i) 8mm dia. 
(ii) 10mm dia 

AISI 316 grade with 7/19 construction of Make: 
Usha Martin / Bharat Wire Rope 

 
 
2000 
1000 

 

 
 

500 
500 

 

 
 

2500 
1500 

 

 
 
 

 
 

Mtr 
Mtr 

 

 
 
 

2 Supply of Electrical Hoist trailing round Cable 
(5 core copper flexible round cable) as per 
technical  Sp no 2 

 
600 

 
600 

 

 
1200 

  
Mtr. 

 

3 Supply of Sustaining type double drum double 
shaft winch   suitable for High mast tower   
meeting the Technical specification no 3 

 
15 

 
5 

 
20 

 

  
No. 

 

4 Supply of Power tool suitable for the existing 
HM & above winch supplied in item no 3 the 
motor should be supplied along with sprocket & 
chain as per tech Sp no 4 

 
 

20 

 
 

10 

 
 

30 

  
 

No 

 

5 Supply of following type of Distribution Boards 
as per Technical Specification No 5. 
(i)   SP&N Double door IP 42 6 Way . 
(ii)   TPN Double Door IP 42 DB 4 ways  
(iii)  TPN Double Door IP 42 DB 8 ways 

 
 

10 
05 
05 

 
 

5 
5 
5 

 
 

15 
10 
10 

  
 

No 
No. 
No. 

 

6 Supply of following type of 4 pole MCCBs, as 
per Technical Specification No. 6 
(i) 40Amps, 415V, 16KA, 50Hz. 
(ii) 63Amps 415V 16KA 50Hz. 
(iii) 100 Amps,  415 volts, 25KA, 50 Hz 
(iv) 125 Amps,  415 volts,  25KA, 50 Hz.  
(v) 160Amps, 415 Volts,  25KA, 50 Hz  
(vi) 250Amps,415 Volts,   35KA, 50 Hz. 
 

 
 

40 
30 
15 
20 
10 
20 

 
 

10 
20 
5 
5 
5 
5 

 
 

50 
50 
20 
25 
15 
25 

  
 

No 
No. 
No. 
No 
No. 
No 

 

7 Supply of following type of MCBs as per 
Technical Specification No. 07 
(i)   SP MCB, 0-32 Amps, "C" type,230Volts. 
(ii) DP MCB, 0-32 Amps, "C" type,230Volts. 
(iii) 4 pole, 0-32 Amps, "C" type, 415 Volts. 
(iv) 4 pole, 40 Amps, "C" type, 415 Volts. 
(iii) 4 pole, 63 Amps, "C" type, 415 Volts. 
 

 
 

35 
20 
25 
25 
30 

 
 

35 
20 
25 
25 
30 

 
 

70 
40 
50 
50 
60 

  
 

No. 
No. 
No. 
No. 
No. 

 

8 Supply of Contactor, 70A capacity, 240 Volt 
with “NO” &”NC” Contacts of  make L&T ML-70  

 
36 

 
25 

 
61 

  
No. 

 

9 Supply of 240V Coil suitable for Contactor  of  
make L&T /Havell’s  

50 25 75  No  

10 Time Switch, 240V AC /28V DC, 16A   make 
L&T/ Indo Kopp 

 
10 

 
10 

 
20 

  
No 

 

11 Supply of Switch disconnector fuse unit &  as 
per Technical Specification No. 8 
(i)  FN 125 A Capacity 
(ii) FN 200 A Capacity 
(ii) FN 250 A  Capacity 

 
 

10 
05 
05 

 
 

05 
5 
5 

 
 

15 
10 
10 

  
 

No 
No 
No 

 

12 Supply of surface mounting type Single Pole & 
Neutral switch fuse units/fuse switches with 
Rewire able Porcelain Fuse units.  
a)     32A 240V. 

 
 

 
 

20 

 
 
 
 

10 

 
 
 
 

30 

  
 
 
 

No 

 

13 Supply of surface mounting type Triple Pole, 
415V AC, 50 Hz with Neutral Link switch fuse 
units/fuse switches with Rewire able Porcelain 
Fuse units  
a)    100A, 415V  
b)    250A’ 415V 

 
 
 
 

10 
25 

 
 
 
 

10 
20 

 
 
 
 

20 
45 

  
 

 
 

No 
No 

 

14 Supply of surface mounting type On load       
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Changeover Switch , housed in sheet steel 
enclosure with  front access having side handle 
operation  
a)    63A, 415V  
b)    200A’ 415V 

 
 
 

10 
15 

 
 
 

2 
2 

 
 
 

12 
17 

 
 

 
No 
No 

15 Supply at site 4 Core LT armoured aluminium 
conductor XLPE cable of 1.1KV grade of the 
following type & size as per IS: 7098 (Part-
I)1985 and as per technical specification no 9 
(i)   4 Core X  25 sq. mm. 
(ii)  4 Core X 70 sq. mm. 
(iii)  4 Core X 120 sq. mm 

 
 

  
 
2000 
1500 
1500 

 
 
 

 
1000 
500 
500 

 
 
 

 
3000 
2000 
2000 

  
 
 

 
Mtr 
Mtr 
Mtr 

 

16 
 
 

Supply of Energy efficient 40W LED Tube Light 
Fixture with complete accessories as per 
technical specification no 10. 
a) 40 watt LED Tube light Fixture. 

 
 
 

900 

 
 

 
500 

 
 
 

1400 

 

 
 
 

No 

 

17 
 

 

Supply of Energy Efficient 120W LED lamp 
street light fixture with Complete accessories as 
per Tech Spec No . 11. 
a) 120Watt Road way Luminary. 

 
 
 

30 

 
 
 

25 

 
 
 

  55 

 

 
 
 

No 

 

18 Supply of Energy Efficient LED flood light 
fixture with Complete accessories as per Tech 
Spec No . 12. 
a) 250 Watt LED Flood Light Luminary 

 
 
 

150 

 
 
 

50 

 
 
 

200 

 
 
 

No 

 

19 Supply of GI Strips Connecting earth station to 
the equipment as per Tech Specification No . 
13. 
(i)           12 SWG GI earthing wire. 
(ii)          G.I strip 50 X 6 mm thick. 

 
 
 
1000 
500 

 
 
 

500 
500 

 
 
 

1500 
1000 

  
 
 

Mtr 
Mtr 

 

20 Supply of following type of supplied ceiling fan 
as per Tech Spec No. 14 
(i)         1200 mm sweep ceiling fan 
(i)         1400 mm sweep ceiling fan 

 
 

100 
100 

 
 

50 
50 

 
 

150 
150 

 
 

No. 
 No. 

 
 
 

21 Supply at site 9 Meter long with detachable 
double Arm Octagonal type Pole as per 
Technical Specification No. 15 

 
 

25 

 
 

0 

 
 

25 
 

 
 

No. 

 
 

22 Supply of heat shrink straight through Joint kit 
of 11KV XLPE 3 Core Aluminium armoured 
cable, as per Technical Specification No. 16 
3C  X 95 SQMM 
3C  X 150 SQMM 
3C  X 300 SQMM 
3c x  400S SQ MM 

 
 

 
20 
30 
20 
10 

 
 

 
20 
20 
20 
20 

 
 

 
40 
50 
40 
30 

 
 
 
 

 
 
 

No. 
No. 
No. 
No. 

 
 
 
 

23 Supply of heat shrink End termination Joint kit 
of 11KV XLPE 3 Core Aluminium armoured 
cable, as per Technical Specification No. 17 
3C  X 150 SQMM 
3C  X 300 SQMM 
3c x  400S SQ MM 

 
 

 
10 
08 
05 

 
 
 

05 
04 
03 

 
 

 
15 
12 
08 

 
 
 
 

 
 

No. 
No. 
No 

 
 
 
 

24 Supply of heat shrink straight through Joint Kit 
suitable for L.T. 1.1 KV XLPE 4 Core armoured,  
1. 4CX 25 SQMM 
2. 4CX 50 SQMM 
3. 4CX 70 SQMM 
4. 4CX 120 SQMM 
5. 4CX 185 SQMM 
6. 4CX 300 SQMM 

 
 

 
25 
25 
20 
20 
20 
20 

 
 
 

15 
15 
10 
10 
10 
10 

 
 

 
40 
40 
30 
30 
30 
30 

 
 
 
 
 

 
 

 
No. 
No. 
No. 
No. 
No. 
No. 

 
 
 
 
 

 
 
 
 
 

PART “B-1” (Maintenance Spares for non-Residential buildings) 
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Sr no Description Qty of 
Part-1 

Qty of 
Part-2 

Total qty Rate Unit Amount 

A Supply of   following electrical accessories of approved make as directed by Engineer-in-charge. 
1 6A  1-way piano switch 500 100 600  No  
2 16A  1-way piano switch 60 50 110  No  
3 6A 5Pin  Socket 600 50 650  No  
4 16/6A- 6pin Socket 120 100 220  No  
5 3/5Pin 5A Top  230/250V 150 50 200  No  
6 3/5Pin 15A Top 230/250V 48 100 148  No  
7 16/6A 250V Switch socket combined with box 48 50 98  No  
8 16/6A 5in-one combined with box 50 50 100  No  
9 32A 2P w/neon indicator surface mounted 50 25 75  No  

10 Angle holder 50 25 75  No  
11 ELCB 40A, 30mA DP 30 20 50  No  
12 Ceiling fan Oil filled Capacitor (2.5/4mfd) 50 50 100  No  
13 Single module step cut regulator 70 50 120  No  
14 Surface mounted mini fan Regulator 100 25 125  No  
15 Water proof Tape 48 25 73  No  
16 1 /2 / 3 /4 way Gang  Box 80 40 120  No  
17 1 switch 1 Socket Gang box  20 10 30  No  
18 3 Switch 3Socket Gang Box (computer point) 20 10 30  No  
19 15 A 1way Gang Box ( for A/c) 20 10 30  No  
20 15A 2 way Gang Box (for A/c) 20 10 30  No  
21 Hot press moulded SMC junction box with outer Dia 

230x170x105 with left hinged door 
50 20 70  No  

22 1.5 Sq mm PVC copper wire (FRLS coil of 90mtrs) 12 10 22  No  
23 2.5 Sq mm PVC Copper wire (FRLS coil of 90mtrs) 12 10 22  No  
24 4  Sq mm PVC Copper wire (FRLS coil of 90mtrs) 12 10 22  No  
25 4 Sq mm PVC insulated, PVC sheathed Al Conductor 

service wire(90mtr coil) 
12 10 22  No  

26 6Sq mm PVC insulated, PVC sheathed Al Conductor service 
wire (90mtr coil) 

12 10 22  No  

27 1.5 sq mm x 4 core PVC  Round Copper Flexible Cable of 
1.1KV voltage grade  (90mtrs Roll) 

12 10 22  No  

28 2.5 sq mm x 4 core PVC  Round Copper Flexible Cable of 
1.1KV grade (90mtrs Roll) 

12 10 22  No  

29 4 sq mm x 4 core PVC  Round Copper Flexible Cable of 
1.1KV grade (90mtrs Roll)) 

6 06 12  No  

30 6  Sq mm PVC Copper wire (FRLS coil of 90mtrs) 06 06 12  No  
31 Medium class round pipe 20mm size (standard length) 500 200 700  No  
32 Elbow /Tee  &  required accessories such as clamps 

,screws etc. of 20mm size of medium class round pipe 
300 100 400  No  

33 
PVC Saddle/ PVC Clip, of Size: 20 To 50 Mm 
(20mm, 25mm,40mm & 50mm) 

 
 (4 Pack)   

 
(4 Pack) 

 
8 

  
Pack 

 

34 Aluminium Ferrol of size from  10 Sq mm to 240 Sq 
mm 
(16,25,35,70,95,120,150,240, 300) 

 
 (9 Pack)   

 
(9 Pack) 

 
18 

  
Pack 

 

35 Aluminium cable Lug  of size from  10 Sq mm to 240 
Sq mm 
(16,25,35,70,95,120,150,240, 300) 

 
 (9 Pack)   

 
 (9 Pack) 

 
18 

  
Pack 

 

36 Battery 180 AH ,Exide , Amaron, luminous  06 04 10  Nos  
37 100 mm Dia HDPE  , Class PE-100 pipe having 10 

KG/cm2 pressure along suitable coupler  
500 200 700  Mtr  

38 100 mm dia Heavy duty Class –B GI Pipe along 
suitable coupler 100 

50 150  Mtr  

39 Enamel paint (4Ltr) Tin Grey/ Black/ Silver 10 10 20  No  
                                                                                                                           TOTAL Of Part B  

 
 
 

PART – C (Miscellaneous Work) 
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Sr no Description Qty of 
Part-1 

Qty of 
Part-2 

Total qty Rate Unit Amount 

1 
 

Dismantling and re-erection of 30 mtrs. High Mast 
Tower including lantern ring and lighting fixtures 
as per technical specification No. 1. 

 
30 

 
10 

 
40 

  
No. 

 
 

2 Laying of 3.5/4.0 Core LT armoured aluminium 
conductor XLPE cable of 1.1KV grade of the 
following type & size on wall through saddles & 
clamps as per Technical Spec No. 2 
a)      up to 3.5/4.0 core x 50 Sq.mm 

 
 
 
 

1500 

 
 

 
 

500 

 
 
 

 
2000 

  
 
 
 

Mtr 

 

3 Laying of all size of H.T/ L.T cable through Road 
crossing / cement concrete flooring by auguring 
method as per technical Specification no 3 

 
 

1000 

 
 

500 

 
 

1500 

  
 

Mtr 

 

4 Laying of LT armoured aluminium conductor 
XLPE cable of 1.1kV grade of size up to 150 
Sq.mm through excavation in Hard/Soft Soil as 
per Technical Specification No. 4 

 
 

1000 

 
 

500 

 
 

1500 

  
 

Mtr 

 

5 Rewinding of Exhaust / Wall mounting Fan of 
450mm to 750mm sweep with super enamelled 
copper winding wire as per Technical Spec No. 5. 
a) Exhaust Fan / Wall mounting Fan of all size. 

 
 
 

25 

 
 

 
25 

 
 

 
50 

  
 

 
No. 

 

6 Providing & fixing chemical treated back filled 
compound earthing, pipe In Pipe for 2000 Amps 
(LT) capacity, complete with civil work as per 
Tech Specification No:- 6. 

 
30 

 
25 

 
55 

  
No 

 

7 Laying, connecting of GI Strips Connecting earth 
station to the equipment as directed including all 
labour and material as per Technical Spec No. 7 
(i)  12 SWG GI earthing wire. 
 
(ii) G.I strip 40 X6 mm thick. 

 
 

 
1000 

 
500 

 
 

 
600 

 
1000 

 
 
 

1600 
 

1500 

 
 
 
 
 

 
 
 

Mtr 
 

Mtr 

 

8 
 

Erection of supplied 9 Meter long pole along with 
civil work as per Technical Specification No. 8 

 
25 

 
0 

 
25 

 
 

  
No 

 
 

9 Hiring of Vehicle as under for a period to under 
go the work 
(i) Hiring of 30 meter height Telescopic mobile 

harbour crane for 8 hrs interval (1 Visit) for 
maintenance of high mast tower.  

(ii) Hiring of hydra for 4 hrs interval (1 visit) for 
maintenance of high mast tower. 

(iii) Hiring of pay loader/ excavator for 4 hrs 
interval (1 visit) for maintenance of high 
mast tower. 

 
 

10 
 

 
24 

 
 

24  

 
 

8 
 
 

8 
 
 

10 

 
 

18 
 

 
32 

 
 

48 

 
 
 

 
 
 
 

 
 

Visit 
 

 
Visit 

 
 

Visit 

 
 
 

 
 
 
 

TOTAL of Part –C   
 
         

 
 

 Sd/- 
Seal & Sign of                                                                              Superintending Engineer (E) 

Contractor                                                                                                   Deendayal Port Authority 
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Section VII 

Drawings 

 
 
 
 
 

Not applicable 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 -Sd/- 
Signature & Seal Superintending Engineer (E) 
of Contractor Deendayal Port Authority 
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SECTION VIII 
 

EVIDENCE TOWARDS SITE VISIT 
 

I, Shri  authorized representative of M/s.  

  (authorization letter issued by the firm with my specimen signature 

and passport size photo and adhaar card are enclosed) have visited the site on  with DPA 

representative Shri                        , (Designation)  for the work of 

“Operation and maintenance contract of industrial light at cargo handling area, open 

plots, jetty area, godowns, street lighting connecting to port gates including maintenance 

of 11/0.433 KV substation inside cargo jetty area from zero pan to berth no. 10 and 13th 

berth to 16th berth ” and inspected the site and other issues related to tender to my 

satisfaction. 

 
   

Seal, name and 
signature of the 

bidder 

Name, designation 
and signature of DPA 
representative who 

assisted bidder during 
site visit. 

Seal, name and 
signature of AXEN (E) 
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SECTION IX 

 
Approved Make List for Electrical Items 

 
Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 
1(a) HV Gas Insulated 

Breakers 
SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 

UNISTAR/KEI/FINOLEX/HAVELS 
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 

HAVELLS/ UNISTAR/AVOCAB / ADCAB 
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 
9 LT PANEL CPRI APPROVED 
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN 
11 SFU FOR MAIN LT 

DISTRIBUTION PANELS 
SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO 
FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/ 
HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS 

18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 

L&T/ENERCON/SECURE/L&G/ RISHABH 
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 METERS  

19 ANALOG VOLT/AMPARE 
METER FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 
METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 
COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR 

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS 
AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/ 
SWASTIK / BPI 

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 
having surge Protection ≥10KV for fittings & internal Surge 
Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
35 HEAVY DUTY 

INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 
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  SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / 
SAMSUNG / WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 
40 INVERTERS SUKAM / MICROTEK 
41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK 
LEYLAND /VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR 
ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB 
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD 
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

Note: 
In case of supply of Make of material which is not in the DPA approved Make list, the said 
material should be supplied as per the latest GETCO approved Make list. 

In case of supply of Make of material which is neither available in the DPA approved Make list not 
in the latest GETCO approved Make list, the said material should be supplied as per the Make 
decided by EIC for which written intimation will be given to the contractor. 

Before procurement of material, the Make of the material should be approved by EIC in writing. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 -Sd/- 
Signature & Seal Superintending Engineer (E) 
of Contractor Deendayal Port Authority 
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SECTION X 
 

 

 

 

 
 
 

 
Maintenance 

Schedule 
for 

11KV Substations 
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MAINTENANCE SCHEDULES TO BE FOLLOWED BY THE CONTRACATOR DURING THE AMC PERIOD 

 
DAILY MAINTENANCE SCHEDULE 

Location of sub-station:  
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
Transformer 

1. The contractor should take round in day shift for 
any abnormalities in transformers 

  

2 The contractor should ensure the condition of Silica 
Gel; if it is turned pink replacement should be 
carried out immediately, after informing Electrical 
Engineer In-charge. 

  

3 The contractor should monitor Oil Level of the 
transformer in day shift duty 

  

4 The reading of MOG (Magnetic Oil Gage) of main 
tank conservator tank should be checked. In case 
of unsatisfactory oil level in the MOG, oil is to be 
filled in transformer. 

  

5 Transformer tank to be checked for oil leakage. If 
oil leakage is found, action should be taken to plug 
the leakage. 

  

6 The contractor should record Oil Temperature, 
Winding Temperature and Oil Level Once in every 
hour in the substation Log book. 

  

7 Contractor should ensure that there should not be 
any kind of oil leakage from any part of the 
transformer. If observed immediately it is to be 
informed to the Engineer In-Charge and rectification 
should be done immediately. 

  

8 Tap Position   

9 Monitoring of Voltage/Load   

VCB/OCB , LT Panel , LDB  

1 Monitoring of Terminal connection on HT & LT side.   

2 Checking of cable boxes and gasketed joint.   

3 Checking of safety devices like Relays, Fuses etc for 
their proper functioning accuracy. 

  

  

 
Note :- Separate log book should be kept to maintain the transformer in their respective substation 

daily and duly signed by the staff undergoing the above maintenance and the same should be 
verified by site in charge. 
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DAILY MAINTENANCE 
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
General 

1 General cleaning in the surrounding areas of 
transformer if dust/Spider web or any other 
foreign  particles  found  should  be  cleaned 
immediately 

  

2 Checking of battery charger and  battery 
condition  of  protective system batteries, 
recording the relevant parameters. 

  

3 Checking cleaning of L.T distribution panel and its 
accessories and simultaneously replacement of 
spares required in the panel which should be 
properly noted with the name of the person 
involved in the work 

  

4 Updating and maintenance of all other registers.   

5 Contractor should monitor voltage/Load current 
at every hour of day shift and should log in a 
separate register. 

  

6 General  checking  of  all  the  Bus  Bars  for 
abnormalities like spark, Heat up etc... 

  

7 To attend the complaint regarding Substations   

8 The contractor has to maintain daily log book for 
any attention of sub-station & electrical 
installation either a routine measure or for 
rectification of a breakdown/failure and the same 
should be verified by DPA representative. 

  

9 Attending to any other work as entrusted.   

10 Cleaning and sweeping of substation In morning 
hours and evening hours 

  

 

Name and signature of technicians of the contractor who attended above work 
1   

2   

 

 
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 
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WEEKLY MAINTENANCE SCHEDULE 

Location of sub-station:  
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
H.T. PANELS  

1 Check all internal fuses   

2 Check all measuring instruments   

3 Check Relays Operation   

4 Cleaning of panels   

5 Check all indication lamps   

L.T. PANELS  

1 Check all fuses   

2 Check all measuring instruments   

3 Check indication lamps   

4 Check Relays Operation   

5 Check & tighten control wire connection   

Name and signature of technicians of the contractor who attended above work 
1   

2   

 
 

 
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 
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WEEKLY MAINTENANACE OF BATTERY CHARGER PANEL / D.G Set BATTERY 
 

Location   
 

Sr. 
No. 

Activities Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
1 Check all cable connections   

2 Check all fuses   

3 Check all indications   

4 Check charging circuit   

5 Check inter links of Batteries   

6 Check solution level of Batteries   

7 Check all Sp. Gravity of Batteries   

 

 
Sr. 
No. 

Sp. Gravity of batteries Solution Level Description of 
works 

1 Condition/par 
ameters 
before 

commencing 
maintenance 

Condition/para 
meters after 

completion of 
maintenance 

Condition/parame 
ters before 

commencing 
maintenance 

Condition/paramete 
rs after completion 

of maintenance 

 

      

 
Charging Voltage:   Charging Current: 

 
Name and signature of technicians of the contractor who attended above work 

1   

2   

 
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance 
of the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work 
is matching as per acceptable norms 
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MONTHLY MAINTENANCE SCHEDULE 

Location of sub-station:  
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
TRANSFORMERS  

1 Check all cable terminal connections   

2 Check oil leaks   

3 Check oil level   

4 Check oil breather condition   

5 Check expansion vent diaphragm   

5 Check alarm/trip circuits   

6 Cleaning of transformer   

7 Check silica gel condition   

8 Check any unusual sound   

9 Check all measures instruments   

10 Check off load tap changer mechanism   

11 Checking of oil of BDV   

12 Reading  of  Magnetic  Oil  Gage  of  main  tank 
conservator 

  

13 Record Oil Temperature, Winding Temperature and 
Oil Level Once in every hour in the substation Log 
book 

  

14 General  cleaning  in  the  surrounding  areas  of 
transformer if dust/Spider web or any other foreign 
particles found should be cleaned immediately. 

  

15 Checking for insulation leakage and checking of CT, 
PT and bus bars if required. 

  

16 The oil level in oil cap under silica gel breather must 
be checked in one month interval. If it is found the 
transformer oil inside the cup comes below the 
specified level, oil to be top up as per specified level. 

  

17 Breathing holes in silica gel breather should be 
checked monthly and properly cleaned if required for 
breathing action. 

  

18 Check the transformer Marshaling Box   

Name and signature of technicians of the contractor who attended above work 
1   

2   

 
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance of the 
contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 
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MONTHLY MAINTENANCE SCHEDULE 
Location of sub-station:  

 
Sr. 
No 

. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
BATTERIES  

1 Battery charger panel testing and recording   

2 Routine checking  of battery/cell for 
charging/discharging and  rectification  if 
abnormalities found. 

  

3 Attending of battery/cell for faulty/abnormalities.   

4 Drying and cleaning of battery/cell   

5 Checking of battery charger and battery condition of 
protective system batteries, recording the relevant 
parameters 

  

L.T. PANELS  

1 Check all cable connections   

2 Check all fuses   

3 Check all measuring instruments   

4 Check indication lamps   

5 Check Relays Operation   

6 Check Contactors Operation   

7 Check P.T, and C.T.’S   

8 Check all support insulators   

9 Check panel earthing   

10 Check all bolts and nuts   

11 Cleaning of panels   

H.T. PANELS  

1 Check all cable connections   

2 Check all internal fuses   

3 Check all measuring instruments   

4 Check all relays operation   

5 Check all contactors operation   

6 Check Isolators operating mechanism   

7 Check panel earthing   

8 Check all support insulators   

9 Check all bolt and nuts   

10 Check CTs , PTs, if required   
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MONTHLY MAINTENANCE SCHEDULE 

Location of sub-station:  
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
1 Cleaning of panels   

2 Cleaning of P.T. and C.T.’S if required   

3 Check panel Heaters   

4 Check all indication lamps   

H.T.BREAKERS  

1 Check all connections   

2 Check all indication lamps   

3 Check control unit   

4 Check protection control   

5 Check contacts   

6 Check support Insulators   

7 Check closing/tripping circuit   

8 Check spring charging system   

9 Check limit switch   

10 Check all bolt and nuts   

11 Check earthing system   

12 Cleaning of the breaker   

13 Check inter-lock system   

L.T. BREAKERS  

1 Check all connections   

2 Check all indication lamps   

3 Check control circuit   

4 Check protection circuit   

5 Check main contacts   

6 Check closing/tripping circuit   

7 Check charging mechanism   

8 Check all bolt and nuts   

Name and signature of technicians of the contractor who attended above work 
1   

2   

 
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 
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MONTHLY MAINTENANCE SCHEDULE 

Location of sub-station:  
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
1 Check earthing system   

2 Cleaning of the breaker   

3 Oiling and greasing   

Other activities  

1 All the panel, electrical installations, substations 
and electrical equipment should be appropriately 
cleaned 

  

2 General checking of safety devices like contactor, 
output line, Fuses etc. and rectification of the 
same 

  

3 To check the fuses and other panel components.   

4 To Check controls circuit of VCB, OCB, ACB   

5 To check the S/s area Lightings and same should 
be replaced the faulty Tube Rod, Capacitor, 
Choke as & when required and made functionally 
operation. 

  

Name and signature of technicians of the contractor who attended above work 
1   

2   

 

 
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 
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SIX MONTHLY MAITENANCE SCHEDULE 

Location of sub-station:  
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
1 Discharging of Batteries once in six months.   

2 Earth pit resistance has to be checked for all 
earth pits. 

  

3 Measurement of earth resistance includes 
removing of earth pit chamber covers, isolation 
of main earth strips and connected strips, 
recording of value, reconnection of disconnected 
strips, replacement of corroded ones by GI 
coated fasteners items and emerying of strips, 
watering of earth pits, putting back earth 
chamber cover to the original position, marking 
of earth pits nomenclature etc. 
A detailed Test report should be submitted to the 
Electrical Engineer after completion of work and 
detailed history record has to be maintained at 
work place. 

  

4 Oil BDV testing of Transformers oil and updating 
of relevant records. 

  

5 Earth resistance measurement of all the Earth 
electrodes at no extra cost, updating of relevant 
records. 

  

6 Preventive maintenance of UPS including back up 
testing 

  

7 Contractor should check Tripping/Closing 
mechanism of Breakers 

  

8 To check all the Circuit Breakers connected with 
the switchgear panels and their operating 
mechanism/contacts  etc.  and  make them in 
perfect condition. 

  

9 To check the Functioning of, Winding 
Temperature Alarm & Settings , Oil Temperature 
Alarm & Settings, Bucholz Relay alarm setting, Oil 
BDV , Measurement of Earth Resistance, 
Operation of OLTC, Topping of Transformer Oil( if 
required) and submit the Test Report to take 
action by DPA as per IS: 2026 III. 

  

Name and signature of technicians of the contractor who attended above work 
1   

2   

 
Certification JE (E) SDO (E) EIC 

Whether  any  deficiency  in  the  performance  of  the 
contractor has been noticed. 

   

Whether applicable parameters of equipment/system 
after maintenance work is matching as per acceptable 
norms 
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YEARLY MAINTENANCE 
Location of sub-station:  

 
Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
1 Perform all daily, weekly, monthly and Half Yearly 

maintenance schedules. 
  

2 Testing and calibration of all relays should be done 
as per IS 3842 and submit the report. 

  

3 Overhauling of all breaker  and other parameters 
sustainability 

  

4 Filtration of transformer oil of all transformers 
confirming to IS 1866. Filtered oil has to be got 
tested by contractor and contract is required to 
submit the test certificate for BDV of oil. 

  

5 Transformer maintenance should be carried out as 
per IS-10028 and IS-2026, as possible as applicable. 

  

6 Maintenance of all earth pits and check and 
maintain  value  to  all  earthing  by  one  ohm 
confirming to IS 3043 as possible as applicable 

  

7 Meggering of all LT/HT  cables and value should be 
maintained as per IS standard, S/s end only 

  

8 Checking of all insulators and their connections for 
proper tightening and cleaning. 

  

9 Cleaning of all electrical installations.   

10 Test to be carried out in respect of Transformers: 
1) Transfer oil test 
2) Dissolved Gs Analysis 
3) Dielectric Test. 
4) Bucholz alarm & tripping ckt. 
5) MCB Test. 
6) PI Test. 
All test should be carried out as per the relevant IS 
standards to the satisfaction of the Engineer in 
Charge. Detailed test reports along with 
recommendations, remedies, and repairs needed if 
any maintenance/corrective actions required if any. 

  

11 Cleaning of all marshalling boxes from inside   

12 All illumination, space heaters to be checked for 
proper functioning 

  

13 Checking of all terminal connections of control and 
relay wiring and tightening 

  

14 Cleaning of all the relays, alarms and control 
switches along with their circuit with appropriate 
agents. 
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YEARLY MAINTENANCE 

Location of sub-station:  
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 

maintenance 

Condition/parameters 
after completion of 

maintenance 
15 The pockets for OTI (Oil Temperature Indicator) 

and WTI (Winding Temperature Indicator) on the 
transformer top cover to be checked and if 
required 
oil to be replenished. 

  

16 The proper function of Pressure Release Device 
and 
Buchholz relay must be checked annually. 

  

17 Insulation resistance and polarization index of 
transformer must be checked with battery 
operated 
megger of 5 KV range. 

  

18 Resistive value for earth connection and riser must 
be 
measured annually with clamp on earth 
resistance meter. 

  

19 The contractor should check IR Value of 
Transformer on HT/LT side once in a year and 
test certificate 
should be produced for the same. 

  

20 All relays of 11/0.433KV substation should be 
tested and calibrated once in a year as per norms 
of IS 3842. 
subject to compliance of Part-C of Schedule-B 

  

21 Secondary injection testing of all relays 
CDG/MRI E- 5/I-5/IDMT is to be carried out once 
in a year of HT 
side subject to compliance of Part-C of Schedule-B 

  

22 Primary injection testing is to be carried out once 
in a 
year for all 11KV substation relays subject 
to compliance of Part-C of Schedule-B 

  

23 All breakers VCB, OCB ACB are to be overhauled 
once 
in a year. 

  

24 Calibration of Relay, CT, PT & Meters as per scope 
of 
work. subject to compliance of Part-C of Schedule-B 

  

Name and signature of technicians of the contractor who attended above work 
1   

2   

 
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance of the contractor has been 
noticed. 

   

Whether applicable parameters of equipment/system after maintenance 
work is matching as per acceptable norms 

   

 
NoteThe maintenance schedule is subject to change from time to time as directed by EIC which will be 
binding on the contractor without claiming for any type of compensation. 
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SECTION - XI 
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 -Sd/- 
Signature & Seal Superintending Engineer (E) 
of Contractor Deendayal Port Authority 

SECTION - XII 
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SECTION XIII 

 

Format for submitting information of Bid Capacity 

Annexure - A For calculating “A” of the formula. 

Sr. 
No. 

Financial Year Value of 
work 

undertaken 

Multiplying factor Value updated to the price level of 
the year 

(Col C x col D) 
A B C D E 

1     

2     

3     

4     

5     

6     

7     
 

Annexure-B For calculating “B” of the formula 

For 
calculating 
“B” of the 
formula 
Sr. No. 

Name of 
client 

Name 
of 

work 

Work 
order 

no. and 
date 

Schedule 
period of 

completion as 
per work 

order  with 
start date 

Contract 
value 

Value of 
work done 

Remaining
value of 

work done 

Anticipated
date of 

completion

Remaining value of 
work done 

(Completion period of 
the work for which 
bids are invited by 
DPA) from the date 

of opening of 
preliminary bid of 

opening of 
preliminary bid 

          

          

          

          

          

 
 
 

 
Signature & Seal of Contractor 
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SECTION XIV 
 

 
(To be Executed on Rs. 300/- Non Judicial Stamp Paper) 

 
Integrity Pact 

 
The Integrity Pact duly signed by authorized person(s) with witness are to be submitted by 

the bidders along with the tender documents. 
 
Bidders are required to sign the integrity pact (as per given below with the tender 

document), failing which their bid shall be liable for rejection. The “principal” means 
“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier/ Contractor”. 

 
If a Counterparty commits a violation of its Commitments and Obligations under the 

Integrity Pact Program during bidding process, their entire Earnest Money Deposit, would 
be forfeited and in addition, they may be blacklisted from the DPA business in future. 

 
In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA 

shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; 
encase the Bank Guarantee (s) and other payments to Counterparty in such cases. 

 
 
 
 Sd/- 

Seal & Signature     Superintendent Engineer (E) 
of Contractor         Deendayal Port Authority 
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