Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open plots,
jetty area, Godowns, Street lighting connecting to port gates including maintenance of
11/0.433KV Substation inside cargo jetty area for a period of two years.

DEENDAYAL PORT AUTHORITY

1ISO 9001:2008 | ISO 14001 | ISPS COMPLIANT PORT

ST G TR
DEENDAYAL PORT AUTHORITY

MECHANICAL ENGINEERING DEPARTMENT

ELECTRICAL DIVISION

TENDER NO. EL/WK/2827

Operation & Maintenance Contract of Industrial Lighting at cargo handling
area, open plots, jetty area, Godowns, Street lighting connecting to port gates

including maintenance of 11/0.433KV Substation inside cargo jetty area for a
period of two years.

Superintending Engineer (E)
Electrical Division
Deendayal Port Authority,
Ground Floor,

Port & Custom Building,

New Kandla — 370 210.
Phone No. (02836) 220636/270184
Fax No. (02836) 270184/270475

Email:-see@deendayalport.gov.in

1|Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open plots,
jetty area, Godowns, Street lighting connecting to port gates including maintenance of
11/0.433KV Substation inside cargo jetty area for a period of two years.

CONTENTS OF TENDER DOCUMENT

Bid Reference No. EL/WK/2827

NIT Invitation for Bids
SECTION I Instruction to Bidders
SECTION I1 General Conditions of Contract

SECTION III

Special Conditions of Contract

SECTION 1V Forms of Bid

SECTION V Scope of Work & Technical Specifications
SECTION VI Bill of Quantities

SECTION VII Drawings

Section VIII Evidence Towards Site Visit

Section IX Approved Make List for Electrical Items
Section X Maintenance Schedule

Section XI Format for work Permit

Section XII Line clearance Format

Section XIII Information of bid capacity

Section XIV Integrity pact

2| Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open plots,
jetty area, Godowns, Street lighting connecting to port gates including maintenance of
11/0.433KV Substation inside cargo jetty area for a period of two years.

DEENDAYAL PORT AUTHORITY
TENDER NOTICE NO.EL/WK/2827

Name of work Operation & Maintenance Contract of Industrial Lighting at cargo
handling area, open plots, jetty area, Godowns, Street lighting
connecting to port gates including maintenance of 11/0.433KV
Substation inside cargo jetty area for a period of two years.

Estimated cost put to % 9,84,39,697.00/-
tender
Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18%

Through on line transfer in PNB bank account no. 2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned
copy of RTGS no. and date of transfer may be uploaded on (n)
procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-
42202,35109,43219 mentioned in the table below only shall become
eligible for exemption from payment of Tender fee/EMD. Such bidder
shall upload the scanned copy of valid certificate along with Bid
Securing Declaration Form (Form 7 in Section IV) in preliminary

bid.
Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
z?;goz Class - [ Construction/erection and maintenance of power,
telecommunication and transmission lines
OR
Level Description
Section —F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction
installation activities
Class — 4321 Electrical installation
Sub Class - 43219 | QOther electrical installation n.e.c.
OR
Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution
Sub Class - 35109 | Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.
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EMD

X 9,84,397/- (Rupees Nine lakhs Eighty four thousand three
hundred ninety seven only)

Through the form of Bank Guarantees (as per enclosed format

Form-6 InSection 1V) to be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender asper National Industrial Classification-
42202,35109,43219 mentioned in the table below only shall be come
eligible for exemption from payment of Tender fee/EMD. Such bidder
shall upload the scanned copy of valid certificate along with Bid

submission of E-tender

Pre-bid meeting

Gandhidham

https://kpt.nprocure.com:

Securing Declaration Form (Form 7 in Section IV) in
preliminary bid.
Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
f;lzooz Class - [ Construction/erection and maintenance of power,
telecommunication and transmission lines
OR
Level Description
Section — F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction
installation activities
Class — 4321 Electrical installation
Sub Class - 43219 | QOther electrical installation n.e.c.
OR
Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution
Sub Class - 35109 | Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.
Last date of downloading | 08/07/2024 upto 15:00
Last date and time of 08/07/2024 upto 15:30 only on website

14/06/2024 @ 15:00 Hrs. in the Old Board Room, A. O. Building,
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Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open plots,
jetty area, Godowns, Street lighting connecting to port gates including maintenance of
11/0.433KV Substation inside cargo jetty area for a period of two years.

Date and time for opening| 08/07/2024 at 16:00 hrs
of E- tender

https://kpt.nprocure.com,  http://www.deendayalport.gov.in as well
Downloading websites as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

-Sd/-
Superintending Engineer (E)
Deendayal Port Authority
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Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

Details about tender:

Department Name

NOTICE INVITING ON LINE TENDER

Mechanical Engineering Department

Circle/ Division

Electrical Division, Port & Customs Building,
Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/WK/2827

Name of Project

“Operation & Maintenance Contract of Industrial Lighting at cargo
handling area, open plots, jetty area, Godowns, Street lighting
connecting to port gates including maintenance of 11/0.433KV
Substation inside cargo jetty area for a period of two years”

Name of Work

“Operation & Maintenance Contract of Industrial Lighting at cargo
handling area, open plots, jetty area, Godowns, Street lighting
connecting to port gates including maintenance of 11/0.433KV
Substation inside cargo jetty area for a period of two years”

Estimated Contract

¥ 9,84,39,697.00/-

Value (INR)
Period of . 24 months from the date of issue of work order
Completion (in
Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Single
Type
Tender Currency .
Settings Indian Rupee (INR)

Integrity Pact

1) The Employer / Authorized person of Employer shall sign the IP in the
presence of a witness from their side, who shall also affix his /her
signature thereof and then the same IP shall be uploaded by them on
n-procure portal;

2) The potential bidders shall download and print the IP Agreement
signed by the Employer and their witness and affix his/her signature
on the IP Agreement in the presence of a witness from his/her side,
who shall also affix his / her signature thereof. Having completed the
signing procedure, the potential bidder shall uploaded the duly filled
and signed IP Agreement on n-procure portal.

3) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and potential bidders) shall
be completed online. However, In case of any technical glitch due to
which of any potential bidders is unable to upload the IP Agreement,
then he/she shall be submit the hard copy of the duly filled, signed IP
Agreement, to the Department concerned of DPA with in a period of
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seven days and prior to opening of the Technical Bid, failing which Bid
of potential bidders shall be treated as disqualified.

Pre-Qualifying
Criteria:

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:

The Bidders shall fulfill the following pre-qualification criteria:

a)

b)

Average Annual financial turnover during the last 3 years, ending 31
March of the previous financial year, should be at least X 147.66
Lakh Certified by Chartered Accountant.

Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which
applications are invited should be either of the following:

i) Three similar completed works each costing not less than the
amount equal to X 196.88 Lakh.

Or

i) Two similar completed works each costing not less than the
amount equal to ¥ 246.10 Lakh.

Or

iii) One similar completed work costing not less than the amount
equal to ¥ 393.76 Lakh.

Bidders who meet the minimum qualification criteria will be qualified
only if their available bid capacity is more than the total bid value.

The available bid capacity will be calculated as under:

Assessed Available Bid capacity = A x N x 2 —-B, Where,

“"N” = Number of years prescribed for completion of the subject contract.
“A” = Maximum value of works executed in any one year during last
seven years (at current price level).

“B"” = Value at current price level of existing commitments and on-
going works to be completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing
commitments and on-going works as well as the stipulated period of
completion remaining for each of the works preferably countersigned
by the Nodal Office or his nhominee-in charge.

Financial 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18 | 2016-17

Year

Index 152.5 1394 | 123.4 | 121.8 119.8 | 114.9 111.6
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Multiplying | 1.00 1.09 1.24 1.25 1.27 1.33 1.37
Factor

IMPORTANT:

(i) The value of annual turnover is not to be considered towards —A as
mentioned in the formula.
(ii) The information may be provided as per the format given at Section XIII.

(D) In Case the similar work has been issued for any private body, the

bidder will be required to produce the tax deducted at source

(TDS)certificate indicating the income tax deducted by the client for that

work, which will form the basis for assessing the value of completed work.
Note:

(i) The particular row in the TDS certificate (Form 16A or Form 26AS),
which indicates the credit of the payment received from the client,
should be highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of
a Chartered Accountant should be submitted giving details such as
the name of bidder, the name of the client for which the bidder
has carried out the work, name of work, work order no. and date,
gross amount of the payment, net amount received from the
client, TDS amount. The statement should be signed by the
Chartered Accountant.

(iii) In case any discrepancies between the TDS (Form 16A or Form
26AS) and the declaration given by the Chartered Accountant with
regard to payment received from the client, it should be explained.

(E) The contractor shall have valid electrical contractor’s license and

electrical supervisor license for carrying out electrical work of nature
involved in this tender obtained from the competent authority of their
respective states without which the tender shall not be accepted.
Contractor shall submit certificate and copy of the license in lieu of the
same for consideration.

(F)Upload duly signed document given at Section-VIII towards evidence of
site visit. (The bidder who has not physically visited the site and not
uploaded document given at Section-VIII, will be declared technically
disqualified. The date of physical visit of site should be the date invariably
prior to date of opening of preliminary bid.

Similar Work
Defination

Similar works means:

(1) Having experience in SITC of 11KV and above substation and its
associated equipment’s with maintenance.

OR
(2) SITC of High mast tower with associate equipment’s, like 11 KV or
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above substation with maintenance.

OR
(3) SITC of both (1) and (2)
OR
(4) Annual Maintenance contract of above (1) and (2)
Joint Venture Not Allowed
Rebate Not applicable

Bid Document Fee: Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non-
refundable)/-(Five Thousand Nine Hundred Only)

Through online transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-42202,35109,43219 mentioned in the table
below only shall become eligible for exemption from payment of Tender
fee/EMD.Such bidder shall upload the scanned copy of valid certificate along
with Bid Securing Declaration Form (Form 7 in Section IV) in

preliminary bid.
Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub  Class - | Construction/erection and maintenance of power,
42202 telecommunication and transmission lines
Level Description
Section — F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction
installation activities
Class — 4321 Electrical installation

Sub Class - 43219 | Other electrical installation n.e.c.

Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109

Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.

Bid Document Fee
Payable To:

Through on-line transfer in PNB bank account no. 2177002100004628 -
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Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch.
Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification 2008
42202,35109,43219 mentioned in the table below only shall become eligible
for exemption from payment of Tender fee/EMD. Such bidder shall upload
the scanned copy of valid certificate along with Bid Securing Declaration
Form-7 failing which the bid shall be considered non-responsive in
preliminary bid.

Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub  Class - | Construction/erection and maintenance of power,
42202 telecommunication and transmission lines
Level Description
Section — F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction
installation activities
Class — 4321 Electrical installation

Sub Class - 43219

Other electrical installation n.e.c.

Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109

Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

Bid Security/ EMD
(INR):

X 9,84,397/- (Rupees Nine lakhs Eighty four thousand three hundred
ninety seven only)

Through the form of Bank Guarantees (as per enclosed format Form-6 In
Section 1V) to be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject
tender asper National Industrial Classification-42202,35109,43219
mentioned in the table below only shall be come eligible for exemption from
payment of Tender fee/EMD.Such bidder shall upload the scanned copy of
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valid certificate along with Bid Securing Declaration Form (Form 7 in
Section 1V) in preliminary bid.

Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Grou - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub  Class - | Construction/erection and maintenance of power,
42202 telecommunication and transmission lines
Level Description
Section — F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction
installation activities
Class — 4321 Electrical installation

Sub Class - 43219 | Other electrical installation n.e.c.

Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 | Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.
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Bid Security/ EMD
(INR) In Favor Of :

Through the form of Bank Guarantees (as per enclosed format Form-6 In
Section V) to be uploaded on—(n)procure website. In case of Micro and
Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender
asper National Industrial Classification-42202,35109,43219 mentioned in
the table below only shall be come eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy of valid
certificate along with Bid Securing Declaration Form (Form 7 in
Section 1V) in preliminary bid.

Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub ~ Class Construction/erection and maintenance of power,
42202 telecommunication and transmission lines
Level Description
Section — F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction
installation activities
Class — 4321 Electrical installation

Sub Class - 43219 | Other electrical installation n.e.c.

Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109

Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

Bid Document
Downloading Start
Date

07/06/2024

Bid Document
Downloading End

08/07/2024 up to 15:00 Hrs.

Date
Date & Place of Pre 14/06/2024 @ 15:00 Hrs. at A.O. Building, Gandhidham
Bid Meeting
Last Date & Time 08/07/2024 @ 15:30 Hrs.
for Receipt of Bids

Bid Validity Period

120 Days
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Condition

(1) Tender Fee : Rs. 5000 + 900 (GST)= 5900/ - Present rate of GST is
18% (non- refundable)/-(Five Thousand Nine Hundred Only)

Through on line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the subject
tender as per National Industrial Classification-42202,35109,43219
mentioned in the table below only shall become eligible for exemption
from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form
(Form 7 in Section IV) in preliminary bid.

Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
4?;302 Class - [ Construction/erection and maintenance of power,

telecommunication and transmission lines

Level Description
Section - F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation
activities
Class — 4321 Electrical installation

Sub Class - 43219 | Other electrical installation n.e.c.

Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 | Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.

2) EMD: ¥ 9,84,397/- (Rupees Nine lakhs Eighty four thousand
three hundred ninety seven only)

Through the form of Bank Guarantees (as per enclosed format Form-6 In
Section 1V) to be uploaded on—(n)procure website.
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In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the subject
tender asper National Industrial Classification-42202,35109,43219
mentioned in the table below only shall be come eligible for exemption
from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form
(Form 7 in Section IV) in preliminary.

Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub  Class - | Construction/erection and maintenance of power,
42202 telecommunication and transmission lines
Level Description
Section — F CONSTRUCTION
Division — 43 Specialized construction activities 3
Group - 432 Electrical, plumbing and other construction
installation activities
Class — 4321 Electrical installation

Sub Class - 43219 | Other electrical electrical installation n.e.c.

Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution

Sub Class - 35109 | Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.

1) The Employer / Authorized person of Employer shall sign the IP in the
presence of a witness from their side, who shall also affix his /her
signature thereof and then the same IP shall be uploaded by them on
n-procure portal;

2) The potential bidders shall download and print the IP Agreement
signed by the Employer and their witness and affix his/her signature
on the IP Agreement in the presence of a witness from his/her side,
who shall also affix his / her signature thereof. Having completed the
signing procedure, the potential bidder shall uploaded the duly filled
and signed IP Agreement on n-procure portal.

3) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and potential bidders) shall
be completed online. However, In case of any technical glitch due to
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which of any potential bidders is unable to upload the IP Agreement,
then he/she shall be submit the hard copy of the duly filled, signed IP
Agreement, to the Department concerned of DPA with in a period of
seven days and prior to opening of the Technical Bid, failing which Bid
of potential bidders shall be treated as disqualified.

Accordingly, offer of those bidders shall only be opened whose
EMD, Tender Fee and Integrity pact (duly signed by principal, bidder
and witness in proper format attached) and along with Bid
Securing Declaration Form (Form 7 in Section IV) are received
electronically.

However, for the purpose of realization, bidder shall send the same in
original to SE(E) at the time of tender opening or send the same by
hand/courier/RPAD/Speed post so as to reach the Supdt. Engineer (E),
Electrical Division, Port & Custom Building, Ground Floor, New Kandla-
(Kutch)-370210 within 07 days from the last date of opening without fail,
without which the bid shall be treated as non-responsive.

Remarks The hard copies should reach to the Electrical Division within 07 days from
the date of opening of preliminary bid.

Bid Opening Date Technical Bid will be opened on 08/07/2024 @ 15:30 Hrs. Date of opening
of price bid shall be notified after scrutiny and evaluation of Technical Bid.

Documents a. Documents in support of fulfilling Qualifying Criteria as indicated above.
required to be b. EMD -As indicated above.
submitted by c. Tender fee - As indicated above.
scanning through d. Integrity pact (dgly sigr_1ed l_:)y_ I?i_dder gnd_ witness)
online e. Documents Mentioned in Eligibility Criteria.
f. Bid Security Declaration form (In case of MSE).
Officer- Inviting Bids: Superintending Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla-(Kutch)-370210
Bid Opening Authority Superintending Engineer (E)
Address: Superintending Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla-(Kutch)-370210
Contact Details : Superintending Engineer (E), Electrical Division, Port & Custom Building,

Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209,
270342. Fax No. 02836 270184.

Corrigendum, if any, will be placed on websites only.

In case, bidders need any clarifications or if training is required to participate in
online Tenders, they can contact (n) Procure Support team at following address: -
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(n) Code Solutions-A division of GNFC Ltd.,
(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

-Sd/-
Superintending Engineer (E)
Deendayal Port Authority
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SECTION — I

INSTRUCTION TO BIDDERS

A. GENERAL
1. Scope of Bid

1.1 The Superintendent Engineer (Electrical) Deendayal Port Authority invites bids by E-Tendering
from the interested eligible bidder for the work as mentioned in the notice inviting online tender.
All bids shall be completed and submitted on-line in accordance with instruction to the bidders.

1.2 The successful bidder will be expected to complete the works by the intended completion
period.

2. Source of funds

2.1 The employer has arranged the funds from the internal resources and will have sufficient
funds inIndia Currency for execution of the work.

3. Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online
Tender may participate in the subject Tender. Successful completion of “Similar Works” only shall
be considered for evaluation of eligibility criteria.

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined
in clause regarding Eligibility Criteria.

3.2 All bidders shall fill the forms provided in Section — IV- Part — I “To be submitted by Bidders
with their Bids".

3.3 Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the employer
subject to fulfilment of Minimum Qualifying criteria.

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issuedby the employer.

4. Eligibility Criteria:

4.1 The Bidders shall fulfil the following pre-qualification criteria:-

Sr. No Particulars Supporting Documents
@) Certificate should be issued by the

Average Annual financial turnover during the last Chartered Accountant.

3 years, ending 315t March of the previous
financial year, should be atleast

X 147.66 Lakh Certified by Chartered Accountant.
(b) Experience of having successfully completed | (a) A copy of the completion certificate in
similar works during last respect of the successfully completed
7 years ending last day of month previous to | similar work.

the one in which applications are invited should
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be either of the following:

() Three similar completed works each
costing not less than the amount equal
to X 196.88 Lakh.

Or

(i) Two similar completed works each
costing not less than the amount equal
to X 246.10 Lakh.

Or

(iii) One similar completed work costing not
less than the amount equal to X 393.76
Lakh.

(b) A copy of detail work order should also
be submitted for which the bidder is
submitting the completion certificate.

Such completion certificate should be
issued on the letter head of the client and
invariably reflect the following details:-

1)  Name of Contractor

2) Name of Work

3) No. of work order/agreement and date
4)  Contract value

5) Contract period

6) Date of commencement of work

7) Date of completion

8) Value of Work executed during the
contract period/original contract period

9) Date of issue of completion certificate.
€). In Case the similar work has been
issued for any private body, the bidder will
be required to produce the tax deducted at
source (TDS) certificate indicating the
income tax deducted by the client for that
work, which will form the basis for
assessing the value of completed work.
Along with the TDS certificate, a statement

should be submitted giving details showing
the name of the client, gross amount of the
work, TDS amount and net payment
received. The statement should be signed
by the Chartered Accountant.

©

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value.

The available bid capacity will be calculated as under: Assessed

Available Bid capacity = A x N x 2 =B, Where,

“"N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven years
(at current price level).

“"B” = Value at current price level of existing commitments and on-going works to
be completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing commitments
and on-going works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Office or his nominee-in
charge.
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Financial 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18 | 2016-17
Year

Index 152.5 139.4 123.4 | 121.8 | 1198 | 1149 | 111.6

Multiplying | 1.00 1.09 1.24 1.25 1.27 1.33 1.37
Factor

IMPORTANT:

(i) The value of annual turnover is not to be considered towards —A as mentioned in the
formula.

(ii) The information may be provided as per the format given at Section XIII.

(d)

Note:

In Case the similar work has been issued for any private body, the bidder will be
required to produce the tax deducted at source (TDS)certificate indicating the
income tax deducted by the client for that work, which will form the basis for
assessing the value of completed work.

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which
indicates the credit of the payment received from the client, should be
highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of a
Chartered Accountant should be submitted giving details such as the name
of bidder, the name of the client for which the bidder has carried out the
work, name of work, work order no. and date, gross amount of the payment,
net amount received from the client, TDS amount. The statement should
be signed by the Chartered Accountant.

(i) In case any discrepancies between the TDS (Form 16A or Form 26AS) and
the declaration given by the Chartered Accountant with regard to payment
received from the client, it should be explained.

(e)

The contractor shall have valid electrical contractor’s license and electrical supervisor
license for carrying out electrical work of nature involved in this tender obtained from
the competent authority of their respective states without which the tender shall not
be accepted. Contractor shall submit certificate and copy of the license in lieu of the
same for consideration.

()

Upload duly signed document given at Section-VIII towards evidence of site visit.
(The bidder who has not physically visited the site and not uploaded document given
at Section-VIII, will be declared technically disqualified. The date of physical visit of
site should be the date invariably prior to date of opening of preliminary bid.

()]

Similar works means (1) Having experience in SITC of
11KV and above sub station and its
associated equipment’s with
maintenance.
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OR
(2) SITC of High mast tower with
associate equipment’s, like 11 KV
or above sub station with
maintenance.
OR
(3) SITC of both (1) and (2)
OR
(4) Annual Maintenance contract of
above (1) and (2)

4.2 All bidders shall scan and forward the following information and documents with
theirbids.

a. Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business, written power of attorney of the signatory of the Bid to commit the
Bidder.

b.  Total monetary value of similar works performed for each of the last seven years ending last
dayof month previous the one in which applications are invited

C. Experience in works of a similar nature and size for each of the last seven years, and details
of works underway or contractually committed, and Employers who may be contacted for further
information on those contracts.

d. Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 31t March of the previous financial year.

e. Duly filled Forms mentioned in Section — IV- Part — 1.

f. PAN, Registration with GST, VAT, Provident Fund Authorities.

g. Valid Electrical Contractor License issued by respective State / Central Govt. (Without
uploading of Valid Electrical Contractor License bid will be considered irresponsive)

h. EMD in form of Bank Guarantees (as per enclosed format Form-6 In Section IV) Through on line
transfer in PNB bank account no. 2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure
website. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender shall become eligible for exemption from payment of Tender

fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid.
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Level Description
Section — F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class — 4220 Construction of utility projects
Sub Class - 42202 | Construction/erection and maintenance of power,
telecommunication and transmission lines
Level Description
Section - F CONSTRUCTION
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation
activities
Class — 4321 Electrical installation
Sub Class - 43219 Other electrical installation n.e.c.
Level Description
Section — D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class — 3510 Electric power generation, transmission and distribution
Sub Class - 35109 Collection and distribution of electric energy to households, industrial,
commercial and other users n.e.c.

I. Tender fee in form of Digital Transfer only.

j Information regarding any litigation, current or during the last five years, in which the Bidder
is involved, the parties concerned, and disputed amount.

k. A certificate by the bidder that they have not been banned / black listed by any govt. Agency.
l. Power of attorney (dully accompanied by resolution of Board in case of company).

m.  Qualifications and experience of key site management and technical personnel proposed for
the contract.

n. The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed to be
adopted justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones.

0. The completion certification should invariably mention the reference no. of work order, the
dateof completion and contract value.

p. The copy of the work order shall also be submitted for which the bidder is submitting
completioncertificate.

g. In case the similar work has been executed for any private body, the bidder will produce the
tax deducted at source (TDS) certificate indicating the income tax deducted by the client for that
work,which will form the basis for assessing the value of completed work.
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r. Bidders should give an undertaking that the documents submitted by them in support of
their credentials are genuine and DPA is at liberty to take any action against the bidder if the said
documents are found to be non-genuine.

S. Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.

t. Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by
bidder) to be submitted in preliminary bid.

u. Bid Securing Declaration Form for MSE’s (Form 7 in Section IV)

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments submitted
in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion of the contract.
5. One Bid per Bidder

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will be
disqualified. The bidder can be disqualified from bidding for any contract with DPA for a
periodof three years from the date of notification.

6. Joint Venture (not applicable)

In case of association in the form of consortium or joint venture agreement, the members of the
association shall nominate one of the members as “lead partner” for participating in the tender and
signing all the documents related therewith up to signing of agreement and execution of all the
contractual obligations there after (in case of award of contract). All the partners of the association
must also, jointly and severally, be responsible for satisfactory execution and performance of the
contract. The firms with at least 26% equity holding each are allowed to jointly meet the legibility
criteria.

7. Cost of Bidding

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and
employer will in no case be responsible and liable for those costs regardless of the conduct or
outcome of the bidding process.

8. Site Visit

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
work and its surroundings and obtain all information that may be necessary for preparing the Bid
and entering into a contract for the works. The costs of visiting the site shall be at the Bidders’
own expense.

B. Bidding Documents
9. Content of Bidding Documents
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9.1 The set of bidding documents comprises the documents listed in the below and addenda
issued inaccordance with clause-19:

Invitation for Bids (NIT)

Bid Reference No. EL/WK/2827

. NIT Invitation for Bids

o Section I Instruction to Bidders

. Section II General Conditions of Contract

o Section III Special Conditions of Contract

. Section IV Forms of Bid

o Section V Scope of Work & Technical Specifications
o SECTION VI Bill of Quantities

SECTION VII

Drawings

. Section VIII Evidence Towards Site Visit

o Section IX Approved Make List for Electrical Items
o Section X Maintenance Schedule

. Section XI Format for work Permit

. Section XII Line clearance Format

o Section XIII Information of bid capacity

o Section XIV Integrity pact

9.2 The bidding documents shall be downloaded. The documents should be completely filled and
submitted through on line E — Tendering process.

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms,
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with the
requirements of the bid document shall be at the bidder’s own risk. Bids which are not substantially
responsive to the requirements of the tender documents shall be rejected.

10. Clarifications of the Bidding Documents

10.1 A prospective bidder requiring any clarification of the bidding documents may notify the
employerin writing. The employer may respond to any request for clarification which are received
within seven days prior to date of pre-bid meeting. The clarifications shall be uploaded on Website
https://kpt.nprocure.com,www.deendayalport.gov.in, and www.eprocure.gov.in.

10.2 Pre—Bid meeting
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 14/06/2024 @
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15:00 hrs at Old Board Room, A.O Building, Gandhidham. The bidders/representative of bidders who
wish to attend the Pre-Bid meeting shall furnish theauthority letter on the letter head of Bidder, for
attending the Pre-Bid Meeting on behalf of bidderat the time of Pre-Bid Meeting.

10.2.2The purpose of the meeting will be to clarify issues related to work and tender conditions.

10.2.3Pre - Bid clarifications will be uploaded
inhttps://kpt.nprocure.com,www.deendayalport.gov.in or www.eprocure.gov.in website without
disclosing source of enquiry.

10.2.4Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10.2.5At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective bidder,
modify thebidding documents by amendment / addendum.

10.2.6Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum and/or
Addendum.

11. Language of Bid

All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:
A) Technical Bid:

i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with Bid
Securing Declaration Form for MSE’s (Form 7 in Section 1IV)

i)  Qualification information in accordance to clause of Eligibility Criteria shall be submitted.
B) Einancial Bid :

(i) Bill of Quantities duly filled and digitally signed by bidder.

13. Bid Prices

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and
shallnot be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like
Transportation, Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm till
completion of work. All other duties, taxes, cesses applicable if any, shall be borne by the
contractor

14. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

15. Bid Validity
15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical
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Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request and the
bidders’ responses shall be made in writing.

15.3 A bidder agreeing to the request will not be permitted to modify his bid.

16. Bid Security

16.1 EARNEST MONEY DEPOSIT (EMD)
The tender shall be accompanied by Earnest Money Deposit of Rs. 9,84,397 /- (Rupees Nine lakhs
Eighty four thousand three hundred ninety seven only)

(i)  The tender not accompanied with EMD shall not be considered & their technical and price
bid willbe returned un-opened. Through Bank Guarantees (as per enclosed format Form-6 In
SectionIV) may be uploaded on —(n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National Industrial classification-2008 mentioned in the
table below only shall become eligible for exemption from payment of Tender fee/EMD. Such bidder
shall upload the scanned copy of valid certificate along with Bid Securing Declaration Form
(Form 7 in Section IV) in preliminary bid in order to become eligible for exemption from payment of
EMD. It may be noted that exemption certificate issued by any other authority will not be entertained.

(a) EMD

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in
Form 10 of SECTION 1V) as per the tender clause and executing the agreement (in Form9 of
SECTION 1V) as per tender clause. The EMD of unsuccessful bidders other thanLl & L2 be
refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded
immediately after entering into agreement with L1 and acceptance of Performance
Guarantee from L1.

(i)  EMD will be refunded Suo-motto without any application from the Bidders.

(i) The EMD of successful bidder will be discharged (refunded) after he has signed the
Agreement and furnished the required Performance Guarantee.

(iv) Earnest Money Deposit will not carry any interest.

(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualifythe
bidder from bidding process of any contract with DPA for a period of 03 years, if:

(i)  The bidder withdraws the Bid after Bid opening during the bid validity;

(i)  The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors;
(iii)  The successful Bidder fails within the specified time limit to

a) sign the Agreement or

b)  furnish the required performance Guarantee
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(iv) The bidder submits more than one bid

(v) If L-1 Bidder fail to justify the abnormal rate quoted by them or rates not quoted considering
ALC/CLC rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected,
EMD shall be forfeited and they will be liable for debarring further tender from the DPA bidding for
a period of three years.

17. Alternative Proposals by Bidders

17.1 Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

18. Format and Signing of Bid

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

19. Amendment of Bidding Documents

19.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

19.2 Any addendum thus issued shall be part of the bidding documents and shall be
communicated inwriting or by cable to all the purchasers of the bidding documents. Prospective
bidders shall acknowledge the receipt of each addendum by cable to the Employer.

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of bids.

D. Submission of Bids.
20. Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally valid Digital
Certificate, as per Information Technology Act-2000, using which they can sign their electronic
bids. The bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd,
who are licensed certifying authority by Government of India. All bids should be digitally signed.
For details regarding Digital signature certificate and related matters, the bidder may contact the
following address:

(n) code Solutions, A

Division of GNFC, 301

GNFC Infotower,

Bodakdev, Ahmedabad. Tel.

91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.
E-mail: nprocure@gnvfc.net.

The accompaniments to the tender documents as described under Clause 4.2 shall be Scannedand
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submitted On-Line along with Tender documents. However, the originals/attested hard
copies along with tender documents (except Price Bid), signed on bottom of each pagein
token of acceptance of Tender Conditions and shall have to be forwarded subsequently so as
to reach the office of Superintendent Engineer (Electrical) on same day & time of opening of the
tenders.

20.1 The envelopes shall be addressed to:

(@) Superintendent Engineer (E)
Deendayal Port Authority,
Electrical Division, Ground Floor,
Port & Customs Building,
New Kandla — 370210.Gujarat-State.

(b) bear the following identification:

Accompaniments for “"Operation & Maintenance Contract of Industrial Lighting at cargo
handling area, open plots, jetty area, Godowns, Street lighting connecting to port gates
including maintenance of 11/0.433KV Substation inside cargo jetty area for a period of
two years”

Bid reference No EL/WK/2827

Name and address of the bidder.

21. Deadline of Submission of the Bids

21.1 Bids must be received by the employer in On-Line System at
websiteshttps://kpt.nprocure.com not later than 15:00 Hrs on 08/07/2024.

21.2 At the time of submission of the tender document, the Bidder shall give an
undertaking that no changes have been made in document. The uploaded version of
the Port Tender Document at https://kpt.nprocure.comwebsites will be treated as
authentic tender and if any discrepancy is noticed at any stage between the Port’s
tender document and the one submitted by the Bidder, the conditions mentioned in
the Port’s uploaded document on https://kpt.nprocure.comwebsites shall prevail.

21.3 The employer may extend the deadline for submission of bids by issuing an
amendment on DPA website as well as on https://kpt.nprocure.com in which case all
rights and obligations of the employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

21.4 In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change have been made in document. Any discrepancy is noticed
at any stage Dbetween the port's tender document uploaded on
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https://kpt.nprocure.comshall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.

22. LateBids
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22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.

23. Madification and Withdrawal of Bids

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid
or extensionif any.

23.2  No Bid can be modified after the last date for submission of Bids.

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity including extension, if any,
the bidder can be disqualified from bidding for any contract with DPA for a
period of three years from the dateof notification.

E. Bid Opening and Evaluation
24. Bid Opening

24.1 On the due date and time, the employer will first open Technical bids of all bids
received includingmodifications.

24.2 In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at
the same time.

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does
not contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

24.4 The bids which are technically qualified, their financial bids will be opened. The date
of opening of financial bid will be declared in the https://kpt.nprocure.comand
www.deendayalport.gov.inas well as www.eprocure.gov.in.

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically.
25. Clarification of Bids

25.1 To assist in the examination and comparison of Bids, the employer may, at his
discretion, ask anyBidder for clarification of his Bid, including breakup of unit rates.
The request for clarification andthe response shall be in writing, but no change in the
price of substance of the Bid shall be sought,offered, or permitted.

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time
of the bid opening to the time the contract is awarded.

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

26. Examination of Bids and Determination of Responsiveness

26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid
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(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined

(©) Is accompanied by the required Bid security and tender fees;
(d) is responsive to the requirements of the Bidding documents.
(e) GST to be quoted invariable by bidder.

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents.

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer,
and may notsubsequently be made responsive by correction or withdrawal of the non-
confirming deviation orreservation.

27. Evaluation and Comparison of Bids
27.1 The employer will evaluate and compare only the Bids determined to be responsive.

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid
price by adjusting discounts, if any.

27.3 If in the opinion of Engineer In Charge, the rate quoted by successful bidder is
abnormally high/lowcompared to the estimated cost of the work, the employer may
ask the bidder to produce detailedprice analysis for all items of the bill of quantities.

F. Award of Contract
28. Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be techno —
commercially responsive and the lowest evaluated bid subject to submission of agreement and
performance security.

29. Employer’s Right to accept any Bid and to reject any or all.

However prospective bidder(S) may raise query relating to bidding conditions, bidding process
and/or rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a
prospective bidder will be disclosed where written enquiries are made by concerned bidder.

30. Letter of Award:

The Chief Mechanical Engineer will issue the Letter of Award (Form No.8) intimating the successful
bidder about the proposed pre-acceptance of tender.

31. Notification of Award and Signing of Agreement

i) The Bidder whose Bid has been accepted will be notified for the award by the employer prior
to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter
and in the Conditions of Contract called the “Letter of Award”) the contract amount,
completion period of the work, etc will be mentioned in line with the tender conditions.

i)  The notification of award will constitute the formation of the Contract subject to the
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furnishing of a performance security in accordance with the provisions of tender condition.

iii)  The Agreement will be submitted by successful Bidder within 14days (National Bid) 28 days
(Global Bid) of issue of the notification of award (Letter of Award). The agreement will
incorporate all correspondence between the employer and the successful bidder.

32. Contract Agreement:

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelineswithin 14 days(National Bid) /28 days (Global Bid) from the date of issue of Letter of
Award.

i) The successful Bidder will be required to execute an agreement at his expense on three
Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format (Form 9)
for the due and proper fulfilment of the contract within 14 days (national Bid) 28days (Global bid)
from the date of Letter of Award.

32.2 Pending preparation and execution of the contract agreement as above, the tender
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the
tender shall constitute a binding contract between the Board and the Contractor.

32.3. The contract period shall be reckoned from the date of issue of work order to commence the work.

i) The original agreement as per the format attached with the tender should be
executed ona stamp paper of appropriate value (at present Rs.300/-)

i) The Agreement should be submitted in duplicate and the date of execution is to be
kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representativeby indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case it is a Company, a copy of Memorandum and Articles of Association along with
Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of authority
given by the firm/ company to the signatory of the Contractor firm is to be
submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand writing
shouldbe avoided.

viii)  All corrections/ additions made in the agreement are to be initialed.

33. Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issueof
LOI, and b) Retention money to be recovered from Running Bills.

1)  Performance Guarantee shall be 10% of the contract price, of which 5% of contract price
should be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer within 21
days, on receipt of Letter of Award and balance 5% to be recovered as Retention Money
from Running Bills. Recovery of 5% Retention Money to commence from the First RA Bill
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onwards @ 5% of theBill Value from each Bill. Retention Money will be refunded within 14
days from the date of payment of final bill. Balance SD will be refunded immediately not later
than 14 days from completion of defect liability period.

2)  Successful Bidder has to submit the Performance security @ 5% of Contract price within 21
daysof receipt of Letter of Award, failing which the work will not be awarded and the Bid
Security i.e.,EMD will be forfeited.

3) The Deendayal Port Authority will also be at liberty to deduct from performance guarantee or
fromany sums of money due or that may become due under any contract with the contractor
that maybecome due to the employer. This is without prejudice to the rights of the employer
under the terms of the contract. The Bank Guarantee is required to be dispatched by the
issuing bank directlyto The Employer by Registered AD Post.

4) The bank guarantee towards performance guarantee cum security deposit will be accepted in
theform of BG/FDR/Digital Transfer from any nationalized bank/scheduled bank (Except co-
operative bank) having its branch at Gandhidham.

5) The Deendayal Port Authority may at their option forfeit the Performance Guarantee cum
Security Deposit if the contractor fails to carry out the work or perform or observe the
conditions of contract.

6) The Performance Guarantee cum Security Deposit will be refunded immediately not later
than 14 days from completion of defect liability period.

7) The documentary evidence (copy of paid challan in government treasury) of welfare cess
@1%of work done or as amended by statutory authority from time to time, paid on final bill
shall be submitted before releasing the performance guarantee.

34. Issue of Work Order

(This clause is superseded by Clause No. 1 under Special Conditions, Section-III)

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp
Paper by the successful bidder as per Tender Conditions.

35. Time Schedule
The Contract shall be effective from the date of issue of Work Order and the work shall be
completed within twenty four (24) months from the date of issue of Work Order. The
contract period is extendable to a period of up to one year on the same rate, terms and
condition on mutual consent.

36. Corrupt or Fraudulent Practices

36.1The employer requires that Bidders/Suppliers/Contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the employer:
(a) defines the following for the purpose of these provisions :
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of
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value to influence the action of a public official in the procurement process or in
contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.

(b) will reject a proposal for award of work if he determines that the Bidder recommended
foraward has engaged in corrupt or fraudulent practices in competing for the contract in
question.

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be award
ea acontract/contracts if he at any time determines that the Bidder has engaged in corrupt
or fraudulent practices in competing for or in executing, the contract.

Sd/-
Signature & Seal Superintendent Engineer (E)
Of Contractor Deendayal Port Authority
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SECTION —II
GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS
1. Definitions

In the Contract (as hereinafter defined) the definition of the following words and expressions shall
have the meanings hereby assigned to them except where the context otherwise requires:

a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major

Port Authorities Act.2021, by notification issued by the Government of India, acting through its
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by the
Board.

b. “Contractor” means the person or persons, firm, corporation or company whose tender has
beenaccepted by the employer and includes the Contractor’s servants, agents and workers, personal
representatives, successors and permitted assigns.

C. “Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid,
Letter ofAward, Contract Agreement and the work order.

d. “Contract Price” means the total sum of money to be paid by the employer to the contractor
ontimely completion of the contract work as per Contract including payment for extra work, i.e. as
per defined and applicable items of the terms of payment, including any taxes and excise duties to be
paid to state or central Government.

e. “Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time to time be
furnished or approved in writing by the employer.

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port
Authority.

g. “Work” or “"Works” shall mean the whole of the plant and materials to be provided and work
tobe done executed or carried out by the contractor under the contract.

h.  The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the
system or works is or are to be provided, executed, erected, done or carried out.

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications.
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j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be
identified by being signed by the Chief Mechanical Engineer and any further drawing submitted bythe
contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical
Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical
Engineer in accordance with these contract conditions.

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions
of contract and described in the specification and shall include all other tests to be carried out as per
the requirement of the ‘employer’.

l. “Approved” or “"Approval” shall mean approval in writing.

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.

n. “Day” re calendar days, "months” are calendar months

0. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to
construct the works.

p. “Material” are all supplies, including consumables, used by the contractor for incorporation in
the works.

g. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic or
chemical or biological function.

2. Use of Contract Document :

The Contractor shall not, without prior consent, make use of any document except for the purpose of
performing this contract.

3. Change Orders :

At any time during the execution of the contract, by a written notice to the Contractor, changes may
be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of
competent authority, may make any changes in the quality and/or quantity of the work or anypart
thereof that may, in his opinion, be necessary and for that purpose the Engineer In- charge shall
have the power to order the Contractor to do and the Contractor shall do any of the following:

a Increase or decrease or split the quantity of work included in the contract,
b. Omit any such work,

C. Change the character, quality or kind of any such work,

d Change the dimensions of any such work,

e Change in Location
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f. Execute additional work of any kind necessary for completion of the work under the contract,
and no such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out
of all such changes shall be taken into account in ascertaining the total amount ofthe contract price.
Where the rate is available in the contract and the same is applicable to the additional work, in the
opinion of the EIC, the cost of the additional work shall be determined as per this available rate. But,
if the rate for additional work is not available in the contract, the same shall be determined by the
EIC taking into account the market rate and labour cost at the site for similar works and shall be
final.

g. Deviations from the specifications as contained in the tender agreement including the make

/ model, shall not be accepted. In case of any such deviation, payment shall not be made forthat part
of the work / item, even if it is meeting the functional requirements and has been accepted by the
purchaser. The payment for such portion of the work / item can only be released if the contractor
makes good the deviations before the expiry of the warranty periodso as to meet the specifications of
the tender agreement in all respects.

4, Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal
negotiations, any disagreement or dispute arising between them in connection with the contract.
However, in case of failure of negotiation between the Board and the Contractor,the parties shall refer
their present and future disputes relating to the contract itself or arising out of or concerning or in
connection with or in consequence of the contract to the Chairman, DPA whose decision shall be
final and binding on both the parties. The contract shall be governed by the Indian Contract Act,
1872.

b) Jurisdiction of Courts :

All such disputes, which could not be settled at the intervention of Chairman, DPA, shallbe subjected
to the jurisdiction of the courts at Gandhidham.

5. Force Majeure:

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and
suchdelay is caused by force majeure including war, civil resurrection, strikes (other than the strike
solely by the Contractor's men), fire, flood, epidemics, earthquakes, extremely adverse climatic
conditions, such delay may be excused and the period of such delay may be added to the time of
performance of the obligations without any addition to the contract price.

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing of
such condition and the cause thereof, but not later than 7 days from it’s occurrence. Unless
otherwise directed by the Board in writing, the Contractor shall continue to perform its obligations
under the contract as far as reasonably practicable. The Contractor shall demonstrate to the Board's
satisfaction that it has used its best endeavor to avoid or overcome such causes of delay

35|Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

and the parties will mutually agree upon remedies to mitigate or overcome such causes of delay
without having any right to any claim on account of such force majeure.

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the opinion
ofthe Engineer In-charge, and where the Contractor has promptly notified the Board in writing about
such situation, it may be considered as “Force Majeure” situation.

6. Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be necessary,
including clearance from State/Central Govt. authorities, Pollution Control Boards, labour
enforcement and local authorities. The Contractor shall, at all times during the continuance of the
contract, so far as it may be necessary, comply with all the existing enactments including Centraland
State legislation as well as any by-laws of any local authorities regarding labour, particularly the
Minimum wages Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition)
Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and
Establishment Act, The Apprentice Act and keep DPA indemnified against any loss or claim arising out
of contravention of the provisions of the above said enactments by the Contractor.The price quoted by
the Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever the
Contractor may be required to incur for the compliance with the provisions of the above said
legislation. The Contractor shall make necessary arrangements for DPA to witness thepayment made
by the Contractor to his staff and labour.

7. Payment Terms:
(This clause is superseded by Clause No. 2 under Special Conditions, Section-III)
All payments shall be made in Indian rupees unless specifically mentioned.

¢))

i. 70% of above item rate against receipt of material at site in good condition after obtaining
insurance cover as per tender condition (if TPI appointed then after inspection &
certification of the same by Third Party Inspection Agency).

ii. 20% of item rate after completion of erection, installation, testing and commissioning, etc.
(if TPI appointed then after inspection & certification of the same by Third Party Inspection
Agency) and 90% of item rate for item covers only supply/laying/fixing (if any).

iii. 10% will be released after successful completion of whole work (if TPI appointed then after
inspection & certification of the same by Third Party Inspection Agency).

II)
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i) 95% payment after deducting 5% as retention money towards performance
security

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished following
details:-

Bank Payment Agreement Form
a. Name of Party

b.  Account No.

c. Branch Name

d. Branch Station

e. IFSC code of the bank

f.  MICR code
g. Accepted for :-  NEFT payment or RTGS payment Declaration by the
party

I/We hereby declare that the above information furnished by me is correct and DPA is requestedto
pay my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records and any
payment made by DPA to this account will be accepted either by RTGS/NEFT.

Signature of the bank manager with the seal.
8. Insurance:
(This clause is superseded by Clause No. 3 under Special Conditions, Section-III)

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance
coverfrom the start date to the end of guarantee period for the following events which are due to
the contractor risk:

a) Loss of or damage to the works, plan and materials

b)  Loss of or damage to equipment

c) Loss of or damage of property (except the works, plant, materials and equipment) in connection
with contract, and

d) Personal injury or death

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in
chargeor his nominee before the commencement of work. All such insurances shall provide for
compensation to be payable to the types and proportions of currencies required to be rectify the
loss or damage incurred.

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer
in charge or his nominee,
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8.4 All the materials shall stand insured from the time of arrival at site till commencement of
erectionagainst fire, pilferage, damage and against natural calamities for the value of 90% of each
item.

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after
testingthe materials shall stand covered by suitable erection insurance also for the value of 110%
of theitem. The charges for the insurance shall be borne by the Contractor.

9. Time Extensions:

The Contractor may claim extension of the time limits in case of;

i) Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA's Account, i.e. due to delay in approval of drawings, non-
availability of site clearance or any other reason, DPA will consider time extension of merit.
However, no compensation will be paid to the Contractor if work is delayed on DPA’s account.The
Contractor shall submit the request for extension, within 30 days of occurrence of such delay,
clearly indicating the justification for such extension.

iii) Force Majeure.

iv)  All the incidents of delay should be entered in the hindrance register which will be base for
granting any extension.

10. Timeis the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations under
the contract are completed within the agreed time schedule. The Contractor shall be solely
responsible for all the delays including the delays caused by it's vendors. In case of delay in
progress of the works, Deendayal Port Authority reserves the right to withhold the payment, cancel
the contract unilaterally or complete the work departmentally.

11. Liquidated Damages:

(This clause is superseded by Clause No. 4 under Special Conditions, Section-III)

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the
rate

2% of the contract value per week of delay or part thereof subject to a maximum of 10% of the
contract price.

11.2 The employer, if satisfied that the works can be completed by the contractor within a
reasonabletime after the specified time for completion may allow further extension of time at its
discretion with or without the levy of LD. In the event of extension of time at its discretion with LD
the employer will be entitled without prejudice to any other right or remedy available in that be
half percent ( ¥2%) of the contract value of the works for each week or part of the week subject
to the ceiling 10% of contract value.

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the
event of failure on the part of the contractor to complete work within further extension of time
allowedas aforesaid shall be entitled without prejudice to any other right or remedy available in that
behalfto rescind the contract.

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to terminate
thecontract.

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or
both, the employer shall be entitled to recover LD upto ten percent (10%) of the contract value
and forfeit the security deposit made by the contract besides getting the work completed by other
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means at the risk and cost of the contractor.

11.6 In case part/portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

12. Variations:
(This I . led by Cl No. 11 ler S ial Conditi Section-IID))
12.1 Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) and
the Special Conditions of Contract — if any special conditions of contract shall prevail. But in case
of any requirement/condition specified in the Scope of Work, it shall prevail over all other
conditions.

12.2 Variation in Quantities of Schedule — B:

The overall as well as individual variations shall be + 30% in quantity for which the rate quoted by
the bidder and accepted by the employer shall be applicable.

13. Acceptance:

Upon completion of work under this contract, the Board may accept the works and/or services
after installation, if defects or shortcomings are not considered essential and, the Contractor
agrees to make good the deficiencies in confirmation with this contract. No work shall be accepted
before the Contractor clears the site of scraps, unused materials, work shed, equipment and all
such materials which were used for execution of the work and not required any more at the work
site. Also, the Contractor has to submit all the documents and final “as built” drawings as per the
contract agreement without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work as per
tender and after taking trial.

14. Guarantee:

14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 12
months for new works including supplied items) with effect from the date of acceptance of the work
and/or services, unless otherwise specified in the scope of work/Special Conditions of Contract
(SCC).

14.2 The Contractor shall warrant the Board that the goods and services under this contract will
complystrictly with the contract, shall be first class in every particular case and, shall be free from
defects. The Contractor shall further warrant the Board that all materials, equipment and the
supplies furnished by him will be new and fit for their intended purposes.

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s riskand cost.

15 Taxes:
GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST
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rate separately, which shall be reimburse by DPA after ascertaining necessary compliance as per
Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

Deduction of Income-Tax:

Income-Tax deductions and surcharge as applicable thereon shall be made good while making
payments due to the contractor for carrying out the work and only net amount shall be paid as
directed by the Central Board of Direct Taxes, Ministry of Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc.
which the contractor will have to pay for the performance of this contract. The employer will
perform such duties in regard to the deduction of such taxes at sources as per applicable law.

16. Deduction:

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the
Contractorin accordance with the prevailing rules of Govt.

16.2 While performing under the contract, the damages caused by the Contractor or his workers
to any of the Port Authority property shall be promptly made good by the Contractor athis own
cost. In case the Contractor fails to repair/replace the damage, Deendayal Port Authority shall
have the right to take steps to make good the damages and all the cost onthis account shall be
recovered from the bills of the Contractor or any money due to the Contractor from this contract
or any other contract or any other transaction. In determination of the damage, the opinion of the
Engineer-In-charge (EIC) shall be conclusive.

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money due to the
Contractor from this contract or any other contract.

17. Subcontracts:

The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract.

18. Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is included in the
scope of Deendayal Port. However, the Contractor shall not be entitled to any idle charges fordelay
in supply of materials and/or equipment by the Port Authority. Further, in case of any delay due to
stoppage of work ordered by the Port Authority to avoid interruption in other important activities
of Port Authority or any other reason, the Contractor shall not claim any idle charges.

19. Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his
workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, hand
gloves etc. by his staff at site.

20. Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent any
unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the preservationof
peace and protection of persons and property at the work site as well as in the enactment of the
works.
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21. Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work site
or in connection with execution of the contract, report such accidents to the Engineer-In-Charge
giving all the details in writing. He shall also provide additional information about the accident as
requested by the EIC.

22. Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to arrange
watch and ward of the work including the raw materials, machine/equipment/system used for the
work at his own cost till the date of acceptance of the work by Deendayal Port Authority.

23. Termination:

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by
written notice of default sent to the Contractor, terminate the contract in whole or in part:

0] if the Contractor fails to execute the work within the period as specified in the contract or
any extension granted by the Board;

(ii) if the Contractor fails to perform any other obligation under the contract and if the
contractor does not cure the same after receipt of a notice of default, the nature of defaultas well
as the time within which the default has to be cured by the Contractor.

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may execute
the remaining work or procure goods similar to those undelivered by the Contractor and the
Contractorshall remain liable to the Board for any excess cost for such works or goods and risks, if
any.

23.3 The Board will pay the Contractor, for all the items that are completed and ready for
delivery, within 30 days after termination. The payment shall be made only after all the afore-
mentioned goods are supplied to and accepted by Deendayal Port Authority. The amount so
decided by the Engineer-in-Charge in this regard shall be final and binding.

23.4 In case of termination of contract for default by the Contractor, the Board may not permit
the Contractor to participate in any of the future tender of Deendayal Port Authority for a period
decided by DPA.

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the
contract.

23.6 Fundamental breaches of contract include, but shall not be limited to the following:

a) The contractor stops work for 28 days and the stoppage has not been authorized by the
Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

c) The contractor has delayed the completion of works by the number of days for which the

maximum amount of liquidated damages can be paid as defined in the contract data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent
practices in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving
or soliciting of anything of value to influence the action or public officials in the procurementprocess
or in contract execution. “Fraudulent practice” means a misrepresentation of factsin order to
influence a procurement process or the execution of a contract to the detrimentof the employer,
and includes collusive practice. Bidders (prior to or after bid submission) designed to establish bid
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prices at artificial non-competitive levels and to deprive the employer of the benefits of free and
open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make the site safe
and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written permission of
Engineer In Charge.

24. Arbitration Clause:

(D Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentionedand as to
the quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or any other thing whatsoever, in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions, orders, or to the conditions or otherwise
concerning the work or regarding the execution or failureto execute the same whether arising
during the progress of the work or after the completion thereof as described hereinafter shall be
referred to the Chairman for sole arbitration by himself or by any officer appointed by him.

(II) It will be no objection to any such appointment that the arbitrator is an employee of the
Board or the Government, that he had to deal with the matters to which the contract relates and
that in the course of his duties as an employee of the Board of the Government, he had expressed
views on all or any of the matters in dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for any reason, the Chairman then
holding the office shall arbitrate himself or appoint any officer to act asarbitrator.

(IID) It is also a term of this contract that no person other than the Chairman himself or any
officer appointed by him shall act as arbitrator.

(Iv) It is a term of this contract that only such questions and disputes as were raised during
the progress of other work till its completion and not thereafter shall be referred to arbitration.
However, this would not apply to the questions and disputes relating to liabilities of the parties
during the guarantee period after completion of the work.

V) It is a term of the contract that the party invoking arbitration shall give a list of disputes
with amount of claim in respect of each said disputes along with the notice seeking appointment of
arbitrator.

(VI) It is also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days
of receiving the intimation from the Engineer —in-charge that the final bill is readyfor payment, the
claim of the Contractor shall be deemed to have been waived and absolutely barred and the Port
Authority shall be discharged and released of all liabilitiesunder the contract in respect of these
claims.

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims
as referred to him by the appointing authority and give separate award against each dispute/claim
referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it
should be supported by reasoning.

(VIII)  The award of the arbitrator shall be final, conclusive and binding on all the parties to
Contractor.

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time
for making & publishing the award.
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X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act,
1996 or any statutory modifications or enactment thereof and rules made there under andfor the
time being in force shall apply to the arbitration proceeding under this clause.

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be
pied equally by both the parties.

(XII) It is also a term of a contract that the arbitration shall be deemed to have been entered
on the reference on the date he issues the first notice to both the parties calling them to submit
their statement of claims and counter statement of claims.

(XIII)  Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole
discretion.

25. Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority and
its agents & employees from & against any/all actions, claims, losses or damages arising out of

a. any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties;

b. Contractor’s failure to exercise the skill and care required for satisfactory execution of the
contract.

26. Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide
contractual matters between the employer and the Contractor in the role representing the
employer.

27. Delegation

The Engineer-in-Charge may delegate any of the duties and responsibilities to other Officers /
officials after notifying the Contractor and may cancel any delegation after notifying the Contractor.

28. Communications

Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872).

29. Personnel:

29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referredto in the Contract Data to carry out the functions stated in the Schedule or other personnel
approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and relevant experience are
substantially equal or better than those of the personnel listed in the Schedule.

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connections with the work in the Contract.

30. Employer’s Obligation

(This clause is superseded by Clause No. 5 under Special Conditions, Section-III)

(i Electricity, and water execution of the work at site shall be provided on Free of cost subject
to availability. Necessary arrangements has to be borne by contractor.
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(i) The employer will not provide accommodation, during the tenure of contract. However,
suitable accommodation will be provided for site office purpose at inside cargo jetty area.

(iii) Administrative support only, for obtaining clearance from any statutory authority, shall be
provided by the employer.

(iv) On successful completion of all the obligations under the contract and on the request of
the Contractor, the employer shall issue a “Completion Certificate with the approval ofthe Chief
Mechanical Engineer, the employer.

31. Queries about the Technical Data

The Engineer-in-Charge will clarify queries on the Technical Data.

32. Approval by the Engineer-in-Charge.

The Contractor shall submit the make of material, equipment’s, specifications and drawings for
proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance with the
Technical specifications and drawings.

The Engineer-in-Charge approval shall not alter the Contractor’s responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval by the
Engineer In Charge or his nominee before procurement/execution

33. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the siteis
the property of the employer. The contractor is to notify the employer or his nominee of such
discoveries and carry out the instructions of employer or his nominee for dealing with them.

34. Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person authorised by
him access to the site to any place where work in connection with the contract is being carried outor
is intended to be carried out and to any place where materials or plant are being manufactured,
fabricated and/or assembled for the work.

35. Instructions

The contractor shall carry out all instructions of the engineer or his nominee which comply with
applicable laws where the site is located.

36. Safety

The Contractor shall be responsible for the safety of all activities on the Site.
Quality Control

37. Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notify
the Defects found if any. The Engineer-in-Charge or his hominee may instruct the Contractor to
rectify the Defect.

38. Correction of Defects

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at Completion and
is defined in the Contract Data. The Defects Liability Period shall be extended for as long as
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Defectsremain to be corrected.

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within
the length of time specified by the Engineer-in-Charge or his nominee’s notice.

39. Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or
his nominee will assess the cost of having the Defect corrected, and the Contractor will pay this
amount.

40. Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within a
reasonable time after actual delivery thereof at the place of destination, if consignment is not in all
respects in conformity with terms & conditions of the contract whether on account of any loss,
deterioration or damage before dispatch or delivery or during transit or otherwise whatsoever.

41. Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of
rejection and if such goods are not removed by the contractor within 21 days from the date of
intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor at
the risk and cost of the contractor by such mode of transport as the Engineer-in-Charge may selector
dispose off such material at the contractor’s risk on his account and retain such portion of the sale
proceeds as may be necessary to recover any expenses incurred in such disposals.

42, Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for the purposeof
performing this contract.

43. Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as Trade
Unions etc. in any form at any level without the prior written permission of the employer in relationto
any work under taken by him in the Port premises.

44. Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It is
important to note that deviations, if any, must be brought out clearly in the technical offer, which
shall be examined by Deendayal Port Authority. If the deviation statement submitted by the bidder
does not contain any item, then it shall be construed that the bidder has accepted the same and
no request from the Contractor, for any change, shall be accepted by DPA at a later stage. In any
case, no change in specifications given in the tender agreement shall be permitted. However, onlyin
unavoidable circumstances, Deendayal Port Authority may consider such requests from the
Contractor, provided the Contractor submits it's request with adequate justification.

45. Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after

written submission regarding Makes of Material to be used for the Contract and Drawings, if any to
be furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be
suggested by Engineer-in-Charge in drawings, the days taken for rectification in drawings shall bein
account of the Contractor.

46. Third Party Inspection:

(This clause is superseded by Clause No. 6 under Special Conditions, Section-III)
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i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection
mentioned below shall be borne by DPA.

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, certification
for releasing stage payments as per payment terms of contract for all the material as per
schedule/work till taken over by DPA.

iii. The Third Party shall carry out inspection of work as per tender specification/relevant
standard.

iv. The above stage payment shall be released after certifying by the third party and copy of
the same shall be produced by Contractor for releasing the stage payment as per Payment
Terms.

47. Bar Chart

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan
for timely execution of the work. The bar chart must indicate the individual activities and
commencement and completion dates of each activity. The bar chart shall be used for monitoring
the progress of the work

48. Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

49, Police verification of contract labour

The Contractor who has been awarded the job through Work Order shall furnish necessary Police
Clearance Certificate in respect of character and antecedents of all Contract Labourers engaged by
them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declared
as “Prohibited Area”. Contractor who would be awarded contractis required to comply with the
above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee
per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office
of the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which
our Security Department along with request for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a
return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe,
showing the staff and numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19" of every month, to the Engineer-in-Charge a true
statement showing, in respect of the second half of the preceding month and the first half of the
current month respectively.

1. The number of labourers employed by him on the work.

2. Their working hours.
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3. The wages paid to them.

4, The accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them, and

5. The number of female workers who have been allowed Maternity Benefit, according to clause
19 F and the amount paid to them, failing which, the Contractor shall be liable to pay to

Government a sum not exceeding Rs. 200/- for each default or materially incorrect statement. The
decision of the Engineer-in-Charge shall be final in deducting from any bill due to the contractor
the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:
No labour below the age of 14 (fourteen) years shall be employed on the work.

50. Registers to be maintained at site:

1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and instructions
written in the site order book shall be deemed to have been legally issued to the contractor shall
sign each entry in the site order book as a token of his having seen the same. The site order book
shall be property of the Board and shall be handed over to the Engineer-in-charge of the work in
good condition on the completion of the work or whenever required by the Engineer-in-charge or
his authorized representative

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded in the
hindrance register. The Hindrance Register is to be maintained by the Engineer in Charge at the
site. The contractor shall sign each entry in the hindrance Register as a token of his having seen
the same. The Hindrance Register shall be property of the Board.

51. No damage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause any damage,
hindrance or interference to the Port activities and the work going on in the area. The contractor
shall have to make good the loss at his own cost and risk all damages caused by his workmen to
Port property and no extra payment shall be made to him on that account.

52. Tools & Tackles:
(This clause is superseded by Clause No. 7 under Special Conditions, Section-III)

All the tools, tackles, ladders etc. for executing the work will have to be arranged by the contractorat
his own cost. Arrangement for storing the materials, tools etc. will also have to be made by him.
The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc.
stored/brought by the contractor for execution of work within the Port area.

53. Hot work:

In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and
necessary fire watch permit and No Objection Certificate shall be provided by DPA free of cost
obtained from the concerned authorities of the port.

54. Indian Dock Safety Requlations:
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the
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contractor and he will be held responsible for any violation of the same.

55. Valid Electrical Contractor License and Electrical Supervisor Certificate:

The contractor shall have valid electrical contractor’s license for carrying out electrical work of
nature involved in this tender obtained from the Commissioner of Electricity, Energy &
Petrochemical Department, (Inspection wing), Block No.18, 6% floor, Sector No.II, Udyog Bhavan,
Gandhinagar, Government of Gujarat without which the tender shall not be accepted. Contractor
shall submit certificate and copy of the license in lieu of the same for consideration.

The contractor shall engage a person having valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection
wing), Block No.18, 6 floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat or
equivalent authority from the other states/central Govt, under whose supervision electrical workwill
be carried out.

56. Action where no Specifications are specified:

The work shall be carried out in all respects in accordance with the instructions and requirements
of the Engineer-in- Charge.

57. Undertaking by the Contractor:

Having understood all the terms and conditions of the tender document and having assessed the
site conditions, we hereby confirm that the price offered by us is a firm price and includes all the
taxes(excluding service tax), duties, fees, Cess etc. and all incidental charges.

58. Labour License:

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), Goplapuri,
Gandhidham (Kutch), in case he is engaging ten or more workers on any day during execution of
work.

59. Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender procedure

and in case the port shall resort to forfeiture of EMD (of any ) / SD/BG of the bidder, apart from
blacklisting the firm for the nest 3 years.

60. The contractor shall be registered under the Building and Other Construction
Workers (Regulation of Employment and Conditions of Service) Act, 1996.

-Sd {-
Signature & Seal Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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SECTION —III

SPECIAL CONDITIONS

(These special conditions will supersede the General Condition of Contract and ITB
wherever applicable.)

1. Issue of work order (The clause No. 34 of Section-1 is replaced as under)

The work order will be issued on the submission and acceptance of the following
documents:

Sr. No.

Description

Time period for submission

1

Duly signed agreement along with
the required documents.

14 days from the date of receipt of
LOI

2

Performance guarantee of
appropriate value and in format,
prescribed.

21 days from the date of receipt of
LOI

Bringing the tools & tackles on site
mentioned in the Clause no 32 of
Section V.

21 days from the date of receipt of LOI

Submission of the staff profile as
per Clause no 27 of Section V.

21 days from the date of receipt of LOI

Photo ID card issued by the
contractor in respect of the staff
engaged by the contractor & Bank
Account no of each member of the
staff.

21 days from the date of receipt of LOI

Bringing the consumables as per
Clause no 22 of Section V

21 days from the date of receipt of LOI

Copy of insurance applicable in
tender

21 days from the date of receipt of LOI

Policy Verification Certificate of the
staff engaged by the contractor
as per the tender condition

21 days from the date of receipt of LOI

List of material to be supplied & its
make mentioned in schedule B &
Clause no 22 of Section V obtain
approval of EIC

21 days from the date of receipt of LOI

10

Copy of RC Books & relevant
documents of vehicles to be
submitted by the contractor during

the contract period

21 days from the date of receipt of LOI

2. Payment Terms:

(The Clause No. 7 of Section —II is replaced as under)

All payments shall be made in Indian rupees unless specifically mentioned.
(a) (1) Monthly running bill account payment.

Monthly payment will be released on the submission of bill in the prescribed format
along with invoice in triplicate and spiral binding of following documents.

49 | Page




Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

Documents to be submitted
1 | Duly filled applicable maintenance schedule filled up and complete in all respect
with a specific certificate from concerned EIC that the maintenance work has been
carried out by the contractor is satisfactorily.
2 | Shift wise Duty roaster certificate from concerned EIC
3 | Copy of Labour Licensee issued by ALC (if applicable and to be given only once
except in case extension or issue of new labour license after it's validity period)
4 | Duly filled in labour report for the billing period
5 | Statement showing the name employees engaged during the billing period,
designation, minimum monthly pay (basic pay + DA) as declared by the central
government for area C from time to time and actual monthly pay paid.
6 | A copy of the bank statement or pass books showing the corresponding amount of
payment credited during the billing period. The salary is mandatory to be credited
in the bank account of the staff engaged by the contractor.

7 | TPIA certification of billing period.

8 | Compliance of the observations, if any, raised by TPIA during previous bill.

9 | A certificate that PPE kit has been provided to the staff engaged by the contractor.
10 | Copy of insurance policy (To be given only once except in case of extension or

renewed insurance policy)

11 | A certificate mentioning about any change in the staff engaged during the billing
period. If any changes in staff has been made, the staff profile as per Clause no 24
of Section V and their police verification certification are required to be submitted.
12 | Submission of muster roll of the billing period mentioning the name of staff
engaged by the contractor. The muster roll should match with the attendance
sheet. This will be the base for ascertaining pay and overtime of staff.

13 | A certificate duly signed by EIC that the register required as per clause no. 31 of
Section VI has been prepared and updated by the contractor in all respect during
the billing prepared.

14 | A certificate from SDO (E) about successfully carrying out the raising up and down
of each high mast in every 90 days. In case of failure to do so, a statement
showing the calculation of penalty along with date and time.

15 | A statement showing the status of the all activities for which penalties is to be
levied. In case of not imposition of penalty, a “nil statement is required to be
submitted.

16 | A copy of combined challan generated from website of Employees’ Provident Fund
Organization and a challan statement prepared by the contractor showing the
details of deduction of subscription at the applicable rates (present rate is 12%)
done by the contractor from the salary of the staff engaged by the contractor for
the work should be submitted. In the challan statement the PF No. And UAN No.
Of each staff engaged by the contractor should invariably mentioned. No
postponement of the provident fund deduction will be allowed.
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Note:

(i) 1t RA bill will be accepted for payment only after receipt of the material as per Sr. No.
(1) of Table -A of Section — III (ii) Calibration certificate of the measuring instruments in
Clause no 32 section V

(i)The RA bill for payment for the AMC period after 180 days from the date of issue of
work order will be accepted after (1) receipt of the material as per Sr. No. (2) of Table
-A of Section-III, (2) after completion of filtration of transformer oil and (3) Submitting
report of Dissolved Gas Analysis.

(i) The RA bill for payment for the AMC period after 365 days from the date of issue of

work order will be accepted i) after OEM inspection as decided by Engineer-in-charge
i) White washing work of all substation inside cargo jetty should be completed iii)
Calibration certificate of the measuring instruments in Clause no 32 section V.

(iv) The RA bill for payment of 18 month after date of issue of work order will be
accepted after filtration of transformer oil.

(v) The payment of final bill will be subject to handing over of port quarter and office
spaces, if any, allotted to the contractor and clearance of all outstanding dues.

(vi) The payment from 2" bill to pre-final bill, shall be released, subject to the
condition that the documentary evidence (copy of paid challan in government
treasury) of the welfare cess @ 1% of work done or as amended by statutory
authority from time to time, paid to concerned authority is submitted for the
previous bill.

(2) 100% Payment to be released against receipt of material for Part B at site in good
condition and after inspection of same by Engineer -in- Charge/ TPI. The schedule of
delivery of material is as under:

Table - A

Sr. Quantity of material Delivery schedule
No.

1 50% of quantity of each item | Within 60 days from the date of issue of work
of Schedule B of Section VI order
2 Remaining Quantity of | Between 180 days and 210 days from the
material date of issue of work order

Note: No part supply of the quantity will be accepted.

a) In order to get the reimbursement of the cost of spare parts procured or any major repair
got done through OEM by the contractor as per scope of work Clause No. 6 & 7 of
Section-V, the contractor is required to submit the following documents:

1) Certificate of being OEM or authorized dealership certificate.

2) Price list of OEMs/Authorize Dealer.

3) A certificate from OEM/authorized dealer that the rate quoted by them is same as
being quoted to other government agencies.

4) A report containing justification for requirement of such spare parts.

b) The reimbursement of the spare parts mentioned in Clause No. 6 & 7 of Section-V will
made by DPA on actual basis after receipt of the material in good condition and after
acceptance of the same by DPA. In such case, the contractor will be paid 4% as
convenience charges on the any payment made to the supplier, which will be calculated
for a period of 30 days or from the date of payment made to the supplier to the date of
delivery of spare parts made to DPA, whichever is earlier. Such convenience charges will
be paid only in case of where procurement cost of spare parts is more than Rs. 1.00 lac.
in each o
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3. Insurance:
(The Clause No. 8 of Section-II is is replaced as under)

The contract shall provide in the joint names of the employer and the contractor,
insurance cover from the start date upto the end of completion of work for the following
events which are due to the contractor risk :

a) loss of or damage to the works, plan and materials
b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and

d) personal injury or death.
4, Liquidated Damages/Penalties:

(The Clause No. 11 of Section-II is replaced as under)

4.1 Shortfall of consumables

As per Clause No. 22 of scope of work the quantity of Consumables shall be maintain &
same should be re-cooped and to be deposited in cranes sub division store every month
(i.e. 1st week of every month). The said consumable will be issued on production of
Requisition by contractor duly signed by DPA representative. If the consumable is not
maintained by Contractor the penalty amounting to Rs: 100/- per one week per item
after that double the rate will be charged per item per week till the consumable not
updated in DPA store.

4.2 Shortfall of staff

If manpower mentioned above Clause No. 24 of Scope of Work, shall not report on any
day same shall be treated as non-deployment of staff on that days/day. In that case the
penalty amounting to Rs. 1100/- per day for Site Engineer, Rs. 1000/- per day for Site
Supervisor, Rs. 900/- per day for Electrician, Rs 800/- day for Helper & Rs. 800/- day
Sweeper whosoever absent on that day.

4.3 Tools and tackles

During the inspection if any instruments mentioned above Clause No. 32 , which
required to be kept by the contractor during the contract period as per the tender
condition, are not available, penalty at the rate of Rs.: 100/- per instrument per day
and Rs. 50/- per tool per day and part thereof the payment will be recovered from the
contractor till the time the tools are brought back by the contractor.

4.4 Restoration in HT power supply

In case if the contractor fail to restore the HT power supply within stipulated time period
2 hrs. after intimation (through mobile/text message/whatsup/email or through any
other mode of communication which will be subsequently recorded in site order book
also) except for major breakdown like cable fault/ transformer fault, PGVCL incomer
failure the penalty of Rs. 500 per hour and part thereof will be levied for the period of
first 24 hrs. after which double the amount will be charge uptill the restoration of power.
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4.5 Restoration in LT power supply

In case if the contractor fail to restore the LT power supply within stipulated time period
2 hrs. after intimation (through mobile/text message/whatsup/email of through any
other mode of communication which will be subsequently recorded in site order book
also) except for major breakdown like cable fault/ transformer fault, PGVCL incomer
failure the penalty of Rs 500 per day up to till the restoration of power.

4.6 Vehicle

If the vehicle mentioned in schedule Part 1 of A for item no 2 (a), (b) & (c) & Part -2 of
"A" for item no 2 is not made available on any working day, penalty at the rate of Rs
5000/- per day of 24hrs period will be levied till the vehicle is made available relaxation
will be given for servicing of vehicle once in a month for 8hrs period. Log book should be
available in individual vehicle and same is to be maintained in each Shift with signature of
Contractor supervisor / site in-charge with name of driver and Kilo Meter operated and
same should be verified by DPA in charge in each shift, If any log book of the vehicle not
maintained daily, then penalty of Rs 500/- per day per vehicle will be imposed.

4.7 Penalty for Lighting

O] Contractor is required to maintain 85% glowing of fixture in single tower if the
glowing of fixture is reduced below 85% in particular tower then penalty of Rs
1000/- per day will be charged up till illumination of the complete towers.

(i If any area the tower is completely not working except for the incomer cable
fault of the feeder panel of the particular tower then penalty will be levied @
Rs. 500/- each Tower per day up-till one week after that double the rate will
be charged till the 100% glowing of fixture on the tower.

(iii)  If any of the High mast /Lattice tower not working or illumination is reduced
below 80% in the particular area for i.e. 7" berth area, 8" berth back up area,
Cargo jetty, 40hecter, New NDA, Old NDA etc.). Then penalty of Rs. 1000/-
per tower will be imposed up till one week after that double the rate will be
charged till the 100% illumination of the tower is maintained.

(iv)  If in any area less than 80% of the street light pole working. Then penalty of
Rs. 500/~ for the particular area will be imposed till one week after that double
the rate will be charged till 100% illumination of the all the lighting tower is
maintained.

4.8 Non-use of PPE by the staff engaged by the contractor.
In case it is noticed that any of the staff engaged by the contractor are working on

the site without PPE, a penalty of Rs. 1000.00 per person per incident will be levied
on the contractor.

4.9 Delay in the submission of documents

If any delay in the submission of the documents mentioned at clause no. 31 of
Section III, penalty of Rs. 1000.00 per day and part thereof will be levied till completion
of complete documents.

4.10 Non raising up and down of high mast tower.

All High Mast tower needs to be raise up and down once in every 90 days of time for
carrying out maintenance as per the scope of work. Any failure to do so in the
prescribed time period of 90 days, penalty of Rs. 1000.00 per high mast per day and
part thereof will be levied. The quantum of penalty will double after every eight day.
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4.11 Time line for find of cable faults

The maximum time allowed to finding fault and fixing the same is 48 hours for LT cable
and 24 hours for HT cables failing which Rs. 500.00 per fault per hour and part thereof
will be levied.(fault finding machine, associated material for cable jointing, tools &
tackles & manpower is in the scope of contractor)

4.12 Non-functioning of Diesel Generator Set

In the event of any requirement, if DG set is found to be non-functioning, it will be
considered as poor maintenance of the contractor and penalty of Rs. 1000.00 per hour
and part thereof will be levied till the DG set starts functioning. The DG Set should
function in auto mode.

4.13 Taking shutdown without work permit

It is found that the contractor has taken up the specific work as envisaged in the Work
permit form and for the purpose of shutdown as mentioned in clause no. 9 (a) of Section
V without obtaining the permission in the Work Permit Format given at Section-XI, a
penalty of Rs. 10,000.00 per such incident will be levied. This lapse on the part of the
contractor will be specifically reflected in the completion certificate.

4.14 Not Taking Line Clearance

While carrying out maintenance work at 11 KV sub stations and down stream, Line
clearance as per clause no, 9 (b) is invariably required to be obtained from the
concerned official not below the rank of Jr. Engineer format given in Section-XII failing
which a penalty of Rs. 10,000.00 per such incident will be levied. This lapse on the part
of the contractor will be specifically reflected in the completion certificate.

4.15 Non Maintenance of 11KV Sub-Stations.

If any Substation inside cargo jetty area from berth no 0 to 10 & from 13 to 16 berth is
not taken under maintenance during the particular month mention in the date mention
in the schedule penalty of Rs. 5000/- per substation will be lived if same is continued for
next month double the amount will be imposed. While submitting the maintenance
schedule all the documents proof should be submitted such as informal letter submitted
to DPA supervisor requesting for power shut down, LC register, Work permit all counter
signed by DPA Supervisor.

4.16 No Proper House Keeping

If any Substation found in filthy condition or not cleaned properly or any unwanted
material lying in the sub-station, then penalty of 500/- will be imposed per day per
substation.

4.17 Maintating Staff Duty Roaster.

Contractor should submit the duty roaster 1 week prior duly signed by the Engineer-in-
engineer and same to be updated in group Whatsapp and notice board both in cargo
jetty substation and 13 berth substation and accordingly the staff should follow the duty
roaster and accordingly report on work place, if any person coming in wrong shift same
will be marked absent and penlty will be levied as per Cl no. 4.2 (short fall of staff).

Maximum penalty will be 100% of the contract value.

54| Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

5. Employer’s Obligation:

(The Clause No. 30 (I) to (iv) of Section-II is replaced as under)

(i) Two quarters will be allotted DPA at Kandla Colony on chargeable bases as per
prevailing license fee, water charges, sanitation charges and electricity charges as
per DPA Norms during the tenure of contract subject to availability and the same
shall be handed over by contractor on completion of contract to DPA, failing which
standard rent as per prevailing DPA norms will be deducted & stern action will be
initiated.

(i) Subject to availability and on chargeable basis, for room for office purpose and for
keeping tools, tackles, consumables etc. will be allotted and its electricity bill is also
to be borne by contractor as per DPA Norms.

(i) Providing transformer oil to the contractor free of cost for oil filtration of
transformers.

6. Third Party Inspection:

(The Clause No. 46 of Section-11I is replaced as under)

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are
made by Third Party Inspection Agency; the same shall be complied by Contractor before
the next schedule visit. The TPIA / DPA Engineer-in-charge will check and certify the same.
Payment for subsequent month may withhold if any quarries raised by TPIA are not
complied by AMC Contractor (under the scope of AMC works). The charges incurred for
Third Party Inspection Agency will be borne by DPA.

7. Tools & Tackles:

(The Clause No. 52 of Section-11 is replaced as under)

All the tools and tackles as per Clause no 32 of Section V, will have to be arranged by
the contractor at his own cost for executing the work. Arrangement for storing the
materials, tools etc. will also have to be made by him. The EMPLOYER shall not be
responsible for any theft/loss of any materials, tools, etc. stored/brought by the contractor
for execution of work within the Port area.

8. Supply of material of particular brands/Make

(The Clause No. 47 of Section-II is replaced as under)

The contractor shall supply the materials of only the particular bands/Make specified in the
tender. If none of the make/brands are available in the market then the department will
accept the equivalent make/brand subject to the contractor producing a letter of non-
availability from the manufacturer only. The EIC will ascertain the veracity of that letter
directly from the manufacture. Such material will be accepted after obtaining the approval
of the authority who approved the tender.

9. Integrity Pact:

The Integrity Pact duly signed by authorized person(s) with witness to be submitted by
the bidders along with the tender documents as per the format provided in Section 1V.

Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall be liable for rejection. The “principal” means
“Deendayal PORT AUTHORITY” and “Counterparty” means "“Vendor / Supplier /
Contractor”.
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If @ Counter party commits a violation of its Commitments and Obligations under the
Integrity Pact Program during bidding process, their entire Earnest Money Deposit, would
be forfeited and in addition, they may be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counter party after award of the Contract, DPA
shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase
the Bank Guarantee(s) and other payments to counter party in such cases.

The procedure of signing of Integrity Pact Agreement by both the parties
(Employer and Potential bidders) shall be completed online. However, in case
of any technical glitch due to which if any potential bidder is unable to upload
the IP Agreement, then he / she shall submit the Hard Copy of the duly filled,
signed IP Agreement to the Department concerned of DPA within a period of
seven days and prior to opening of the Technical Bid, failing which Bid of
potential Bidder shall be treated as disqualified.

10. The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax
at prevailing rates and surcharge as applicable thereon shall be deducted at source by
DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with
instruction issued by TAX Authorities on this behalf from time to time for this TDS will be
given. The deduction of TDS @2% under GST act shall be made.

The TDS under GST Act is required to be deducted @2% (1% CGST and 1%SGST or 2%
IGST) from payment / credit given to contractors / professionals and others for the work
order /contracts exceeding Rs.2,50,000.00/-

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In
case DPA not allowed Input tax credit due to failure on part of the contractor / service
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be
recovered from the payment / deposit o the contractor / service provider / Supplier.

11 Variation
(The Clause No. 12 of Section-II is replaced as under)

In case of any management decision to give all or any of berth no. 13 to 16 to private
operator, the connected assets which are under maintenance, will be removed from the
scope of work for which the contractor cannot claim for any kind of compensation from
DPA. DPA will allow suitable reduction in the manpower engaged by the contractor for
berth no 13 to 16.

Berth-wise proportionate deduction will be done by DPA in AMC rate.

The decision of DPA in reduction of manpower and in monthly AMC rate will be final and
binding on the contractor.

Where the quantity supplied/miscellaneous work by the contractor is exhausted during
the currency of the contract and if any requirement arises prior to completion of the
contract, variation in Quantities of Part "B and C" of BOQ shall be considered by DPA.
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The overall as well as individual variations shall be + 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

-Sd/-
Signature & Seal of Superintending Engineer (E)
Contractor Deendayal Port Authority
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SECTION IV
FORMS OF BID
Part—-1I

To be submitted by Bidders with their Bids

NOS. NAME OF FORMS/FORMAT

OF

FOMAT
1. Form of application
2. Pre-qualification of bidders
3. Format for declaration
4, Letter of authority for submission of bid
5. Exceptions & Deviations
6. Specimen EMD (Bank Guarantee Format)
7. Bid security declaration form (For MSEs)

Part —1I
To be used by successful Bidder
NOS. OF NAME OF FORMS/FORMAT
FORMAT

8. Letter of Award
9. Agreement form
10. Specimen bank guarantee of Performance Guarantee / Security Deposit
11. Letter of authority from bank for all BGs
12. Format of Extensions (Part —I)
13. Format of Extension (Part-II)
14. Certificate to be issued by Third Party Agency on their Letter Head
15. Certificate to be issued by Manufacturer on their letter head
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Form -1

SPECIMEN OF APPLICATION

(To be executed on bidder’s letter head)

To
The Superintendent Engineer (E)
Deendayal Port Authority

(Address )

Pin Code:

Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(@) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide ......us..

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no (EL/WK/2827)

(c) our tender shall be valid for the period of 120 days, from the date fixed for the
tender submission deadline and it shall remain binding upon us and may be accepted at
any time before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the

due performance of the contract, as specified in specimen form for the purpose.
(e) No Joint Venture / Joint Venture.
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(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors
for any part of the contract — has not been declared ineligible by the port, under laws of
India or official regulations.

(g) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between us,
until a formal contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender or
any other tender or you can also split the work that you may receive.

II. We also make a specific note clause of [ITB, NIT] under which the contract is
governed.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of ; (insert date of signing)
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Form-2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder in the following pages will be used for
purposes ofpre-qualification as provided for in the instructions to Tenderer.

1. Onlyforindividual bidders

1.1 Constitution of legal status of Bidder (Attach copy)

- Place of registration:

- Principal place of business

- (power of attorney of signatory of Bid (Attach)

2. Turnover ofthe Firm

Description Year Turn over
.(msert the year as per_PQC) _ 2020-21
i.e. last three financial years ending 31st
march of the previous year 2021-22
2022-23

Attachment: financial reports for the last three years: balance sheet, profit and loss

statements,auditor's reports (in case of companies/corporation) etc. List them below and

attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 23.

3. Similarworks

Particulars Year No. of Woks Value

2017-18

2018-19

Total value of completed 2019-20

Similar work as deﬁqed in the 2020-21
tender document during last 07

years. 2021-22

2022-23

2023-24

Attachments: Supporting documents, viz., Successful completion certificate from clients,
other documentations to substantiate the similarity of work as per definition of "Similar
Work". Employer reserves the right to verify the information:
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4. Information on bid capacity (works for which bids have been submitted and works
which areyet to be completed) as on the date of this bid.

1. Existing commitments and on-going works.

Description Place | Contract |Name & | Value of | Stipulated Value of Anticipated
of work & No. & |Address Contract | Period of | remaining date of
State Date |of Portor in Rs. Completion to be completion
Dept. completed
1 2 4 5 6 7 8
2. Works for which bids already submitted
Description Place & Name & Value of Stipulated | Date when | Remarks if
of work State Address of | Contractin | Period of | decision is any
Port or Rs. Completion | expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.
Other party Port Cause of Amount Remark involved showing
(ies) dispute present status.
6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete hame of Tenderer)

Dated on day of , (insert date of signing
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Form-3

SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)
To.

(Project title)
Ref:

The undersigned, having studied the pre-qualification submission for the above
mentioned project, hereby states:

(@) The information furnished in our bid is true and accurate to the best of my
knowledge.
(b) That, in case of being pre-qualified, we acknowledge that the Employer may

invite us to participate in due time for the opening of Price bid of the Tender on the basis
of provisions made in the Tender Documents to follow.

() When the call for Tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-qualification evaluation.
(e) We also state that no changes have been made by us in the downloaded tender

formats and understand that in the event of any discrepancies observed, the tender
hoisted on website of n-procure is full and final for all legal/contractual obligations.

(f) We also declare that, our firm has not been banned / de-listed by any government
or PSUs.

(f) We also give an undertaking that, we have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to influence
the bid process and have not committed any offence under the PC Act in connection with
the bid.

Date: Place:

Name of Applicant:
Represented by (Name & capacity)
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Form-4
SPECIMEN LETTER OF AUTHORITY FOR
BMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)
To
The
Dear Sir,
We do
hereby confirm that Shri ..............ccoeiiiinnn. (Name, designation and Address) is/are

authorized to represent us to bid, negotiate and conclude the agreement on our behalf
with you {copy of board resolution attached (in case of company)} for tender no. -------
for the work of and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be
deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:
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Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and
deviations to the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No.of Bid
Document

Subject
Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall
be liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of

Tenderer]

Date on

day of

. [insert date ofsigning]
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Form -6
imen EMD (Bank ran Form

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To be
executed on Rs. 300/- non Judicial Stamp Paper]

(Bank's name and address of Issuing Branch or Office)
Beneficiary’'s Bank details area as under

Account No. 10316591671

IFSC Code : SBIN0060239

Beneﬁciary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority

ate:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted
to you its Tender dated (hereinafter called "the Tenderer") for the execution of [name of contract] under
Invitation for Tenders No.[Number]. Furthermore, we understand that, according to your conditions,
Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us your
first demand in writing accompanied by a written statement stating that the Tenderer is in breach of its
obligation(s) under the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the Form of
Tender; or

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the period of
Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (i) fails or refuses to
furnish the performance guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the
Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or
(i) Twenty-eight days after the expiration of the Tenderer's tender or any extended period
thereof;

Consequently, any demand for payment under this guarantee must be received by us at the
office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so shouldalso be
enclosed]
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(Applicable for MSME's) Form-7

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of
three year from the date of notification if I am /We are in a breach of any obligation under the
bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during
the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)
Dated on day of (insert date of signing)

Corporate Seal (where appropriate)
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Form-8
LETTER OF AWARD FORMAT
No: Date:
To
(Name and Address of the Contractor)
Sub: Tender No. (Name of Work)
Ref : Your bid dated And (list the

correspondence with the Bidder)
Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the competent
authority and you are hereby requested to initiate actions for fulfilment of all necessary
formalities, as indicated in the tender document for the above said work, at the earliest.

The Engineer-In-Charge for this work shall be Mr.

Agreed Schedule date of commencement of the work is and
Schedule date of completion of the work is . Total Contract Price is
Rs.

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY
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Form-9

PECIMEN NTRACT AGREEMENT

(To be executed on Rs.300-non-judicial stamp paper)

[The successful tenders shall fill in this form in Accordance with the
instructions indicated]

This agreement made of this day of

Two Thousand between the Board of Deendayal Port Authority a
body corporate under Major Port Authorities Act, 2021 having its Administration
Office Building at Gandhidham(Kutch) (hereinafter called the ‘Board’ which
expression shall unless excluded by or repugnant to the context, be deemed to
include their successors in office) of the one part

and (Name and address of all the partners if a partnership

with all their address) hereinafter called the ‘Contractor’ which expression shall
unless excluded by or repugnant to the context be deemed to include his / their
heirs, executors , administration , representatives and assighees or successors
in office of the other part.

WHERAS the Board is desirous to carrying out the work of

And whereas the Contractor has offered to execute and
complete such work.

WHERAS the Contractor has  deposited the Performance security
deposit @ 5% of contract price amounting to Rs.

. In following manner for the due fulfillment of all the
conditions of the contract.

Rs._ paid in form of BG/FDR/Digital Transfer ( to be submitted within 21
daysof issue of LOI)

2) Balance amount of Rs.___ to be
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recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-

1. In this agreement words and expression shall have the same meaning as
are respectively assigned to them in the general condition (including special
conditions, if any) of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed
part of this agreement viz.:

i) Notice inviting tender.

ii) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

v)  The Board’s "Drawing”.

vi)  The schedule items of work with quantities and rates.

vii) Any correspondence made between the Superintendent Engineer (E) and the
Contractor after opening of the cover-I—as regards to contain clarifications/details
called for vice versa.

vii)  Common terms and conditions offered to Contractor and their acceptance
including confirmation to withdrawal of their own terms and conditions offered with the
tender i.e ‘Cover-T'.

iX) BG/FDR/Digital Transfer for security deposit.

3.  The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects , with the provisions

of the contract.

4. The Board hereby covenants to pay the Contractor in consideration of such

completion of the works, the contact price of Rs. (Rupees

only ) at the time and in the manner prescribed of the
contract. IN WITHNESS WHERE of the parties here unto have set their hands and
seals the day and year first above written signed and sealed by the Contractor in the

presence of:-

Withess
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1.Name & Address Signature of Contractor

Seal

2. Name & Address

Seal

Signed, sealed and delivered by Shri on behalf of the
Board in presence of

2. (Chief Mechanical Engineer)
Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority affixed in the presence of:

1. Secretary

2. Deendayal Port Authority

71| Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

Form-10
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority,
A.O. Building, P.O. Box No.50,
Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port
Authority, its successors and assigns) having agreed to exempt_(hereinafter called the
“contractor”) (Name of the contractor/s) from the demand under the terms and condition of the
contract, vide (Name of the Department)’s letter No. _Date__made between the contractors
and the Board for execution of covered under Tender No.

_dated (hereinafter called “the said contract”) for the payment of Security Deposit in cash or
Lodgement of Government Promissory Loan Notes for the due fulfilment by the said contractors of

the terms and condition of the said contract, on production of a bank
Guarantee for Rs. (Rupees Jonly we,
the (Name of the Bank and Address) hereinafter referred to as “the Bank”) at
the request of the contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees ) only against any loss or damage caused to or suffered
by the Board by reason of any breach by  the contractors of
any of the terms and conditions of the said contract.
2. We, (Name of Bank) (Name of Branch), do

hereby Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of loss or
damage caused to or which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our

liability under this guarantee shall be restricted to any amount not exceeding Rs. (Rupees
Jonly.
3. We, (Name of Bank and Branch), undertake to pay to the Board any

money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any Court or Tribunal relating thereto our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall have no claim against
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us for making such payment

4. We, (Name of Bank and Branch), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that would be
taken for performance of the said contract and that it shall continue to been forceable till all the
dues of the Board under or by virtue of the said contract have been fully paid and its claims satisfied
or discharged or till the (Name of the user department) of the said certifies that the terms
and conditions of the said contract have been fully and properly carried out by the said Contractors
and accordingly discharge this guarantee. PROVIDED HOWEVER that the Bank shall at the request
of the Board but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that the
Board shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the
time of performance by the said contract or to extend the time of performance by the said
Contractors from time to time or to postpone for any time or from time to time any of the powers
exercisable by the board against the said Contractors and to forebear or enforce any of the terms
and conditions relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the Contractors or by
any such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We,Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);

(b) This Bank Guarantee shall be valid upto ;and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before (date of expiry of
Guarantee).”

(i) Name of Beneficiary’s Bank is State bank of india, Gandhidham.

(ii)  IFSC No. of Beneficiary’s Bank is SBIN0O060239.

(iii)  Bank Account No. of Beneficiary is 10316591671. Date day _of
20

For (Name of Bank)

(Name) Signature
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Form-11

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs

(To be executed on Bank's Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No.
dated for Rs. favoring yourselves issued on a/c of
M/s.
(Name of contractor)..................

We confirm having issued the above mentioned guarantee favouring
yourselves, issued on account of M/s. validity for expiry up
to date and claim expiry date up to We also
confirm 1) 2) is/are empowered

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding
on the Bank.

Name of signature of Bank Office

74| Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance

of 11/0.433KV Substation inside cargo jetty area for a period of two years.

Deendayal Port Authority

Form-12

Form of application by the Contractor for seeking

extension of time

Part-1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4.  Estimated amount put to tender

5.  Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7.  Date of completion stipulated in agreement

8.  Period for which extension of time has been given previously:

(a) 1t extension vide EE's No. ~ Dated Month Days

(b) 2" extension vide EE's No.  Dated Month Days
(c) 31 extension vide EE’s No. Dated Month Days
(d) 4t extension vide EE's No.  Dated Month Days

Total extension previously given.

9. Reasons for which extensions have been previously given (Copies of the previous

application should be attached)
10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which

hindrances occurred and the period for which these are likely to last.
a) Serial No.

b)  Nature of hindrance

c¢) Date of Occurrence

d) Period for which it is likely to last

e) Period for which extension required for this particular hindrance
f)  Overlapping period if any, with reference to item............

g) Netextension applied for

h)  Remarks, if any.
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Total period on account of hindrance mentioned above.........

Month......... Days

12. Extension of time required for extra work

13. Details of extra work and amount involved:

(@) Total value of extra work

(b) Proportionate period of extension of time based on estimated amount put to tender
on account of extra work.

14. Total extension of time required for 11 & 12

Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated
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Form-13
DEENDAYAL PORT AUTHORITY
APPLICATION FOREXTENSION OF TIME

PARTII
(To be filled in by the Sub-Divisional Office)

1.  Date of receipt of application from...........cccce.e. Contractor for the work
(o] SRS in the Sub-Divisional Office.
2.  Acknowledgement issued by S.D.O. vide his No dated

3.  Remarks of S.D.O.

(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for rejections
should be given.)

Signature of Divisional Officer

Dated:
(To befilled in by the Superintendent Engineer)
1.  Date of receipt in the Divisional Office.

2.  Superintendent Engineer’s remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.

(2) Nature of hindrance

(3) Date of occurrence

(4) Period for which hindrance is likely to last

(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
items which overlap.

(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
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and justification for extension recommended.

3.  Superintendent Engineer’s recommendations:

(The present progress of the work should be stated and whether the work is likely to be
completed by the date up to which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under clause 2 of the
agreement?)

Signature of Superintendent Engineer
Date
Dy. HOD/SE's recommendations
Signature of Dy. HOD
Date

HOD's recommendations/approval.

Signature of Chief Mechanical Engineer

Date
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Form-14
Appli le in f Pr rement of Equipmen
ERTIFICATETOBEI ED BY THIRD PARTY AGENCY ON THEIR LETTER
HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the (name of equipment) designed, manufactured and supplied to
Deendayal Port Authority are conforming with the Quality Assurance and Standards as per
proven design and Model No. / Drawings submitted by M/s

in the Tender No. of Deendayal Port

Authority.

Signature & Seal of Authorized

Representative of Classification Society.
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Form-15

(Applicable in case of Procurement of Equipment)
(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the proven design submitted with Bid conforms with all the standards
and generic specifications of (name of equipment) given at Page No._of the Tender No.
(insert tender no.) of Deendayal Port Authority.

Signature & Seal of Authorized

Representative of the Manufacture
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SECTION-V
Scope of Work & Technical Specification.

1.  This Maintenance Contract shall be carried out on the basis of 24 X 7 at Inside Cargo jetty area
from north Gate to Berth no 10 & from Berth no 13 to Berth no 16 including backup area.

e Maintenance Contract includes Daily, Periodical, Preventive and Breakdown
Maintenance,

e (Cable Fault finding both for H.T/ L.T cable which means fault finding, excavating
the pin point fault location, jointing the cable by using Heat shrink cable jointing
kit or M-Seal kit the complete work includes material, tools & tackles & man
power for the cable to restore power within the stipulated time.

e Attending Operation, breakdowns, routine testing and cleaning of electrical
equipment’s at 11KV Substations located at different location mentioned in
Annexure-

e Contractor has to obtain prior approval of maintenance schedule for equipment
installed at 11KV substation & Lighting tower also should submit the pre-
monsoon maintenance schedule for approval before commencement of monsoon.

e  Maintenance & trouble shooting of High mast lighting, mini mast, Lattice tower
lighting, Pathway Lighting, Street Lights & its accessories including Non
Residential Buildings (Gate office/ shed master room/ toilet block /traffic offices
/Fire office etc.) situated inside cargo jetty from north gate to Berth no. 10 & at
Berthno 13 to 16.

e The tentative details of various equipment’s installed in each 11KV Substations,
non-residential building & detail of high mast & lattice tower are given in
Annexure - 1,11, Il & Annexure I(a) & I(b)

2. The Maintenance Contract will be entered initially for two years for Part 1 & 2 of A, B & C of the
Schedule, however the same is likely to be extended for further period of One year or up to the
finalization of new AMC contract on the same rates and terms and conditions of tender by
mutual consent and approval of DPA.

3.  Area of work: Inside Cargo jetty from North Gate to Berth no 10 & from Berth no 13 to Berth no
16 including entire backup area.

4. Maintenance of all electrical equipment like sub-station HT & LT panel boards, transformers, HT
/ LT cables, pump houses power supply system, power supply to all offices, non-residential
buildings, internal wiring & its accessories and record maintain of earthing also is covered under
scope of this maintenance contract.

5. MAINTENANCE SPARES
The items which cover only supply items in Schedule “B” shall be supplied by the contractor as
per the following schedule for the first year of AMC.

1) 50% of quantity of each of the individual item from Schedule “B” of BOQ (Section VI) of
Electrical spares (part B & B-1) to be supplied in 60 days from the issue of work
order with written intimation of Engineer-in-charge except for battery i.e Item no 35
Part B-1 should be supplied as required after approval of Engineer-in-Charge.

(i) Remaining Quantity of material of the Supply Items to be supplied between 180 days
and 210 days from the date of issue of work order with written intimation of
Engineer-in-charge.

(iii) However, whenever the quantity of Electrical spares (Part B& B-1) supplied &
Miscellaneous works ( Part C) by Contractor is exhausted within 2 year of AMC period
and if any requirement arises prior to completion of the contract variation in Quantities
of Schedule of Electrical spares (Part B & B-1) supplied & Miscellaneous works (
Part C)shall be considered by DPA. The overall as well as individual variations shall be +
30% in quantity for which the rate quoted by the bidder and accepted by the employer
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shall be applicable.

(iv)  The miscellaneous works as mentioned in Schedule “C” will be informed as per
requirement and availability at site accordingly the contractor shall deploy adequate
manpower to meet target given by DPA during execution of work. AMC staff should not
be involved for the work mentioned in Schedule” C” also if the work is not carried out
within the stipulated period the work will be carried out by outside agencies and the
amount will be deducted from the RA Bill

6. The spares mentioned in Schedule “B” supplied by the contractor will be maintained by DPA for
smooth Operation & Maintenance. But if any spares left out from Schedule “B” and is not
available in DPA stores and required urgently for the functioning of the equipment (un-
interrupted power supply) the contractor should arrange the proprietary spare immediately for
smooth maintenance the reimbursed by DPA on actual basis to the contractor on production of
relevant original documents. The rate includes the charges of packing, forwarding and
transportation up to site at Kandla. (The supply order regarding proprietary material shall be
placed to the Contractor after approval of competent authority) (Format of draft Supply order is
incorporated at Pgno __ ).

7. During the execution of Maintenance Contract, if any kind of repairs is considered to be of the
major nature like repairing/rewinding of transformer, replacement of potential/current
transformer, Major repair of RMU, Including Gas filling, Compact Substation etc. and if same is
absolutely necessary for healthy power supply system, the cost of such repairs shall be
reimbursed by Deendayal Port Authority on actual basis to the contractor on production of
relevant original documents. The rate includes the charges of dismantling, packing, forwarding
and transportation up to manufacturer’s place and back to site at Kandla and re-erection of same
material. . (The Work order regarding such major repairs shall be placed to the Contractor after
approval of competent authority). However, the loading, unloading and transportation will be
responsibility of AMC contractor during the AMC period.

8. The contractor shall keep separate tools and tackles, testing instruments for i) From Zero panel
to 10th berth & 2) Berth no 13 to 16 at site during maintenance contract period.

9. a) The contractor shall inform well in advance in writing for taking power shut down as and
when required for preventive / periodical maintenance in 11 kV Substation in order to
intimate concerned port officials to enable them to make necessary arrangements during
power shutdown. The above permission letter record should be maintained by the
contractor in proper manner. Before executing any work, work Permit is to filled up by
the contractor Supervisor / in-charge signed by DPA supervisor, sample of work permit
is placed at section XI.

b) At the time of maintenance work carried out on any 11KV line / substation which are
feed from 66KV Substation line clearance is required to be obtained from the concerned
official of DPA Supervisor / Junior Engg/ Asst. foreman etc. A line clearance register is to
be maintained in the format given at XII.

c) Contractor’s Site in-charge has to submit the date & day of monthly maintenance
schedule to be carried out of all the substation at the beginning of each month from Zero
panel to 10t berth and from 13th to 16th berth. At the end of each month the Site in-
charge should submit the maintenance report of each substation along with the LC
register having both LC taken & return back dully signed by 66KV operator & DPA
Supervisor, daily maintenance & cleaning work should be carried out regularly.

10. The Contractor shall attend day-to-day maintenance work like housekeeping, cleaning of
Substation, HT & LT panels, Transformers & Compact substation etc.

11. Contractor has to maintain all the D.G Set situated inside Cargo jetty area 0 to 10 berth & from
Berth no 13 to Berth no 16 as mentioned in Annexure -III with its connected Electrical system
(i.e. AMF PANEL) if provided with the system, by properly cleaning and maintaining the water
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level in battery & twice a day running of D.G set for at least 1/2hr & provide backup power
under load shedding immediately. Register should be maintained giving the running hrs & status
of the DG set Working in Auto / Manual mode & regular maintenance of the DG set should be
carried out, also diesel top up should be done as and when required with entry in register &
entry of requisition slip no in the register all the register should be updated with signature &
name of the foreman/ In-charge with entry of Diesel top-up in each Gen-set with signature of
DPA in-charge (Diesel, filer, coolant & Engine oil will be supplied by DPA)

12. The AMC also includes filtration of transformer oil within first 6 months from date of award of
contract and second time after one year from date of first one (18 months from date of issue of
work order)(Transformer Oil will be supplied by Deendayal Port Authority).

13. Maintenance of the complete Industrial lighting system in various cargo handling area in DPA
including repairing, rectifying, re-fixing and commissioning of High Mast light fittings, lattice
type tower light fittings, Godown & street light fittings, flood light fittings with the material &
manpower mentioned in Schedule A, B & C. Maintenance register separately for the HM, Lattice
tower, Street light & Godown lighting area-wise to be maintained by the contractor mentioning
the material repaired / replaced and issued from the store with signature of store-in-charge.
While replacing the material such as MCCB/ Contractor/ timer /MCB the Site-in-charge should
give in writing and deposit the old material to store keeper. However, if any minor repair such as
change of oil seal etc. is in the scope of contractor in case of any major repair required and same
not mentioned in the schedule it should be done through clause no 6 & 7.

14. Each High Mast raising up & lowering down operation for lantern has to be carried out once in
two month including complete servicing and overhauling of high mast accessories with
application of proper grease & oil on wire ropes. Also filling of gear oil in gear of motor and
accordingly record should be maintained while undergoing this operation all the Luminary glass
should be properly cleaned with sweet water. AMC site-in-charge should maintain separate
register for the high mast and Lattice tower maintenance mentioning the complete detail
(history) of the high mast & material available & Condition of the LT/ HM with that total no of
lights in working condition. In short history book should be maintained for both HM & LT from
the day of taking over the site by the AMC contractor.

15. Contractor should submit monthly bill within one week after completion one month AMC, along
with the bill below mentioned documents should be submitted by Contractor all the connected
register should be submitted to site office
a) Maintenance schedule daily/weekly & monthly of all 11 KV Substation (both part) along

with approved Schedule date chart of each substation, power shut down register, LC
register, Work Permit. Substation wise equipment wise Register. Register for earthing
resistance value of each substation updated to be submitted.

b) Lighting details such as ON & OFF Register, Tower wise / Area wise HM /LM register
(history book), Schedule date and maintenance report along with work permit duly
signed by DPA supervisor,

c) 11KV Staff & lighting Staff attendance sheet for Oto 10t berth & 13 to 16t berth,
approved Duty Roaster of the AMC staff, Daily Progressive Register having signature of
the staff, Xerox copy of gate pass of AMC Staff, NOC of staff engaged in AMC work, up
dated profile of the staff with left out & new Staff duly signed by Site in charge of

Contractor.

d) Register maintained for DG set duly signed by Site-in-charge of Contractor and DPA
supervisor.

e) Site order book, tools & tackle register & updated site consumable material register with

Requisition book.

16. Fixing, connection and commissioning of SFUs/switches/ MCB’s/ MCCB’s, Time switches etc. of
various capacities as directed (Required material will be supplied by DPA.)
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17.

18.

19.

20.

21.

22,

Switching ‘ON’ and ‘OFF’ the lighting system in all locations during the ‘Sunset’ and ‘Sun rises’ as
per instructions /directions, and adjustment of Auto-timer settings of High mast/Lattice/Min
mast tower as per the instruction/direction of Engineer-in-charge.

This AMC include repairing of High Mast Accessories like repairing of damaged lantern carriage,
repair/replacement of lighting fixtures of High Mast, replacement of safety and suspension wire
rope, replacement of hoist trailing cable, repairing/overhauling of double drum winch, power
tool, Gear Box complete, Replacement/Fixing of luminaries with wiring and control gear box etc
(Material required will be supplied by DPA).

The Repairing / welding work required in the AMC the work has to be done by the contractor for
which a welder and welding rod /tools required for welding is to be provided by Contractor.

This AMC also includes laying and testing of varies sizes of cable as and when required, LT/HT
cables shall be lay in through excavated hard/soft soil, in existing RCC Cable trench, on wall
through saddles & clamps, through GI Class-B pipe on wall or road. (The cables required for
laying will be supplied by DPA).

Contractor shall get approval of maintenance schedule including pre-monsoon maintenance for
equipment’s installed at various Substations & Load point / feeder panel of all towers (H.M&
L.T) within one week of commencement of maintenance contract from Engineer-in-Charge
during the submission of the staff profile.

Consumables are to be provided by Contractor during period of Maintenance Contract at his
own cost to carry out routine maintenance work which has to be maintained in the register &
the same is to be Deposit in DPA store and material will be issued on production of requisition
by Contractor. The following minimum quantity of consumables mentioned below are to be
maintained within 7 days of commencement of every month (monthly billing) during currency
of Maintenance Contract and shall be verified by Engineer-in-Charge, if any shortage found
penalty will be levied for per week per item if shortfall of same item is repeated next month than
double the rate will be charged per item per week till the consumable not updated in DPA store.
Consumable for Part-A-1&A-2 should be handed over to store and maintained in different
register. Part-A-1 is the consumable for zero to 10th berth & Part -A-2 is the consumable for 13
to 16t Berth

CONSUMABLE TO BE MAINTAINED FOR PART -1 for North Gate to Berth no 10.

Sr No Description Minimum Qty
1 | Gear oil, each drum of 25 Kg. 2no (50KG)
2 | Wire rope grease / Dresser each drum of 25Kg. 2 1n0(50KG)
3 Petroleum Jelly 1Kg
4 “U” clamp and M.S Wire grip suitable for 8 mm & 200 no’s for 8mm
10 mm 200 no’s for 10mm
5 Sprocket of 30 mt HM 15no’s
6 Chain link 25 mt length(10 no’s)
7 Silica Gel 5Kg
8 Araldite & M-Seal 250 gms. each
9 Insulation tape / H.T heat shrink Tape 50 Roll /10 Roll
10 | H.T Tape /AVL Tape 10 Roll each
11 | Water proof flex adhesive sealant Tape 10 Roll
12 Space heater for Panels 20 no’s
13 T-5 tube & Choke 100 each
14 | 40W Fluorescent tube & Choke 100 each
15 | Indication lamps LED type / lamp holder 100 each
16 | HC-80 (Anti Tracking Spray) 10 tin’s

84 |Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

17 | Penetroil (Rust Remover Against WD-40) 10 tin’s
18 | Elepro 200 (Moisture Displacer) 10 tin’s
19 | Premium (On Line Contact Cleaner) 10 tin’s
20 | Aluminum Foil Tape (Cravity Sealing Tape) make 5No
3M
21 | Scotch 23 ( High Voltage Tape ) make 3M 10 no’s
22 | Scotch fill Putty ( Insulation Putty ) make 3M 5No’s
23 | Foam Tape ( Gasket Form Tape) make 3M 5No’s
24 | IIKV HT & 1.1 KVLT Heat shrink Tubes. 20 no’s each for HT & LT
25 Cotton waste /Muslin cloth 100 Kg /50 Mtr.
26 Stainless steel and washer 6mm x 40 mm 50No’s
8mm x 40mm 50No’s
10 mm x 40mm 50 No’s
12 mm x 40 mm 50 No
26(A) M.s Nut bolts and washer 6mmx 40mm  50No’s
8mm x 40mm 50No’s
10 mm x 40mm 50 No’s
12 mm x 40 mm 50 No’s
27 Emery paper & Scotch Brite 10 Nos each
28 HT Heat shrink wraparound sleeves for cable i) Suitable for 150Sqmm 10no’s.
repair and joint outer re-jacketing. ii) Suitable for 300Sqmm 06 no’s.
iii) Suitable for 400Sqmm 04 no’s
29 LT Heat shrink wraparound sleeves for cable i) Suitable for 10-25 Sqmm 10 no’s.
repair and joint outer re-jacketing . ii) Suitable for 35-50 Sqmm 15 no’s.
iii)Suitable for 70-95 Sqmm 10 no’s
iv)Suitable for 120- 185 Sqgmm 5 no’s
iv) Suitable for 220- 300 Sgqmm 5 no’s
30 DG Set’s Air filter 10 no’s
31 DG Sets’ Fuel Filter 10 no’s
32 DG Set’s Coolant 3 Ltr.
33 DG Sets Hose Pipe As per requirement
34 AMF Panel Contactors suitable for 30 KVA DG 04 Nos.
Sets.
35 AMF Panel Contactors suitable for 125 KVA DG 08 Nos.
Sets.
36 Lugs & ferrule for LT cable size up to 150 sq.mm 100 Nos.
37 Lugs & ferrule for HT cable size up to 150 sq.mm 50 Nos.
38 Lugs & ferrule for HT cable size from 150 sq.mm 50 Nos.
up to 300Sgmm
39 Spare L&T make contractor coil CAT NO 50 nos
CS90718 (specify voltage works CAT no
CS90741 240V, 50Hz
40 Stanvac Z730 Steelweld, 284GMS, Tin 5 tin
41 Stanvac Z814 One Minute Epoxy Putty, 5 Syringe
Packaging Type: Syringe
42 Enamel paint (20Ltr) Tin Grey 1Tin
43 Enamel paint (20Ltr) Tin Black 1 Tin
44 Red oxide / Turpintine 1tin
45 Turpentine (20Liter) Tin 1 tin
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46

| Brush

10no’s

Note : If any other consumables are felt necessary for execution of the work, on the written

instructions of EIC, the same shall be arranged by the contractor at their cost.

CONSUMABLE TO BE MAINTAINED FOR PART -2 for 13 to 16t Berth.

Sr No Description Minimum Qty
1 Gear oil, each drum of 25 Kg. Ino
2 Wire rope grease / Dresser each drum of 25Kg. 1no
3 Petroleum Jelly 1/2Kg
4 “U” clamp and Stainless steel nut bolt 100 no’s for 8mm
100 no’s for 10mm
5 Sprocket of 30 mt HM 3 no’s
6 Chain link 05 mt length (10 no’s)
7 Silica Gel 1Kg
8 Araldite & M-Seal 100 gms. each
9 Insulation tape / H.T heat shrink Tape 30 Roll /10 Roll
10 H.T Tape /AVL Tape 05 Roll each
11 Water proof flex adhesive sealant Tape 05 Roll
12 Space heater for Panels 05no’s
13 T-5 tube & Choke 25 each
14 Fluorescent tube & Choke 25 each
15 Indication lamps LED type / lamp holder 15 each
16 HC-80 (Anti Tracking Spray) 05 tin’s
17 Penetroil (Rust Remover Against WD-40) 02 tin’s
18 Elepro 200 (Moisture Displacer) 03 tin’s
19 Premium (On Line Contact Cleaner) 15 tin’s
20 Aluminum Foil Tape (Cravity Sealing Tape) make 3M 2 No
21 Scotch 23 ( High Voltage Tape ) make 3M 05no’s
22 Scotchfill Putty ( Insulation Putty ) make 3M 3 No’s
23 Foam Tape ( Gasket Form Tape) make 3M 3No’s
24 HT & LT Heat shrink sleeves 05 Sets each for HT & LT
25 Cotton waste /Muslin cloth 100 Kg /50 Mtr.
26 Stainless steel / copper Nut bolts, and washer 25no’s (As per site
requirement)
27 Emery paper & Scotch Brite 10 Nos each
28 Fuse wire HT & LT As per Site requirement
29 DG Set’s Air filter 6 no’s
30 DG Sets’ Fuel Filter 6 no’s
31 DG Set’s Coolant 2 Ltr.
32 DG Sets Hose Pipe As per requirement
33 AMF Panel Contactors suitable for 125 KVA DG Sets. 02 Nos.
34 AMF Panel Contactors suitable for 400 KVA DG Sets. 02 Nos.
35 Lugs & ferrule for LT cable size up to 150 sg.mm 100 Nos.
36 Lugs & ferrule for HT cable size up to 150 sg.mm 25 Nos.
37 Stanvac Z730 Steelweld, 284GMS, Tin 5 tin
38 Stanvac Z814 One Minute Epoxy Putty, Packaging 5 Syringe
Type: Syringe
39 Spare L&T make contractor coil CAT NO CS90718 10 nos
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(specify voltage works CAT no CS90741 240V, 50Hz
42 Enamel paint (20Ltr) Tin Grey 1Tin
43 Enamel paint (20Ltr) Tin Black 1Tin
44 Red oxide (20Liter) Tin 1tin
45 Turpentine (20Liter) Tin 1tin

Note : If any other consumables are felt necessary for execution of the work, on the

written instructions of EIC, the same shall be arranged by the contractor at their cost.

23. Statutory Tools & Tackles are to be arranged by Contractor during period of Maintenance

Contract and shall be provided by Contractor to his workmen at his own cost. All the measuring
instrument should be calibrated during supply and certificate of the same should be produced to

EIC.

24. Deployment of Manpower: The following minimum manpower shall be deployed by the
Contractor to carryout effective maintenance as per the instructions of the Engineer-in-charge

Staff requirement for Part -1 of “A”

S. Designation (1%?}?2-3 }ig.too (08.0})5;155}1 1-&16.00 (16.02(;Ersshif;4.oo (zir;)?)}}l:rf;

No hrs) hrs) hrs) 08.00 hrs)

1 | Site In-charge 1Nos. | === | e e

2 | Shift Supervisor 2 Nos. 1 Nos 1 Nos 1 Nos

3 Electrician 6 Nos. 3 Nos 3 Nos 3 Nos

4 | Helpers to 6 Nos. 3 Nos 3Nos 3Nos
Artisans

5 | Sweepers A e e

6 | Office clerk 2 Nos.

Total 19 no’s 7 no’s 7 no’s 7 no’s
Reliever: - 1 Shift Supervisor, 2 Electrician & 2 Helper to Artisan
Total = 45 nos.
Staff requirement for Part -2 of “A”
S. Designation (1%?}?2-3 }ig.too (08.0})5;155}1 1-&16.00 (16.02(;Ersshif;4.oo (zir;)?)}}l:rf;
No hrs) hrs) hrs) 08.00 hrs)

1 | Site in-charge 1Nos. | === | e e

2 | Shift Supervisor 1 Nos. 1 Nos 1 Nos 1 Nos

3 Electrician 2 Nos. 1 Nos 1 Nos 1 Nos

4 | Helpers to 5 Nos. 2 Nos 2 Nos 2 Nos
Artisans

5 | Sweepers 1Nos. | === | e eeeee-

Total 10 no’s 4no’s 4no’s 4 no’s
Reliever: - 1 Shift Supervisor, 1 Electrician & 2 Helper to Artisan
Total = 26 nos.

25. Staff mentioned in the above chart shall be posted as per their location separate attendance
register & DPR should be maintained as per the location and separate Daily progress report
book in which signature of individual person should be there & duly verified by DPA in-charge
stationed at Cargo jetty S/s. General staff should be stationed at Cargo jetty Substation for Part -
1 & for Part -2 staff should be stationed at 13th / 16th Berth Substation as per the situation
posting of the staff should be carried out from Cargo jetty Substation.

26. The above posting of the supervisor staff can be changed as per the situation arise and as per the

requirement of DPA site in-charge i.e. JE / AE. The posting done to the staff should be informed
though WhatsApp to concern officer.
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27. The above mentioned staff should have the minimum qualifications mentioned as under:

Sr. Designation Qualification
No.
Degree in Electrical Engineering and at least 3
1 Site Engineer: years’ experience in operation & maintenance of
11/0.433 KV Substations
“OR”

Diploma with Electrical Engineering having 5
years’ experience of operation & maintenance of
11/0.433 KV Substations

2 Supervisor Diploma in Electrical Engineering with 3 years’
experience on operation & maintenance of
11/0.433 KV Substations & having sound in 11 KV
& LT U/g network with competency certificate
issued by State Government.

3 Electrician/Wireman ITI Certification in Electrician Trade / Wireman
(Technician) trade with at least 5 year experience on HT/LT
Electrical Operation & maintenance of 11/0.433
KV Substations
4 Helper to Artisan Worked as Helper, Technician fresh ITI holder in
Electrician/Wireman field
“OR”

At least 3-year experience of operation &
maintenance of 11/0.433KV  Substations &
knowledge of wiring of residential & non-
residential building

5 Office clerk 12th pass Having knowledge of computer & office
work.

(i) Site Engineer: The Site Engineer shall be overall in charge on behalf of Contractor at the site of
work specified in the tender i.e. Inside Cargo jetty.

= The Duty of the site in-charge is to collect the report of the activities happen in 24hrs
from individual location and new work / maintenance to be carried out at site and
submitted a daily report location wise to DPA in-charge in duplicate with attendance
statement of individual Location.

= The Site Engineer shall inspect that all the received complaints from internal and
external offices, users etc. & Recording of same in the respective complaint register,
allocation of complaint no., phone no. of consumer/user etc. is been carried out properly
by the supervisor staff and monitor the complaint attended at individual location.

= The Site Engineer shall instruct his supervisor staff to depute the staff to attend the
respective complaints depending on the priority. Priority may be given as specified i.e.
11KV Incoming & outgoing feeders, 11KV HT service connections if any, water towers,
Lighting as directed by Engineer-in-charge.

] Also, operation of LT and HT indoor sub-station switchgear and recording and issue of
Line clearance & normalization of HT / LT Electrical shutdowns works & breakdowns
works as per DPA procedures. The recording of the vehicles running and monitoring
shall be controlled by Site Engineer.

] Site Engineer being overall in charge shall reach at site during any major break down
even in late hours by calling the Site vehicle and simultaneously inform the above
situation to Engineer-in charge and remain present in site up till the restoration of
power.

(ii) Site Supervisor: The Site Foreman shall be in charge during Shift on behalf of Contractor at the
site of work specified in the Tender and fully responsible to attend the breakdowns/faults
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during his shift and reporting to his Site Engineer.

. Attending of 11KV HT/LT / UG cable complaints including service connections as
informed by Site Engineer along with available staff.

. Feedback collection after attending of completes from the customer/ user.

. Reporting of works attended to Site Engineer.

. Recording of details of works executed, rectifications / repairs.

. Efficiently utilizing of staff providing for repair / ratification & solving of complaints
recorded / reported from time to time.

. Safety of staff provided for work, proper usage of PPE.

. Communicating with the representative of DPA from time to time for further guidance /
instructions from Engineer-in-Charge or superior officials.

. Issue of Line clearance & normalization of HT / LT Electrical shutdowns works &
breakdowns works as per DPA procedures.

. Troubleshooting and breakdown Maintenance of electrical equipment’s.

. Carrying out of jobs like giving connections for Temporary power supply, lighting /
welding machines / fans / utility / Etc.

. Material shifting within site including to / from sub-stores.

. Record keeping of operation & Maintenance activities of shifts in Registers and on
Computers. Daily log book should be updated of individual substation from cargo jetty

. Coordinating with the GETCO staff for attending complaints regarding LT / HT service
connections will be entrusted.

. No idle time will be entertained. In case non-receipt of any complaint the pending

complaints received by the officer-in-charge / noticed during the preventive
maintenance will be entrusted.

. Operate all outdoor & indoor switchgear and maintain trouble free power supply for all
non- residential building specially Gate office.
. He has to maintain the tower lighting and pathway lighting of oil jetty. Street lighting

from 13th Berth to zeera port by the respective area staff if any major break down in
lighting same should be noted in the register and forward the information to Site in
charge.

. Daily lighting report should be prepared by the night shift site supervisor showing the
status of lighting area wise collecting the detail from Electrician / Wireman and submit
the report to Shift in charge.

(iii) Electrician:

Work on poles, PSC poles, DP/Four Pole structures, HT & LT cables, sub-station equipment,

lighting etc., as directed by the Site Engineer / Site Supervisor of Firm and shift engineer / in

charge of DPA.

. He should have the knowledge of operating the 11/0.433KV substation equipment and
maintain register properly in each Substation. Taking proper safety during switching on
/off the H.T/L.T Switch Gear.

o All the safety equipment should be utilized and power break down time should be noted
in the S/S register, Every hour current reading should be noted in the log book of the
Substation posted by DPA shift-in-charge

. Attend the complaints related to High mast tower, Lattice tower, pathway lighting, street
lighting also if required switching ON & OFF of the lights are to done by the electrician
and accordingly submit the detail report area wise

. Attend the complaints related to pump house, gen sets, panels, HT /LT cables, control
schemes etc.

. Work on pump houses, various starters, gen sets, LT / HT panel boards, lighting etc., as
directed by Site Supervisor/Site Engineer (Contractor) and shift in charges (DPA).

. Trimming & cutting of tree branches falling on HT /LT overhead lines / cable trench line,
panels etc.

. During any major work care should be taken to take line clearance from particular

substation with his name and signature noted in the register with (Do NOT OPERATE)
board fixed on the panel. Apart from above work he has to assist the electrician for the
above mentioned work.
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. Electrician posted in respective area should maintain the log book of individual sub-
station and note down the timings of power breakdown. He should note down in the log
book the name of the person switching off the power with its signature and
simultaneously during restoring period he should take the signature of the same person
to avoid any accident. He should have full knowledge in operating the equipment
installed in the substation any damage due to wrong operation then contractor will be
held responsible & same repairs has to be carried by them at their own cost.

(iv) Office Clerk
Office clerk shall perform duty for maintaining the document, attendance register, other statuary
register, staff profile register, documentation etc. Office clerk having good proficiency in
Computer. Shall be posted in day shift only.

(v) Helper to artisan shall assist Electrician/wireman in their work and time to time work given by
Site Supervisor/Site Engineer during shift such as excavation during cable fault etc. The
Contractor should engage some of the helper expert in excavation in any type of Soil.

(vi) Housekeeping Assistant: - The House keeping Assistant: should daily sweep all the Substation
periodically manner as instructed by EIC.

28. Responsibilities of Contractor:

e It is fully the responsibility of the contractor to deploy qualified Site Engineer, Site Foreman,
Electricians and Wiremen on experience, relevant License/permits to handle electrical
equipment’s, etc., as applicable. The Contractor has to submit the Notarized Aadhaar
Card/Election Card, Educational & Experience.

o Certificates of his deployed personnel along with Profile of Staff. In case of Helper to Artisans,
the Notarized copy of Aadhaar Card/Election Card shall be submitted along with Profile of Staff.
No person below 18 years should be deployed for Maintenance Contract. The deployed
personnel of Contractor should be well conversant with Indian Standards, Indian Electricity
Rule and acts as applicable and should have knowledge of electrical and Industrial safety
practices.

o Contractor will ensure consistency of work and work force, correct trouble shooting, good
workmanship, follow all safety procedures and will make all necessary efforts to maintain
healthy environment and reliable services.

o If any of the staff member appointed by Contractor is found to be ‘not competent’, he has to be
replaced by a right person within a stipulated time as instructed by Electrical Engineer- In-
charge

o In no case, the contractor or his/her employees shall claim job / employment with DPA. No
transport facility shall be provided for the contractor or his employees.

o It is purely contractor’s responsibility to get his staff acquainted/trained with the site
conditions, operation and maintenance procedure, equipment detail, safety devices, scope of
work etc.,

o Contractor will be responsible for any act of theft, sabotage, misdeed, indiscipline, and
negligence on the part of contractor or his employees. Penalty or legal action, as decided by EIC
shall be imposed on the contractor.

o The contractor or his supervisor shall meet the EIC or his nominee every day to receive the
details of issues / complaints to be attended and after attending to these complaints, a report on
the same has to be submitted to the concerned Officer.

o The contractor shall maintain Cell phones (Android type) round the clock for with internet
facility for video conference & communication 2 set for 11KV Staff & one set for Lighting Staff for
controlling AMC staff of north to 10th berth at the cost and responsibility of the Contractor.

o The contractor shall maintain Cell phones round the clock for proper communication 2 set for
11KV maintenance staff with internet facility for video conference & communication 1 no for
controlling AMC & two set for lighting staff at the cost and responsibility of the Contractor.

o The Contractor shall provide his office set up with table and at least five no’s chairs, one
cupboard and latest Computer (Core i-5) with Xerox cum printer all the documents submitted to
DPA should not be hand written.
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o The contractor is responsible for restoring power in case of faults occurring in the above-
mentioned areas. The contractor must ensure that their deployed personnel are equipped with
all the necessary tools and resources required for prompt and effective troubleshooting and
resolution of electrical issues. This includes having access to testing equipment, replacement
parts, and any other tools deemed essential for restoring power.

29. DPA will not be responsible for death, accident or injury to the Contractor’s employees engaged
by him, which may arise in the course of their duty at our premises, nor shall we be responsible
and be liable to pay damages or compensation to such persons or to third parties. The
Contractor shall at all times indemnify and keep DPA indemnified against all claims which may
be under the Workmen’s Compensation Act, 1923, or any statutory modifications thereof or
otherwise for or in respect of any damages or compensation payable in consequence of any
accident or injury sustained by any workman or other person/ person at the Centre or premises,
building, equipment’s etc. is attributable to the Contractor or his workmen, such damages shall
be made good by the Contractor or his workmen, such damages shall be made good by the
Contractor.

30. WORKING DAYS AND HOURS:
The working days for the maintenance contract will be all days throughout the year. The
working hours for day to day maintenance will be as follows:

a). General Shift: 10:00 Hrs to 18:00 Hrs.
b). 1st Shift 08:00 Hrs to 16:00hrs

c). 2nd Shift 16:00 Hrs to 24:00 Hrs.
d). 3rd Shift 24:00 Hrs to 08:00 Hrs.

Accordingly, Contractor shall prepare the Duty Roaster and same shall be submitted to the
Engineer-in-charge and the staff should follow the duty roaster, no staff will be entertained to
violate the roaster and will be marked absent.

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement.
Punctuality should be maintained at site any person coming late will not be tolerated a grace
period of 10 minutes will be accepted above 10 minutes period absent will be marked against
the above candidate. Prior permission should be obtained by the Engineer-in -charge for coming
late in written only in that condition he may be allowed to attend his duties. The staff should
leave the site at end of each shift only after arrival of staff of next shift if any person leaving the
site before time the person will be marked absent.

Model Roster for Service Engineer, Site Supervisor, Technicians, Helpers & Sweepers for both
AMC of Part 1 & 2. To be submitted to Site in-charge every month along with Gate pass zerox.
Copy of the staff.

| Mo ‘ Tue ‘ We | Th ‘ Fri ‘ Sa | Su | Mo | Tu | We ‘ Th ‘ Fri | Sat | Su ‘ Mo ‘ Tu
Shifting Staff for Operation & Maintenance of 11KV Substation & Lighting Inside Cargo Jetty
Site Supervisor
Site Supervisor (1) w 1 1 1 1 1 1 w 3 3 3 3 3 3 w 2
Site Supervisor (2) 1 w 3 3 3 3 3 3 w 2 2 2 2 2 2 w
Site Supervisor (3) 3 3 W 2 2 2 2 2 2 w 1 1 1 1 1 1
Site Supervisor (R) 2 2 2 2 2 2 W 1 1 1 2 2 2 w 3 3
Electrician

Electrician (1) w 1 1 1 1 1 1 w 3 3 3 3 3 3 w 2
Electrician (2) 1 w 3 3 3 3 3 3 w 2 2 2 2 2 2 w
Electrician (3) 3 3 w 2 2 2 2 2 2 w 1 1 1 1 1 1
Electrician (1) 2 2 2 w 1 1 1 1 1 1 w 3 3 3 3 3
Electrician (2) 1 1 1 1 w 3 3 3 3 3 3 w 2 2 2 2
Electrician (3) 3 3 3 3 3 w 2 2 2 2 2 2 w 1 1 1
Electrician (R) 2 2 2 2 2 2 w 1 1 1 1 1 1 w 3 3
Electrician (1) w 1 1 1 1 1 1 w 3 3 3 3 3 3 w 2
Electrician (2) 1 w 3 3 3 3 3 3 w 2 2 2 2 2 2 w
Electrician (3) 3 3 W 2 2 2 2 2 2 w 1 1 1 1 1 1
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Electrician (R) 2 | 2 | 2 | 2 | z | 2 | w | 1 | 1 | 1 | 2 | 2 | 2 | w | 3 | 3 |
Helper

Helper (1) w 1 1 |1 1] 1] 1 w 3] 3 |3]|3]| 3 |3|w]/|2
Helper (2) 1 w 3 | 333 3 3 |wl| 2 |22 2 |2] 2 |w
Helper (3) 3 3 w2 |2]z2]| 2 2 2| w |1 |1]| 1 |1] 1 1
Helper (1) 2 2 2 |wl1]|1] 1 1 1| 1 |w|3]| 3 [3]| 3 3
Helper (2) 1 1 1 |1 |w]| 3| 3 3 |3 3 [3|w| 2 | 2] 2 2
Helper (3) 3 3 3 |33 |w| 2 2 |2 2 | 2|2 w/|1] 1 1
Helper (R) 2 2 2 |22 2|w 1 1| 1 |1]1] 1 |w| 3 3
Helper (1) 1 1 1 11| 1| w 3 |3 3 [ 33| 3 |wl| 2 2
Helper (2) w 3 3 | 333 3 wl2| 2 |2]z|2|2|w/|w
Helper (3) 3 w 2 | 22|21 2 2 |wl| 1 [ 11| 1 |1] 1 1
Helper (R) 2 2 2 |22 |w]| 1 1 1| 2 |22 w/|3/| 3 3

GENERAL STAFF

Site -In-Charge
211:;;;2 2 2 2 2 | 2| 2 w 2 2 2 2 | 2 2 w 2 2
Clerk -1 G w G G G G G G w
Clerk-2 G| w 6 |G| 6 |c|lc| 6 |w

Site Supervisor
Site
Supervisor( 2 2 2 2 2 2 w 2 2 2 2 2 2 w 2 2
G-1)
Site
Supervisor( 2 2 2 2 2 2 w 2 2 2 2 2 2 w 2 2
G-2)

Electrician
]Eéfit)ridan 2 2 2 222 | w 2 2] 2 |2]2] 2 [w]| 2 2
fé‘_’%“da“ 2 2 2 |22 2w | 2 |2| 2 |2|2|2|w|z2].:2
Fé‘fgt)ridan 2 2 2 |22 2| w | 2 |2] 2 |2|2|2|w| 2|2
fé‘_’i;“da“ 2 2 2 |22 2w | 2 |2| 2 |2|2|2|w|z2].:2
Fé‘f;t)ridan 2 2 2 222 | w 2 2] 2 |2]2] 2 [w]| 2 2
]Eéfgt)ridan 2 2 2 |22 2| w | 2 2] 2 |2|2|2|w]| 2|2
Electrician I 2 2 2 |22 2| w 2 |2 2 | 2|2 2 |w/| 2 2
Helper
Helper (G-1) 2 2 2 222w 2 |2 2 [ 2|2 2 |[w]| 2 2
Helper (G-2) 2 2 2 |22 2| w 2 |2 2 | 2|2 2 |w/| 2 2
Helper (G-3) 2 2 2 |22 2| w 2 |2 2 | 2|2 2 |w/| 2 2
Helper (G-4) 2 2 2 |22 2| w 2 |2 2 | 2|2 2 |w/| 2 2
Helper (G-5) 2 2 2 |22 2| w 2 |2 2 | 2|2 2 |w/| 2 2
Helper (G-6) 2 2 2 |2 2|2 w 2 |2 2 [ 2|2 2 |[w]| 2 2
Helper | 2 2 2 |2 2|2 w 2 |2 2 [ 2|2 2 |[w]| 2 2
Sweeper

Housekeeping-1 2 2 2 |22 2| w 2 |2 2 | 2|2 2 |w/| 2 2
Housekeeping-2 2 2 2 |2 2|2 | w 2 2 | 2 2121 2 |w| 2 2

31. DOCUMENTATION

a)

Substation Equipment’s parameters should be recorded in daily logbooks. Detailed
inventory records like Consumables, materials movement, material consumption;
materials disposed etc. also should be maintained. In all documents, for each work,
contractor should get signature from Engineer In-charge (Electrical) or his nominees.
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b) Detailed inventory records like materials movement, material consumption, materials
disposed etc. also should be maintained. In all documents, for each work, contractor
should get signature from Engineer In-charge (Electrical) or his nominees.

e Following Register is to be strictly maintained by AMC Contractor during AMC period as the
Contract Labour (Regulation & Abolition) Central Rules, 1971

e  Muster Roll Register Form No:-16.

e Register of Wages i.e. Form No:-17.

e Register of overtime i.e. Form No: - 23.

e Register of advance pay i.e. Form No:-22.

e Register of accident, major accident & dangerous occurrence i.e. Form No:-29

e  Register of Workman employed by Contractor i.e. Form No:-13.

A. Profile of staff personnel for posted staff during AMC period.

B. Consumable register & Store Requisition.

C. Tools and Plants.

D. Entry Permit of Staff & Vehicle (Gate Pass).

E. Maintenance Register of High Mast

F. Earthing value register to be maintained every month as per EIC.

G. Duty Roaster 3 copies

H Power failure register

I  Maintenance & Diesel record register of DG set inside cargo jetty

All the documents prepared by the contractor will be the property of DPA. The contractor will not
share the information contained in the above said log books registers with any outside person
without written permission of EIC.

The contractor will hand over the logs and registers to DPA at the time of completion of contract
period.

32. Tools & tackles
Following measuring instruments after the date of issuance of LOI should be available at site for

Part-A-1 AMC;
Sr No Description Quantity of Quantity of
tools of tools of
PART-A-1 PART-A-2
1 Multi meters 2 No 1
2 Lux meter 2 no 1
3 5000V Megger (H.T MEGGER) 3 No 1
4 Earth resistance measurement 1 No 1
instrument (0.1 Ohm LC) with kit
5 Phase sequence meter. 1 No NA
6 Tong tester. 2 No 1
7 Underground Cable live detector 1 No
8 Transformer oil testing kit. Whenever required

Apart from above instrument contractor shall make available the Testing equipment for performing
the Half yearly/ Yearly Maintenance schedule for RMU, VCB, Transformers , CT, PT, Meters as and
when required.

Following tools after the date of issuance of LOI should always be available at site;

Sr. Description Quantity of tools Quantity of tools
No of PART-A-1 of PART-A-2
1 Double end open spanner from size 6-7 4 sets 2 sets
to 30 - 32 size 9 (metric)
2 Double end ring spanner from size 6-7 4 sets 2 sets
to 30 - 32 size 9 (metric)
3 6-7 to 30 - 32 size (metric) set 4sets 2sets
4 Adjustable wrenches (12 inch) 2 sets 1sets
5 Hydraulic Crimping tool 2 sets 1 sets
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6 Allen keys set 2 sets 1 sets
7 Tubular spanner set 4 sets 2 sets
8 star screw driver set 4 sets 2 sets
9 Screw driver set 4 sets 2 sets
10 Hammers each (1lb & 21b) 3 sets each 1 sets each
11 15000V grade Hand gloves. 8 pairs 3 pairs
12 Torque Wrench set 2 set NA
13 High voltage discharge rod 2no 1 no
14 Dual mode Air Blower (Normal and 2 no 2 no
Heating Mode)
15 Safety Belt 4 no 4 no
16 Emergency lights 4 no’s 4no’s
17 Cable Jointing Kit (Gas bottle & Burner) 1 no 1 no
18 Spade 4 no 2 no
19 Aluminium Ladder as site requirement 2 no 1no
20 Concrete / RCC Breaker M/c with RCC 1no Not required
breaking Bit
21 Regular use Drill heavy duty M/c with 21no 1no
all types of drill Bit
22 Single phase Welding Set with 1no 1no
complete Accessories
23 Extension board with hand lamp 2 no 2 no
24 Hot air Blower 5no 2 no
25 Pressure
26 3 Phase 50KVA Tyre / Trolley mounted 1no
D.G Set (new with year of manufacture
2024)
27 3 Phase 5 HP Diesel operated
Dewatering pump with all accessories 1 no
such as cotton hose pipe & G.I fitting
etc
28 Hydraulic Scissor Lift (operating 1 no
Height 40-50 ft)
29 SF6 Gas filling kit with gas As per requirement
30 Pliers to every Electrician and Wireman
31 Line Tester to every Electrician and Wireman
32 Test lamps to every Electrician and Wireman
33 Long through rechargeable Torches to each shifting staff
34 First aid kits at all substation
35 5 Sets of Wiper broom stick, Wipers, buckets & Dust bin

However, any other tools felt necessary for execution of the work would also have to be arranged by
the contractor.

33. Uniform & PPE:
The Contractor has to provide uniform to all the employees deployed for Maintenance Contract.
Also all the employees of Contractor shall wear the uniform and PPE while on duty the uniform
should be with company Logo.
The following PPE shall be provided by Contractor to his deployed staff during Maintenance
contract.
Sr no Description
1 Helmet For each Staff member
2 Safety Shoes For each Staff member
3 Goggles For each Staff member
4 Rain Coat For each Staff member
5 Reflective Jacket For each Staff member
6 H.T Rubber Hand Gloves Each Substation 2 no’s

94| Page




Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

7 Face Shield (fire Proof) Each Substation 2 no’s

8 Gum boot Each Substation 2 no’s

34. H.T MAINTENANCE WORKS:

. Maintenance of 11 KV feeders of inside port area, Earth pits, Earthing flats/ Earthing
Wires, etc., (material for replacement will be supplied by DPA on free of cost)

. Maintenance of RMU daily cleaning of RMU and routine / periodic maintenance should
be carried out. (material for replacement such as P.T, C.T etc will be supplied by DPA on
free of cost)

o Maintenance of HT & LT Capacitor Banks located at various places including
maintenance/ repair/ replacement of associated switch gears i.e. pole mounted capacitor
switches etc., (Material for replacement will be supplied by DPA on free of cost)

o Maintenance of 2 pole/ 3 pole/ 4 pole/ 6 pole structure/ yard including maintenance of
Earth pits/ Earth flats/ Earth wires and removal of rank vegetation etc.

. Maintenance of HT / LT lines in port area and including maintenance / repair of LT
overhead lines, LT pins /shackle insulators, jumpers, switch fuse units, MCCBs etc.,
(Materials/ accessories will be supplied on free of cost by DPA).

. Maintenance of the Earth pit, regularly checking of healthiness and taking the record of
all the earthing and properly maintain in a log book. Separate log book for substation and
its equipment’s, Lighting tower & feeder pillar/ Load point & non- residential buildings.
If in any area earthing value is found weak same is to put in the knowledge of Engineer-
in-charge. Earthing of S/s & equipment should be maintained as per National safety
council

35. NON- RESIDENTIAL BUILDINGS MAINTENANCE WORKS

o Replacement of defective/damaged flush type S.P. switches (material will be supplied by
DPA at free of cost).

. Replacement of damaged Teak wood switch boards of various sizes with PVC Boards
including fixing and commissioning and connection of existing switches (PvC
Boards will be supplied by DPA at free of cost).

. Repairing/replacement of the T/L fittings/bulk head fittings/post top lanterns etc. at
Non-Residential Buildings. (Required material will be supplied by the DPA at free of
cost).

. Replacement of various sizes of defective/damaged switch combined sockets at Non-
Residential Buildings. (switch combined sockets will be supplied by DPA at free of cost)

. Repairing/replacement of the existing damaged/unserviceable, buzzer/calling bell with

new ones duly fixing on suitable T/W board/round block at Non-Residential Buildings.
(Buzzer/calling bell will be supplied by DPA at free of cost).

. Repairing /dressing /replacement of the existing damaged/unserviceable casing
capping/conduit wiring with required cable on suitable casing capping/conduit pipe
with clips, clamps screws etc., including connections to the devises as directed (required
sizes of wires PVC pipes will be supplied by DPA at free of cost)

o Repairing/replacement of defective/unserviceable ICDP/ICTP switch fuse units
distribution Boards etc., as required (material will be supplied by DPA at free of cost).

o Replacement of damaged ceiling roses with new ones on suitable round blocks as
directed complete with connection etc. (ceiling roses will be supplied by DPA at free of
cost).

. Replacement of defective/unserviceable ceiling fan regulators on the existing switch

boards with new ones using suitable screws etc., as directed (Ceiling fan regulators will
be supplied by DPA at free of cost).

o Replacement of unserviceable energy meters with new/reconditioned energy meters
(whichever applicable) on the existing switch board/plank as directed (energy meters
will be supplied by DPA at free of cost).
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. Repairing/replacement of defective bulk heads/batten holders/pendent holders etc,
existing in the stair case of the buildings by replacing holder, lamps, cover glass, wire
guard etc., (required material will be supplied by DPA at free of cost).

. Replacement of unserviceable earth wire with 8/6 SWG GI wire duly fixing to the wall
are drawing recessed in the ground and connecting to earth electrode and to the gadgets
(GI wire will be supplied by DPA at free of cost).

. Fixing, connecting, commissioning of ICDP/ICTP switches/ DBs /MCCBs of various
capacities with suitable hardware as directed by the Engineer-in-Charge (required
material will be supplied by DPA at free of cost).

. Clamping of various sizes of cables to the wall/pole with suitable clamps at equal
intervals using suitable hardware as directed by the Engineer-in-Charge (required sizes
of clamps will be supplied by contractor & Cable will be supplied by DPA free of cost).

. Replacement of defective/unserviceable ceiling fans/wall mounted fans/exhaust fans
etc., (fans will be supplied by DPA at free of cost).

. Checking of ceiling fans/wall mounted fans i.e., checking of cotter pin rubber, ceiling
bush bolts, nuts, check nuts, washers, hook of the ceiling fan, etc.

. The maintenance staff should attend to electrical works other than those mentioned in
the scope of work as per instructions of Engineer-in-Charge from time to time.

. Over hauling & cleaning of ceiling fans/pedestal fans/exhaust fans etc.

. Maintenance of distribution boards / L.T. panel if necessary replacement of

MCCB/MCB/Contractors etc. as per the directions of Engineer-in-Charge. (Material will
be supplied by DPA at free of cost against the defective material).

. All 3 pin sockets should have proper earthing connection and ensure the voltage
between neutral.

. All loose wirings shall be made updated.

. All electrical installations, wirings, lines in non-residential buildings should be
maintained intact, handed over to DPA in good working condition/intact on completion
of contract.

36. HIGH MAST LIGHTING, LATTICE TOWER LIGHTING, PATHWAY LIGHTING AND STREET
LIGHTING

. Repairing/replacement of the LED Flood Light fittings at High mast / Lattice tower
situated at Inside Cargo jetty. (Required material will be supplied by the DPA at free of
cost).

. Repairing / Replacement of LED fittings on Lattice tower, pump room, substation etc.
.(Required material will be supplied by the DPA at free of cost).

. Repairing / Replacement of LED Pathway fittings (Required material will be supplied by

the DPA at free of cost) west gate 2 inside cargo jetty area. (Required material will be
supplied by the DPA at free of cost).

. Maintenance of distribution boards / L.T. panel if necessary replacement of
MCCB/MCB/Contractors etc. as per the directions of Engineer-in-Charge. (Material will
be supplied by DPA at free of cost against the defective material).

. Repairing of Door / hinges of the boards / L.T. panel wielding m/c and tools with
manpower is in the contractor scope if any panel door found open during routine visit
contractor will be held responsible for any damage and repair / replacement

. Painting of Street light pole / lighting panel etc. (Required material will be supplied by
the DPA at free of cost).
. Repairing of feeder pillar of Lattice / High mast tower.
37. Vehicle:
1. Tata yodha / Mahindra Maxi Truck utility type vehicle to be procured by Contractor after

getting LOI from DPA and the documentary evidence shall be produced with registration
number to Engineer-in-Charge. The vehicle shall be of model 2024. The vehicle shall be
exclusively used for shifting of men & material inside cargo jetty, collection of Diesel for
DG Sets from Gandhidham.
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2. Mahindra Bolero of 5 seater vehicle to be procured by Contractor after getting LOI from
DPA and the documentary evidence shall be produced with registration number to
Engineer-in-Charge. The vehicle shall be of model 2024. The vehicle shall be exclusively
used for shifting of men inside cargo jetty at different site of work, to & Fro from
Gandhidham to Cargo jetty for material purchase etc. which will be under complete
control of Engineer-in -charge. The vehicle will work for 12hrs period as decided by
Engineer-in-charge.

3. TRUCK MOUNTED HYDRAULIC SKY LIFT:-

Contractor shall provide at site, the Hydraulic sky lift vehicle for O/H line
maintenance/breakdown, street light maintenance purpose 24 Days X 7 Hrs. basis, the
truck mounted hydraulic sky lift vehicle shall be stationed at Cargo Jetty S/S. The works
includes providing Drivers on all time basis. The hydraulic sky lift vehicle, fuel, repair,
maintenance, damage/failure repair responsibility is under contractor scope. Time to
time hydraulic vehicle maintenance & always ready to availability is responsibility of
contractor.

Hydraulic sky lift should be provided with safety precautions, elevating platform, having
10 -20 mtr height reachable. So that two person can safely work on the bucket provided
at the end. Stability Legs to be provided to stabilize the equipment during process to
carry out work safely. Lock valves should be provided to safeguard against the failure of
hydraulic system and hand operated hydraulic power pack is to be provided to use
during emergency lowering of the bucket to rescue the crew members. Stability legs
should be provided at chassis of vehicle which give the stability to whole structure
during the working of the equipment and provided swivel pads. Bucket must be of
fiberglass material, insulated to 600V, non-slippery and light weight. Parallel links
should be provided to keep the bucket horizontal during lifting up its position it should
be rotated 360 degree for taking position for working. Operating Valves should be
provided at the deck and at bucket. Legs control switches are lever operated and
provided at the deck only. emergency Operating system should be provided to stop the
equipment in position at the time of vehicle engine failure.

Performance:

38.

39.

1 Max. Working Height Approx. 10-20 meters.
2 Approx. Max. Outreach Approx.| 3.5 - 5 meters.
3 Approx. Swivelling angle 360°

4 Safe working Load 120 Kg

5 System Pressure 170

Individual log book should be maintained for each vehicle the site supervisor of DPA
shall be responsible and total control of the vehicle. The vehicle should not be used for
transportation of manpower from their home to work site. However, for transportation
of shift staff, loading & unloading the material for which contractor shall arranged the
own arrangement of vehicle at their own cost. The vehicle should not be older than
January 2024. Separate log book should be kept in each vehicle and properly maintained
daily showing the Kilometer travelled with signature of the supervisor / Site in-charge
using the vehicle. The vehicle driver should be provided with company uniform and
vehicle should be stationed at Cargo Jetty Substation. Contractor should keep vehicle
driver having heavy licenses and copy of the license of driver along with insurance copy
of vehicle and copy RC book of individual vehicle should be submitted to site office
within 1 week of issue of work order.

The contractor is required to make his own arrangement for to & fro for timely transportation of
required material as well as staff for maintenance work during the currency of the contract.

OEM Inspection: -

On the written instruction of EIC, the contractor is required to engage authorized representative
of OEM at his own cost for once in a year for Inspection , Overhauling, Gas filling ( In case CSS),
others essential services of the installed equipment’s during the contract period. The contractor
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is required to ensure the site visit of the authorized representative of OEM within 15 days from
the date of issue of written intimation by EIC.,,
Note:

> Apart from engagement of authorized representative of OEM as mentioned above, if DPA
EIC feels necessary for the expertise of OEM for any reason, the cost of the same will be
borne by the contractor only.

> During the visit of OEM / Authorize Service Centre engineers for assessment for all type
spares accordingly purchase the genuine spares for carry out the Plan / Preventive /
Breakdown maintenance, cost of such spares parts (other than Part-B &Part-C) shall be
reimbursement by DPA on production documentary evidence & actual invoice. If OEM
inspection not carried out by the contractor in time and even after intimating. The OEM
visit will be executed by DPA and cost will be reimbursed from RA Bill of the visit. OEM
Engineer / Authorize Service Centre Engineers, service charges, accommodation,
Transportation is under the scope of contractor.

40 During the currency of the contract, the contractor is required to assess the condition of the
transformers by conducting Dissolved Gas Analysis (DGA) technique. In this regard, the results
of the DGA for each transformer should be built into a data bank and based on the trend of the

gas level over a period of time as well as the faults, if any, that the transformer had
suffered, an analysis may be done to establish the exact nature of the incipient fault that may
be developing in the transformer. The DGA shall be done through any approved NABL accredited
laboratory.

41  All substations are required to be cleaned and moped once in a day. Once in every month all the
unwanted material from the wall and ceiling should be removed & once in every year white
washing of all the substation should be carried out only after doing white washing the next year
bill will be released i.e after completion of AMC period of 6months.

42  The miscellaneous works as mentioned in Schedule “C” will be informed as per requirement and
availability at site accordingly the contractor shall deploy adequate manpower to meet target
given by DPA during execution of work. AMC staff should not be involved for the work
mentioned in Schedule” C”

Sd/-
Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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TECHNICAL SPECIFICATION FOR PART —-B

1. Technical Specification for Item no :-1

The contractor should supply Stainless Steel safety wire rope of Usha martin make which should be
of make Of ANS1-316 type and 6mm / 8 mm / 10mm dia, with breaking load capacity of 32000
Kgf .sg. and the length of one set of wire rope for each mast should be (32 x5 ) i.e 160 mtr.

2. Technical Specification for Item no :-2

The Contractor should supply Electrical Hoist trailing round Cable with PVC insulation copper core
should be 5 core x 4.0 sq.mm and the length for each mast should be (35 x 2) 70mtr.

3. Technical Specification for Item no :-3

winch shall be of completely self-sustaining type, without the need for brake shoe, springs or
clutches. Each driving spindle of the winch shall be positively locked when not In use, gravity
activated Pawls. The capacity, operating speed, safe working load, recommended lubrication
pue serial number winch shall be clearly marked on each winch.

The gear ratio of the winch shall be 53:1. However, the minimum working load shall be not less
than 1200 kg. The winch shall be self-lubricating type by means of an oil bath and the oil shall
be readily available grades of reputed producers. The winch drums shall be grooved to ensure
perfect seat for stable and tidy rope lay, with no chances of rope slippage. The rope termination
in the winch shall be such that distortion or twisting is eliminated and at least 5 to 6 turns of
rope remains on the drum even when the lantern carriage is fully lowered and rested on the rest
pads. It should be possible to operate the winch manually by a suitable handle or by an integral
power tool. It shall be possible to remove the double drum after dismantling, through the door
opening provided at the base of the mast. A test certificate shall be furnished by the Vendor
from the original equipment manufacturer, for each winch in support of the maximum load
operated by the winch. The winch shall be type tested and the type test report shall be
submitted. The winch shall be type tested in presence of Institutions like lIT's, NIT's.

4. Technical Specification for Item no :-4
(POWER TOOL)
Supply of Induction motor with Sprocket attached which should match the existing HM fitting

(a) Model : Internal

(b)  Inputsupply : 415 Volts, 3 Phase 50 Hz.
(c) Wattage / HP : 1.5 Watts / 2 HP

(d) RPM : 950 (rpm).

(e) Duty : S4.

(f)  Frame : 100L.

(8) IP : 55.

(h)  Number Of Speeds : Single speed. (Reversible)
(i)  Operating Speed : 2M / Min

(g) Remote control winch :
i) Type : Push button with cords
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ii ) Length of control cable : 5/ 6 Mts

5. Technical Specification for Item no :-5

a) This includes supply of 6 Way double door vertical SP&N MCB DB with IP42 degree of
protection. The DB shall be made from special grade of CRCA sheet and powder coated.
The DB shall be fitted with Busbar, DIN Rail and neutral link. The rates shall be excluding
the cost of MCB as directed by Engineer-in-Charge.

b) This includes supply of 4 Way double door TPN DB with IP42 degree of protection. The DB
shall be made from special grade of CRCA sheet and powder coated. The DB shall be fitted
with Busbar, DIN Rail and neutral link. The rates shall be excluding the cost of MCB as
directed by Engineer-in-Charge.

C) This includes supply of 8 Way (8 Incomer + 24 Outgoing) double door TPN DB with IP42
degree of protection. The DB shall be made from special grade of CRCA sheet and powder
coated. The DB shall be fitted with Busbar, DIN Rail and neutral link. The rates shall be
excluding the cost of MCB as directed by Engineer-in-Charge.

6. Technical Specification for Item no:-6

This includes supply at site MCCB as per the capacity and Breaking capacity mention in the
schedule the MCCB supplied to DPA store should match the existing MCCB fitted in the present
panels therefore before supply of above material return clearance should be obtained by the
Engineer-in-charge to avoid any addition alteration in the existing panel.

7. Technical Specification for Item no :-7.

a) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz. Single
Pole MCB with 10kA Breaking Capacity.. The terminals of MCB shall be serrated type.

b) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz. Double
Pole MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type.

) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 415 Volts 50 Hz. Four
Pole MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type.

d) This includes supply of DIN Rail mounted ‘C’ Series 40 Amps. X 415 Volts 50 Hz. Four Pole
MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type.

e) This includes supply of DIN Rail mounted ‘C’ Series 63 Amps. X 415 Volts 50 Hz. Triple Pole
Neutral (TPN) MCB with 10kA Breaking Capacity. The supplied MCB shall be conform to
1S:8828:1996, IEC:60898-1:1995. The terminals of MCB shall be serrated type.

8. Technical Specification for Item no :-11.

This work includes providing approved make electrical accessories such as Switch disconnector
fuse unit with the quantity as mention in schedule as per the capacity and existing make required
to be replaced from the panel and as directed by Engineer-in-charge.

9, Technical Specification for Item no :-15.

This includes supply at site 1.1 KV grade, 4.0 / 10 Sgmm 31/2 / 4 core Aluminium conductor, XLPE
insulated armoured cable confirming to IS: 7098 (Part-I) 1985 with up to date amendments and of
approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate with similar
size of cable, which shall not be more than 3 years old. The cable shall have marking/embossing at
the interval of every meter showing its progressive length. During the cable inspection, the
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or otherwise the
manufacturer shall produce the routine test certificate during supply of cable at site.
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10. Technical Specification for Item no :-16.

Supply at site environmental friendly energy efficient 40 Watt tube fixture. The fixture should be of
low power consumption & having high efficiency. The housing provided for the above luminary
should be of Epoxy powder coated white extruded Aluminium channel housing for efficient heat
dissipation. With cover having milky white special polycarbonate diffuser for glare free light
distribution and end caps made of elegantly designed white coloured ABS end caps to enhance the
aesthetic view for fixture. The luminary should be suitable to be mounted on wall/ceiling by means
of mounting SS clips provided in the fixture. The luminary should be, short circuit and surge
protection and should be provided with suitable connecting terminal for electrical connection as per
technical description given below :

Technical Requirement for LED 40 Watt tube fixture

Sr no PARAMETER VALUE

1 Input Voltage 120-260V However, condition for voltage fluctuation should
be considered and the system should be robust enough to
withstand such variation in supply source.

2 Total Harmonics Distortion Should be less than 10%

3 Lamp efficiency = 70/w

4 Power consumption Minimum 40 W

5 Power Factor 20.90

6 Life Expectancy About 50,000 burning hours at a ambient temp 45degree
centigrade

7 LED Driver Constant Voltage and current

8 Control Circuit Compatible to LED

9 Input Frequency 50+/-1Hz

10 | Colour Rendering Index Minimum CRI of 70

11 Colour Temperature Minimum 3000K

12 Make LED Cree/Nichia/Edison/Osram/Philips ~ Lumilied /  Seoul
Semiconductor /Epistar / Samsung (The contractor should
produce the certificate of LED Make in the particular
luminary used.)

13 Guarantee / Warrantee Minimum 03 year

14 | Certification preferred/ | LM79/ LM 80

essential

11. Technical Specification for Item no :-17.

This includes supply of 120W LED pre-wired Street Light Fitting with constant current LED driver.
Operating voltage for luminaries shall be 230 Volts 50Hz. A.C. supply. The rate shall inclusive of all
taxes, excise duty, VAT, packing, forwarding, insurance, transportation and unloading at site of
work etc. The luminaries shall be comprises with following Technical particulars.

Sr. DESCRIPTION MINIMUM VALUE
01 Input Power 120w

02 | Input voltage AC 90-300V

03 Input Frequency 50 HZ +/-1 HZ

04 | Life 50,000 glow hrs.

05 | Inter-changeability

06 | Total Harmonic
Distortion

07 | Working Temperature
08 | Working Humidity

09 | Temperature

Suitable for pole pipe bracket
<15% maximum

-20°C to +50°C
10% to 90% RH
6500° K
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10 | Colour rendering >75
index
11 Lumens / Watt 105Lum/W
12 | Finishing Excellent with Powered Coating
13 Power factor Not less than 0.90
14 | Warrantee Minimum 02 year
15 | Heat sink Good thermal management System should be provided & LED
must be mounted on heat Sink conductive aluminium bars
With suitable large surface area by Means of fines to dissipate
the heat to ambient air.
16 | Working Humidity 10% to 90% RH
17 Lamp Housing Pressure Die cast aluminium housing
18 | LENS Material Convex Lens (Polycarbonate cover/PMMA) 65mm dia
19 | Ingress protection IP 67
Level
20 | Power efficiency Min. 80%
21 Road viewing angle Horizontal 120 Degree & Vertical 70 Degree SMD LED
Light Source array with lens
22 | Guarantee/ Minimum 03 year
Warrantee
23 | Makes of LEDs Cree/Nichia/Edison/Osram/Philips Lumilied / Seoul
Semiconductor /Epistar / Samsung ( The contractor should
produce the certificate of LED Make in the particular luminary
used.)
24 | Certification LM79/ LM 80
preferred/essential
12. Technical Specification for Item no :-18.

a) This includes supply of 250 W LED pre-wired Street Light Fitting with constant current LED
driver. Operating voltage for luminaries shall be 230 Volts 50Hz. A.C. supply. The rate shall
exclusive of GST & inclusive of all taxes, packing, forwarding, insurance, transportation and
unloading at site of work etc. The luminaries shall be comprises with following Technical

particulars.

Sr. DESCRIPTION MINIMUM VALUE

01 | Input Power / Lumen Out put 250W / 21000 lumens

02 | Light Source High power discrete LEDs with secondary lenses for
optimum optical performance

03 | Input voltage AC 110-270 V

04 | Input Frequency 50 HZ +/-1 HZ

05 | LED efficiency >100(Lumen/watt)

06 | Colour rendering index >70

07 | Operating Maintenance L70 at 50,000 glow hrs.

08 | Working Temperature -10°C to +50°C

09 | LED driver efficiency > 90%

10 | Driver Driver with in built protection surge vg (upto 405KV)
open/short Ckt.

11 | Power factor Not less than 0.95

12 | Surge Protection > /= 10KV (External)

13 | Total Harmonic Distortion <20%

14 | Ingress protection rating (IPrating) | IP 66

15 | IK rating IK 08

16 | Lamp Housing Extruded aluminium housing cum heat sink.
Pressure Die cast aluminium end covers. Heat
resistant toughened glass with IKO8 impact
resistance.

17 | Correlated colour Temperature 5700K+/-500K (option of colour temp)

18 | Installation M.S powder coated mounting bracket Suitable for
mounting, Stirrup fixation, mounting bracket

19 | Finishing Excellent with Powered Coating
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20 | Guarantee / Warrantee Minimum 03 year

21 | Makes of LEDs Cree/Nichia/Edison/Osram/Philips Lumilied / Seoul
Semiconductor /Epistar / Samsung (The contractor

should produce the certificate of LED Make in the
particular luminary used.)

22 | Viewing angle Light Source Graduation Disc for precise among flood lights
23 | Certification preferred/essential LM79/ LM 80

13. Technical Specification for Item no :-19.

This includes supply at site, laying, G.I Wire 8 SWG & G.I strip of size 25 x 3 mm from earth station
/ existing earthing system to L.T. panel, L.T switchgears, etc. as directed. The G.I strip is required
for earth station, earth linking of LT switch gears & transformers etc. directly connected to two
separate and distinct main earth as directed and shall be clamped suitably on wall/floor or buried in
the ground / pucca trench as directed. The work includes all material & labour required shall done
as directed by Engineer-in-charge.

14. Technical Specification for Item no :-20.

This includes supply of 1200 mm sweep ceiling fan inclusive of all taxes, packing, forwarding,
insurance, transportation and unloading at site of work. The fan should be fitted with heavy duty
grease filled double ball bearing that ensures noiseless performance and long lasting smoother life
of fan suitable upto 250V AC supply. The Fan blades aerodynamically balanced to ensure air
delivery 210 M3/Minute at 340 RPM & 52 Watts power consumption with ISI & 5 star rating. The
blades shall be made of 'heavy gauge' aluminum sheet so as to retain the blade's angel over a
longer period. The Fan motor made of superior grade copper wire and impregnated in special
varnish for long life operation. The motor shall be totally enclosed and low-loss-silicon steel
stampings ensure minimum power consumption with high optimum output. The Fan coated with a
special anticorrosive enamel paint that makes them rust free and ensures a classic appearance and
longer life. The supplied fan conforming to ISI specifications. The fan shall be supplied with rotary
step cut electronic regulator all accessories such as down rod 30/60/120cm long, PVC Bobbin,
Stainless Steel Nut Bolt with cotter pin, capacitor etc. of approved make and as per IS: 374
specification as directed by Engineer-in-charge.

15. Technical Specification for Item no :-21.

This includes supply at site double arm detachable type 9 Meter long GI Octagonal Pole. The
Octagonal pole shall be designed to withstand the maximum wind speed of 180 Km/hr. Maximum
deflection of the pole shall meet the requirement of BS 5649: part 6 1982.

The pole shaft shall have Octagonal cross section and shall be continuously tapered with single
longitudinal welding. There shall not be any circumferential welding. The Octagonal pole shaft shall
be provided with the rigid Flange plate of 20mm thickness with provision for fixing 4 bolts of size
1200mm long and of 20mm dia. This base plate shall be fillet welded to the pole shaft at two
locations i.e. from inside and outside.

The Octagonal pole shall have door of approximate 500mm length at the elevation of 1 meter from
the Base plate. The door shall be flush with the exterior surface and shall have suitable locking
arrangement. The door shall be vandal resistance and shall be dust proof to ensure safety of inside
connections. The base compartment shall have provision to fix up the small Bakelite wooden board
of suitable size to mount two nos. of SP MCB, terminal connector & service connections etc. The
contractor shall supply the bakellite wooden board. There shall also be welded a cleat of size 40 x
40 x 4mm for the purpose of Earthing as per IS 3043. The pole shall be adequately strengthened
at the location of the door to compensate for the loss in section.

The steel of Octagonal pole shall confirming to St35 grade, base plate of the Octagonal pole shall
be confirming to IS 226/1S2060 steel and foundation bolts as per IS.

The pole shall be hot dip galvanized as per IS 2629/IS 2633/IS 4759 standards with minimum
coating thickness of 65 micron.
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The dimensions of the pole are stated as under:

1. Overall Length : 9 Meter

2. Top diameter : 100 mm and thickness 3mm
3. Bottom diameter : 200 mm and thickness 3mm
4, Thickness of base plate : 20 mm

5. PCD : 310 x 310 mm

6. Size of foundation bolts : 1200 mm long with 20mm Dia.

The pole shall be provided on top with the detachable type canopy having double arm emerging
from the canopy pipe at an angle of 105 degrees with respect to vertical top pipe.

The side arm shall be of 1500 mm and made from approx. 75 mm OD with having 2.35 mm wall
thickness. The octagonal canopy shall be suitable size with respect to top of pole. The overall
height of canopy shall be 600 mm, 4 nos. of locking bolts shall be provided on the canopy to hold it
in position when put on the top pipe of Octagonal pole. The side arm pipe shall project inside the
canopy pipe by 30 mm and shall be suitable nipple for receiving 120 watt LED Road light luminary.
The pole manufacturing & galvanizing unit shall be preferably ISO 9001: 2000 & ISO 14001
certified to ensure consistent quality & environmental protection.

16. Technical Specification for Item no :-22.

This includes supply of heat shrinkable Straight through joint suitable for 3 core HT 11KV
XLPE cables including providing fixing Aluminium solder lugs for HT switchgears and
copper lugs for transformer of suitable size with all required materials. The Heat Shrinkable
Straight through joints shall comply with all currently applicable statutes, regulations and
safety codes. Nothing in this specification shall be construed to relieve the bidder off his
responsibilities. the Heat Shrinkable Straight through joints offered shall conform to the
latest applicable Indian, IEC, or International Standards and in particular, to the IS: 13573-
Part 2, 2011 : Type Test and Performance requirement for Cable Termination & Joints on
XLPE cable for 6.6KV

17. Technical Specification for Item no:-23.

This includes supply of heat shrinkable indoor/ outdoor end termination joint suitable for 3
core HT 11KV XLPE cables including providing fixing Aluminium solder lugs for HT
switchgears and copper lugs for transformer of suitable size with all required materials. The
Heat Shrinkable end termination joints kit shall comply with all currently applicable
statutes, regulations and safety codes. Nothing in this specification shall be construed to
relieve the bidder off his responsibilities. the Heat Shrinkable Straight through joints offered
shall conform to the latest applicable Indian, IEC, or International Standards and in
particular, to the IS: 13573- Part 2, 2011 : Type Test and Performance requirement for
Cable Termination & Joints on XLPE cable for 6.6KV

-Sd/-
Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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TECHNICAL SPECIFICATION FOR PART — C

1. Technical Specification for Item no :-1.

This work includes Dismantling and Re-erection of the high mast (30M) with the help of suitable
tools, Crane/Earthmover, plants & equipment at the existing foundation with replacement of
Hardware by new one as per original.

e However, fixing of all the accessories like safety and suspension wire rope, trailing cable,
power tool, Gear Box, luminaries with all wiring and control gear box and hire of
Crane/earthmovers charges are to be operated from item considered in Schedule “B-1" & “C”".
However if any major item left out and required to complete the work then the Contractor has
to undergo the work and reimbursements can be done as per clause no 6 & 7 of scope of
work .

e The details scope as under.

e The works include repair/replaced to lantern carriage & Head Frame its accessories same to be
dismantle & dented parts to be strengthen and re-assemble with appropriate size nut, bolts,
brackets, hardware and same is to be fitted on High Mast tower as per its original position.
Necessary fabrication & fittings, required High Mast Spares (as mentioned in Schedule B-1,B-II
& Q).

e The work includes replacement of old damaged wire rope, The contractor should replace
safety wire rope of length (35X2) and suspension wire rope (35X3).both the suspension and
safety wire rope replace for each High mast should be stainless steel, after replacement of new
wire rope, contractor should deposit the old exiting wire rope in sub-division store. The work
includes all labour and material such as clamps etc. as directed by Engineer-In-Charge.

e The work include repairing/replace to Double Drum winches, Motor, Chain, sprocket, and same
is to be made functionally operation, & also implement the necessary oiling greasing in Gear
Assembly. The work includes fixing the single /double luminaries fixture as per requirement /
as directed by EIC, with control gear box on repaired lantern carriage, with necessary
connection of Trailing Cable (Male & Female socket), & same rising on its original position, its
control wiring connection is in the scope of contractor with required flexible cable, taken from
JB to individual luminaries control gear box.

e Necessary hardware & fasteners shall be SS, shall be under scope of contractor. During the
execution of work, contractor shall take the damaged lantern ring / Head frame / Pulley
/Bracket from the individual High Mast Location or Sub Division Store for strengthening /
necessary special repair, if not available the head Frame / Double Drum winch / Compensating
Disc/Motor /Lantern Ring etc. same should be arranged /supplied by contractor
reimbursements can be done as per clause no 6 & 7 of scope of work.

e If any reason power supply not available at site for rising & lowering the high mast or other
necessary High Mast work, firm shall arranged, own their arrangement for complete the work.

e The work includes Replacement of Lantern Carriage/Double Drum winch / Compensating Disc
as & when required. The carriage shall be arranged to locate firmly against stops when in the
service position (dock in point) and those stops shall be of adequate strength to ensure that
they cannot be damaged by over — winding of the winch. They shall be of stiff enough
construction to provide an immediately recognizable increase in winch drive effort when they
make contact and to withstand the full pretensioning of the wire rope and the varying forces
which will occur in service. The fixing for the luminaries and control gear units shall be such
that those units can readily be removed.

e The work includes all labour and material such as U size clamps (S.S), Nut & Bolts etc. which is
to be procured by contractor as directed by Engineer-In-Charge.
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2. Technical Specification for Item no :-2.

The work consists of laying LT cables of 3.5 / 4 x Core 50 on wall surface, beam, cable tray, etc.
with suitable size of G.I. saddles/spacer of 2mm thick and shall be rigidly fixed on cemented
wooden gutties or polymeric gutties at a distance of not more than 0.6 mtr interval. And wherever
the cable is to be run on tray same shall be fixed with suitable size of clamp & hardware. This also
includes termination at both end by required size of cable gland and with suitable size of lugs with
all material and labour and as directed by Engineer-in-charge.

3. Technical Specification for Item no :-3.

Cable shall be laid underneath by using Horizontal Directional Drilling (HDD) method by putting
suitable diameter HDPE pipe (suitable for cable size up to LT 4C X 300 Sq.mm having strength
10Kg/sq.cm, shall in contractor scope), The contractor should arrange JCB Machine for
excavation, water for drilling, de- watering pump, HDD equipment’s of 32 Ton or above capacity
along with mud pump at their own cost. The cable shall be pass through heavy duty HDPE pipe
buried at nominal minimum depth 165 cm or according to construction of RCC Road/ Rail
network or as per directed by EIC. For single cable individual HDPE shall be pass through a road
/rail crossing, for separate cable. Separate HDPE pipe shall pass through the Tunnel / trench.
Laying of HDPE pipes coupled by HDPE socket only after standard length in excavated
trench/tunnel and also sealing of HDPE pipe ends by suitable cap at every manhole. Back filling
&amp; dressing of excavated trenches as per specification. This includes all labour and material
as directed by Engineer-in-Charge.

4. Technical Specification for Item no :-4.

This includes laying of single length cable of size up to 4 core, 150 Sq.mm LT armoured
aluminium Conductor XLPE Cable of 1.1KV Grade through excavation in soft/hard soil. The
trench to be excavated 300mm wide, 600mm deep. The bed of 50mm of river sand shall be
provided in the bottom of the excavated trench. The cable shall be laid over the bed of river
sand. The cable shall be protected as per Sketch shown below by providing and laying
bricks both the sides lengthwise parallel to the cable & the gaps shall be filled with river
sand. The cable shall be covered by keeping two bricks over the side bricks shown in the
sketch. The filling of the trench shall be done with the excavated stuff & should be watered
and rammed properly to its original position. The excess excavated stuff shall be disposed
off from the Site of work and spreaded in low laying area as directed. This includes all
labour and material as directed by Engineer-in-Charge.

o Sketch
. Top Brick

Side Brick

Cable

5. Technical Specification for Item no :-5

Rewinding of Ceiling Fan of 1200/1400mm sweep / Exhaust Fan / Wall mounting fan etc with super
enamelled copper winding wire, insulated with insulating varnish and baking of winding including
overhauling etc as per Scope of Work

e The Contractor shall collect the defective/failed Ceiling/Wall mounting type Fan from Electrical
site offices Cranes Section on 1% & 3™ week of every month, subject to handing over the
previous lot collected by Contractor.

e The Contractor shall arrange the transport from DPA site offices to their works & vice-versa on
their own.

e The winding of Fan motor shall be done by super enamelled copper wire with *H" Class
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insulation Polyester Imide + Polyamide (Dual Coat) & Temp. Index 180°C & good quality of
insulation paper of ‘F’ Class. After rewinding, the Red Dr. Beck Polymer shall be applied to the
winding after varnishing and fan motor shall be kept for baking for suitable time. However, the
rated RPM shall be maintained at the time of winding.
e Bearing should be replaced by new one and same is to shown to DPA Supervisor and same
should be procured by contractor.
e Proper register should be maintained by the contractor supervisor and replacement time and
DPA supervisor signature should be obtained.
e There should be minimum (10no) stock of the repaired fan kept in the store.
e The scrap material like winding wire, worn out shaft/ bearing shall be retained by Contractor.
e The Supervisors / JE of DPA side shall inspect & confirm the quantity of repaired fans at the works of
Contractor and same shall be listed out (Signed by both the Supervisor of DPA & the Contractor) as
per of B.0.Q. The copy of list shall be submitted by Contractor along with the Bill.

6. Technical Specification for Item no :- 6.
The works include Providing & fixing chemical treated back filled compound earthing station, in
Pipe for 2000 Amps (LT) capacity , complete with civil work. Marking on each earth pit coloured /
painted by yellow painted on top and value also mentioned on top which less than 1 ohm. The
complete work consists necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in-charge.

7. Technical Specification for Item no :- 7.

The works include providing & fixing the following size earth strip from earth station to equipment /
Main DB or as per requirement. The complete work consists necessary wiring connections and
earth linking at both the ends with all materials and labour as directed by Engineer-in-charge

i). 12 SWG Hot DIP GI wire,
ii). 40X 6 Hot DIP GI strips.

8. Technical Specification for Item no :- 8.

The poles shall be bolted on a precast RCC foundation with a set of four foundation bolts for
greater rigidity. This includes fixing & erection of 9 meter long with detachable type double arm
Octagonal pole on foundation to be prepared by excavation of pit of 600mm (W) x 1000mm (L) x
1300mm deep after carrying out necessary excavation. At the bottom of pit 10cm of sand layer
shall be provided and over that 10cm CC of 1:4:8 mix shall be provided and then foundation bolt of
size 1200mm long of 20mm dia shall be buried in the CC up to the length of 1165mm and
thereafter pit shall be filled with 1:2:4 CC mix of cement sand and 6 to 20mm graded metal course
aggregate concrete. The termination and connection through connector and MCB of junction box
shall be done through cable brass glands of suitable size including earth linking to the pole and
junction box with 8 SWG GI wire with all material and labour as directed by Engineer-in-charge.

-Sd/-
Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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Annexure-I

DETAILS OF ASSETS/EQUIPMENTS AVAILABLE FROM ZERO PANEL TO BERTH NO. 10

AND BERTH NO. 13 TO BERTH NO. 16

DETAILS OF SUSTATION EQUIPMENT FROM NORTH GATE TO BERTH NO 10

(1) Cargo Jetty Substation:

> The 11/0.433kV Substation has 11 way RMU which comprise of 2 Incomer, 3 Transformer Feeder
and 6 Outgoing Feeder. The details of the RMU installation is as below:

Circuit Type of Feeder Power supply from/to
Breaker No.
1 Incomer 66kV Substation
2 Incomer 6™ Berth Substation
3 O/G Feeder Port Power House — 1
4 0O/G Feeder Port Power House — 2
5 O/G Feeder TS — 4 Substation
6 0O/G Feeder Spare
7 O/G Feeder MBE Crane No. 3
8 0O/G Feeder MBE Crane No. 4
9 Transformer Feeder Transformer — 2
10 Transformer Feeder Transformer — 1
11 Transformer Feeder Spare

> There are two 1500kVA, ONAN, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make.

»  The details of LT distribution panel are as below:
(1) LT Panel - 1:

Make: C & S, Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A

and other Outgoing Feeder’s Rating is 800 A.

Sr. Panel Tag Feeder Tag
No.

1 LT Panel-1 (C&S) TS-4 Tower

2 TS-4 Toilet

3 LT B

4 MBE Crane — 2

5 MBE Crane — 1

6 Spare

7 Bus Coupler

8 Incomer from Transformer — 3
9 Incomer from Transformer — 1
10 WT main cable

11 Main Canteen

12 Spare

13 Spare

14 Godown light No. 10 to 17

15 LP-1

(2) LT Panel — 2:
Make: CG, Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A and
other Outgoing Feeder’s Rating is 800 A.

| Sr. No.

| Panel Tag

| Feeder Tag
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1 LT Panel-2 (CG) Incomer from Transformer — 2
2 TS-1&2,Warehouse A&B
3 Indian Molasis

4 Warehouse

5 Bajaj-2

6 Cargo Jetty S/s

7 ATM Office

8 Bus coupler

9 Bajaj-1 (Not in service)
10 NG 30

11 SDB-12

12 HM Tower (1 To 4)

13 ATM office

14 SDB-13

15 I/c feeder

(3) LT Panel 3:

Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A and other Outgoing

Feeder’s Rating is 800 A.

Sr. Panel Tag Feeder Tag
No.

1 LT Panel-3 Indication and metering feeder

2 ACB

3 Relay Panel

4 Spare

5 Mukand office

6 TS-4

7 Spare

8 Spare

9 Spare

10 Bus Coupler

11 SS lighting

12 Spare

13 Spare

14 Spare

15 Spare

16 Spare

17 I/c feeder

(4) LT Panel 4: (Make: Bajaj) LT panel is not in service.

> Substation Lighting & Miscellaneous:

Total tube light 28

(a) On condition | 19
Vacant 9

LED Flood Light 3
Industrial Fan 3 Nos.
Fire Extinguisher 3
First Aid box 1 no.
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(2) TS-4 Substation:

> The 11/0.433kV Substation has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder
and 2 Outgoing Feeder. The details of the RMU installation is as below:

No.

Circuit Breaker | Type of Feeder

Power supply from/to

Transformer Feeder

Transformer — 1

Transformer Feeder

1 Incomer From Cargo Jetty Substation
2 Incomer Spare

3 O/G Feeder MBE Crane No. 5

4 O/G Feeder Spare

5

6

Transformer — 2

> There are 2, 1500

which one Transformer is in service and another is out of service.

> The details of LT distribution panel are as below:
(1) LT Panel - 1:

kVA, ONAN, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make, out of

Rating of Incomer Feeder ACB: 3200 A, Rating of Bus Coupler Feeder: 3200 A and Outgoing
Feeder’s Rating is 800 A.

Sr. No. Panel Tag Feeder Tag
1 Indication and metering feeder
2 LT Panel ACB
3 Relay Panel
4 Spare
5 Mukand office
6 TS-4
7 Spare
8 Spare
9 Spare
10 Bus Coupler
11 SS lighting
12 Spare
13 Spare
14 Spare
15 Spare
16 Spare
17 I/c feeder

(2) LT Panel — 2: LT panel is not in service.

> Substation Lighting & Miscellaneous:

Total tube light

28

LED Flood Light

250W LED flood light: 3 Nos.

Fire Extinguisher

1 No.

First Aid box

1 No
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(3) 6" Berth Substation:

> The 11/0.433kV Substation has 8 way RMU which comprise of 2 Incomer, 2 Transformer Feeder
and 4 Outgoing Feeder. The details of the RMU installation is as below:

Circuit Breaker No. Type of Feeder Power supply from/to
1 Incomer From 66 kV Substation
2 Incomer Spare
3 O/G Feeder Cargo Jetty Substation (LiLo)
4 O/G Feeder Isolator Room (LiLo)
5 O/G Feeder Spare
6 O/G Feeder Spare
7 Transformer Feeder Transformer — 1
8 Transformer Feeder Transformer — 2

> There are 2 ONAN, 11/0.433 kV Distribution Transformer of 750kVA ‘Bharat Bijlee’ make and
1000kVA ‘Patson’ make, out of which 1000kVA Transformer is working & 750kVA Transformer is
out of service.

> The details of LT distribution panel are as below:
(1) LT Panel - 1:
Make: Popular Power Control, Rating of Incomer Feeder ACB: 1000A, Rating of Outgoing (SFU)
Feeder: 125A.

Sr. No. Panel Tag Feeder Tag
LT Panel-1 1F-1 Indication and metering feeder
1F-2 ACB

1F-3 (Relay Panel)

2F-1 (Street light 6 berth)
2F-2 (Weight bridge 6 and 7)
2F-3

2F-4 (Tower-1)

2F-5

3F-1 (Marine Unloader)

3F-2 (Spare)

3F-3 (Opposite crane)

3F-4 (HM-2)

3F-5 (Tower-5)

4F-1 (Tower-1)

4F-2 (Tower-2)

4F-3 (Tower-3)

4F-4 (Tower-1 (ii))

4F-5 (Tower-5)

5 S 5| 5| =] 5[ K| 2] 8] 0| oo | o en| & ol o[ =

(2) LT Panel — 2: LT panel is not in service.

Make: Popular Power Control, Rating of Incomer Feeder ACB: 1000A, Rating of Outgoing (MCCB)
Feeder: 250A.

Sr. No. Panel Tag Feeder Tag
1 LT Panel-2 Indication and metering feeder
2 ACB
3 Load Point at crane section (Canteen)
4 Spare
5 Spare
6 Substation lighting
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7 Spare
8 Spare

> Substation Lighting & Miscellaneous:

Total tube light 14 Nos.
LED Flood Light 1 No.
Fire Extinguisher 2 Nos.
First Aid box 1 No

(4) 7* Berth Substation:

> The 11/0.433kV Substation has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder
and 2 Outgoing Feeder. The details of the RMU installation is as below:

>
Circuit Breaker Type of Feeder Power supply from/to
No.
1 Incomer From 66kV Substation
2 Incomer Spare
3 0O/G Feeder Isolator Room (LiLo)
4 0O/G Feeder Scanner Panel
5 Transformer Feeder Transformer — 1
6 Transformer Feeder Transformer — 2

> There are 2 ONAN, 500kVA, 11/0.433 kV Distribution Transformer of ‘Kirloskar’ make and ‘EMCO’
make, out of which Kirloskar make Transformer is working & EMCO make Transformer is out of
service.

> The details of LT distribution panel are as below:
(1) LT Panel - 1:
Make: Popular Power Control, Rating of Incomer ACB: 1000A, Rating of Bus coupler ACB: 1000A,
Rating of Outgoing (MCCB) Feeder: 250A.

Sr. No. Panel Tag Feeder Tag
1 LT Panel-1 1F-1 HM tower 5 & 6
2 1F-2. LM-9

3 1F-3. CK Lighting

4 1F-4.(Spare)

5 2F-1.(Back High Mast)
6

7

8

9

2F-2.(Spare)

2F-3.(11KV VCB panel 230 V supply)
2F-4.(Spare)

3F-1.(I/c metering feeder)

10 3F-2 (ACB)

11 4F-1 (I/c metering feeder)
12 4F-2 (ACB)

13 4F-3 (ACB)

14 5F-1 (RAS berth-13)

15 5F-2 (Tower no. 15)

16 5F-3 (Tower no. 15)

17 5F-4 (CK lighting)

18 6F-1 (CK lighting)

19 6F-2 (Spare)
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20
21

6F-3 (LM-10)

6F-4 (Tower-1 7 berth)

(2) LT Panel — 2:

Make: Popular Power Control, Rating of Incomer ACB: 1000A, Rating of Bus coupler ACB: 1000A,

Rating of Outgoing (SFU) Feeder: 125A.

Sr. Panel Tag

Feeder Tag

LT Panel 2
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17

1F-1 to 1F-5.(Spare)

2F-1 to 2F-5.(Spare)

3F-1 to 3F-5.(Spare)

4F-1 (I/c metering feeder)

4F-2 (ACB)

4F-3 (Relay feeder)

5F-2 (Bus coupler ACB)

6F-1 (I/c metering feeder)

6F-2 (ACB)

6F-3 (Relay feeder)

7F-1 to 7F-3 (Spare feeder)

7F-4 (S/s Light)

7F-5 (Spare feeder)

8F-1 To 8F-5 (Spare feeder)

9F-1 and 9F-2 (Spare feeder)

9F-3 (LM Tower 1-7)

9F-4 and 9F-5 (Spare feeder)

> Substation Lighting & Miscellaneous:

Total tube light

17 Nos.

Exhaust Fan

6 No.

Fire Extinguisher

1 No

First Aid box

I No

(5) 40 Hectare Substation:

> The 11/0.433kV Substation has 4 VCB Panels. The details of the VCB Panel installation are as
below:
Circuit Breaker Type Power supply from/to Remark
I[/c1 66kV Substation All VCB feeders have energy meter
0/G-1 Transformer — 1 installed.
0/G-2 Transformer — 2
I/c-2 66kV Substation

> There are 2 ONAN, 1000kVA, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make.

> The details of LT distribution panel are as below:

(1) LT Panel - 1:

Rating of Incomer ACB: 1600A, Rating of Bus coupler ACB: 1600A, Rating of Outgoing (SFU)

Feeder: 250A/125A

Sr.
No.

Panel Tag

Feeder Tag

1 LT Panel-1

1F-1. (LP-1)
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1F-2. (LP-2)

1F-3. (Weigh Bridge-9)

1F-4. (West Gate-2)

1F-5. (34 Hector DB side HM)

2F-1. (Metering feeder)

2F-2. (ACB)

3F-1. (Metering feeder)

3F-2. (ACB B/C)

4F-1. (Metering feeder)

4F-2. (ACB 1/C)

5F-1. (LP-3)

5F-2. (Vacant)

5F-3 (Spare)

5F-4 (West Gate-3)

(2) LT Panel - 2:

Rating of Incomer ACB: 1600A, Rating of Bus coupler ACB: 1600A, Rating of Outgoing (SFU)

Feeder: 400A/250A.
Sr. No. Panel Tag Feeder Tag
1 LT Panel-2 Metering and ACB Feeder
2 Energy meter feeder
3 400 A MCCB
4 Tag not Available
5 400 A MCCB
6 250 A MCCB (No tag Available)

> Thereis 1 no. 125kVAr, APFC Panel which is not in service.

> Substation Lighting & Miscellaneous:

Total tube light 16 Nos.

LED Flood Light 1 No. 250W LED flood light
Fire Extinguisher 2 Nos.

First Aid box 1 No

Exhaust Fan 4 Nos.

Industrial Fan 2 Nos.

(6) Old NDA Substation:

> The 11/0.433kV Substation has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder
and 2 Outgoing Feeder. The details of the RMU installation is as below:

Circuit Type of Feeder Power supply from/to
Breaker No.

1 Incomer From 66 kV Substation

2 Incomer Spare

3 O/G Feeder Spare

4 0O/G Feeder Spare

5 Transformer Feeder Spare

6 Transformer Feeder Transformer — 1

> There is 2 ONAN, 1500kVA, 11/0.433 kV Distribution Transformer of ‘Voltamp’ make and out of

which one Transformer is out of Service.
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> The details of LT distribution panel are as below:

(1) LT Panel - 1:
Rating of Incomer ACB: 1000A.

Sr. No. Panel Tag Feeder Tag
1 LT Panel-1 1F-1 Metering feeder
2 1F-2 ACB-1000 A
3 1F-3 Relay feeder
4 2F-1 Not in Service
5 2F-2 LP-7
6 2F-3 Not in Service
7 2F-4 Not in Service
8 2F-5 Tag not available
9 3F-1 Not in Service
10 3F-2 Substation power
11 3F-3 Godown no.19
12 3F-4 Godown no. 22
13 3F-5 Godown no. 23
14 4F-1 to 4F-5 (Not in used)

> Substation Lighting & Miscellaneous:

Total tube light 14 Nos.

LED Flood Light 1 No. 250W LED flood light
Fire Extinguisher 1 No.

First Aid box 1 No.

Exhaust Fan 4 Nos.

> The cable trench inside the Substation is open and needs to be covered by chequered plates.

(7) New NDA Substation:

> The 11/0.433kV Substation has 6 way RMU of ‘Siemens’ make. The details of the RMU installation

is as below:
Circuit Type of Feeder Power supply from/to

Breaker No.

1 Incomer From 66kV Substation

2 0O/G Feeder Transformer-1

3 O/G Feeder Transformer-2

4 O/G Feeder Spare

5 Incomer From 66kV Substation (Off Position)

6 O/G Feeder Godown no. 34 (Bagging Plant)

> There are 2 ONAN, 1000kVA, 11/0.433 kV Distribution Transformer of ‘Danke’ make out of which
one Transformer is working and the other is out of Service.

> The details of LT distribution panel are as below:

(1) LT Panel - 1:
Incomer/Bus coupler ACB Rating: 800A

Sr. No. Panel Tag Feeder Tag
1 LT Panel-1 1F-1  Patel Weighbridge
2 1F-2 Load Point-2
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3 1F-3  ACB
4 1F-4
5 2F-1
6 2F-2
7 2F-3 Bus Coupler ACB
8 3F-1 HM 19 to 26
9 3F-2 Load Point-1
10 3F-3 I/c ACB
(2) LT Panel — 2:
Incomer/Bus coupler ACB Rating: 800A
1 LT Panel-2 B/C
2 I/c ACB
3 SFU (125A) HM-15 to 18
4 SFU (125A) HM-6
5 3
6 HM-17 to 18
7 HM-15 to 16
8 6to9
9 HM-13 and 14

> Substation Lighting & Miscellaneous:

Total tube light 8 Nos.

LED Flood Light 1 No. 250W LED flood light
Fire Extinguisher 2 No. (Empty)

First Aid box 1 No.

Exhaust Fan 6 Nos.

(8) Isolator Room:

> The Isolator room has 6 way RMU which comprise of 2 Incomer, 2 Transformer Feeder and 2
Outgoing Feeder. The details of the RMU installation is as below:

Circuit Breaker No. Type of Feeder Power supply from/to
1 Incomer 7th
2 Incomer 6th
3 O/G Feeder Spare
4 0O/G Feeder TIL Crane no. 10
5 Transformer Feeder TIL Crane no. 11
6 Transformer Feeder TIL Crane no. 12

> Isolator Room’s 11kV Cable entry/exit hole in wall is not properly closed, needs to close the hole
properly through Civil Engineering Department.

> Substation Lighting & Miscellaneous:

LED Flood Light

1 No. 250W LED flood light

Fire Extinguisher Not Available
First Aid box Not Available
-Sd/-
Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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Annexure-II

The details assets/equipment from zero panel to Berth no. 10

Sr. No Area / Location Qty.
01 40 Hector 20 No. High Mast Towers
02 Cargo Jetty Wharf 6 No. High Mast, 9 nos. lattice type Towers
area ( Berth No:-1 to
5)

03 7™ Berth Area 7 No. Lattice Type Tower, Located on wharf area (Berth No: - 7
to 10), 14 No. Lattice Tower on back area

04 6t Berth Area 8 No. lattice Type Tower

05 OLD NDA area 9 No. Lattice Type Towers.

06 West Gate area. 02 No's High Mast Towers

07 West Gate-I 01 No. High Mast Towers

08 North Gate 01 No. High Mast Towers

09 66 Hector Area 34 No. High Mast

10 8™ Berth Back Up area | 06 No. High Mast

11 Godown 34 Nos.

12 Street light poles West gate-1 2 & 3
From berth no 13 to Jeera point

13 Gate Office North Gate, West Gatel,2 &3

14 Office ATM Office , Traffic Shed Office at all berth, Fire Brigade office
etc

15 Toilet Block All Toilet Blocks & Rest Rooms at berth area & back Up area

16 Weigh Bridge All Weigh Bridge form zero Panel to 10 an its Berth back Up
area

-Sd/-
Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority

117 | Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

Annexure-II1
The details transformers from zero panel to Berth no 10

Sr. No Area / Location Qty. Age Location

1 Transformer 1500 KVA 11/.433KV Voltamp 10/98 23 Cargo Jetty
make Sr. No. 4856/1 Yrs Substation
Transformer 1500 KVA 11/.433KV Voltamp 10/98 23 Cargo Jetty

2 make Sr. No. 4856/2 Yrs Substation
Transformer 1500 KVA 11/.433KV Voltamp 10/98 23 Cargo Jetty

3 make Sr. No. 4856/5 Yrs Substation
Transformer 1000 KVA 11/.433KV Danke 06/04 17 Cargo Jetty

4 make Sr. No. DP136/1 Yrs Substation
Transformer 1500KVA 11/.433KV Voltamp 23 ) .

5 make Sr. No. 4856/4 10/98 Yrs TS -4 Sub station
Transformer 1500KVA 11/.433KV Voltamp 23 ) .

6 | make Sr. No. 4856/3 10/98 | ys TS -4 Sub station
Transformer 1000KVA 11/.433KV PETSON 18 .

7 make Sr. No. 4171/2 09/03 Yrs 6th Berth Substation
Transformer 750 KVA 11/.433KV SIEMENS 18 .

8 make Sr. No. 1421/Z 09/03 Yrs 6th Berth Substation
Transformer 500 KVA 11/.433KV Power Volt 28 .

9 make Sr. No. 03/1993 Yrs 7th Berth Substation
Transformer 500 KVA 11/.433KV Kirloskar 28 .

10 | make Sr. No. 99P/1000977 04/1990 | v | 7thBerth Substation
Transformer 1000KVA 11/.433KV Voltamp 08 .

11 make Sr. No. 41042/1 05/2013 Yrs 40 Hector Substation
Transformer 1000KVA 11/.433KV Voltamp 08 .

12 make Sr. No. 41042/2 05/2013 Yrs 40 Hector Substation
Transformer 1500KVA 11/.433KV Voltamp 23 .

13 make Sr. No. 4856/5 10/98 Yrs Old NDA Substation
Transformer 1000KVA 11/.433KV PETSON 18 .

14 make Sr. No. 4171/1 09/03 Yrs Old NDA Substation
Transformer 1000KVA 11/.433KV Danke 16 .

15 make Sr. No. 135/01 2005 Yrs NEW NDA Substation
Transformer 1000KVA 11/.433KV Danke 16 .

16 make Sr. No. 135/02 2005 Yrs NEW NDA Substation

DG set Available from North Gate to 10™ Berth

Sr no Area / Location Location Qty. Make

1 30KVA North Gate 1no Sonalika

2 30KVA West Gate-1 1no Sonalika

3 30KVA West Gate-2 1no Sonalika

4 30KVA West Gate-2 1no Sonalika

-Sd/-

Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
AUTHORITY

118 | Page



Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

ANNEXURE-IV

The tentative details of assets/equipments from 13 berth to 16 berth areas

Sr. No. Description QTY Unit
1 13 BERTH SUBSTATIONS 1 No.
2 OFFICES 5 No.
3 WEIGHT BRIDGE 5 No.
4 GODOWNS 2 No.
5 15 BERTH SUBSTATIONS 1 No.
6 TOILET BLOCKS 3 No.
7 GATES 2 No.
8 ALL HIGH MAST 25-30 meter Height 29 No.
9 MINI MAST 20 meter height 20 No.
10 AREA LIGHTING OF VERIOUS OFFICES/GATES/JETTYS
Sr. no Description Capacity Make Qty.
1 RMU, 3 Way 11 KV, 630 Amps ABB 1
2 RMU, 5 Way 11 KV, 630 Amps ABB 1
3 Transformer 11/0.433 KV, 630 KVA Hind Electrical 1
4 LT Panel, 16 Way 1250 Amps OHM Energy Management Pvt. Ltd. 1
5 AMF Panel 250 Amps Siddhi Vinayak 1
6 DG Set 200 KVA Sudhir 1
Sr. no Description Capacity Make Qty.
1 g?gformer ©ry | 11/0.433 KV 630 KVA Voltamp 1
2 RMU 630 Amp Siemens 1
3 VCB 1250 Amp ABB 1
4 Metering Panel 11 KV Expel Prosys 1
5 LT Panel 11 KV, 1250 Amps OHM Energy Management Pvt. Ltd. 1
6 DG Set 200 KVA Volvo Penta 1
Note: - The above equipment’s details are tentative. However scope of equipment’s (under AMC)
covers all the High mast & Mini mast Lighting and HT/LT.

Note:

Any left out assets/equipment/area required to be maintained and any new area/equipment/asset procured
during the currency of the contract are required to be maintained and operated by the contractor under
this contract.

-Sd/-
Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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Section VI
“PART A-1"

Name of Work: Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance of
11/0.433KV Substation inside cargo jetty area for a period of two years.

PART “A-1" (Maintenance Contact)

Sr.
no

Description

Qty.

Rate

Unit

Amount

1

Providing manpower to undertake breakdown maintenance of
11/0.44KV substation along with electrical installations and its
equipment, and maintaining uninterrupted power supply at inside
cargo jetty from berth no 1 to 10 including all non-residential buildings,
Pump house etc. as per the enclosed Annexure-l along with
Maintenance of industrial lighting system i.e., existing flood lighting,
street lighting shed/bay lighting etc., provided in various transit sheds,
Godwon’s, High Masts tower RCC/ Rail/ Tubular Poles, Lattice Type
Towers, Buildings/ structures etc. as per Annexure-ll situated inside
cargo jetty area ncluding road lighting From Zero Port to 10 Berth duly
monitoring the fuse off calls of the above areas by maintaining a
complaint register round the clock including maintenance of LT/ HT
UG lines complete as per the following work schedules and as per the
scope of work.

24

Month

Providing Vehicle for transportation of material / execution of work &
shifting manpower from one site to another site inside cargo jetty
including driver.

a) Tata Yodha / Mahindra Maxi truck  Utility type vehicle of model
2024 inclusive fuel & driver round the clock for the use of
monitoring maintenance works 24 hrs interval as indicated in the
scope of work.

b) Mahindra Bolero 5 seater type vehicle of model 2024 inclusive fuel
& driver round the clock for the use of monitoring of lighting works
12 hrs intervals as indicated in the scope of work.

c) TRUCK MOUNTED HYDRAULIC SKY LIFT for the use of Repairing
inside Godown lighting, lighting tower works etc. for 24 hrs
intervals as indicated in the scope of work.

2

24

2%

Month

Month

Month

TOTAL OF PART A-1

Seal & Sign of
Contractor

Sd/-

Superintending Engineer (E)
Deendayal Port Authority
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PART “A( Maintenance Contract)

“PART A-2”
Name of Work: Operation & Maintenance Contract of Industrial Lighting, open plots, jetty area, Godowns, Weight
Bridges, Pump House and Height Mast & Mini Mast, port gates including maintenance of 11/0.433KV Substation inside
Cargo Jetty area at Berth No. 13 to 16 area.

Sr.
no

Description

Qty.

Rate

Unit

Amount

1

Providing manpower to undertake Operation, periodical,
Preventive and breakdown maintenance of 11/0.44KV
substation along with electrical installations and its equipment,
and maintaining uninterrupted power supply from Berth No. 13
to Berth No. 16 including all non-residential buildings, Pump
house etc. as per the enclosed Annexure-| along with
Maintenance of industrial lighting system .e., existing flood
lighting, High Mast & Mini Mast lighting, Godown lighting etc.,
provided in various transit s sheds, Godwon'’s, High Masts
tower RCC/ Rail/ Tubular Poles, Buildings/ structures etc. as
per Annexure-I| situated inside cargo jetty area including road
lighting From Berth No. 13 to Berth No. 16 duly monitoring the
fuse off calls of the above areas by by maintaining a complaint
register round the clock including maintenance of LT/ HT UG
lines complete as per the following work schedules and as per
the scope of work.

24

Month

Providing Vehicle for transportation of material / execution of work &
shifting manpower from one site to another site inside cargo jetty
including driver.

Jeep Mahindra 5 seater Utility type vehicle of model 2024 inclusive
fuel & driver round the clock for the use of monitoring maintenance
works 24 hrs interval as indicated in the scope of work.

2%

Month

TOTAL OF PART A-2

Seal & Sign of
Contractor

Sd /-

Superintending Engineer (E)
Deendayal Port Authority
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PART “B” (Maintenance Spares For Part 1 & 2)

Sr.no Description Qty. of Qty. Total qgty. Rate Unit Amount
Part-1 | of Part-2
1 Supply of Wire Rope as per tech Sp no 1
Suspension Wire Rope:
(i) 8mm dia. 2000 500 2500 Mtr
(i) 10mm dia 1000 500 1500 Mtr
AISI 316 grade with 7/19 construction of Make:
Usha Martin / Bharat Wire Rope
2 Supply of Electrical Hoist trailing round Cable
(5 core copper flexible round cable) as per 600 600 1200 Mtr.
technical Sp no 2
3 Supply of Sustaining type double drum double
shaft winch  suitable for High mast tower 15 5 20 No.
meeting the Technical specification no 3
4 Supply of Power tool suitable for the existing
HM & above winch supplied in item no 3 the
motor should be supplied along with sprocket & 20 10 30 No
chain as per tech Sp no 4
5 Supply of following type of Distribution Boards
as per Technical Specification No 5.
(i) SP&N Double door IP 42 6 Way . 10 5 15 No
(i) TPN Double Door IP 42 DB 4 ways 05 5 10 No.
(i) TPN Double Door IP 42 DB 8 ways 05 5 10 No.
6 Supply of following type of 4 pole MCCBs, as
per Technical Specification No. 6
()  40Amps, 415V, 16KA, 50Hz. 40 10 50 No
(i) 63Amps 415V 16KA 50Hz. 30 20 50 No.
(i) 100 Amps, 415 volts, 25KA, 50 Hz 15 5 20 No.
(iv) 125 Amps, 415 volts, 25KA, 50 Hz. 20 5 25 No
(v)  160Amps, 415 Volts, 25KA, 50 Hz 10 5 15 No.
(vi) 250Amps,415 Volts, 35KA, 50 Hz. 20 5 25 No
7 Supply of following type of MCBs as per
Technical Specification No. 07
(i) SP MCB, 0-32 Amps, "C" type,230Volts. 35 35 70 No.
(i) DP MCB, 0-32 Amps, "C" type,230Volts. 20 20 40 No.
(iii) 4 pole, 0-32 Amps, "C" type, 415 Volts. 25 25 50 No.
(iv) 4 pole, 40 Amps, "C" type, 415 Volts. 25 25 50 No.
(iii) 4 pole, 63 Amps, "C" type, 415 Volts. 30 30 60 No.
8 Supply of Contactor, 70A capacity, 240 Volt
with “NO” &NC” Contacts of make L&T ML-70 36 25 61 No.
9 Supply of 240V Coil suitable for Contactor of 50 25 75 No
make L&T /Havell's
10 Time Switch, 240V AC /28V DC, 16A make
L&T/ Indo Kopp 10 10 20 No
11 Supply of Switch disconnector fuse unit & as
per Technical Specification No. 8
(i) FN 125 A Capacity 10 05 15 No
(i) FN 200 A Capacity 05 5 10 No
(i) FN 250 A Capacity 05 5 10 No
12 Supply of surface mounting type Single Pole &
Neutral switch fuse units/fuse switches with
Rewire able Porcelain Fuse units.
a) 32A240v.
20 10 30 No
13 Supply of surface mounting type Triple Pole,
415V AC, 50 Hz with Neutral Link switch fuse
units/fuse switches with Rewire able Porcelain
Fuse units
a) 100A, 415V 10 10 20 No
b) 250A’ 415V 25 20 45 No
14 Supply of surface mounting type On load
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Changeover Switch , housed in sheet steel
enclosure with front access having side handle
operation

a) 63A, 415V 10 2 12 No

b) 200A’ 415V 15 2 17 No
15 Supply at site 4 Core LT armoured aluminium

conductor XLPE cable of 1.1KV grade of the

following type & size as per IS: 7098 (Part-

1)1985 and as per technical specification no 9

(i) 4 Core X 25sg. mm. 2000 1000 3000 Mtr

(ii) 4 Core X 70 sq. mm. 1500 500 2000 Mtr

(i) 4 Core X 120 sq. mm 1500 500 2000 Mtr
16 Supply of Energy efficient 40W LED Tube Light

Fixture with complete accessories as per

technical specification no 10.

a) 40 watt LED Tube light Fixture. 900 500 1400 No
17 Supply of Energy Efficient 120W LED lamp

street light fixture with Complete accessories as

per Tech Spec No . 11.

a) 120Watt Road way Luminary. 30 25 55 No
18 Supply of Energy Efficient LED flood light

fixture with Complete accessories as per Tech

Spec No . 12. No

a) 250 Watt LED Flood Light Luminary 150 50 200
19 Supply of Gl Strips Connecting earth station to

the equipment as per Tech Specification No .

13.

(i) 12 SWG Gl earthing wire. 1000 500 1500 Mtr

(i) G.! strip 50 X 6 mm thick. 500 500 1000 Mtr
20 Supply of following type of supplied ceiling fan

as per Tech Spec No. 14 No

(i) 1200 mm sweep ceiling fan 100 50 150 No '

(i) 1400 mm sweep ceiling fan 100 50 150 )
21 Supply at site 9 Meter long with detachable

double Arm Octagonal type Pole as per

Technical Specification No. 15 25 0 25 No.
22 Supply of heat shrink straight through Joint kit

of 11KV XLPE 3 Core Aluminium armoured

cable, as per Technical Specification No. 16

3C X 95 SQMM 20 20 40 No.

3C X 150 SQMM 30 20 50 No.

3C X300 SQMM 20 20 40 No.

3cx 400S SQ MM 10 20 30 No.
23 Supply of heat shrink End termination Joint kit

of 11KV XLPE 3 Core Aluminium armoured

cable, as per Technical Specification No. 17 No

3C X150 SQMM 10 05 15 No.

3C X300 SQMM 08 04 12 No.

3c x 400S SQ MM 05 03 08
24 Supply of heat shrink straight through Joint Kit

suitable for L.T. 1.1 KV XLPE 4 Core armoured,

1.4CX 25 SQMM

2.4CX 50 SQMM 25 15 40 No.

3.4CX 70 SQMM 25 15 40 No.

4.4CX 120 SQMM 20 10 30 No.

5.4CX 185 SQMM 20 10 30 No.

6.4CX 300 SQMM 20 10 30 No.

20 10 30 No.

PART “B-1” (Maintenance Spares for non-Residential buildings)
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of 11/0.433KV Substation inside cargo jetty area for a

Srno Description Qty of Qtyof | Totalqty | Rate Unit Amount
Part-1 Part-2
A | Supply of following electrical accessories of approved make as directed by Engineer-in-charge.
1 6A 1-way piano switch 500 100 600 No
2 16A 1-way piano switch 60 50 110 No
3 6A 5Pin Socket 600 50 650 No
4 16/6A- Bpin Socket 120 100 220 No
5 | 3/5Pin 5A Top 230/250V 150 50 200 No
6 | 3/5Pin 15A Top 230/250V 48 100 148 No
7 16/6A 250V Switch socket combined with box 48 50 98 No
8 16/6A 5in-one combined with box 50 50 100 No
9 32A 2P w/neon indicator surface mounted 50 25 75 No
10 | Angle holder 50 25 75 No
11 | ELCB 40A, 30mA DP 30 20 50 No
12 | Ceiling fan Qil filled Capacitor (2.5/4mfd) 50 50 100 No
13 | Single module step cut regulator 70 50 120 No
14 | Surface mounted mini fan Regulator 100 25 125 No
15 | Water proof Tape 48 25 73 No
16 | 1/2/3/4 way Gang Box 80 40 120 No
17 | 1 switch 1 Socket Gang box 20 10 30 No
18 | 3 Switch 3Socket Gang Box (computer point) 20 10 30 No
19 | 15 A 1way Gang Box ( for Alc) 20 10 30 No
20 | 15A 2 way Gang Box (for Ac) 20 10 30 No
21 | Hot press moulded SMC junction box with outer Dia 50 20 70 No
230x170x105 with left hinged door
22 | 1.5Sq mm PVC copper wire (FRLS coil of 90mtrs) 12 10 22 No
23 | 2.5 Sq mm PVC Copper wire (FRLS coil of 90mitrs) 12 10 22 No
24 | 4 Sqmm PVC Copper wire (FRLS coil of 90mtrs) 12 10 22 No
25 | 4 Sqgmm PVC insulated, PVC sheathed Al Conductor 12 10 22 No
service wire(90mtr coil)
26 | 6Sq mm PVC insulated, PVC sheathed Al Conductor service 12 10 22 No
wire (90mtr coil)
27 | 1.5sqa mm x 4 core PVC Round Copper Flexible Cable of 12 10 22 No
1.1KV voltage grade (90mtrs Roll)
28 | 2.5sqmmx 4 core PVC Round Copper Flexible Cable of 12 10 22 No
1.1KV grade (90mtrs Roll)
29 | 4sqmmx4 core PVC Round Copper Flexible Cable of 6 06 12 No
1.1KV grade (90mtrs Roll))
30 | 6 Sqmm PVC Copper wire (FRLS coil of 90mtrs) 06 06 12 No
31 | Medium class round pipe 20mm size (standard length) 500 200 700 No
32 | Elbow /[Tee & required accessories such as clamps 300 100 400 No
,screws etc. of 20mm size of medium class round pipe
33
PVC Saddle/ PVC Clip, of Size: 20 To 50 Mm
(20mm, 25mm 40mm & 50mm) (4 Pack) |(4Pack) 8 Pack
34 | Aluminium Ferrol of size from 10 Sq mm to 240 Sq
mm (9 Pack) [(9Pack)| 18 Pack
(16,25,35,70,95,120,150,240, 300)
35 | Aluminium cable Lug of size from 10 Sq mm to 240
Sq mm (9 Pack) |(9Pack)| 18 Pack
(16,25,35,70,95,120,150,240, 300)
36 Battery 180 AH ,Exide , Amaron, luminous 06 04 10 Nos
37 100 mm Dia HDPE , Class PE-100 pipe having 10 500 200 700 Mtr
KG/cm2 pressure along suitable coupler
38 100 mm dia Heavy duty Class -B Gl Pipe along 100 50 150 Mtr
suitable coupler
39 | Enamel paint (4Ltr) Tin Grey/ Black/ Silver 10 10 20 No
TOTAL Of Part B

PART - C (Miscellaneous Work)
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Srno Description Qty of Qty of Total gty Rate Unit Amount
Part-1 Part-2

1 Dismantling and re-erection of 30 mirs. High Mast
Tower including lantern ring and lighting fixtures 30 10 40 No.
as per technical specification No. 1.

2 | Laying of 3.5/4.0 Core LT armoured aluminium
conductor XLPE cable of 1.1KV grade of the
following type & size on wall through saddles &
clamps as per Technical Spec No. 2

a) upto3.5/4.0 core x 50 Sg.mm 1500 500 2000 Mtr

3 | Laying of all size of H.T/ L.T cable through Road
crossing / cement concrete flooring by auguring
method as per technical Specification no 3 1000 500 1500 Mtr

4 | Laying of LT armoured aluminium conductor
XLPE cable of 1.1kV grade of size up to 150
Sqg.mm through excavation in Hard/Soft Soil as | 1000 500 1500 Mtr
per Technical Specification No. 4

5 | Rewinding of Exhaust / Wall mounting Fan of
450mm to 750mm sweep with super enamelled
copper winding wire as per Technical Spec No. 5.

a) Exhaust Fan / Wall mounting Fan of all size. 25 25 50 No.
6 | Providing & fixing chemical treated back filled
compound earthing, pipe In Pipe for 2000 Amps 30 25 55 No

(LT) capacity, complete with civil work as per
Tech Specification No:- 6.

7 | Laying, connecting of Gl Strips Connecting earth
station to the equipment as directed including all
labour and material as per Technical Spec No. 7

(i) 12 SWG Gl earthing wire. 1000 600 1600 Mtr

(i) G.I strip 40 X6 mm thick. 500 1000 1500 Mtr
8 | Erection of supplied 9 Meter long pole along with

civil work as per Technical Specification No. 8 25 0 25 No
9 | Hiring of Vehicle as under for a period to under

go the work

(i) Hiring of 30 meter height Telescopic mobile 10 8 18 Visit

harbour crane for 8 hrs interval (1 Visit) for
maintenance of high mast tower.

(i) Hiring of hydra for 4 hrs interval (1 visit) for 24 8 32 Visit
maintenance of high mast tower.

(iii) Hiring of pay loader/ excavator for 4 hrs
interval (1 visit) for maintenance of high 24 10 48 Visit
mast tower.

TOTAL of Part -C

Sd/-
Seal & Sign of Superintending Engineer (E)
Contractor Deendayal Port Authority
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Section VII
Drawings
Not applicable
-Sd/-
Signature & Seal Superintending Engineer (E)
of Contractor Deendayal Port Authority
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SECTION VIII
EVIDENCE TOWARDS SITE VISIT

I, Shri authorized representative of M/s.

(authorization letter issued by the firm with my specimen signature

and passport size photo and adhaar card are enclosed) have visited the site on _with DPA

representative Shri , (Designation) for the work of

“Operation and maintenance contract of industrial light at cargo handling area, open
plots, jetty area, godowns, street lighting connecting to port gates including maintenance
of 11/0.433 KV substation inside cargo jetty area from zero pan to berth no. 10 and 13t

berth to 16™ berth ” and inspected the site and other issues related to tender to my

satisfaction.
Seal, name and Name, designation Seal, name and
signature of the and signature of DPA | signature of AXEN (E)
bidder representative who
assisted bidder during
site visit.
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SECTION IX

Approved Make List for Electrical Items

Sr. Description Recommended Makes
No.
1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) | HV Gas Insulated SIEMENS /Schneider/ABB
Breakers
2 | POWER TRANSFORMERS | VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/
SIEMENS/ ABB/ Schneider/T&R
3 | DISTRIBUTION EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / T&R
TRANSFORMERS
4 | RESIN CAST
TRANSFORMERS
A) RESIN CAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 | HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/
UNISTAR/KEI/FINOLEX/HAVELS
6 | LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/
HAVELLS/ UNISTAR/AVOCAB / ADCAB
7 | LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 | PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 | LT PANEL CPRI APPROVED
10 | CHANGE OVER SWITCH | SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN
11 | SFU FOR MAIN LT SIEMENS/L&T/ABB/C&S
DISTRIBUTION PANELS
12 | SFU FOR DISTRIBUTION | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS & FEEDER INDOASIAN/HAVELLS
PILLERS
13 | MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION PANELS
14 | MCCB FOR SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/
DISTRIBUTION PANELS | INDOASIAN/HAVELLS
AND FEEDER PILLERS
15 | MCB/ELCB/RCCB/ RCCBO | SIEMENS/HAGER L&T/ABB
FOR MAIN LT
DISTRIBUTION PANELS
16 | MCB FOR DISTRIBUTION | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/
PANELS AND FEEDER HAVELLS/ STANDARD
PILLERS
17 | MCB DISTRIBUTION STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS
BOARD
18 | MULTI FUNCTION L&T/ENERCON/SECURE/L&G/ RISHABH

DIGITAL METER FOR
MAIN LT DISTRIBUTION
PANELS/DIGITAL KWH
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METERS
19 | ANALOG VOLT/AMPARE | RISHABH/AE/ENERCON/L&T
METER FOR
DISTRIBUTION PANELS
AND FEEDER PILLERS
20 | SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE
METER
21 | POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS
22 | QUARTZ TIME CLOCK L&T/INDOASIAN/SIEMENS
SWITCH
23 | PVC WIRE WITH RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD /
COPPER CONDUCTOR FINOLEX / ANCHOR
24 | FLUSH TYPE SWITCHES, | ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS
SOCKETS, HOLDERS
AND CEILING ROSES &
ELECTRONIC
REGULATORS
25 | DOOR BELLS/CALL ANCHOR/LEGEND/MK/NORTHWEST
BELLS
26 | MODULAR SWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs /
SOCKETS, PLATES & INDOASIAN / SIMENS.
BOXES
27 | PVC CONDUIT/OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/
CONDUIT & CASSING SWASTIK / BPI
CAPPING AND
ACCESSORIES
28 | GLS LAMPS & PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
FLUORESCENT LAMPS SURYA ROSHNI / GE
29 | HPSV, HPMV & METAL PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
HELIDE LAMPS SURYA ROSHNI / GE
30 | IGNITORS FOR HPSV, PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
METAL HELIDE LAMPS SURYA ROSHNI / GE
31 | LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
SURYA ROSHNI / GE/C&S
31la | LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S
having surge Protection 210KV for fittings & internal Surge
Protection for Driver of24KV, LED Chip only
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80
CERTIFICATION
32 | CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
33 | WALL MOUNTING FANS | BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
34 | EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
35 | HEAVY DUTY BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
INDUSTRIAL WALL or its equivalent
MOUNTING FANS
36 | WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 | AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/
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SAMSUNG/ONIDA
38 | REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG/
SAMSUNG / WHIRLPOOL
39 | VOLTAGE STABILIZER VEELINE / CAPRI
40 | INVERTERS SUKAM / MICROTEK
41 | D.G. SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK

LEYLAND /VOLVO

B) ALTERNATOR

STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR
ELECTRIC

42 | ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB
43 | WATER PUMPS SWASTIK / KSB
44 | WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD
45 | LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO

Note:

In case of supply of Make of material which is not in the DPA approved Make list, the said
material should be supplied as per the latest GETCO approved Make list.

In case of supply of Make of material which is neither available in the DPA approved Make list not
in the latest GETCO approved Make list, the said material should be supplied as per the Make
decided by EIC for which written intimation will be given to the contractor.

Before procurement of material, the Make of the material should be approved by EIC in writing.

Signature & Seal
of Contractor

-Sd/-
Superintending Engineer (E)
Deendayal Port Authority
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SECTION X

Maintenance
Schedule
for
11KV Substations
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MAINTENANCE SCHEDULES TO BE FOLLOWED BY THE CONTRACATOR DURING THE AMC PERIOD

DAILY MAINTENANCE SCHEDULE

Location of sub-station:

Sr.

No.

Description

Remarks

Condition/parameters | Condition/parameters
before commencing after completion of

maintenance

maintenance

Transformer

The contractor should take round in day shift for
any abnormalities in transformers

The contractor should ensure the condition of Silica
Gel; if it is turned pink replacement should be
carried out immediately, after informing Electrical
Engineer In-charge.

The contractor should monitor Qil Level of the
transformer in day shift duty

The reading of MOG (Magnetic Oil Gage) of main
tank conservator tank should be checked. In case
of unsatisfactory oil level in the MOG, oil is to be
filled in transformer.

Transformer tank to be checked for oil leakage. If
oil leakage is found, action should be taken to plug
the leakage.

The contractor should record Oil Temperature,
Winding Temperature and Oil Level Once in every
hour in the substation Log book.

Contractor should ensure that there should not be
any kind of oil leakage from any part of the
transformer. If observed immediately it is to be
informed to the Engineer In-Charge and rectification
should be done immediately.

Tap Position

Monitoring of Voltage/Load

VCB/OCB, LT Panel, LDB

Monitoring of Terminal connection on HT & LT side.

Checking of cable boxes and gasketed joint.

Checking of safety devices like Relays, Fuses etc for
their proper functioning accuracy.

Note :- Separate log book should be kept to maintain the transformer in their respective substation
daily and duly signed by the staff undergoing the above maintenance and the same should be

verified by site in charge.
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DAILY MAINTENANCE

Sr.

No.

Description

Remarks

Condition/parameters | Condition/parameters
before commencing after completion of

maintenance

maintenance

General

General cleaning in the surrounding areas of
transformer if dust/Spider web or any other
foreign particles found should be cleaned
immediately

Checking of battery charger and battery
condition of protective system batteries,
recording the relevant parameters.

Checking cleaning of L.T distribution panel and its
accessories and simultaneously replacement of
spares required in the panel which should be
properly noted with the name of the person
involved in the work

Updating and maintenance of all other registers.

Contractor should monitor voltage/Load current
at every hour of day shift and should log in a
separate register.

General checking of all the Bus Bars for
abnormalities like spark, Heat up etc...

To attend the complaint regarding Substations

The contractor has to maintain daily log book for
any attention of sub-station & electrical
installation either a routine measure or for
rectification of a breakdown/failure and the same
should be verified by DPA representative.

Attending to any other work as entrusted.

Cleaning and sweeping of substation In morning
hours and evening hours

Name and signature of technicians of the contractor who attended above work

Certification

JE (E)

SDO (E) EIC

Whether any deficiency in the performance of
the contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work is
matching as per acceptable norms
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WEEKLY MAINTENANCE SCHEDULE

Location of sub-station:

Sr. Description Remarks
No. Condition/parameters | Condition/parameters
before commencing after completion of
maintenance maintenance
H.T. PANELS
1 Check all internal fuses
2 Check all measuring instruments
3 Check Relays Operation
4 Cleaning of panels
5 Check all indication lamps
L.T. PANELS
1 Check all fuses
2 Check all measuring instruments
3 Checkindication lamps
4 Check Relays Operation
5 Check & tighten control wire connection
Name and signature of technicians of the contractor who attended above work
1
2

Certification

JE(E) SDO (E)

EIC

Whether any deficiency in the performance of
the contractor has been noticed.

Whether applicable parameters
equipment/system after maintenance work is
matching as per acceptable norms

of
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WEEKLY MAINTENANACE OF BATTERY CHARGER PANEL / D.G Set BATTERY

Location
Sr. Activities Remarks
No. Condition/parameters Condition/parameters
before commencing after completion of
maintenance maintenance
1 Check all cable connections
2 Check all fuses
3 Check all indications
4 Check charging circuit
5 Checkinter links of Batteries
6 Check solution level of Batteries
7 Check all Sp. Gravity of Batteries
Sr. | Sp. Gravity of batteries Solution Level Description of
No. works
1 Condition/par | Condition/para | Condition/parame | Condition/paramete
ameters meters after ters before rs after completion
before completion of commencing of maintenance
commencing maintenance maintenance
maintenance
Charging Voltage: Charging Current:

Name and signature of technicians of the contractor who attended above work

Certification

JE (E)

SDO (E)

EIC

Whether any deficiency in the performance

of the contractor has been noticed.

Whether

applicable
equipment/system after maintenance work

parameters

is matching as per acceptable norms

of
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MONTHLY MAINTENANCE SCHEDULE

Location of sub-station:

Sr. Description Remarks
No. Condition/parameters | Condition/parameters
before commencing after completion of
maintenance maintenance
TRANSFORMERS
1 Check all cable terminal connections
2 Check oil leaks
3 Check oil level
4 Check oil breather condition
5 Check expansion vent diaphragm
5 Check alarm/trip circuits
6 | Cleaning of transformer
7 | Checksilica gel condition
8 Check any unusual sound
9 Check all measures instruments
10 | Check off load tap changer mechanism
11 | Checking of oil of BDV
12 | Reading of Magnetic Oil Gage of main tank
conservator
13 | Record Oil Temperature, Winding Temperature and
Oil Level Once in every hour in the substation Log
book
14 | General cleaning in the surrounding areas of
transformer if dust/Spider web or any other foreign
particles found should be cleaned immediately.
15 | Checking for insulation leakage and checking of (T,
PT and bus bars if required.
16 | The oil level in oil cap under silica gel breather must
be checked in one month interval. If it is found the
transformer oil inside the cup comes below the
specified level, oil to be top up as per specified level.
17 | Breathing holes in silica gel breather should be
checked monthly and properly cleaned if required for
breathing action.
18 | Checkthe transformer Marshaling Box
Name and signature of technicians of the contractor who attended above work
1
2

Certification

JE (E)

SDO (E) EIC

Whether any deficiency in the performance of the
contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work is
matching as per acceptable norms
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MONTHLY MAINTENANCE SCHEDULE

Location of sub-station:

Sr.
No

Description

Remarks

Condition/parameters | Condition/parameters
before commencing after completion of

maintenance

maintenance

BATTERIES

Battery charger panel testing and recording

Routine checking of battery/cell for
charging/discharging and rectification if
abnormalities found.

Attending of battery/cell for faulty/abnormalities.

Drying and cleaning of battery/cell

Checking of battery charger and battery condition of
protective system batteries, recording the relevant
parameters

L.T. PANELS

Check all cable connections

Check all fuses

Check all measuring instruments

Checkindication lamps

Check Relays Operation

Check Contactors Operation

Check P.T, and C.T.S

Check all support insulators

O ||V (V| (W |N|[=

Check panel earthing

-
o

Check all bolts and nuts

-
a

Cleaning of panels

H.T. PANELS

Check all cable connections

Check allinternal fuses

Check all measuring instruments

Check all relays operation

Check all contactors operation

Check Isolators operating mechanism

Check panel earthing

Checkall support insulators

O ||V WV | [W (N | =

Check all bolt and nuts

=
o

Check CTs, PTs, if required
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MONTHLY MAINTENANCE SCHEDULE

Location of sub-station:

Sr. Description
No.

Remarks

Condition/parameters
before commencing

maintenance

Condition/parameters
after completion of
maintenance

Cleaning of panels

Cleaning of P.T. and C.T.S if required

Check panel Heaters

D W N |-

Check all indication lamps

H.T.BREAKERS

Check all connections

Check all indication lamps

Check control unit

Check protection control

Check contacts

Check support Insulators

Check closing/tripping circuit

Check spring charging system

W | N[OV DWW N |[=

Check limit switch

Check all bolt and nuts

-
o

-
jury

Check earthing system

-
N

Cleaning of the breaker

Check inter-lock system

-
w

L.T. BREAKERS

Check all connections

Check all indication lamps

Check control circuit

Check protection circuit

Check main contacts

Check closing/tripping circuit

Check charging mechanism

OIN ||V D (W N |=

Check all bolt and nuts

Name and signature of technicians of the contractor who attended above work

-

Certification

JE (E)

SDO (E)

EIC

Whether any deficiency in the performance of
the contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work is
matching as per acceptable norms
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MONTHLY MAINTENANCE SCHEDULE

Location of sub-station:

Sr.

No.

Description

Remarks

Condition/parameters
before commencing
maintenance

Condition/parameters
after completion of
maintenance

Check earthing system

Cleaning of the breaker

Oiling and greasing

Other activities

All the panel, electrical installations, substations
and electrical equipment should be appropriately
cleaned

General checking of safety devices like contactor,
output line, Fuses etc. and rectification of the
same

To check the fuses and other panel components.

To Check controls circuit of VCB, OCB, ACB

To check the S/s area Lightings and same should
be replaced the faulty Tube Rod, Capacitor,
Choke as & when required and made functionally
operation.

Name and signature of technicians of the c

ontractor who attended above work

Certification

JE(E)

SDO (E)

EIC

Whether any deficiency in the performance of
the contractor has been noticed.

Whether applicable parameters of
equipment/system after maintenance work is
matching as per acceptable norms
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SIX MONTHLY MAITENANCE SCHEDULE

Location of sub-station:

Sr.

No.

Description

Remarks

Condition/parameters
before commencing
maintenance

Condition/parameters
after completion of
maintenance

Discharging of Batteries once in six months.

Earth pit resistance has to be checked for all
earth pits.

Measurement of earth resistance includes
removing of earth pit chamber covers, isolation
of main earth strips and connected strips,
recording of value, reconnection of disconnected
strips, replacement of corroded ones by Gl
coated fasteners items and emerying of strips,
watering of earth pits, putting back earth
chamber cover to the original position, marking
of earth pits nomenclature etc.

A detailed Test report should be submitted to the
Electrical Engineer after completion of work and
detailed history record has to be maintained at
work place.

Oil BDV testing of Transformers oil and updating
of relevant records.

Earth resistance measurement of all the Earth
electrodes at no extra cost, updating of relevant
records.

Preventive maintenance of UPS including back up
testing

Contractor  should check  Tripping/Closing
mechanism of Breakers

To check all the Circuit Breakers connected with
the switchgear panels and their operating
mechanism/contacts etc. and make them in
perfect condition.

To check the Functioning of, Winding
Temperature Alarm & Settings , Oil Temperature
Alarm & Settings, Bucholz Relay alarm setting, Oil
BDV , Measurement of Earth Resistance,
Operation of OLTC, Topping of Transformer Oil( if
required) and submit the Test Report to take
action by DPA as per [S: 2026 lIl.

Name and signature of technicians of the c

ontractor who attended above work

Certification

JE (E)

SDO (E) EIC

Whether any deficiency in the performance of the

contractor has been noticed.

Whether applicable parameters of equipment/system
after maintenance work is matching as per acceptable
norms
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YEARLY MAINTENANCE

Location of sub-station:

Sr.

No.

Description

Remarks

Condition/parameters | Condition/parameters
before commencing after completion of

maintenance

maintenance

Perform all daily, weekly, monthly and Half Yearly
maintenance schedules.

Testing and calibration of all relays should be done
as per IS 3842 and submit the report.

Overhauling of all breaker and other parameters
sustainability

Filtration of transformer oil of all transformers
confirming to IS 1866. Filtered oil has to be got
tested by contractor and contract is required to
submit the test certificate for BDV of oil.

Transformer maintenance should be carried out as
per 1S-10028 and 1S-2026, as possible as applicable.

Maintenance of all earth pits and check and
maintain value to all earthing by one ohm
confirming to IS 3043 as possible as applicable

Meggering of all LT/HT cables and value should be
maintained as per IS standard, S/s end only

Checking of all insulators and their connections for
proper tightening and cleaning.

Cleaning of all electrical installations.

10

Test to be carried out in respect of Transformers:

1) Transfer oil test

2) Dissolved Gs Analysis

3) Dielectric Test.

4) Bucholz alarm & tripping ckt.

5) MCB Test.

6) PlTest.

All test should be carried out as per the relevant IS
standards to the satisfaction of the Engineer in
Charge. Detailed test reports along with
recommendations, remedies, and repairs needed if
any maintenance/corrective actions required if any.

Cleaning of all marshalling boxes from inside

12

All illumination, space heaters to be checked for
proper functioning

13

Checking of all terminal connections of control and
relay wiring and tightening

14

Cleaning of all the relays, alarms and control
switches along with their circuit with appropriate
agents.
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YEARLY MAINTENANCE

Location of sub-station:

Sr.

No.

Description

Remarks

Condition/parameters
before commencing
maintenance

Condition/parameters
after completion of
maintenance

15

The pockets for OTI (Oil Temperature Indicator)
and WTI (Winding Temperature Indicator) on the
transformer top cover to be checked and if
required

oil to be replenished.

16

The proper function of Pressure Release Device
and
Buchholz relay must be checked annually.

Insulation resistance and polarization index of
transformer must be checked with battery
operated

megger of 5 KV range.

18

Resistive value for earth connection and riser must
be

measured annually with clamp on earth
resistance meter.

19

The contractor should check IR Value of
Transformer on HT/LT side once in a year and
test certificate

should be produced for the same.

20

All relays of 11/0.433KV substation should be
tested and calibrated once in a year as per norms
of IS 3842.

subject to compliance of Part-C of Schedule-B

21

Secondary injection testing of all relays
CDG/MRI E-5/I-5/IDMT is to be carried out once
in a year of HT

side subject to compliance of Part-C of Schedule-B

22

Primary injection testing is to be carried out once
ina

year for all 11KV substation relays subject
to compliance of Part-C of Schedule-B

23

All breakers VCB, OCB ACB are to be overhauled
once
in a year.

24

Calibration of Relay, CT, PT & Meters as per scope
of
work. subject to compliance of Part-C of Schedule-B

Name and signature of technicians of the contractor who attended above work

Certification

JE (E)

SDO (E) EIC

Whether any deficiency in the performance of the contractor has been

noticed.

Whether applicable parameters of equipment/system after maintenance

work is matching as per acceptable norms

NoteThe maintenance schedule is subject to change from time to time as directed by EIC which will be
binding on the contractor without claiming for any type of compensation.
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- o e RV PR T g ey 727 y
e SECTION - XI : — , ‘

Permit to Work Form

Electrical Division

PTW No. : v ~ Date:
Permit valid only for job mentioned and the maximum validity is only for Hrs./Days from ___ Hrs./Days on
12021,

(This copy is to be displayed at work site & preserve after closure.)

A. Type of Permit :
Electric Excavation Confined Space Entry ~ Hot Permit : - Lifting & Slinging
Work at Height. '

B. Job Details :
Location :
Job Executed by :
C. Nature of Work :
Civil Job | Backfilling- ' Dewatering- = (| Excavation-{ ' House Keeping | Overhauling

Protection to Cables | Routine Maintenance ' Work at Height ;| Finding of Fault at HT Cable

Finding of Fault at LT Cable | . Finding of Fault at 11 KV Switchgear | Finding of Fault at 66 KV Equipment
at Yard Finding of Fault at 66/11 KV Transformer { : Finding of Fault at 11/0.440 KV Transformer
Finding of Fault at 440V/220 V Cable ~ _* Finding of Fault at Wiring i | Finding of Fault at Switchgear
Finding of Fault at HT Panel : : Finding of Fault at LT Panel.

D. PPEs & Fire Protection at Site :
Gloves Helmet ~ Safety Shoes Face Shield _ Safety Glasses ~ Dust Mask .~ Fire Shield
Safety Belt.

E. Isolation List :

LS. No. Isolation of Tagging Condition Un-Tagging Condition Lock
|

3

>

F. Description :

o Details Name, Designation & User ID | Signature
| Contractor's  Supervisor : I've been communicated &
i understood the work to be executed and the precautions &
Lsafery measures to be taken and agreed to abide by the same.
[ Approve : I've checked all the safequards, and also, verified

that itis isolated from all sources of energy, discharged, tested |
& earthed and all the hazards have been identified. assessed '

L& controlled adequately and | approve this  Permit | JE{E)Electricai Supervisor g i

G; P_erg@t Closure/Cancellation :

—— . | Date & Time | Signature | Name & Designation

| Job Completed & Permit Closed i JE (E)/ Electrical Supervisor
I dob  Cancelled /[  Permit

{ Cancelled

JE (E)/ Electrical Supervisor

| Job Pending / Issue New Permit

——— o] JE (E)/ Electrical Supervisor
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Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two vears.

SECTION - XlI

-Sd/-
Signature & Seal Superintending Engineer (E)
of Contractor Deendayal Port Authority
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Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

SECTION XIII

Format for submitting information of Bid Capacity

Annexure - A For calculating “A” of the formula.

Sr. Financial Year Value of Multiplying factor Value updated to the price level of
No. work the year
undertaken (Col Cxcol D)

A B C D E

1

2

3

4

5

6

7

Annexure-B For calculating “B” of the formula
For Name of | Name| Work | Schedule | Contract| Value of |[Remaining Anticipated Remaining value of
calculating|client of | order | period of value | workdone | value of | date of work done
“B” of the work| no. and completion as work done completion (Completion period of
formula date | her work the work for which
Sr. No. order with bids are invited by
start date DPA) from the date
of opening of
preliminary bid of
opening of
preliminary bid

Signature & Seal of Contractor
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Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two years.

SECTION XIV

(To be Executed on Rs. 300/- Non Judicial Stamp Paper)

Integrity Pact

The Integrity Pact duly signed by authorized person(s) with witness are to be submitted by
the bidders along with the tender documents.

Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall be liable for rejection. The “principal” means
“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier/ Contractor”.

If a Counterparty commits a violation of its Commitments and Obligations under the
Integrity Pact Program during bidding process, their entire Earnest Money Deposit, would
be forfeited and in addition, they may be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA
shall be entitled to terminate the contract. DPA would forfeit the Security Deposits;
encase the Bank Guarantee (s) and other payments to Counterparty in such cases.

Sd/-
Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open
plots, jetty area, Godowns, Street lighting connecting to port gates including maintenance
of 11/0.433KV Substation inside cargo jetty area for a period of two vears.

R -
-

"s
INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

eapurnanar naan e p s conarner ek suesrpapAS e gRR RS e (Name of The bidders and consortium
wembors) herenafter referred to as "The Bidder / Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender NO. ...vcveeeeseeveescsnininns The Principal values full compliance

with all relevant laws of the land rules, regulations, economic use of resources and of
fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Indgpendent External
Menitors (IEMs), who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1)  The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

2} No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b)  The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or
the contract execution.

(¢)  The Principal will exclude from the process all known prejudicial persons.
(2)  If the Principal obtains information on the conduct of any of its em ployees which
is a criminal offence under tr_le _IPC /_ EC Act, or if there be a substantive
suspicion in this regard, the 'Prlnmpal_ will inform the Chief Vigilance Officer and
in addition can initiate disciplinary actions.
Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take ali meoeur
necessary to prevent corruption.  The Bidder(s) / Contractor(s) «om

147 |Page



(2)

Hemsehves to- observe the following principles during participation in the tender
process ond during the contract execution. '

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's employees
involved in tender process or the execution of the contract or to any third
persen any material or other benefit, which he / she is not legally entitled
Lo, in order to obtain in exchange of advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding
process,

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes
of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in
the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines
all the payments made to Indian agent / representative have to be in
Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign
Suppliers" is placed at (page Nos. 7-20)

The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any
and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries, in connection with the award of the

contract.

Bidder(s) / Contractor(s) who have_ signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait

for their decision in the matter.

The Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.
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Section 3 - Disqualification from tender process and exclusion from future
contracts.

I the Bidder(s) / Contractor(s), before award or during execution has committed a
transaression through a violation of Section-2 above, or in any other form, such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings". Copy of the "Guidelines
on Banning of business dealings” is placed at (Page No. 7-20).

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor, liquidated damages
of the Contract Value or the amount equivalent to Security Deposit /
Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder{s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract award
has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the
extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no p(evious transgressions occurred in the last three
years with any other company In any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

(2)  If the Bidder makes incorrect ;tatement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned
i "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint. Venture, all the partners of the Joint Venture will enter nte

agreement with identical conditions as this on which all Bidders,

(2)  There is no provision of sub-contract in the tender, any viclation of the carne.

Contractor shall be held solely responsible for the same.
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Section 7 - Criminal charges against violating Bidders / Contractors

It the principal obtains: knowledge of conduct of a Bidder or Contractor or of an
cmployee, or & representative, or an associate of a Bidder or Contractor, which
conslitutes corruption, or if the Principal has substantive suspicion, in this regard, the
Frincipal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take
further necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

1y
ot

4

-——
w
-

(6)

The Principal appoints competent and credible Independent External Monitor for
this Pact after approval by Central Vigilance.Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representative of the parties
and performs his / her functions neutrally and independently. The Monitor
would have access to all Contact documents, whenever required. It will be
obligatory for him / her to treat the information and documents of the Bidders V
Contractors as confidential. He / she reports to the Chairperson of the Board of

the Principal.

The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the infermation and documents of the Bidder /

Contractor with confidentiality.

The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on "Non-Disclosure of Confidential Information" and of
"Absence of Conflict of Interest”. In'case of any conflict of interest arising at a
later date, the IEM shall inform Chairman, DPA and recues himself / herself from

that case

The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Principal and the Bidder /
Contactor, The parties offer to the Monitor the option to participate in such

rmeetings. :

As soon as the Monitor n_otices, or believes to notice, a violation of 1.
agreement, he / she will so inform the Management of the Principal znd Feques
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the management (o discontinue, or take corrective action. The Monitor can in
this regard submit non-binding recommendations. Beyond this, the Monitor has
ro naht (o demand from the parties that they act in a specific manner, refrain

from action or lolerate action.

T1he Monitor will submit a written report to the Chairperson of the Board of the
£ incipal, within 8 to 10 weeks from the date of reference or intimation to him by
{he Principal and, should the occasion arise, submit proposals for correcting

probiematic situations,

I the Monitor has reported to the Chairperson of the Board of the Principal, a
substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time taken

visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the

Central Vigilance Commissioner, Government of India.

The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

91

9.2

This Pact shall be operative from the date of signing of IP by both the parties till
the final completion of contract of successful bidder and for all other bidders six
months after the contract has been awarded, Issues like warranty, guarantee,

etc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact, as specified above unless it is
discharged / determined by the Chairperson, DPA. .

Section 10 - Other Pro_uisions

(1)

This agreement Is subject to In@lar_1 Law. Place of performance and jurisdiction
is the Registered Office of the Principal, i.e. Gandhidham, Gujarat.

Changes and supplements as well as termination notices need to be made in
yriting. Side agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this agreement must
te signed by all partners or consortium members.

Should one or several provisions of this agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to
come to an agreement to their original intensions.

lssues like Warranty / Guarantee etc. shall be outside the purview of JEMs,
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