Name of work :- CSR activities for development of community assembly hall for Maheshwary community at Adipur and
CSR works for Construction of Dome shape shed at Rampar Village Prathmik Shala at Rampar, Taluka: Anjar.

SCHEDULE A
Sr No Kind of material |Qty Rate Unit |Place of delivery
1 Cement 136.12 M.T.
To be brought by Contractor
2 Steel 18659.76 KG
sd/-
CONTRACTOR EXECUTIVE ENGINEER ( C)

DEENDAYAL PORT AUTHORITY




