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NOTICE NO. EL/AC/2777 

Name of work Electrification of the Dome shaped Storage Sheds inside Cargo Jetty 
Area 

Estimated cost put to tender ₹1,90,85,470.00 
Tender fee: ₹5,000 + 900 (GST) Present rate of GST is 18% 

EMD ₹1,90,855.00 
Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under the Ministry 
of Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload the scanned copy of valid Certificate along with 
duly filled & signed Bid Securing Declaration (Form – 6) in 
preliminary bid failing which the bid shall be considered non-
responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class – 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 

Last date of downloading 22/07/2024 up to 14:00  
Last date and time of 
submission of E-tender 

22/07/2024 up to 14:30 only on website 
https://tender.nprocure.com: 

Pre-bid meeting Not Applicable 
Date and time for opening of 
E-tender 

22/07/2024 at 15:00 Hrs. 

Downloading websites https://tender.nprocure.com, http://www.deendayalport.gov.in as 
well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 
 

 

 

Executive Engineer (Electrical) 
Deendayal Port Authority 
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NOTICE INVITING ON LINE TENDER 

Department Name   Mechanical Engineering Department 
Circle/ Division Electrical Division, Port & Customs Building, 

Ground Floor, New Kandla - (Kutch)-370210 
Tender Notice No. EL/AC/2777 
Name of Project Construction of Dome shaped Storage Sheds inside Cargo Jetty Area 

– Phase-II 
Name of Work Electrification of the Dome shaped Storage Sheds inside Cargo Jetty 

Area 

Estimated Contract 
Value (INR) ₹1,90,85,470.00 

Period of Completion 
(in Months) Four months from the date of issue of Work Order 

Bidding Type Open 
Bid Call (Nos.) One 

Tender Currency Type Single 
Tender Currency 

Settings Indian Rupee (INR) 

Qualifying Criteria: PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfill the following pre-qualification criteria: 

a) Average Annual financial turnover during the last 3 years, ending 
31st March of the previous financial year, should be at least 
₹57,25,641.00 Certified by Chartered Accountant with UDIN. 

b) Experience of having successfully completed similar works during 
last 7 years ending last day of month previous to the one in 
which applications are invited should be either of the following: 

i)     Three similar completed works each costing not less than 
the amount equal to ₹76,34,188.00 (excluding GST). 

Or 

ii) Two similar completed works each costing not less than 
the amount equal to ₹95,42,735.00 (excluding GST). 

Or 

iii) One similar completed work costing not less than the 
amount equal to ₹1,52,68,376.00 (excluding GST). 

IMPORTANT: 

(i) In case a work is started prior to 07 (seven) years, ending last of 
month previous to the one in which tender is invited, but completed 
in last 07 (seven) years, ending last day of month previous to the 
one in which tender is invited, the completed work shall be 
considered for fulfilment of credentials. 

(ii) If a work is physically completed and completion certificate to 
this extent is issued by the concerned organization but final bill is 
pending, such work shall be considered for fulfilment of credentials. 
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(iii) If a part or a component of work is completed but the overall 
scope of contract is not completed, such work shall not be 
considered for fulfilment of technical credentials even if the cost of 
part completed work/component is more than required for fulfilment 
of credentials. 

(iv) In case a work is considered similar in nature for fulfilment of 
technical credentials, the overall cost of that work shall be 
considered and no separate evaluation for each component of that 
work shall be made to decide eligibility. 

(v) Bidder shall submit legally enforceable undertaking jointly 
executed by himself and the Manufacturer/Authorized Channel 
Partner of LED High Bay & LED Flood Light Fittings for satisfactory 
design, manufacture, supply, installation, testing, commissioning and 
performance including all warranty obligations as per Technical 
Specification, General & Special conditions of Contract.  

(vi) Bidder shall submit their detailed illumination design report for 
Storage Sheds, as per the details provided in the Technical 
Specification, showing the illumination level at ground level with 
Quantity of LED high bay fittings, Position of LED high bay fittings in 
width & length of the Shed, Mounting height of LED high bay 
fittings, maintenance factor, reflection factor & uniformity ratio 
(Emin/Eavg) in a grid of 5m×5m {For Section I & II of Storage Shed 
near G-19 (198m × 30m) the size of grid shall not be less than 40×7 
points and for Section I & II of Storage Shed near G-25 (180m × 
30m) the size of grid shall not be less than 37×7 points}. Any 
deviation from any of the parameters, mentioned above, in the 
illumination design submitted by the bidder shall not be considered 
& the bid shall be rejected. 

(vii) Bidder shall submit LM79 test reports of (1) offered LED High 
bay fitting(s) for inside Shed Area & (2) LED Flood Light fitting, 
issued by any NABL accredited laboratory only for calculation of 
power consumption of the design along with the bid document. 

c) Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the total 
bid value. 

The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = A x N x 2 –B,  

Where, 

“N” = Number of years prescribed for completion of the subject 
contract. 

“A” = Maximum value of works executed in any one year during 
last seven years (at current price level). 

“B” = Value at current price level of existing commitments and 
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on-going works to be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing 
commitments and on-going works as well as the stipulated 
period of completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in charge. 

IMPORTANT:  

(i) The value of annual turnover is not to be considered towards 
“A” as mentioned in the formula. 

(ii) The information may be provided as per the format given at 
Section-IX. 

d) In Case the similar work has been issued for any private body, 
the bidder will be required to produce the tax deducted at source 
(TDS) certificate indicating the income tax deducted by the client 
for that work, which will form the basis for assessing the value of 
completed work. 

IMPORTANT: 

(i) The particular raw in the TDS certificate (Form 16 or Form 
26A), which indicates the credit of the payment received from 
the client, should be highlighted. 

(ii) Along with the TDS certificate, a declaration on the letter 
head of a Chartered Accountant should be submitted giving 
details such as the name of bidder, the name of the client for 
which the bidder has carried out the work, name of work, work 
order no. and date, gross amount of the payment, net amount 
received from the client, TDS amount. The statement should be 
signed by the Chartered Accountant. 

(iii) In case any discrepancies between the TDS (Form 16 or 
Form 26A) and the declaration given by the Chartered 
Accountant with regard to payment received from the client, it 
should be explained. 

e) The contractor shall have valid electrical contractor’s license for 
carrying out electrical work of nature involved in this tender 
obtained from the competent authority of their respective states 
without which the tender shall not be accepted.  Contractor shall 
submit copy of the license in lieu of the same for consideration. 

Definition of Similar 
work 

Similar work means “Supply, installation, testing and commissioning 
of Indoor or Outdoor Lighting” executed for Government or Public 
Sector Undertaking or any reputed Industrial Organization in private 
sector. 

Joint Venture Not Allowed 
Rebate Not applicable 
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Bid Document Fee: ₹ 5,000 + 900 (GST) Present rate of GST is 18% 
Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under the Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class – 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 

Bid Document Fee 
Payable To: 

Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 

Bid Security/ EMD 
(INR) : 

₹1,90,855.00 
Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group – 351 Electric power generation, transmission and 
distribution 
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Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class – 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 

Bid Security/ EMD 
(INR)  In Favor of:  

Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website.  

Bid Document 
Downloading Start 

Date 

05/07/2024 

Bid Document 
Downloading End 

Date 

22/07/2024 up to 14:00 Hrs. 

Date & Place of Pre 
Bid Meeting 

Not Applicable 

Last Date & Time for 
Receipt of Bids 

22/07/2024 @ 14:30 Hrs. 

Bid Validity Period 120 Days 
Condition  (1) Tender Fee shall be submitted through on line transfer in PNB 

bank account no. 2177002100004628 - Deendayal Port Authority - 
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date 
of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – 
D 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 
351 

Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class 
- 35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 

 

(2) EMD: Through on line transfer in PNB bank account no. 
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2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. In case of Micro and 
Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid Certificate along with duly filled & 
signed Bid Securing Declaration (Form – 6) in preliminary bid failing 
which the bid shall be considered non-responsive. 

Level Description 

Section – 
D 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 
351 

Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class 
- 35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 

(3) Integrity Pact Agreement duly signed by the bidder and witness 
shall be submitted as per Clause No. 8(2) & 8(3) of Section – III of 
tender in preliminary bid. 

NOTE: Accordingly, offer of those bidders shall only be 
opened whose EMD, Tender Fee and Integrity Pact are 
received as mentioned above. 

Remarks Bidder has to upload the scanned copy of EMD & Tender fee (MSME 
certificate in case of exemption) and Integrity Pact duly signed by 
bidder and witness (as per Clause No. 8(2) & 8(3) of Section – III of 
tender) in preliminary bid submission, without which technical bid 
will not entertained. 

The hard copies should reach to the Electrical Division within 07 days 
from the date of opening of preliminary bid. 

Bid Opening Date Technical Bid will be opened on 19/07/2024 @ 15:00 Hrs. Date of 
opening of price bid shall be notified after scrutiny and evaluation of 
Technical Bid. 

Documents required to 
be submitted by 

scanning through online 

Documents in support of fulfilling Qualifying Criteria as indicated 
above. 

 Tender fees plus GST: As indicated above. 

 EMD: As indicated above. 

 Integrity Pact duly signed by bidder and witness (as per Clause No. 
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8(2) & 8(3) of Section – III of tender) 

Documents Mentioned in Eligibility Criteria. 
Officer Inviting Bids: Executive Engineer (Electrical), Electrical Division, Nirman Building, 

Ground Floor, New Kandla, Kutch, Gujarat 370210. 

Bid Opening Authority : Executive Engineer (Electrical) 

Address: Executive Engineer (Electrical), Electrical Division, Nirman Building, 
Ground Floor, New Kandla, Kutch, Gujarat 370210. 

Contact Details : Executive Engineer (Electrical), Electrical Division, Nirman Building, 
Ground Floor, New Kandla, Kutch, Gujarat 370210. Mobile No. 98252 
27048. 
E-mail ID: deepak.hazra@deendayalport.gov.in 

 

In case, bidders need any clarifications or if training is required to participate in online 
Tenders, they can contact (n) Procure Support team at following address:   

(n) Code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

Contact Details:  

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Executive Engineer (Electrical) 
Deendayal Port Authority 
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SECTION – I 
INSTRUCTION TO BIDDERS 

A.  GENERAL 

1. Scope of Bid 

1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering 
from the interested eligible bidder for the work as mentioned in the notice inviting online 
tender. All bids shall be completed and submitted on-line in accordance with instruction to 
the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
period. 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient 
funds in India Currency for execution of the work. 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion of “Similar 
Works” only shall be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 
in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders 
with their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer. 

4. Eligibility Criteria: 

4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 

Sr. 
No. 

Particulars Supporting Documents 

(A) Average Annual financial 
turnover during the last 3 years, 
ending 31st March of the previous 
financial year, should be at least           
₹57,25,641.00 Certified by 
Chartered Accountant with 
UDIN. 

Certificate should be issued by the Chartered 
Accountant. 

(B) Experience of having 
successfully completed similar 
works during last 7 years ending 

(a) A copy of the completion certificate in respect 
of the successfully completed similar work. 
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last day of month previous to 
the one in which applications are 
invited should be either of the 
following: 

(1) Three similar completed 
works each costing not less 
than the amount equal to 
₹76,34,188.00 (excluding 
GST). 

Or 

(2) Two similar completed works 
each costing not less than 
the amount equal to 
₹95,42,735.00 (excluding 
GST). 

Or 

(3) One similar completed work 
costing not less than the 
amount equal to 
₹1,52,68,376.00 (excluding 
GST). 

 

(b) A copy of detail work order should also be 
submitted for which the bidder is submitting the 
completion certificate. 

Such completion certificate should be issued on 
the letter head of the client and invariably reflect 
the following details: 

(1) Name of Contractor (2) Name of Work (3) 
Number of Work Order/Agreement and date (4) 
Contract value (5) Contract period (6) Date of 
commencement of work (7) Date of completion of 
work (8) Value of Work executed during the 
contract period/original contract period (9) Date 
of issue of completion certificate. 

IMPORTANT: 

(i) In case a work is started prior to 07 (seven) 
years, ending last of month previous to the one in 
which tender is invited, but completed in last 07 
(seven) years, ending last day of month previous 
to the one in which tender is invited, the 
completed work shall be considered for fulfilment 
of credentials. 

(ii) If a work is physically completed and 
completion certificate to this extent is issued by 
the concerned organization but final bill is 
pending, such work shall be considered for 
fulfilment of credentials. 

(iii) If a part or a component of work is completed 
but the overall scope of contract is not completed, 
such work shall not be considered for fulfilment of 
technical credentials even if the cost of part 
completed work/component is more than required 
for fulfilment of credentials. 

(iv) In case a work is considered similar in nature 
for fulfilment of technical credentials, the overall 
cost of that work shall be considered and no 
separate evaluation for each component of that 
work shall be made to decide eligibility. 

(v) Bidder shall submit legally enforceable 
undertaking jointly executed by himself and the 
Manufacturer/Authorized Channel Partner of LED 
High Bay & LED Flood Light Fittings for 
satisfactory design, manufacture, supply, 
installation, testing, commissioning and 
performance including all warranty obligations as 



Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area 

Page 12 of 120  

per Technical Specification, General & Special 
conditions of Contract.  

(vi) Bidder shall submit their detailed illumination 
design report for Storage Sheds, as per the details 
provided in the Technical Specification, showing 
the illumination level at ground level with Quantity 
of LED high bay fittings, Position of LED high bay 
fittings in width & length of the Shed, Mounting 
height of LED high bay fittings, maintenance 
factor, reflection factor & uniformity ratio 
(Emin/Eavg) in a grid of 5m×5m {For Section I & 
II of Storage Shed near G-19 (198m × 30m) the 
size of grid shall not be less than 40×7 points and 
for Section I & II of Storage Shed near G-25 
(180m × 30m) the size of grid shall not be less 
than 37×7 points}. Any deviation from any of the 
parameters, mentioned above, in the illumination 
design submitted by the bidder shall not be 
considered & the bid shall be rejected. 

(vii) Bidder shall submit LM79 test reports of (1) 
offered LED High bay fitting(s) for inside Shed 
Area & (2) LED Flood Light fitting, issued by any 
NABL accredited laboratory only for calculation of 
power consumption of the design along with the 
bid document. 

 Similar works means “Supply, installation, testing and commissioning of 
Indoor or Outdoor Lighting” executed for 
Government or Public Sector Undertaking or any 
reputed Industrial Organization in private sector. 

(C) Assessed Available Bid capacity = A x N x 2 –B, 

Where, “N” = Number of years prescribed for completion of the subject contract.  

“A” = Maximum value of works executed in any one year during last seven years (at 
current price level). 

“B” = Value at current price level of existing commitments and ongoing works to be 
completed in the next ’N’ years. 

Note: For bringing value of works to current level, multiplying factor to be indicated in 
tender with reference to escalation based on WPI. 

Financial 
Year 

2022-
23 

2021-22 2020-21 
2019-

20 
2018-19 

2017-
18 

2016-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6 

Multiplyi
ng 

Factor 
1.0 1.09 1.24 1.25 1.27 1.33 1.37 

The Bidder shall furnish statements showing the value of existing commitments 
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and ongoing works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee-in 
charge.   

IMPORTANT: 

(i) The value of annual turnover is not to be considered towards “A” in the 
formula. 

(ii) The information may be provided as per the format given at Section-IX. 

(D) In Case the similar work has been issued for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 
value of completed work. 

IMPORTANT: 

(1) The particular raw in the TDS certificate (Form 16 or Form 26A), which indicates 
the credit of the payment received from the client, should be highlighted. 

(2) Along with the TDS certificate, a declaration on the letter head of a Chartered 
Accountant should be submitted giving details such as the name of bidder, the 
name of the client for which the bidder has carried out the work, name of work, 
work order no. and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by the Chartered 
Accountant. 

In case any discrepancies between the TDS (Form 16 or Form 26A) and the 
declaration given by the Chartered Accountant with regard to payment received from 
the client, it should be explained. 

(E) The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the competent authority of their 
respective states without which the tender shall not be accepted. Contractor shall 
submit copy of the license in lieu of the same for consideration. 

 

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON  BIDDING 
PORTAL 

Sr. 
No. 

Instruction Precautions 

1 There should not be any bulk scanning and 
uploading of all bidding documents.    
 
For example, along with work/supply order 
its related documents such as completion 
certificate and performance certificate can be 
bulk scanned and uploaded by giving specific 
name of the documents e.g. name of client.  
 
Every document should be specifically named 
and separately uploaded for its identification. 

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
clear and visible. 
 
No unrelated document should be 
scanned and included with the 
specific set of scanned document. 
 
Every document should be 
specifically named and separately 
uploaded for its identification. 

2 The document related to techno-financial 
criteria should invariably be scanned and 
uploaded on (n) procure bidding portal.  

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
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Techno-financial qualification will be done on 
the basis of documents uploaded on bidding 
portal only. 

clear and visible. 
 
The scanned pdf file should 
invariably be given specific name for 
its identification e.g. turn over 
certificate, similar work experience, 
TDS certificate etc. 
 
Every document should be 
specifically named and separately 
uploaded for its identification. 

 

4.2  All bidders shall scan and forward the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business, written power of attorney of the signatory of the Bid to 
commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending 
last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and details 
of works underway or contractually committed, and Employers who may be contacted for 
further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State. 

h. EMD: As indicated in NIT. 

i. Tender fee: As indicated in NIT. 

j. Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for 
the contract. 

n. The proposed methodology and program of work, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted justifying their capability of execution and completion of the work 
as per technical specifications within the stipulated period of completion as per milestones. 

o. The completion certification should invariably mention the reference no. of work order, the 
date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will be required 
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted 
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by the client for that work, which will form the basis for assessing the value of completed 
work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by 
them in support of their credentials are genuine and DPA is at liberty to take any action 
against the bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work 
including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

4.3.1  Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

4.3.2  Record of poor performance such as abandoning the works, non – completion of the 
contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause 
all the proposals with the Bidder’s participation to be disqualified and the bidder can be 
disqualified for bidding of any contract with DPA for a period of 03 years. 

6. Joint Venture (This Clause is modified as per Clause No. 1 of Special Conditions, 
Section – III): 

In case of association in the form of consortium or joint venture agreement, the members 
of the association shall nominate one of the members as “lead partner” for participating in 
the tender and signing all the documents related therewith up to signing of agreement and 
execution of all the contractual obligations there after (in case of award of contract). All the 
partners of the association must also, jointly and severally, be responsible for satisfactory 
execution and performance of the contract. The firms with at least 26% equity holding each 
are allowed to jointly meet the legibility criteria.  

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 
employer will in no case be responsible and liable for those costs regardless of the conduct 
or outcome of the bidding process. 

8. Site Visit 

8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 
work and its surroundings and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for the works. The costs of visiting the site shall be at 
the Bidders’ own expense. 

B. Bidding Documents 

9. Content of Bidding Documents 

9.1  The set of bidding documents comprises the documents listed in the below and addenda 
issued in accordance with Clause 9: 

Invitation for Bids (NIT) 

o Bid Reference No. EL/AC/2777 

o NIT    : Invitation for Bids   

o Section I  : Instruction to Bidders 
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o Section II  : General Conditions of Contract 

o Section III  : Special Conditions of Contract 

o Section IV  : Forms of Bid  

o Section V  : Scope of Work & Technical Specifications  

o Section VI  : Bill of Quantities 

o Section VII  : Drawings 

o SECTION VIII : Approved Make list of electrical items 

o SECTION IX : Format for submitting information for bid capacity 

o SECTION X  : Integrity Pact Agreement 

 
9.2  The bidding documents shall be downloaded. The documents should be completely filled 

and submitted through on line E – Tendering process. 

9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not 
substantially responsive to the requirements of the tender documents shall be rejected. 

 10.  Clarifications of the Bidding Documents 

10.1  A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing. The employer may respond to any request for clarification which are 
received within seven days prior to date of pre-bid meeting. The clarifications shall be 
uploaded on Website https://tender.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. 

10.2  Pre–Bid meeting (This Clause is modified as per Clause No. 2 of Special 
Conditions, Section – III) 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 
xx/xx/2024 @ 15:00 Hrs. in the Old Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 
behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 
conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://tender.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source 
of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 
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10.2.6 Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 

12.  Documents comprising the Bid 

  The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

(i) EMD, Tender Fees and Integrity Pact Agreement duly signed by bidder and witnesses 
(ii) Qualification information in accordance to clause of Eligibility Criteria shall be 

submitted.  

B) Financial Bid: 

(i) Bill of Quantities duly filled and digitally signed by bidder. 

13. Bid Prices 

13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 
shall not be subject to adjustment on any account. 

13.2  The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 
charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and 
should remain firm till completion of work. 

14.  Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 

15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may 
request the bidders to extend the period of validity for additional period. The request and 
the bidders’ responses shall be made in writing. A bidder may refuse the request for which 
EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

16.  Bid Security  

16.1. EARNEST MONEY DEPOSIT (EMD)   

  The tender shall be accompanied by Earnest Money Deposit of ₹1,90,855.00 (Rupees One 
Lakh Ninety Thousand Eight Hundred Fifty-Five only) through on line transfer in PNB bank account 
no. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). The tender not 
accompanied with EMD shall not be considered & their technical and price bid will be returned un-
opened. Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list 
of activity related to the subject tender as per National Industrial Classification-2008 mentioned in 
the table below only shall become eligible for exemption from payment of Tender fee/EMD. Such 
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bidder shall upload the scanned copy of valid Certificate along with duly filled & signed Bid 
Securing Declaration (Form – 6) in preliminary bid failing which the bid shall be considered non-
responsive. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 
commercial and other users n.e.c. 

 
a) EMD  

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in 
Form 9) as per the tender clause and executing the agreement (in Form 8) as per tender 
clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded immediately after 
ranking of Bids. Earnest Money of L2 bidder shall be  refunded immediately after entering 
into agreement with L1 and acceptance of Performance Guarantee from L1. 

(ii) EMD will be refunded suo-motto without any application from the Bidders. 

(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the 
Agreement and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

b) Bid Security i.e. EMD will be forfeited if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 

(a) sign the Agreement or 
(b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

17. Alternative Proposals by Bidders 

17.1  Conditional offer or Alternative offers will not be considered in the process of tender 
evaluation. 

18. Format and Signing of Bid 

18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 
authorized to sign on behalf the Bidders. 

19. Amendment of Bidding Documents 

19.1  Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addenda. 

19.2  Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
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Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids. 

C. Submission of Bids 

20.  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally valid 
Digital Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 
should be digitally signed. For details regarding Digital signature certificate and related 
matters, the bidder may contact the following address: 

 (n) Code Solutions,  
 A Division of GNFC,  
 301 GNFC Info tower,  
 Bodakdev, Ahmedabad.  
 Tel. 91 79 26857316/17/18   
 Fax: 91 79 26857321  
 Mobile: 9327084190 / 9898589652. 
 E-mail: nprocure@gnvfc.net. 

 
 Bid reference No. EL/AC/2777 
 Name and address of the bidder. 
 
The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), 
signed on bottom of each page in token of acceptance of Tender Conditions and 
shall have to be forwarded subsequently so as to reach the office of EE (E) within 7 days 
before opening of the tenders. 

The envelopes shall be addressed to: 

(a) Executive Engineer (Electrical) 
 Deendayal Port Authority 
 Electrical Division, 

Ground Floor, 
Nirman Building,  
New Kandla, Kutch. 

 Gujarat 370210. 
(b) bear the following identification: 

         “Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area” 

 Bid reference No. EL/AC/2777 

 Name and address of the bidder. 

21.  Deadline of Submission of the Bids 
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21.1 Bids must be received by the employer in On-Line System at websites 
https://tender.nprocure.comnot later than __/__/2024 up to 14:00 Hrs. 

21.2  At the time of submission of the tender document, the Bidder shall give an undertaking that 
no changes have been made in document. The uploaded version of the Port Tender 
Document at https://tender.nprocure.com websites will be treated as authentic tender and 
if any discrepancy is noticed at any stage between the Port’s tender document and the one 
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on 
https://tender.nprocure.com websites shall prevail. 

21.3   The employer may extend the deadline for submission of bids by issuing an amendment on 
DPA website as well as on https://tender.nprocure.com in which case all rights and 
obligations of the employer and the bidders previously subject to the original deadline will 
then be subject to the new deadline.   

21.4   In case of tender documents being downloaded from the web site, at the time of submission 
of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 
change have been made in document.  Any discrepancy is noticed at any stage between the 
port’s tender document uploaded on https://tender.nprocure.com and the one submitted by 
the tenderer, the conditions mentioned in the port’s tender document uploaded on 
https://tender.nprocure.com shall prevail.  Besides, the tenderer shall be liable for legal 
action for the lapses. 

22.  Late Bids 

22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line 
System. 

23.  Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 
extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity including extension, if any, may result in 
forfeiture of EMD. 

D.  Bid Opening and Evaluation 

24.  Bid Opening 

24.1  On the due date and time, the employer will first open Preliminary and Technical bids of all 
bids received including modifications. 

24.2  In the event of the specified date for Bid opening being declared a holiday by the employer, 
the Bids will be opened at the appointed time on the next working day at the same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 
contain Bid security i.e., EMD in the form of Bid security declaration form and tender fees in 
the manner prescribed in the Bid documents, then that Bid will be rejected and the Bidder 
will be informed accordingly. 
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24.4  The bids which are technically qualified, their financial bids will be opened. The date of 
opening of financial bid will be declared in the https://tender.nprocure.com and 
www.deendayalport.gov.in. 

24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 

25.  Clarification of Bids 

25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, 
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price of substance of 
the Bid shall be sought, offered, or permitted. 

25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of the 
bid opening to the time the contract is awarded. 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

26.  Examination of Bids and Determination of Responsiveness 

26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed,  

(b) Meets the eligibility criteria defined 

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 

(e) GST number to be quoted invariable by bidder. 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the 
terms, conditions and specification of the Bidding documents. 

26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation. 

27.    Evaluation and Comparison of Bids 

27.1  The employer will evaluate and compare only the Bids determined to be responsive. 

27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 
adjusting discounts, if any.  

27.3  If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 
high/low compared to the estimated cost of the work, the employer may ask the bidder to 
produce detailed price analysis for all items of the bill of quantities.  

E.        Award of Contract 

28.  Award Criteria (This Clause is modified as per Clause No. 3 of Special Conditions, 
Section – III) 

  The employer will award the work to the bidder whose bid has been evaluated to be 
techno-commercially responsive and the lowest evaluated amount bid subject to submission 
of agreement and performance security.  
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The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 
Maintenance/Operation/Maintenance as applicable. 

29.  Employer’s Right to accept any Bid and to reject any or all. 

 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 
without assigning any reason and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability to the affected 
bidder or bidders of the grounds for Employer’s action. 

30. Letter of Intent: 

  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 
successful bidder about the proposed pre-acceptance of tender. 

31.   Notification of Award and Signing of Agreement 

31.1    The Bidder who’s Bid has been accepted will be notified for the award by the employer prior 
to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter 
and in the Conditions of Contract called the “Letter of Intent”) the contract amount, 
completion period of the work, etc. will be mentioned in line with the tender conditions. 

31.2  The notification of award will constitute the formation of the Contract subject to the 
furnishing of a performance security in accordance with the provisions of tender condition. 

31.3    The Agreement will be submitted by successful Bidder within 14 days (National Bid) 28 days 
(Global Bid) of issue of the notification of award (Letter of Intent).  The agreement will 
incorporate all correspondence between the employer and the successful bidder. 

32. Contract Agreement: 

32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of 
Letter of Intent.  

i) The successful Bidder will be required to execute an agreement at his expense on 
Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper departmental 
format (Form 8) for the due and proper fulfilment of the contract within 14 days 
(national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2  Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting 
the tender shall constitute a binding contract between the Board and the Contractor. 

32.3   The contract period shall be reckoned from the date of issue of work order to commence the 
work. 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present ₹300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be 
kept blank. 
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iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 
case it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of authority 
given by the firm/ company to the signatory of the Contractor firm is to be 
submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 

vii)  Leaving blanks and insertion of some contents of the agreement with hand writing 
should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialled. 

33. Performance Security 

33.1   Performance Guarantee shall be 10% of the contract price, of which 5% of contract price 
should be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer within 
21 days, on receipt of Letter of Award and balance 5% to be recovered as Retention Money 
from Running Bills. Recovery of 5% Retention Money to commence from the First RA Bill 
onwards @ 5% of the Bill Value from each Bill. Retention Money will be refunded within 14 
days from the date of payment of final bill. Balance SD will be refunded immediately not 
later than 14 days from completion of defect liability period. 

33.2 Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 
days of receipt of Letter of Award, failing which the work will not be awarded and the Bid 
Security i.e., EMD will be forfeited. 

33.3 The bank guarantee towards performance guarantee cum security deposit will be accepted 
from any nationalized bank/scheduled bank (Except co-operative bank) having its branch at 
Gandhidham. 

33.4 The Port Authority will also be at liberty to deduct from performance guarantee or from any 
sums of money due or that may become due under any contract with the contractor that 
may become due to the employer. This is without prejudice to the rights of the employer 
under the terms of the contract. The Bank Guarantee is required to be dispatched by the 
issuing bank directly to The Employer by Registered AD Post. 

33.5 The Port Authority may at their option forfeit the Performance Guarantee cum Security 
Deposit if the contractor fails to carry out the work or perform or observe the conditions of 
contract. 

33.6 The balance Performance Guarantee cum Security Deposit will be released after successful 
completion of guarantee period. 

33.7 If applicable, the documentary evidence (copy of paid challan in government treasury) of 
welfare cess @1% of work done or as amended by statutory authority from time to time, 
paid on final bill shall be submitted before releasing the performance guarantee. 

34.      Issue of Work Order 

 Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp 
Paper by the successful bidder as per Tender Conditions. 

35. Time Schedule 
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 The Contract shall be effective from the date of issue of Work Order and the work shall be 
completed within Four (4) Months from the date of Work Order.   

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 
highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the employer: 

(a)   Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 
contract execution; and  

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and 
to deprive the employer of the benefits of free and open competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 

 

Signature & Seal of Contractor             Executive Engineer (Electrical) 
Deendayal Port Authority 
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SECTION – II 

GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS 

1.  Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the context 
otherwise requires: 

a. “Employer” means Board of Authority of Deendayal Port (DPA) under the Major Port 
Authorities Act 2021, by notification issued by the Government of India, acting through its 
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated 
by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender 
has been accepted by the employer and includes the Contractor’s servants, agents and 
workers, personal representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the 
contractor on timely completion of the contract work as per Contract including payment for 
extra work, i.e. as per defined and applicable items of the terms of payment, including any 
taxes, except GST, and duties to be paid to state or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any 
modifications thereof or additions thereto or amendments thereto as may be from time to 
time be furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal 
Port Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 
work to be done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 
the system or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will 
ordinarily be identified by being signed by the Chief Mechanical Engineer and any further 
drawing submitted by the contractor with his tender and duly signed by him and accepted 
or approved by the Chief Mechanical Engineer and all other drawings supplied or furnished 
by the contractors or by the Chief Mechanical Engineer in accordance with these contract 
conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 
conditions of contract and described in the specification and shall include all other tests to 
be carried out as per the requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 
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m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by 
Chief Mechanical Engineer for purpose of this contract. 

n. “Day” are calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 
construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation 
in the works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic 
or chemical or biological function. 

2.  Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 

3.  Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with 
due approval of competent authority, may make any changes in the quality and/or quantity 
of the work or any part thereof that may, in his opinion, be necessary and for that purpose 
the Engineer In-charge shall have the power to order the Contractor to do and the 
Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 

c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the 
contract, and no such change shall in any way vitiate or invalidate the contract but the 
cost, if any, arising out of all such changes shall be taken into account in ascertaining 
the total amount of the contract price. Where the rate is available in the contract and 
the same is applicable to the additional work, in the opinion of the EIC, the cost of the 
additional work shall be determined as per this available rate. But, if the rate for 
additional work is not available in the contract, the same shall be determined by the 
EIC taking into account the market rate and labour cost at the site for similar works 
and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the 
make / model, shall not be accepted. In case of any such deviation, payment shall not 
be made for that part of the work / item, even if it is meeting the functional 
requirements and has been accepted by the purchaser. The payment for such portion 
of the work / item can only be released if the contractor makes good the deviations 
before the expiry of the warranty period so as to meet the specifications of the tender 
agreement in all respects. 

4.  Resolution of Dispute 



Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area 

Page 27 of 120  

a) The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in connection with 
the contract. However, in case of failure of negotiation between the Board and the 
Contractor,  the parties shall refer their present and future disputes relating to the 
contract itself or arising out of or concerning or in connection with or  in consequence of 
the contract to the Chairman, DPA whose decision shall be final and binding on both the 
parties. The contract shall be governed by the Indian Contract Act, 1872. 

b) Jurisdiction of Courts: 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 
subjected to the jurisdiction of the Courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 
such delay is caused by force majeure including war, civil resurrection, strikes (other than 
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely 
adverse climatic conditions, such delay may be excused and the period of such delay may 
be added to the time of performance of the obligations without any addition to the contract 
price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing 
of such condition and the cause thereof, but not later than 7 days from its 
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably practicable. The 
Contractor shall demonstrate to the Board’s satisfaction that it has used its best endeavor to 
avoid or overcome such causes of delay and the parties will mutually agree upon remedies 
to mitigate or overcome such causes of delay without having any right to any claim on 
account of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified the 
Board in writing about such situation, it may be considered as “Force Majeure” situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control 
Boards, labour enforcement and local authorities. The Contractor shall, at all times during 
the continuance of the contract, so far as it may be necessary, comply with all the existing 
enactments including Central and State legislation as well as any by-laws of any local 
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages 
Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, 
The Apprentice Act and keep DPA indemnified against any loss or claim arising out of 
contravention of the provisions of the above said enactments by the Contractor. The price 
quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses 
whatsoever the Contractor may be required to incur for the compliance with the provisions 
of the above said legislation. The Contractor shall make necessary arrangements for DPA to 
witness the payment made by the Contractor to his staff and labour. 
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7. Payment Terms (This Clause is modified as per Clause No. 4 of Special 
Conditions, Section – III): 

All payments shall be made in Indian rupees unless specifically mentioned.  

i. 70% of supply item rate against receipt of material at site in good condition after 
obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 
commissioning, etc. (if TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 

iv. Remaining 10% will be released after successful completion of whole work (if TPI 
appointed then after inspection & certification of the same by Third Party Inspection 
Agency). 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 
following details: 

Bank Payment Agreement Form 

a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   : NEFT payment or RTGS payment 
 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

8.  Insurance:  

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance 
cover from the start date to the end of guarantee period for the following events which are 
due to the contractor risk: 

a)  loss of or damage to the works, plan and materials 

b)  loss of or damage to equipment 
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c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 

d) personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 
charge or his nominee before the commencement of work.  All such insurances shall 
provide for compensation to be payable to the types and proportions of currencies required 
to be rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the 
engineer in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of 
erection against fire, pilferage, damage and against natural calamities for the value of 90% 
of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after 
testing the materials shall stand covered by suitable erection insurance also for the value of 
110% of the item. The charges for the insurance shall be borne by the Contractor. 

9.   Time Extensions: 

  The Contractor may claim extension of the time limits in case of; 

i)  Changes ordered by Deendayal Port Authority. 

ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 
non-availability of site clearance or any other reason, DPA will consider time extension 
of merit.  However, no compensation will be paid to the Contractor if work is delayed 
on DPA’s account. The Contractor shall submit the request for extension, within 30 
days of occurrence of such delay, clearly indicating the justification for such extension. 

iii)  Force Majeure. 

iv)  All the incidents of delay should be entered in the hindrance register which will be base 
for granting any extension. 

10. Time is the essence of the contract: 

 Time is the essence of the contract and the Contractor shall ensure that all the obligations 
under the contract are completed within the agreed time schedule. The Contractor shall be 
solely responsible for all the delays including the delays caused by its vendors. In case of 
delay in progress of the works, Deendayal Port Authority reserves the right to withhold the 
payment, cancel the contract unilaterally or complete the work departmentally. 

11. Liquidated Damages  

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 
rate ½% of the contract value per week of delay or part thereof subject to a maximum of 
10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 
reasonable time after the specified time for completion may allow further extension of time 
at its discretion with or without the levy of LD. In the event of extension of time at its 
discretion with LD the employer will be entitled without prejudice to any other right or 
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remedy available in that be half percent (½%) of the contract value of the works for each 
week or part of the week subject to the ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 
event of failure on the part of the contractor to complete work within further extension of 
time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 
available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of 
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 
value and forfeit the security deposit made by the contract besides getting the work 
completed by other means at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for 
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

12.  Variations  

12.1    Variation in Conditions of Contract: 

 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 
(GCC) and the Special Conditions of Contract – if any special conditions of contract shall 
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall 
prevail over all other conditions. 

12.2 Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

13.  Acceptance: 

Upon completion of work under this contract, the Board may accept the  works and/or 
services after installation, if defects or shortcomings are not considered essential and, the 
Contractor agrees to make good the deficiencies in confirmation with this contract. No work 
shall be accepted before the Contractor clears the site of scraps, unused materials, work 
shed, equipment and all such materials which were used for execution of the work and not 
required any more at the work site. Also, the Contractor has to submit all the documents 
and final “as built” drawings as per the contract agreement without which no work shall be 
treated as complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work 
as per tender and after taking trial. 

14. Guarantee: (This Clause is modified as per Clause No. 5 of Special Conditions, 
Section – III) 

14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 
months for new works including supplied items) with effect from the date of acceptance of 
the work and/or services, unless otherwise specified in the scope of work/Special Conditions 
of Contract (SCC). 
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14.2  The Contractor shall warrant the Board that the goods and services under this contract will 
comply strictly with the contract, shall be first class in every particular case and, shall be 
free from defects. The Contractor shall further warrant the Board that all materials, 
equipment and the supplies furnished by him will be new and fit for their intended 
purposes. 

14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 
defective goods and/or services at no cost to the Board. 

14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with the 
contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor’s risk and cost. 

15  Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 
compliance as per Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

Deduction of Income-Tax & GST: 

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 
good while making payments due to the contractor for carrying out the work and only net 
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 
Government of India. 

Tax:  The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 
duties etc. (except GST) which the contractor will have to pay for the performance of this 
contract. The employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. 

16.  Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor in 
accordance with the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his workers 
to any of the Port Authority property shall be promptly made good by the Contractor at his 
own cost. In case the Contractor fails to repair/replace the damage, Deendayal Port 
Authority shall have the right to take steps to make good the damages and all the cost on 
this account shall be recovered from the bills of the Contractor or any money due to the 
Contractor from this contract or any other contract or any other transaction. In 
determination of the damage, the opinion of the Engineer-In-charge (EIC) shall be 
conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 
under the contract shall be deducted from the bills of the Contractor or from any money 
due to the Contractor from this contract or any other contract. 

17.  Subcontracts: 
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The Contractor shall not be allowed to engage any sub-contract for all or any part of this 
contract. 

18.  Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be entitled to 
any idle charges for delay in supply of materials and/or equipment by the Port Authority. 
Further, in case of any delay due to stoppage of work ordered by the Port Authority to 
avoid interruption in other important activities of Port Authority or any other reason, the 
Contractor shall not claim any idle charges. 

19.  Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to 
his workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, 
hand gloves etc. by his staff at site. 

20.  Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the 
preservation of peace and protection of persons and property at the work site as well as in 
the enactment of the works. 

21.  Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 
work site or in connection with execution of the contract, report such accidents to the 
Engineer-In-Charge giving all the details in writing. He shall also provide additional 
information about the accident as requested by the EIC. 

22.  Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of acceptance of 
the work by Deendayal Port Authority. 

23.  Termination: 

23.1  The Board may, without any prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the 
contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 
contractor does not cure the same after receipt of a notice of default, the nature of 
default as well as the time within which the default has to be cured by the 
Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the Contractor 
and the Contractor shall remain liable to the Board for any excess cost for such works or 
goods and risks, if any. 
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23.3 The Board will pay the Contractor, for all the items that are completed and ready for 
delivery, within 30 days after termination. The payment shall be made only after all the 
afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The 
amount so decided by the Engineer-in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit 
the Contractor to participate in any of the future tender of Deendayal Port Authority for a 
period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 
contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by 
the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for 
which the maximum amount of liquidated damages can be paid as defined in the 
contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials in 
the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice.  Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of free 
and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the 
site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission of 
Engineer in Charge. 

24.  Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or any other thing whatsoever, 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders, or to the conditions or otherwise 
concerning the work or regarding the execution or failure to execute the same 
whether arising during the progress of the work or after the completion thereof as 
described hereinafter shall be referred to the Chairman for sole arbitration by 
himself or by any officer appointed by him. 
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(II) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matters to which the 
contract relates and that in the course of his duties as an employee of the Board of 
the Government, he had expressed views on all or any of the matters in dispute or 
of difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 

(IV) It is a term of this contract that only such questions and disputes as were raised 
during the progress of other work till its completion and not thereafter shall be 
referred to arbitration.  However, this would not apply to the questions and disputes 
relating to liabilities of the parties during the guarantee period after completion of 
the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amount of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 

(VI) It is also a term of the contract that if the Contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Engineer –in-charge that the 
final bill is ready for payment, the claim of the Contractor shall be deemed to have 
been waived and absolutely barred and the Port Authority shall be discharged and 
released of all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him.  The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 
time for making & publishing the award. 

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 
Act, 1996 or any statutory modifications or enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 
shall be pied equally by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issues the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 
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(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion. 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port 
Authority and its agents & employees from & against any/all actions, claims, losses or 
damages arising out of 

a. any violation by the Contractor in course of its execution of the contract of any legal 
provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory execution 
of the contract. 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after notifying 
the Contractor. 

28. Communications 

Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

29. Personnel: 

29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 
proposed replacement of Key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the personnel listed in the 
Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

30. Employer’s Obligation  

(i) Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is unable 
to provide electricity and water the same will be arranged by the contractor at his 
own cost. 

(ii) The employer will not provide Port Authority Quarters, during the tenure of contract. 
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(iii) Administrative support only, for obtaining clearance from any statutory authority, 
shall be provided by the employer. 

(iv)    On successful completion of all the obligations under the contract and on the 
request of the Contractor, the employer shall issue a “Completion Certificate with the 
approval of the Chief Mechanical Engineer, the employer. 

31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge or his nominee. 

 The Contractor shall submit the makes of material, equipment, specifications and drawings 
for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them 
subject to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 

 All drawings prepared by the contractor for the work if any, are subject to prior approval by 
the Engineer in-Charge or his nominee before procurement/execution. 

33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 
the site is the property of the employer.  The contractor is to notify the employer or his 
nominee of such discoveries and carry out the instructions of employer or his nominee for 
dealing with them. 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorized 
by him access to the site to any place where work in connection with the contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply 
with applicable laws where the site is located. 

36. Safety 

  The Contractor shall be responsible for the safety of all activities on the Site. 

 Quality Control 

37.  Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 
Contractor to rectify the Defect. 

38. Correction of Defects 

38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period (Guarantee Period), which begins at 
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Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect 
within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within a 
reasonable time after actual delivery thereof at the place of destination, if consignment is 
not in all respects in conformity with terms & conditions of the contract whether on account 
of any loss, deterioration or damage before dispatch or delivery or during transit or 
otherwise whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 
return to the contractor at the risk and cost of the contractor by such mode of transport as 
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on his 
account and retain such portion of the sale proceeds as may be necessary to recover any 
expenses incurred in such disposals. 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as 
Trade Unions etc. in any form at any level without the prior written permission of the 
employer in relation to any work under taken by him in the Port premises. 

44. Deviations: 

 The bidder must read the tender document carefully and prepare the bid for submission. It 
is important to note that deviations, if any, must be brought out clearly in the technical 
offer, which shall be examined by Deendayal Port Authority. If the deviation statement 
submitted by the bidder does not contain any item, then it shall be construed that the 
bidder has accepted the same and no request from the Contractor, for any change, shall be 
accepted by DPA at a later stage. In any case, no change in specifications given in the 
tender agreement shall be permitted. However, only in unavoidable circumstances, 
Deendayal Port Authority may consider such requests from the Contractor, provided the 
Contractor submits it’s request with adequate justification. 

45.  Approvals: 
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The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for the Contract and 
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any 
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 

46. Third Party Inspection (This Clause is modified as per Clause No. 6 of Special 
Conditions, Section – III):  

 The Third Party Inspection Agency shall be arranged by DPA and cost of Third 
 Party Inspection mentioned below shall be borne by DPA. 

i. The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 
certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 
standard. 

iii. The above stage payment shall be released after certifying by the third party and copy 
of the same shall be produced by Contractor for releasing the stage payment as per 
Payment Terms. 

47. Bar Chart:  

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 
plan for timely execution of the work. The bar chart must indicate the individual activities 
and commencement and completion dates of each activity. The bar chart shall be used for 
monitoring the progress of the work. 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

49. Police verification of Contract Labour: 

The Contractor who has been awarded the job through Work Order shall furnish necessary 
Police Clearance Certificate in respect of character and antecedents of all Contract 
Labourers engaged by them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 
declared as “Prohibited Area”. Contractor who would be awarded contract is required to 
comply with the above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order reference 
on it, to the Office of the Engineer-in-Charge of respective Divisions, to be forwarded to 
Commandant, CISF which our Security Department along with request for issuance of Entry 
Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 
prescribe, showing the staff and numbers of the several classes of labour from time to time 



Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area 

Page 39 of 120  

employed by the Contractor on the Site and such other information as the Engineer-in-
Charge may require. 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-
Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 

1. The number of labourers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by 
them, and 

5.  The number of female workers who have been allowed Maternity Benefit, 
according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding ₹200/- for 
each default or materially incorrect statement. The decision of the Engineer-in-
Charge shall be final in deducting from any bill due to the contractor the amount 
levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site 

1.  Site order Book: 

A site order book is to be maintained by the contractor at the site.  The work orders and 
instructions written in the site order book shall be deemed to have been legally issued to 
the contractor shall sign each entry in the site order book as a token of his having seen the 
same.  The site order book shall be property of the Board and shall be handed over to the 
Engineer-in-charge of the work in good condition on the completion of the work or 
whenever required by the Engineer-in-charge or his authorized representative. 

2.  Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded 
in the hindrance register. The Hindrance Register is to be maintained by the Engineer-in-
Charge at the site.  The contractor shall sign each entry in the hindrance Register as a 
token of his having seen the same. The Hindrance Register shall be property of the Board. 

51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any 
damage, hindrance or interference to the Port activities and the work going on in the area.  
The contractor shall have to make good the loss at his own cost and risk all damages 
caused by his workmen to Port property and no extra payment shall be made to him on 
that account. 

52. Tools & Tackles   
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All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost.  Arrangement for storing the materials, tools 
etc. will also have to be made by him.  The EMPLOYER shall not be responsible for any 
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 
work within the Port area. 

53. Hot work: 

In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and 
necessary fire watch permit and No Objection Certificate shall be obtained from the 
concerned authorities of the port and necessary charges at the scale of rate prevailing in 
the port at that time shall be paid by the contractor. 

54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 

55. Electrical Supervisor Certificate (This Clause is modified as per Clause No. 7 of 
Special Conditions, Section – III): 

The contractor shall have valid electrical contractor’s license for carrying out electrical work 
of nature involved in this tender obtained from the Commissioner of Electricity, Energy & 
Petrochemical Department, (Inspection wing), Block No. 18, 6th floor, Sector No. II, Udyog 
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be 
accepted.  Contractor shall submit certificate and copy of the license in lieu of the same for 
consideration. (This clause has also been included in pre-qualification criteria) 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No. 18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 
Government of Gujarat or equivalent authority from the other states/central Govt. 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm price 
and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 

The contractor will have to obtain necessary License from Assistant Labour Commissioner 
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any 
day during execution of work. 

59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the 
bidder, apart from blacklisting the firm for the next 3 years. 
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60. If applicable, the contractor shall be registered under the Building and Other   
 Construction Workers (Regulation of Employment and Conditions of Service)  Act, 1996. 

 
 
 
 

Signature & Seal of Contractor             Executive Engineer (Electrical) 
Deendayal Port Authority 
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SECTION – III 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition and ITB wherever 
applicable) 

1. Clause No. 6 of Instructions to Bidders (ITB), Section – I is not applicable. 

2. Clause No. 10.2 of Instructions to Bidders (ITB), Section – I is not applicable. 

3. Clause No. 28 of Instructions to Bidders (ITB), Section – I is modified and 
shall be read as under: 

 The employer will award the work to the bidder whose bid has been evaluated to be 
techno – commercially responsive and the lowest evaluated amount bid as per the following 
Power Loading Criteria subject to submission of agreement and performance security. 

Evaluation of Price Bid: 

The DPA do not bind itself to accept the lowest or any tender and reserve the right to accept any 
tender in part or to reject any tender without assigning any reason thereof. However, DPA 
reserves the right to reject any or all bids without assigning any reason thereof. Decision of DPA 
in deciding total amount of financial loading shall be final and binding upon the bidder and DPA 
will under no obligation to disclose or share working with the bidder. 

(1) Financial evaluation of technically qualified bids shall be done as per the following: 

(a) The Power Consumption of the (i) LED High Bay fitting for inside Shed Area & (ii) LED 
Flood Light fitting, offered by each of the technically qualified bids, as measured & certified in the 
LM79 test reports submitted in the bid issued by any NABL accredited laboratory only will be 
considered for calculating the Input power for that Bid. 

Input Power for a Bid = {Power consumption of LED High bay fitting for inside Shed Area × (Total 
Quantity of High bay fitting in design = 228)} + {Power consumption of 
LED Flood Light fitting × (Total Quantity of Flood Light fitting = 54)} 

(b) Input Power of the Bid having the lowest Input Power value shall form the “Base” of the 
power loading calculations. 

(c) The difference in Input Power for a Bid with respect to the “Base” shall be calculated for 
each technically qualified Bid. The expenditure cost on account of extra energy consumption due 
to difference in Input Power shall be loaded for each technically qualified bid as below: 

Extra Energy Expenditure Cost = Difference in Input Power with respect to Base (kW) 
X 12 hours X 365 days X 5 years X ₹5.55 (Prevailing tariff at DPA) 

(For example, if there are 3 technically qualified bids having input power of 80kW, 90kW and 
100kW respectively then 80kW shall become the Base. The prices of the bids having input powers 
90kW and 100kW shall be loaded considering a difference in Input Power of 10kW and 20kW 
respectively). 

(d) This extra energy expenditure cost due to difference in Input Power for each Bid shall be 
added to the price bid of that Bid to arrive at Final Evaluated Price. 

Final evaluated price of the Bid = Amount quoted in the Price Bid + Extra Energy 
Expenditure cost. 

(e) This Final Evaluated Price bid by each Bidder shall be considered for evaluating the Lowest 
Offer. 



Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area 

Page 43 of 120  

4. The Clause No. 7 of General Condition of Contract (GCC), Section – II is modified and 
shall be read as under: 

Payment Terms: 

All payments shall be made in Indian rupees unless specifically mentioned. 

(1) 70% payment (subject to deductions as per tender conditions) will be released after 
receipt of material at site in good condition, after obtaining insurance cover as per 
tender condition (If TPI appointed then after inspection & certification of the same by 
Third Party Inspection Agency) and after inspection & acceptance of material by DPA. 

(2) 20% of item rate (subject to deductions as per tender conditions) after completion of 
erection, installation, testing and commissioning etc. and 90% of item rate for item 
covers only laying/fixing/removal etc. (If TPI appointed then after inspection & 
certification of the same by Third Party Inspection Agency). 

(3) 10% (subject to deductions as per tender conditions) will be released after successful 
completion of whole work (If TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) and handing over to DPA. 

(4) The payment from 2nd bill to pre-final bill, shall be released, subject to the condition 
that the documentary evidence (copy of paid challan in government treasury) of the 
welfare cess @ 1% of work done or as amended by statutory authority from time to 
time, paid to concerned authority is submitted for the previous bill. 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: 

Bank Payment Agreement Form 

(a) Name of Party 

(b) Account No. 

(c) Branch Name 

(d) Branch Station 

(e) IFSC code of the Bank 

(f) MICR No. 

(g) Accepted for: NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is here by informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal 

5. The Clause No. 14 of General Condition of Contract (GCC), Section – II is modified and 
shall be read as under:  
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Guarantee: 

The guarantee period shall be for a period of one year from the date of handing over of entire 
work except for LED High Bay & LED Flood Light fittings for which a warranty period of 5 years is 
specified as per the technical specification of the material. 

The Contractor shall give guarantee to the Board that the goods and services under this 
contract will comply strictly with the contract, shall be first class in every particular case and, 
shall be free from defects. The Contractor shall further give guarantee to the Board that all 
materials, equipment and the supplies furnished by him will be new and fit for their intended 
purposes. 

The Board shall promptly notify the Contractor in writing of any claim arising under this 
guarantee. Upon receipt of such notice, the Contractor shall promptly repair or replace the 
defective goods and/or services at no cost to the Board. 

If the Contractor, having been notified, fails to rectify the defects in accordance with the 
contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor’s risk and cost. 

6. The Clause No. 46 of General Conditions of Contract (GCC), Section – II is modified 
and shall be read as under: 

The following clause is added at para (iv) of Clause 46 Third Party Inspection as under: 

(a) The LED High Bay fitting & LED Flood Light fitting shall be inspected in accordance with the 
Technical Specifications before dispatch by the Third Party Inspection Agency (TPIA) 
engaged by Deendayal Port Authority at manufacturer's site. The LM79 test shall be 
conducted by the Contractor in any NABL accredited Laboratory on any one each of the LED 
High bay fitting for inside Shed area & the LED Flood light fitting randomly selected by TPIA 
& the same shall be witnessed by the TPIA. The cost of the testing shall be deemed to be 
included in the price quoted by the contractor and no separate charges shall be paid by 
DPA. The contractor has to submit details of LED chip manufacturer, batch number and bin 
number of the LED chips being used for manufacturing of LED Fittings. 

(b) The contractor shall have to give 7 days’ notice period for the purpose of the 
inspection/testing by TPIA of DPA. Under no circumstances the LED fittings shall be 
dispatched to site without pre-dispatch inspection/testing by TPIA of DPA failing which it will 
be at the sole cost and risk of the contractor. 

7. The Clause no. 55 of General Conditions of Contract (GCC), Section – II is modified and 
shall be read as under: 

The contractor shall have valid electrical contractor’s license for carrying out electrical work of 
nature involved in this tender obtained from the competent authority of their respective states 
without which the tender shall not be accepted. Contractor shall submit copy of the license in lieu 
of the same for consideration. 

8. Integrity Pact: 

The “Procedure for signing Integrity Pact” is as follow: 

(1) The Employer / Authorized Person of Employer has signed the IP in the presence of a 
witness from their side, who has also affixed his/her signature thereof and then the same IP 
has been uploaded on n-procure portal; 

(2) The potential bidders shall download and print the IP Agreement signed by the Employer 
and their witness and affix his/her signature on the IP Agreement in the presence of a 
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witness from his/her side, who shall also affix his / her signature thereof. Having completed 
the signing procedure, the Potential Bidder shall upload the duly filled and signed IP 
Agreement on n-procure portal. 

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the 
parties (Employer and Potential bidders) shall be completed online. However, in case of any 
technical glitch due to which if any potential bidder is unable to upload the IP Agreement, 
then he / she shall submit the Hard Copy of the duly filled, signed IP Agreement to the 
Department concerned of DPA within a period of seven days and prior to opening of the 
Technical Bid, failing which Bid of potential Bidder shall be treated as disqualified. 

9. The rates shall be inclusive of all taxes duties payable by them (except GST). Income tax 
at prevailing rates and surcharge as applicable thereon shall be deducted at source by 
DEENDAYAL PORT AUTHORITY in accordance with Income Tax act in accordance with instruction 
issued by TAX Authorities on this behalf from time to time for this TDS will be given. The 
deduction of TDS @2% under GST act shall be made. 

 The TDS under GST Act is required to be deducted @2% (1% CGST and 1% SGST or 2% 
IGST) from payment / credit given to contractors / professionals and others for the work order 
/contracts exceeding ₹2,50,000.00. 

 Contractor / service provider / supplier etc. has to ensure timely and proper filling of GSTR 
1 so that DPA can avail input tax credit in timely manner. In case DPT not allowed input tax credit 
due to failure on part of the contractor / service provider / supplier etc., it will be a financial loss 
to the DPA and therefore same shall be recovered from the payment / deposit of the contractor / 
service provider / supplier etc. 

10. The contractor shall be registered under the Building and Other Construction Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. 

11. The contractor shall supply the materials of only the particular brands/make specified in 
the tender. If none of the make/brands are available in the market, then the department will 
accept the equivalent make/brand subject to the contractor producing a letter of non-availability 
from the manufacturer only.  The EIC will ascertain the veracity of that letter directly from the 
manufacture.  Such material will be accepted after obtaining the approval of the authority who 
approved the tender. 

12. The Contractor shall carry out field test for the illumination level provided for Dome shaped 
storage sheds in the presence of Engineer-in-Charge & TPIA. The lux level measurement shall be 
done by Third Party Inspection Agency (TPIA) (to be engaged & payment shall be made by DPA). 

13. In the event of illumination level not found as per the requirement, the contractor shall 
have to carry out the work by replacing the LED high bay fittings installed with other wattage 
and/or make of LED high bay fittings, at the same locations where hangers are fixed/provided for 
the LED high bay fittings, at his own cost to complete the work within the stipulated time and as 
per the requirement. Also, the contractor shall pay compensation to the Deendayal Port Authority 
for the assessed additional power consumption at an applicable Energy Charges per Unit as per 
the tariff order for DPA (The present tariff of Energy Charges is ₹5.55 per Unit). Deendayal Port 
Authority shall not pay anything extra to contractor to achieve the required illumination level. The 
compensation on account of extra energy consumption shall be calculated as below: 

Compensation on account of extra energy consumption = Additional Power of LED High bay 
Fitting (kW) × 12 hours × 365 days × 5 years × Energy Charges per Unit as per the tariff order 
for DPA. 
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14. The contractor shall install a Display Board at site of work indicating the details of the work 
such as name of the work, name of contractor, scheduled date of start & completion of work, 
value of work etc. at his own cost. 

 
Signature & Seal of Contractor                                                       Executive Engineer (E) 

Deendayal Port Authority 
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SECTION IV 

FORMS OF BID 

PART – I 

To be submitted by Bidders with their Bids 

 

 

PART – II 

To be used by successful Bidder 

 

 

 

 

 

 

 

 

 

Form No. Name of forms/format 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Bid Securing Declaration Form 

Form No. Name of forms/format 

7 Letter of intent 

8 Agreement form 

9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter of authority from bank for all BGs 

11 Format of Extensions (Part – I) 

12 Format of Extension (Part-II) 
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Form – 1 

SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

The Superintending Engineer (Electrical)  

Deendayal Port Authority 

(Address ___________________) 

Pin Code: ___________ 

Dist. Kachchh (Gujarat) 

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the tender documents, including addenda and 
clarifications issued vide ………. 

(b) We offer to execute the work in conformity with the tendering documents and in accordance 
with the delivery schedules specified in the schedule of requirements in accordance with the 
tender document bearing no. (EL/AC/2777) 

(c) Our tender shall be valid for the period of 120 days, from the date fixed for the tender 
submission deadline and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 
performance of the contract, as specified in specimen form for the purpose.  

(e) No Joint Venture / Joint Venture. 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part 
of the contract – has not been declared ineligible by the port, under laws of India or official 
regulations. 

(g) We understand that this tender, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract agreement is prepared and executed. 

i. We understand that you are not bound to accept the lowest evaluated tender or any other 
tender or you can also split the work that you may receive. 

ii. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on____________ day of ______________, ____________(insert date of signing) 
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Form – 2 

Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders  

1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 

-  Principal place of business: 

-  (power of attorney of signatory of Bid (Attach): 

2. Turnover of the Firm 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2020-21  

2021-22  

2022-23  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2023 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 
tender document during last 07 

years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 
reserves the right to verify the information. 

4. Information on bid capacity (works for which bids have been submitted and works which are 
yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 

 

Description 
of work 

Place 
& 

State 

Contract 
No. & 
Date 

Name & 
Address 

of Port or 
Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 

Completion 

Value of 
remaining 

to be 
completed  

Anticipated 
date of 

completion  
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1 2 3 4 5 6 7 8 

 

 

       

(B) Works for which bids already submitted  

Description 
of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 

Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

 

 

      

 Attach attested certificates. 

5. Information on litigation history in which the bidder is involved 

Other party(ies) Port Cause of 
dispute 

Amount Remark involved showing 

present status. 

     

     

     

 

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  

 

Dated on __________ day of __________, _________ (insert date of signing) 
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Form – 3 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 

To. ______________ 

     (Project title) 

Ref: ____________ 

The undersigned, having studied the pre-qualification submission for the above mentioned project, 
hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats and 
understand that in the event of any discrepancies observed, the tender hoisted on website of 
procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal gratification to 
any person / authority connected with the bid process so as to influence the bid process and 
have not committed any offence under the PC Act in connection with the bid. 

 

Date: ________Place: _______   

Name of Applicant: ________________________                                                                                             
Represented by (Name & capacity) ________ 
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Form – 4 

 

To  

The  

Dear Sir, 

 

We-------------------------------------------------------------------------------------------- do hereby confirm 
that Shri ……………………………. (Name, designation and Address) is/are authorized to represent us 
to bid, negotiate and conclude the agreement on our behalf with you {copy of board resolution 
attached (in case of company)} for tender no. --------------- for the work of _______ and his 
specimen signature is appended here to. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be deemed to 
have been done with us in respect of this Tender. 

[Specimen signature] 

 

Yours faithfully, 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

 

 

 

  

SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 

(To be executed on ₹300/- non Judicial Stamp Paper) 
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Form – 5 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 
the bid conditions, if considered unavoidable. 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable 
for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 
schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _______________day of ______________, __________ [insert date of signing] 
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Form – 6 

(Applicable for MSE’s) 

FORMAT FOR BID SECURING DECLARATION 

(To be executed on bidder's Letter Head) 

 

Bid Security Declaration Form 

Tender No. EL/AC/2777                         Date: __ /__ /2024  

To (insert complete name and address of the Employer/ Purchaser) 

 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 
period of three year from the date of notification if I am /We are in a breach of any obligation 
under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 
during the period of bid validity specified in the form of Bid; or 

b) having been notified of the acceptance of our Bid by the purchaser during the period of 
bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 

 

Signed: (insert signature of person whose name and capacity are shown) 

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

Name: (insert complete name of person signing the Bid Securing Declaration) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

Dated on _____________ day of ___________________ (insert date of signing) 

Corporate Seal (where appropriate) 
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Form – 7 

LETTER OF INTENT FORMAT 

 

No: __________________     Date: __________ 

 

To______________________ 

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/AC/2777 

(Name of Work) 

 

Ref: Your bid dated 

And (list the correspondence with the Bidder) 

 

Dear Sirs, 

 With reference to your above offer and subsequent correspondences on the subject, 
we are pleased to inform you that your offer has been accepted by the competent authority 
and you are hereby requested to initiate actions for fulfilment of all necessary formalities, 
as indicated in the tender document for the above said work, at the earliest.  

The Engineer-in-Charge for this work shall be Mr.____________________.  
Agreed Schedule date of commencement of the work is ____________ and Schedule date 
of completion of the work is ______________. Total Contract Price is ₹__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 
Tender conditions.  

       

      Yours Faithfully, 

 

 

     (Signature of the controlling Officer) 

   Chief Mechanical Engineer 
       Deendayal Port Authority 
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Form – 8 

SPECIMEN CONTRACT AGREEMENT 

(To be executed on ₹300.00 non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated]  

 This agreement made of this  ________________ day of  ______________ Two Thousand 
between the Board of Deendayal Port Authority incorporated by the Major Port  Authority Act, 2021 
having its Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’ 
which expression shall unless excluded by or repugnant to the context , be deemed to include their 
successors in office) of the one part and ___________  (Name and address of all the partners if a 
partnership with all their address) hereinafter called the ‘Contractor’ which expression shall unless 
excluded by or repugnant to the context be deemed to include his / their heirs, executors, 
administration, representatives and assignees or successors in office of the other part. 

 

 WHERAS the Board is desirous to carrying out the work of 
________________________________________________________________________________
____________________________________________________________ And whereas the 
Contractor has offered to execute and complete such work. 

 

 WHERAS the Contractor has deposited a sum of Rs. ___________________ (Rupees 
______________________ only) as security deposit in the form of ___________ Bank 
Guarantee/Demand Draft 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 

1. In this agreement words and expression shall have the same meaning as are respectively 
assigned to them in the general condition (including special conditions, if any) of contract 
hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 

i) Notice inviting tender. 

ii) Technical specifications. 

iii) Special conditions of contract. 

iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Superintending Engineer (E) and the Contractor 
after opening of the cover – I as regards to contain clarifications/details called for vice 
versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 
‘Cover – I’. 
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ix) Bank Guarantee for security deposit. 

3. The Contractor hereby covenants with the Board to complete the work of 
______________________________ in conformity in all respects, with the provisions of the 
contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such completion of 
the works, the contact price of ₹_______ (Rupees ____________________ only) at the 
time and in the manner prescribed of the contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the Contractor in the presence of: 

 

Witness 

 

1. Name & Address________________      Signature of Contractor 

    Seal                                                                               

2. Name & Address____________________  

    Seal 

 

 

Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in 
presence of  

1.  ______________ 

 

2.  _______________                       (Chief Mechanical Engineer) 
                    Deendayal Port Authority 

 

 

The common seal of the Board of Authorityees of Deendayal Port of Kandla affixed in the presence 
of: 

1. _________________                                                  Secretary 
2.__________________             Deendayal Port Authority  
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Form – 9 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  

GUARANTEE/SECURITY DEPOSIT 

(To be executed on ₹300/- non-judicial Stamp Paper) 

To, 

The Board of Authorityees of Deendayal Port of Kandla, 

Deendayal Port Authority 

A.O.Building, P.O. Box No. 50, 

Gandhidham – Kutch. 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port  Authority Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority, its successors and assigns) having agreed to exempt ________________ (hereinafter 
called the “contractor”) (Name of the contractor/s) from the demand under the terms and 
condition of the contract, vide ____________(Name of the Department)’s letter No.__________ 
Date _____________ made between the contractors and the Board for execution of 
_____________________covered under Tender No. _____________________ dated ________ 
(hereinafter called “the said contract”) for the payment of Security Deposit in cash or Lodgment of 
Government Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for Rs. _________________ 
(Rupees______________) only we, the (Name of the Bank and Address) 
_______________________hereinafter referred to as “the Bank”) at the request of the contractors 
do hereby undertake to pay to the Board an amount not exceeding Rs. ________________ 
(Rupees___________) only against any loss or damage caused to or suffered by the Board by 
reason of any breach by the contractors of any of the terms and conditions of the said contract. 

2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from the 
Board starting that the amount claimed is due by way of loss or damage caused to or which would 
be caused to or suffered by the Board by reason of the contractors failure to perform the said 
contract. Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to any amount not exceeding Rs. _____________ (Rupees____________________) 
only. 

3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any money 
so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have no claim against 
us for making such payment. 

4. We, __________________(Name of Bank and Branch), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims 



Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area 

Page 59 of 120  

satisfied or discharged or till the _____________________  (Name of the user department) of the 
said certifies that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that 
the Bank shall at the request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from time to time.  

5. We,___________________ (Name of Bank and Branch), further agree with the Board that the 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 
time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the Contractors or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. It is also hereby agreed that the Court in Gandhidham would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before _____________________ 
(date of expiry of Guarantee).” 

10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 

       (iii) Bank Account No. of Beneficiary is 10316591671. 

Date _________________ day of ______________ 2024 

         For (Name of Bank)  
                            (Name)   
                                    Signature 
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Form – 10 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
 

         Date: 

To,  

The Board of Authority of Deendayal Port  

 

Dear Sir, 

 Sub: Our Bank Guarantee No.______________________ dated__________ for 
₹_________ favoring yourselves issued on a/c of M/s.___________________________ (Name of 
contractor) 

              We confirm having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s. ________________________validity for expiry upto 
date__________and claim expiry date  up to__________________ We also confirm 1) 
_________________ 2) ___________________________ is/are empowered to sign such Bank 
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

 

                            Name of signature of Bank Officer 
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Form – 11 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 

Part – 1 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No.  
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

     (a) 1st extension vide EE’s No.      Dated Month  Days  
           (b) 2nd extension vide EE’s No.    Dated Month  Days                
           (c) 3rd extension vide EE’s No.     Dated Month  Days 
           (d) 4th extension vide EE’s No.     Dated Month  Days 
           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 
(a) Serial No.  
(b) Nature of hindrance 
(c) Date of Occurrence  
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 
      Total period on account of hindrance mentioned above……… 
      Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to 

tender on account of extra work.  
14. Total extension of time required for 11 & 12 

     Submitted to the Sub-Divisional Officer………. 
 

       Signature of Contractor 

Date: ______ 
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Form – 12 

Deendayal Port Authority 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 

1. Date of receipt of application from ………………… Contractor for the work 

      of……….... in the Sub-Divisional Office.     

2. Acknowledgement issued by S.D.O. vide his No.……… dated … 

3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for rejections 
should be given.) 

 

                                                                       Signature of Divisional Officer 

                                                                       Date:  

 

(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 

2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 

(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to  

Items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 
completed by the date up to which extension has been applied for. If extension of time is 
not recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 
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      Signature of Executive Engineer 

      Date 

Dy. HOD/SE’s recommendations 

      Signature of Superintending Engineer 

      Date 

 

HOD’s recommendations/approval. 

      Signature of Chief Mechanical Engineer 

      Date 
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SECTION V 

SCOPE OF WORK 

Deendayal Port Authority (DPA) is one of the Major Port in India. The Specification is 
intended to cover the Electrification work for Dome Shaped Godowns (size: 2 Nos. of 198m×30m & 
2 Nos. of 180m×30m) inside Cargo jetty area at Deendayal Port. The work will be carried out 
simultaneously with Civil work. The scope of work consists of Supply, installation, testing & 
commissioning of LT Load Point Panels, LT Sub Load Point Panels, FRP Power Distribution Boards, 
LED High Bay Fittings for inside Shed Area & LED Flood Light Fittings, Supply & laying of LT XLPE 
insulated aluminium conductor Cables and LT XLPE insulated copper conductor Cable. The work 
shall be executed to the satisfaction of the Engineer in-Charge. The contractor shall arrange all 
types of tools, tackles, scaffoldings, temporary power supply at his own cost for installation, testing 
& commissioning of the work. The contractor shall submit layout colored drawing of complete of 
wiring, installation & distribution in two set hard copy & soft copy after completion of work. 

TECHNICAL SPECIFICATION 

Technical Specification No. 1: 

This item includes supply at site 1.1kV grade, 4 Core, 150 Sq.mm, Aluminium Conductor, XLPE 
Insulated, PVC Sheathed, Flat Strip Armoured Cable conforming to IS:7098 (Part-I):1988 with 
latest amendment. The cable shall have marking/embossing at an interval of every 1.0 meter 
showing its progressive length. 

The contractor shall submit Type Test Report for the type tests conducted in accordance with 
IS:7098(Part-I): 1988 within last 5 years from the date of Work Order on similar type of Cables in a 
NABL accredited Test House or Laboratory at the time of supply of Cable at site. The rate shall be 
inclusive of all taxes (excluding GST), packing, forwarding, insurance, transportation, and 
unloading at site of work. 

Technical Specification No. 2: 

This item includes supply at site 1.1kV grade, 4 Core, 70 Sq.mm, Aluminium Conductor, XLPE 
Insulated, PVC Sheathed, Flat Strip Armoured Cable conforming to IS:7098 (Part-I):1988 with 
latest amendment. The cable shall have marking/embossing at an interval of every 1.0 meter 
showing its progressive length. 

The contractor shall submit Type Test Report for the type tests conducted in accordance with 
IS:7098(Part-I): 1988 within last 5 years from the date of Work Order on similar type of Cables in a 
NABL accredited Test House or Laboratory at the time of supply of Cable at site. The rate shall be 
inclusive of all taxes (excluding GST), packing, forwarding, insurance, transportation, and 
unloading at site of work. 

Technical Specification No. 3: 

This item includes supply at site 1.1kV grade, 4 Core, 35 Sq.mm, Aluminium Conductor, XLPE 
Insulated, PVC Sheathed, Flat Strip Armoured Cable conforming to IS:7098 (Part-I):1988 with 
latest amendment. The cable shall have marking/embossing at an interval of every 1.0 meter 
showing its progressive length. 

The contractor shall submit Type Test Report for the type tests conducted in accordance with 
IS:7098(Part-I): 1988 within last 5 years from the date of Work Order on similar type of Cables in a 
NABL accredited Test House or Laboratory at the time of supply of Cable at site. The rate shall be 
inclusive of all taxes (excluding GST), packing, forwarding, insurance, transportation, and 
unloading at site of work. 

Technical Specification No. 4: 
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This item includes supply at site 1.1kV grade, 4 Core, 6 Sq.mm, Aluminium Conductor, XLPE 
Insulated, PVC Sheathed, Round Wire Armoured Cable conforming to IS:7098 (Part-I):1988 with 
latest amendment. The cable shall have marking/embossing at an interval of every 1.0 meter 
showing its progressive length. 

The contractor shall submit Type Test Report for the type tests conducted in accordance with 
IS:7098(Part-I): 1988 within last 5 years from the date of Work Order on similar type of Cables in a 
NABL accredited Test House or Laboratory at the time of supply of Cable at site. The rate shall be 
inclusive of all taxes (excluding GST), packing, forwarding, insurance, transportation, and 
unloading at site of work. 

Technical Specification No. 5: 

This item includes supply at site 1.1kV grade, 3 Core, 1.5 Sq.mm, Copper Conductor, XLPE 
Insulated, PVC Sheathed, Round Wire Armoured Cable conforming to IS:7098 (Part-I): 1988 with 
latest amendment. The cable shall have marking/embossing at an interval of every 1.0 meter 
showing its progressive length. 

The contractor shall submit Type Test Report for the type tests conducted in accordance with 
IS:7098(Part-I): 1988 within last 5 years from the date of Work Order on similar type of Cables in a 
NABL accredited Test House or Laboratory at the time of supply of Cable at site. The rate shall be 
inclusive of all taxes (excluding GST), packing, forwarding, insurance, transportation, and 
unloading at site of work. 

Technical Specification No. 6: 

This item includes supply at site hot dip galvanized steel ladder type cable tray of following size 
along with its accessories: 

Cable Tray: 

Ladder Tray Dimension: 400mm (W) × 100mm (H) × 15mm (C), 2500mm length. 

Runner: 100mm (H) × 15mm (C) × 2mm (T), 

Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Tray Cover: 

Width: Suitable for 400 mm (width) cable tray, 

Thickness: 1 mm, Length: 2500mm, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 

Hardware: 

Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Cable Tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
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galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
Cable Tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of cable tray. The rate shall be 
inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, unloading 
at site as directed by Engineer-in-Charge. 

Technical Specification No. 7: 

This item includes supply at site hot dip galvanized steel ladder type cable tray of following size 
along with its accessories: 

Cable Tray: 

Ladder Tray Dimension: 300mm (W) × 100mm (H) × 15mm (C), 2500mm length. 

Runner: 100mm (H) × 15mm (C) × 2mm (T), 

Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Tray Cover: 

Width: Suitable for 300 mm (width) cable tray, 

Thickness: 1 mm, Length: 2500mm, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 

Hardware: 

Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Cable Tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
Cable Tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of cable tray. The rate shall be 
inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, unloading 
at site as directed by Engineer-in-Charge. 

Technical Specification No. 8: 

This item includes supply at site hot dip galvanized steel ladder type cable tray of following size 
along with its accessories: 

Cable Tray: 

Ladder Tray Dimension: 200mm (W) × 100mm (H) × 15mm (C), 2500mm length. 
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Runner: 100mm (H) × 15mm (C) × 2mm (T), 

Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Tray Cover: 

Width: Suitable for 200 mm (width) cable tray, 

Thickness: 1 mm, Length: 2500mm, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 

Hardware: 

Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Cable Tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
Cable Tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of cable tray. The rate shall be 
inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, unloading 
at site as directed by Engineer-in-Charge. 

Technical Specification No. 9: 

This item includes supply at site hot dip galvanized 90-degree Bend for steel ladder type cable tray 
of following size along with its accessories: 

90-degree Bend: 

Dimension: 400mm (W) × 100mm (H) × 15mm (C), Radius: 600mm. 

Runner: 100mm (H) × 15mm (C) × 2mm (T), 

Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Bend Cover: 

Width: Suitable for 400 mm (width) cable tray bend, 

Thickness: 1 mm, Length: As per 90-degree Bend, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 
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Hardware: 

Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The Bend tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Bend tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
Bend tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of Bend Tray. The rate shall 
be inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, 
unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 10: 

This item includes supply at site hot dip galvanized 90-degree Vertical Inside Riser for steel ladder 
type cable tray of following size along with its accessories: 

Inside Riser: 

Dimension: 300mm (W) × 100mm (H) × 15mm (C), Radius: 600mm. 

Runner: 100mm (H) × 15mm (C) × 2mm (T), 

Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Riser Tray Cover: 

Width: Suitable for 300 mm (width) cable tray riser, 

Thickness: 1 mm, Length: As per Inside Riser, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 

Hardware: 

Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The Riser tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Riser Tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
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Riser Tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of Riser Tray. The rate shall 
be inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, 
unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 11: 

This item includes supply at site hot dip galvanized 90-degree Vertical Outside Riser for steel ladder 
type cable tray of following size along with its accessories: 

Inside Riser: 

Dimension: 300mm (W) × 100mm (H) × 15mm (C), Radius: 600mm. 

Runner: 100mm (H) × 15mm (C) × 2mm (T), 

Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Riser Tray Cover: 

Width: Suitable for 300 mm (width) cable tray riser, 

Thickness: 1 mm, Length: As per Outside Riser, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 

Hardware: 

Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The Riser tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Riser Tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
Riser Tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of Riser Tray. The rate shall 
be inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, 
unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 12: 

This item includes supply at site hot dip galvanized Right Hand Reducer for steel ladder type cable 
tray of following size along with its accessories: 

Reducer: 

Dimension: 400mm (W) to 300mm (W) × 100mm (H) × 15mm (C). 

Runner: 100mm (H) × 15mm (C) × 2mm (T), 
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Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Reducer Tray Cover: 

Width: Suitable for 400mm (W) to 300mm (W) Reducer, 

Thickness: 1 mm, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 

Hardware: 

Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The Reducer tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Reducer Tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
Reducer Tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of Reducer Tray. The rate 
shall be inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, 
unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 13: 

This item includes supply at site hot dip galvanized Left Hand Reducer for steel ladder type cable 
tray of following size along with its accessories: 

Reducer: 

Dimension: 400mm (W) to 300mm (W) × 100mm (H) × 15mm (C). 

Runner: 100mm (H) × 15mm (C) × 2mm (T), 

Rung: 40mm (W) × 15mm (C) × 2mm (T), 

Distance between Rungs: 250mm. 

Reducer Tray Cover: 

Width: Suitable for 400mm (W) to 300mm (W) Reducer, 

Thickness: 1 mm, Height: 15mm 

Coupler Plates: 

Coupler Plates shall have 8 holes (4 holes & 4 slots) suitable with tray dimensions. The thickness of 
the Coupler Plates shall be 3mm. 

Hardware: 
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Sets of M8×25mm long SS304 bolt & nut with two plain washers and one spring washer suitable 
for coupler plates as per requirement. 

The Reducer tray shall be shop fabricated and the fabrication process shall include pressing, 
punching, slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, 
the trays shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Reducer Tray will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. All materials, hardware components shall 
function and work properly against deterioration due to the aggressive climate conditions. The 
Reducer Tray manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to 
ensure consistent quality & environmental protection. The contractor shall take prior approval of 
drawing from Engineer in-Charge before undertaking manufacturing of Reducer Tray. The rate 
shall be inclusive of all the taxes (excluding GST), insurance, packing, forwarding, transportation, 
unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 14: 

This item includes supply at site hot dip galvanized steel Cantilever Bracket Support of size 
600mm (L) x 40mm (W) x 400mm (H) x 50mm (Height of other end of bracket) x 2mm (T). The 
Cantilever Bracket Support shall be made out of minimum 2 mm thick Rolled Sheet Steel. The 
support shall be shop fabricated and the fabrication process shall include pressing, punching, 
slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, the 
support shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Supports will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. The Support shall function and work properly 
against deterioration due to the aggressive climate conditions.  

The Support manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 
certified to ensure consistent quality & environmental protection. The contractor shall take prior 
approval of drawing from Engineer in-Charge before undertaking manufacturing of Cantilever 
Bracket Support. The rate shall be inclusive of all the taxes (excluding GST), insurance, packing, 
forwarding, transportation, unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 15: 

This item includes supply at site hot dip galvanized steel Cantilever Bracket Support of size 
500mm (L) x 40mm (W) x 300mm (H) x 50mm (Height of other end of bracket) x 2mm (T). The 
Cantilever Bracket Support shall be made out of minimum 2 mm thick Rolled Sheet Steel. The 
support shall be shop fabricated and the fabrication process shall include pressing, punching, 
slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, the 
support shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Supports will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. The Support shall function and work properly 
against deterioration due to the aggressive climate conditions.  
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The Support manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 
certified to ensure consistent quality & environmental protection. The contractor shall take prior 
approval of drawing from Engineer in-Charge before undertaking manufacturing of Cantilever 
Bracket Support. The rate shall be inclusive of all the taxes (excluding GST), insurance, packing, 
forwarding, transportation, unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 16: 

This item includes supply at site hot dip galvanized steel Cantilever Bracket Support of size 
400mm (L) x 40mm (W) x 200mm (H) x 50mm (Height of other end of bracket) x 2mm (T). The 
Cantilever Bracket Support shall be made out of minimum 2 mm thick Rolled Sheet Steel. The 
support shall be shop fabricated and the fabrication process shall include pressing, punching, 
slotting, drilling, welding etc. It shall be free from burr & sharp edges. After fabrication, the 
support shall be Hot Dip Galvanized as per IS 2629: 1989 and coverage as per IS 4759:1984. The 
minimum thickness of galvanizing shall be 120 microns. 

The Supports will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. The Support shall function and work properly 
against deterioration due to the aggressive climate conditions.  

The Support manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 
certified to ensure consistent quality & environmental protection. The contractor shall take prior 
approval of drawing from Engineer in-Charge before undertaking manufacturing of Cantilever 
Bracket Support. The rate shall be inclusive of all the taxes (excluding GST), insurance, packing, 
forwarding, transportation, unloading at site as directed by Engineer-in-Charge. 

Technical Specification No. 17: 

This item includes supply at site hot dip galvanized steel Pipe Bracket Support of size 
500mm (L) × 40mm (H) × 40mm (W) × 2mm (T). The dimension of base plate of Support shall be 
120mm (H) × 60mm (W) × 2mm (T). The support shall be shop fabricated and the fabrication 
process shall include pressing, punching, slotting, drilling, welding etc. It shall be free from burr & 
sharp edges. After fabrication, the support shall be Hot Dip Galvanized as per IS 2629: 1989 and 
coverage as per IS 4759:1984. The minimum thickness of galvanizing shall be 120 microns. 

The Supports will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. The Support shall function and work properly 
against deterioration due to the aggressive climate conditions. The Support manufacturing & 
galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to ensure consistent quality & 
environmental protection. The contractor shall take prior approval of drawing from Engineer in-
Charge before undertaking manufacturing of Pipe Bracket Support. The rate shall be inclusive of all 
the taxes (excluding GST), insurance, packing, forwarding, transportation, unloading at site as 
directed by Engineer-in-Charge. 

Technical Specification No. 18: 

This item includes supply at site hot dip galvanized steel Pipe Bracket Support of size 
400mm (L) × 40mm (H) × 40mm (W) × 2mm (T). The dimension of base plate of Support shall be 
120mm (H) × 60mm (W) × 2mm (T). The support shall be shop fabricated and the fabrication 
process shall include pressing, punching, slotting, drilling, welding etc. It shall be free from burr & 
sharp edges. After fabrication, the support shall be Hot Dip Galvanized as per IS 2629: 1989 and 
coverage as per IS 4759:1984. The minimum thickness of galvanizing shall be 120 microns. 
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The Supports will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. The Support shall function and work properly 
against deterioration due to the aggressive climate conditions. The Support manufacturing & 
galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to ensure consistent quality & 
environmental protection. The contractor shall take prior approval of drawing from Engineer in-
Charge before undertaking manufacturing of Pipe Bracket Support. The rate shall be inclusive of all 
the taxes (excluding GST), insurance, packing, forwarding, transportation, unloading at site as 
directed by Engineer-in-Charge. 

Technical Specification No. 19: 

This item includes supply at site hot dip galvanized steel Stand-off Bracket Support of size 
300mm (L) × 40mm (H) × 40mm (W) × 2mm (T). The support shall be shop fabricated and the 
fabrication process shall include pressing, punching, slotting, drilling, welding etc. It shall be free 
from burr & sharp edges. After fabrication, the support shall be Hot Dip Galvanized as per IS 2629: 
1989 and coverage as per IS 4759:1984. The minimum thickness of galvanizing shall be 120 
microns. 

The Supports will be inspected at site and if damage to galvanization is noticed or the 
thickness of any section with inadequate thickness of galvanization is noticed the same will have to 
be repair/replaced to the satisfaction of the DPA or Third Party Inspection agency. Site 
galvanization or site repairs will not be permitted. The Support shall function and work properly 
against deterioration due to the aggressive climate conditions. The Support manufacturing & 
galvanizing unit shall be ISO 9001: 2000 & ISO 14001 certified to ensure consistent quality & 
environmental protection. The contractor shall take prior approval of drawing from Engineer in-
Charge before undertaking manufacturing of Stand-off Bracket Support. The rate shall be inclusive 
of all the taxes (excluding GST), insurance, packing, forwarding, transportation, unloading at site 
as directed by Engineer-in-Charge. 

Technical Specification No. 20: 

This item includes supply of J – Hanger & Bracket Clamp with fasteners for laying of Cable 
in the beam structure of existing Storage Shed. The Bracket Clamp shall be made from 30mm (W) 
× 3mm (T) hot dipped galvanized steel of required size for fixing it on a beam structure of size 
200mm × 75mm approximately. Both ends of the clamp shall be provided with a hole suitable for 
fastener of size M10. The J – Hanger shall be made from 30mm (W) × 3mm (T) hot dipped 
galvanized steel having a diameter of required size with respect to overall diameter of the Cable. 
The length of the J – Hanger shall be 300mm. The J – Hanger shall be provided with a PVC 
insulation sleeve on bent portion. The J – Hanger shall be provided with two hole of size M10 for 
fixing it with the Bracket Clamp on the beam structure of existing Storage Shed. The J – Hanger & 
Bracket Clamp shall be hot dip galvanized as per relevant IS standard with minimum coating 
thickness of 85 microns. The Galvanising shall be done in single dipping method for better 
adhesion and life. The contractor shall take prior approval of drawing from Engineer in-Charge 
before undertaking manufacturing of J – Hanger & Bracket Clamp. 

Technical Specification No. 21: 

This item includes fixing of 600mm Cantilever Bracket Support on the RCC Structure/Wall of 
Shed at a height of approximately 4m. The Cantilever Bracket Support shall be rigidly fixed with 
three stainless steel expansion Anchor Fasteners of minimum size M10 x 160mm on RCC 
Structure/Wall of Shed. This item includes all material, labour, scaffolding, tools & tackles as 
directed by Engineer in-Charge. 

Technical Specification No. 22: 
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This item includes fixing of 500mm Cantilever Bracket Support on the RCC Structure/Wall of 
Shed at a height of approximately 4m. The Cantilever Bracket Support shall be rigidly fixed with 
three stainless steel expansion Anchor Fasteners of minimum size M10 x 160mm on RCC 
Structure/Wall of Shed. This item includes all material, labour, scaffolding, tools & tackles as 
directed by Engineer in-Charge. 

Technical Specification No. 23: 

This item includes fixing of 400mm Cantilever Bracket Support on the RCC Structure/Wall of 
Shed at a height of approximately 4m. The Cantilever Bracket Support shall be rigidly fixed with 
three stainless steel expansion Anchor Fasteners of minimum size M10 x 160mm on RCC 
Structure/Wall of Shed. This item includes all material, labour, scaffolding, tools & tackles as 
directed by Engineer in-Charge. 

Technical Specification No. 24: 

This item includes fixing of 500mm Pipe Bracket Support on the RCC Structure/Wall of Shed 
at a height of up to 4m. The Pipe Bracket Support shall be rigidly fixed with four stainless steel 
expansion Anchor Fasteners of minimum size M10 x 160mm on RCC Structure/Wall of Shed. This 
item includes all material, labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 25: 

This item includes fixing of 400mm Pipe Bracket Support on the RCC Structure/Wall of Shed 
at a height of up to 4m. The Pipe Bracket Support shall be rigidly fixed with four stainless steel 
expansion Anchor Fasteners of minimum size M10 x 160mm on RCC Structure/Wall of Shed. This 
item includes all material, labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 26: 

This item includes fixing of 300mm Stand-off Bracket Support on the Steel Column 
Structure of Shed at a height of up to 4m. The Bracket Support shall be rigidly fixed with two 
stainless steel nut-bolt of minimum size M10 x 30mm on Steel Column Structure of Shed. This item 
includes all material, labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 27: 

This item includes fixing of 300mm Stand-off Bracket Support on the Wall at a height of up 
to 4m. The Pipe Bracket Support shall be rigidly fixed with two stainless steel expansion Anchor 
Fasteners of minimum size M10 x 100mm on Wall. This item includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 28: 

This item includes fixing of 400mm width Ladder Type Cable Tray along with accessories on 
the Cantilever Bracket Support mounted on RCC Structure/Wall of Shed. The Tray Cover shall be 
fixed after completion of work of laying of Cables in the Cable Tray and after getting clearance 
from Engineer in-Charge. The installation shall be in accordance with equipment manufacturer's 
instructions, and with best workmanship & best industrial practice to the satisfaction of Engineer 
in-Charge. This item includes all material, labour, scaffolding, tools & tackles as directed by 
Engineer in-Charge. 

Technical Specification No. 29: 

This item includes fixing of 400mm width Ladder Type Cable Tray along with accessories on 
the Pipe Bracket Support mounted on RCC Structure/Wall of Shed. The Tray Cover shall be fixed 
after completion of work of laying of Cables in the Cable Tray and after getting clearance from 
Engineer in-Charge. The installation shall be in accordance with equipment manufacturer's 
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instructions, and with best workmanship & best industrial practice to the satisfaction of Engineer 
in-Charge. This item includes all material, labour, scaffolding, tools & tackles as directed by 
Engineer in-Charge. 

Technical Specification No. 30: 

This item includes fixing of 300mm width 90-degree Vertical Inside Riser along with 
accessories on the Cantilever/Pipe Bracket Support mounted on RCC Structure/Wall of Shed. The 
Tray Cover shall be fixed after completion of work of laying of Cables in the Cable Tray and after 
getting clearance from Engineer in-Charge. The installation shall be in accordance with equipment 
manufacturer's instructions, and with best workmanship & best industrial practice to the 
satisfaction of Engineer in-Charge. This item includes all material, labour, scaffolding, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 31: 

This item includes fixing of 300mm width 90-degree Vertical Outside Riser along with 
accessories on the Cantilever/Pipe Bracket Support mounted on RCC Structure/Wall of Shed. The 
Tray Cover shall be fixed after completion of work of laying of Cables in the Cable Tray and after 
getting clearance from Engineer in-Charge. The installation shall be in accordance with equipment 
manufacturer's instructions, and with best workmanship & best industrial practice to the 
satisfaction of Engineer in-Charge. This item includes all material, labour, scaffolding, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 32: 

This item includes fixing of 300mm width Ladder Type Cable Tray along with accessories on 
the Cantilever Bracket Support mounted on RCC Structure/Wall of Shed. The Tray Cover shall be 
fixed after completion of work of laying of Cables in the Cable Tray and after getting clearance 
from Engineer in-Charge. The installation shall be in accordance with equipment manufacturer's 
instructions, and with best workmanship & best industrial practice to the satisfaction of Engineer 
in-Charge. This item includes all material, labour, scaffolding, tools & tackles as directed by 
Engineer in-Charge. 

Technical Specification No. 33: 

This item includes fixing of 300mm width Ladder Type Cable Tray along with accessories on 
the Pipe Bracket Support mounted on RCC Structure/Wall of Shed. The Tray Cover shall be fixed 
after completion of work of laying of Cables in the Cable Tray and after getting clearance from 
Engineer in-Charge. The installation shall be in accordance with equipment manufacturer's 
instructions, and with best workmanship & best industrial practice to the satisfaction of Engineer 
in-Charge. This item includes all material, labour, scaffolding, tools & tackles as directed by 
Engineer in-Charge. 

Technical Specification No. 34: 

This item includes fixing of 200mm width Ladder Type Cable Tray along with accessories on 
the Cantilever Bracket Support mounted on RCC Structure/Wall of Shed. The Tray Cover shall be 
fixed after completion of work of laying of Cables in the Cable Tray and after getting clearance 
from Engineer in-Charge. The installation shall be in accordance with equipment manufacturer's 
instructions, and with best workmanship & best industrial practice to the satisfaction of Engineer 
in-Charge. This item includes all material, labour, scaffolding, tools & tackles as directed by 
Engineer in-Charge. 

Technical Specification No. 35: 
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This item includes fixing of 200mm width Ladder Type Cable Tray along with accessories on 
the Pipe/Stand-off Bracket Support mounted on RCC Structure/Wall/Steel Column. The Tray Cover 
shall be fixed after completion of work of laying of Cables in the Cable Tray and after getting 
clearance from Engineer in-Charge. The installation shall be in accordance with equipment 
manufacturer's instructions, and with best workmanship & best industrial practice to the 
satisfaction of Engineer in-Charge. This item includes all material, labour, scaffolding, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 36: 

This item includes fixing of 90-degree Bend of size 400mm width along with accessories on 
the Cantilever/Pipe Bracket Support mounted on RCC Structure/Wall of Shed. The Tray Cover shall 
be fixed after completion of work of laying of Cables in the Cable Tray and after getting clearance 
from Engineer in-Charge. The installation shall be in accordance with equipment manufacturer's 
instructions, and with best workmanship & best industrial practice to the satisfaction of Engineer 
in-Charge. This item includes all material, labour, scaffolding, tools & tackles as directed by 
Engineer in-Charge. 

Technical Specification No. 37: 

This item includes fixing of Right Hand Reducer of size 400mm to 300mm width along with 
accessories on the Cantilever Bracket Support mounted on RCC Structure/Wall of Shed. The Tray 
Cover shall be fixed after completion of work of laying of Cables in the Cable Tray and after getting 
clearance from Engineer in-Charge. The installation shall be in accordance with equipment 
manufacturer's instructions, and with best workmanship & best industrial practice to the 
satisfaction of Engineer in-Charge. This item includes all material, labour, scaffolding, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 38: 

This item includes fixing of Left Hand Reducer of size 400mm to 300mm width along with 
accessories on the Cantilever Bracket Support mounted on RCC Structure/Wall of Shed. The Tray 
Cover shall be fixed after completion of work of laying of Cables in the Cable Tray and after getting 
clearance from Engineer in-Charge. The installation shall be in accordance with equipment 
manufacturer's instructions, and with best workmanship & best industrial practice to the 
satisfaction of Engineer in-Charge. This item includes all material, labour, scaffolding, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 39: 

This item includes fixing of J – Hanger & Bracket Clamp with GI fasteners of size M10 on 
the beam structure at a height of approximately 4m as directed by Engineer in-Charge. The work 
includes all material, labour, ladder/scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 40: 

This item includes laying of double run of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor 
XLPE Insulated PVC Sheathed Armoured Cable in the existing cable trench of Substation. The cable 
shall be laid after opening of trench by removing the MS chequered plates. After laying of the 
cable, cable trench shall be properly covered with existing chequered plates as per its original 
condition. This item includes all labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 41: 

This item includes laying of double run of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor 
XLPE Insulated PVC Sheathed Armoured Cable in the existing NP2 Pipe Trench. The cable shall be 
passed through the existing NP2 pipe after opening & removing RCC trench manhole cover. After 
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laying of the cable, the manhole shall be properly covered with existing removed RCC covers as per 
its original position. This item includes all labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 42: 

This item includes laying of double run of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor 
XLPE Insulated PVC Sheathed Armoured Cable in existing RCC cable trench. The cable shall be laid 
after opening of RCC trench by removing its cover. Before laying of cable, the RCC cable trench 
shall be cleaned properly including removal of garbage, dust, etc. from the trench line without 
damaging other existing cables laying in the trench. After laying of the cable, cable trench shall be 
properly covered with its existing covers as per original. This item includes all labour, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 43: 

This item includes laying of double run of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor 
XLPE Insulated PVC Sheathed Armoured Cable in horizontal cable tray installation. The cable shall 
be properly dressed in such a manner that crossing of cables shall be minimized. The cable shall be 
clamped with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall 
be laid in parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, 
labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 44: 

This item includes laying of double run of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor 
XLPE Insulated PVC Sheathed Armoured Cable in vertical cable tray installation. The cable shall be 
properly dressed in such a manner that crossing of cables shall be minimized. The cable shall be 
clamped with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall 
be laid in parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, 
labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 45: 

This item includes laying of double run of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor 
XLPE Insulated PVC Sheathed Armoured Cable as Loop. The Loop shall be at both ends of the laid 
cable as directed by Engineer in-Charge. The cable shall be properly dressed & clamped with 
suitable clamps as directed by Engineer in-Charge. The work includes all material, labour, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 46: 

This item includes laying of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in the existing cable trench of Substation. The cable shall be laid 
after opening of trench by removing the MS chequered plates. After laying of the cable, cable 
trench shall be properly covered with existing chequered plates as per its original condition. This 
item includes all labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 47: 

This item includes laying of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable through J – Hangers in the beam structure of existing Storage 
Shed. A distance between two hangers will be approximately 0.5m. The cable shall be laid & 
tied/fixed on the J – Hanger at a height of approximately 4m as directed by Engineer in-Charge. 
The work includes all material, labour, ladder/scaffolding, tools & tackles as directed by Engineer 
in-Charge. 

Technical Specification No. 48: 
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This item includes laying of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in vertical cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 49: 

This item includes laying of 4 Core 150 Sq.mm Aluminium Conductor XLPE Insulated PVC 
Sheathed Armoured Cable through Road/Railway Crossing by using Horizontal Directional Drilling 
(HDD) method by providing suitable diameter of HDPE pipe having strength of 10kg/sq.cm. The 
contractor shall arrange machine for excavation, water for drilling, dewatering pump, HDD 
equipment at his own cost. The heavy duty HDPE pipe shall be buried at nominal minimum depth 
of 1.5m as directed by Engineer in-Charge. The LT cable shall be passed through the buried HDPE 
pipe. Backfilling & dressing of excavated trenches shall be done as per its original condition. The 
work includes all material, labour, HDD equipment, tools & tackles as directed by Engineer in-
Charge. 

Technical Specification No. 50: 

This item includes laying of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in horizontal cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 51: 

This item includes laying of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in vertical cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 52: 

This item includes laying of 1.1kV 4 Core 150 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable as Loop. The Loop shall be at both ends of the each laid cable as 
directed by Engineer in-Charge. The cable shall be properly dressed & clamped with suitable 
clamps as directed by Engineer in-Charge. The work includes all material, labour, tools & tackles as 
directed by Engineer in-Charge. 

Technical Specification No. 53: 

This item includes laying of 1.1kV 4 Core 70 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in horizontal cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 54: 
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This item includes laying of 1.1kV 4 Core 70 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in vertical cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 55: 

This item includes laying of 1.1kV 4 Core 70 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable as Loop. The Loop shall be at both ends of the each laid cable as 
directed by Engineer in-Charge. The cable shall be properly dressed & clamped with suitable 
clamps as directed by Engineer in-Charge. The work includes all material, labour, tools & tackles as 
directed by Engineer in-Charge. 

Technical Specification No. 56: 

This item includes laying of 1.1kV 4 Core 35 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in horizontal cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 57: 

This item includes laying of 1.1kV 4 Core 35 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in vertical cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 58: 

This item includes laying of 1.1kV 4 Core 35 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable as Loop. The Loop shall be at both ends of the each laid cable as 
directed by Engineer in-Charge. The cable shall be properly dressed & clamped with suitable 
clamps as directed by Engineer in-Charge. The work includes all material, labour, tools & tackles as 
directed by Engineer in-Charge. 

Technical Specification No. 59: 

This item includes laying of 1.1kV 4 Core 6 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in horizontal cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 60: 

This item includes laying of 1.1kV 4 Core 6 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable in vertical cable tray installation. The cable shall be properly 
dressed in such a manner that crossing of cables shall be minimized. The cable shall be clamped 
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall be laid in 
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parallel in side-by-side as directed by Engineer in-Charge. The work includes all material, labour, 
scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 61: 

This item includes laying of 1.1kV 4 Core 6 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable through clamping on RCC lantern/column structure. The G.I. Saddle 
clamps shall be provided of size 20mm×2mm (size suitable with respect to cable outer diameter) 
with suitable size of heavy duty screws for clamping as directed. The cable shall be laid on RCC 
lantern/column structure with clamps at a height of approximately 4m to 6m as directed by 
Engineer in-Charge. The clamp shall be fixed rigidly on lantern/column structure at 0.5m intervals. 
The work includes all material, labour, scaffolding, tools & tackles as directed by Engineer in 
Charge. 

Technical Specification No. 62: 

This item includes laying of 1.1kV 4 Core 6 Sq.mm Aluminium Conductor XLPE Insulated 
PVC Sheathed Armoured Cable as Loop. The Loop shall be at both ends of the each laid cable as 
directed by Engineer in-Charge. The cable shall be properly dressed & clamped with suitable 
clamps as directed by Engineer in-Charge. The work includes all material, labour, tools & tackles as 
directed by Engineer in-Charge. 

Technical Specification No. 63: 

This item includes laying of 1.1kV grade, 3 Core, 1.5 Sq.mm, Copper Conductor, XLPE 
Insulated, PVC Sheathed, Round Wire Armoured Cable through clamping on RCC structure. The 
G.I. Saddle clamps shall be provided of size 20mm×2mm (size suitable with respect to cable outer 
diameter) with suitable size of heavy duty screws for clamping as directed. The cable shall be laid 
on RCC structure with clamps at a height of approximately 6m as directed by Engineer in-Charge. 
The clamp shall be fixed rigidly on RCC structure at 0.3m intervals. The work includes all material, 
labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 64: 

This item includes laying of 1.1kV grade, 3 Core, 1.5 Sq.mm, Copper Conductor, XLPE 
Insulated, PVC Sheathed, Round Wire Armoured Cable through clamp provided on existing hangers 
in the dome shaped roof structure of the Shed. A distance between two existing hangers will be 
approximately 2m. The cable shall be passed & tied/fixed in the clamp provided on existing hanger 
in the Shed structure as directed by Engineer in-Charge. Contractor shall arrange necessary 
scaffolding/any other equipment of required height for laying of the cable through existing hangers 
in the roof structure of the Shed. The work includes all material, labour, scaffolding, tools & tackles 
as directed by Engineer in-Charge. 

Technical Specification No. 65: 

This item includes laying of 1.1kV grade, 3 Core, 1.5 Sq.mm, Copper Conductor, XLPE 
Insulated, PVC Sheathed, Round Wire Armoured Cable as Loop. The Loop shall be at both ends of 
the each laid cable as directed by Engineer in-Charge. The cable shall be properly dressed & 
clamped with suitable clamps as directed by Engineer in-Charge. The work includes all material, 
labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 66: 

This item includes design, manufacture, testing & supply at site outdoor type LT Load Point 
Panel with double door, top canopy, handle with locking arrangement (pad lock 5 level with keys). 



Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area 

Page 81 of 120  

o Load Point Panel shall be fabricated from Stainless Steel sheet of 2.00 mm thick, 304 Grade 
Stainless Steel. 

o The Board shall be enclosed by stainless sheet steel of 2 mm thickness smoothly finished & 
level, door & covers shall be made 1.6 mm thick stainless sheet steel. Adequate stiffeners 
shall be provided wherever necessary. 

o Load Point Pane shall be dust & vermin proof having Protection Class of IP 54. 

o Load Point Pane shall have bottom Cable entry. 

o All Panel edges and door edges shall be reinforced against distortion. Cut outs shall be true 
in shape and devoid of sharp edges. 

o The complete structure shall be rigid, self-supporting free from vibration, twists & bends. 

The Load Point Panel shall be specious for easy maintenance and shall be provided with 
following electrical items: 

1) 200 Amp, FP MCCB, 25kA, Microprocessor based: 2 No. for Incomer 

2) 200 Amp, FP Changeover Switch: 1 No. 

3) 100 Amp, FP MCCB, 25kA: 1 No. (Outgoing Feeder for Section – II of Storage Shed) 

4) 40 Amp, FP MCCB, 25 kA: 3 Nos. (Outgoing Feeder to PDB) 

5) 40 Amp, FP MCCB, 25 kA: 1 No. (Spare Outgoing Feeder) 

6) Digital Multi-Function Energy Meter, Accuracy Class 0.5, with RS485: 1 No. 

7) 200/5 Amp CT coil (Class 0.5) Tape Wound: 3 Nos. 

8) LED Indication lamps for R, Y, B, ON, OFF & Trip indication: 6 Nos. 

Main Bus & Taps: 

The board shall be provided with three phase and neutral bus-bar. Bus-bars shall be of uniform 
cross section throughout the length of the board and up to the incoming terminals of feeder circuit 
breaker/switch. The bus-bars shall be made of high conductivity aluminum alloy of E91E grade, 
Bus bar joints shall be complete with high tensile steel bolt and washers and nuts. Bus-bars shall 
be thoroughly cleaned at the joint locations and suitable contact grease shall be applied just 
before making a joint, separate supports shall be provided for each phase of the bus-bars. If a 
common support is provided for all three phase, anti-tracking barriers shall be incorporated. Bus-
bars shall be adequately supported and braced to withstand the stresses due to the specified short 
circuit currents. Bus bar supports shall be made of hylam sheets; glass reinforced molded plastic 
material or cast resin. Minimum clearance between Phase to Phase, Phase to Neutral and Neutral 
to Earth for the entire run of horizontal and vertical bus-bars, shall be 25 mm. 

All these components shall be mounted/erected in the Load Point Panel by means of suitable 
cadmium passivated hardware. The Panel shall be complete in all respects with cable glands, lugs 
for incoming and outgoing cables including interconnection with PVC insulated cable single core, 
standard copper conductor of 650/1100V grade. Load point panel shall be provided with Earth 
Bus-bar throughout width of Panel with earth terminals. 

The Load Point Panel shall be tested as per the relevant IS standard.  Before Manufacturing the 
Load Point Panel, the relevant test certificate in support of Panel manufacturing, along with design 
& drawing shall be submitted to DPA for approval and also all Electrical accessories shall be used 
as per approved Make List of DPA. 

The rates shall be inclusive of all the taxes (excluding GST), insurance, transportation, unloading as 
directed by Engineer-in-Charge. 

Technical Specification No. 67: 
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This item includes design, manufacture, testing & supply at site outdoor type LT Sub Load 
Point Panel with double door, top canopy, handle with locking arrangement (pad lock 5 level with 
keys). 

o Sub Load Point Panel shall be fabricated from Stainless Steel sheet of 2.00 mm thick, 304 
Grade Stainless Steel. 

o The Board shall be enclosed by stainless sheet steel of 2 mm thickness smoothly finished & 
level, door & covers shall be made 1.6 mm thick stainless sheet steel. Adequate stiffeners 
shall be provided wherever necessary. 

o Sub Load Point Panel shall be dust & vermin proof having Protection Class of IP 54. 

o Sub Load Point Panel shall have bottom Cable entry. 

o All Panel edges and door edges shall be reinforced against distortion. Cut outs shall be true 
in shape and devoid of sharp edges. 

o The complete structure shall be rigid, self-supporting free from vibration, twists & bends. 

The Sub Load Point Panel shall be specious for easy maintenance and shall be provided 
with following electrical items: 

1) 100 Amp, FP MCCB, 25kA: 1 No. for Incomer 

2) 40 Amp, FP MCCB, 25 kA: 3 Nos. (Outgoing Feeder to PDB) 

3) 40 Amp, FP MCCB, 25 kA: 1 No. (Spare Outgoing Feeder) 

4) Digital Multi-Function Energy Meter, Accuracy Class 0.5, with RS485: 1 No. 

5) 100/5 Amp CT coil (Class 0.5) Tape Wound: 3 Nos. 

6) LED Indication lamps for R, Y, B, ON, OFF & Trip indication: 6 Nos. 

Main Bus & Taps: 

The board shall be provided with three phase and neutral bus-bar. Bus-bars shall be of uniform 
cross section throughout the length of the board and up to the incoming terminals of feeder circuit 
breaker/switch. The bus-bars shall be made of high conductivity aluminum alloy of E91E grade, 
Bus bar joints shall be complete with high tensile steel bolt and washers and nuts. Bus-bars shall 
be thoroughly cleaned at the joint locations and suitable contact grease shall be applied just 
before making a joint, separate supports shall be provided for each phase of the bus-bars. If a 
common support is provided for all three phase, anti-tracking barriers shall be incorporated. Bus-
bars shall be adequately supported and braced to withstand the stresses due to the specified short 
circuit currents. Bus bar supports shall be made of hylam sheets; glass reinforced molded plastic 
material or cast resin. Minimum clearance between Phase to Phase, Phase to Neutral and Neutral 
to Earth for the entire run of horizontal and vertical bus-bars, shall be 25 mm. 

All these components shall be mounted/erected in the Load Point Panel by means of suitable 
cadmium passivated hardware. The Panel shall be complete in all respects with cable glands, lugs 
for incoming and outgoing cables including interconnection with PVC insulated cable single core, 
standard copper conductor of 650/1100V grade. Load point panel shall be provided with Earth 
Bus-bar throughout width of Panel with earth terminals. 

The Sub Load Point Panel shall be tested as per the relevant IS standard.  Before Manufacturing 
the Load Point Panel, the relevant test certificate in support of Panel manufacturing, along with 
design & drawing shall be submitted to DPA for approval and also all Electrical accessories shall be 
used as per approved Make List of DPA. 

The rates shall be inclusive of all the taxes (excluding GST), insurance, transportation, unloading as 
directed by Engineer-in-Charge. 
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Technical Specification No. 68: 

This item includes design, manufacture, testing & supply at site outdoor type FRP Power 
Distribution Board. The FRP Power Distribution Board shall be outdoor surface mounting type with 
door, with locking arrangement and top canopy. The Power Distribution Board shall be of suitable 
size; however, it shall be specious for easy maintenance and the minimum depth of the Power 
Distribution Board shall be 300mm. 

The FRP Power Distribution Board shall have following features: 

o The material for the enclosure shall be Fiber Reinforced Polyester (FRP) with F1 grade raw 
material of ultra-guard. 

o Protection Class: IP 65. 

o Impact Resistance: IK 10 

o Sheet thickness shall be minimum 4 mm. 

o Gasket shall be of properly greed with proper compression to maintain the ingress 
protection. 

o Distribution Board shall comply with the requirement of dielectric strength as per IEC62208 
standard, ultraviolet resistance test as per UL746C standard and glow wire test with 
flammability of 5VA as per UL94 standard. 

o Distribution Board shall have continuous hinges. All the accessories like hinges, locking 
arrangement, screws & mounting brackets shall be of SS304 or higher grade SS. 

o Distribution Board shall have backside mounting arrangement. 

o Distribution Board edges and door edges shall be reinforced against distortion. Cut outs 
shall be true in shape and devoid of sharp edges. 

o The complete structure shall be rigid, self-supporting free from vibration, twists & bends. 

o Finished painted appearance of equipment shall present an aesthetically, pleasing 
appearance, free from dents and uneven surfaces. 

The Power Distribution Board shall be provided with following electrical items: 

1) Incomer – 40 Amp FP MCCB, 25 kA, 50Hz: 1 No.  

2) Outgoing – 10 Amp FP MCBs, 10kA, C Curve: 8 Nos. 

3) Wiring: Internal with complete wiring with suitable size of flexible copper cable for I/c to 
O/g, suitably bind with proper gap as per IS.  

4) 50A, 415V, 3 phase Contactor with coil voltage 215-240 V: 1 No. 

5) Digital Astronomical Time Switch: 1 No. 

The Power Distribution Board shall be complete in all respects having interconnection with 
PVC insulated cable single core, standard copper conductor of 1100V grade. The cable entry and 
exit shall be from bottom of the Distribution Board. 

 The Power Distribution Board shall be provided with suitable size of Earthing Busbar. Before 
placing the order for manufacturing the drawing should be approved by Engineer in-Charge 
showing the arrangement of the electrical components and should fulfil the needs of IE rules. The 
Power Distribution Board shall be manufactured from type test certificate holder for Power 
Distribution Board of similar or above rating. 

The rate shall be inclusive of all taxes (excluding GST), packing, forwarding, insurance, 
transportation, and unloading at site of work. 



Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area 

Page 84 of 120  

Technical Specification No. 69: 

This item includes installation, testing & commissioning of LT Load Point Panel. The Load 
Point Panel shall be installed on base frame made of Stainless Steel (Grade SS 304) angle of size 
50mm×5mm with six legs of size 50mm×5mm×800mm each. The panel shall be erected on RCC 
foundation of suitable size having height of 500mm above ground level and 400mm below ground 
level. Before RCC, 100mm PCC shall be done. For cable entry & exit, suitable size & length of HDPE 
Pipe shall be kept in the foundation during its casting as directed by Engineer in-Charge. This work 
also includes termination of the incoming & outgoing Cables along with providing suitable size of 
glands (Gland suitable for Incoming/Outgoing XLPE Power Cables of size 4C×150 
sq.mm/4C×70Sq.mm/4C×35Sq.mm) and necessary earth linking connection. The work includes all 
material, labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 70: 

This item includes installation, testing & commissioning of LT Sub Load Point Panel. The 
Sub Load Point Panel shall be installed on base frame made of Stainless Steel (Grade SS 304) angle 
of size 50mm×5mm with six legs of size 50mm×5mm×800mm each. The panel shall be erected on 
RCC foundation of suitable size having height of 500mm above ground level and 400mm below 
ground level. Before RCC, 100mm PCC shall be done. For cable entry & exit, suitable size & length 
of HDPE Pipe shall be kept in the foundation during its casting as directed by Engineer in-Charge. 
This work also includes termination of the incoming & outgoing Cables along with providing 
suitable size of glands (Gland suitable for Incoming/Outgoing XLPE Power Cables of size 4C×70 
sq.mm/4C×35Sq.mm) and necessary earth linking connection. The work includes all material, 
labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 71: 

This item includes installation, testing & commissioning of FRP 8-Way Power Distribution 
Board on wall of Shed as directed by Engineer in-Charge. The Distribution Board shall be fixed 
rigidly on wall through suitable size of anchor fasteners as directed by Engineer in-Charge. This 
work includes termination of the incoming & outgoing Cables along with providing suitable size of 
glands (Gland suitable for Incoming/Outgoing XLPE Power Cables of size 4C×35 
sq.mm/4C×6Sq.mm) and necessary earth linking connection. The work includes all material, 
labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 72: 

This item includes supply at site FRP Junction Box of size 160 mm × 160 mm × 90 mm 
(W×H×D) along with 9 nos. of minimum 32A capacity Connector suitable for 6 Sq.mm Cable size 
duly mounted on DIN rail channel with suitable size of gland for incomer 4 core, 6 Sq.mm XLPE 
aluminum conductor Cable and three outgoing 3 core, 1.5 Sq.mm XLPE Copper Conductor Cable. 
The Junction Box shall have ingress protection of IP65. The Junction Box shall be provided with 
suitable wall mounting bracket. The size of the Junction Box is tentative and minimum. The rate 
shall be inclusive of all taxes (excluding GST), insurance, transportation, unloading at site as 
directed by Engineer in-Charge. 

Technical Specification No. 73: 

This item includes fixing of supplied FRP Junction Box on RCC Structure/Wall of the Shed at 
the location as directed. The Junction Box shall be fixed rigidly on wall through suitable size of nut 
bolts/anchor fasteners, at a height of approximately 6m, as directed. This work includes necessary 
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wiring, connections & earth linking with all material, labour, scaffolding, tools & tackles as directed 
by Engineer in-Charge. 

Technical Specification No. 74: 

The contractor shall supply at site LED High Bay fittings to achieve average illumination 
level of not less than 150 Lux on ground level in a grid of 5m × 5m with uniformity ratio 
(Emin/Eavg) of 0.40 and maintenance factor of 0.80 inside Storage Shed near G-19 (Section – I & 
II of size 198m × 30m) & Storage Shed near G-25 (Section – I & II of size 180m × 30m). A 
drawing is enclosed at Annexure – II for reference. The lighting design of inside Sheds shall comply 
with IS 3646: (Part II) – 1966 with latest amendments. 

The bidder shall submit their illumination design for Storage Sheds near G-19 & G-25 with 
following details: 

(1) Width of Section I & II each of Storage Sheds near G-19 & G-25 is 30m (Width – Y axis). 

(2) Length of Section I & II of Storage Shed near G-19 is 198m (Length – X axis). 

(3) Length of Section I & II of Storage Shed near G-25 is 180m (Length – X axis). 

(4) Position of LED high bay fittings in width – Y axis of Section I & II each of Storage Sheds 
near G-19 & G-25: first fitting at 5.500m, second fitting at 14.900m & third fitting at 
25.000m. 

(5) Position of LED high bay fittings in length – X axis of Section I & II of Storage Shed near G-
19 (198m × 30m): For both Section I & II, first group of three fittings at 3.150m and 
thereafter subsequent group of three fittings at an equal distance of 10.080m up to 20th 
group of three fittings. 

(6) Position of LED high bay fittings in length – X axis of Section I & II of Storage Shed near G-
25 (180m × 30m): For both Section I & II, first group of three fittings at 4.410m and 
thereafter subsequent group of three fittings at an equal distance of 10.080m up to 18th 
group of three fittings. 

(7) Mounting height of LED high bay fittings (between Ground level of Shed and surface of the 
LED high bay fitting’s glass) shall not be less than 12.50 m for the middle row of LED high 
bay fittings and not less than 10.00 m each for side rows of high bay fittings inside Storage 
Shed. 

(8) The reflection factor for the Floor, Ceiling & Wall shall not be more than 10. 

(9) For Section I & II of Storage Shed near G-19 (198m × 30m) the size of grid shall not be 
less than 40×7 points and for Section I & II of Storage Shed near G-25 (180m × 30m) the 
size of grid shall not be less than 37×7 points. 

The bidder shall submit their detailed design reports showing the illumination level with 
total quantity of fittings, maintenance factor, reflection factor & uniformity ratio in a grid of 
5m×5m along with their bid document.  

The bidder shall submit LM79 test reports of the offered LED High Bay fitting issued by any 
NABL accredited laboratory only for calculation of power consumption of the design along with the 
bid document. 

Note: The locations of hangers provided in the roof structure of Storage Sheds by DPA for fixing of 
LED high bay fittings by the contractor will be as per the details provided at sr. no. 4, 5 & 6 above. 
However, the exact locations of the hangers are subject to minor change depending on the actual 
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site condition only at Storage Sheds and the same will be decided by the Engineer in-Charge, DPA 
and decision of the Engineer in-Charge shall be final & binding on the contractor. 

The Technical Specifications of LED High Bay Fitting(s) is as below: 

SR.NO. DESCRIPTION SPECIFICATION 

1 Input Power of High Bay fitting(s) To be offered by bidder 

2 Input voltage AC 120-270 V AC 

3 Input Frequency 50 Hz +/-1 Hz 
4 Life 50,000 burning hours @ L70B50, Ta 35°C Outdoor 

5 Mounting type for High Bay fitting Eye bolt/Bracket for suspension mounting 

6 Total Harmonic Distortion <10% maximum  

7 Working Temperature 0°C to +45°C  

8 Working Humidity 10% to 90% RH  

9 Temperature 5700K to 6500K 

10 Colour rendering index ˃70 

11 Lumens / Watt ≥ 120 Lumen/Watt at System Level 

12 Finishing Corrosion resistant powder coating 

 13 Power factor Not less than 0.95 

 14 Warranty 5 Years from the date of successful 
commissioning. 
It is clarified that during Warranty Period, if the 
material is found to be defective or has poor 
performance or has lumen depreciation beyond 
permissible limit as per LM80 report, the 
Contractor shall promptly, Replace the material 
against manufacturing defects /Rectify the 
material, on receiving the instruction from 
Engineer in-Charge at contractor's cost. 
The contractor shall have final & total single point 
responsibility for performance of the LED light 
fittings supplied. 

15 Construction The housing should be of single piece non-
corrosive powder coated pressure die-cast 
alluminium frame. 
The weight of the High Bay fitting shall not be 
more than 8.0 kg. 

16  Surge Protection The Luminaire should have a 10kV SPD. The SPD 
should be able to sustain a minimum 15 hits of 
5kA rating i.e. Total of 45 hits across all the three 
modes as per IEC 61000. 

 17 Electrical Protection The Luminaire should be capable of withstanding 
voltage stress of 440V phase to phase for 8 hrs at 
50 degree Celsius and should have low voltage 
protection as 100V for 48 hours & high voltage 
cut-off above 325 VAC and should have an auto 
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restart feature. 

18 Impact Resistance IK08 

19 Driver Construction The Drivers should be a potted driver not a printed 
circuit board without casing, mounted inside the 
luminaire. 
The Driver shall be of constant current type and 
shall have Over voltage, Over current, Over 
temperature & Short circuit Protection. 
The driver efficiency shall be more than 85%. 
List of make of Driver: PHILLIPS Xitanium/ 
MEANWELL/ OSRAM/ BAG/ SOSEN/ 
INVENTRONICS. 
Manufacturers can use their own make LED driver 
and the LED Driver shall be BIS certified and shall 
meet the specifications and comply with Safety 
requirements (IEC 61347-1, IEC 61347-2-13), EMC 
requirements (CISPR 15/ EN 55015, IEC/EN 
61547, IEC/EN 61000-3-2, IEC/EN 61000-3-3). 

20 
Driver  shall safety compliance As per IEC 61347-1/ IS 15885 (Part2/ SEC13)/BIS 

certified 

21 
Ingress Protection Level of LED 
Light Fitting 

IP 65 or more 

22 Optics As per Design 

23 Material of optics PC lens with toughened glass cover. The LEDs 
should be provided with UV resistant lens/glass 
cover for avoiding yellowing of the lense/glass 
cover. 
Or Exposed lensed PC Lens plate, the LEDs should 
be provided with anti-dust, UV resistant exposed 
lens for avoiding any dust & dirt accumulation on 
the fixtures and yellowing of the lenses. 

 24 Makes of LEDs Osram, Cree, Lumileds, Nichia, Seoul. 
 25 Specification of LED SMD type with wattage of each LED should be > 1 

Watt and ≤ 3 Watt. 
26 Certificate/Report (1) Type test reports for LED fittings & LED Driver. 

(2) The luminaire should be tested as per IEC 
60598 standards and following test reports should 
be submitted: Thermal Test, Ingress Protection 
Test, Electrical / Insulation Resistance Test, 
Endurance Test, Humidity Test. The luminaire 
should be tested for 'Drop test' as per IEC 60068-
2-31/IS9000 Part 7 / Sec 3 standards. The 
luminaire should be tested for 'Vibration test' as 
per ANSI/IEC 68-2-6 standards. 
(3) Should comply to IESNA LM-79 (Approved 
method for the Electrical and Photometric 
Measurements of Solid-State Lighting Products). 
LM79 report from NABL accredited laboratory. 
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(4) The LEDs used should comply to LM-80 
standards (IESNA: Approved Method for Measuring 
Lumen Maintenance of LED Light Sources and LED 
lumen depreciation time to L70 based on LM-80 
data). 
(5) The LEDs shall comply with photo biological 
safety norms as per IEC 62471/EN 
62471/IS:16108 under Risk Group 1 (Low Risk). 
(6) BIS Certificate for LED Driver. 
(7) BIS Certificate for LED Luminaire. 
Contractor shall submit all the above 
certificate/report including BIS certificate 
(excluding LM79 report) for all LED light fitting at 
the time of supply of fittings. 

The rate shall be inclusive of all taxes (excluding GST), insurance, transportation, unloading at site 
as directed by Engineer in-Charge. 

List of make of LED luminaire: Bajaj/ Philips/ Crompton/ C&S/ SYSKA/ WIPRO/ Pyrotech/ Surya/ 
Nessa/ Panasonic/ Havells/ Halonix/ Orient Electric/ WMEL. 

Field Test for LED High Bay Fittings: 

The Contractor shall carry out field test for the illumination level provided for Storage Sheds in the 
presence of Engineer in-Charge & TPIA. The lux level measurement shall be done by Third Party 
Inspection Agency (TPIA) (to be engaged & payment shall be made by DPA). The contractor shall 
prepare grid of 5m × 5m and mark the measuring points for measurement of lux level by the TPIA 
as directed by Engineer in-Charge. 

The contractor shall demonstrate in the Field Test that their design achieves the average 
illumination level as below: 

Illumination Level at inside Section I & II each of Storage Sheds near G-19 & G-25: 

An average illumination level shall not be less than 150 Lux on ground level in a grid of 5m × 5m 
with uniformity ratio (Emin/Eavg) of 0.40 and maintenance factor of 0.80 inside Storage Sheds 
near G-19 & G-25. It is clarified that the measured average lux level at the time of Field Test shall 
not be less than 187.5 lux. 

The illumination level shall be measured at inside Storage Shed in a size of 50m × 30m by making 
a grid of a 5m x 5m covering the entire area at ground level. The location of 50m × 30m for the 
field test will be randomly selected by Engineer in-Charge from Section I or II of Storage Shed near 
G-19 or G-25. 

In the event of illumination level not found as per the requirement, the contractor shall 
have to carry out the work by replacing the LED high bay fittings installed with other wattage 
and/or make of LED high bay fittings, at the same locations where hangers are fixed/provided for 
the LED high bay fittings, at his own cost to complete the work within the stipulated time and as 
per the requirement. Also, the contractor shall pay compensation to the Deendayal Port Authority 
for the assessed additional power consumption at an applicable Energy Charges per Unit as per the 
tariff order for DPA (The present tariff of Energy Charges is ₹5.55 per Unit). Deendayal Port 
Authority shall not pay anything extra to contractor to achieve the required illumination level. The 
compensation on account of extra energy consumption shall be calculated as below: 
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Compensation on account of extra energy consumption = Additional Power of LED High bay (kW) 
× 12 hours × 365 days × 10 years × Energy Charges per Unit as per the tariff order for DPA. 

Technical Specification No. 75: 

This item includes installation, testing & commissioning of supplied LED high bay fitting. 
The LED high bay fitting shall be fixed on existing hanger by providing required length of SS 304 
eye bolt & required accessories complete in all respect as directed by Engineer in-Charge. DPA will 
provide Hanger duly fixed in the Shed structure for mounting of the LED high bay fitting only. The 
work includes necessary wiring & connections of LED High Bay fitting from laid 3 core, 1.5 Sq.mm 
XLPE Copper Conductor Cable with 3 core Power Cable of LED High Bay fitting by providing IP65 
Power Connector of minimum 10A rating as directed by Engineer in-Charge. The work includes all 
material, labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 76: 

The contractor shall supply at site 200 ± 5% Watt energy efficient LED Flood Light Fitting 
as per the following Technical Specification: 

SR. 
NO. 

DESCRIPTION SPECIFICATION 

1 Input Power 200 ± 5% Watt 

2 Input voltage AC 120-270 V AC 

3 Input Frequency 50 Hz ± 1 Hz 

4 Life 50,000 burning hours @ L70B50, Ta 35°C 
Outdoor 

5 Mounting type Suitable for wall mounting with bracket 

6 Total Harmonic Distortion <10% maximum  

7 Working Temperature 0°C to +45°C  

8 Working Humidity 10% to 90% RH  

9 Temperature 5700K 

10 Colour rendering index ˃70 

11 Efficacy ≥ 120 Lumen/Watt 

12 Finishing Corrosion resistant powder coating 

 13 Power factor Not less than 0.95 

 14 Warranty 5 Years from the date of successful 
commissioning. 
It is clarified that during Warranty Period, if the 
material is found to be defective or has poor 
performance or has lumen depreciation beyond 
permissible limit as per LM80 report, the 
contractor shall promptly, Replace the material 
against manufacturing defects /Rectify the 
material, on receiving the instruction from 
Engineer in Charge at contractor's cost. 
The contractor shall have final & total single point 
responsibility for performance of the LED light 
fitting supplied. 

15 Construction The housing should be of single piece non-
corrosive powder coated pressure die-cast 
aluminum frame with heat resistant toughened 
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clear glass fixed with SS screw. The LED Flood 
Light shall have its make embossed/engraved on 
the Fitting. 

16  Surge Protection The Luminaire should have a 10kV SPD duly 
bolted inside the Luminaire. The SPD should be 
able to sustain a minimum 15 hits of 5kA rating 
i.e. Total of 45 hits across all the three modes as 
per IEC 61000. 

 17 Electrical Protection The Luminaire should be capable of withstanding 
voltage stress of 440V phase to phase for 8 hrs. 
at 50 degree Celsius and should have low voltage 
protection as 100V for 48 hours & high voltage 
cut-off above 325 VAC and should have an auto 
restart feature. 

18 Impact Resistance IK07 

19 Driver Construction The Drivers should be a potted driver not a 
printed circuit board without casing, mounted 
inside the luminaire. 
The Driver shall be of constant current type and 
shall have Over voltage, Over current, Over 
temperature & Short circuit Protection. 
The driver efficiency shall be more than 85%. 
List of make of Driver: PHILLIPS Xitanium/ 
MEANWELL/ OSRAM/ BAG/ SOSEN/ 
INVENTRONICS. 
Manufacturers can use their own make LED driver 
and the LED Driver shall be BIS certified and shall 
meet the specifications and comply with Safety 
requirements (IEC 61347-1, IEC 61347-2-13), 
EMC requirements (CISPR 15/ EN 55015, IEC/EN 
61547, IEC/EN 61000-3-2, IEC/EN 61000-3-3). 

20 Driver  shall safety compliance As per IEC 61347-1/ IS 15885 (Part2/ SEC13)/BIS 
certified 

21 
Ingress Protection Level of LED 
Light Fitting 

IP 65 or more 

22 Optics Asymmetric Wide or Wide Beam Angle 

23 Material of optics PC lens with toughened glass cover. The LEDs 
should be provided with UV resistant lens/glass 
cover for avoiding yellowing of the lense/glass 
cover. 
Or Exposed lensed PC Lens plate, the LEDs should 
be provided with anti-dust, UV resistant exposed 
lens for avoiding any dust & dirt accumulation on 
the fixtures and yellowing of the lenses. 

 24 Makes of LEDs Osram, Cree, Lumileds, Nichia, Seoul. 
 25 Specification of LED SMD type with wattage of each LED should be > 

1 Watt and ≤ 3 Watt. 
26 Certificate/Report (1) Type test reports for LED fitting & LED Driver. 

(2) Should comply to IESNA LM-79 (Approved 
method for the Electrical and Photometric 
Measurements of Solid-State Lighting Products). 
LM79 report from any NABL accredited laboratory. 
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(3) The LEDs used should comply to LM-80 
standards (IESNA: Approved Method for 
Measuring Lumen Maintenance of LED Light 
Sources and LED lumen depreciation time to L70 
based on LM-80 data). 
(4) BIS Certificate for LED Driver. 
(5) BIS Certificate for LED Luminaire. 
Contractor shall submit all the above 
certificate/report including BIS certificate 
(excluding LM79 report) for all LED light fitting at 
the time of supply of fittings. 

The rate shall be inclusive of all taxes (excluding GST), insurance, transportation, unloading at site 
as directed by Engineer in-Charge. 

List of make of LED Luminaire: Bajaj/ Philips/ Crompton/ C&S/ SYSKA/ WIPRO/ Pyrotech/ Surya/ 
Nessa/ Panasonic/ Havells/ Halonix/ Orient Electric/ WMEL. 

Technical Specification No. 77: 

This item includes fixing and commissioning of 200 ±5% Watt LED Flood Light Fitting. The 
LED Flood Light fitting shall be fixed on Wall/RCC structure at a height of approximately 7m of 
dome shaped Storage Shed as directed by the Engineer in-Charge. The LED flood light fitting shall 
be fixed on Wall/RCC structure with required size of anchor fasteners as per installation manual of 
the LED Fitting’s manufacturer and as directed by Engineer in-Charge. The work includes necessary 
wiring & connections of LED flood light fitting from FRP JB with 3 core, 1.5 Sq.mm PVC insulated 
PVC sheathed Copper Flexible Cable. The work includes all material, labour, scaffolding, tools & 
tackles as directed by Engineer in-Charge. 

Technical Specification No. 78: 

This item includes preparation of maintenance free earth station by providing 60mm 
diameter, 3 meter, 100 micron hot dipped GI chemical electrode with back fill compound including 
accessories & masonry work. A cement concrete (ratio 1:4:8) chamber of at least 500 mm × 500 
mm × 500mm × 50mm (thickness of wall) shall be prepared and a cover of suitable size shall be 
provided for the chamber. The work shall be carried out to entire satisfaction of Engineer in-
Charge. This work includes all material, labour, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 79: 

This item includes supply at site, laying, fixing and connection of GI strip of size 50x6 mm 
from earth station to LT Load Point Panel/ LT Sub Load Point Panel/ LT Power Distribution Board as 
directed. The GI strip shall be laid and clamped suitably on wall/floor/structure or buried in the 
ground as directed. This work includes all material, labour, tools & tackles as directed by Engineer 
in-Charge. 

Technical Specification No. 80: 

This item includes supply at site, laying, fixing and connection of GI strip of size 25×6 mm. 
The GI strip shall be laid and clamped suitably on wall/floor/structure. The strip shall be connected 
with the earth station. The GI Saddle clamps shall be provided of size 20mm×2mm with suitable 
size of heavy duty screws for clamping as directed. The GI strip shall be laid on wall/structure with 
clamps at a height parallel to the cable tray/cable wall clamping as directed by Engineer in-Charge. 
The clamp shall be fixed rigidly on wall/structure at 0.5m intervals. The work includes all material, 
labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

Technical Specification No. 81: 
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This item includes supply at site, laying, fixing and connection of 8 SWG GI Wire between 
GI strip of size 25×6 mm to earthing terminal of FRP Junction Box as directed. The GI Wire shall 
be laid and clamped suitably on wall/structure at height as directed. The work includes all material, 
labour, scaffolding, tools & tackles as directed by Engineer in-Charge. 

 

 

 

 
 
 
Signature & Seal of Contractor                        Executive Engineer (E) 

Deendayal Port Authority 
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SECTION VI 

Bill of Quantity 

Name of Work: Electrification of the Dome shaped Storage Sheds inside Cargo Jetty Area. 

Sr. 
No. 

Description Qty. Unit Rate Amount 

1 

Supply at site 4 Core, 150 Sq.mm, 
1.1kV grade, armoured aluminium 
conductor XLPE cable as per 
Technical Specification No. 1 

1800 m   

2 

Supply at site 4 Core, 70 Sq.mm, 
1.1kV grade, armoured aluminium 
conductor XLPE cable as per 
Technical Specification No. 2 

700 m   

3 

Supply at site 4 Core, 35 Sq.mm, 
1.1kV grade, armoured aluminium 
conductor XLPE cable as per 
Technical Specification No. 3 

900 m   

4 

Supply at site 4 Core, 6 Sq.mm, 
1.1kV grade, armoured aluminium 
conductor XLPE cable as per 
Technical Specification No. 4 

4900 m   

5 

Supply at site 3 core, 1.5 Sq.mm, 
1.1kV grade, armoured Copper 
conductor XLPE cable as per 
Technical Specification No. 5 

5300 m   

6 

Supply at site 400mm width hot dip 
galvanized ladder type cable tray 
along with its accessories as per 
Technical Specification No. 6 

410 m   

7 

Supply at site 300mm width hot dip 
galvanized ladder type cable tray 
along with its accessories as per 
Technical Specification No. 7 

415 m   

8 

Supply at site 200mm width hot dip 
galvanized ladder type cable tray 
along with its accessories as per 
Technical Specification No. 8 

140 m   

9 
Supply at site of 400mm width hot 
dip galvanized 90 degree Bend as 
per Technical Specification No. 9 

4 No.   

10 
Supply at site 300mm width hot dip 
galvanized Vertical Inside Riser as 
per Technical Specification No. 10 

4 No.   

11 
Supply at site 300mm width hot dip 
galvanized Vertical Outside Riser as 
per Technical Specification No. 11 

4 No.   

12 Supply at site hot dip galvanized 
Right hand Reducer of size 400mm 

2 No.   
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to 300mm width as per Technical 
Specification No. 12 

13 

Supply at site hot dip galvanized 
Left hand Reducer of size 400mm 
to 300mm width as per Technical 
Specification No. 13 

2 No.   

14 
Supply at site 600mm Cantilever 
Bracket  for cable tray as per 
Technical Specification No. 14 

380 No.   

15 
Supply at site 500mm Cantilever 
Bracket  for cable tray as per 
Technical Specification No. 15 

390 No.   

16 
Supply at site 400mm Cantilever 
Bracket  for cable tray as per 
Technical Specification No. 16 

125 No.   

17 
Supply at site 500mm Pipe Bracket 
for cable tray as per Technical 
Specification No. 17 

40 No.   

18 
Supply at site 400mm Pipe Bracket 
for cable tray as per Technical 
Specification No. 18 

30 No.   

19 
Supply at site 300mm Stand-off 
Bracket for cable tray as per 
Technical Specification No. 19 

16 No.   

20 
Supply at site J – Hanger & Bracket 
Clamp as per Technical 
Specification No. 20 

570 No.   

21 
Fixing of 600mm Cantilever Bracket  
as per Technical Specification No. 
21 

380 No.   

22 
Fixing of 500mm Cantilever Bracket 
as per Technical Specification No. 
22 

390 No.   

23 
Fixing of 400mm Cantilever Bracket 
as per Technical Specification No. 
23 

125 No.   

24 
Fixing of 500mm Pipe Bracket as 
per Technical Specification No. 24 

40 No.   

25 
Fixing of 400mm Pipe Bracket as 
per Technical Specification No. 25 

30 No.   

26 
Fixing of 300mm Stand-off Bracket 
as per Technical Specification No. 
26 

12 No.   

27 
Fixing of 300mm Stand-off Bracket 
as per Technical Specification No. 
27 

4 No.   

28 
Fixing of 400mm width hot dip 
galvanized ladder type cable tray 
along with its accessories on 

372 m   
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cantilever bracket as per Technical 
Specification No. 28 

29 

Fixing of 400mm width hot dip 
galvanized ladder type cable tray 
along with its accessories on 
bracket as per Technical 
Specification No. 29 

36 m   

30 
Fixing of 300mm width hot dip 
galvanized Vertical Inside Riser as 
per Technical Specification No. 30 

4 No.   

31 
Fixing of 300mm width hot dip 
galvanized Vertical Outside Riser as 
per Technical Specification No. 31 

4 No.   

32 

Fixing of 300mm width hot dip 
galvanized ladder type cable tray 
along with its accessories on 
cantilever bracket as per Technical 
Specification No. 32 

384 m   

33 

Fixing of 300mm width hot dip 
galvanized ladder type cable tray 
along with its accessories on 
bracket as per Technical 
Specification No. 33 

28 m   

34 

Fixing of 200mm width hot dip 
galvanized ladder type cable tray 
along with its accessories on 
cantilever bracket as per Technical 
Specification No. 34 

120 m   

35 

Fixing of 200mm width hot dip 
galvanized ladder type cable tray 
along with its accessories on 
bracket as per Technical 
Specification No. 35 

16 m   

36 
Fixing of 400mm width hot dip 
galvanized 90 degree Bend as per 
Technical Specification No. 36 

4 No.   

37 

Fixing of hot dip galvanized Right 
hand Reducer of size 400mm to 
300mm width as per Technical 
Specification No. 37 

2 No.   

38 

Fixing of hot dip galvanized Left 
hand Reducer of size 400mm to 
300mm width as per Technical 
Specification No. 38 

2 No.   

39 
Fixing of J – Hanger & Bracket 
Clamp as per Technical 
Specification No. 39 

570 No.   

40 
Laying of double run of 1.1kV 4 
Core 150 Sq.mm Aluminium 
Conductor XLPE Insulated 

40 m   
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Armoured Cable through Existing 
Trench of Substation as per 
Technical Specification No. 40 

41 

Laying of double run of 1.1kV 4 
Core 150 Sq.mm Aluminium 
Conductor XLPE Insulated 
Armoured Cable through existing 
NP2 Pipe as per Technical 
Specification No. 41 

20 m   

42 

Laying of double run of 1.1kV 4 
Core 150 Sq.mm Aluminium 
Conductor XLPE Insulated 
Armoured Cable through Existing 
RCC Trench as per Technical 
Specification No. 42 

40 m   

43 

Laying of double run of 1.1kV 4 
Core 150 Sq.mm Aluminium 
Conductor XLPE Insulated 
Armoured Cable in Cable Tray as 
per Technical Specification No. 43 

312 m   

44 

Laying of double run of 1.1kV 4 
Core 150 Sq.mm Aluminium 
Conductor XLPE Insulated 
Armoured Cable in Vertical Cable 
Tray as per Technical Specification 
No. 44 

12 m   

45 

Laying of double run of 1.1kV 4 
Core 150 Sq.mm Aluminium 
Conductor XLPE Insulated 
Armoured Cable as Loop as per 
Technical Specification No. 45 

10 m   

46 

Laying of 1.1kV 4 Core 150 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable through 
Existing Trench of Substation as 
per Technical Specification No. 46 

47 m   

47 

Laying of 1.1kV 4 Core 150 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable through 
J – hanger as per Technical 
Specification No. 47 

320 m   

48 

Laying of 1.1kV 4 Core 150 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable on 
Vertical Tray as per Technical 
Specification No. 48 

16 m   

49 

Laying of 1.1kV 4 Core 150 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable through 
Road/Railway Crossing by HDD 

265 m   
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method as per Technical 
Specification No. 49 

50 

Laying of 1.1kV 4 Core 150 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in Cable 
Tray as per Technical Specification 
No. 50 

102 m   

51 

Laying of 1.1kV 4 Core 150 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in 
Vertical Cable Tray as per Technical 
Specification No. 51 

16 m   

52 

Laying of 1.1kV 4 Core 150 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable as Loop 
as per Technical Specification No. 
52 

10 m   

53 

Laying of 1.1kV 4 Core 70 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in Cable 
Tray as per Technical Specification 
No. 53 

492 m   

54 

Laying of 1.1kV 4 Core 70 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in 
Vertical Cable Tray as per Technical 
Specification No. 54 

64 m   

55 

Laying of 1.1kV 4 Core 70 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable as Loop 
as per Technical Specification No. 
55 

20 m   

56 

Laying of 1.1kV 4 Core 35 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in Cable 
Tray as per Technical Specification 
No. 56 

600 m   

57 

Laying of 1.1kV 4 Core 35 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in 
Vertical Cable Tray as per Technical 
Specification No. 57 

96 m   

58 

Laying of 1.1kV 4 Core 35 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable as Loop 
as per Technical Specification No. 
58 

120 m   

59 
Laying of 1.1kV 4 Core 6 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in Cable 

3084 m   
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Tray as per Technical Specification 
No. 59 

60 

Laying of 1.1kV 4 Core 6 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable in 
Vertical Cable Tray as per Technical 
Specification No. 60 

84 m   

61 

Laying of 1.1kV 4 Core 6 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable through 
Clamping on RCC Structure as per 
Technical Specification No. 61 

656 m   

62 

Laying of 1.1kV 4 Core 6 Sq.mm 
Aluminium Conductor XLPE 
Insulated Armoured Cable as Loop 
as per Technical Specification No. 
62 

780 m   

63 

Laying of 3 core, 1.5 Sq.mm, 1.1kV 
grade LT armoured Copper 
conductor XLPE cable on RCC 
Structure through clamps as per 
Technical Specification No. 63 

114 m   

64 

Laying of 3 core, 1.5 Sq.mm, 1.1kV 
grade LT armoured Copper 
conductor XLPE cable through 
existing hangers provided in dome 
shaped roof structure as per 
Technical Specification No. 64 

4788 m   

65 

Laying of 3 core, 1.5 Sq.mm, 1.1kV 
grade LT armoured Copper 
conductor XLPE cable as Loop as 
per Technical Specification No. 65 

114 m   

66 
Supply at site LT Load Point Panel 
as per Technical Specification No. 
66 

2 No.   

67 
Supply at site LT Sub Load Point 
Panel as per Technical Specification 
No. 67 

2 No.   

68 
Supply at site FRP 8-Way Power 
Distribution Board as per Technical 
Specification No. 68 

12 No.   

69 

Installation, Testing & 
Commissioning of LT Load Point 
Panel as per Technical Specification 
No. 69 

2 No.   

70 

Installation, Testing & 
Commissioning of LT Sub Load 
Point Panel as per Technical 
Specification No. 70 

2 No.   
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71 

Installation, Testing & 
Commissioning of FRP 8-Way 
Power Distribution Board as per 
Technical Specification No. 71 

12 No.   

72 Supply at site FRP Junction Box as 
per Technical Specification No. 72 

130 No.   

73 Fixing of FRP Junction Box as per 
Technical Specification No. 73 

130 No.   

74 
Supply at site LED High Bay fitting 
for inside Shed Area as per 
Technical Specification No. 74 

228 No.   

75 

Installation, Testing & 
Commissioning of LED High Bay 
fitting as per Technical Specification 
No. 75 

228 No.   

76 
Supply at site LED Flood Light 
fitting as per Technical Specification 
No. 76 

54 No.   

77 

Installation, Testing & 
Commissioning of LED Flood Light 
fitting as per Technical Specification 
No. 77 

54 No.   

78 

Preparation of earthing system with 
60mm diameter, 3m GI electrode & 
chemical back fill compound as per 
Technical Specification No. 78 

32 No.   

79 

Supply, Laying, connecting of GI 
Strip of 50×6 mm size between 
earth station to the equipment as 
per Technical Specification No. 79 

340 m   

80 
Supply, Laying, connecting of GI 
Strip of 25×6 mm size as per 
Technical Specification No. 80 

950 m   

81 
Supply, Laying, connecting of GI 
Wire of 8 SWG size as per 
Technical Specification No. 81 

330 m   

Total  
(In words Rupees _______________________________________________________ only) 

(NOTE: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 
charges; but exclusive of GST). 
 
 
 
 
                                                                                                    
     Signature & Seal of Contractor               Executive Engineer (E) 

                                 Deendayal Port Authority 
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SECTION – VII 

Approved Make List of Electrical Items 

Sr. No. Description Recommended Makes 

1 HV VCB Siemens/ Crompton Greaves/ ABB/ Schneider 

2 HV Gas Insulated Breaker Siemens/ Schneider/ ABB 

3 Power Transformer Voltamp/ Crompton Greaves/ Bharat Bijlee/ 
BHEL/ Siemens/ ABB/ Schneider/ T&R 

4 Distribution Transformer EMCO/ Kirloskar/ Patson/ Voltamp/ ABB/ 
Schneider/ T&R 

5 Resin Cast Transformer Voltamp/ Kirloskar/ EMCO 

6 Dry Cast Transformer Voltamp/ Kirloskar/ EMCO 

7 HT XLPE Cable Polycab/ Torrent/ RPG Asian/ Gloster/ Unistar 

8 LT XLPE Cable Polycab/ Torrent/ RPG Asian/ Rallison/ Primecab/ 
Havells/  Unistar/ Avocab/ Allcab/ Adcab 

9 LT ACB Siemens/ L&T/ Schneider Electric/ C&S 

10 Protection Relay Areva/ L&T/ Siemens/ ABB/ C&S 

11 LT Panel CPRI Approved 

12 Changeover Switch Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 
Legrand/ Indoasian 

13 SFU for Main LT Distribution 
Panel 

Siemens/ L&T/ ABB/ C&S 

14 SFU for Distribution Panel & 
Feeder Pillar 

Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 
Legrand/ Indoasian/ Havells 

15 MCCB for Main LT Distribution 
Panel 

Siemens/ L&T/ ABB 

16 MCCB for Distribution Panel & 
Feeder Pillar 

Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 
Legrand/ Indoasian/ Havells 

17 MCB/ELCB/RCCB/RCCBO for 
Main LT Distribution Panel 

Siemens/ Hager/ L&T/ ABB 

18 MCB for Distribution Panel & 
Feeder Pillar 

Siemens/ L&T/ ABB/ C&S/ Schneider Electric/ 
Legrand/ Indoasian/ Havells/ Standard 

19 Distribution Board Standard/ Hensel/ Legrand/ Indoasian/ Havells 

20 Multi-Function Digital Meter for 
Main LT Distribution Panel/ 
Digital kWh Meter 

L&T/ Enercon/ Secure/ L&G/ Rishabh 

21 Analog Volt/Ampere Meter for 
Distribution Panel & Feeder 
Pillar 

Rishabh/ AE/ Enercon/ L&T 
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22 Selector Switch for 
Voltmeter/Ampere Meter 

L&T/ Siemens/ C&S 

23 Power Contactor & Overload 
Relay 

L&T/ Siemens/ ABB 

24 Quartz Time Clock Switch L&T/ Indoasian/ Siemens 

25 PVC Wire with Copper 
Conductor 

RR Kabel/ KEI/ Polycab/ Milex/ Gujcab/ 
Standard/ Finolex/ Anchor 

26 Flush type Switch, Socket, 
Holder, Ceiling Rose & 
Electronic Regulator 

Anchor/ MK/ Northwest/ Vinay/ Panama/ Havells 

27 Bells/ Call Bells Anchor/ Legend/ MK/ Northwest 

28 Modular Switch, Socket, Plate & 
Box 

Anchor/ MK/ Northwest/ Legrand/ Havells/ 
Indoasian/ Siemens 

29 PVC Conduit/ Oval Conduit & 
Casing Capping and Accessories 

Precision/ Vulcan/ Finolex/ Garware/ Restoplast/ 
Swastik/ BPI 

30 Lamp & Fluorescent Lamps Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 
Roshni/ GE 

31 HPMV & Metal Halide Lamps Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 
Roshni/ GE 

32 Ignitor for HPSV & Metal Halide 
Lamps 

Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 
Roshni/ GE 

33 Luminaries Philips/ Bajaj/ Wipro/ Crompton/ Osram/ Surya 
Roshni/ GE 

33 LED Luminaries Philips/ Bajaj/ Wipro/ Crompton/ Surya/ 
Pyrotech/ Syska/ Nessa having Surge Protection 
≥ 10kV for Fittings & Internal Surge Protection 
for Driver of ≥ 4kV, LED Chip of only OSRAM/ 
CREE/ Philips Lumileds/ Citizen/ Nicia, with LM79 
& LM80 Certification 

34 Ceiling Fan Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

35 Wall mounting Fan Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

36 Exhaust Fan Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

37 Heavy duty Industrial Wall 
mounting Fan 

Bajaj/ Orient/ Usha/ Crompton/ Almonard/ GEC 

38 Water Cooler Voltas/ Usha/ Blue Star 

39 Air Conditioner Voltas/ Carrier/ Blue Star/ Usha/ Hitachi/ LG/ 
Samsung/ Onida 

40 Refrigerator Voltas/ Carrier/ Blue Star/ Usha/ Hitachi/ LG/ 
Samsung/ Whirlpool 
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41 Voltage Stabilizer Veeline/ Capri 

42 Inverter Sukam/ Microtek 

43 Engine for D.G. Set Cummins/ Greaves/ Kirloskar/ Caterpillar/ Ashok 
Leyland/ Volvo 

44 Alternator for D.G. Set Stamford/ Crompton Greaves/ Jyoti/ Kirloskar 
Electric 

45 Electric Motor Alstom/ Crompton Greaves/ Siemens/ Kirloskar/ 
ABB 

46 Water Pump Swastik/ KSB 

47 Water Geyser Bajaj/ Usha/ Crompton Greaves/ Spherehot/ 
Racold 

48 Lug & Cable Glands Dowells/ Jainson/ Braco 
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SECTION – VIII 

DRAWING 

Drawing of Storage Sheds near G-19 & G-25 inside C.J. Area: 

 

 

 

 

 

Signature & Seal of Contractor                                 Executive Engineer (E) 
                 Deendayal Port Authority 
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SECTION – IX 

Format for submitting information for Bid Capacity 

Annexure – A 

Sr. 
No. 

Financial 
Year 

Value of work 
undertaken 

Multiplying factor Value updated to the price level of the year 
(Col 3 x col 4) 

A B C E F 
1     
2     
3     
4     
5     
6     
7     

Annexure – B 

Sr. 
No. 

Name of 
client 

Name 
of work 

Work 
order 

no. and 
date 

Schedule 
period of 

completion 
as per work 
order with 
start date 

Contract 
value 

Value 
of 

work 
done 

Remaining 
value of 

work done

Anticipated 
date of 

completion 

Remaining value of 
work done for 06 
months from the 

date of opening of 
preliminary bid of 

opening of 
preliminary bid 

          

 

 

       
Signature & Seal of Contractor 
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GUIDELINES ON BANNING OF BUSINESS DEALINGS 
(Effective from 01/01/2023) 

 
 
 
 

 
 
 
 
 
 
 
 
 

DEENDAYL PORT AUTHORITY 
 

(Formerly known as Kandla Port Trust) 
GANDHIDHAM - KUTCH - GUJARAT - 370 201. 
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Sr. 
No.  

CONTENTS Page 

1. Introduction 112 

2. Scope 112 

3. Definitions 112 to 114 

4. Initiation of Banning / Suspension 114 

5. Suspension of Business Dealings 114 to 115 

6. Grounds on which Banning of Business Dealings can be 
initiated 

115 to 117 

7. Banning of Business Dealings 117 to 119 

8. Department / Division wide Hold on participation of the 
Agency in Tenders 

119 

9. Show-cause Notice 119 

10. Appeal against the Decision of the Competent Authority 119 to 120 

11. Circulation of the names of Agencies with whom 
Business Dealings have been banned 

 

120 

12. Saving 120 
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1.  Introduction  

1.1  "Board" of Deendayal Port Authority (DPA) constituted by the Central Government in 
accordance with sub-section (1) of section 3 of the Major Port Authorities Act, 2021, 
has to ensure preservation of rights enshrined under the above Act. DPA has also to 
safeguard its commercial interests. DPA is committed to deal with Agencies, who 
have a very high degree of integrity, commitment and sincerity towards the work 
undertaken. It is not in the interest of DPA to deal with Agencies who commit 
deception, fraud or other misconduct while participating in tenders/in the execution 
of contracts awarded/orders issued to them. In order to ensure compliance with the 
constitutional mandate, it is incumbent on DPA to observe principles of natural 
justice before banning the business dealings with any Agency.  

1.2  Since banning of business dealings involves civil consequences for an Agency 
concerned, it is incumbent that adequate opportunity for hearing is provided and the 
explanation, if tendered, is considered before passing any order in this regard 
keeping in view the facts and circumstances of the case.  

1.3  The objective of these guidelines is to have a common procedure for Banning of 
Business Dealings with Agencies across the Company.  

2.  Scope  

2.1  These guidelines are applicable to the sale and procurement of goods & services 
including contracts / projects across all the Departments and Divisions of DPA.  

2.2  The General Conditions of Contract (GCC) of DPA provide that DPA reserves the 
rights to keep on hold participation in tenders or to ban business dealings if any 
Agency has been found to have committed misconduct and also to suspend business 
dealings pending investigation. If such provision does not exist in any GCC, the 
same may be incorporated.  

2.3  Similarly, in the case of sale of material, there is a clause in Sale Order to deal with 
the Agencies / customers / buyers, who indulge in lifting of material in unauthorized 
manner. This should also include all activities including unauthorized selling of the 
material. If such a stipulation does not exist in any Sale Order, the same may be 
incorporated.  

2.4  However, absence of such a clause as mentioned at para 2.2 & 2.3 above does not 
in any way restrict the right of the Board (DPA) to take action / decision under these 
guidelines in appropriate cases.  

2.5  The procedure for (i) Board wide Hold on participation of the Agency in Tenders (ii) 
Suspension and (iii) Banning of Business Dealings with Agencies, has been laid 
down in these guidelines.  

2.6  It is clarified that these guidelines do not deal with the decision of the Management 
not to entertain any particular Agency due to its poor / inadequate performance or 
for any other reason.  

2.7  The banning shall be with prospective effect, i.e., future business dealings. 

3.  Definitions  

 In these Guidelines, unless the context otherwise requires:  

i)  ‘Party / Contractor / Supplier / Purchaser / Customer / Bidder / Tenderer’ shall mean 
and include a public limited company or a private limited company, a firm whether 
registered or not, an individual, partnership firm, Limited Liability Partnership, a 
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cooperative society or an association or a group of persons engaged in any 
commerce, trade, industry, etc. Party / Contractor / Supplier / Purchaser / Customer 
/ Bidder / Tenderer’ in the context of these guidelines is termed as ‘Agency.’  

ii)  ‘Inter-connected Agency’ shall mean two or more companies having any of the 
following features:  

a)  If one is a subsidiary of the other;  

b)  If the Functional Director(s), Partner(s), Manager(s) or Representative(s) are 
common;  

c) If management is common;  

d)  If one owns or controls the other in any manner;  

e)  If the agencies have same authorized signatory (ies)  

f)  If they have the same address/same Permanent Account Number / same 
Bank Account Number / common email ID.  

   Note: This list is only illustrative in nature.  

iii)  ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 

Area of Banning/ 

Suspension 

Competent 
Authority 

1st Appellate 
Authority 

2nd Appellate 
Authority 

Board-wide banning HoD of the Board Chairman, DPA -- 

Banning / Suspension of 
business dealings with 
Foreign supplier of 
imported coal & coke 

 

HoD's Committee  Chairman, DPA DPA Board** 

Board wide Suspension 
of business dealings 
with Agency 

Officer nominated by 
Chairman of Board.  

For Department 
headed by HoDs, the 
respective HoDs will 
nominate the officer 
for this purpose.* 

Chairman of the 
Board.  

For Departments 
headed by HoDs, 
the respective 
HoDs will be the 
Appellate 
Authority. 

-- 

Board wide Hold on 
participation of the 
Agency in Tenders # 

Officer nominated by 
Chairman of Board. 

For Departments 
headed by HoDs, the 
respective HoDs will 
nominate the officer 
for this purpose.* 

Chairman of the 
Board.  

For Departments 
headed by HoDs, 
the respective 
HoDs will be the 
Appellate 
Authority. 

-- 
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*  For Board – The nominated officer shall be a Direct Reporting Officer (DRO) 
not below the rank of Head of the Department for “Competent Authority” for 
the purpose of suspension of business dealings with the Agency as well as for 
Board wide Hold on participation of the Agency in tenders under these 
guidelines. For Corporate Office, in case of procurement of items / award of 
contracts to meet the requirement of Corporate Office only, Head of 
Department shall be the Competent Authority and HoD concerned shall be the 
Appellate Authority. The Management of Subsidiary shall define / appoint the 
“Competent Authority”, Appellate Authority & Standing Banning Committee in 
their respective cases.  

#  This provision for Hold on participation of the Agency in tenders shall be 
applicable only in such case where Standing Banning Committee recommends 
for keeping on Hold the participation in tenders and which shall be limited to 
particular Department / Division.  

** This would be applicable only in cases of banning of business dealings with 
Foreign Suppliers of imported coal and coke.  

iv)  ‘Investigating Department’ shall mean any Department or Division investigating into 
the conduct of the Agency and shall include the Vigilance Department, Central 
Bureau of Investigation, the State Police or any other department set up by the 
Central or State Government having powers to investigate.  

4.  Initiation of Banning/Suspension  

 Action for banning/suspension of business dealings with any Agency should be initiated by 
the Concerned Department such as Indenting / Contracting / Executing Departments, etc. 
having business dealings with Agency or by the department which floated the tender (in 
case where the tenderer has committed deception, fraud or other misconduct) subsequent 
to noticing the irregularities or misconduct on their part. 

  5.  Suspension of Business Dealings  

5.1  If the conduct of any Agency (except Foreign Suppliers of imported coal and coke) 
dealing with DPA is under investigation by any department of any Department, the 
Concerned Department may consider whether the allegations under investigations 
are of serious nature and whether pending investigations, it would be advisable to 
suspend (temporarily discontinue) business dealings with the Agency. 
Recommendation in the matter shall be submitted to the Competent Authority for 
this purpose.  

5.2  If the Competent Authority, after consideration of the matter including the 
recommendation of the Investigating Department, decides that it would not be in 
the interest of Department of DPA to continue business dealings pending 
investigation, it may suspend business dealings with the Agency. The Suspension 
Order to this effect shall be issued by the Head of Concerned Department or by his 
representative / concerned executive with the approval of the Head of the 
Concerned Department, indicating a brief of the charges under investigation and the 
period of suspension. If it is decided that inter-connected Agencies would also come 
within the ambit of the order of suspension, the same should be specifically stated 
in the order. Ordinarily, the order of suspension would operate for a period not 
more than six months and may be communicated to the Agency and also to the 
Investigating Department.  
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 Further to the suspension, the investigation, recommendation by the Standing 
Banning Committee (SBC) and final decision by the Competent Authority to be 
completed within six months from order of suspension.  

5.3  The order of suspension of business dealings with the Agency under investigation 
shall be communicated to all Departmental Heads within the Board. During the 
period of suspension, no fresh contract will be entered into with the Agency. 
Suspension would be valid only for the concerned Board.  

5.4  As far as possible, the Agency under suspension should be allowed to complete the 
job of existing contracts, unless the Competent Authority, having regard to the 
circumstances of the case, decides otherwise. Once the order for suspension is 
issued, existing offers against ongoing tenders (prior to issuance of contract)/ new 
offers of the Agency shall not be entertained during the period of suspension.  

5.5  For suspension of business dealings with Foreign Suppliers of imported coal & coke, 
following shall be the procedure:-  

i)  Suspension of the foreign suppliers shall apply throughout the Board 
including Subsidiaries.  

ii)  The complaint against any foreign supplier shall be investigated by Board or 
by any other Investigating Department.  If the gravity of the misconduct 
under investigation is found serious and it is felt that it would not be in the 
interest of DPA to continue to deal with such Foreign Supplier, pending 
investigation, the recommendation on such matter by Investigating 
Department (including Board) may be sent to Chairman, DPA to place it 
before a Committee consisting of the following:  

1. Head of Finance Department,  

2. Head of Department  

3. Head of Law / Legal Division  

The committee shall expeditiously examine the report; give its comments / 
recommendations within twenty one days of receipt of the reference by DPA.  

iii)  The comments / recommendations of the Committee shall then be placed 
before DPA Board’s Committee. If DPA Board's Committee decides that it is a 
fit case for suspension, Board's Committee shall pass necessary orders which 
shall be communicated to the foreign supplier by Head of Department.  

5.6  If the Agency concerned asks for detailed reasons of suspension, the Agency may 
be informed that its conduct is under investigation. It is not necessary to enter into 
correspondence or argument with the Agency at this stage.  

5.7  It is not necessary to give any show-cause notice or personal hearing to the Agency 
before issuing the order of suspension. However, if investigations are not complete 
in six months’ time, the Competent Authority with approval of Head of the 
Department may extend the period of suspension by another three months, during 
which period the investigation must be completed.  

6.  Grounds on which Banning of Business Dealings can be initiated  

6.1  If the security consideration, including questions of loyalty of the Agency to the 
State, so warrants;  
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6.2  If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted 
by a Court of Law for offences involving moral turpitude in relation to its business 
dealings with the Government or any other public sector enterprises or DPA, during 
the last five years preceding date of tender opening or during execution of contract, 
provided such information is known to DPA;  

6.3  If there is strong justification for believing that the Directors, Proprietors, Partners, 
owner of the Agency have been guilty of malpractices such as bribery, corruption, 
fraud, substitution of tenders, interpolations, etc. during the last five years 
preceding date of tender opening or during execution of contract, provided such 
information is known to DPA;  

6.4  If the Agency continuously refuses to return / refund the dues of DPA without 
showing adequate reason and this is not due to any reasonable dispute which would 
attract proceedings in Arbitration or Court of Law;  

6.5  If the Agency employs a public servant dismissed / removed or employs a person 
convicted for an offence involving corruption or abetment of such offence, provided 
such information is known to DPA;  

6.6  If business dealings with the Agency have been banned by the Central or State 
Govt. or any other public sector enterprise at the time of submitting his bid or on 
the date of tender opening or at the time of placement of order, provided such 
information is known to DPA;  

6.7  If the Agency has resorted to Corrupt, fraudulent practices including 
misrepresentation of facts and / or fudging / forging / tampering of documents; Ω  

6.8  If the Agency uses intimidation / threatening / misbehaves with DPA Official or 
brings undue outside pressure or influence on the Board (DPA) or its official in 
acceptance / performances of the job under the contract;  

6.9  If the Agency indulges in repeated and / or deliberate use of delay tactics in 
complying with contractual stipulations / delayed the tendering process;  

6.10  Willful indulgence by the Agency in supplying sub-standard material irrespective of 
whether pre-dispatch inspection was carried out by Board (DPA) or not;  

6.11  Based on the findings of the investigation report of Investigating Department 
against the Agency for mala-fide / unlawful acts or improper conduct on its part in 
matters relating to the Board (DPA) or even otherwise;  

6.12  Established litigant nature of the Agency to derive undue benefit;  

6.13  Continued poor performance of the Agency in several contracts;  

6.14  If the Agency misuses the premises or facilities of the Board (DPA), forcefully 
occupies tampers or damages the Board’s properties including land, water 
resources, forests / trees, etc.  

6.15  If the Agency resorts to unauthorized sale of materials purchased from the Board.  

6.16  If the Agency has committed a transgression through violation of any of its 
commitments under the Integrity Pact entered with DPA.  

(Note: The examples given above are only illustrative and not exhaustive. The 
Competent Authority may decide to ban business dealings for any good and 
sufficient reason).  
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Ω  No experience certificate shall be issued by Engineer in Charge / Executing 
Authority against the contract to the Agency found to have submitted forged 
/ fabricated documents / indulged in corrupt / fraudulent practices.  

7.  Banning of Business Dealings.  

7.1  A decision to ban business dealings with any Agency by any one of the Departments 
of DPA will apply throughout the Board including Divisions, i.e., Board-wide banning.  

7.2  There will be a Standing Banning Committee (SBC) in each Department to be 
appointed by Competent Authority for processing the cases of “Banning of Business 
Dealings”. However, for procurement of items / award of contracts, to meet the 
requirement of Board only, the Committee shall be HoD each from Operations, 
Finance & Law Departments. The proposal of the Concerned Department for 
initiating action under the Guidelines for Banning of Business Dealings based on 
their own findings and / or upon receipt of advice of the Investigating Department 
shall be forwarded through respective Head of Department to the Standing Banning 
Committee for consideration.  

7.3  The functions of the Standing Banning Committee shall, inter-alia include:  

i)  To examine in detail the allegations / irregularities / misconduct mentioned 
in the proposal for banning forwarded by the Department, hold preliminary 
meeting and decide if a prima-facie case for banning under the guidelines 
exists. If during preliminary meeting, SBC is of opinion that prima facie no 
case is made out, it shall return the case to the Concerned Department.  

ii)  If it is decided to proceed for banning action, to recommend for issue of 
show-cause notice (as per para 9) to the Agency by the Concerned 
Department, as to why action should not be taken against the Agency, 
including its interconnected agencies, under the Guidelines for Banning of 
Business Dealings with them. Agency should be asked to submit its reply 
within 15 days of the show-cause notice.  

iii)  To examine the reply given by the Agency to show-cause notice and call the 
Agency for personal hearing, if required.  

iv)  To submit final recommendation to the Concerned Department for banning 
of business dealings with the Agency or Board wide Hold on participation of 
the Agency in tenders or exoneration.  

7.4  If banning is recommended by the Standing Banning Committee of any Department 
/ Division, the proposal containing the facts of the case, proper justification of the 
action proposed, relevant supporting documents along with the recommendation of 
the SBC and proposed banning period should be sent by the Concerned Department 
and duly forwarded by the Head of the Department / Division, to the Competent 
Authority. Based on this proposal, a decision for banning or otherwise shall be taken 
by the Competent Authority.  At this stage if it is felt by the Competent Authority 
that there is no sufficient ground for banning, then the case with detailed reasons 
shall be sent back to the respective Department / Division for necessary action at 
their end. The Competent Authority may consider and pass an appropriate Speaking 
Order:  

a)  For exonerating the Agency if the charges / allegations are not established; 

b)  For banning the business dealings with the Agency or  
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c)  For putting on Hold the participation of the Agency in tenders in the 
concerned Department / Division.  

7.5  If the Competent Authority decides that it is a fit case for banning of business 
dealings with the Agency, the Competent Authority shall pass necessary orders 
which shall be routed back to the Department concerned for issuance of banning 
orders to the Agency.  However, in cases where there is a shortage of suppliers and 
banning may hurt the overall interest of DPA, endeavour should be to pragmatically 
analyze the circumstances, try to reform the Supplier and to get a written 
commitment from them that their performance will improve.  

7.6  If the Competent Authority decides to ban business dealings, the period for which 
the ban would be operative shall be mentioned. If applicable, the order may also 
mention that the ban would extend to the interconnected agencies of the Agency. 
The Speaking Order for banning would be conveyed by the Concerned Department 
to the Agency concerned and copy circulated to all Departments of DPA.  

7.7  The Banning period may range from 1 year to 3 years depending on the gravity of 
the case as decided by the Competent Authority. Ordinarily, the period of banning 
shall be in the range of 1-2 years from the date of issuance of order depending on 
the severity of the irregularities / lapses committed / termination of contract due to 
poor performance, etc. However, in case of fraud / forgery / corrupt / fraudulent 
practice or tampering of documents by the Agency as given in para 6.7 above, the 
period of banning to be imposed on the Agency would be three years. The period of 
suspension, if any, shall be accounted for up to a maximum of 6 months in the 
period of banning provided the banning order is issued within the period of 
suspension.  

7.8  As far as possible, the Agency under banning should be allowed to complete the job 
of existing contracts, unless the Competent Authority, having regard to the 
circumstances of the case, decides otherwise.   Once the order for banning is 
issued, existing offers against ongoing tenders (prior to issuance of contract) / new 
offers of the Agency shall not be entertained during the period of banning. In 
addition, if the Agency has been banned under provisions of Para 6.7, then the 
particular contract in which the irregularity has been proved will be terminated with 
immediate effect. In exceptional cases, where it would not be prudent to terminate 
the said contract with immediate effect, the contract may be allowed to continue for 
such minimum period during which alternate arrangement(s) can be made. The 
same shall however require the approval of the Chairman / HoD where the exigency 
to continue the contract has been clearly brought out.  

7.9  In case the Competent Authority has decided to exonerate the Agency, the 
Concerned Department will issue the exoneration letter to the Agency concerned as 
well as communicate to all Departmental Heads within the Department / Division. If 
the Agency has been suspended in the case under consideration, in the same letter 
to the Agency it must be clarified that the Suspension has also been revoked.  

7.10  Procedure for Banning of Business Dealings with Foreign Suppliers.  

i)  Banning of the Agencies shall apply throughout the Company including 
Subsidiaries.  

ii)  The complaint against any Foreign Supplier shall be investigated by Head of 
Department of DPA or any other Investigating Department. After 
investigation, depending upon the gravity of the misconduct, Investigating 
Department may send their report to Head of Department of DPA to place it 
before a Committee referred at 5.5 (ii) above. The Committee shall examine 
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the report and give its comments / recommendations within 21 days of 
receipt of the reference by Head of Department, DPA.  

iii) The comments / recommendations of the Committee shall be placed by Head 
of Department before DPA Board’s Committee constituted for the above 
purpose. If DPA Board’s Committee decides that it is a fit case for initiating 
banning action, it will direct Chairman of DPA to issue show-cause notice to 
the Agency for replying within a period of 15 days of receipt of the show-
cause notice or reasonable time.  

iv)  On receipt of the reply or on expiry of the stipulated period, the case shall be 
submitted by DPA Board’s Committee to Chairman of DPA for consideration 
& decision.  

v)  The decision of the Chairman of DPA shall be communicated to the Agency 
by DPA.  

8.  Department / Division wide Hold on participation of the Agency in Tenders  

8.1  If the SBC recommends for Board wide Hold on participation of the Agency in 
Tenders on coming to a conclusion that the charge against the Agency is minor in 
nature, the Concerned Department shall put up a proposal to the Competent 
Authority containing facts of the case, proper justification of action proposed, 
relevant documents alongwith the recommendations of the Committee and 
proposed period for Hold from participation in tenders. If the Competent Authority 
decides that it is a fit case for Board wide Hold on participation of the Agency in 
tenders, the Competent Authority may pass necessary orders which shall be 
communicated to the Agency by the Concerned Department. The period of Hold 
may range from 6 months to 1 year.  

8.2  The effect of Board wide Hold on participation of the Agency in tenders would be 
that the Agency would not be considered for any type of Tenders for such period as 
mentioned in the order at any stage before issuance of contract. Other existing 
contracts with the Agency would continue unless otherwise decided by the 
Competent Authority. However, no repeat orders would be placed on the party for 
the period as mentioned in the order.  

8.3  The modalities for effecting Hold on participation of the Agency in tenders and re-
entry after completion of period of Hold shall be worked out by the concerned 
Department / Division as the Hold is Department / Division specific. 

9.  Show-cause Notice  

9.1  In case where the Competent Authority decides that action against an Agency is 
called for, a show-cause notice shall be issued to the Agency by the Concerned 
Department. Statement containing the imputation of misconduct should be 
appended to the show-cause notice and the Agency should be asked to submit 
within 15 days a written statement in its defence.  It must be clearly mentioned in 
the Show-Cause Notice that DPA hereby proposes to initiate action against the 
Agency in terms of the Guidelines on Banning of Business Dealings. Generally, all 
communication with the Agency shall be through email mentioned by Agency in 
contract or last known email and postal address.  

9.2  If the Agency requests for inspection of any relevant document in possession of 
DPA, necessary facility only for inspection of documents may be provided.  

10.  Appeal against the Decision of the Competent Authority  
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10.1  The Agency may file an appeal against the order of Board-wide banning of business 
dealings / suspension / Board wide Hold on participation of the Agency in tenders. 
The appeal shall lie to the respective Appellate Authority only. Such an appeal shall 
be preferred within 30 days of receipt of the order.  

10.2  Appellate Authority would consider the appeal and pass appropriate Speaking Order 
which shall be communicated by the Concerned Department to the Agency as well 
as the Competent Authority whose Order has been appealed.  

11.  Circulation of the names of Agencies with whom Business Dealings have been 
banned  

11.1  The Board shall upload/update the list of banned agencies alongwith the period of 
banning immediately on issue of the banning order on the Board's website as well 
as DPA Tenders website for wider circulation. Other Boards would check the list of 
banned Agencies before proceeding on tenders at their respective Boards.  Boards 
having SAP/SRM system shall disable the banned vendors in SAP/SRM from issuance 
of further Enquiry/Purchase Order till the expiry of the banning period.  

11.2  Depending upon the gravity of misconduct established, the Competent Authority 
may advise Head of Vigilance Department / HoD for circulating the names of Agency 
with whom business dealings have been banned, to the Government Departments, 
other Boards, Public Sector Enterprises, etc., for such action as they deem 
appropriate. The updated list of banned Agencies must be uploaded by Board on 
DPA Tenders website for wider circulation.  

11.3  If Government Departments or a Public Sector Enterprise request for more 
information about the Agency with whom business dealings have been banned, a 
copy of the report of Investigating Department / Standing Banning Committee / DPA 
Board's Committee together with a copy of the order of the Competent Authority / 
Appellate Authority may be provided.  

11.4  If business dealings with any Agency have been banned by the Central or State 
Government or any other Public Sector Enterprise, DPA may, on receipt of such 
information, without any further enquiry or investigation, issue an order banning 
business dealings with the Agency and its interconnected Agencies.  In event of 
receipt of information, the procedure for banning in DPA will still have to be followed 
though no investigation will be called for, and the banning period proposed should 
be co-terminus with the period of banning in the organization which has issued the 
banning order but limited to the maximum period of banning as per the extant 
banning guidelines of DPA. On completion of the banning period as per DPA banning 
order, the Agency will be eligible for participating in any tenders in DPA irrespective 
of banning status in the other organization.  

11.5  Based on the above, Departments / Divisions may take necessary action for 
implementation of the Guidelines for Banning of Business Dealings and same be 
made a part of the tender documents.  

12.  Saving  

 Any amendment to the guidelines shall require the approval of Chairman, DPA. 

x-x-x-x 


