Office of the

Executive Engineer ©
Off-shore Oil Terminal
Deen dayal Port Authority

No: Dt: / /2024.
Draft copy of quotation

To,

Name of Work :- Providing additional safety measures to VTMS building at Jetty , Vadinar.

Sealed quotation are invited from the intending contractors and piece workers for
ie following items up to 15:00 hrs on date & the same will be opened by the
Executive engineer © on the same day at 16:00 hrs.

No. Description Qty. Rate Unit amt.

1 |Providing and fixing 12 mm thick frameless
toughened glass door shutter of approved brand
and manufacture, including providing and fixing
top & bottom pivot & spring type fixing
arrangement and making necessary holes etc.
for fixing required door fittings, all complete as
per direction of Engineer-in-charge (Tubular door
handle polyster powder coated ,100mm brass
lock and stopper etc.all inclusive). 7.56 3663 m2| 27,692.28

2 |Providing and fixing aluminium work for doors,
windows, ventilators and partitions with extruded
built up standard tubular sections/appropriate Z
sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with
dash fasteners of required dia and size, including
necessary filling up the gaps at junctions, i.e. at
top, bottom and sides with required EPDM
Rubber/neoprene gasket etc. Aluminium sections
shall be smooth, rust free, straight, mitred and
jointed Mechanically wherever required including
cleat angle, Aluminium snap beading for glazing /
panelling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the
directions of Engineer-in-charge. (including 8mm
th float glass glazing, panelling and dash
fasteners etc.) : Anodised aluminium (anodised
transparent or dyed to required shade according
to I1S: 1868, Minimum anodic coating of grade
AC 15) 93.74| 3477.47 m

N

3,25,978.04




No.

Description

Qty.

Rate

Unit

amt.

Painting Steel work with Deluxe Multi Surface
Paint to give an even shade. Two or more coat
applied @ 0.90 Itr/10 sgm over an under coat of
primer applied @ 0.80 Itr/10 sqm of approved
brand and manufacture

34.76

98.04

m2

3,407.87

Filling the gap in between aluminium frame &
adjacent RCC/ Brick/Stone work by providing
weather silicon sealant over backer rod of
approved quality as per architectural drawings
and direction of Engineer-in-charge. Up to 5mm
depth and 5mm width

65.90

59.68

Rmt

3,932.91

Distempering with oil bound washable distemper
of approved brand and manufacture to give an
even shade : New work (two or more coats) over
and including water thinnable priming coat with
cement primer

200.66

113.79

m2

22,833.10

I/'we am/are agree to execute the work
at % above (In figure),

at % below (In figure),

Sign of Contractor

Total amount=

% above(In words)

% below(In words)

383844.20

Executive Engineer (C)

Vadinar

Deendayal Port Authority - OOT




