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Disclaimer

The information contained in this TENDER document or subsequently provided to Applicants, whether
verbally or in documentary or any other form by or on behalf of the Authority or any of its employees
or advisers, is provided to Applicants on the terms and conditions set out in this TENDER and such
other terms and conditions subject to which such information is provided.

This TENDER is not an agreement and is neither an offer nor invitation by the Authority to the
prospective Applicants or any other person. The purpose of this TENDER is to provide interested
parties with information that may be useful to them in the formulation of their Proposals pursuant to
this TENDER. This TENDER includes statements, which reflect various assumptions and
assessments arrived at by the Authority in relation to the Consultancy. Such assumptions,
assessments and statements do not purport to contain all the information that each Applicant may
require. This TENDER may not be appropriate for all persons, and it is not possible for the Authority,
its employees or advisers to consider the objectives, technical expertise and particular needs of each
party who reads or uses this TENDER. The assumptions, assessments, statements and information
contained in this TENDER, may not be complete, accurate, adequate or correct. Each Applicant
should, therefore, conduct its own investigations and analysis and should check the accuracy,
adequacy, correctness, reliability and completeness of the assumptions, assessments and information
contained in this TENDER and obtain independent advice from appropriate sources.

Information provided in this TENDER to the Applicants is on a wide range of matters, some of which
depends upon interpretation of law. The information given is not an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative statement of law. The
Authority accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on
the law expressed herein.

The Authority, its employees and advisers make no representation or warranty and shall have no
liability to any person including any Applicant under any law, statute, rules or regulations or tort,
principles of restitution or enrichment or otherwise for any loss, damages, cost or expense which may
arise from or be incurred or suffered on account of anything contained in this TENDER or otherwise,
including the accuracy, adequacy, correctness, reliability or completeness of the TENDER and any
assessment, assumption, statement or information contained therein or deemed to form part of this
TENDER or arising in any way in this Selection Process.

The Authority also accepts no liability of any nature whether resulting from negligence or

otherwise however caused arising from reliance of any Applicant upon the statements contained in
this TENDER.

The Authority may in its absolute discretion, but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumption contained in this TENDER.

The issue of this TENDER does not imply that the Authority is bound to select an Applicant or to
appoint the Selected Applicant, as the case may be, for the Consultancy and the Authority reserves
the right to reject all or any of the Proposals without assigning any reasons whatsoever The Applicant
shall bear all its costs associated with or relating to the preparation and submission of its Proposal
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by the Authority or any other costs incurred
in connection with or relating to its Proposal. All such costs and expenses will remain with the Applicant
and the Authority shall not be liable in any manner whatsoever for the same or for any other costs or
other expenses incurred by an Applicant in preparation or submission of the Proposal, regardless of
the conduct or outcome of the Selection Process



Deendayal Port Authority intends to invite offers for “Appointment Of Technical
Advisor For “CONSTRUCTION OF ADMINISTRATIVE OFFICE (PORT
OPERATIONAL) BUILDING AT TUNA TEKRA””.

The E-Tender are invited from the firms/Consultants for “Appointment Of Technical
Advisor For “CONSTRUCTION OF ADMINISTRATIVE OFFICE (PORT
OPERATIONAL) BUILDING AT TUNA TEKRA””

(i) The Bidder is required to submit Resume/CV’s of the team to be deployed.

(i) The Bidder is required to submit the declaration that they have not been banned or
debarred by any Government /Semi Govt. Agency or PSU’s.

(iii) The Bidder should have no conflict of Interest in taking up the subject work.

(iv) The selection of the Bidder shall be made in Quality & Cost Based Selection (70:30)

The tender document can be downloaded from DPA's website
(www.deendayalport.gov.in) and website of n-procure.

In case of any discrepancy between the Tender Documents downloaded from internet
and master copy available in the office, the later shall prevail and will be binding on the
tenderer(s). No claim on this account shall be entertained. The bidders are also required
to visit the website regularly to find out if any correction slips /corrigendum

/addendum is issued subsequent to uploading of the Tender Notice and schedule.

Offers will be submitted online on (n) Procure site & hard copies of documents to be
submitted within 07 days from opening of technical bids.

Executive Engineer(C-I)
Deendayal Port Authority



DEENDAYAL PORT AUTHORITY
DC: 1

COMPETITIVE BIDDING
BID NO: - C-I1:03/2024

NAME OF WORK: Appointment of Technical Advisor For “CONSTRUCTION OF
ADMINISTRATIVE OFFICE (PORT OPERATIONAL) BUILDING AT

TUNA TEKRA”.
PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM :22/08/2024

TO : 19/09/2024 up to 16:00 hrs.

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 19/09/2024 TIME 16:00 HRS

*TIME AND DATE OF OPENING OF BIDS : DATE 19/09/2024 TIME 16:00 HRS

PLACE OF OPENING OF BIDS . Chamber Of Executive Engineer (C-I),
Deendayal Port Authority, Room No. 302,

Annex, A.O. Building, Gandhidham-370201
Gujarat, India, Mobile-8758659669

Email:constdivi@gmail.com
Website: www.deendayalport.gov.in

OFFICER INVITING BIDS Executive Engineer(C-I)
DEENDAYAL PORT AUTHORITY


mailto:kptprojectdivision@gmail.com
http://www.deendayalport.gov.in/

DEENDAYAL PORT AUTHORITY

NOTICE INVITING TENDER
Tender No: C-I :03/2024

ONLINE TENDERING (E- Tendering)

Name of Work: - Appointment Of Technical Advisor For “CONSTRUCTION OF ADMINISTRATIVE
OFFICE (PORT OPERATIONAL) BUILDING AT TUNA TEKRA”.

E/Online Tenders are invited by: Executive Engineer(C-I) for the above work as per the details given

in the table below.

Work Description Tender Estimated EMD Date of Pre- |Last Date and | Date and
Fee cost (In Rs.) (In Rs.) Bid Meeting [time of online| time of
(In Rs.) Submission of| online
bid opening
documents
Appointment Of 30/08/2024
Technical Advisor For at 15:00 hrs.
“CONSTRUCTION OF in the Old
ADMINISTRATIVE Board Room,
OFFICE (PORT | 590.007 | 37 76 878 00 | 37,760.00/ | 1t f100T: | 19/00/2024 @[19/09/2024
OPERATIONAL) (Incl. o S| A 16:00 Hrs. | @ 16:00
BUILDING AT TUNA | GST) building, ' ' Hrs.
TEKRA”. Deendayal
Port
Authority,
Gandhidham

Detailed tender notice along with complete tender documents can be downloaded from website
https://tender.nprocure.com from 22/08/2024 to 19/09/2024 @ 16:00 hrs. Tender Notice is also

available on www.deendayalport.gov.in. Technical Bid will be opened on 19/09/2024 @ 16:00 Hrs.
Date of submission and opening of price bid shall be notified after scrutiny & evaluation of Technical
Bid. For further details and general enquiries, prospective bidders may contact Executive Engineer (C-
1), Constrruction-1 division, A.O Building Gandhidham (Kutch), Phone No. 8758659669, during working
hours, before the last date and time of closing of downloading of tender documents.

Executive Engineer(C-I)

DEENDAYAL PORT AUTHORITY




NOTICE INVITING LIMITED ONLINE TENDER

Details about Tender:

Department Name

Civil Engineering Department

Circle/ Division

Construction-I Division, Room No. 302, Annex A.O.
Building, Deendayal Port Authority, Gandhidham, Kutch,
Gujarat-370201

Tender Notice No.

C-1:03/2024

Name of Work

Appointment of Technical Advisor Fon
“"CONSTRUCTION OF ADMINISTRATIVE OFFICE (PORT
OPERATIONAL) BUILDING AT TUNA TEKRA”

Estimate Cost

Rs. 37,76,878.00/-

Period of Completion (in
Months)

21 Months.

(5 Months for providing Consultancy Services and 16
months PMC after award of work for Supervision off
work till completion of work)

Note: The Services of Consultant towards PMC has to
be obtained for 16 months or till completion of main
work whichever is later. In case the execution works
exceed more than 16 months the DPA shall pay as per
the quoted amount on monthly basis for PMC

Bidding Type

Open Tender.

Bid Call (Nos.)

One

Tender Currency Settings

Indian Rupee (INR)

Qualifying Criteria :

a) The selection shall be based on Quality Cost
Based Selection (QCBS) i.e., evaluated on 70:30
basis.

b) Eligibility for submission of the bids does not
qualify the Bidders to be part of opening the
Financial Bid, if the bidder is not qualified in
evaluation of the Technical Bid.

c) The Eligibility criteria and evaluation
methodology have been detailed out in the BID
SUMMARY SHEET (Annexure C).

d) Financial Bid would be opened for only those
Bidders who have scored minimum 70% marks
in Technical Evaluation.

e) If the number of such pre-qualified bidders is less
than two, the Authority may in its sole
discretion, pre- qualify the bidders whose
technical score is less than 70 marks, provided
that in such an event the total number of pre-
qualified and short-listed bidders shall not
exceed two.

f) Each Key personal shall score minimum of 70%
individually, (Qualification & Experience wise) in
order to get eligible for consideration of overall
technical scores.




Joint Venture

Not Applicable

Rebate

Applicable

Bid Document Fee :

590.00/- (inclusive of 18% GST)

Bid Document Fee Payable
To:

Payment of tender fee to be made ONLY through
Digital mode of payments. The details are mentioned
below: - Account no.: - 10080100022427

IFSC Code: - BARBOGANKUT

Bank of Baroda, Gandhidham Branch

Bid Security/ EMD (INR)

Rs. 37,769.00/-

Bid Security/ EMD (INR) In
Favour Of :

Payment of EMD to be made ONLY through Digital mode
of payments. The details are mentioned below: -
Account no.: 10080100022427IFSC

Code: - BARBOGANKUT

Bank of Baroda, Gandhidham Branch

Bid Document Downloading
Start Date

22/08/2024 @ 16:00 Hrs

Bid Document Downloading
End Date

19/09/2024 up to 16:00 Hrs.

Last Date & Time for Online
submission of Bids

19/09/2024 up to 16:00 Hrs. on
https://tender.nprocure.com

Bid Validity Period

120 Days

Condition

The Tender Fees & EMD by online transfer digital mode of
payment. The details are mentioned below:

Account no.: - 10080100022427 IFSC Code: -
BARBOGANKUT Bank of Baroda, Gandhidham
Branch.

The bid/Tender not accompanied with Tender fee and
EMD in appropriate payment mode (ONLY digital mode of
payment) shall not be considered and their technical and
price bid will not be opened.

Any other payment mode for tender fee and EMD other
than mentioned above will not be considered.

In addition to above the bidder is required to submit
verifiable evidence of digital payment made towards EMD
and tender fee during preliminary bid stage. The evidence
should include information such as Transaction ID/
Reference ID, Payment date, Recipient's information,
Payment amount, etc.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender
as per National Industrial Classification-2008 mentioned
in the table below ONLY shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder
shall upload the scanned copy of valid certificate in
preliminary bid as well as duly filled in and signed "Bid
Securing Declaration” as per format provided in the
tender document failing which the bid shall be treated as
non-responsive. Bid securing declaration form is attached




at (ANNEXURE J):

Level Description

Section - M Professional, scientific and
technical activities

Division - 71 | Architecture and engineering
activities; technical testing and
analysis

Group - 711 | Architectural and engineering
activities and related technical
consultancy

Class - 7110 Architectural and engineering
activities and related technical
consultancy

This class includes architectural
consulting activities, machinery,
industrial process control and
industrial plant design, engineering
design and consulting activities for,
geophysical, geologic and seismic
surveying, geodetic surveying

activities
Sub Class - | Architectural and engineering
71100 activities and related technical
consultancy

The above shall be submitted in electronic format ONLY
through online (by scanning) while uploading the bid. This
submission shall mean that EMD and Tender Fee are
received. Accordingly offer of only those shall be opened
whose EMD and Tender Fee is received electronically.
However, for the purpose of realization, bidder shall send
the same in original along with hard copy of tender
(sealed & signed of authorized person), and other Pre-
Qualification documents through R.P.A.D./speed post or
in person so as to reach to the Office of EXECUTIVE
ENGINEER(C-I), CONSTRUCTION-IDIVISION DEENDAYAL
PORT AUTHORITY, ROOM NO.302, 2" FLOOR, AO
BUILDING- ANNEX, GANDHIDHAM KACHCHH-370201
within 7 days from the last date opening.

Remarks

Submission of E.M.D., Tender Fee and other Documents
need to be submitted during office hours before date
19/09/2024 by R.P.A.D / Speed post or in person in the
Office of EXECUTIVE ENGINEER(C-I), CONSTRUCTION-I
DIVISION DEENDAYAL PORT AUTHORITY, ROOM
NO.302, 2" FLOOR, AO BUILDING- ANNEX,
GANDHIDHAM KACHCHH-370201 within 7 days from the
last date opening.

Documents required to be
submitted by scanning
through online

a. Tender fee & EMD through Digital mode of payments
ONLY.

b. Resume/CV'’s of the team to be deployed.

C. Any other Document as specified in the Tender
Document.

d. The Eligibility criteria and evaluation methodology
have been detailed out in the BID SUMMARY SHEET
(Annexure C).

e. Documents received via online ONLY shall be
considered while evaluating.




Bid Opening Date Technical Bid will be opened on 19/09/2024 @ 16:00
Hrs. Date of opening of Financial proposal i.e. price bid
shall be intimated to qualified bidders.

Officer- Inviting Bids: Executive Engineer (C-I), Deendayal Port Authority.
Bid Opening Authority : Executive Engineer (C-1), Deendayal Port Authority.
Address: OFFICE OF EXECUTIVE ENGINEER(C-I), CONSTRUCTION-

IDIVISION DEENDAYAL PORT AUTHORITY, ROOM NO.302,
2" FLOOR, AOBUILDING- ANNEX, GANDHIDHAM
KACHCHH-370201.

Contact Details : Ph: 8758659669. Email:constdivli @gmail.com

NOTE: In case bidders need any clarifications or if training required to participate in online tenders, they
can contact (n) Procure Support team: -

(n) Code Solutions- Adivision of GNFCL td., (n) Procure Cell 403, GNFC Info tower, S.G. Road,
Bodakdev, Ahmedabad-380054(Gujarat)

Contact Details

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512,26854513 (EXT: 501, 512, 516, 517, 525)

Reliance: +91-79-30181689

Fax: +91-79-26857321, 40007533

E-mail: nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Executive Engineer (C-I)
Deendayal Port Authority


mailto:constdiv1@gmail.com
mailto:nprocure@gnvfc.net

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR
ETENDERINGFORMING PART OF NIT AND TO BE POSTED ON WEBSITE:

10)

11)

12)

13)

Information and instructions for contractors will form part of NIT and to be
published on website.

The intending bidder must have Class III digital signature to submit the bid.
The Bid document as uploaded can be viewed and downloaded free of cost by
anyone including intending bidder. But the bid can only be submitted after
payment of tender fee ONLY thorough digital mode of payments.

Bidders may modify or withdraw their bids before last date and time of
submission of bid as notified.

While submitting the modified bid, contractor can revise the rate of one or
more item(s)any number of times (he need not re-enter rate of all the items)
but before last time and date of submission of bid as notified.

On opening date, contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF Format.

It is mandatory to upload scanned copies of all the documents including GST
registration as stipulated in the bid document. If such document is not
uploaded his bid will become invalid and cost of bid document shall not be
refunded.

If the contractor is found ineligible after opening of bids, his bid shall become
invalid and cost of bid document shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time
of submission of bid and hard copies as submitted physically by the contractor
the bid shall become invalid and cost of bid document shall not be refunded.
Contractor must ensure to quote rate of each item. If any cell is left blank and
no rate is quoted by the bidder, rate of such item shall be treated as "0"
(ZERO).

The Draft information and instructions to Contractors may be modified suitably
by NIT approving Authority as per requirement.

All the mandatory document required have to be enclosed by the bidder failing
which his offer shall be rejected and treated as non-responsive. However,
additional documents required if any for verification of the original documents
shall be submitted by the bidder if required by DPA.

. Tender fee & EMD through digital mode of payment.
Il. Resume/CV'’s of the team to be deployed.

lll. Any other Any Other Documents as specified in this Tender Document
shall be furnished only in the formats specified in the Tender only and no
other formats shall be accepted.



DEENDAYAL PORT AUTHORITY
ENGINEERING DEPARTMENT

Appointment Of Technical Advisor For "CONSTRUCTION OF ADMINISTRATIVE
OFFICE (PORT OPERATIONAL) BUILDING AT TUNA TEKRA"”

1. INTRODUCTION

Deendayal Port is situated in the Kandla Creek and is 90 kms from the mouth
of the Gulf of Kutch. It is a protected natural harbor. Deendayal Port is presently
having Sixteen Cargo Berths, Seven Oil jetties, Bunder Basins for barge
handling and Bulk Terminal in the vicinity of Kandla and Tuna Tekra.

The Port is well connected by the network of rail and road network and provides
gate way port for export and import of traffic on northern Indian State of Jammu
& Kashmir, Delhi, Punjab, Himachal Pradesh, Haryana, Rajasthan, Gujarat and
parts of Madhya Pradesh, Uttaranchal and Uttar Pradesh.

The traffic handled by the port has shown a consistent increase and growing at
a fast-pace. The total traffic handled by the port has gone from 24.50 MMT in
1993-94 to 137.56 MMT in 2022-23.

DPA is preparing the Master plan considering the existing and upcoming
development upto 2047. As per the master plan, it is realized that there is not
sufficient additional space for construction of new berths at Kandla for handling
forecasted traffic of 2047. Hence, Multi-purpose terminal is planned at east of
Tuna Tekra to be derived into the Mega port since it is an all-weather port with
protected harbour.

Looking to the upcoming traffic & associated facilities at Tuna-Tekra, it is
essential that Port may simultaneously initiate the action for construction of
administrative office at Tuna-Tekra considering various trade operation
including requirements of Custom department, Marine Department & port users
for smooth operation.

Accordingly, DPA intends to invite offers for Appointment of Technical Advisor For
“"CONSTRUCTION OF ADMINISTRATIVE OFFICE (PORT OPERATIONAL)
BUILDING AT TUNA TEKRA". The tentative layout drawing is attached.

2. DEFINITIONS

2.1 “Board” means Board of the Trustees of the Port of Deendayal, a body
corporate under the major Port Trusts Act, 1963 as amended from time to
time.

2.2 “Advisor/ Consultant / Contractor” means the person or persons, firm or

company whose tender has been accepted by the Board and includes the
Advisor’s personal representatives, successors and permitted assignee.

2.3 “Chairman” means the Chairman of the Board of Trustees of the Port of
Deendayal.

2.4 “Chief Engineer” means the Chief Engineer of Deendayal Port Authority.
2.5 “"DPA” means Deendayal Port Authority
2.6 “Engineer-in-charge” means the Superintending Engineer / Executive



2.7

2.8
2.9

2.10

Engineer of the Deendayal Port Authority working under the Chief Engineer.
“Engineer in Charge Representative” means Assistant Executive Engineer
or Assistant Engineer working under the Chief Engineer to perform various
duties.

“TENDER"” means Request for Proposal.

H1, H2, ... Hn"” are the ranks allocated to the bidders in order from highest
to lowest score, based on combined score considering technical and
financial score obtained by QCBC.

“Preferred Bidder” means H1 as defined in clause 2.9 above.

3. PROCEDURE FOR SUBMITTING TENDER
3.1 BIDDING DOCUMENTS

31 The bidding documents shall be downloaded from DPA's website
(www.deendayalport.gov.in) and website of n-procure. The documents
should be completely filled and submitted through on- line Tendering
process and one copy shall be submitted within 7 days of the date of opening
of the tender.

312 The bidder is expected to examine carefully all instructions, conditions of
contract, forms, terms, etc., in the bid document. Failure to comply with the
requirements of the bid document shall beat the bidder's own risk. Pursuant
to clause 4.1 here of, bids which are not substantially responsive to the
requirements of the bid documents shall be rejected.

313 Language of Bid:

All documents relating to the bid shall be in the English language.

3.2 Documents comprising the Bid:

The Proposal shall be prepared in three separate envelopes as follows:

3.21 Preliminary and Technical Proposal

3.21.1
d.

Envelope 1: Preliminary Bid Proposal

The Tender Fee & EMD to be paid only through Digital mode of
Payments. The details are mentioned below: -

Account no.: - 10080100022427IFSC Code: - BARBOGANKUT

Bank of Baroda, Gandhidham Branch

In addition to above, the bidder is required to submit verifiable evidence of
digital payment made towards EMD and tender fee during preliminary bid stage.
The evidence should include information such as Transaction ID/ Reference ID,
Payment date, Recipient’s information, Payment amount, etc.

Note: - In case of Micro and Small Enterprise (MSE’s) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject tender
ONLY shall become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid certificate in preliminary bid
as well as duly filled in and signed “Bid Securing Declaration” as per format
provided in the tender document, failing which the bid shall be treated as non-
responsive. Bid securing declaration form is attached at (ANNEXURE J): -


http://www.deendayalport.gov.in/

3.23

Level Description

Section - M Professional, scientific and technical activities

Division - 71 Architecture and engineering activities; technical testing and
analysis

Group - 711 Architectural and engineering activities and related technical
consultancy

Class - 7110 Architectural and engineering activities and related technical
consultancy

This class includes architectural consulting activities, machinery,
industrial process control and industrial plant design, engineering
design and consulting activities for, geophysical, geologic and
seismic surveying, geodetic surveying activities

Sub Class - 71100 | Architectural and engineering activities and related technical
consultancy

3.2.1.2. Envelope 2: Technical Proposal

a. Tender documents together with accompaniments, duly stamped and signed on
each page, except Annexure-A (Price Bid).

b. The Bio data (Resume/CV’s) of KEY PERSONALS to be appointed, indicating
qualification, experience etc. complete in the prescribed format (Annexure E, F
& K).

€. Bidder should furnish Income tax PAN No. and GST registration No.

d. Bidder is required to submit the declaration that they have not been banned or
debarred by any Govt. / Semi Govt. agency or PSUs.

e. An undertaking demonstrates that the advisor shall not have a conflict of interest
that affect the bidding process as specified under clause No. 3.15

f. Power of Attorney as specified under clause No. 3.12 (prescribed in
Annexure G).

g. Self-Evaluation Sheet as per evaluation criteria (Annexure H)
322 FINANCIAL PROPOSAL

It shall contain only Annexure A i.e., Price bid, showing the rate and amount
against the items for "“Appointment Of Technical Advisor For
“"CONSTRUCTION OF ADMINISTRATIVE OFFICE (PORT OPERATIONAL)
BUILDING AT TUNA TEKRA".

The Financial Proposal is to be submitted online only. (No physical submission of
Financial proposal permitted)

The aforesaid documents of Preliminary and Technical Proposal shall be
submitted in electronic format through on line (by scanning) while uploading the bid.
The bid/Tender not accompanied with Tender fee and EMD shall not be
considered and their technical and price bid will not be opened. The above shall be
submitted in electronic format through on line (by scanning) while uploading the bid.
This submission shall mean that EMD and Tender Fee are received. Accordingly offer
of only those shall be opened whose EMD and Tender Fee is received electronically.
However, for the purpose of realization, bidder shall send the same in original along
with hard copy of tender (sealed & signed of authorized person), and other PQ
documents through R.P.A.D./speed post or in person so as to reach to the Executive



3.7

3.8

3.9

3.10
3.11

3.12

3.13
3.14

3.15

3.16

3.17

Engineer(C-I), CONSTRUCTION-I DIVISION, Room No. 302, Annex A.O.

Bldg., Deendayal Port Authority, Gandhidham, Kutch, Gujarat. - 370201.

The Advisor should not make any alteration in the tender documents.

The Board will not be responsible for or pay for expenses or losses, which may be
incurred by any Advisor in the preparation of his tender.

The Consultant/ Advisors should not send revised or amended offers after the closing
date and time of the tender.

The tender should be delivered to the office of the Executive Engineer (C- I) and the
Advisor should obtain written acknowledgement for the same. Hard copy of the
Tender along with its accompaniments should reach the office of the Executive
Engineer (C-I), within 7 days from the date of online opening of technical bid. The
Advisor should specifically note that their tenders whether sent by post or by hand
must reach this office on or before due date and time. Offers received late from
outstations even though posted in time will not be considered in any case.

The Technical Proposal shall be *opened online or in the presence of such persons /
representatives of the bidder who may wish to be present in the Office of Executive
Engineer (C-I), DEENDAYAL PORT AUTHORITY, Gandhidham.

DELETED.

The validity of the offer shall be 120 days from the date of opening of the Technical
bid and extendable here after by mutual consent.

DELETED.

The Advisor whose tender is accepted will be required to enter into an agreement,
the form of which (subject to necessary modification) will be as set out in the form
appended to the conditions of the contract at Annexure "B". The cost of stamping
the agreement and final acceptance etc., shall be borne by the successful Consultant.
In the event of the tender being submitted by a firm, it must be signed separately
by each constituent thereof or in the event of absence of any partner, it must be
signed on his behalf by a person holding a power of attorney from him to do so and
copy of the same is to be enclosed with technical bid.

DELETED

The Board reserves the right to make deviation from the proposals. Such changes,

if any, will be intimated to the Advisor at the appropriate time.

The Consultant/ Advisor should confirm that there is no conflict of interest in taking

up this Advisory assignment. An undertaking in this regard should be submitted by

Advisor that they/ their affiliates will not bid for / rate the same projects and the

conflict or interest does not exist or arise. A conflict of interest will arise if Advisor, or

its parent company, is advising potential bidders for the PPP project, or if the Advisor
or its parent company is considering a debt or equity involvement in the project or
is required to rate the proposed PPP project.

Bank Guarantee, towards P.G. is acceptable only, if issued by Nationalized/Scheduled

Banks (except co-operative banks) having its Branch at Gandhidham.

PRE-BID MEETING:

a. The bidder or his official representative may attend pre-bid meeting to be held on
30/08/2024 at 15:00 hrs. in the Old Board Room, 1st floor, A.O. building,
Deendayal Port Authority, Gandhidham. The bidders/representative of bidders
who wish to attend the Pre-Bid meeting shall furnish the authority letter on the
letter head of Bidder, for attending the Pre-Bid Meeting on behalf of bidder.

b. The purpose of the Pre-Bid meeting will be to clarify issues related to work and
tender conditions.

C. Pre-Bid clarifications will be uploaded in https://tender.nprocure.com or



https://tender.nprocure.com/

www.deendayalport.gov.in website without disclosing source of enquiry.

d. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

e. No queries received after pre-bid meeting will be entertained. The queries shall
be sent by email in the word format as under on emailconstdivl @gmail.com on in
writing so as to reach the XEN (C-I) not later than One (1) day before the date of
Pre-bid meeting.

Sr.y.o. Clause Page Quarry
No No

3.18 Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda, in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline will then
be subject to the new deadline.

Any addendum thus issued shall be part of the bidding documents and shall
be communicated by uploading online on www.deendayalport.gov.in & on n-
procure website https://tender.nprocure.com. Prospective bidders shall
acknowledge receipt of each addendum by cable/email to the Employer. To give
prospective bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer shall extend as necessary the deadline for
submission of bids.

4. TENDER EVALUATION

a) The selection shall be based on Quality Cost Based Selection (QCBS) i.e.,
evaluated on 70:30 basis.

b)  Eligibility for submission of the bids does not qualify the Bidders to be part of
opening the Financial Bid, if the bidder is not qualified in evaluation of the
Technical Bid.

¢) The Eligibility criteria and evaluation methodology have been detailed out in
the BID SUMMARY SHEET (Annexure C).

d) Financial Bid would be opened for only those Bidders who have scored
minimum 70 out of 100 marks in Technical Evaluation.

e) If the number of such pre-qualified bidders is less than two, the Authority
may, in its sole discretion, pre-qualify the bidders whose technical score is less
than 70 marks, provided that in such an event the total number of pre-
qualified and short-listed bidders shall not exceed too.

41. Responsiveness of the Proposal
A Bid shall be considered for evaluation only if:

a. It is accompanied by the EMD & Tender Fee;

b. Deleted

c. Itis received as per formats prescribed of Technical Proposal

d. It is received by the Bid Due Date including any extension thereof made
pursuant to this TENDER;

e. Itis properly stamped, signed, and sealed as per the terms of this TENDER;

f. It is accompanied by the Resume/CV’s as specified under this TENDER;

g. ItIs accompanied by the Power(s) of Attorney as specified under this TENDER;

h. Itis accompanied by the undertaking of Conflict of Interest as specified under

this TENDER


http://www.deendayalport.gov.inwebsitewithoutdisclosingsourceof/
mailto:constdiv1@gmail.com
http://www.deendayalport.gov.in/
https://tender.nprocure.com./

J.

k.

It contains all the information (complete in all respects) as requested in this
TENDER;

It contains information in formats same as those specified in this TENDER;
It contains certificates and statements as per the terms of this TENDER;
It does not contain any condition or qualification.

42. Evaluation of Technical Proposals

a.

b.

DPA shall evaluate the Technical Proposals on the basis of their responsiveness
to the Terms of Reference (ToR). The evaluation shall be as per the criteria and
point system specified in the Data Sheet (Summary Sheet) of this TENDER
document. A Proposal may be rejected at any stage if it does not respond to the
provisions of this TENDER document, and particularly the ToR or if it fails to
achieve the minimum Technical Score indicated in the Data Sheet (Summary
Sheet Annexure-C).

To assist in the process of evaluation of Proposals, DPA may, at its sole
discretion, ask any Bidder for clarification on its Proposal. No change in the
substance of the Proposal would be permitted by way of such clarifications.

Only those Applicants/ Bidders who scores a minimum overall Technical Score
of 70 marks out of 100 marks shall qualify for further consideration. If the
number of such pre-qualified bidders is less than two, the Authority may, in its
sole discretion, pre-qualify the bidders whose technical score is less than 70
marks, provided that in such an event the total no. of pre-qualified and short-
listed bidders shall not exceed two.

Each Key personal shall score minimum of 70% individually, (Qualification &
Experience wise) in order to get eligible for consideration of overall technical
scores.

43. Opening and Evaluation of Financial Proposals

a.

The eligible Bidders, who have qualified in the Technical Evaluation, shall be
notified of being qualified for opening of the Financial Proposal submitted online.
The Bidders’ representatives, may attend the opening of Financial Proposal
online as per the time and place informed by DPA.

Financial Proposal shall be opened in the presence of the Bidders’
representatives, who may choose to remain present at the time of online opening
of the Financial Proposals.

DELETED

The Consultancy Services fee indicated in the Financial Proposal Submission
Forms shall be deemed as final and reflecting the Consultancy Services fee for
the Assignment. Omissions, if any, in costing any item shall not entitle the
firm/entity to be compensated and the liability to fulfil its obligations as per the
ToR within the total quoted price shall be that of the Consultant.

The Bids will be evaluated on the Quality and Cost Based Selection (QCBS)
process with 70% weightage to technical proposal and 30% to financial
proposal.

Total Marks = ((Technical Score) X 70%) + ((Financial Score) X 30%)

The Bidder scoring highest Total Marks shall be awarded the assignment and
termed a ‘Preferred Bidder’.

EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY



A. Earnest money Deposit (EMD) shall be 1% of the Estimate cost put to tender,
subject to maximum Rs. 50 Lakhs.

B. The EMD of Rs. 37,769.00/- be payable only through Digital mode of payments.
The details are mentioned below: -
Account no.: - 10080100022417IFSC Code: - BARBOGANKUT

Bank of Baroda, Gandhidham Branch

. The EMD upto Rs. 5 Lakhs be payable by ONLINE / Digital Mode. EMD beyond Rs. 5
lakhs also payable by Bank Guarantee for the entire amount from any
Nationalized/Scheduled Bank (except Co-operative Banks) having its branch at
Gandhidham. Bank Guarantee submitted as Earnest Money shall be valid for 28 days
beyond the validity of the bid/tender. Bank Guarantee shall be verified independently
by the Port with the bank before finalization of technical offer. In the event of lack of
confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands
disqualified.

. EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after
ranking of price bids. Earnest money of L2 is refunded immediately after entering in
to agreement with L1 and acceptance of performance Guarantee from L1.

. EMD is refunded Suo-motto with/without any application from the bidders.

. The bid security of the successful bidder will be discharged (refunded after he has
signed the Agreement and furnished the required Performance security.)

. The Bid security may be forfeited, if

a) The bidder withdraws the bid after bid opening during the period of bid validity.

b) The bidder does not accept the correction of the Bid price, pursuant to any
arithmetic errors or

c) The successful bidder fails within the specified time limit to

(i) Sign the Agreement or
(ii) Furnish the required Performances security.
(iii) In case the contractor fails to commence the work within stipulated time.

Note: 1. The forfeiture of the bid security is entirely discretion of employer. No
any claims in this regards shall be entertained.
2. L1 means bidder scoring highest total marks and L2 means bidder
scoring second highest total marks.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by
any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender ONLY shall
become eligible for exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid as well as duly filled
in and signed “Bid Securing Declaration” as per format provided in the tender
document, failing which the bid shall be treated as non-responsive. Bid securing
declaration form is attached at (ANNEXURE J).



6. PERFORMANCE SECURITY / SECURITY DEPOSIT:

1. Security Deposit shall consist of two parts; a) Performance Guarantee to be

submitted at award of work, and b) Retention money to be recovered from
Running Bills.
Security Deposit shall be 10% of Contract price of which 5% of contract price
should be submitted as Bank Guarantee/ FDR/ Digital mode of payment within 21
days of receipt of Letter of Acceptance and balance 5% recovered as Retention
Money from Running Bills. Recovery of 5% of Retention Money to commence from
the first bill onwards @ 5% of bill value from each bill. Retention Money be
refunded within 14 days from the date of payment of final bill. Balance SD to be
refunded after the Engineer has certified that the work has been complete fully
and satisfactorily under a final completion certificate.

2. The documentary evidences (copy of paid challan in Govt. Treasury) of Welfare
Cess @ 1% of work done or as amended by Statutory Authority from time to time,
paid on final bill shall be submitted before releasing the Performance Guarantee.

7. SCOPE OF WORK/TERMS OF REFERENCE (TOR): -

Deendayal Port is situated in the Kandla Creek and is 90 kms from the mouth of the
Gulf of Kutch. It is a protected natural harbor. Deendayal Port is presently having
Sixteen Cargo Berths, Seven QOil jetties, Bunder Basins for barge handling and Bulk
Terminal in the vicinity of Kandla and Tuna Tekra.

The Port is well connected by the network of rail and road network and provides gate
way port for export and import of traffic on northern Indian State of Jammu &
Kashmir, Delhi, Punjab, Himachal Pradesh, Haryana, Rajasthan, Gujarat and parts of
Madhya Pradesh, Uttaranchal and Uttar Pradesh.

The traffic handled by the port has shown a consistent increase and growing at a
fast-pace. The total traffic handled by the port has gone from 24.50 MMT in 1993-94
to 137.56 MMT in 2022-23.

DPA is preparing the Master plan considering the existing and upcoming development
upto 2047. As per the master plan, it is realized that there is not sufficient additional
space for construction of new berths at Kandla for handling forecasted traffic of 2047.
Hence, Multi-purpose terminal is planned at east of Tuna Tekra to be derived into
the Mega port since it is an all-weather port with protected harbour.

Looking to the upcoming traffic & associated facilities at Tuna-Tekra, it is essential
that Port may simultaneously initiate the action for construction of administrative
office at Tuna-Tekra considering various trade operation including requirements of
Custom department, Marine Department & port users for smooth operation.

Accordingly, looking to the above, it is essential to construct an Administrative Office
(Port Operational) building at Tuna Tekra along with associated facilities for
accommodating the administrative staff of Port & Custom and Port users. Also, for
providing timely and efficient marine services the facilities such as VTS cum Signal
Station, Pilot office & Pilot Rest room, Marine Services Managers Chamber, Marine
Service Managers Office, Flotilla Office, Flottila Staff rest room etc. are need to be
taken incorporated in the proposal.

The Consultant will be responsible for overall planning of building & its premises and
including architectural work, design, drawing, estimate of infrastructure i.e., mainly,
all building structure related work with due aesthetic (interior / exterior) look
wherever necessary within the proposed structure areas. All these architectural



works, design, drawing, estimate will be based on the requirement of DPA. If
necessary, as a part of this activity the consultant shall have to interact, coordinate
with various government agencies / departments. The Consultant will closely work
with the authorities of the DPA in seeking direction, approvals, and in providing
regular and periodical feedback. It is important that the Consultant team shares
common values with the DPA and a communication style for successful integration
with DPA.

The Consultant will study the site condition and accordingly carry out the soil
investigation of site & any other investigation and / or any test from his account for
construction of the full Office building with upgradation of overall ambience into a
modern corporate type of office. The consultant should consider expenses of all these
in their quote. The scheme should be made keeping in mind to utilize the space very
efficiently and at the same time meeting all the requirements of office.

All necessary, Safety upgradation complying with fire safety standards of Fire
Department of Gujrat Fire Services involving addition/alteration of Structures if any.

The scope of technical advisory services shall include but not necessarily be limited
to thefollowing activities,

7.1 TaskI: Preliminary Design and approval:

vi.

Vii.

viii.

Xi.

The consultant shall carry out the Site visit, site survey and conduct meetings with port
officials to geta clear idea about the project.

Review of all available reports and information about the project and the project influence
area if available. Any additional data if required by Consultant shall be worked out / arrived
by him with the help of already available data or by any other suitable method at his own
cost.

Carrying out detailed survey to bring out the Topographic features of the site and work out
the feasibility for construction of administrative office building and other allied facilities.
While carrying out the field studies, investigations and design, the development plans being
implemented or proposed for future implementation by the local bodies, should be taken
into account. Such aspect should be clearly brought out in the reports and drawings

All activities related to field studies, design and documentation shall be done as per the
latest guidelines/ circulars/ IS Codes.

The consultant shall prepare a Master Plan for the entire area, detailed architectural plans,
plan enlargements, landscaping drawings, site development plans etc. The Master Plan
shall consist of General Arrangement Drawing (GAD) and Alignment Plan of Buildings,
parking facilities, interconnectivity and external linkages and Services of whole project with
in standard/ permissible FAR and Ground Coverage. These salient features such as Plan,
Elevation, Architectural Drawings for various structure & allied facilities as per suggestion
of Department.

Prepare draft design basis reports (DBR), Preliminary / Block Estimate, Bill of Quantity
(BOQ) and specifications the consultant shall prepare preliminary estimates of all
infrastructure & services. Design basis report should consider current national/international
practices/technology/ideas for development of structure.

Also, the consultant shall prepare DBR and preliminary / Block estimate as per the
requirement of various departments of DPA and obtain the approval from competent
authority / DPA. Technical Consultant shall have to prepare Bill of quantities and Block cost
estimate by considering the prevailing market rates and DPA/CPWD SOR and as per Market
rates.

The consultant should submit alternatives/ options if any along with suitable scale with
merits and demerits of all the options. The same shall be presented before the DPA
authority/ Ministry for reviewthrough power point presentation. The recommendation of
shall be incorporated and best option/approved option shall be finalized.

Preparation of three-dimensional models in relation to open spaces, showing the proposal
and surrounding areas.

The Consultant shall make a walk-through animated 3-D presentation of the Project 106
showing common facilities for circulation parking open spaces and amenities shared among



Xii.

Xiii.

various activities to the competent authority and also to other Government agencies as and
when required for approval of the Proposal and also prepare the compliance report for the
same. Submission of. Building Information Model (BIM) representing the geometric, visual
and material details of the architectural elements with BIM software compatible with
AutoCAD such as REVIT Architecture/ Structures/ MEP shall be prepared.

Assist DPA for obtaining all statutory approval to Preliminary Design, Drawing, Block
Estimate. BOQ etc. from respective Competent authority / Statutory Authority / Respective
Ministry as per requirement.

Submit Final DBRs to Client, carry out modifications if any, after discussion / suggestion
with Client. The consultant shall prepare the presentation as stated above to the competent
authority & obtain approval of competent authority

7.2 TaskII: Detailed Design, Estimation, Tendering.

vi.

vii.

viii.

Xi.

Xii.

Subsequent to the approval of the Final DBR, the Consultant shall prepare detailed design
& Drawings and working drawings for all components of the proposed structures. The
Consultant shall furnish the detailed design and working drawings for all the building
infrastructure including entire services as per requirement of DPA / various departments.

. Preparation of detailed design and structural drawings of various components and allied

work as per IS Codes. The detailing should be so precise that it can be used as a working
drawing during execution of the project. The consultant shall have prepared detailed design
and drawing strictly in line with approved DBR. Any alteration / modification shall be carried
out only after approval from competent authority.

Detailed design, considering load data, Noise and Vibrations of equipment, cost estimates
and specifications to cover all civil works associated with installation of all mechanical/
electrical equipment, services and systems. Consultant will take into account acoustic as
per best practices in their design

. Preparation of Detailed Estimate, BOQ, in line with DPA’s format. Prepare rate analysis

based on DPA/ CPWD manual & SOR and prevailing market rates for items not available
with the SOR.
Strip plan indicating the scheme for carriageway widening, location of all existing utility
services (both over- and underground) and the scheme for their relocation,
trees/mangroves to be removed and planted.
Getting the design, drawings and estimate proof checked from prestigious technical
institutions of the Government / Semi-Government. Etc.
Preparation and submission of Draft Tender Documents consisting of Special Conditions of
Contract, Specifications, Tender Drawings, Bill of Quantities etc. as per DPA standard.
The Tender drawings prepared by the consultant shall consist of details of Architectural,
Structural, interior, HVAC, fire detection/ alarm and firefighting, plumbing, drainage,
sewerage, water supply, internal roads, landscape and horticulture, internal and external
electrifications, illumination design etc. complete including all other allied services
necessary for making the structures and building functional.

. The consultant shall assist DPA during the finalization of Tender Documents.

Necessary changes or corrections recommended by the DPA shall be incorporated in the
Tender documents by the Consultant who shall then submit the final Tender documents.
The Consultant shall submit the soft copy of all the documents and drawings in addition to
the hard copy.

The consultant need to appoint at least one (1) technical personnel/ technical consultant
stationed at DPA Office , AO Building, Gandhidham since award of consultancy as and when
required by the Authority, who will be responsible for coordinating with various
departments of DPA during the entire process like site visit, finalization of block/ detailed
estimate, drafting of the tender document, Bill of quantities etc. and subsequently get
necessary clarification/ correction if any from the concerned division while drafting the
same etc. till finalization of L-1 bidder.

The Consultant has to submit the fire drawings approved from the Regional Fire Officer
(Govt.) and also take NOC from Regional Fire Officer (Govt.).

xiii.The consultant has to submitted Fire loud calculation report after survey.
xiv.The work has to be carried out as per NBC Norms.



7.3  TIaskIII: Sanctions and award of work
i. The consultant shall Attend and prepare pre-bid queries in reference of Tender
ii. Assist in preparing in Preparing Technical Bid evaluation report as and when required.
iii. Assist in preparing queries to be sent to the bidders as and when required.

iv. Assist in preparing Technical & Commercial Bid evaluation report as and when
required.

V. Assist in preparing Letter of intent, award letter to be issued to successful bidder as
and when required.

vi. Preparation and submission of Good for Construction (GFC) drawings.

7.4  Task 1V : Project Management Services

i. The project management team will consist of Junior Engineers — 2 Nos (3-year experience)
for the construction duration of 16 months or till completion of the work.

ii. Deputation of the site supervision team immediately after award of the main work.

iii. Preparation of working drawings, specifications. These shall include floor plans, interior
arrangement, sections and elevations for building and basement etc. Also, Preparation of
bar bending schedules and/ or detailed reinforcement drawing as per requirement of
contractor.

iv. Preparation of Combined Services Drawing (CSD), Structural Opening Drawings (SOD),
Structural- Electrical Mechanical (SEM) drawings. The general arrangement of the
buildings, the major equipment locations and major services routes, and the cable routes
are to be shown on the CSD drawings. The major equipment loads, pressure, major
openings and major embedded items and other similar interface on these drawings. During
the detailed design phase and continuing through the construction phase the consultant
shall co-ordinate with all execution contractors to obtain system-wide requirements such
as embedded conduits, floor trunking, wall and floor openings, equipment space, sleeves,
hoisting hooks, earthing, lightning arresters etc., and incorporate into the
structural/architectural/(Good For Construction) GFC drawings for construction contracts.

V. Prepare bar charts along with their periodical updating as and when required with a view
to adhere to the time frame for completion of the scheme.

vi. To verify design and drawings of the arrangement prepared by the Contractor.

vii.Regular supervision of execution works as per the tender specification and submit the
weekly/ monthly progress report (physical as well as financial progress) to DPA.

viii. Evolve and implement Quantity and Quality Control procedures.

ix. Prepare detailed report with variation statement showing quantities/rates and justification
for the approval of the Employer.

X. Assist the Employer in the evaluation of Contractor’s claims.

Xi. Assist the Employer to obtain mandatory clearances from Competent authorities.

xii.Monitor the work allotted to contractor from start to completion ensuring work is carried
out strictly in accordance to specification mentioned and the latest IS codes and standards.

xiii. The role of Consultant is executing the contract in accordance with the agreement entered
into between port and the contractor. In other word consultant shall be solely responsible
for quality, quantity as set forth in the civil work contract. Consultant shall work by
complying with all laws, rules, regulations guidelines that govern the contract.

Xiv. Prepare formats for inspection and testing procedures for Quality Control at site.

Xv. The consultant shall prepare a project budget, revised project budget (if needed) and cash
flow as soon as major project requirement has been identified and update the same
periodically for the client’s approval and suggest corrections.

xvi. The consultant shall render all technical services, advisory and guidance relating to
construction of approved infrastructure to client, and ensure necessary documentation,
maintenance of records.

xvii. For the construction phase, the consultant shall review and approve, the comprehensive
program provided by the contractor, checking of the Approach & Methodology submitted
by the contractor and forward for consideration and approval of the client.

xviii. To review and comment on the Project Programs submitted by the contractor and ensure
compliance of such comments in the revision thereof. It shall also carry out periodic reviews



XiX.

XX.

XXI.

XXil.

of the contractor resources vis-a-vis the Project Schedule and ensure that the contractor
mobilizes additional resources to meet the Project Schedule.

Preparing the Daily, Weekly and Monthly reports and submitting them to the Engineer-in-
charge for appraisals and orders in the matter.

The Technical Advisor shall examine the contractor’s alternative suggestion / proposal
during the execution of the work and advice the Deendayal Port Authority appropriately.
The detailed designs shall be prepared by the Technical Advisor.

Solutions to the practical problems encountered during execution of work and furnish
Advise Solicited if any during the execution of work.

The work is open for inspection by Chief Technical Examiner (CTE) of the Central Vigilance
Commission (CVC). The consultant should give all facilities to the staff of the CTE and
furnish adequate information to the DPA for issue of a satisfactory reply to their
observations. The consultant shall also verify/certifies the records/ registers maintain at
site office.

xXiii. Prepare and submit the completion report and ‘As build" drawing.
xXiv. Technical staff / Key personnel deputed during PMC services, proceeding to leave shall

XXV.

XXVI.

have to obtain approval of Engineer- In charge prior to leave headquarters. In case of
leaving headquarters i.e. Gandhidham / Kandla. On Sundays and holidays they have to
obtain headquarter leave permission from Engineer-In-charge. In case leave is more than
03 days (including holidays), suitable substitute shall be provided.
All key personnel mentioned above shall be available full time at site of work/office and
daily attendance register shall be maintained signed during entire PMC services.

Deleted

xxvii. The Technical staff deputed, shall have to work round the clock or as per the time

schedule of contractor and even on Sunday and holidays in case of urgency. Technical Staff
deputed for may have to work on Sunday or holidays as directed by Engineer-In charge.

The total period of contract shall be 21 months or till completion and handing over the
entire work to DPA. If completion of the work is extended beyond its schedule date of
completion, the contract period of the Technical Consultant shall automatically get
extended. The payment towards extension period shall be made as per the existing terms
and conditions and rates quoted by the consultant. The rate shall be obtained on prorate
basis.



8. Deliverables and Time Schedule

The overall schedule for the completion of the scope of work is 21 Months or till
completion of work with the schedule of milestones as under,

Sr. Deliverable Items Timelines for Deliverables
No
1.0 | Task -I Preliminary Design and approval
1.1 Completion of Survey and submission of Soil | Within 30 days after award of
Investigation Report and all Field study data. Work
1.2 Submission of Draft DBR, Block Estimate along with | Within 10 days after
various alternate options & Presentation. submission of reports as
mentioned under Sr.No. 1.1 by
DPA
1.3 Submission of Final DBR , Block Estimate etc. Within 20 days after
completion of  task as
mentioned under Sr. No. 1.2.
2.0 |Task- 1II Detailed Design, Estimation,
Tendering.
2.1 |Preparation and submission of Detailed Design, | Within 30 days after approval

Drawing, Detailed Estimate and Draft Tender
Documents forinfrastructure and services.

of final DBR, Block estimate
etc. as mentioned under Sr.
No. 1.3.

2.2 |Submission of Final Tender Document. Within 20 days after approval
of Draft tender document as
mentioned under Sr. No. 2.1
3.0 |[Task III : Sanctions and award of work;
3.1 To attend pre-bid meeting and reply to queries of the | Within 5 days after receipt of
bidder. pre-bid queries from various
bidders.
3.2 To scrutinize the technical bid and submit the Pre- | Within 15 days after receipt of
qualification evaluation report for Technical bid. technical bid.
3.3 To scrutinize of Price bid and submit the Pre- | Within 10 days after receipt of
qualification for the Price Bid. price bid.
3.4 Preparation and Submission of GFC drawings and to
revise the same as and when required as per the site | Within 10 days of issue of work
requirement. order to the main contractor
4 Task-IV : PMC during construction (i.e. 16 | 16 months or till completion of

months or till completion of execution work).

project.

TOTAL

21 months or till completion
of project.




Vi.

Vii.

viii.
iX.

X.
Xi.
Xii.
xiii.

9. General Terms & Conditions are as under;

To interact with officials of various departments of Port like Engineering Department,
Marine Department, Mechanical Engineering Department, Traffic Department, Finance
Department etc. and take note of their requirements and incorporate the same in the
proposals.

The Contract period / time limit for entire Job completion will be for a period of 21
months (05 months’ consultancy + 16 months PMC) or till completion from the
date of issuance of Work Order.

The Cell will function during all the working days and, if required, on holidays also during
exigencies, and shalladhere to complete the job at the fullest satisfaction of the Authority
and well within the time period allotted.

The Lodging and Boarding arrangement for the Entire staff / Key personnel of the
Consultant, for the entireContract period, shall be the responsibility of the Consultant at
his own risk and cost.

The Consultant shall work by complying with all laws, rules, regulations guidelines that
govern the contract.

The Advisor should provide a detailed description of the resources that will be applied to
the assignment, especially adequately experienced key personnel, capable of and devoted
to the successful accomplishment of work to be performed under the contract. The Advisor
shall assign specific individuals to the key positions and that, once assigned to work under
this contract, key personnel shall not be removed or replaced without written notice to
Deendayal Port Authority (DPA).

In case the Panel member is a consortium, change in composition of the consortium shall
not be permitted by the Deendayal Port Authority.

No escalation in cost of work shall be given till the completion of work.

Bidder should have full knowledge of site of work and may visit the site before filling the
tender.

The income tax & TDS shall be charges as per the prescribed role of IT Department.

All the cost are exclusive of GST.

DPA may close the assignment at any stage for which further no payment will be made.
The payment shall be made through RTGS/NEFT.

10. Remuneration: -

10.1 The lump sum charges quoted by the Technical Advisor in the Price Bid shall be

inclusive of all the expenses towards payment of fees for providing the technical
advisory services for the work of “Construction Of Administrative Office (Port
Operational) Building At Tuna Tekra”, use of various instruments gadgets,
equipment’s, computers, arriving/work out data of required by Technical Advisor,
Engaging various professionals to carry out studies, investigations and preparation of
designs / drawings C.D, DTP;s, Tender , GFC drawings, deputation of technical staff
etc. without any substantial variation in the scope and is subject to involvement of the
Technical Advisor in the work till completion of the assignment.

The L.S charges quoted shall be inclusive of expenses for conveyance & subsistence
incurred by the Technical Advisor or his authorized representative, associated experts
and technicians, during visit outside their headquarters mainly for Tuna-Tekra.



10.2 The schedule for payment quoted by Technical Advisor shall be asunder: -

approval

Sr. Description Percentage of lump sum amount

No. quoted for the respective stages
of the scope of work.

I | Task -I Preliminary Design and

Completion of Survey and submission of Soil
Investigation Report and all Field study data.

30% of the quoted amount for Task - I

Submission of Draft DBR, Block Estimate
along with various alternate options &
Presentation.

40% of the quoted amount for Task - I

Submission of Final DBR, Block Estimate
etc. and approval thereof.

30% of the quoted amount for Task - I

II

Task- II : Detailed Design, Estimation,
Tendering.

Preparation and submission of Detailed
Design, Drawing, Detailed Estimate and
Draft TenderDocuments for infrastructure
and services.

70% of the quoted amount for Task -II

Submission of Final Tender Document and
approval thereof.

30% of the quoted amount for Task -II

Task III : Sanctions and award of
work;

On Evaluation of Technical & Price bid and
making appropriate recommendation until
award of work.

30% of the quoted amount for Task-III

On Preparation and Submission of GFC
drawings.

70% of the quoted amount for Task-III

IV | Task-IV : PMC during construction
PMC Services during the construction 100% of the quoted amount for Task-IV
phase i.e. 16 Months is payable on equal installments on
monthly basis.
11.TAXES & DUTIES:

Income tax and surcharge as applicable shall be deducted at source by Deendayal
Port Authority in accordance with Income Tax act and in accordance with instruction
issued by Tax Authorities on this behalf from time to time for this TDS certificate will
be given.

12.GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax Act, 2017. The contractor should
have valid GST registration No., to become eligible for participating in the bid. The
TDS on GST as per the applicability will be deducted.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.
Contractor/service provider/supplier etc. has to ensure timely and proper filling of

GSTR1 so that Deendayal Port Authority can avail in put tax credit in timely manner.
Incase DPA not allowed input tax credit due to failure on part of the
Contractor/service provider/supplier etc. it will be a financial loss to the DPA and
therefore same shall be recovered from the payment/deposit of the
Contractor/service provider/supplier.



13.CARE AND DILIGENCE:

The Advisor shall exercise all reasonable care and diligence in discharge of Technical,
Professional and Contractual duties to be performed by them and will be fully
responsible for carrying out their duties properly.

14. SUSPENSION:

The Client may, by written notice of suspension to the Consultant, suspend all
payments to the Consultant hereunder if the Consultant fails to perform any of its
obligations under this Contract, including the carrying out of the Services, provided
that such notice of suspension.22

(i) shall specify the nature of the failure, and (ii) shall request the Consultant to
remedy such failure within a period not exceeding thirty (30) calendar days after
receipt by the Consultant of such notice of suspension.

15.TERMINATION OF SERVICES:

15.1 This Contract may be terminated by either Party as per provisions set up below:

The Client may terminate this Contract in case of the occurrence of any of the events
specified in paragraphs (a) to (f) of this Clause .In such an occurrence the Client
shall give at least thirty (30) calendar days’ written notice of termination to the
Consultant in case of the events referred to in (a) to (d) ; at least sixty (60) calendar
days’ written notice in case of the event referred to in (e) ; and at least five (5)
calendar days’ written notice in case of the event referred to in (f) :

(a) If the Consultant fails to remedy a failure in the performance of its obligations here
under, as specified in a notice of suspension pursuant to Clause 15.

(b) If the Consultant becomes (or, if the Consultant consists of more than one entity, if
any of its members becomes) insolvent or bankrupt or enter into any agreements
with their creditors for relief of debt or take advantage of any law for the benefit of
debtors or go into liquidation or receivership whether compulsory or voluntary.

(c) If the Consultant fails to comply with any final decision reached as a result of
arbitration proceedings.

(d) If, as the result of Force Majeure, the Consultant is unable to perform a material
portion of the Services for a period of not less than sixty (60) calendar days.

(e) If the Client, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.

(f) If the Consultant fails to confirm availability of Key Experts as required in Annexure-
C, Clause 1.4.1.

15.1.1 Furthermore, if the Client determines that the Consultant has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Advisor, terminate the
Consultant's employment under the Contract.

15.1.2 The Balance work will be carried out by the Deendayal Port at the risk and
cost of the Advisor. The Performance security shall be forfeited in case of
termination of contract. The decision of the Deendayal Port in this regard
shall be final and binding upon the Advisor.

15.1.3 The Consultant may terminate this Contract, by not less than thirty (30)
calendar days’ written notice to the Client, in case of the occurrence of any
of the events specified in paragraphs (a) to (d)of this Clause:



(ii)

a. If the Client fails to pay any money due to the Consultant pursuant to this
Contract and not subject to dispute within forty-five (45) calendar days after
receiving written notice from the Consultant that such payment is overdue

b. If, as the result of Force Majeure, the Consultant is unable to perform a
material portion of the Services for a period of not less than sixty (60)
calendar days.

c. If the Client fails to comply with any final decision reached as a result of
arbitration.

d. If the Client is in material breach of its obligations pursuant to this Contract
and has not remedied the same within forty-five (45) days (or such longer
period as the Consultant may have subsequently approved in writing)
following the receipt by the Client of the Consultant’s notice specifying such
breach.

16. Liquidated Damage (L.D.): -

The time allowed for various services mentioned under clause no.8 shall be strictly
adhered to by the consultant. In case of delay on satisfactory completion of any of
the services/ task due to the any default on part of consultant, the consultant shall
be liable to pay L.D for delay an amount equal to 0.5% per week or part thereof of
the contract value of the respective task/ work, beyond the scheduled period of
under taking the services to be rendered by consultant. Provided always that the
entire amount of L.D to be levied shall not exceed 10% of total value of the contract.

In case the full time stationed key personnel is on leave, substitute shall be
provided. Substitute shall have equivalent or better qualifications and experience
than the original candidate. For any absence of key personnel/substitute, pro-rata
deduction will be made and an amount of Rs. 1500/- per day will be deducted as
penalty for each individual personnel as per Annexure K attached in the tender
document.

17. ARBITRATION:

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions here in
before mentioned and as to the quality of workmanship or materials used on the
work or as to any other question, claim right, matter or any other thing what so
ever, in any way arising out of or relating to the contract, design, drawings,
specifications, estimates, instructions, order or to the condition or otherwise
concerning the work or regarding the execution or failure to execute the same
whether arising during the progress of work or after the completion there of as
described here in after shall be referred to the Chairman for sole arbitration by
himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matter to which the
contract relates and that in course of his duties as an employee of the Board or the
Government, he had expressed views on all or any of the matters in dispute or of
different.

The arbitrator, who has been dealing with the arbitration case, being transferred or

vacating his office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any officer
to act as arbitrator.

(iii) It is also a term of the contract that no person other than the Chairman himself or

any officer appointed by him shall act as arbitrator.

(iv) It is a term of the contract that only such question and disputes as were raised

during progress of work till its completion and not there after shall be referred to



arbitration. However, this would not apply to the questions and disputes relating
to liabilities of parties during the guarantee period after completion of the work.

(v) It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amounts of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

(vi) It is also a term of the contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Engineer-in-Charge
that the final bill is ready for payment, the claim of the contractor shall be deemed
to have been waived and absolutely barred and the Port Authority shall be
discharged and released of all liabilities under the contract in respect of these
claims.

(vii)It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound to
give claim wise detail and speaking award and it should be supported by reasoning.

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties
to the contract.

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the
time for making and publishing the award.

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration
Act, 1996 or any statutory modifications or re- enactment thereof and rules made
there under and for the time being in force shall apply to the arbitration proceedings
under this clause.

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, this
shall be paid equally by both the parties.

(xii) It is also a term of the contract that the arbitration shall be deemed to have been
entered on the reference on the date he issued the first notice to both the parties
calling them to submit their statement of claims and counter statement of claims.

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion”.

18. Language and Law Governing the Contract:

English language shall be the binding and controlling language for all matters
relating to the meaning or interpretation of this contract. This contract, its meaning
and interpretation, and the relation between the DPA and consultant shall be
governed by the Applicable law in India.

19. Confidentially

The consultant and their Personnel shall not, either during the term or within two (2)
years after the expiration of this Contract, disclose any proprietary or confidential
information relating to the Project, the Services, this Contract or the Board's
business/ Master or operations without the prior written consent of the Board.

20. Reporting Obligations

The consultant shall submit to the DPA the reports and documents as specified in
the Scope of Services.

21. Documents Prepared by the consultant to be the Property of
Board



All reports and other documents prepared by the consultant in performing the
Services shall become and remain the property of the DPA. The consultant shall not use
these documents for purposes unrelated to this Contract without the prior written
approval of the DPA.

22. Performance Guarantee(PG)

The PG shall be valid until the successful completion of contract period. No claim shall
be made after the issue of completion certificate and the PG shall be returned to the
Consultant as per Clause No. 6

23. POST TENDER MODIFICATION: -

The tenderers are not expected to make any post tender modification. Hence, the
tenderers should not make any correspondence regarding the tender after submission
of the same on due date and time. No cognizance of any correspondence shall be
taken and if Tenderers persists with the same necessary action will be initiated against
him. All the tenders received on or before the due date and time shall be opened, if
otherwise found in order.

24, ALTERNATIVE PROPOSALS BY BIDDERS.

Conditional offer or Alternative offers will not be considered further in the process
of tender evaluation.

25. Integrity Pact (Deleted)



ANNEXURE-A
PRICE BID

Name of Work: Appointment of Technical Advisor for "“Construction of
Administrative Office (Port Operational) Building at Tuna Tekra.

Description or Item Unit Amount (in Rs.)
In figure In words

Lump-sum charges for Providing Technical
Advisory Services for subject work as
specified in scope of work / TOR (The rate
quoted shall include expenses of stationery,
postage and payment of fees to
professionals, experts, etc.) including of
conveyance & subsistence incurred by the
Advisor or his authorized representative
during visit for Kandla. The amount quoted
shall be exclusive of GST.

Task -I Preliminary Design and |Lump sum

approval

Task- II : Detailed Design, Estimation, | Lump sum
Tendering.

Task III : Sanctions and award of |Lump sum
work;

Task-IV : PMC during construction |Lump sum

(i.e. 16 months or till completion of
execution work).
Total excluding GST

Total including GST

The prevailing GST rate* for the Work is.......cccccveivieciieeciie e,

Note-

I. All the payment under this contract will be made only in Indian Rupees. The fees/price
may be quoted in Indian Rupees only. The Advisor shall be paid for the services
rendered as per the scope of work.

ii. The proportionate payment for the lump sum fee to be quoted by the bidder will
be made only in Indian rupees.

iii. *The Bidder shall also quote prevailing GST rate as per clause No 13

iv. Annexure —K may be filled and submitted along with the Price bid. (Please refer clause
7.4(1) and 17.2)

Signature of Technical Advisor
with seal

Place:
Date:

EXECUTIVE ENGINEER (C-I)
DEENDAYAL PORT AUTHORITY



FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the
performance and advance payment security forms at this time. Only the successful
bidder will be required to provide performance and advance payment securities in

accordance with one of the forms, or in a similar form acceptable to the employer.



ANNEXURE'B'
EForm of Agreement

This agreement made this day of
between the Board of Deendayal Port Authority, a body corporate under
Major Port Authority’s Act, 2021, having its Administrative Office Building at
Gandhidham (Kachchh) (herein after called the ‘Board’, which expression
shall unless excluded by or repugnant to the context, be deemed to include
their successors in office) of the one part «Name_of Party»,
«Address_of_Party»,«Address_1»,«Address_2»,«Address_3», (Name and
address of the Consultant if an individual and all partners if a partnership
with all their addresses) (herein after called the ‘Consultant” which
expression shall unless excluded by or repugnant to the context be deemed
to include his / their heirs, executors, administrators, representatives and
assigns or successors in office) of the other part.

Whereas the Board is desirous of carrying out the work of
“«Name_Of_Work»" and whereas the Consultant has offered to execute and
complete such works and whereas the contractor has deposited a sum
of Rs. «<EMD»/-as security in the form of «Form_ Of _EMD» and/or agreed
to deposit the security deposit as follows for the due fulfillment of all the
conditions of the contract.

Rs. Paid towards EMD to be treated as Security Deposit.

Balance amount of Rs. «Balance SD» Rs. /-to be recovered from work
bills.

NOW THIS AGREEMENT WITNESSET HAS FOLLOWS: -

1 In this agreement words and expressions shall have the same meaning
as are respectively assigned to them in the conditions of contract here in
after referred to.

2 The following documents shall be deemed to form and be read as

construed as part of this agreement viz.: -
i. Thetender submitted by the Consultant.
ii. The conditions of contract.
ii. The entire scope of work as per clause no.7
iv. The schedule of items of work with quantities and rate.

3 The Consultant here by covenants with the Board to complete thework
in conformity, in all respects to the satisfaction of Board in accordance with
the provision of the contract.

4 The Board here by covenants to pay the Consultant in consideration of

such work, the ‘Contract Price’ at the time and in the manner prescribed
by the contract.



IN WITNESS where of the parties here unto have set their hands and seals the
day and year first above written.

Signed and sealed by Technical Consultant in the presence of: -

M/s

(Name, signature description and
seal of Technical Consultant)

Signed, sealed and delivered by Chief Engineer on Behalf of the Board in presence of :

Witness:(Name, signature, address)

(1)
(2)

Chief Engineer Deendayal Port Authority
(For and on Behalf of the Board of Deendayal Port Authority)

The common seal of the Board of
Deendayal Port Authority affixed in the presence of.

Secretary
Deendayal Port Authority



ANNEXURE'C’

BID SUMMARY SHEET

1.1

Name of the Assignment: Appointment of Technical Advisor for “Construction of
Administrative Office (Port Operational) Building at Tuna Tetra.”.

1.2

Technical Proposal including Tender Fee and EMD are to be submitted in sealed Envelope
as mentioned under clause no.3.2.

1.3

Evaluation Method:

The Bidder who has (based on the Technical bide valuation) scored a minimum technical
score of 70 Marks out of 100 marks will be considered as qualified for the Financial Bid
opening and evaluation.

If the number of such pre-qualified bidders is less than two, the Authority may, in its sole
discretion, pre-qualify the bidders whose technical score is less than 70 marks, provided
that in such an event the total no. of pre-qualified bidders shall not exceed two.

Each Key personal shall score minimum of 70% individually, (Qualification &
Experience wise) in order to get eligible for consideration of overall technical
scores.

Quality and Cost Based Selection:
Total Marks = (Technical Score) * 70% + (Financial Score) * 30%
The Bidder scoring highest Total Marks shall be awarded the assignment

14

1.4.1 Technical Evaluation:

Qualifications and Experience of Key Personnel (Total = 100 Marks)

1. Team leader cum structural Engineer -(30 Marks)

(i) | Minimum Educational |10 Marks

Qualification : 10 Marks - Minimum M.E / M.

Tech in Structural Engineering

Minimum years of |20 Marks| 15 - Marks for Minimum
(ii)| professional experience Completed Experience of 7 years.

Note: The team leader cum
structural Engineer should have
handled as Team Leader / Project
Manager / Head in preparation
DPR, Consultancy work,
Construction Supervision etc. a
Also, project management of
building / infrastructure projects
in designing, planning,
construction, contract
management etc. as per TOR /
Scope of Work.

1 - Marks each for every year of
completed experience beyond
minimum experience
requirement (max 5 marks)

2. Architect cum interior Designer — (20 Marks)
() ghna:lrir:’iucgcion .Educatlonal 10 Marks 10 Marks_ B Mini_mum Master
) degree in Architecture (M.
Arch).
Minimum years off 10 Marks 5 Marks - For Minimum
(ii)| professional experience : Completed Experience of 5




years.
Note: The Architect cum interior
Designer should have relevant
experience in Concept designing
building, 3D Architectural
Designing & Drawing and other
related software including
interior design in all aspects as
per TOR/ Scope of work.

1 - Marks each for every year of
completed experience beyond
minimum experience
requirement (max 5 marks)

Sr. Quantity Surveyor — (20 Marks)

() M|n|r.n.um. Educationall 10 Marks 2 Marks — Minimum Bachelor
Qualification : NP . :
degree in Civil Engineering
3 Marks - Additional if Master’s
in Civil Engineering.
Minimum years off 10 Marks |7 Marks - for Minimum
(ii)| professional experience : Completed Experience of 5
years.

Note: The Sr. Quantity Surveyor
should have relevant experience
in Building as a quantity surveyor
as per TOR/ Scope of work.

1 - Marks each for every year of
completed experience beyond
minimum experience
requirement (max 3 marks)

Electrical cum ICT expert — (

20 Marks)

Minimum Educational

Qualification :

(i)

10 Marks

10 Marks - Minimum Bachelor
degree in electronics / Electrical
Engineering.

Minimum years of]
professional experience :

(i)

10 Marks

5 Marks for
Completed Experience
years.

Minimum
of 5

Note: The Electrical cum ICT
expert should have relevant
experience in buildings, internal
and external electrification, HT &
LT line works etc. as per TOR/
Scope of work

1 - Marks each for every year of
completed experience beyond
minimum experience
requirement (max 5 marks)

Coo

rdinator cum Junior Engineer - (10 Marks)

Minimum Educational
Qualification:

5 Marks

5 Marks - Minimum B.E./ B. Tech
Civil Engineering

Minimum years of
professional experience :

5 Marks

5 Marks - for Minimum
Completed Experience of 3
years.

Note: The Coordinator cum

Junior Engineer should have

relevant experience of




construction supervision as a site
engineer preferably in Building
construction project as per TOR/
Scope of work.

Note: -

Above Key personnel’s will not considered for evaluation, if not fulfilling both
Minimum Educational Qualification or Minimum years of professional
experience criteria.

Total Marks 100 Awarded Marks

1.4.2. Financial Evaluation:

The lowest evaluated/ quoted Financial Proposal (Fm) is given the maximum
Financial score (Sf) of 100. The formula for determining the financial scores (Sf)
of all other Proposals is calculated as following:

Sf=100xFm/F, in which “Sf” is the financial score, "Fm” is the lowest Total Price
quoted, and “F” is the Total Price quoted in the proposal under consideration.

¢ The weights given to the Technical (T) and Financial (P)

Proposals are: T=70%, and P=30%
Proposals are ranked according to their combined technical (St) and financial
(Sf) scores using the weights (T = the weight given to the Technical Proposal; P
= the weight given to the Financial Proposal; T+P=1) as following:

S = St x T% + Sf x P%.

1.5

Period of the Assignment: The duration of the assignment shall be 21 months
from the date of issue of work order.

1.6

Bidder will enter into the Consultancy Agreement within 21 days from the date of
issuance of Letter of Award (LOA) / Pre-acceptance Letter.

Note:

i. The Bidders shall submit the self-evaluation sheet (Annexure-H) as per
above criteria. The Bidders’ self- evaluation sheet is only for reference
purpose and will not be part of evaluation of the Bidders.

ii. Period of experience shall be considered only after acquiring minimum

qualification prescribed.




ANNEXURE- D
SPECIMEN BANK GUARANTEE PERFORMANCE GUARANTEE/

SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port Authorities, 2021 (hereinafter called “The Board” which expression
shall unless excluded by or repugnant to the context or meaning thereof be
deemed to include the Board of Authorities of the port of [insert name of
port], its successors and assigns) having agreed to release Performance
Guarantee/ Security Deposit to (hereinafter called the
“contractor”)
(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from

the demand under the condition of the contract, vide 's |letter
No

(Name of the Department)
Date made between the contractors and the Board for execution of

covered under Tender No.
dated_(hereinafter called “the said contract”) for the payment
of Security Deposit in cash or Lodgment of Government Promissory Loan Notes
for the due fulfillment by the said contractors of the terms and condition of

the said contract, on production of a bank Guarantee for Rs.__
(Rupees ) only we, the (Name
of the Bank and Address)

(hereinafter
Referred to as “the Bank”) at the request of the contractors do hereby

undertake to pay to the Board an amount not
exceeding Rs.
(Rupees ) only against any loss or

damage caused to or suffered by the Board by reason of any breach by
the contractors of any of the terms and conditions of the said contract.

2. We, , do
hereby (Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without
any demur merely on a demand from the Board starting that the amount
claimed is due by way of loss or damage caused to or which would be caused
to or suffered by the Board by reason of the contractors failure to perform the
said contract. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount
not exceeding Rs._(Rupees_) only.




3 We, , undertake to pay to the (Name of Bank
and Branch)

Board any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s) in any suit or proceeding pending before any
Court or Tribunal relating thereto our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall
be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and thatit
shall continue to be enforceable till all the dues of the Board under or by
virtue of the said contract have been fully paid and its claims satisfied or
discharged or till the
(Name of the user department)

of the said certifies that the terms and conditions of the said contract have
been fully and properly carried out by the said Contractors and accordingly
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the
request of the Board but at the cost of the Contractors, renew or extend this
guarantee for such further period or periods as the Board may require from
time to time.

5. We, further agree with the Board that the
(Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the
said contract or to extend the time of performance by the said Contractors
from time to time or to postpone for any time or from time to time any of
the powers exercisable by the board against the said Contractors and to
forebear or enforce any of the terms and conditions relating to the said
contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence
shown by the board to the Contractors or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the
constitution of the Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in [Gandhidham] would have
exclusive jurisdiction in respect of claims, if any, under this Guarantee.



We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the
Board in writing.

Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid up to ; and

(c) We are liable to pay the guarantee amount or any part thereof under
this Bank Guarantee only and only if you serve upon us a written claim
or demand on or before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank) (Name)

Signature



Bank Payment Agreement Form:(to be collected from the Parties)

1. Name of Party -

2. Account No. -
3. Branch Name -
4, IFSC Code of the Bank -

5. MICR Code -

6. Accepted for i- NEFT Payment Or RTGS
Payment

DECLARATION BY THE PARTY: -

I/ We hereby declare that the above information furnished by me is correct and
DPA is requested to pay my / our dues to this Account for this Work/Supply order
is concerned.

Signature of the
Party With the seal



ANNEXURE'E’

PARTICULARS OF PROPOSED KEY PERSONNEL:

Sr.
No.

Key Personnel-
Current Position
and Proposed
Position

Name | Education
Qualification

Professional
Experience

Employment Profile

Name
of

Firm

Employed
Period
(From -
To)

Experience in
Similar
Projects

Team leader cum
structural Engineer

Architect cum
interior Designer

Sr. Quantity
Surveyor

Electrical cum ICT
expert

Coordinator cum
Junior Engineer

Note

: Provide CV of each key personnel as proposed above in Annexure E. In
case, the CV as per Annexure F is not provided, the respective Key
Personnel shall not be considered for evaluation.

(Signature and name of the authorized signatory of the

Bidder)




ANNEXURE'F’

CURRICULUMVITAE (CV) OF KEY PERSONNEL PROPOSED FOR ASSIGNMENT

Proposed Position [only one candidate shall be nominated for each position]: _

Name of Firm [Insert name of firm proposing the staff]:

Name of Staff [Insert full name]:

Date of Birth: Nationality:

Education [Indicate college/ university and other specialized education of staff
member, giving names of institutions, degrees obtained, and dates of obtainment]:

Membership of Professional Associations:

Other Training [Indicate significant training since degrees under 5- Education were
obtained]:

Countries of Work Experience: [ List countries where staff has worked in the last ten
years]:

Languages [For each language indicate proficiency: good ,fair ,or poor in
speaking ,reading ,and writing]:

10.

Employment Record and Work Experience [Starting with present position, list in
reverse order every employment held by staff member since graduation, giving for
each employment (see format here below): dates of employment, name of employing
organization, position held, projects worked upon and respective, roles and Services.]:

From[Year]:To[Year]: Project Role and Services
Employer: 1.....
Positions held: Project Role and Services
2.
Project Role and Services
CH
Project Role and Services




11. Detailed Tasks Assigned

[List all tasks to be performed under this Assignment]

12. Work Under taken that Best Illustrates Capability to Handle
the Tasks Assigned [Among the assignments in which the staff has
been involved, indicate the following information for those
assignments that best illustrate staff capability to handle the tasks
listed under point 11.]

Name of assignment or project: Year:
Location: Client:___Main project features:
Positions held:

Activities performed:

13. Certification:
I, the undersigned, certify that to the best of my knowledge and belief, this CV
correctly describes me, my qualifications, and my experience. I understand that
any willful misstatement described herein may lead to my disqualification or
dismissal, if engaged.

Date:
[Signature of staff member or authorized representative of the staff]

Day/Month/Year
Place.....ccooiiiiiiiiiiiinns (Signature and name of the
Key Personnel) (Signature and name of the authorized signatory of the
Bidder)

Notes:
1. Use separate form for each Key Personnel.
2. The names and chronology of assignments included here should conform
to the assignment-wise details as mentioned in earlier format.
3. Each page of the CV shall be signed in ink by both the Personnel concerned
and by the Authorized Representative of the Bidder firm along with the seal
of the firm. Photo copies will not be considered for evaluation.

It is allowed to use Scanned Signatures of Personnel and counter signed by the
authorized Signatory in original. The originally signed CV shall be produced
during negotiations, if successful.



ANNEXURE'G’
POWER OF ATTORNEY
(On a Stamp Paper of relevant value)

Know all men by these presents, we, ......cococvvennnnen. (name of Consultant and
address of the Registered office) do here by constitute, nominate, appoint, and
authorize ME/MS. e son/daughter/wife
Of e and presently residing at ..........ccooiiiiiiiinnn, , who is
presently employed with us and holding the position of................. as our true and
lawful attorney (here in after referred to as the “Authorized Representative”) to do
in our name and on our behalf, all such acts, deed sand things as are necessary or
required in connection with or incidental to submission of our Proposal for and
selection as the Consultant for "Appointment Of Technical Advisor For
“"CONSTRUCTION OF ADMINISTRATIVE OFFICE (PORT OPERATIONAL)
BUILDING AT TUNA TEKRA" including but not limited to signing and submission
of all applications, proposals/bids and other documents and writings, participating
in pre-bid and other conferences and providing information/ responses to DPA,
representing us in all matters before DPA, signing and execution of all contracts
and undertakings consequent to acceptance of our proposal and generally dealing
with DPA in all matters in connection with or relating to or arising out of our
Proposal for the said Assignment and/or upon award thereof to us till the entering
into of the Agreement with DPA.

AND GENERALLY, to act as our Attorney or agent in relation to the Proposal for and
selection as the Consultant for Appointment Of Technical Advisor For
“"CONSTRUCTION OF ADMINISTRATIVE OFFICE (PORT OPERATIONAL)
BUILDING AT TUNA TEKRA".

And on our behalf to execute and do all instruments, acts, deeds, matter sand
things in relation to the said Proposal or any incidental or ancillary activity, as fully
and effectually in all respects as we could do if personally present.

AND We hereby for ourselves, our heirs, executors, and administrators, ratify and
confirm and agree to ratify and confirm all acts, deeds and things whatsoever
lawfullydone or caused to be done by our said Attorney and that all acts, deeds and
things done by our said Attorney in exercise of the powers here by conferred shall
and shall always be deemed to have been done by us.

IN WITNESS WHERE OF WE, ......cccvvivvinenns THE ABOVE-NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS................ DAY OF, 2016
0

(Signature, name, designation, and address)

Withess:



Notarized Accepted

(Signature, name, designation, and address of the Attorney)

The mode of execution of the Power of Attorney should be in accordance
with the procedure, if any, laid down by the applicable law and the charter
documents of the executant (s) and when it is so required the same should
beunder common seal affixed in accordance with the required procedure.
The Power of Attorney should be executed on a non-judicial stamp paper of
Appropriate value and duly notarized by a notary public.

Wherever required, the Bidder should submit for verification the extract of the
charter documents and other documents such as a resolution/power of
attorney in favor of the person executing this Power of Attorney for the
delegation of power here under on behalf of the Bidder.

For a Power of Attorney executed and issued overseas, the document will
also have to be legalized by the Indian Embassy and notarized in the
jurisdiction where the Power of Attorney is being issued.

However, Bidders from countries that have signed The Hague Legislation
Convention, 1961 need not get their Power of Attorney legalized by the
Indian Embassy if it carries a conforming Apostille certificate.

(You can print the Power of Attorney on a stamp paper of the same
value of your country and then get legalized by the Indian Embassy.)



ANNEXURE'H’

SELF EVALUATION SHEET AS PER EVALUATION CRITERIA

Qualifications and Experience of Key Personnel

Total Marks-100

Qualification & Criteria/Sub-criteria Max. Score claim of Cross-reference to
Experience of Team Marks as| applicant firm applicant’s proposal
Members Per RFP And RFP with page no.
Team leader cum Sr. no. 1 of sub-
structural Engineer | clause no. 1.4.1 of 30
Annexure-Ci.e., Bid
Summary Sheet
Arcl_ritect cuminterior | Sr. no. 2 of sub 20
Designer clause no. 1.4.1 of
Annexure-C i.e., Bid
Summary Sheet
Sr. Quantity Surveyor | Sr. no. 3 of sub 20
clause no. 1.4.1 of
Annexure-Ci.e., Bid
Summary
Sheet
Electrical cum ICT Sr. no. 4 of sub 20
expert clause no. 1.4.1 of
Annexure-Ci.e., Bid
Summary
Sheet
Coordinator cum Sr. no. 5 of sub 10

Junior Engineer

clause no. 1.4.1 of
Annexure-Ci.e., Bid

Summary
Sheet




ANNEXURE |

Integrity Pact

Deleted



ANNEXURE J

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS

(Applicable for MSME Bidders)
(On Bidders Letter head)

Date: Tender No. C-I :03/2024

To (insert complete name and address of the Employer/Purchaser)
I/We. The undersigned, declare that:

|/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

|/We accept that I/We may be disqualified from bidding for any contract with you for a period
of three years from the date of notification if | am /We are in a breach of any obligation under
the bid conditions, because |/We

have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during
the period of bid validity specified in the form of Bid; or

. having been notified of the acceptance of our Bid by the employer/purchaser during the
period of bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse
to furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing he Bid Securing Declaration)

Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)
Corporate Seal (where appropriate)

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all
partners to the Joint Venture that submits the bid)



Breakup amount of Key personnel

[Location, Date]

To,

The Executive Engineer (C-I)
Deendayal Port Authority.

ANNEXURE K

Sub: - Appointment Of Technical Advisor For “CONSTRUCTION OF ADMINISTRATIVE OFFICE
(PORT OPERATIONAL) BUILDING AT TUNA TEKRA”.

Dear Sir,

We, the undersigned, offer to provide the Appointment of Technical Advisor for “CONSTRUCTION
OF ADMINISTRATIVE OFFICE (PORT OPERATIONAL) BUILDING AT TUNA TEKRA” in
accordance with your Request for Proposal dated <Date>.

Sr.no. Description of item Quantity Unit Ratesin Rs. Per| Amount in
Rs.
Month
Inno’s Man month
A B C D E C*D*E
1 Junior Engineer 2 16

Note: - i) Quote is inclusive of all taxes and duties but exclusive of GST. GST shall be reimbursed on actual
basis on production of documentary evidence of payment.

Thanking

You, Yours

Sincerely,

Authorized Signature [In full and initials]:

Name and Title of Signatory:

Name of Advisor:

Address:
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