
Deendayal Port Authority 
ISO 9001-2008 & 14001:2004 Certified 

  
 

No. OOT/Civil/390/TideGaugecabin/2024 Dated: 25/09/2024 

 
To, 

 

 

 

 
Sub: Removing & Restoration of 600 mm dia M.S Pipe for Tide Gauge cabin at 

O.O.T-Jetty-Vadinar. 

Sir, 

Sealed quotations are invited from the above work with terms & conditions appended below 

so as to reach this office on or before 1500 hrs. on .09.2024 and the same shall be opened by the 

Executive Engineer (Civil) on the same day at 1530 hrs. 
 

 

 Part-A- Item  

No. Description Qty. Rate Unit amt. 
1 Demolishing cement concrete manually/ by me- 

chanical means including disposal of material 
within 50 metres lead as per direction of Engi- 
neer - in - charge. 

 
 

 
0.36 

 
 

 
867.72 

 
 

 
cum 

 
 

 
312.38 

2 Cement concrete flooring 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate) fin- 
ished with a floating coat of neat cement, includ- 
ing cement slurry, but excluding the cost of nos- 
ing of steps etc. complete. 40 mm thick with 20 
mm nominal size stone aggregate 

 
 
 
 

 
0.36 

 
 
 
 

 
381.50 

 
 
 
 

 
sqm 

 
 
 
 

 
137.34 

3 Demolishing R.C.C. work manually/ by mechani- 
cal means including stacking of steel bars and 
disposal of unserviceable material within 50 me- 
tres lead as per direction of Engineer - in- 
charge. 

 
 
 

 
0.30 

 
 
 

 
2,049.67 

 
 
 

 
cum 

 
 
 

 
614.90 

 

 
Office of the Executive Engineer [Civil], 

Jetty Office, Vadinar, 

Dev Bhoomi Dwarka, 



4 Providing and laying in position cement concrete 
of specified grade excluding the cost of center- 
ing and shuttering - All work up to plinth level : 
1:2:4 (1 cement : 2 coarse sand : 4 graded 
stone aggregate 20 mm nominal size). 

 
 
 

 
0.30 

 
 
 

 
5,155.61 

 
 
 

 
cum 

 
 
 

 
1,546.68 

5 Dismantling steel work in built up sections in an- 
gles, tees, flats and channels including all gus- 
set plates, bolts, nuts, cutting rivets, welding etc. 
including dismembering and stacking within 50 
metres lead. 

 
 
 

 
3,193.31 

 
 
 

 
3.26 

 
 
 

 
kg 

 
 
 

 
10,410.19 

6 Dismantling roofing including ridges, hips, val- 
leys and gutters etc., and stacking the material 
within 50 metres lead of: G.S. Sheet 

 

 
11.38 

 

 
95.20 

 

 
sqm 

 

 
1,083.00 

7 Structural steel work riveted, bolted or welded in 
built up sections,trusses and framed work, in- 
cluding cutting, hoisting, fixing in position and 
applying a priming coat of approved steel primer 
all complete. 

 
 
 

 
3,232.80 

 
 
 

 
113.00 

 
 
 

 
kg 

 
 
 

 
365,305.95 

8 Providing corrugated G.S. sheet roofing includ- 
ing vertical / curved surface fixed with polymer 
coated J or L hooks, bolts and nuts 8 mm diam- 
eter with bitumen and G.I. limpet washers or 
with G.I. limpet washers filled with white lead, in- 
cluding a coat of approved steel primer and two 
coats of approved paint on overlapping of 
sheets complete (up to any pitch in horizontal/ 
vertical or curved surfaces),excluding the cost of 
purlins, rafters and trusses and including cutting 
to size and shape wherever required.0.63 mm 
thick with zinc coating not less than 275 gm/ m² 

 
 
 
 
 
 
 
 
 
 
 

 
11.38 

 
 
 
 
 
 
 
 
 
 
 

 
684.60 

 
 
 
 
 
 
 
 
 
 
 

 
sqm 

 
 
 
 
 
 
 
 
 
 
 

 
7,788.01 

9 Finishing with Epoxy paint (two or more coats) 
at all locations prepared and applied as per 
manufacturer's specifications including appropri- 
ate priming coat, preparation of surface, etc. 
complete. On steel work 

 
 
 

 
77.71 

 
 
 

 
141.19 

 
 
 

 
sqm 

 
 
 

 
10,972.16 

10 Removing of M.S Table to inside tide gauge 
cabin from doing work & refixing table in same 
position after to the completion of work with in 
all necessary & requirement of fiting & fixture 
etc. complete as per instruction by engineer in 
charge. 

 
 
 

 
2.00 

 
 
 

 
1,559.00 

 
 
 

 
each 

 
 
 

 
3,118.00 

   
Total A for Rs.(+) 401,288.60 

  
Say for Total Rs. 401,289.00 

 Part-B- Credite Iteam     



 
 
 
 
 
 
 
 
 

 
Say for Total Rs. 

 
 

I/we am/are agree to execute the work 

at  _% above (In figure),_____________________% above(In words) 

at  % below (In figure), ______________________% below(In words) 

 
 
 
Sign & Seal of Contractor      Executive Engineer(Civil) 
         Deendayal Port Authority
     

1 Taking away by contractor of dismantling mate- 
rials like m.s pipe,angle,flate patti, ismb- 
beam,chhanel, tees etc. from site to his own 
cost as per existing condition & position as it is 
where it is basis. 

 
 
 

 
3,193.31 

 
 
 

 
34.00 

 
 
 

 
kg 

 
 
 

 
108572.54 

 Qty as per item no.- 5 & 6 
11.38 34.00 kg 386.92 

  
Total B for Rs.(-) 108959.46 

Net Total amount for A-B Rs. 
= 292329.54 

 292330.00 

 


