
Name of Work:- Construction of XBIS Room at Gate No. 14th to 16th Berth at Kandla 

Item No. 

1 

2 

Description 

Cement 

Reinf. Steel 

Contractor 

Qty. 

5.331 

CONSTRUCTION -I DIVISION 
SCHEDULE - A 

1.317 

In figure 
Rate 

In word In figure 

MT 

MT 

Unit 
In word 

Metric Ton 

Metric Ton 

Place of Delivery 

Brought By the Contractor 

Brought By the Contractor 

Executive Engineer (C-1) 
Deendayal Port Authority 
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