®

CONSTRUCTION - | DIVISION

SCHEDULE - A

Name of Work:- Construction of XBIS Room at Gate No. 14th to 16th Berth at Kandla

Item No. - Rate Unit .
Descript , - Pla f Del
i Qty Infigure [ Inword [Infigure| In word ce of Dellvery
1 Cement 5.331 MT Metric Ton  |Brought By the Contractor
2 Reinf. Steel 1.317 MT Metric Ton  |Brought By the Contractor
i
Contractor Executive Engineer (C-1)

Deendayal Port Authority
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