DEENDAYAL PORT AUTHORITY

(An Autonomous body under the Ministry of Ports, Shipping and
Waterways, Govt. of India)

DEENDAYAL PORT AUTHORITY

TENDER DOCUMENTS FOR

Special Repair to storm water drain & sewage drainage
line in FCI & KDLB colony Gopalpuri

TECHNICAL BID

Executive Engineer (TD)
Town Development Division,
Deendayal Port Authority
Annexe, A.O. Building,
Ground Floor,
Gandhidham (Kutch) — 370201
Kutch District
Gujarat State
Email:- tddivisionkpt@gmail.com
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DEENDAYAL PORT AUTHORITY

DC:1
COMPETITIVE BIDDING

NIT No. :- 14-TD/2024

NAME OF WORK: Special Repair to storm water drain & sewage
drainage line in FCI & KDLB colony Gopalpuri.

PERIOD OF DOWNLOADING OF BID DOCUMENTS
FROM : DATE: 21/11/2024

TO :  DATE: 23/12/ 2024 TIME 16:00 HRS.

Time and Date of Pre-bid Conference: NA

Last Date and Time of Receipt of Bid : DATE 23/12/2024 TIME 16:00 HRS

Time and Date of Opening of Bids  : DATE 23/12/2024 TIME 16:05 HRS

Place of Opening of Bids : Town Development Division, Annexe,

AQO Building, Ground Floor,

Gandhidham — 370201.
OFFICER INVITING BIDS : Executive Engineer (TD),

Deendayal Port Authority
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NAME OF WORK:

DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E- Tendering)

Tender No.14 -TD/2024

- SPECIAL REPAIR TO

DRAINAGE LINE IN FCI & KDLB COLONY GOPALPURI

STORM WATER DRAIN & SEWAGE

Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (TD) for the
above work as per the details given in the table below.

Work Tender Fee (In | Estimated EMD (In Date of | Last Date | Date and
Description Rs.) cost Rs.) Pre-Bid |and time of | time of
(In Rs.) Meeting online online
Submission| opening
of bid
documents
Special Rs. 1180/- Rs. Rs.
Repair  to | (including 18% 1,77,82,946.00 | 1,77,829.00 N/A 23/12/2024123/12/2024
storm water | GST). (Payment (Payment towards
drain & | towards tender fee EMD shall be 1lép (;8 ﬁrlﬁ?)o
sewage shall be submitted submitted through :
drainage through  digital digital Hrs
line in FCI | mode/online mode/online
& KDLB | transfer in the transfer in the
colony account of Port: account of Port:
Gopalpuri. Bank of
Bank of Baroda
Baroda Gandhidham
Gandhidham Branch
Branch Account No.
Account No. 10080100022427
10080100022427 IFSC code.
IFSC code. BARBOGANKUT
BARBOGANKUT )
)

Detailed tender notice along with complete tender documents can be downloaded from
website https://tender.nprocure.com & https://eprocure.gov.in from 21/11/2024 to 23/12/2024 up to

16:00 Hrs. Tender Notice is also available on http://Deendayalport.gov.in. Technical Bid will be
opened on 23/12/2024 @ 16:30 Hrs. Date of opening of price bid shall be notified after scrutiny &
evaluation of Technical Bid.

For further details and general enquiries prospective bidders may contact Executive
Engineer (TD), Town Development Division, ANNEXE, GROUND FLOOR, A.O. Building,
Gandhidham (Kutch) during working hours before the last date and time of submission of tender

documents.

EXECUTIVE ENGINEER (TD)
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NOTICE INVITING ON LINE TENDER

Details about tender are as under:

Department Name

Circle/ Division

Tender Notice No.

Name of Work

Estimated Contract Value
(INR)

Period of Completion (in
Months)

Bidding Type

Bid Call (Nos.)

Tender Currency Type
Tender Currency Settings

Qualifying Criteria :

: Civil Engineering Department

: T.D. Division , A.O. Building Gandhidham
— Kutch

: 14 -TD/2024.

: Special Repair to storm water drain &
sewage drainage line in FCI & KDLB
colony Gopalpuri.

: Rs. 1,77,82,946.00/-

: 6 Months

: Open

: lst

: Single

: Indian Rupee (INR)

1. Average annual financial turnover during
the last three years ending 31% March
2024, should be Rs. 53.35 lakhs. (The
financial turnover document must be
certified by a Chartered Accountant (CA)
with the CA's stamp, signature, and
UDIN/membership number. Additionally,
all necessary documents for the
verification of turnover must be provided.
Failure to comply with these
requirements bid will be treated as non-
responsive).

2. Experience of having successfully
completed similar works during last 7
years ending last day of month previous
to the one in which applications are
invited should be either of the following:

Three similar completed works, each
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work costing not less than Rs. 71.13 lakhs
excluding GST

OR

Two similar completed works, each work
costing not less than Rs. 88.91 lakhs
excluding GST

OR

One similar completed work costing not
less than Rs. 142.26 lakhs excluding
GST

. “Similar Works” means, experience of
building works, including maintenance of
Civil Structures etc

Submission of bid capacity along with
relevant  documents  required  for
calculation of bid capacity, preliminary
bid stage criteria i.e. Tender fees, EMD,
Integrity pact and tender documents duly
sealed and signed.

. Work experience in Private
Organisation: If the Bidder has
completed works in a private organization
as stipulated in the Minimum
Qualification Criteria (work experience),
the following documents must be
enclosed with the BID for consideration:

e TDS Certificates: The Bidder must
provide TDS certificates issued by the
competent authority with respect to
the work experience.

e CA Certificate: The Bidder must
submit a certificate issued by their
Chartered Accountant (CA) stating
that the amount shown in the TDS
certificate has been received with
respect to the work experience
submitted by the Bidder. This
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document must be certified by the CA
with their stamp, signature, and UDIN
number.

Failure to provide these documents will
result in the bid being treated as non-
responsive.

6. Subcontractor Work Experience: In
case the Bidder has carried out work
experience as a subcontractor, the
following conditions must be met:

a) The subcontract experience shall be
considered for qualification only, if
the work was carried out for
Govt./Semi  Govt./Autnomous body
under Govt. of India, or Public Sector

Undertaking companies. The Bidder
must  submit the  subcontract
permission issued by the respective
work authority prior to the execution
of the work. It is mandatory to upload
the subcontract permission online
along with the bid. If the subcontract
permission is not authenticated, the
respective bidder will be considered
non-responsive.

b) The completion certificate/Form-3A
issued/authenticated by the concerned
Government, Semi-Government, or
Public Sector companies must be
uploaded along with the bid
submission.

c) The decision taken by DPA with
regard  to Sub-contract ~ work

experience shall be final and binding
to bidder.

7. If Bidder is a MSE Organisation: In
case of Micro and Small Enterprise
(MSEs) holding valid certificate issued
by any agencies/organization under The
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Ministry of Micro, Small and Medium
Enterprises indicating the list of activity
related to the subject tender shall become
eligible for exemption from payment of
Tender fee/EMD. Such bidder shall
upload in preliminary bid stage a scanned
copy of valid certificate. (Refer NIT for
list of activities considered)

As well as duly filled in and signed
“Bid _Securing Declaration” as per
format provided in the tender document
failing which the bid shall be treated as
non-responsive. Bid securing declaration
form is attached at Section-II

NIC codes regarding similar work is
mentioned below: If tenderer/bidder
completed the works in private
organization TDS certificates with
respect to referred work needs to be
submitted.

Level Description

Section-F Construction

Division | Construction of Building
41

Group Construction of Building
410

Class Construction of buildings
4100

Subclass | Construction of buildings
41001 carried out on own-
account basis or on a fee
or contract basis

Subclass | Activities  relating  to

41002 alteration, addition, repair,
maintenance carried out on
own-account basis or on a
fee or contract basis.
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8. Integrity Pact:

The bid/tender shall also be
accompanied by Integrity Pact
Agreement (Annexure I).

a) The potential bidders shall download
and print the [P signed by the
Employer and their witness and affix
his/her signature on the IP agreement
in the presence of a witness from his /
her side, who shall also affix his/ her
signature thereof. Having completed
the signing procedure, the potential
bidder shall upload the duly filled and
signed I[P Agreement on n-procure
portal.

b) The procedure mentioned above
regarding signing of Integrity Pact
Agreement by both the parties
(Employer and Potential bidders) shall
be completed online. However, in case
of any technical glitch due to which
any potential bidder is wunable to
upload the IP Agreement, then he/she
shall submit the hardcopy of the duly
filled, signed IP Agreement to the
department concerned of DPA within a
period of seven days and prior to
opening of the Technical Bid, failing
which Bid of potential Bidder shall be
treated as disqualified.

9. The contractor registered with Deendayal
Port Authority in Category of Building
Work and in Class A-2 (up to Rs. 200
Lakhs) shall be considered as qualified
for bidding the tender and does not
require to submit any documents for
pre-qualification except copy of
registration with DPA in appropriate
class and category (technical bid stage),
EMD, Tender fee and Bid capacity
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Joint Venture
Rebate
Bid Document Fee :

Bid Document Fee Payable
To:

calculations & Integrity pact (at
preliminary bid stage).

10.Bidders who meet the minimum
qualification criteria will be qualified
only if their available bid capacity is
more than the total bid wvalue. The
available bid capacity will be calculated
as under:

Assessed Available Bid capacity =
AXNX?2-B,

Where,

“N” = Number of years prescribed for
completion of the subject contract.

“A” = Maximum value of works executed in
any one year during last seven years
(at current price level)

“B” = Value at current price level of existing
commitments and ongoing works to
be completed in the next N’ years.
The Bidder shall furnish statements
showing the value of existing
commitments and ongoing works as
well as the stipulated period of
completion remaining for each of the
works preferably countersigned by
the Nodal Office or his nominee-in
charge.

: N/A
: Applicable
: Rs. 1180.00 (including 18% GST)

:Digital mode of Payment at Bank of
Baroda Gandhidham Branch

Beneficiary name : Deendayal Port Authority

Account No. 10080100022427
IFSC code. BARBOGANKUT
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Bid Security/ EMD (INR):  Earnest money Deposit (EMD) shall be Rs.
1,77,829.00  to be submitted in form of
Digital mode of payment in following

Account.
Beneficiary name : Deendayal Port Authority
Account No. : 10080100022427
IFSC code. : BARBOGANKUT
Bank & Branch: Bank of Baroda, Gandhidham
Bid Document :21/11/2024
Downloading Start Date
Bid Document :23/12/2024  16:00 Hrs
Downloading End Date
Date & Place of Pre Bid : Not Applicable
meeting
Last Date & Time for Date 23/12/2024 (@ 16:00 Hrs.
Receipt of Bids
Bid Validity Period 120 Days
Condition The bid/tender not accompanied by Tender
Fee, and EMD with UTR/Transaction
Number in Preliminary Bid, then Bid shall
not be considered responsive and their
technical and price bid will not be opened.
Integrity Pact agreement as mentioned in
NIT-Qualifying criteria, failing which the
bid will be considered Non-responsive.
Remarks 1) The above shall be submitted in electronic

format through on line (by scanning) while
uploading the bid. This submission shall
mean that Integrity pact, EMD, Tender
Fee are received. Accordingly, technical
bid of only those bidders shall be opened
whose EMD, Tender Fee, and Integrity
Pact Agreement, are received
electronically and in order. The bidder
shall send hard copy of tender (sealed &
signed of authorized person), and other PQ
documents through R.P.A.D./speed post or
in person so as to reach to office of The
Executive  Engineer (T.D.), Town
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Bid Opening Date

Documents required to be
submitted by scanning
through online

Officer- Inviting Bids:

Bid Opening Authority:
Address:

Contact Details :

2)

Development Division, A.O. BUILDING-
ANNEX, GANDHIDHAM
KACHCHHH-370201, within 7 days from
the last date of opening of bid.

Bidders need to submit all documents
online during bid submission as per tender
clause 1.4, qualification criteria and
relevant forms in section 2 and section 8
forms. Documents against qualifying
criteria to be submitted online, failing
which the bid will be considered non-
responsive. In case bidder is unable to
upload online due to technical glitch,
hardcopy of documents may be considered
while evaluation subject to submission of
proof of technical glitch faced during bid
submission online.

Preliminary Bid will be opened on
23/12/2024 @ 16:05 hrs. Date of opening of
technical bid and price bid shall be notified
after scrutiny and evaluation of Bid.

a. Documents in support of fulfilling
qualifying criteria as indicated above

b. EMD in form of online Digital mode
of Payment

c. Tender Fee in form of online Digital
mode of Payment

d. Integrity Pact Agreement duly signed
with a witness signature, address etc.
as per format.

e. Asindicated in Clause 4 of Section 1 -
Instructions to bidders.

Executive Engineer (T.D.), Town
Development Division, Annexe, A.O.
Building, Gandhidham (Kutch)-370201.

Executive Engineer (TD)

Town Development Division, Annexe, A.O.
Building, Gandhidham (Kutch) Gujarat -
370201.

(+91) 8299830390
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Note :
In case bidders need any clarifications or if training is required to participate in
online tenders, they can contact (n) Procure Support team at following address:

(n)code Solutions—A division of GNFC Ltd., (n)Procure Cell,
403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad—380054(Gujarat).

Contact Details:

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517,
525)

Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-
TENDERING FORMING PART OF NIT AND TO BE POSTED ON

WEBSITE

1. Information and instructions for Contractors will form part of NIT and to
be uploaded on website.

2. The intending bidder must have class-III digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost
by anyone including intending bidder. However, the bid can only be
submitted after uploading the mandatory scanned documents such as proof
of digital payment, cost of bid document, and EMD.

4. Bidders may modify or withdraw their bids before last date and time of
submission of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of one or
more item(s) any number of times (he need not re-enter rate of all the
items) but before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process.
After opening of bids he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF
format.

8. It is mandatory to upload scanned copies of all the documents including

GST Registration No., as stipulated in the bid document. If such document
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is not uploaded his bid will become invalid and cost of bid document shall
not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall
become invalid and cost of bid document shall not be refunded.

10.If any discrepancy is noticed between the documents as uploaded at the
time of submission of bid and hard copies as submitted physically by the
contractor the bid shall become invalid and cost of bid document shall not
be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid
contractor may upload Affidavit/ Certificate from CA mentioning
Financial Turnover of last 3 (three) years or for the period as specified in
the bid document and further details if required may be asked from the
contractor after opening of technical bids. There is no need to upload
entire voluminous balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank
and no rate is quoted by the bidder, rate of such item shall be treated as "0"
(ZERO).

13. The Draft information and instructions to Contractors may be modified
suitably by NIT approving authority as per requirement.

14. All the mandatory document required/prescribed for pre-qualification have
to be enclosed by the bidder failing which his offer shall be rejected and
treated as non- responsive. However, additional documents required if any
for verification of the original documents shall be submitted by the bidder
if required by DPA.

List of Documents to be scanned and uploaded within the period of bid
submission:

(I) Upload scanned copy of Duly Signed Integrity Pact Agreement by the
bidder and Witness in Preliminary-Bid.

(IT) The Proof of online transfer of funds to be submitted in Preliminary-Bid
stage towards cost of tender fees/EMD.

Bid Document.

(1) Certificates of Work Experience of successfully completed works issued by
the client.

(1) Certificate of Financial Turnover from CA.

(111) Any Other Document as specified in the NIT.

(iv) Affidavit as per provisions of NIT

(v) Certificate of Registration for GST and acknowledgement of up to date
filed return if required.

(vi) Bid capacity calculations along with balance financial liability of works in
hand.
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SECTION -1
INSTRUCTIONS TO BIDDERS
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1.
1.1

1.2

3.2

33

34

4.

GENERAL

Scope of Bid

The Executive Engineer (TD), Deendayal Port Authority, invites bids by E-
Tendering for the work “Special Repair to storm water drain & sewage drainage line
in FCI & KDLB colony Gopalpuri” detailed in the table given in NIT. The bidders
may submit on-line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the work by the intended
completion date specified in the contract condition.

Source of Funds

The employer has arranged the funds from internal resources and will have sufficient
funds in Indian currency for execution of the work.

Eligible Bidders

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria
as defined in Clause No. 4.

All bidders shall provide in Section-2, forms of Bid and Qualification Information, a
statement that bidder is not associated, nor has been associated in the past, directly
or indirectly, with the consultant or any other entity that has prepared the design,
specifications and other documents for the project manager for the contract. A firm
that has been engaged by the employer to provide consulting services for the
preparation or supervision of the works, and any of its affiliates, shall not be eligible
to bid.

Government-owned enterprises may only participate, if they are legally and
financially autonomous, operate under commercial law and are not a dependent
agency of the Employer subject to fulfilment of minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause 37.

Eligibility Criteria:

4.1 a. Experience of similar works executed during the last seven years, and details like

monetary value, clients, and proof of satisfactory completion.

b. Documentary evidence of adequate financial standing and proof from client for

satisfactory completion of works.

¢. Equipment requirement/ schedule. (Not Applicable please refer Section-5).
d. Managerial/Manpower requirement. (Not Applicable please refer Section-5).

e. Project Planning and Quality Control procedure to be adopted. (Not Applicable

please refer Section — 5).

f. Information regarding projects in hand, current litigation, orders regarding

exclusion, expulsion or black listing, if any.

g. Trained & Certified workmen proposed to be employed at the work site of the

project. The Contractor must undertake to employ of certified worker to the extent of
20% of total strength. Valid certificates by a recognized University, technical Board,
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4.2

4.3

or Ministry of Government of India would only be taken cognizance of. (Not
Applicable please refer Section — 5).

If the Employer has not undertaken pre-qualification of potential bidders, all bidders
shall include the following information and documents with their bids in Section- 2.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the signatory of
the Bid to commit the Bidder.

Total monetary value of construction work performed for each of the last five years.

Experience in works of a similar nature and size for each of the last five years, and
details of works underway or contractually committed, and Employers who may be
contacted for further information on those contracts.

Major items of construction equipment proposed to carry out the contract. (Not
Applicable please refer Section — 5)

Qualifications and experience of key site management and technical personal proposed
for the contract. (Not Applicable please refer Section — 5)

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor's reports for the past three years.

Evidence of adequacy of working capital for this contract (access to line(s) of credit and
availability of other financial resources).

PAN, GST No. Provident Fund Authorities’ bankers.
Authority to seek references from the Bidder's bankers.

Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

Proposal for subcontracting components of the works amounting to more than 10
percent of the Bid Price (for each qualification should attached); and (Not Applicable
please refer Section — 5).

The proposed methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and quality control
procedures proposed to be adopted justifying their capability of execution and
completion of the work as per technical specifications within the stipulated period of
completion as per milestones (for all contracts over Rs 10M). (Not Applicable please
refer Section — 5).

To qualify for award of the contract, bidders are advised to note the minimum
qualification criteria specified below:

i. Average annual financial turnover during the last three years ending 315 March’2024,
should be Rs. 53.35 lakhs. (The financial turnover document must be certified by a
Chartered Accountant (CA) with the CA's stamp, signature, and UDIN number.
Additionally, all necessary documents for the verification of turnover must be
provided. Failure to comply with these requirements bid will be treated as non-
responsive).
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ii.

il

iv.

Experience of having successfully completed Similar Works during last 7 years ending
last day of month previous to the one in which applications are invited should be either
of the following.

a. Three similar completed works, each work costing not less than Rs. 71.13 lakhs.
(Excluding GST)

OR

b. Two similar completed works, each work costing not less than Rs. 88.91 lakhs.
(Excluding GST)

OR

c. One similar completed work costing not less than Rs. 142.26 lakhs (Excluding
GST)

“Similar Works” means experience of building works, including maintenance of
Civil Structures etc.

DPA’s Registered Bidder: The contractor registered with Deendayal Port Authority in
Category of Building work and in Class A-2 (up to Rs. 200 Lakhs) shall be considered as
qualified for bidding the tender and does not require to submit any documents for pre-
qualification except copy of valid registration with DPA in appropriate class and category
(technical bid stage), EMD, Tender fee and Bid capacity calculations & Integrity pact (at
preliminary bid stage).

Work experience completed in Private Organisation: If the Bidder completed the
works in private organization as stipulated in Minimum qualification Criteria (work
experience) shall be considered only, if TDS certificates with respect to referred work
issued by Competent Authority needs to be enclosed by the tenderer along with the BID.
The Bidder has also submit the certificate issued by their CA stating that the
amount shown in TDS certificate has been received with respect to work
experience submitted by Bidder as stipulated in Minimum qualification Criteria(
The CA certified document should have CA’s stamp, signature and UDIN no. for
verification, failing which the bid will be treated as non-responsive).

Work experience completed as a Sub-Contractor: In case the Bidder has carried out
work experience as a subcontractor, the following conditions must be met:

a) The subcontract experience shall be considered for qualification only, if the work
was carried out for Govt./Semi Govt../Autonomous body or Public Sector
companies. The Bidder must submit the subcontract permission issued by the
respective work authority prior to the execution of the work. It is mandatory to
upload the subcontract permission online along with the bid. If the subcontract
permission is not authenticated, the respective bidder will be considered non-
responsive.

b) The completion certificate/Form-3A issued/authenticated by the concerned
Government, Semi-Government, Autonomous body or Public Sector companies must
be uploaded along with the bid submission.

¢) The decision taken by DPA with regard to Sub-contract work experience shall be
final and binding to bidder
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\A If Bidder is a MSE Organisation: In case of Micro and Small Enterprise (MSEs)
holding valid certificate issued by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of activity related to the subject
tender shall become eligible for exemption from payment of Tender fee/EMD. Such
bidder shall upload in preliminary bid stage a scanned copy of valid certificate. (Refer
NIT for list of activities considered)

As well as duly filled in and signed “Bid_ Securing Declaration” as per format
provided in the tender document failing which the bid shall be treated as non-responsive.
Bid securing declaration form is attached at Section-II.

NIC codes regarding similar work is mentioned below: If tenderer/bidder completed the
works in private organization TDS certificates with respect to referred work needs to be
submitted.

Level Description
Section-F Construction
Division 41 Construction of Building
Group 410 Construction of Building
Class 4100 Construction of buildings
Subclass Construction of buildings carried out on
41001 own-account basis or on a fee or
contract basis
Subclass Activities relating to alteration, addition,
41002 repair, maintenance carried out on
own-account basis or on a fee or
contract basis.

Vi. In addition to above, the criteria regarding satisfactory performance of the work,
Personnel, establishment, plant, equipment, etc. may be incorporated according to the
requirement of the project. (Not Applicable please refer Section — 5).

Note: Figures to be computed and indicated in the individual projects.

4.4  To qualify for a package of contracts made up of this and other contracts for which
bids are invited in the NIT, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the individual
contracts. (Not Applicable please refer Section — 5).

4.5  Sub- contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria except to the extent
stated in 4.4 above. (Not Applicable please refer Section — 5).
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4.6  Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid capacity = A X N X 2 -B, ; Where
“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven
years (at current price level)

“B” = Value at current price level of existing commitment/s and on going
works to be completed in the next’ N’ years.

Note: For bring the value of works to current level, multiplying factor to be indicated in
tender with reference to escalation based on WPI.

Financial Year 2023-24 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18
Index 151.4 152.5 1394 | 1234 | 1218 119.8 114.9
Multiplying factor |1 0.99 1.09 1.23 1.24 1.26 1.32

*In case of work is completed in FY 2024-25, then the up-dation factor shall be considered as 1
(one).

The Bidder shall furnish statements showing the value of existing commitments and
ongoing works as well as the stipulated period of completion remaining for each of the
works preferably countersigned by the Nodal Officer or his nominee-in charge.

4.7  Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history or financial failures
etc, and / or 4.8 as described under Clause 4.2 shall be Scanned and submitted On-
Line alongwith Tender documents. However, the originals/ attested hard copies shall
have to be forwarded subsequently so as to reach the office of Executive Engineer
(TD) within 7 days of opening of the tenders.

The envelope shall be addressed to:
The Executive Engineer (TD),
Town Development Division,
Ground Floor, A.O. Building ,
Annexe Building,

Deendayal Port Authority
Gandhidham, Kutch District
Gujarat-State, India

And submitted on http:/tender.nprocure.com
Bear the following identification:
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Accompaniments for “Special Repair to storm water drain & sewage drainage line in FCI &
KDLB colony Gopalpuri”

Bid reference No Name and
address of the bidder.

5.

One Bid per Bidder

5.1. Each bidder shall submit only one bid. A bidder who submits more than one Bid (other

5.2

8.
8.1

than as a subcontractor or in cases of alternatives that have been permitted or
requested) will cause the entire proposal with the Bidder's participation to be
disqualified.

Joint Venture (Not Applicable)

Companies/Contractors may jointly undertake contract/contracts. Each entity would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member to be indicated by bidders, however JV has
to designate in their MOU. The firms with at least 26% equity holding each be
allowed to jointly meet the eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5
crores. However, there shall be no limit on the number of partners. (Not
applicable, please refer Section — 5)

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the site of works and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
works. The costs of visiting the site shall be at the Bidders' own expense.

BIDDING DOCUMENTS

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the table below and
addenda issued in accordance with clause-10:

Invitation for Bids (NIT)

DC1 Bid reference
NIT Invitation to Bidders
SECTION 1 Instruction to Bidders
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SECTION 2 Forms of Bid, Qualification Information and letter of
Acceptance

SECTION 3 Conditions of Contract

SECTION 4 Contract Data

SECTION 5  Specifications and special conditions.

SECTION 6 Forms of Securities

SECTION 7 Bill of quantities

8.2. One set of bidding documents will be issued to the bidder. The document should be
completed and returned with the bid. (Not Applicable please refer Section — 5)

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
drawings, annexure in the bid document. Failure to comply with the requirements of
the bid document shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the bid documents shall
be rejected.

9. Clarifications of the Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may
notify the employer in writing or by electronic form and be confirmed by hard copy
at the Employer’s address indicated in the invitation to bid. The employer will
respond to any request for clarification which he received earlier than days
(Suggested 7 days) prior to the deadline for submission of bids. The clarifications
shall be uploaded on Website of www.tender.nprocure.Com.

9.2 Pre — bid meeting (Not Applicable please refer Section-5)

9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which
will take place at Old Board Room, Administrative office, Gandhidham on.... @....
hrs. (Not Applicable please refer Section-5).

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage. (Not Applicable please refer Section-5).

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the
Employer not later than one week before the meeting. (Not Applicable please refer
Section-5).

9.2.4. Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be transmitted
without delay to all purchasers of the bidding documents without delay. Any
modification of the bidding documents listed in Sub-Clause 8.1 which may become
necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting. (Not Applicable please refer Section-
5).

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder. (Not Applicable please refer Section-5).

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.
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10.2 Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum by cable to the
Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum into

account in preparing their bid, the Employer shall extend as necessary the deadline for
submission of bids, in accordance with sub-clause 20.2 below.

. PREPARATION OF BID:
11. Language of Bid
11.1  All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
12.1  The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

(i) Bid Security

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and
any other materials required to be furnished and submitted by the bidder in
accordance with these instructions. The documents listed under Sections 2, 4 and
7 of Sub-Clause 8.1 shall be filled in without exception.

B) Financial Bid :
(1) Contractors Bid duly filled and digitally signed by bidder.

13.  Bid Prices

13.1  The contract shall be for the whole works as described in sub clause 1.1 based on the
priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall fill rates for the individual Items described in the Bill of
quantities(Schedule-B).

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices and total Bid Price submitted by
the bidder.

13.4 The rates and prices quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

14.  Currencies of Bid and Payment

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15.  Bid Validity

15.1 Bids shall remain valid for a period 120 days after the deadline date for bid
submission specified in clauses 20.2. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing
or by cable. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be permitted to modify his bid and also shall
submit at extension for EMD, if it is in the form of Bank Guarantee.
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Bid Security (Earnest Money Deposit-EMD)
Earnest money Deposit (EMD) shall be Rs. 1,77,829.00 to be submitted in form of
Digital mode of payment in following Account.

Beneficiary name : Deendayal Port Authority
Account No. : 10080100022427

IFSC code. : BARBOGANKUT

Bank & Branch : Bank of Baroda, Gandhidham

The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in any
other form shall not be accepted. Exception from EMD for Micro and Small
Enterprise (MSEs) shall be applicable as per condition in NIT.

C. The EMD up to Rs. 5 lakhs be payable Digital mode of payment. Also EMD beyond

17.
17.1

18.
18.1

18.2

D

Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount from any
Nationalized Bank(except Co-operative) only having its Branch at Gandhidham.
Bank Guarantees submitted as Earnest Money shall be valid for 28 days beyond the
validity of the bid. Bank Guarantee shall be verified independently by the Port with
the bank before finalization of technical offer. In the event of lack of confirmation of
issue of the Bank Guarantee by the Bank, the bid shall stands disqualified.
EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after
ranking of price bids. Earnest Money of L2 be refunded immediately after entering in
to agreement with L1.

EMD shall be refunded suo-motto without any application from the bidders.
The Bid Security of the successful bidder will be discharged after he has signed the
Agreement and furnished the required Performance Security.

The Bid Security may be forfeited, if

(a) The bidder withdraws the Bid after Bid opening during the period of Bid
Validity;

(b) The Bidder does not accept the correction of the Bid Price pursuant to Clause 27,
or

(c) The successful Bidder fails within the specified time limit to
(i) Sign the Agreement or
(i) Furnish the required Performance Security.

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered further in the process
of tender evaluation.

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons
duly authorized to sign on behalf the Bidders.

The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons
signing the bid.

Submission of bids

19.1 Sealing and marking of bids

19.1(A) The bidder shall put Bid security document as per clause No.16, hereof in one

envelope and properly seal and mark as “Bid Security”. The bidder shall put
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documents mentioned in clause No.12.1.A (ii) in separate envelope and properly
seal and mark as “Technical Bid”. Then put both these envelopes into separate
envelope, properly seal and mark as “Technical Bid”.

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate
envelope duly marking the envelope as “Financial Bid”. These envelopes than be put
inside one outer envelope and sealed, duly marking the outer envelope as “Technical
Bid and Financial Bid”. (Not applicable please see Section-5)

19.1(B )The accompaniments to the tender documents as described under Clause 1.22 shall

be Scanned and submitted On-Line along with Tender documents. However, the
originals/ attested hard copies shall have to be forwarded subsequently so as to reach
the office of Executive Engineer (TD) within 07 days of opening of the tenders.

19.2 The envelopes shall

(@

(b)

be addressed to Nodal Officer/Employer at the following address.

The Executive Engineer (TD),
Deendayal Port Authority,

Annexe, A.O. Building,

Room No. 103, Ground floor,

T.D. Division. Gandhidham-Kutch-
Gujarat (State) - 370201.

bear the following identification:

Bid for “Special Repair to storm water drain & sewage drainage line in FCI &
KDLB colony Gopalpuri”
Bid reference no. 14-TD/2024

DO NOT OPEN BEFORE (23/12/2024)
Name and address of the bidder.

The tender complete in all respect should be put in the tender box (marked tender
No ) in the office of The Executive Engineer (TD) upto hrs on due date
and open at on the same date in presence of such of the tenderers who may
wish to be present.

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall

20
20.1

indicate the name and address of the bidder of the bidder to enable the bid to be
returned unopened in case it is declared late, pursuant to Clause 21, or the bid is
declared non responsive. If the outer envelopes are not sealed and marked as above,
the Employer will assume no responsibility for the misplacement or premature
opening of the technical bid and financial bid.

Deadline for submission of the Bids

Bids must be received by the Employer at the address specified above not later than
16:00 Hrs. on 23/12/2024 in the event of the specified date for the submission of
bids being declared a holiday by the Employer. The bids will be received upto the
appointed time on the next working day. (Not Applicable please refer Section — 5).

Page 25 of 107



20.2

20.3

21
21.1

22,
22.1

222

22.3

22.4

22.5

23.
23.1

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

In case of tender document being downloaded from the Website, at the time of
submission of (the hard copy of) the tender document. The tenderer shall give an
undertaking that no change has been made in document. He shall be issued a printed
set of document under acknowledgment with a condition that the printed version of
the port tender document will be treated as authentic tender and if any discrepancy is
noticed at any stage between the Port’s tender document and the one submitted by
the tenderer, the conditions mentioned in the Port’s printed document shall prevail.
Besides, the tenderer shall be liable for legal action for the lapses. (Not Applicable
please refer Section — 5).

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause 20 will be
considered as non-responsive.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline prescribed in Clause
20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked
and delivered in accordance with Clauses 18 & 19, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as

appropriate. (Not Applicable please refer Section — 5).
No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify the prices of their bids by
submitting bid modifications in accordance with this clause or included in the
original bid submission. (Not Applicable please refer Section — 5).

BID OPENING AND EVALUATION
Bid opening

On the due date and appointed time as specified in clause 20, the Employer will first
open Technical bids of all bids received (except those received late) including
modifications made pursuant to clause 22 in presence of the bidders or their
representative who choose to attend. In the event of the specified date for Bid
opening being declared a holiday by the Employer, the bids will be opened at the
appointed time and location on the next working day.
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23.2.

23.3

23.4

24,

25.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause 22
shall not be opened.

Bidder’s name, withdrawals, modifications of technical bid, the presence of bid
security and such other details, as the Employer may consider appropriate will be
announced by the Employer at the opening. Not Applicable please refer Section —
5).

If all Bidders have submitted unconditional Bids together with requisite bid security,
then all bidders will be so informed then and there. If any Bid contains any deviation
from the Bids documents and/or if the same does not contain Bid security in the
manner prescribed in the Bid documents, then that Bid will be rejected and the
Bidder informed accordingly. The sealed financial bid containing priced BOQ will
be returned to him without opening. All valid financial bids whose technical bids
have been determined to be substantially responsive in accordance with Clause 26
hereof, shall be opened on the specified date from declaring the results of the
Technical Bid, in presence of the bidders or their representatives who choose to
attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, and such other details as the Employer may consider
appropriate, will be announced by the employer at the opening. Any bid price,
discount, or alternative Bid price which is not read out and recorded at Bid opening,
will not be taken into account in Bid evaluation. (Not Applicable please refer
Section — 5).

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present and the minutes shall form part of the contract. (Not
Applicable please refer Section — 5).

Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of
the bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be writing or by cable, but no
change in the price or substance of the Bid shall be sought, offered, or permitted
except as required to conform the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with Clause 27.

Subject to above Para, no Bidder shall contact the Employer on any matter relating to
his bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, he should
do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison
or contract award decisions, may result in the rejection of his bid.
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26

26.1

26.2

26.3

27

27.1

27.2

28.

29

29.1

29.2

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in Clause 4 (b) has been properly signed by
an authorized signatory (accredited representative) holding power of Attorney in his
favour. The Power of Attorney shall inter alia include a provision to bind the Bidder
to settlement of disputes clause; (c) is accompanied by the required Bid security and;
(d) is responsive to the requirements of the Bidding documents.

A substantially responsive Technical and Financial Bid is one which conforms to all
the terms, conditions and specification of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which effects
in any substantial way the scope, quality or performance of the Works; (b) which
limits in any substantial way, the Employer’s rights or the Bidder’s obligations
under the contract; or (c) whose rectification would affect unfairly the competitive
position of other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-confirming deviation or reservation.

Correction of Errors

Bids determined to be responsive will be checked by the Employer for any
Arithmetic errors. Errors will be corrected by the Employer as follows.

(a) Where there is a discrepancy between the rates in figures and in words, the rate
in words will govern; and (Not Applicable please refer Section — 5).

(b) Where there is discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern.
(Not Applicable please refer Section — 5).

The amount stated in the Bid will be adjusted by the Employer in accordance with
the above procedure for the correction of errors and, with the concurrence of the
Bidder, shall be considered as binding upon the bidder. If the Bidder does not accept
the corrected amount the Bid will be rejected, and the Bid security may be forfeited
in accordance with sub-Clause.16. F.(B).

NIL.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be responsive
in accordance with Clause 26.
In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid

Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 27;
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(b) Making appropriate adjustments to reflect discounts or other price modification

29.3

29.4

offered in accordance with Sub Clause 22.5

The estimated effect of the price adjustment conditions under Clause 47 of the
conditions of contract, during the period of implementation of the Contract, will not
be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal
Officer or his nominee’s estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analyses for
any or all items of the Bill of Quantities, to demonstrate the internal consistency of
those prices with the implementation/construction methods and schedule proposed.

30. NIL

F. AWARD OF CONTRACT

31

32

33

(i)

(iii)

Award Criteria

The Employer will award the Contract to the Bidder whose Bid has been determined
to be responsive to the Bidding documents and who has offered the lowest evaluated
Bid Price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3 and (b) qualified in accordance with the
provisions of Clause 4. The second bidder (i.e. L2) shall be kept in reserve and may
be invited to match the bid submitted by the (L 1) bidder in case such bidder
withdraws or is not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid
and to cancel the bidding process and reject all bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or bidders of
the grounds for Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “letter of Acceptance”) will state the sum that the Employer
will pay the Contractor in consideration of the execution, completion and
maintenance of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract subject to
the furnishing of a performance security in accordance with the provisions of
Clause 34.

The Agreement will incorporate all correspondence between the Employer and

the successful bidder. It will be signed by the employer and sent to the

successful Bidder within (28 days of award of work for global tender and

Within 14 days for domestic tender) following the notification of award along

with the Letter of Acceptance. Within (28 days for global tender and within 21
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(iv)

34
34.1

days for domestic tender) of receipt, the successful Bidder will furnish the
performance security and sign the Agreement with the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidder that his Bid have been
unsuccessful and release the Bid security (EMD).

Performance Security

Security Deposit/ Performance guarantee shall be 10% of Contract price of which
5% of contract price should be submitted as FDR or Bank Guarantee of
Nationalized/scheduled bank (except Co-operative) Banks having its branch at
Gandhidham, or Digital transfer within (21 days in case of domestics bid and within
28 days in case of global bids) of receipt of letter of acceptance and balance 5%
recovered as Retention Money from Running Bills. Recovery of 5% of Retention
Money to commence from the first bill onwards @ 5% of bill value from each bill.
Retention Money be refunded within 14 days from the date of payment of final bill.
Balance SD to be refunded immediately not later than 14 days from completion of
Defect Liability Period and submission of NOC from Geology and Mining
department, Bhuj.

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1

shall constitute sufficient grounds for cancellation of the award of work and
forfeiture of the Bid security and/or the successful bidder may be disqualified from
bidding for any contract with DPA for a period of three years from the date of
notification Failure of the Successful Bidder to comply with the requirement as
mentioned above shall constitute sufficient grounds for cancellation of the award of
work and forfeiture of EMD.

34.3 The documentary evidence (copy of paid challan in Government Treasury) of

welfare cess @1% of work done as amended by Statutory Authority from time to
time paid on final bill shall be submitted before releasing the Performance
Guarantee.

34.4 The payment from 2™ bill to pre-final bill , shall be released, subject to the

35

36.

37.

condition that documentary evidence ( copy of paid challan in government
treasury) of the welfare cess @1% of the work done or as mandated by security
authority from time to time , paid of concerned authority is submitted for the
previous bill.

Advance Payment

The Employer will provide an Advance Payment on the Contract Price as stipulated
in the conditions of Contract, subject to maximum amount, as stated in the Contract
Data. (Not Applicable please refer Section — 5).

Conciliator:

The employer proposes that GIDC SIAC Arbitration centre be appointed as
conciliator under the contract as provided in Sub-clause 24.4 of Conditions of
Contract. If the bidder discharges with this proposal the bidder should so state in
bid. (Not Applicable please refer Section — 5).

Corrupt or Fraudulent Practices
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37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of this
contract. In pursuance of this policy, the Employer:

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

(1) “Corrupt practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process
or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

(d) Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD/SD/BG of the
bidder, apart from blacklisting the firm for the next 3 years..

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the
conditions of contract.

37.3 The payment to the workers deployed by the Contractor should be paid through their
respective bank account only. The contractor has to submit the bills along with
documentary proof for payments made to the labour through the bank.
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SECTION 2

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER
OF ACCEPTANCE

TABLE OF FORMS

1. FORM OF BID

2. CONTRACTOR'’S BID

3. PRE-QUALIFICATION OF BIDDERS

4. LETTER OF ACCEPTANCE

5. NOTICE TO PROCEED WITH THE WORK
6. AGREEMENT FORM

7

. Bid Security Declaration Form (Applicable for MSE
organization claiming exemption from payment of
Tender Fees & EMD).

8. Procedure for signing Integrity Pact.
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SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Date of Tender Submission Tender No

Name

of Work: - SPECIAL REPAIR TO STORM WATER DRAIN & SEWAGE

DRAINAGE LINE IN FCI & KDLB COLONY GOPALPURI

To,

The Executive Engineer (TD),

T.D. Division

DEENDAYAL PORT AUTHORITY
Ground Floor, ANNEXE, A.O. Building
Gandhidham-370201

Kutch District (Gujarat).

We, the undersigned, declare that:

(a)

we have examined and have no reservations to the tender documents, including
addenda and clarifications issued

(b) we offer to execute the work in conformity with the tendering documents and in

(c)

accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document.

The total price of our tender, excluding any discounts offered in item(d) below, is [
insert the total tender price in words and figures, indicating the various amounts and
the respective currencies];[in case of techno-commercial offer it shall be mentioned
that ‘as filled in the price bid’] (Not Applicable please refer Section 5).

(d) The discounts offered and the methodology for their application are:

(e)

®

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in
detail each discount offered and the specified item of the Schedule of Requirements
to which it applies.] [in case of Techno-commercial offer it shall be mentioned that
“as filled in the Price Bid”]

Methodology of application of the discounts. The discounts shall be applied using
the following method: [Specify in detail the method that shall be used to apply the
discounts]. [in case of Techno-commercial offer it shall be mentioned that “as filled
in the Price bid”] (Not Applicable please refer Section-5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1],
from the date fixed for the tender submission deadline in accordance with [ITB
Sub- clause20.1] , and it shall remain binding upon us and may be accepted at any
time before the expiration of that period or any extended period accordance with
[ITB Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due
performance of the contract, as specified in specimen form for the purpose.

(g) We, including any subcontractors or contractors for any part of the contract, {Insert

the nationality of the Tenderer, including that of all parties that comprise the
Tenderer, if the tenderer is a JV. And the nationality each subcontractor and
Contractor} (Not Applicable please refer Section — 5).

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].
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(1) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors
for any part of the contract — has not been declared ineligible by the port, under laws
of India or official regulations in accordance with[ITB Sub-clause no.3]

(j) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract agreement is prepared and executed in accordance
with[ITB Sub-clause 33] and as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or any
other tender that you may receive.

(I) We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m)In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no., Fax. no., and mail-Id and also
the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port shall
be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]
Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer|

Dated on day of , (insert date of signing)
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CONTRACTOR’S BID

Description of the works: Special Repair to storm water drain & sewage
drainage line in FCI & KDLB colony Gopalpuri.

BID

TO

(The employer)
Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of
Contract accompanying this bid for the contract price of (in figures)

(in letters)

The advance payment required / not required as per rule ™

We accept the appointment of as the conciliator.

(OR) . >(N0t Applicable please)
We do not accept the appointment of as the

Conciliator and propose instead that be appointed as

Conciliator whose daily fees and biographical data are attached”

This bid and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force In

India namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the
bidding documents. We attach herewith our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:

Name& title of signatory

Name of Bidder

Address
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Notes:
To be filled in by the bidder, together with his particulars and date of submission at the
bottom of the form of bid.
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PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for
purposes of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders:
1.1 Constitution or legal status of bidder (attach copy)

e Place of registration
e Principal place of business

e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm

YEAR TURN OVER
2021-22
2022-23
2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditors reports (in case of companies/ corporation) etc., list them below and
attach copies.

3. Similar works

Particulars Year No. of works Value

Total value of 2017-18

completed similar 3
work as defined in 2018-19

the tender 2019-20

document  during 2020-21
last 7 years.

2021-22

2022-23

2023-24

Attachments: Supporting documents, viz., successful completion certificates from clients,
other documentations to substantiate the similarity of work as per definition of “similar
work” employers reserve the right to verify the information;
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4. Information on bid capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Description | Place | Contract | Name & | Value of | Stipulated Value of Anticipated

of work & no.& date | address | contract | Period of | remaining date of
state Port or Rs completion to be completion
Dept. completed
1 2 3 4 5 6 7 8

(B) Works for which bids already submitted

Description of | Place Name& Value of Stipulated Date when | Remarks if
work & address of contract Period of decision is any
state port or Rs completion expected
Dept.
1 2 3 4 5 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The bidder
should list all information requested below. (Not Applicable please refer Section — 5)

Item of Requirement Owned/ No.s / capacity | Age/cond Remarks
equipment no. capacity leased /to ition (from whom to
be procured be purchased)

6. Qualification and experience of key personnel proposed for administration and
execution of the contract. Attach biographical data. Refer also to sub. clause 4.3(e) of
instructions to bidders and sub. clause 9.1 of the conditions of contract. (Not Applicable
please refer Section — 5)

Position Name Qualification Years of Years of
experience experience in
(general) the proposed
position
Project
manager
Discipline
specialist
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etc.,

7. Proposed sub-contracts and firms involved (Not Applicable please refer Section — 5).)

Sections of the
works

Value of sub-
contract

Sub-contractor (name
and address)

Experience in similar
work

8. Information on litigation history in which the bidder is involved.

Other
party(ies)

Port/Dept.

Cause of amount
dispute

Remarks involved
showing present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on

day of
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LETTER OF ACCEPTANCE
(on letter paper of the port)

(date)

To:
(Name and address of the contractor)

Dear Sir,

Sub: Special Repair to storm water drain & sewage drainage line in FCI & KDLB colony
Gopalpuri.

Tender no : 14-TD/2024]

Ref: Your bid dated
And [list the correspondence with the bidder]
This is to notify you that your bid dated for execution of the
(name of the contract and identification number, as given in
the instructions to bidders) for the contract price of rupees (amount

in words and figures as corrected and modified in accordance with the tender document is
here by accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in tender
document for an amount of Rs. within { } days of the receipt of
this letter of acceptance valid upto 28 days from the date of completion obligations expiry
of taking over certificate subject to removal of defects period i.e. upto and also
sign the contract agreement within{ } days of the receipt of this letter of
acceptance , failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.

Please acknowledge receipt.

Yours faithfully,

Authorized signature
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS
dated

To
(Name and address of the contractors)

Dear Sirs,

Sub: Special Repair to storm water drain & sewage drainage line in FCI & KDLB colony
Gopalpuri.

Tender no :

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of

general conditions of contract] and signing of the contract for execution of the
you are hereby instructed to proceed with the execution of the said

works in accordance with the contract documents. It is hereby notified that the [site] is being
handed over to you for execution of work in accordance with the contract documents.

Yours faithfully,

(signature, name and title of
Signatory authorized to sign on
Behalf of employer/board)
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SPECIMEN CONTRACT AGREEMENT

(to be executed on Rs.300 -non-judicial stamp paper)

[the successful tenders shall fill in this form in Accordance with the instructions indicated]

THIS CONTRACT AGREEMENT is made

The [insert: number] day of [insert: month], [insert: year]

AGREEMENT
This agreement made this day of
between
1. The Board of the Port of Deendayal Port Authority, an autonomous body of the Ministry of

2.

Port, Shipping & Waterways of the Government of India, incorporated under Major Port
Authority Act, 2021, amended thereafter, under the laws of India and having it principle
place of business (Insert: address of Port) (Here in after called the “Board”/Port) and

(Insert Name of Contractor) (incorporated under the laws) (Country of Contractor) having
its place of Business (insert: address of Contractor) (herein after called the "CONTRACTOR".

WHEREAS the employer board invited tenders against tender No.(number) for execution of [tender
title and brief description] and has accepted a tender by the Contractor in accordance with the
supply/delivery schedules, in the sum of [insert contract price in figures and words, expressed in
the contract currency (ies)] (hereafter called” Contract Price”)

AND WHEREAS the contractor has agreed to deposit the Performance Security Deposit as follows
for the due fulfilment of all the conditions of the contract.

1.

(a)
(b)
(c)
(d)

(e)
(f)
(8)
(h)
(i)

Rs. paid in the form of (insert: mode of Payment) at (insert name of Bank),
(insert Account No. ,IFSC code,) Bank Guarantee towards 5 % of Contract value as
Performance Guarantee.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

In this agreement words and expressions shall have the same meanings as per respectively
assigned to them in the conditions of contract refer to.

The following documents shall be constitute the contract between the employer/board
and the Contractor, and each shall be read and construed as an integral part of the
contract relating to the said work, viz.

This contract Agreement :

Special conditions of Contract:

General conditions of Contract:

Technical requirements (including schedule of requirements and technical specifications,
drawings):

Notice inviting tender:

Replies issued to the pre-bid queries, addenda if any issued[Numbers and Date]:

The Contractor’s bid and original price and delivery schedules:

The employer/board’s notification of award:[ insert Letter of Acceptance No.& Date]
Correspondence the employer/board has exchanged with the bidder till and after award of
contract vide:[insert W.0.No.&Date].

Page 42 of 107



AND WHEREAS, EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and

the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and
subject to the conditions of contract .Now this CONTRACT AGREEMENT witnesseth and it is
hereby agreed and declared as follows:

All the disputes related to the subject contract shall be resolved through a conciliation
committee/councils comprising of independent subject experts.

3.

In consideration of the payment to be made to CONTRACTOR for work to be executed by
him. CONTRACTOR hereby covenants with EMPLOYER/BOARD what CONTRACTOR shall
and will duly provide, execute and completed work and things in CONTRACT, mentioned or
described or which are to be implied there from or may be reasonably necessary for
completion of work and the times and In the manner and subject to the terms and
conditions or stipulations mentioned in CONTRACT.

In consideration of the due provision, execution and completion of work by the Contractor
in accordance with the terms of the contract, the employer/board does hereby agree with
Contractor that employer/board will pay to Contractor the respective amounts for the
work actually done by him and approved by employer/board as per payment terms
accepted in contract and payable to Contractor under provisions of contract at such
manner as provided for in the contract.

In consideration of the due provision, execution and completion of work, Contractor does
hereby agree to pay such sums as may be due to employer/board for the services rendered
by employer/board to Contractor as set forth in contract and such other sums as may
become payable to employer/board towards loss, damage to the employer/board’s
equipment, materials etc. and such payments to be made at such time and in such manner
as is provided in the contract.

IN WITNESS where of the parties here to have caused this agreement to be executed in
accordance with the laws [insert name of the contract governing law country] on the day,

month and year indicate above.

(insert Contractor’s Name and address)
For behalf of the contractor:

WITNESS:(Name,Signature,address)

Signed, Sealed and delivered by

Chief Engineer on Behalf of the Board in
Presence of : Chief Engineer

Deendayal Port Authority

For and behalf of the

employer/board
WITNESS:(Name,Signature,address)

The Common seal of the Board of Deendayal Port Authority
Affixed in the presence of:

Secretary
Deendayl Port Authority

Page 43 of 107



FORMAT OF BID SECURING DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Securing Declaration Form

Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/'We may be disqualified from bidding for any contract with you for a
period of three years from the date of notification if [ am /We are in a breach of any
obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our
Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period
of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the Instructions to Bidders.
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing) Corporate
Seal (where appropriate)
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8. The approved “Procedure for signing Integrity Pact” is as follow:

(1)

(2)

(3)

The Employer / Authority Person of Employer shall sign the IP in the presence
of witness from their side, who shall also affix his/her signature thereof and
then the same IP shall be uploaded by them on n-procure portal;

The potential bidders shall download and print the [P Agreement signed by the
Employer and their witness and affix his/her signature on the [P Agreement in
the presence of a witness from his/her side, who shall also affix his/her
signature thereof. Having completed the signing procedure, the Potential Bidder
shall upload the dully filled and signed IP Agreement on n-procure portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement
by both the parties (Employer and Potential bidders) shall be completed online.
However, in case of any technical glitch due to which if any potential bidder is
unable to upload the I[P Agreement, then he / she shall submit the Hard Copy of
the dully filled, signed IP Agreement to the Department concerned of DPA
within a period of seven days and prior to opening of the Technical Bid, failing
which Bid of potential Bidder shall be treated as disqualified.

Page 45 of 107



SECTION 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General

1. Definitions
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions
Contract but keep their defined meanings Capital initials are used to identify defined
terms.
The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in Clauses 24
and 25. The name of the Adjudicator is defined in the Contract Data. (Not
Applicable please refer Section-5).

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the
Nodal Officer or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to
execute, complete and maintain the Works. It consists of the documents listed in

Clause 2.3 below.

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works
has been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and thereafter
as adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Period is the Period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the contractor to carry out the
Works.
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The Nodal Officer or his nominee is the person named in the Contract Data (or
any other Competent person appointed and notified to the contractor to act in
replacement of the Nodal Officer or his nominee) who is responsible for
supervising the Contractor, Administering the Contract, certifying payments due
to the Contractor, issuing and valuing Variations to the contract, awarding
extensions of time and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to
the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter
of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is specified
in the Contract Data. The Intended Completion Date may be revised only by the
Nodal Officer or his nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretative reports about the surface and subsurface
conditions at the site.

Specification means the Specification of the Works included in the Contract and
any modification or addition made or approved by the Nodal Officer or his
nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with
any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on

the site.

Temporary Works are works designed, constructed, installed and removed by
the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which
varies the Works.

The Works are what the Contract requires the Contractor to construct, install
and turn over to the Employer as defined in the Contract Data.
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2.1

2.2

23

5.1

6.1

The Trained Work Person are those employed/proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a
valid Competency Certificate through a programme run under the auspices of a
University, State Technical Board, Ministry of Government of India.

Interpretation

In interpreting this Condition of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Nodal Officer or his nominee will provide instructions
clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of
priority:

(1) Agreement
(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.
(3) Contract Data
(4) Conditions of Contract including Special Conditions of Contract
(5) Specifications
(6) any other documents listed in the Contract Data as forming part of the
Contract and
(7) Bill of quantities
Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Nodal Officer or his nominee’s Decisions

Except where otherwise specifically stated, the nodal officer or his nominee will
decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act 1872).

Joint venture: (Not Applicable)
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8.1

8.2

9.2

10.
10.1

11.
11.1

(2)

(i)

Companies/Contractors may jointly undertake contract/contracts. Each only would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member to be indicated by bidders, however JV has
to designate in their MOU. The firms with at least 26% equity holding each are
allowed to jointly meet the legibility criteria.

Note: JVs/Consortia are allowed in all contracts of estimated cost of more than Rs.5
crores. However, there shall be no limit on the number of partners. (Not Applicable
please refer Section-5).

Subcontracting (Not Applicable)

The Contractor may subcontract with the approval of the Nodal Officer or his
nominee but may not assign the Contract without the approval of the Employer in
writing. Subcontracting does not alter the Contractor’s obligations.

Other Contractor (Not Applicable)

The Contractor shall co-operate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
other contractors. The Contractor shall as refer to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The employer may
modify the schedule of other contractors and shall notify the contractor of any such
modification.

Personnel (Not Applicable)

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Nodal Officer or his nominee. The
Nodal Officer or his nominee will approve any proposed replacement of Key
personnel only if their qualifications, abilities, and relevant experience are
substantially equal or better than those of the personnel listed in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to remove a person who is a
member of the Contractor’s staff of his work force stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and has no
further connections with the work in the Contract.

Employer’s and Contractor’s Risks
The Employer carries the risks which this contract states are Employer’s risks and
the Contractor carries the risks which this Contract states are Contractor’s risks.

Employer's Risks
The Employers risks are;

In so far as they directly affect the execution of the Works in the country where the
Permanent works are to be executed:

(i) War and hostilities (whether war be declared or not), invasion, act of foreign

enemies:

Rebellion, revolution, insurrection, or military or usurped power, or civil war,
Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic
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explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof:

Pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds; and Riot, commotion or disorder, unless solely restricted to the
employees of the Contractor or of his Subcontractors and arising from the conduct
of the Works; Floods, tornadoes, earthquakes and landslides

(b) Loss or damage due to the use or occupation by the Employer of any Section or part of
the Permanent Works, except as may be provided for in the Contract.

(c) Loss or damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible; and

(d)  Any operation of the forces of nature (in so far as it occurs on the Site) which an
experienced contractor:

(i) could not have reasonably foreseen, or
(i1) could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures.
A. prevent loss or damage to physical property from occurring by taking appropriate
measures, or
B. Insure against.

12. Contractor’s risks

12.1  All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the excepted risks are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor shall provide in the joint names of the employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles state in the Contract Data for the following events which
are due to the Contractors risks.

a) Loss of or damage to the works plant and materials.

b) Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant, Materials and
Equipment in connection with the Contract, and

d) Personal injury of death.

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval before
Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

13.3  If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment of the premiums shall be a debt due.

13.4  Alternate to the terms of insurance shall not be made without the approval of the
Nodal Officer or his nominee.
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13.5
14.

14.1

15.
15.1

16.
16.1

17.
17.1

18.

18.1

18.2
18.3

18.4
18.5

19.
19.1
20.

20.1

21.

21.1

Both parties shall comply with all conditions of the insurance policies.
Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Investigation Report referred
to in the Contract Data, supplemented by any information available to the Bidder.
Queries about the Contract Data

The Nodal Officer or his nominee will clarify queries on the Contract Data.
Contractor to Construct the Works.

The Contractor shall construct and install the Works in accordance with the
Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the program submitted by the Contractor as
updated with the approval of the Nodal Officer or his nominee, and complete them
by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if
they comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

BLANK

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his nominee
before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries.

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The contractor is to notify the
Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or
his nominee’s instructions for dealing with them.

Possession of the Site.

The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the date stated in the
Contract Data, the Employer is deemed to have delayed the start of the relevant
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22,

22.1

23.
23.1

24.

24.1

activities and this will be a Compensation Event. (Not Applicable please refer
Section-5).

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person
authorised by the Nodal Officer or his nominee access to the Site to any place where
work in connection with the Contract is being carried out or is intended to be carried
out and to any place where materials or plant are being manufactured, fabricated
and/or assembled for the works.

Instructions
The Contractor shall carry out all instructions of the Nodal Officer or his nominee
which comply with the applicable laws where the Site is located.

Disputes

If the Contractor believes that a decision taken by the Nodal Officer or his nominee

was either outside the authority given to the Nodal Officer or his nominee by the
Contract or that the decision was wrongly taken, the decision shall be referred to the
conciliator within 28 days of the notification of the Nodal Officer or his nominee’s
decision. (Not Applicable please refer Section-5).

25. Settlement of Disputes

25.1

25.2
(@)
(i)

If a dispute of any kind whatsoever arises between the Employer and the Contractor
in connection with, or arising out of the Contract or the execution of the Works,
whether during the execution of the Works or after their completion and whether
before or after repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Nodal Officer or his nominee, the
matter in dispute shall, in the first place be referred to the Disputes Review Board
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for
contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the
Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Nodal Officer or his nominee unless and until the same shall be
revised, as hereinafter provided, by the conciliator or in a Dispute Review Board
recommendation / Arbitral Award. (Not Applicable please refer Section — 5).

Decision by Conciliator (Not Applicable please refer Section — 5).

The Conciliator shall give a decision in writing within 28 days of receipt of a
notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data together with
reimbursable expenses of the types specified in the contract data and the cost shall
be divided equally between the Employer and the contractor, whatever decision is
reached by the conciliator, either party may refer a decision of the conciliator within
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25.3

28 days of the conciliator’s written decision. If neither party refers the disputes to
arbitration within 28 days, the conciliators decision will be final and binding.

Arbitration (Not Applicable please refer Section — 5).
Any dispute in respect of in contracts where party is dissatisfied by the Conciliators
decision shall be decided by arbitration as set forth below:

)

(D

(I1I)

V)

V)

(VD)

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
here in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or any other thing
whatsoever, in any way arising out of or relating to the contract, design, drawings,
specifications, estimates, instructions, orders or to the conditions or otherwise
concerning the works or regarding the execution or failure to execute the same
whether arising during the progress of work or after the completion thereof as
described here in after shall be referred to the Chairman for sole arbitration by
himself or any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that

he had to deal with the matter to which the contract relates and that in course
of his duties as an employee of the Board or the Government, he had
expressed views on all or any of the matters in disputes or to act as arbitrator
who has been dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for any reason,
the chairman then holding the office shall arbitrate himself or appoint any
office to act as arbitrator.

It is a term of the contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

It is a term of the contract that only such question and disputes as were raised
during progress of work till its completion and not thereafter shall be referred
to arbitration. However, this would not apply to the questions and disputes
relating to liabilities of parties during the guarantee period after completion
of the work.

It is a term of the contract that the party invoking arbitration shall give a list
of disputes with amounts of claim in respect of each said disputes along with
the notice seeking appointment of arbitrator.

(VII) It is also a term of contract that if the contractor does not make any demand

for appointment of arbitrator in respect of any claims / disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Nodal Officer
or his nominee that the final bill is ready for payment, the claim of the
contractor shall be deemed to have been waived and absolutely barred and
the Port Authority shall be discharged and released of all liabilities under the
contract in respect of these claims.

(VIII) It is also a term of the contract that the arbitrator shall adjudicate only such

disputes / claims as referred to him by the appointing authority and give
separate award against each dispute/claims as referred to him. The arbitrator
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will be bound to give claim wise detail and speaking award and it should be
supported by reasoning.

IX) The award of the arbitrator shall be final, conclusive and binding on all the
parties to the contract.

(X) The arbitrator may from time to time, with the consent of both the parties,
enlarge the time for making and publishing the award.

(XI) Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof
and rules made there under and for the time being in force shall apply to the
arbitration proceedings under this clause.

(XII) It is also a terms of the contract that if any fees are payable to the arbitrator,
this shall be paid equally by both the parties.

(XIII) It is also a term of the contract that the arbitration shall be deemed to have
been entered on the reference on the date he issued the first notice to both the
parties calling them to submit their statement of claims and counter statement
of claims.

(XIV) Venue of arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion.

26. Replacement of Conciliator (Not Applicable please refer Section — 5).

26.1 Should the Conciliator resign or die, or should the Employer and the Contractor
agree that the conciliator is not fulfilling his functions in accordance with the
provisions of the Contract; a new Conciliator will be jointly appointed by the
Employer and the Contractor. In case of disagreement between the Employer and the
Contractor, within 30 days the Conciliator shall be appointed by the Appointing
Authorities designated in the Contract Data at the request of either party within 14
days of receipt of such request.

B. TIME CONTROL

27. Program

27.1  Within the time stated in the contract data the contractor shall submit to the Nodal
officer or his nominee for approval a program showing the general methods
arrangements, order, and timing for all the activities in the works along with
monthly cash flow forecast.

27.2  An updates of the program shall be a program showing the actual progress achieved
on each activity and the effect of the timing of the progress achieved on the timing
of the remaining work including any changes to the sequence of the activities.

27.3  The contractor shall submit to the Nodal Officer or his nominee, for approval an
updated program at intervals no longer than the period stated in the contract data. If
the contractor does not submit an updates program within this period, the Nodal
Officer or his nominee may withhold the amount stated in the contract data from the
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27.4

28.

28.1

28.2

29.

30.

30.1

31.

31.1

31.2

32.

32.1

next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the
contractor’s obligations. The contractor may revise the program and submit it to the
nodal officer or his nominee again at any time. A revise program is to show the
effect of variations and compensation events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion date if a
compensation event occurs or a variation is issued which makes it impossible for
completion to be achieved by the intended completion date without the contractor
taking steps to accelerate the remaining work and which would cause the contractor
to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to extend
the intended completion Date within 21 days of the contractor asking the Nodal
Officer or his nominee for a decision upon the effect of a compensation event or
variation and submitting full supporting information. If the contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new intended
completion date.

The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to delay the start or
Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require the other to
attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

The Nodal Officer or his nominee shall record the business of management meetings
and is to provide copies of his record to those attending the meeting and to the
employer. The responsibility of the parties for actions to be taken is to be decided by
the Nodal Officer or his nominee either at the management meeting or after the
management meeting and stated in writing to all attended the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity
of specific likely future events or circumstances that may adversely affect the quality
of the work, increase the contract price or delay the execution of works. The Nodal
Officer or his nominee may require the contractor to provide an estimate of the
expected effect of the event or circumstances on the contract price and completion
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32.2

323

33.

33.1

34.

34.1

3S.

35.1

35.2

36.

36.1

37.

37.1

Date. The estimate is to be provided by the contractor as soon as reasonably
possible.

The contractor shall cooperate with the Nodal Officer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Nodal Officer or his nominee.

The Defect Liability period for the contract shall be 12 months from the date of
completion of work.

QUALITY CONTROL

Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the Nodal
Officer or his nominee considers may have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out a test not
specified in the specification to check whether any work has a Defect and the test
shows that it does the Contractor shall pay for the test and any samples. If there is no
Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for as
long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified
Defect within the length of time specified by the Nodal Officer or his nominee’s
notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Nodal
Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost
of having the Defect corrected, and the Contractor will pay this amount.

COST CONTROL

Bill of Quantities

The Bill of Quantities shall contain items for the constriction, supply, installation,
testing and commissioning work to be done by the Contractor.
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37.2

38.

38.1

38.2

38.3

39.

39.1

40.

40.1

40.2

40.3

The bill of quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work done at the rate in the Bill of Quantities for each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than + 25 percent provided the change
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall
adjust the rate (S), to allow for the change.

The Nodal Officer or his nominee shall not adjust rates from changes in quantities if
thereby the initial Contract Price is exceeded by more than 15 percent except with
prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s) of any
item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

Variations.

All Variations shall be included in updated programs produced by the Contractor.

Payment for Variations.

Variation permitted shall not exceed +25% in quantity of each individual item, and
+10 of the total contract price. With 14days of the date of instruction for executing
varied work, extra work or substitution, and before the commencement of such
work, notice shall be given either (a) by the contractor to the Employer of his
intention to claim the extra payment or a varied rate or price, or (b) by the Employer
to the contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items in the Bill of

Quantities, rate payable should be determined by methods given below and in the

order given below:

(1) Rates and prices in Contract, if applicable plus escalation as per contract.

(i1) Rates and prices in the schedule of rates applicable to the contract plus ruling
percentage.

(ii) Market rates of materials and labour, hire charges of plant and machinery used,
plus 10% for overheads and profits of Contractors.

For items in the Bill of quantities but where quantities have increased beyond the
variation limits, the rate payable for quantity in excess of the quantity in the Bill of
Quantity plus the permissible variation should be:

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii)
below will apply

ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling
percentage,

iii) Market rates of material and labour, hire charges of plant and machinery used plus
15% for overheads and profits of contractor.
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40.4

40.5
41.
41.1

42.
42.1

42.2

423
42.4
42.5

42.6

43.
43.1

43.2

If there is delay in the Employer and the contractor coming to an agreement on the
rate of an extra item, rates as proposed by the employer shall be payable
provisionally till such time as the rates are finally determined or till date mutually
agreed.

If the Nodal officer or his nominee decides that the urgency of varying the work
prevent a quotation being given and considers not delaying the work, no quotation
shall be given and the variation shall be treated as a Compensation Event.

Cash flow forecasts.

When the program is updated, the contractor is to provide the Nodal Officer or his
nominee with an updated cash flow forecast.

Payment Certificates.

The contractors shall submit to the Nodal Officer or his nominee monthly statements
of the estimated value of the work completed less the cumulative amount certified
previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly statement
within 14 days and certify the amount to be paid to the Contractor after taking into
account any credit or debit for the month in question in respect of materials for the
works in the relevant amount and under conditions set forth in sub clause 51(3) of
the Contract Data (Secure Advance). (Not Applicable please refer Section — 5).

The value of work executed shall be determined by the Nodal Officer or his
nominee.

The value of work executed shall comprise the value of quantities of the items in the
Bill of quantities completed.

The value of work executed shall include the wvaluation of variations and
Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate
in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements shall be
taken continuously and need to be connected with billing stage. System of 4 copies
of measurements, one each for Contractor, Employer and Nodal Officer or his
nominee, and signed by both Contractor and Employer shall be followed.

75% of bill amount shall be paid within 14days of submission of the bill. Balance

amount of the verified bill should be paid within 28 days of the submission of the
bill. (Not Applicable please refer Section 5
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43.3

43.4

43.5

43.6

43.7

43.8

44.

44.1

For delay in payment beyond the periods specified in 43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should
be paid. (Not Applicable please refer Section 5)

Contractor shall submit final Bill within 60 days of issue of defects liability
certificate. Client’s Nodal Officer or his nominee shall check the bill within 60 days
after its receipt and return the bill to Contractor for corrections, if any 50% of
undisputed amount shall be paid to the contractor at the stage of returning the bill.
(Not Applicable please refer Section 5)

The Contractor should re-submit the bill, with corrections within 30 days of its
return by the Nodal Officer or his nominee. The re-submitted bill shall be checked
and paid within 60 days of its receipt. (Not Applicable please refer Section 5)

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of
payment) shall be paid if the bills is not paid within the time limit specified above.
(Not Applicable please refer Section 5)

If an amount certified is increased in later certificates as a result of an award by the
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the absence of dispute(Not
Applicable please refer Section 5)

Items of the Works for which no rate or price has been entered in will not be paid for

by the employer and shall be deemed covered by other rates and prices in the
Contract.

Compensation Events (Not Applicable please refer Section 5).

The following mutually agreed Compensation Events unless they are caused by the
Contractor would be applicable.

(a) The Employer does not give access to a part of the Site by the Site. Possession

Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which affects the

work of the contractor under the contract.

(¢) The Nodal Officer or his nominee orders a delay or does not issue drawings,

specifications or instructions required for execution of works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out

additional tests upon work which is then found to have no Defects.

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract

to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been

assumed before issuance of letter of Acceptance from the information issued to
Bidders (including the Site Investigation Reports), from information available
publicly and form a visual inspection of the site.
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(g) The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required for
safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work within
the dates and other constraints stated in the Contract that cause delay or extra cost to
the Contractor.

(i) The advance payment is delayed.
(j) The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of
Completion.

(I) Other Compensation Events listed in the Contract Data or mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the employer,
within 14 days and provide a forecast cost of the compensation event.

442 If a Compensation Event would cause additional cost or would prevent the work

being completed before the intended Completion Date, the Contract Price shall be
increased and/or the intended Completion Date shall be extended. The Nodal Officer
or his nominee shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be
extended.

44.3  As soon as information demonstrating the effect of each Compensation Event upon

45.

the Contractor’s forecast has been provided by Contractor, it is to be assessed by the
Nodal Officer or his nominee and the Contract Price shall be adjusted accordingly. If
the Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee
shall adjust the Contract Price based on Nodal Officer or his nominee’s own
forecast. The Nodal Officer or his nominee will assume that the Contractor will react
competently and promptly to the event.

Tax Not (Applicable please refer Section — 5).

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and

46.

other taxes that the Contractor will have to pay for the performance of this Contract.
The Employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law. Any new Taxes, levies, duties imposed after signing
the Contract shall be reimbursed by the employer on production of documentary
evidence.

Currencies

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.

47.

Price Adjustment. (Not Applicable please refer Section 5).

47.1 To the extant that full compensation for any rise of fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amount to cover the contingency of such
other rise or fall in costs. Contract price shall be adjusted for increase or decrease in rates
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and prices of labour, materials, fuels and Iubricants in accordance with the following
principles and procedures and as per formula given in the contract data. This clause is
applicable for all the civil works having tender cost more than Rs. 1 crores and duration is
more than 6 months. The price adjustment shall apply for the work done from the start date
given in the contract data up to end of the initial intended completion date or extensions
granted by the Nodal officer or his nominee and shall not apply to the work carried beyond
the stipulated time for reason attributable to the contractor.

(T') Price adjustment for increase or decrease in the cost shall be paid in the accordance
with the following formula:

V=0.85XQXRX {(P —Po) /Po}

V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the
month under consideration.

Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of the bids.(

P:

Consumer Price Index for Labour)

Market rate of diesel / steel, / cement,/ bitumen during the month under consideration.
(Consumer Price Index for Labour)j

Q= Percentage of labour /diesel / cement / steel / bitumen component.

R= Value of work during the month under consideration.

Note: Escalation to be computed for relevant items. Percentage that shall govern the

47.2

47.3

48

escalation under Q shall be predetermined and indicated in Tender for each
component i.e. Labour, Fuel, Cement, Steel, Bitumen etc.

BLANK

To the extant that full compensation for any rise of fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates
and prices included in the contract shall be deemed to include amount to cover the
contingency of such other rise or fall in costs..

SUBSEQUENT LEGISLATION

If , after the date 28(Twenty eight)prior to the date for submission of tenders for the
contract there occur changes to any National or Statute Stature, Ordinance or Decree
or other law or any regulation or bye law of any local or other duly constituted
authority or introduction of any such statute, ordinance, decree, law, regulation or
bye law which causes additional or reduced cost to the contractor in execution of the
contract, such additional or reduced cost shall, after due consultation with the
employer and the contractor be determined by the nodal officer or his nominee and
shall be added to or deducted from the contract price and the nodal officer or his
nominee shall notify the contractor accordingly with a copy to the employer.

Retention
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48.2 The employer shall retain from each payment due to the contractor the proportion

stated in the contracts data until completion of the whole of the works.

48.3 Retention money shall be deducted at 5% from each running bill, subject to a max.

49

of 5% percent of the contract price. Retention money shall be refunded within 14
days from the date of payment of final bill.

Liquidated damages

49A. In case of delay in completion of the contract, liquidated damages (L.D) may be

(i)

levied at the rate of 0.5 % of the contract value per week of delay or part thereof,
subject to a maximum of 10% of the contract price.

The owner, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow further extension of
time at its discretion with or without the levy of L.D. In the event of extension of time at
its discretion with L.D, the owner will be entitled without prejudice to any other right or
remedy available in that behalf per cent (1/2%) of the contract value of the works for
each week or part of the week subject to the ceiling defined in sub-clause 49A.

The owner ,if not satisfied that the works can be completed by the contractor, and in the
event of failure on the part of the contractor to complete work with in further extension
of time allowed as aforesaid, shall be entitled, without prejudice to any other right, or
remedy available in that behalf, to rescind the contract.

(iii)The owner, if not satisfied with the progress of the contract and in the event of failure of

the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

(iv) In the event of such termination of the contract as described in clauses 49A(ii) or

™)

49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%) of
the contract value and forfeit the security deposit made by the contractor besides
getting the work completed by other means at the risk and cost of the contractor.

The ceiling of LD shall be 10% of the cost of work.

(vi) In case part / portions of the work can be commissioned and port operates the portion

50.

for commercial purpose, the rate of LD will be restricted to the uncompleted value of
work, the maximum LD being on the entire contract value.
Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

Incentives or Bonus (Not applicable, please refer Section 5).

For early completion of the contract before the stipulated date of completion of an

incentive amount at the rate of one-fourth per cent (1/4% i.e. 0.25%) of the contract

price per full week of early completion, subject to a maximum of five per cent (5%) of

the contract price may be paid to the contractor.

The owner, if satisfied, that the works can be completed by the contractor within a

reasonable time after the specified time for completion, may allow extension of time at
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its discretion, by virtue of which the contractor make himself eligible for incentive, the
extension shall be considered only till the actual date of completion and no incentive
shall be payable.

For calculation of incentive payment, contract price shall be exclusive of tender price
plus taxes and duties.

51. Advance payment (Not applicable, please refer Section 5).

The Employer shall make the following advance payments:

51.1.

51.2

51.3

51.4

51.5

51.6

52.

52.1

Mobilization Advance shall be paid up to 10% of contract price, payable in two
equal instalments. The first instalment shall be paid after mobilization has started
and next instalment shall be paid after satisfactory utilization of earlier advance.

Construction / installation equipment advance shall be paid upto 5% of contract
price.

Mobilization advance and Construction equipment advance shall be paid at SBI PLR
+ 2% p.a. (as on date of payment) interest at the discretion of employer and against
bank guarantee for such advance and against hypothecation of construction
equipment to the employer. However, availing of advance payment be optional with
the bidder exercising the option along with the leader.

Equipment advance shall be paid in two or more equal instalments. First instalment
shall be paid after construction equipment has arrived at the site and next instalment
shall be paid after satisfactory utilization of earlier advances (s).

Recovery of Mobilization and Construction Equipment advance will start when 15%
of the work is executed and recovery of total advance should be completed by the
time 80% of the original contract work is executed.

The Nodal Officer or his nominees shall make advance payment in respect of
materials and plant brought to site for but not yet incorporated installed in the works
in accordance with conditions stipulated in the Contract Date. 75% of cost of
materials and plant brought to site for incorporation into the works only shall be paid
as secured advance. Materials which are of perishable nature should be adequately
insured.

Performance Securities

Performance guarantee should be 10% of Contract price of which 5% of contract
price should be submitted as Bank Guarantee/FDR for the entire amount from any
Nationalized/Scheduled Bank (Except Co-operative Banks) from any branch in India
preferably from the local branch where the port is situated, or online digital mode of
payment within 21 days on receipt of letter of Acceptance/Intent and balance 5%
recovered as Retention Money from Running Bills. Recovery of 5% Retention
Money to commence from the first RA bill onwards @ 5% of the Bill Value from
each bill. Retention Money will be released within 14 days from the date of payment
of Final bill. Balance PG will be refunded after completion of defect liability and
submission of NOC from Geology and Mining department, Bhu;.
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52.2

53.
54.

54.1

5S.

55.1

56.

56.1

57.

57.1

58.

Successful Bidder has to submit the Performance Security @ 5% of Contract Price
within 21 days of receipt of Letter of Acceptance/Intent, failing which the work will
not be awarded and the Bid Security i.e. EMD will be forfeited.

The documentary evidence (copy of paid challan in Government Treasury) of
welfare cess @1% of work done as amended by Statutory Authority from time to
time paid on final bill shall be submitted before releasing the Performance
Guarantee.

Blank
Cost of Repairs.

Loss or damage to the works or materials to be incorporated in the works between
the stat date and the end of the defects correction period shall be remedied by the
Contractor at the Contractors cost if the loss or damage arises from the Contractors
acts or omissions.

FINISHING THE CONTRACT.

Completion

After completion of the work, as a whole the contractor will serve a written notice to
the Nodal Officer or his nominee/Employer to this effect. The Nodal Officer or his
Nominee/Employer upon receipt of this notice shall conduct a complete joint survey
of the work within 7 days and prepare a defects list jointly. The defects pointed out
by the Nodal Officer or his nominee/Employer would be rectified by the contractor
within 14 days and thereafter acceptance report be signed jointly by the contractor
and the employer. This joint acceptance report shall be treated as “completion
Certificate”.

Taking over

The employer shall take over the site and the works within seven days of the Nodal
Officer or his nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed account
of the total amount that the Contractor considers payable under the contract before
the end of the Defects Liability period. The Nodal Officer or his nominee shall issue
a defects liability certificate and certify any final payment that is due to the
contractor within 60 days of receiving the contractor’s account if it is correct and
complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days a
schedule that states the scope of the corrections or additions that are necessary for
the correction and certify payment of 50% of the undisputed amount to the
contractor. If the final account is still unsatisfactory after it has been resubmitted the
Nodal Officer or his nominee shall decide on the amount payable to the contractor
and issue a payment certificate, within 60 days of receiving the contractor’s revised
account.

Operating and Maintenance Manuals (Not Applicable please refer Section — 5).
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58.1

58.2

59.
59.1

59.2

59.3

59.4

If “as built” Drawings and /or operating and maintenance manuals are required, the
contractor shall supply them by the dates stated in the Contract Data.

If the contractor does not supply the drawings and /or manuals by the dates stated in
the contract data, or they do not receive the Nodal Officer or his nominee’s approval,
the Nodal Officer or his nominee shall withhold the amount stated in the contract
data from payments due to the contractor.

Termination
The employer or the Contractor may terminate the contract if the other party causes
a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

(a) the contractor stops work for 28 days when no stoppage of work is shown on the

current program and the stoppage has not been authorized by the Nodal Officer or
his nominee.

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of

the work and the instruction is not withdrawn within 28 days.

(c) The employer or the contractor becomes bankrupt or goes into liquidation other

than for a reconstruction restructure or amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is not paid by the

employer to the contractor within 50 days of the date of the Nodal Officer or his
nominee’s certificate.

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular

defect is a fundamental breach of contract and the contractor fails to correct it
within a reasonable period of time determined by the Nodal Officer or his
nominee.

The contractor does not maintain a security which is required. The contractor has
delayed the completion of works by the number days for which the maximum
amount of liquidated damages can be paid as defined in the contract data and

(g) If the contractor, in the judgment of the employer has engaged in corrupt or

fraudulent practices in competing for or in the executing the contract.

(h) If the contractor has contravened clause 7 and clause 9 of condition of contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or a public
official in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the employer, and
includes collusive practice. Bidders (prior to or after bid submission) designed
to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition”.

When either party to the contract gives notice of a breach of contract to the Nodal
Officer or his nominee for a cause other than those listed under subclause above, the
Nodal Officer or his nominee shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the contract for
convenience subject to payment of compensation to the contractor including loss of

Page 66 of 107



59.5

60.

60.1

60.2

61.

61.1

62.

62.1

63.

profit on uncompleted works. Loss of profit shall be calculated on the same basis as
adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of
the work done less advance payments received upto the date of the issue of the
certificate, less other recoveries due in terms of the contract, less taxes due to be
deducted at source as per applicable law and less the percentage to apply to the work
not completed as indicated in the contract data.

If the contract is terminated at the employer’s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his nominee
shall issue a certificate for the value of the work done, the reasonable cost of
removal of equipment, repartition of the contractors personnel employed solely on
the works, and the contractor’s costs of protecting and securing the works and loss
of profit on uncompleted works less advance payments received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for which
payment has been made to the contractor by the Employer, are deemed to be the
property of the Employer, if the Contract is terminated because of a Contractor’s
default.

Release from Performance.

If the Contract is frustrated by the outbreak of war or by other event entirely outside
the control of either the Employer or the Contractor, the Nodal Officer or his
nominee shall certify that Contract has been frustrated. The Contractor shall leave
the Site and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out
afterwards to which commitment was made.

Blank
SPECIAL CONDITIONS OF CONTRACT

LABOUR

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to
the Nodal Officer or his nominee a return in detail, in such form and at such
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intervals as the Nodal Officer or his nominee may prescribe, showing the staff and
numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Nodal Officer or his
nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall
abide at all times by all existing labour enactment and rules made there under,
regulations, notifications and by laws of the State or Central Government or local
authority and any other labour law (including rules) regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given
below. The Contractor shall keep the Employer indemnified in case any action is
taken against the employer by competent authority on account of contravention of
any ot the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse
such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor the Nodal Officer or
his nominee/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer/Nodal
Officer or his nominee shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage
suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

1. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO

(a)

(b)

(©)

(d)

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed 5
years service or more on death at the rate of 15 days wages for every completed
year of service. Act is applicable to all establishments employing 10 or more
employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contribution by the employer plus workers @ 12%/8.33%. the benefits
payable under the Act are:

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii) payment of P.F
accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits
to workmen/ employees in case of confinement or miscarriage etc.

Page 68 of 107



(e)

®

(2

(h)

G

(k)

M

(m)

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ 20 or more contract labour.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment Construction of Buildings, Roads,
Runways are scheduled employment.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to be
paid when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979:- The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making
discrimination against Female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20% of wages to
employees drawing Rs.3500/- per month or less. The bonus to be paid to
employees getting Rs.2500/- per month or above upto 3500/- per month shall be
worked out by taking wages as Rs.2500/- per month only. The Act does not apply
to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the States and Central Government to 50). The provides for laying down
rules governing the conditions of employment by the Employer on matters
provided in the Act and get same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade
union of workmen and employers. The Trade Union registered under the Act have
been certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulation of employment of Children in all other
occupations and processes. Employment of Child Labour is prohibited in Building
and Construction Industry.
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(n)

(o)

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of
Service) Act 1979:-

The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes applicable,
are required to be provided certain facilities such as housing, medical aid,
travelling expenses from home upon the establishment and back, etc.

Factories Act 1948:- The Act_lays down the procedure for approval at plans before
setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrence to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 more persons without the
aid of power engaged in manufacturing process.
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SECTION 4

CONTRACT DATA
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CONTRACT DATA
Items marked “N/A” do not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contracts (8) N/A
The schedule of key personnel (9) N/A

The above insertions should correspond to the information provided in the invitation of bids.
The employer is
The Chairman,
Deendayal Port Authority,
Address: A.O building, PO Box No-50, Gandhidham
Employer’s authorized representative is Chief Engineer, Deendayal Port Authority.
The Nodal officer or his nominee is Executive Engineer (TD)
ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM - 370201.
Dist. Kutch (Gujarat)
Nodal Officer’s authorized representative is: AXEN/AE/JE
The conciliator appointed jointly by the
(Not Applicable please refer Section 5)

Employer and contractor is:

Name:

Address:

The name and identification number of the contract is “Special Repair to storm water
drain & sewage drainage line in FCI & KDLB colony Gopalpuri.”

The work consist of

The start date shall be

The following documents also form part of the contract.

The contractor shall submit a program for the works immediately after delivery of the letter
of acceptance.

The site possession dates shall be given after the award of work.
The site is located at Port Colony in KDLB & FCI.

The defect liability period is 12 Months from date of completion of work.
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The minimum insurance cover for physical property, injury and death is Rs. 10_(lakhs) per
occurrence with the number of occurrences limited to four. After each occurrence,
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be
Rs. 5,000/-.

The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees.

Fees and types of reimbursable expenses to be paid to the Dispute Review Expert

Appointing authority for the Arbitrator is Chairman, DPA
The formulae for adjustment of prices are( Not Applicable)

A(i) Escalation is payable for contracts with duration more than 12 months and whose
estimated cost is more than Rs. 5 crores. However, only statutory variation limited to
duties and taxes are considered for adjustment in contract price.

A(i1) For calculation Escalation, base price should be taken as on the date of opening of
the bids.

B The contract document should specify the suitable percentage of input for labour,
materials like cement, steel, bitumen, POL and other materials and equipment usage
for the purpose of calculating escalation.

C Escalation should be calculated, based on
-Notified fair wages and in the absence of which consumer price index for labour

would be applicable,

-Market rate for cement and steel

-Average official retail price of bitumen and POL, and

-Whole sale price index for other materials,

-Published Government Documents should be used for calculation of escalation
amount

D Escalation Reimbursement should be calculated for to the extent of 85% of the
escalation so calculated.
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E Beyond the contract period and during extended completion period, the variation in
price will be at the frozen consumer price index / market rates prevailing on the original
schedule date of completion of work expect when the delay is on port account.

R= Value of work as defined in Clause 47.1 of condition of contract.

Adjustment formula:

Price adjustment for increase or decrease in the cost shall be paid in the accordance
with the following formula:

V=0.85 x Q x R x [(P —Po) /Po]

V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen during the
month under consideration.

Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of opening of the
bids.( Consumer Price Index for Labour)

P=Market rate of labour /diesel / steel / cement/ bitumen during the month under
consideration. (Consumer Price Index for Labour)

Q= Percentage of labour /diesel / cement / steel / bitumen component.
R= Value of work during the month under consideration.
Note: Escalation to be computed for relevant items. Percentage that shall govern the

escalation under Q shall be predetermined and indicated in Tender for each
component i.e. Labour, Fuel, Cement, Steel etc.
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SECTION 5

SPECIFICATIONSAND SPECIAL CONDITIONS

Page 75 of 107



Name of work: “Special Repair to storm water drain & sewage drainage line in FCI &
KDLB colony Gopalpuri.”

Details of deviations / exclusions / alteration to Clause (s) of sections of this tender
are as under: -

(B) GENERAL SPECIAL CONDITIONS

The following clauses are not be applicable:

Section 1

. Clause 4.1 (¢), 4.1 (d) 4.1(e), 4.1 (g)

. Clause 4.2 (d), (e), (K), (I):

. Clause 4.4 & 4.5;

. Clause 5.2

. Clause 8.2

. Clause 9.2 and its sub-clauses (9.2.1 to 9.2.5)

o Clause 19.1(A)

° Clause 20.1

. Clause 20.3;

° Clause 22.2, 22.5;

o Clause 23.2, 23.3. 23.4

. Clause 27.1 (a) & (b)

° Clause 35;

. Clause 36;

Section 2

o The clauses (¢) ,(d) &(g) of the SPECIMEN FOR FORM OF BID will
not be Applicable:

. Following statements of Contractor’s Bid are not applicable:
(a)  Advance payment required/not required
(b) “We accept the appointment of as the conciliator.
(OR)
We do not accept the appointment of as the conciliator
and propose instead that be appointed as Conciliator
whose daily fees and biographical data are attached.”;

o Table No. 5, 6 & 7 of Pre-qualifications of bidders of Section-2

Section 3
. Clause 1.1 :

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in Clauses
24 and 25. The name of the Adjudicator is defined in the Contract Data.
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. Clause 7,8,9;

. Clause No. 21.1

. Clause 24, 25.1, 25.2, 25.3, 26;
° Clause 42.2;

. Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7;
° Clause 44;

° Clause 45;

° Clause 47

° Clause 50;

° Clause 51;

° Clause 58;

Section 4

Following statements of Contract Data are not applicable:

The following documents are also part of the contract clause reference
The schedule of other contracts (8) N/A
The schedule of key personnel (9) N/A
“The conciliator appointed jointly by the employer and contractor is
Name:
Address:

& Price escalation
e Following events shall also be comparison events.
e Formulate for adjustment of prices

The provision in special condition and Technical specification which form a part of
contract have precedence over those specified in General Conditions in case of
diversity if any.

Part-A: Special Conditions

1. The tender for the work shall remain open for acceptance for 120 days from the date
of opening of preliminary bid.

2. The tenderers are expected to have full knowledge of the site of work and local
working conditions in the Port before submitting the tenders. The contractor while
filling up their rates in the tender should consider the aforesaid aspects.

3. The tenderer shall examine carefully the conditions of contract, specifications and
drawings before submitting the tender. He shall also visit and inspect the site of work
and acquaint himself with all local conditions of work, availability of construction
materials and labour, nature of soil and working conditions at and are used at site
before submitting the tender. No dispute/claim whatsoever shall be entertained for
work of any nature arising out of local condition.
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10.

11.

12.
13.

14.

15.

The contract is liable to be cancelled in case either contractor himself or any of his
employees, if found to be an Engineer of gazetted rank of Government Officer,
employee in an Engineering department of Government of India or Deendayal Port
Authority within two years or retirement and do not possess the permission from the
concerned authority for working as contractor or his employee.

The tenderers are not expected to make any post tender modifications. Hence, the
tenderer should not make any correspondence regarding the tenders after submission
of the same of due date and time. No cognizance of any correspondence shall be
taken and if any tenderer persists with the same, necessary action will be initiated
against him. All the tenders received on or before the due date & time shall be
opened, if otherwise found in order.

The value of non-judicial stamps to be affixed on agreement shall be of appropriate
value prescribed for bond as per latest provision of law in force on the date of
execution, however, if the contractor furnishes GPF notes, approved guarantee in
respect of or part of security deposit, the stamp duty chargeable for the amount shall
be as prescribed for agreement payable in accordance with the latest provisions of
law in force on the date of execution of the contract. All the cost of stamp duty shall
be borne by the contractor.

The LoA intimating the contractor about the proposed acceptance of tender will be
issued by the Chief Engineer. The tender agreement in approved form bearing the
stamp of required value shall be executed by the Chief Engineer on behalf of the
board having common seal of the Board. The final acceptance letter shall be issued
by the Chief Engineer on non-judicial stamp paper of Rs. 300/- to be borne by the
contractor. In case the contractor desires to have the duplicate copy of acceptance
letter, he shall have to pay an additional amount of Rs. 300/- only.

The tender documents submitted by the contractor and correspondence exchanged
between him and Deendayal Port Authority Authorities prior to acceptance of the
tender and thereafter shall form part of agreement even though formal agreement
duly signed is not executed.

All the labour acts, rules and regulations in force from time to time are to be followed
by the contractor.

The contractor shall have to obtain necessary licence from the Assistant Labour

Commissioner (Central) Adipur in case he has to engage 10 or more workers on any
day during the execution of work.

Contractor has to follow all the rule regarding PF/EPF, ESIC and deduct contribution
from salary for EPF and equal contribution from contractor to be deposited in the
UAN account of employee.

All payment to labour shall be done in ECS mode.

The contractor shall comply with at his own cost the Rules and Regulations in force
from time to time for the entry of his persons for carrying out the work in the Port
area.

Income tax at prevailing rates and surcharge as applicable thereon shall be deducted
while making the payment to the contractor for carrying out the work and only net
amount shall be paid as directed by the Central Board of the direct taxes, Ministry of
Finance, Government of India.

The Engineer-in-charge will be entitled to deduct and adjust any sums of money
payable by the contractor to the board under the terms of any contract executed by
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16.
17.

18.

19.

20.

21.

22.

23.
24.

25.

26.

a.

him or on his behalf or from the security deposit or from any sums due or becomes
due from the present contract.

Deleted.

The stamp paper of requisite value shall be furnished by the contractor within ten
days from the date of issue of LoA, failing which he will not be permitted to start the
work.

Rate quoted by the Contractor shall be inclusive of all materials taxes, duties imposed
by the Central State Government from time to time and no claim whatsoever in this
regard shall be entertained.

The rates quoted shall firm during the tendency of the contract period, increase in rate
on account of increase in the prices of material charges, labours charges, taxes, other
charges etc. or in any other account shall not be allowed.

To manage the decorum, Deendayal Port Authority will expect the Contractor to
ensure that person deployed by him for execution of the jobs are in neat and clean
uniform.

The GST Registration No. should invariable be mentioned in the bid / tender , failing
which the bid / tender / quotation will be considered as non-responsive and be liable
for discharge.

The bidder shall give an undertaking that they have not made any payment of illegal
gratification to any person / authority connected with the bid paper so as to influence
the bid process and have not committed any offence under the P.C Act in connection
with the bid.

Force Majeure: - This will be restricted to acts of Nature only.

All royalties of materials, quarry fees, etc., payable by the contractor directly to the
authorities concerned and rates tendered shall be deemed to be inclusive of all
charges. Before claiming refund of Security Deposit, the contractor shall produce No
due certificate' from the Geologist, Geology and Mining Department Bhuj.

Third Party Inspection (TPI) Clause:

DPA engaged the Third Party Inspection Agency for quality assurance separately. The
contractor has to co-operate with the Third Part Inspection Agency representative in his
duties related to this work. The execution of work shall be subject to third party inspection
by the agency engaged by DPA. The contractor is required to comply the observations
queries of the agency and any cost incurred for this purpose shall be the responsibility of the
contractor.

GST Registration

The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax — 2017. The contractor should
have valid GST registration number to become eligible for Participating in the bid.
GST Registration should be invariably mentioned in the bid / tender, failing which
the bid / tender will be treated as non-responsive and liable to be discharged.

GST & PAN No. may be furnished with documentary evidence along with the
Tender Documents.

It is mandatory to upload scanned copies of all the documents including GST
registration certificate as stipulated in the bid document. If such document is not
uploaded his bid will become invalid and cost of bid document shall not be refunded.
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c.

27.

The TDS under GST Act is required to be deducted @ 2% (1% CGST and 1% SGST
or 2% IGST) from payment / credit given to contractors /professionals and others for
work order/contracts exceeding Rs. 2,50,000.00

Contractor / Service provider / Supplier etc. Has to ensure timely and proper filling
of GSTR 1 so that DPA can avail input tax credit in timely manner. In case DPA not
allowed input tax credit due to failure on part of the Contractor Service provider /
Supplier etc. It will be financial loss to the DPA and therefore same shall recovered
from payment / deposit of the Contractor / Service provider / Supplier.

Arbitration Clause

Any dispute in respect of in contracts where party is dissatisfied by the Conciliators
decision shall be decided by arbitration as set forth below:

(I) Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
here in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or any other thing
whatsoever, in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, orders or to the conditions or
otherwise concerning the works or regarding the execution or failure to execute
the same whether arising during the progress of work or after the completion
thereof as described here in after shall be referred to the Chairman for sole
arbitration by himself or any officer appointed by him.

(Il) It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matter to which the
contract relates and that in course of his duties as an employee of the Board or
the Government, he had expressed views on all or any of the matters in disputes
or to act as arbitrator who has been dealing with the arbitration case, being
transferred or vacating his office or in the event of his death or being unable to
act for any reason, the chairman then holding the office shall arbitrate himself or
appoint any office to act as arbitrator.

(IIl) It is a term of the contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

(IV) Itis a term of the contract that only such question and disputes as were raised
during progress of work till its completion and not thereafter shall be referred
to arbitration. However, this would not apply to the questions and disputes
relating to liabilities of parties during the guarantee period after completion
of the work.

(V)  Itis aterm of the contract that the party invoking arbitration shall give a list
of disputes with amounts of claim in respect of each said disputes along with
the notice seeking appointment of arbitrator.

(VI) Itis also a term of contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims / disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Nodal Officer
or his nominee that the final bill is ready for payment, the claim of the
contractor shall be deemed to have been waived and absolutely barred and
the Port Authority shall be discharged and released of all liabilities under the
contract in respect of these claims.

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes / claims as referred to him by the appointing authority and give
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separate award against each dispute/claims as referred to him. The arbitrator
will be bound to give claim wise detail and speaking award and it should be
supported by reasoning.

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the
parties to the contract.

(IX) The arbitrator may from time to time, with the consent of both the parties,
enlarge the time for making and publishing the award.

(X)  Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof
and rules made there under and for the time being in force shall apply to the
arbitration proceedings under this clause.

(XI) Itis also a terms of the contract that if any fees are payable to the arbitrator,
this shall be paid equally by both the parties.

(XII) It is also a term of the contract that the arbitration shall be deemed to have
been entered on the reference on the date he issued the first notice to both the
parties calling them to submit their statement of claims and counter statement
of claims.

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion.

28. INTEGRITY PACT:

The bidder has to execute Integrity Pact agreement with Deendayal Port Authority
(As per Appendix), Shri S.K. Sarkar, IAS (Retd.) and Shri Saurabh Chaudry, IAS
(Retd.), has been nominated as Independent External Monitor for Integrity Pact.
Whose address is as under:

Address:-

Shri S.K. Sarkar, IAS (Retd)

B-104, Nayantara aptt., Plot -8B, Sect-7, Dawarka
New Delhi- 110075

Mob:- 9871322133

Email- sksarkar1979@gmail.com

Address:-

Shri Saurabh Chaudry, , IAS (Retd.)
A-9, Sector — 30, Noida (U.P.) — 201301
Mobile No.98111 49324

Email : saurabh7678@yaho0.co.in

uploaded along with the Preliminary bid. Original hard copy of pre contract
Integrity Pact Agreement shall be submitted by post or by hand immediately after
closing date of online E-tender failing which tender shall be considered irrelevant.

Part-B: Technical Specifications

1. The work shall be carried out in accordance with the best standards of workmanship
and to entire satisfaction of Engineer-in-Charge.

2. An site order book is to be maintained by the authorized representative of contractor
at the site of work and orders and instruction written in the order book shall be
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10.

11.

12.

13.

deemed to have been legally issued to the contractor and the contractor shall sign
each entry in the order book as a token of having the seen the same and shall
properly comply with the instructions. The order book shall be property of the
Board and shall be handed over to the Engineer-in-Charge of the work in good
condition after the completion of the work or whenever required by the Engineer-in-
Charge. The instructions regarding the maintenance work required to be carried out
shall also be recorded by the Engineer-in-charge or his authorized representative in
the order book.

. The contractor shall be required to execute the work in such a way so as not to cause

any damage, hindrance or interference with port activities going on in the area or
nearby. He should not also deposit the materials at such places which may cause
inconvenience to the public and the work going on in the nearby area.

The contractor shall have to make good all damages done by him to the structures
while executing the work and no extra payment shall be made to him on that
account.

. For the purpose of measurements, the method prescribed in the ‘Indian Standard’

specifications shall be applicable in addition to those prescribed in Boards Schedule
of Rates unless stated otherwise stated in contract. In case of any ambiguity the
decision of the Engineer-in-charge shall be final.

All the work until handed over to the Engineer-in-Charge shall stand at the risk of the
contractor who shall be responsible to make good at his own cost. All the losses and
damage caused by or due to fires, weather, tides or any other reasons. Contractor
shall hand over at the time of completion of work all the work in good order and
conditions and in conformity in every respect with the requirements of the contract
and instructions of Engineer-in-charge.

All the precautions regarding the safety of the work shall have to be taken and the
instruction of Engineer-in-charge in this respect shall have to be followed strictly.

All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for the
purpose of execution of work will have to be arranged by the contractor at his own
cost, and storing of such tools, plants etc. will have to be made by him.

Unless otherwise specifically mentioned the rates quoted for all items includes for all
lead and lift at dumping yard earmarked site/area identified by local municipality
corporation up to 18 km and no extra claims shall be entertained on this account.

The Contractor shall have to submit RA Bill on monthly basis/ as and when
required.

Deendayal Port Authority has included electronic clearing system. The tenderers are
required to furnish details of Bank Account as per format enclosed.

The tenderers should submit firm offer without any price variation and no escalation
will be considered.

A bill shall be submitted by the contractor each month on or before the date fixed by
the Engineer-in-charge for all works executed in the previous month and the
engineer-in-charge shall take or cause to take the requisite measurement for the
purpose of having the same verified and the claim, as far as admissible, adjusted as
far as possible, before the expire of ten days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as aforesaid, the engineer-
in-charge may depute within seven days the date fixed aforesaid, subordinate to
measure up the said work in the presence of the contractor whose counter signature
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to the measurement list will be sufficient warrant and the engineer-in-charge may
prepare a bill from such list.

14. Before taking measurement of any work the engineer-in-charge or a subordinate
deputed by him shall give reasonable notice to the contractor if the contractor fail to
attend at the measurement after such notice or fails to countersigned or to record the
difference within a week from the date of measurement in the manner required by
the difference within a week from the date of measurement in the manner required
by the engineer-in-charge then in any such event the measurement taken by the
engineer-in-charge or by the subordinate deputed by him as the case may be shall
final and binding on the contractor and the contractor shall have no right to dispute
the same.

15. The contractor shall submit all bills on the printed form to be had on application at
the office of the engineer-in-charge and the charges in the bills shall always be
entered at the rates specified in the tender or in the case of any extra work ordered in
purpose of these conditions and not mentioned or provided for in the tender at the
rate hereinafter provided for such work.

16. The work shall be done strictly in accordance with specifications laid down in Indian
Standard Code of Practice for different building trades of latest edition, in addition
to the specifications given in Schedule B, approved plans and instructions issued by
Engineer-in-charge from time to time.

17. All the materials required for any work shall have to be got approved by Engineer
in-charge or its authorised representative before putting them into use or stacking at
the site of work.

18. During the execution of work, the contractor shall employ only such persons who
are careful, skilled and experienced in their service trades. The Engineer in charge
shall be at liberty to object and ask the contractor to remove, from the work any
person employed by the contractor in execution of work if in the opinion of Engineer
in charge, misconduct or he is negligent, in the proper performance of his duties and
such person shall not be again employed in the work without the permission of
Engineer in charge.

19. The contractor shall, in accordance with requirement of Engineer-in-charge, afford
all reasonable facilities to any other contractor employed by Deendayal Port
Authority and their workmen for work not included in this contract, which the board
may enter into at any time. No dispute on any account shall be entertained.

20. All rules and regulations governing Deendayal Port Authority shall be applicable.

21. All tools plants and sundries etc. as required are to be brought by the contractor for
carrying out the work to the complete satisfaction of the Engineer-in-charge without
any extra cost.

22. Whenever lead and lists are not specified in the item itself, then it should be
considered that the rate is inclusive off all required lead and lift.

23. The contractor is wholly responsible for the safety of the working of Labours; any
accident occurred during the period of work, it is solely the responsibility of the
contractor.

24.In case of emergency, any suitable work assigned by Engineer-in-charge or
representative shall have to be done by the Contractor.
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25

26.

27.
28.

29.

. Work is to be carried out up to height of 26 m.

Individual quantity for any tender items of work may vary to any extent as required
by DPA for which the contractor shall not submit any dispute/claim what-so-ever, so
long as the total amount of such variation does not exceed plus or minus 30 % of the
Total contract value awarded.

The Contractor has to carried out concreting work as per the IS Specifications.

The contractor shall carry out work as per specification and time line, failing which
notices will be issue after three notices, if performance not found satisfactory, the
contractor will be debarred for participating in new tenders of DPA for period of two
years.

The rate quoted by contractor should be realistic and workable. If, during the
evaluation process, a contractor's rates are found to be unrealistic, the tender will be
considered non-responsive. The engineer in charge reserves the right to cancel such
tenders, and no correspondence regarding this decision will be entertained.

30. Special conditions for environmental protection

(i) The Contractor shall strictly follow-up the Environmental rules as per the
Environmental Protection Act 1986. While execution of work and as directed by
Engineer in Charge.

(i1)) All the Construction materials eg. Cement, Aggregates, sand & fill materials
which are to be used in construction work shall be covered with Tarpaulin or
other fabric material as directed by Engineer in Charge.

(iii)) The contractor should stack and dispose the waste material in such a manner
which are not destroy the environment.

(iv) The contractor shall sprinkle the water to minimise the dust emission.

(v) Machine mixers, vibrators, way batchers plant, diesel generator sets and other
vehicles engines shall not be left running when not in use.

(vi) Emission of NO2 and SO2 shall be maintained within the work site area as per
the International Regulations (MARPOL).

(vii) To prevent the minimise vibration and noise from machineries / vehicles during
construction activities the contractor shall take the remedial action to minimise
noise pollution as under:-

a. Provide adequate silencers attached with all vehicles and machineries.
b. Install suitable mufflers on engine exhaust and compressor component.
c. The diesel generators set shall be used of noise less.

(viii) The contractor (s) shall stacked/stored the construction materials at adequate

distance from coastal area.

(ix)  The contractor shall provide the barrier to prevent the construction material

from mixing up with surface / ground water.

x) The contractor (s) should discharge Waste water generated during Construction

work as per CPCB/GPCB regulations.

31. SPECIAL CONDITION IN RESPECT OF CEMENT

a) The contractor shall procure the cement confirming to relevant Indian Standard
holding license to use ISI Certification mark for their product.
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b) For verification of such purchase all the bills of manufacturer / supplier / dealer
will have to be furnished to the Engineer-in-charge.

c) Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him
registered trade mark, date of manufacture, batch number and ISI marking.

d) Every consignment of cement must have identification marks on packages
indicating date of manufacture and grade and type of cement, cement brought to
works shall not be more than 6 weeks old from the date of manufacture.

e) Every delivery of cement shall be accompanied by a manufacturers test certificate
confirming that the supplied cement conforms to relevant specifications.

f) Engineer-in-charge shall be at his liberty to carry out testing of cement at his
discretion from Port laboratory as per L.S. 269-1989 before / during use. The
contractor shall make all the necessary arrangements for same all.

g) Each consignment shall be stored separately so that it can be readily identified
and inspected. The arrangement of cement shall be such as to ensure the
utilization of cement in the order of its arrival at the stores.

h) Cement brought to site and cement remaining unused shall not be removed from
site without the permission of the Engineer-in-charge.

32. SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT

a) The contractor shall procure the steel reinforcement after start of work confirming
relevant Indian standard of various diameters of manufactures holding license to
use ISI Certification for their product from manufacturer/supplier/dealer. In any
circumstances, steel reinforcement produced by re-rolling mills shall not be
allowed to use in the work.

b) Every delivery of Steel reinforcement shall be accompanied by a manufacturer’s
test certificate conforming that the supplied Steel reinforcement conforms to
relevant specifications.

c) For verifications of such purchase all the original bills of manufacturer /
supplier/dealer will have to be furnished to the Engineer in-charge.

d) The contractor shall have to procure the steel reinforcement of various
sizes/diameters as per the working drawings, which shall be supplied only during
execution of the work. No claims/disputes arising about details of steel
reinforcement so provided shall be entertained. In case, if particular size(s) of
steel reinforcement is not available with the approved manufacturers, the
contractors shall have to intimate the Engineer-in-charge in writing along with
documentary proof in this regard. Engineer-in-charge, at his discretion, may allow
using alternate diameter of reinforcement bars provided that no claims/disputes
arising out in respect of payment for difference in rate of steel shall be
entertained.

e) Engineer-in-Charge shall be at liberty to carry out independent testing of steel
reinforcement at his discretion from any of Government Approved laboratory as
per relevant 1.S. specifications before use. The contractor shall make all the
necessary arrangements for same and all the charges to be borne by the contractor.

f) Steel reinforcement which remaining unused shall not be removed from site
without the permission of the Engineer — in — Charge.

g) Payment for steel reinforcement shall be made on the basis of lengths of bars
actually placed & measured in the work multiplied by the standard weight per unit
length as given in the relevant IS code. The rates shall include for cutting &
wastage, straightening, short & long length, & weight tolerance as per relevant IS
codes & placing in position. Authorized laps, chair /separators, lifting hooks
stiffening ring shall be measured and paid.

Page 85 of 107



h)

i)
3
k)

D

The Engineer-in-charge reserves the right to make necessary changes in the
diameter of bars provided in the drawings and no claims what-so-ever on account
of change in diameter of bars will be entertained.

The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per
tender conditions.

The grade of the steel such as Fe415/Fe500/Fe 550  or other grade to be
procured is to be specified as per BIS 1786-2008.

The TMT bars procured from primary producers shall conform to manufacture’s
specifications.

The TMT bars procured shall conform to the specifications as laid by Tempcore,
Thermex, Evcon Turbo &Turbo Quench as the case may be.

m) For TMT bars procured either from primary producers or secondary producers,

n)
0)

p)

Q)

the specifications shall meet the provisions of IS 1786 : 2008 pertaining to Fe
415D or Fe 500D or Fe 550D grade of steel as specified in the tender.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-
charge in respect of all supplies of steel brought by him to the site of work.
Samples shall also be taken and got tested by the Engineer-in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that
the steel arranged by the contractor does not conform to the specifications
as defined under para (1) above, the same shall stand rejected, and it shall be
removed from the site of work by the contractor at his cost within a week’s
time of written orders from the Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contractor at site of work in
such a way as to prevent their distortion and corrosion, and nothing extra shall
be paid on this account. Bars of different sizes and lengths shall be stored
separately to facilitate easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc.
specimens of sufficient length shall be cut from each size of the bar at random,
and at frequency not less than that specified below:

Size of bar For consignment below For consignment above
100MT 100MT

Under 10 One sample for each 25 One sample for each 40 MT
mm dia bars | MT or part thereof or part thereof

10mm to One sample for each 35 One sample for each 45 MT
16mm dia MT or part thereof or part thereof

bars

Over 16mm | One sample for each 45 One sample for each 50 MT
dia bars MT or part thereof or part thereof
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LIST OF APPROVED MAKE

Sr.No. Description Approved Brand

1. Paint, Primer Asian, ICI, Nerolac

2. Putty Birla, Asian

3. Polish MREF, Asian, ICI

4. Hardware Kitch, Durex, EPPW, Ebco,
Palladium, Dorma

5. Adhesive Fevicol, Kitcol, Araldite, BAL

6. Anchor fastner / bolts Fischer Hilti

7. Floor spring Hemco, Hyper, Sterling, Godrej,

8. Door closer Efficient Gadget, Godrej,

9. Aluminium sections Jindal, Indal

10. Aluminium Finish 25 micron colour anodized —
contractor should provide the
micron thickness measuring
equipment at site throughout the
work progress for checking the
anodizing  thickness, visibly
should looks uniform as per
standards.

11. All Aluminium anodised fittings EP & PW or equivalent

12. SANITARY WARES 1) CERA
2) DURAVIT
3) AMERICAN
STANDARD
4) KOHLER

13. CP FIXTURES AND 1) JAQUAR

ACCESSORIES 2) HANSGROHE

3) GROHE
4) PARRYWARE - ROCA
5) AMERICAN
STANDARD
6) KOHLER
7) ESCO

14. GI PIPES 1) TATA
2) JINDAL

15. APVC PIPES & FITTINGS 1) FINOLEX
2) SUPREME
3) PRINCE
4) ASTRAL
5) ASHIRWAD

16. STONEWARE PIPES AND 1) APPROVED MAKE ISI

FITTINGS

17. SS SINK 1) AMC
2) KRISHNA
3) NIRALI

4)  FRANKE
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5) JAYNA
18. CEMENT OPC (53 Grade) Ambuja,
Ultratech, Birla Plus, ACC
19. White Cement Birla, J. K.
20. TMT — Fe-500 Ribbed bars TATA,SAIL, RINL(VIZAG)
21. Structural Steel TATA,SAIL, JINDAL,JSW
22. Structural Hollow steel sections SAIL, Asian or equivalent
(Square and Rectangular)
23. Structural tubular sections Tata, Sail, Asian or Equivalent.
24, Coarse Aggregates 6 mm to 40 mm | Approved quarry by EIC
sizes
25. Stone Rubbles & Garvels Approved Quarry by EIC
26. Shuttering plywood Kitply, Anchor, Green, Pragati or
equivalent
27. Marine Grade plywood IS-710 Green, Kitply, Duro, Century,
Anchor
28. Commercial plywood — IS — 303 Green, Kitply, Duro, Century,
Anchor
29. Decorative ply (Veneer) Green, Century, Kalachandra,
Archid
30. Prelam particle board Novapan, Bhutan
31. Laminate sheet Greenlam, Alfa-Ica, Decolam,
Neoluxe
32. Cement bonded particle board NCL (Bison board), Everest
(Eternite)
33. Calcium silicate board Hilux
34. Flush door — decorative / non Green, Anchor, Century
decorative
35. Locks Godrej, EPPW, Dorset
36. Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain,
Ashahi
37. Tiles Kajaria, Nitco, Asian
38. Construction chemicals Fosroc, Pidilite, SIKA
39. BRIRCK NR/NK Ahmedabad, MS/DS

Note:- All the materials/makes listed above and other than as specified
above shall be ordered and used after obtaining prior approval from the
Engineer-in-charge.

CONTRACTOR

Executive Engineer (TD)

Deendayal Port Authority
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SECTION 6

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance
and advance payment security forms at this time. Only the successful bidder will be
required to provide performance and advance payment securities in accordance with one of
the forms, or in a similar form acceptable to the employer.
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Specimen EMD (Bank Guarantee
Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To beexecuted on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

Beneficiary: (Name and Address

of Employer/Board)Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the

Tenderer”) has submitted to you its Tender dated (hereinafter called “the Tenderer”)
for the execution of [name of contract] under Invitation for Tenders No.[Number].
Furthermore, we understand that, according to your conditions, Tenders must be
supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to
pay you any sumor sums not exceeding in total an amount of [amount in figures]
([amount in words]) upon receipt by us your first demand in writing accompanied by
a written statement stating that the Tenderer is in breach of its obligation(s) under
the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by

the Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the
Employer/Board during the period of Tender validity, (i) fails or refuses
to execute the Form of Agreement, ifrequired, or (ii) fails pr refuses to
furnish the performance guarantee, in accordance with the Instructions
to Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/
Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of
the contract signed by the Tenderer and the performance guarantee
issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the
name of thesuccessful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or
any extendedperiod thereof;

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized
to do so shouldalso be enclosed]
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SPECIMEN BANK GUARANTEE
(To be executed on Rs. 300 / - Non- Judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with
the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authority Act, 2021 (hereinafter called “The Board” which expression shall unless excluded
by or repugnant to the context or meaning thereof be deemed to include the Board of
Deendayal Port Authority, its successors and assigns) having agreed to release Secured
Deposit payment to hereinafter called the contractor/s)

(Name of the contractor/s) Under the terms and conditions of the contract, vide

’s letter No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under Tender No.
dated (hereinafter called “the said contract”) for the payment of Security

Deposit in cash or Lodgement of Government Promissory Loan Notes for the due
fulfilment by the said contractors of the terms and conditions of the said contract, on

production of a bank Guarantee for Rs.

(Rupees ) only we, the (Name of the Bank and
Address) (hereinafter
referred to as “the Bank™) at the request of the contractors do hereby undertake to pay to the
Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage

caused to or suffered or which would be caused to or suffered by the Board by reasons of
any breach by the contractors of any of the terms and conditions of the said contract.

2. We, , do hereby
(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board stating that the amount claimed is due by way of loss or
damage caused to or which would be caused to or suffered by the Board by reason of any
breach by the contractors of any of the terms and conditions of the said contract or by
reason of contractor’s failure to perform the said contract. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any amount not
exceeding Rs. (Rupees ) only.

3 We, , undertake to pay to the
(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) shall have no claim against us for making such
payment.
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4.

We, further agree with the Board that the

(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost
of the Contractors, renew or extend this guarantee for such further period or periods as
the Board may require from time to time.

. We, further agree with the Board that the

(Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time
of performance by the said Contractors from time to time or to postpone for any time or
from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction
in respect of claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.
Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank

Guarantee only and only if you serve upon us a written claim or demand on or

before (date of expiry of Guarantee).”
Date day of 20
For (Name of Bank)
(Name)
Signature
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above mentioned
project, hereby states:

(a) The information furnished in our bid is true and accurate to the best of my
knowledge.

(b) That in case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the submission of tender on the basis of
provisions made in the tender documents to follow.

(©) When the call for tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made.

(d) We enclose all the required pre-qualification data format and all other
evaluation.

(e) We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed,
the printed tender document no. _ is full and final for all legal/contractual
obligations (delete if not required].

Date:
Place:
Name of the Applicant:

Represented by (Name & Capacity)
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority [insert port],

Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on a/c of M/s.

(Name of contractor

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date upto
We also confirm 1) 2)

is/are empowered to sign such Bank Guarantee on behalf

of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

------------ do hereby confirm that Shri .................................. (Name, designation and
Address) is/are authorized to represent us to bid, negotiate and conclude the agreement on
our behalf with you against tender no. --------------- and his specimen signature is appended

here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the Employer/Board shall be

deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:

For & on behalf of:
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid | Subject Deviation

Document Document

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of

signing]
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and
competitiveness in transactions by various organizations of the Government of India. Public procurement is
an area of concern for the CVC, and many steps have been taken to put proper systems in place. In this
context, Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an
international NGO, aimed at preventing corruption in public contracting, has been found useful. It has been
decided by Ministry of Shipping that all organizations under the Ministry will implement IP. IP should cover
every tender / procurement above a specified threshold value. The threshold value of contracts / procurements
/ transactions incorporating IP would be such that it covers 90% by value of all contracts / procurements /
transactions of the organization in the last 3 years Presently the threshold is fixed as 350 Lakhs. IP essentially
envisages an agreement between prospective vendors / bidders, and Deendayal Port Authority, committing
the persons / officials of both sides not to resort to any corrupt practice in any aspect of the contract at any
stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be considered competent
to participate in the bid process. Any violation would entail disqualification of the bidders and exclusion from
future business dealings. IP, in respect of a particular contract should cover all phases of the contract, from
the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment
or the warranty / guarantee period. IP would be implemented through Independent External Monitor (IEM),
who are eminent persons appointed by the organization, with approval of CVC. The term of appointment for
an IEM would be 3 years Name of the IEM will be mentioned in NIT. The IEM would review independently
and objectively assess, as to whether and to what extent parties have complied with their obligations under
the IP. IEM would have access to all contract documents, whenever required. The bidders may raise disputes
/ complaints if any, with the IEM. The IEM would examine complaints received by them and give their
recommendations / views to the Chairman of Port Authority. Recommendations of IEM would be in the
nature of advice and would not be legally binding. Their role is independent in nature and the advice once
tendered would not be subject to review at the request of the organization. Shri S.K. Sarkar, IAS (Retd.), Shri
Saurabh Chaudry, IAS (Retd.) has been appointed IEM by DPA. Draft condition to be incorporated in the
Draft Tender papers 1) Then bidder has to execute Integrity pact agreement with Deendayal Port Authority.
As per Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has been nominated as Independent
External Monitor for Integrity Pact whose address is as under;

Address:-

Shri S.K. Sarkar, IAS (Retd.)
B-104, Nayantara Aptt.

Plot 8 B, Sec-07, Dwarka,
New Delhi — 110 075.
Mobile No.9871322133

Email : sksarkar1979@gmail.com

Address:-
Shri Saurabh Chaudry, IAS (Retd.)
A-9, Sector — 30,
Noida (U.P.) — 201301
Mobile No.98111 49324
Email : saurabh7678@yahoo.co.in

Scanned copy of Pre-Contract Integrity Pact Agreement is to be uploaded along with the bid. Original hard
copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand immediately after closing
date of online E-tender failing which tender shall be considered irrelevant.
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Annexure-1
INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
and
................................................. (Name of The bidders and consortium members) hereinafter referred to as "The
Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender
No. 14-TD/2024 The Principal values full compliance with all relevant laws of the land rules, regulations,
economic use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will
monitor the tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

(a) No employee of the Principal, personally or through family members, will in connection with the tender for,
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under
the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender
process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
any of the Principal's employees involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange
of advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness
or to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act /
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition, or personal gain, or pass on to others, any information or document provided by the Principal,
as part of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents /
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish
the name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as
mentioned in the Guidelines all the payments made to Indian agent / representative have to be in Indian
Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries, in connection with the
award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing
the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an
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accessory to such offences.
Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a
violation of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the
Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the
procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor,
liquidated damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank
Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to
condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the
contract award has caused no damage or less damage than the amount of the liquidated damages, the
Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved.

Section S - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical
conditions as this on which all Bidder

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely
responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or
an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion,
in this regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take
further necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will
be obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He /
she reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant
the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to
the project documentation. The Monitor is under contractual obligation, to treat the information and documents of
the Bidder / Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) /
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the
IEM shall inform Chairman, DPA and recues himself / herself from that case
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(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to
the Project provided such meetings could have an impact on the contractual relations between the Principal and the
Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks
from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals
for correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an
offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable
time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor
may also transmit this information directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of
contract of successful bidder and for all other bidders six months after the contract has been awarded. Issues
like warranty, guarantee, etc. should be outside the purview of [EMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal, i.e., Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not
been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium member

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact
will prevail.

e

Engineer(TD)

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)

(Office Seal) (Office Seal)

Place : Gandhidham

Date : /72024

Witness Witness:

Sign

l%ﬁ'ﬂ&‘:_ Sign

Bharat M Desai

JE Gr-I (Civil))
Deendayal Port Authority
(Name & Address)
(Name & Address)
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Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority. Dr. S. K. Sarkar, IAS
(Retd.) and Shri Saurabh Chandra, IAS (Retd.) have been appointed by DPA as independent External Monitors
and whose address are as under:

Shri S.K. Sarkar, IAS (Retd.) Shri Saurabh Chaudry, IAS (Retd.)
B-104, Nayantara Aptt. A-9, Sector — 30,

Plot 8 B, Sec-07, Dwarka, Noida (U.P.) —201301

New Delhi — 110 075. Mobile No.98111 49324

Mobile N0.9871322133 Email : saurabh7678@yahoo.co.in

Email : sksarkar1979@gmail.com
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Annexure — “II”

Bank Payment Agreement Form: (to be collected from the Parties)
1. Name of Party -
2. Account No. -
3. Branch Name -
4. IFSC Code of the Bank -
5. MICR Code -

6. Accepted for - NEFT Payment or
RTGS Payment

DECLARATION BY THE PARTY: -

I/ We hereby declare that the above information furnished by me is correct and
DPA is requested to pay my / our dues to this Account for this Work / Supply Order is
concerned.

Signature of the Party
With the seal
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SECTION -7

(SCHEDULE-A)
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SCHEDULE - A

Name of Work: Special Repair to storm water drain & sewage drainage line in

FCI & KDLB colony Gopalpuri.

Item Description | Qty. Place of
No. Rate Unit Delivery
In In In
figure | word | figure | In word
To be
1 Cement 99 M.T. brought by
Contractor at
NA )
his own cost
Ribbed Tor To be
Steel brought b
2 Reinforcement | 4.572 M.T. Cont 9 i yt
TMT/Fe500D ontractor a
his own cost
grade
Contractor XEN (TD

Deendayal Port
Authority
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SECTION — 8

BILL OF QUANTITY
(SCHEDULE-B)
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***END**
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