No.

Construéfion Division

No. CN/WK/ CSR
To,

Office of the Executive. Engineer (C),
A.O. Building, Annexe,

Room No. 114, Groound Floor
Gandhidham (Kutch)

Dated:

/11/2024

Sub:- Construction of Boundary Wall with Precast wall panel surrounding MRF & Wet West Processing

plant Behind DC 5 (Under CER)

Sir,

Quotations are invited for the subject works to be carried out with terms and condtion attached . Your

quotation should reach this office latest by

at 15:00 hrs.

SCHEDULE -B

Description of Item

Qty

In Fig.

|
Rate

In Words

In Fig.

Unit
In Words

Amount

Construction of Boundary Wall with Precast &
Prestressed Concrete (1:1.5:3) Panel of Size
1.82x0.30x0.045 Mtr. And Column
0.15x0.15x2.40 Mtr. (1.82 Mtr. above Ground
Level and 0.60 Mtr. Below G.L.) including fixing
of Panel in Column, Cost of all material labour
and T&P etc. required for proper completion of
work Excavation & C.C. for grouting of column,
watering, base formationwith evenness filling of
Earth soil, compaction for smooth surface for
construction of compound wall etc. all complete
as directed by Engineer In charge.

12 mm cement plaster of mix :
1:4 (1 cement: 4 fine sand)

Structural steel work in single section, fixed
with or without connecting plate, including
cutting, hoisting, fixing in position and applying
a priming coat of approved steel primer all
complete.

376.50

258.16

300

Rmt

M2

Kg

Runing
meter

One squre
meter

One
Kilogram

Total Rs,

(Rs. In word

CONTRACTOR

Executive Engineer (C),
Deendayal Port Authority




