SCHEDULE - A

Name of Work:- Construction of Boundary Wall with Precast wall panel surrounding MRF & Wet West Processing plant
Behind DC S (Under CER)

Rate Unit
In Figure | In words In Figure In words

Sr. No. Particulars |Quantity Place of Delivery

Nil

CONTRACTOR Executive Engineer (C),
Deendayal Port Authority



