SCHEDULE - A

NAME OF WORK :- Strengthening of Berthing Jetty at Off-Shore Oil Terminal, Vadinar

Sr.no. Description Quantity Rate Unit Place of delivery
in fig. |in words| in fig. | in words at site
: . . Metric
1 Micro Concrete UW 150.72 MT Nil Nil MT
Tonne
OPC 53 Grade . . Metric ) ]
2 Cement 133.10  MT | Nil Nil MT Tonne All required materials
quantity for work will
Metric be arranged by
3 Fe-500D steel 39.071 MT Nil Nil MT Contractor at own cost
Tonne
. . Metric
4 Mortar 171.74 MT Nil Nil MT
Tonne

Signature of Contractor

Executive Engineer (Civil)

Deendayal Port Authority - OOT,Vadinar




