
Sr.no. Description Place of delivery

in fig. in words in fig. in words at site

1 Micro Concrete UW 150.72  MT Nil Nil MT
Metric 

Tonne

2
OPC 53 Grade 

Cement 
133.10  MT Nil Nil MT

Metric 

Tonne

3 Fe-500D  steel 39.071  MT Nil Nil MT
Metric 

Tonne

4 Mortar 171.74  MT Nil Nil MT
Metric 

Tonne

Deendayal Port Authority - OOT,Vadinar

SCHEDULE -  A

NAME OF WORK :- Strengthening of Berthing Jetty at Off-Shore Oil Terminal, Vadinar

Rate Unit

Signature of Contractor Executive Engineer (Civil)

Quantity

All required materials 

quantity for work will 

be arranged by 

Contractor at own cost


