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DEENDAYAL PORT AUTHORITY

TENDER NOTICE NO. EL/WK/2846

Superintendent Engineer (Electrical), DPA, New Kandla invites tender in Online E-tendering system for the
work of “Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model Harbour

Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a period of Two years.”

Estimated Cost Rs. 7,20,08,004 /-

Last date of downloading: 17/02/2025 upto 16:00 hrs.

Last date and time of submission of E-tender only on website https://kpt.nprocure.com: on 17/02/2025 up to
16:00 Hrs.

Date and time for opening of E-tender: 17/02/2025 at 16:30 hrs.

Tender shall be downloaded from web site: https://tender.nprocure.com and also available on

http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Superintendent Engineer (Electrical)
Deendayal Port Authority



Details about tender:

NOTICE INVITING ON LINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Port & Customs Building,
Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/WK/2846

Name of Project

“Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model Harbour
Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a period of Two
years”

Name of Work

“Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model Harbour
Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a period of Two
years”

Estimated Contract
Value (INR)

Rs. 7,20,08,004 /-

Period of Completion (in

24 Months from the date of issue of Work Order

Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single Currency

Integrity Pact

Integrity Pact (Section-IX) should be submitted as per below.

a) The potential bidders shall download and print the IP Agreement signed
by the Employer and their witness and affix his/her signature on the IP
Agreement in the presence of a witness from his/her side, who shall also
affix his/her signature thereof. Having completed the signing procedure,
the potential Bidder shall upload the duly filled and signed IP Agreement
on n-procure portal.

b) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and Potential bidders) shall be
completed online. However, in case of any technical glitch due to which
if any potential bidder is unable to upload the IP Agreement, then he/
she shall submit the Hard Copy of the dully filled, signed IP Agreement,
to the Department concerned of DPA within a period of seven days and
prior to opening of the Technical Bid, failing which Bid of potential
Bidder shall be treated as disqualified.

Tender Currency
Settings

Indian Rupee (INR)

Pre-Qualification
Criteria for eligible
bidders

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:

The Bidders shall fulfil the following pre-qualification criteria: -

A) Average annual turnover clause may be written as “Average Annual financial
turnover during the last 3 years, ending 31st March of previous financial year, should
be at least Rs.216.02 Lakhs- certified by chartered accountant and issued a
certificate on their letterhead along with UDIN No.”

In case the bidder is an OEM/Contractor who is submitting bid as per
similar work definition no. 1 to 5:

B) Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in which applications are invited
should be either of the following:




i) Three similar completed works each costing not less than the amount equal to
Rs. 288.03 Lakhs. (Excl. Gst)
Or
i) Two similar completed works each costing not less than the amount equal to
Rs. 360.04 Lakhs. (Excl. Gst)
Or
iii) One similar completed work costing not less than the amount equal to Rs.
576.06 Lakhs. (Excl. Gst)

IMPORTANT:

(i) In case a work is started prior to 07 (seven) years, ending last day of month
previous to the one in which tender is invited, but completed in last 07 (seven)
years, ending last day of month previous to the one in which tender is invited,
the completed work shall be considered for fulfilment of credentials.

(i) If a work is physically completed and completion certificate to this extent is issued
by the concerned organization but final bill is pending, such work shall be
considered for fulfilment of credentials.

(iii) If a part or a component of work is completed but the overall scope of contract
is not completed, such work shall not be considered for fulfilment of technical
credentials even if the cost of part completed work/component is more than
required for fulfilment of credentials.

(iv) In case a work is considered similar in nature for fulfilment of technical
credentials, the overall cost of that work shall be considered and no separate
evaluation for each component of that work shall be made to decide eligibility.

C) Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid capacity = Ax N x 2 -B,

Where,

“N” = Number of years prescribed for completion of the subject contract.

“A"” = Maximum value of works executed in any one year during last

seven years (at current price level).

“B"” = Value at current price level of existing commitments and on-going works
to be completed in the next ‘N’ years. The Bidder shall furnish statements
showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works preferably
countersigned by the Nodal Office or his nhominee-in charge.

F'f;{aegcr'a' 23-24 | 22-23 | 21-22 | 20-21 | 19-20 | 18-19 | 17-18

Index 151.4 | 152.5 | 139.4 | 123.4 | 121.8 | 119.8 | 114.9

Multiplying 1.00 0.99 1.09 1.23 1.24 1.26 1.32
Factor

IMPORTANT:

(i) The value of annual turnover is not to be considered towards “A” as
mentioned in the formula.

(ii) The information may be provided as per the format given at Section-IX.

D) In Case the similar work has been issued for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the
income tax deducted by the client for that work, which will form the basis for
assessing the value of completed work.

Note:




(i) The particular row in the TDS certificate (Form 16 or Form 26A), which
indicates the credit of the payment received from the client, should be
highlighted.

(ii) Along with the TDS certificate, a declaration on the letter head of a Chartered
Accountant should be submitted giving details such as the name of bidder,
the name of the client for which the bidder has carried out the work, name of
work, work order no. and date, gross amount of the payment, net amount
received from the client, TDS amount. The statement should be signed
by the Chartered Accountant.

(i) In case any discrepancies between the TDS (Form 16 or Form 26A) and the
declaration given by the Chartered Accountant with regard to payment
received from the client, it should be explained.

E) In case the bidder is/has handling/handled cargo (except liquid and
containerized cargo) on captive or common user basis in any sea/dry port by
deploying 100 T or above capacity stacker/re-claimer / stacker cum re-claimer/
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC
(owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have handled
at least 4.00 MMT cargo in all or any of the such five years (except liquid
and containerized cargo). It is applicable for similar work defined at sr.
No. 6.

Note:

The bidder, submitting tender under this category, is not required
to submit documents mentioned at "B”, "C” and "D” above but has
to submit following documents: -

(1)  Copy of license/permission issued by the competent authority of
the concerned sea/dry port in the name of the bidder along with
period of cargo handling operation in the sea/dry port.

(2) Satisfactory performance certificate & confirmation for payment of
Agreed Royalty share by the competent authority of the concerned
sea/dry port.

(3) Letter confirming capacity of crane deployed by the bidder and its
type i.e., HMC etc. for which license/permission is issued.

(4) Year wise quantity of cargo (except liquid and containerized cargo)
handled during the license/permission period issued by the
competent authority of the concerned sea/dry port in the name of
the bidder.

(5) A letter confirming the period of cargo handling operation in the
sea/dry port for which the license/permission is issued.

Similar works

(1) Design, manufacture, supply, installation, testing, commissioning cargo handling
equipment i. e. stacker/re-claimer/ stacker cum re-claimer/ ship loader/ RMQC/
ELL/ HMC/ floating crane/EOT cranes having PLC.

OR

(2) Installation, Testing, Commissioning, maintenance and operation of above-
mentioned cargo handling equipment having PLC.

OR

(3) AMC of above cargo handling equipment having PLC.




OR

(4) O & M of above-mentioned cargo handling equipment having PLC.
OR

(5) Combination of any of the (1), (2), (3) & (4).
OR

(6) Deployment of 100 T or above capacity stacker/re-claimer/ stacker cum re-
claimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC
(owned/ hired) in any sea/dry port.

In case the bidder is/has handling/handled cargo (except liquid and
containerized cargo) on captive or common user basis in any sea/dry port by
deploying 100 T or above capacity stacker/re-claimer/ stacker cum re-claimer/
ship loader/ RMQC/ ELL/ HMC/ floating crane/EQOT cranes having PLC
(owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have handled at
least 4.00 MMT cargo in all or any of the such five years (except liquid and
containerized cargo).

Joint Venture

Not applicable

Rebate

Not applicable

Bid Document Fee

Rs. 5000 + 900 (GST)= 5900/~ Present rate of GST is 18% (non- refundable) /-
(Five Thousand Nine Hundred Only)

Through online transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on—(n)procure website.
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-28162, 33150, 52242 mentioned in the table below only shall become
eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload
the scanned copy of valid certificate along with Bid Securing Declaration Form
(Form 7 in Section 1IV) in preliminary bid.

In case of Micro and Small Enterprise (MSEs) please see the condition
below

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class Cargo handling incidental to water transport

-52242
Or

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment

Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150




Or

Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

Bid Document Fee
Payable To

Through online transfer in PNB bank account no 2177002100004628--
Deendayal Port Trust - (IFSC code PUNB0217700). Scanned copy of RTGS
no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate along with Bid Securing Declaration Form (Form 7 in
Section 1IV) in preliminary bid

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242
OR
Level Description
Section—-C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and
equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - 33150 | Repair of transport equipment, except motor vehicles

OR

Level Description
Section — C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment and
28162 parts thereof




Bid Security/ EMD
(INR):

Deendayal Port Authority, Gandhidham

Rs.7,20,080/- (Rupees Seven Lakhs Twenty Thousand Eighty only)
Through the form of Bank Guarantees (as per enclosed format Form-6 In
Section 1IV) to be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-28162, 33150, 52242 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate along with Bid Securing Declaration
Form (Form 7 in Section 1IV) in preliminary bid.

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

OR

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof




Bid Security/ EMD (INR)
in favour of:

Through the form of Bank Guarantees (as per enclosed format Form-6 In
Section 1IV) to be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender asper National Industrial
Classification-28162, 33150, 52242 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate along with Bid Securing Declaration
Form (Form 7 in Section 1IV) in preliminary bid.

Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

OR

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

NOTE: -Accordingly, offer of those bidders shall only be opened whose
EMD, Tender Fee and Integrity pact and along with Bid Securing
Declaration Form (Form 7 in Section IV) (duly signed by principal, bidder
and witnesses in proper format attached) are received electronically.

Bid Document
Downloading Start Date

18-01-2025

Bid Document
Downloading End Date

17-02-2025 upto 16:00 Hrs.




Date & Place of Pre Bid

Meeting 24/01/2025 @ 16:00 Hrs in the office of Chief Mechanical Engineer Annex Bldg 2nd

floor, A.O. Building, Gandhidham

Last Date & Time for
Receipt of Bids 17-02-2025 @ 16:00 Hrs.

Downloading websites | https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as
http://www.eprocure.gov.in.

Bid Validity Period 120 Days

(1) Tender Fee: Rs. 5000 + 900(GST)=5900/-

Through online transfer in PNB bank account no.2177002100004628-
Deendayal Port Authority-(IFSC code PUNB0217700). Scanned copy of
RTGS no.and date of transfer may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the below table only
shall become eligible for exemption from payment of Tender fee/EMD. Such
bidder shallupload the scanned copy of valid certificate along with Bid
Securing Declaration Form (Form 7 in Section 1IV) in preliminary bid.

Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

OR
Condition

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

2) EMD: Rs. 7,20,080/- (Rupees Seven lakh twenty thousand eighty
rupees only)

Through the form of Bank Guarantees (as per enclosed format Form-6




InSection IV) to be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject tender
as per National Industrial Classification-28162, 33150, 52242 mentioned
in the below table only shall be come eligible for exemption from payment
of Tender fee/EMD. Such bidder shall upload the scanned copy of valid
certificate along with Bid Securing Declaration Form (Form 7 in
Section IV) in preliminary bid.

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

OR

Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

3) Integrity pact duly signed by bidder and witnesses.

Accordingly, offer of those bidders shall only be opened whose EMD,
Tender Fee and Integrity pact (duly signed by principal bidder and
witnesses) and along with Bid Securing Declaration Form (Form 7 in
Section 1IV) are received electronically.

Remarks

The hard copies should reach to the Electrical Division within 7 days after date and
time of opening of preliminary bid. Electrical Division Nirman Building, New Kandla
(Kutch)— 370 210. Phone: 02836-271010 / 270209 / 270342

Bid Opening Date

Technical Bid will be opened on 14.02.2025 @ 16.00 Hrs. Date of opening of price
bid shall be notified after scrutiny and evaluation of Technical Bid.




Documents required to
be submitted by
scanning through
online

Documents in support of fulfilling Qualifying Criteria as indicated above.
EMD -As indicated above.

Tender fee - As indicated above.

Integrity pact (duly signed by bidder and witnesses)

Documents Mentioned in Eligibility Criteria.

Valid Electrical Contractor License issued by respective State / Central
Govt.

g. Along with Bid Securing Declaration Form (Form 7 in Section IV)

- -

Officer- Inviting Bids: S.E (E), Electrical Division, 3rd Floor Nirman Bhavan, New Kandla- (Kutch)-370210.

Bid Opening Authority : Superintendent Engineer (Electrical)

Address: S.E (E), Electrical Division, 3rd Floor Nirman Bhavan, New Kandla- (Kutch)-370210.

S.E (E), Electrical Division, Port & Custom Building, Ground Floor, New Kandla-
Contact Details : (Kutch)-370210, Phone: 02836-270209, 271010,270342,Fax
N0.02836271010,270184, 9825234436

Corrigendum, if any, will be placed on websites only.

In case, bidders need any clarifications or if training is required to participate in online
Tenders, they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,9

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)
Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail: nprocure@gnvfc.net
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Superintendent Engineer (Electrical)
Deendayal Port Authority



1.1

1.2

3.1
3.2

3.3

3.4

4.

4.1

Section — I
Instruction to Bidders

GENERAL
Scope of Bid:

The Superintendent Engineer (Electrical) Deendayal Port Authority invites bids by E-Tendering from
the interested eligible bidder for the work as mentioned in the notice inviting online tender. All bids
shall be completed and submitted on-line in accordance with instruction to the bidders.

The successful bidder will be expected to complete the works by the intended completion period.

Source of funds:
The employer has arranged the funds from the internal resources and will have sufficient funds in
India Currency for execution of the work.

Eligible Bidders:

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online Tender
may participate in the subject Tender. Successful completion of “Similar Works” only shall be
considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in clause
regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — I “To be submitted by Bidders with their
Bids”.

Government-owned enterprises may participate if they are legally and financially autonomous, operate
under commercial law and are not a dependent agency of the employer subject to fulfilment of
Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by
the employer.

Eligibility Criteria:

The Bidders shall fulfil the following pre-qualification criteria:

A) Average annual turnover clause may be written as “Average Annual financial turnover during the
last 3 years, ending 31st March of previous financial year, should be at least Rs.216.02 Lakhs-
certified by chartered accountant and issued a certificate on their letterhead along with UDIN

NO-"

In case the bidder is an OEM/Contractor who is submitting bid as per similar work definition no.
1to5:

B) Experience of having successfully completed similar works during last 7 years ending last day of month
previous to the one in which applications are invited should be either of the following:

i) Three similar completed works each costing not less than the amount equal to Rs. 288.03 Lakhs (excl
of Gst).

Or

i) Two similar completed works each costing not less than the amount equal to Rs. 360.04 Lakhs (excl
of Gst).

Or

iii) One similar completed work costing not less than the amount equal to Rs. 576.06 Lakhs (excl of
Gst).



Note: (a) A copy of the completion certificate in respect of the successfully completed similar work.

(b) A copy of detail work order should also be submitted for which the bidder is submitting the completion
certificate. Such completion certificate should be issued on the letter head of the client and invariably reflect
the following details:

(1) Name of Contractor

(2) Name of Work

(3) No. of work order/agreement and date

(4) Contract value

(5) Contract period (6) Date of commencement of work

(7) Date of completion

(8) Value of Work executed during the contract period/original contract period

(9) Date of issue of completion certificate.

IMPORTANT:

(i) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which
tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one
in which tender is invited, the completed work shall be considered for fulfilment of credentials.

(i) If a work is physically completed and completion certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall be considered for fulfilment of credentials.

(iii) If a part or a component of work is completed but the overall scope of contract is not completed,
such work shall not be considered for fulfilment of technical credentials even if the cost of
part completed work/component is more than required for fulfilment of credentials.

(iv) In case a work is considered similar in nature for fulfilment of technical credentials, the overall cost of
that work shall be considered and no separate evaluation for each component of that work shall be
made to decide eligibility.

C) Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is
more than the total bid value. The available bid capacity will be calculated as under:
Assessed Available Bid capacity = Ax N x 2 -B,
Where,
“N” = Number of years prescribed for completion of the subject contract.
“A"” = Maximum value of works executed in any one year during last
seven years (at current price level).
“B"” = Value at current price level of existing commitments and on-going works to be completed in the
next ‘N’ years. The Bidder shall furnish statements showing the value of existing commitments and on-
going works as well as the stipulated period of completion remaining for each of the works preferably
countersigned by the Nodal Office or his nominee-in charge.

Financial 2023-24 |2022-23 | 2021-22 2020-21 2019-20 2018-19 2017-18
Year
151.4 152.5 139.4 123.4 121.8 119.8 114.9
Index
Multiplying 1.00 0.99 1.09 1.23 1.24 1.26 1.32
Factor
IMPORTANT:

(i) The value of annual turnover is not to be considered towards “"A” as mentioned in the formula.
(i) The information may be provided as per the format given at Section-VIII.

D) In Case the similar work has been issued for any private body, the bidder will be required to produce the
tax deducted at source (TDS) certificate indicating the income tax deducted by the client for that work,
which will form the basis for assessing the value of completed work.

Note:



(i) The particular row in the TDS certificate (Form 16 or Form 26A), which indicates the credit of the
payment received from the client, should be highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant should be
submitted giving details such as the name of bidder, the nhame of the client for which the bidder has
carried out the work, name of work, work order no. and date, gross amount of the payment, net
amount received from the client, TDS amount. The statement should be signed by the Chartered
Accountant.

(iii) In case any discrepancies between the TDS (Form 16 or Form 26A) and the declaration given by the
Chartered Accountant with regard to payment received from the client, it should be explained.

E) In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on captive
or common user basis in any sea/dry port by deploying 100 T or above capacity stacker/reclaimer/ stacker
cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EQT cranes having PLC (owned/hired) in
any 05 years during last 7 years ending last day of month previous to the one in which applications are
invited and should have handled at least 4.00 MMT cargo in all or any of the such five years
(except liquid and containerized cargo). It is applicable for similar work defined at sr. No. 6.

Note: The bidder, submitting tender under this category, is not required to submit documents mentioned at
“B”, “"C" and “"D" above but has to submit following documents: -

(1) Copy of license/permission issued by the competent authority of the concerned sea/dry port in the name
of the bidder along with period of cargo handling operation in the sea/dry port.

(2) Satisfactory performance certificate & confirmation for payment of Agreed Royalty share by the
competent authority of the concerned sea/dry port.

3) Letter confirming capacity of crane deployed by the bidder and its type i.e. HMC etc. for which
license/permission is issued.

(4) Year wise quantity of cargo (except liquid and containerized cargo) handled during the license/permission
period issued by the competent authority of the concerned sea/dry port in the name of the bidder.

(5) A letter confirming the period of cargo handling operation in the sea/dry port for which the
license/permission is issued.

Similar Works:

(1) Design, manufacture, supply, installation, testing, commissioning cargo handling equipment i. e.
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes
having PLC.

OR
(2) Installation, Testing, Commissioning, maintenance and operation of above-mentioned cargo handling
equipment having PLC.

OR

(3) AMC of above cargo handling equipment having PLC.
OR

4 O & M of above-mentioned cargo handling equipment having PLC.
OR

(5)  Combination of any of the (1), (2), (3) & (4).
OR

(6) Deployment of 100 T or above capacity stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/

ELL/ HMC(/ floating crane/EOT cranes having PLC (owned/ hired) in any sea/dry port.
In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on captive or
common user basis in any sea/dry port by deploying 100 T or above capacity stacker/reclaimer/ stacker
cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC (owned/hired)
in any 05 years during last 7 years ending last day of month previous to the one in which applications
are invited and should have handled at least 4.00 MMT cargo in all or any of the such five years (except
liquid and containerized cargo)



INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL

Sr.
No.

Instruction

Precautions

1

There should not be any bulk scanning and uploading of
all bidding documents. For example, along with
work/supply order its related documents such as
completion certificate and performance certificate can be
bulk scanned and uploaded by giving specific name of the
documents e.g. name of client. In case along with the
documents related to similar work experience, the bidder
also scans and includes average annual turn over
certificate and uploads it, DPA will not be responsible for
finding and tracing out the same in all the scanned
documents uploaded by the bidder on (n) procure bidding
portal.

Every document should be specifically named and
separately uploaded for its identification.

The required bidding document should be
scanned in high quality pdf. The scanned copy
should be clear and visible.

No unrelated document should be scanned and
included with the specific set of scanned
document.

Every document should be specifically named and
separately uploaded for its identification.

The document related to techno-financial criteria should
invariably be scanned and uploaded on (n) procure
bidding portal.

Preliminary and Techno-financial qualification will be
done on the basis of documents uploaded on bidding
portal only.

DPA may seek shortfall information connected to
documents uploaded on bidding portal from the bidders.
However, DPA is not bound to call for any shortfall

The required bidding document should be
scanned in high quality pdf. The scanned copy
should be clear and visible.

The scanned pdf file should

invariably be given specific name for
identification e.g. turn over certificate etc.
Every document should be specifically named and
separately uploaded for its identification.

its

information from the bidders. No fresh documents
submitted by the bidder for techno commercial qualified
will be considered for any purpose.

4.2

All bidders shall scan and forward the following information and documents with their
bids.

Copies of original documents defining the constitution or legal status, place of registration, and
principal place of business, written power of attorney of the signatory of the Bid to commit the Bidder.
Total monetary value of similar works performed for each of the last seven years ending last day of
month previous the one in which applications are invited (Not applicable for applicant having
Similar Work sr. no. 6).

Experience in works of a similar nature and size for each of the last seven years, and details of works
underway or contractually committed, and Employers who may be contacted for further information
on those contracts. (Not applicable for applicant having Similar Work sr. no. 6).

Reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s reports
for the past three years ending 31%t March of the previous financial year.

Duly filled Forms mentioned in Section — IV- Part — I.

PAN, Registration with GST, Provident Fund Authorities.

Valid Electrical Contractor License issued by respective State / Central Govt.) (Without uploading
of Valid Electrical Contractor License bid will be considered irresponsive)

EMD in form of Bank Guarantees (as per enclosed format Form-6 In Section IV)

Tender fee in form of Digital Transfer only.

Information regarding any litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned, and disputed amount.
A certificate by the bidder that they have not been banned / black listed by any govt. Agency.
Power of attorney (dully accompanied by resolution of Board in case of company).
Qualifications and experience of key site management and technical personnel proposed for the
contract.

The proposed methodology and program of work, backed with equipment planning and deployment,
duly supported with broad calculations and quality control procedures proposed to be adopted



4.3

justifying their capability of execution and completion of the work as per technical specifications within
the stipulated period of completion as per milestones. (Not Applicable) (Modified as per Clause No.
20 under Special Conditions, Section-III)

The completion certification should invariably mention the reference no. of work order, the date of
completion and contract value.

The copy of the work order shall also be submitted for which the bidder is submitting completion
certificate.

In case the similar work has been executed for any private body, the bidder will produce the tax
deducted at source (TDS) certificate indicating the income tax deducted by the client for that work,
which will form the basis for assessing the value of completed work.

Bidders should give an undertaking that the documents submitted by them in support of their
credentials are genuine and DPA is at liberty to take any action against the bidder if the said documents
are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the work including
terms and conditions in total without any deviation.

Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by bidder) to be
submitted in preliminary bid.

Bid Securing Declaration Form for MSE’s (Form 7 in Section 1V)

Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they

have:

- Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements: and/or record of poor performance such as abandoning the
works, non — completion of the contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will be disqualified.
The bidder can be disqualified from bidding for any contract with DPA for a period of three years from
the date of notification.

Joint Venture (Modified as per Clause No. 19 under Special Conditions, Section-III)

In case of association in the form of consortium or joint venture agreement, the members of the
association shall nominate one of the members as “lead partner” for participating in the tender and
signing all the documents related therewith up to signing of agreement and execution of all the
contractual obligations there after (in case of award of contract). All the partners of the association
must also, jointly and severally, be responsible for satisfactory execution and performance of the
contract. The firms with at least 26% equity holding each are allowed to jointly meet the legibility
criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid and employer
will in no case be responsible and liable for those costs regardless of the conduct or outcome of the
bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of work and
its surroundings and obtain all information that may be necessary for preparing the Bid and entering
into a contract for the works. The costs of visiting the site shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda issued in accordance
with clause-19:

Bid Reference No. EL/WK/2846
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10.1

10.2
10.2.1

10.2.2
10.2.3

10.2.4
10.2.5

10.2.6
11.

12.

13.
13.1

NIT : Invitation for Bids

Section I : Instruction to Bidders

Section II : General Conditions of Contract

Section III : Special Conditions of Contract

Section IV : Forms of Bid

Section V : Scope of Work & Technical Specifications
Section VI : Bill of Quantities

Section VII : Drawings

Section VIII : Integrity Pact

The bidding documents shall be downloaded. The documents should be completely filled and
submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms,
technical specifications, bill of quantities, in the bid document. Failure to comply with the requirements
of the bid document shall be at the bidder’s own risk. Bids which are not substantially responsive to
the requirements of the tender documents shall be rejected.

Clarifications of the Bidding Documents:

A prospective bidder requiring any clarification of the bidding documents may notify the employer in
writing. The employer may respond to any request for clarification which are received within seven
days prior to date of pre-bid meeting. The clarifications shall be uploaded on Website https://
tender.nprocure.com, www.deendayalport.gov.in and www.eprocure.gov.in.

Pre—Bid meeting :

The bidder or his official representative may attend pre-bid meeting to be held on 24/01/2025 @
16.00 hrs in the office of Chief Mechanical Engineer 2nd floor Annexe Bldg, A.O Building,
Gandhidham.. The bidders / representative of bidders who wish to attend the Pre-Bid meeting shall
furnish the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on behalf
of bidder at the time of Pre-Bid Meeting.
The purpose of the meeting will be to clarify issues related to work and tender conditions.

Pre — Bid clarifications will be uploaded in https://tender.nprocure.com, www.deendayalport.gov.in
or www.eprocure.gov.in website without disclosing source of enquiry.
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

At any time prior to the deadline for submission of Bids, employer may, for any reason, whether at
its own initiative or in response to a clarification sought by any prospective bidder, modify the
bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely responsible to
check the web site for the amendment issued in shape of Corrigendum and / or Addendum.

Language of Bid
All documents relating to the bid shall be in the English language.

Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

i) Bid Security i. e. EMD, Tender Fees and Integrity Pact (Preliminary Bid) and along with
BidSecuring Declaration Form for MSE’s (Form 7 in Section IV)

i) Qualification information in accordance to clause of Eligibility Criteria shall be submitted.
B) Financial Bid:
i) Bill of Quantities duly filled and digitally signed by bidder.

Bid Prices
The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not
be subject to adjustment on any account.



13.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like Transportation,
Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm till completion of work.

14. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid. A bid
valid for a shorter period shall be rejected by the employer as Non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may request the
bidders to extend the period of validity for additional period. The request and the bidders’ responses
shall be made in writing.

15.3 A bidder agreeing to the request will not be permitted to modify his bid.

16. Bid Security

16.1 EARNEST MONEY DEPOSIT (EMD)
The tender shall be accompanied by Earnest Money Deposit of Rs. 7,20,080/- (Rupees Seven Lakhs
Twenty Thousand Eighty Only).
() The tender not accompanied with EMD shall not be considered & their technical and price bid will
be returned un-opened. Through Bank Guarantees (as per enclosed format Form-6 In Section
IV) may be uploaded on —(n) procure website.”.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization under
The Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the subject tender as
per National Industrial classification-2008 mentioned in the table below only shall become eligible for exemption
from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate along with Bid
Securing Declaration Form (Form 7 in Section 1V) in preliminary bid in order to become eligible for exemption from
payment of EMD. It may be noted that exemption certificate issued by any other authority will not be entertained..

Level Description
Section — H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - 52242 | Cargo handling incidental to water transport

Or
Level Description
Section —C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - 33150 Repair of transport equipment, except motor vehicles

Or




Level Description

Section—C Manufacturing

Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment

Sub Class - 28162 | Manufacture of other lifting and handling equipment and parts thereof

(a) EMD

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in Form 9) as
per the tender clause and executing the agreement (in Form 8) as per tender clause. The EMD of unsuccessful
bidders other than L1 & L2 be refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall
be refunded immediately after entering into agreement with L1 and acceptance of Performance Guarantee
from L1.

(ii) EMD will be refunded suo-motto without any application from the Bidders.

(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the Agreement and
furnished the required Performance Guarantee.
(iv)Earnest Money Deposit will not carry any interest.

(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualify the bidder
from bidding process of any contract with DPA for a period of 03 years and EMD may be
forfeited, if:

(i) The bidder withdraws the Bid after Bid opening during the bid validity;
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any
arithmetic errors;
(iii) The successful Bidder fails within the specified time limit to
a) sign the Agreement or
b) furnish the required performance Guarantee.
(iv) The bidder submits more than one bid.
(v) If L-1 bidder failed to justify the abnormal rate quoted by them or rates not quoted considering ALC/CLC
rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected, EMD shall be forfeited
and they will be liable for debarring future tender from the DPA bidding for a period of three years.
17. Alternative Proposals by Bidders
17.1 Conditional offer or Alternative offers will not be considered in the process of tender evaluation.

18. Format and Signing of Bid
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly authorized
to sign on behalf the Bidders.

19. Amendment of Bidding Documents

19.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by using
addenda.

19.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in
writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall
acknowledge the receipt of each addendum by cable to the Employer.
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To give prospective bidders reasonable time in which to take an addendum in to account in preparing
their bids, the Employer shall extend as necessary the deadline for submission of bids.
Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure / should have legally valid Digital

Certificate, as per Information Technology Act-2000, using which they can sign their electronic bids.

The bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, who are

licensed certifying authority by Government of India. All bids should be digitally signed. For details

regarding Digital signature certificate and related matters, the bidder may contact the following
address:

(n) code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net.

(@) The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the originals / attested
hard copies along with tender documents (except Price Bid), signed on bottom of each page in
token of acceptance of Tender Conditions and shall have to be forwarded subsequently so as to
reach the office of The Superintendent Engineer (E)
within 7 days of opening of the tenders.

The envelopes shall be addressed to:

(b) Superintendent Engineer (E)

Deendayal Port Authority
Electrical Division,

2" Floor,

Nirman Building,

New Kandla — 370210.
Gujarat-State.

(c) bear the following identification:

Accompaniments for “Operation & Maintenance Contract of 2 Nos. Liebherr make LHM
550 model Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for
a period of Two years”

Bid reference No EL/WK/2846 Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites https://tender.nprocure.com
not later than 15:00 Hrs on 17-02-2025
At the time of submission of the tender document, the Bidder shall give an undertaking that no changes
have been made in document. The uploaded version of the Port Tender Document at
https://tender.nprocure.com websites will be treated as authentic tender and if any discrepancy is
noticed at any stage between the Port’s tender document and the one submitted by the Bidder, the
conditions mentioned in the Port’s uploaded document on https://tender.nprocure.com websites shall
prevail.
The employer may extend the deadline for submission of bids by issuing an amendment on DPA
website as well as on https:// tender.nprocure.com in which case all rights and obligations of the
employer and the bidders previously subject to the original deadline will then be subject to the new
deadline.
In case of tender documents being downloaded from the web site, at the time of submission of (the
hard copy of) the tender document, the tenderer shall give an undertaking that no change have been
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made in document. Any discrepancy is noticed at any stage between the port’s tender document
uploaded on https:// tender.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https:// tender.nprocure.com shall prevail.
Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids
After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or extension if
any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of
the original period of bid validity including extension, if any, the bidder can be disqualified from bidding
for any contract with DPA for a period of three years from the date of notification.

Bid Opening and Evaluation

Bid Opening

On the due date and time, the employer will first open Technical bids of all bids received including
modifications.

In the event of the specified date for Bid opening being declared a holiday by the employer, the Bids
will be opened at the appointed time on the next working day at the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not contain Bid
security i.e., Bid Securing Declaration and tender fees in the manner prescribed in the Bid documents,
then that Bid will be rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date of opening of
financial bid will be declared in the https:// tender.nprocure.comand www.deendayalport.gov.in as
well as www.eprocure.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion, ask any
Bidder for clarification of his Bid, including breakup of unit rates. The request for clarification and the
response shall be in writing, but no change in the price of substance of the Bid shall be sought, offered,
or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of the bid opening
to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or contract award
decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid

(a) has been properly digitally signed,

(b) meets the eligibility criteria defined

(c) is accompanied by the required Bid Securing Declaration and tender fees;

(d) is responsive to the requirements of the Bidding documents.

(e) Goods & Service Tax humber to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the terms, conditions
and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and may not
subsequently be made responsive by correction or withdrawal of the non-confirming deviation or
reservation.

Evaluation and Comparison of Bids
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The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by adjusting
discounts, if any.

If in the opinion of Engineer In Charge, the rate quoted by successful bidder is abnormally high / low
compared to the estimated cost of the work, the employer may ask the bidder to produce detailed
price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be techno —
commercially responsive and the lowest evaluated bid subject to submission of agreement and
performance security.

The employer, if so required, reserves the right to:
(a) split the work and award the work in favour of more than one firm

(b) award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

However prospective bidder(S) may raise query relating to bidding conditions, bidding process and/or
rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a prospective bidder
will be disclosed where written enquiries are made by concerned bidder.

Letter of Award:
The Chief Mechanical Engineer will issue the Letter of Award (Form No. 8) intimating the successful
bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

i) The Bidder whose Bid has been accepted will be notified for the award by the employer prior
to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter and
in the Conditions of Contract called the “Letter of Intent”) the contract amount, completion
period of the work etc. will be mentioned in line with the tender conditions.

i) The notification of award will constitute the formation of the Contract subject to the furnishing
of a performance security in accordance with the provisions of tender condition.

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid) / 28 days
(Global Bid) of issue of the notification of award (Letter of Intent). The agreement will
incorporate all correspondence between the employer and the successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following guidelines

within 14 days (National Bid) / 28 days (Global Bid) from the date of issue of Letter of Intent.

i) The successful Bidder will be required to execute an agreement at his expense on Three
Hundred Rupees (Rs. 300/-) Non-Judicial Stamp Paper in the proper departmental format
(Form 9) for the due and proper fulfilment of the contract within 14 days (national Bid) / 28
days (Global bid) from the date of Letter of Intent.

Pending preparation and execution of the contract agreement as above, the tender submitted by the

Contractor together with Chief Mechanical Engineer’s letter / fax accepting the tender shall constitute

a binding contract between the Board and the Contractor.

32.3. The contract period shall be reckoned from the date of issue of Work Order to commence the work.

i) The original agreement as per the format attached with the tender should be executed on a
stamp paper of appropriate value (at present Rs. 300/-)
i) The Agreement should be submitted in duplicate and the date of execution is to be kept blank.
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34.

iii) Each page of the document is to be signed by the Contractor/ his authorized representative by
indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in case it is a
Company, a copy of Memorandum and Articles of Association along with Registration Certificate
is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, in such
case, a certified true copy of the power of attorney/ letter of authority given by the firm/
company to the signatory of the Contractor firm is to be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand writing should be
avoided.

viii)  All corrections/ additions made in the agreement are to be initialled.

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issue of
LOA, and b) Retention money to be recovered from Running Bills.

1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should be
submitted as Performance Guarantee in form of FDR, Bank Guarantee, or Digital Transfer within 21 days,
on receipt of Letter of Intent and balance 5% to be recovered as Retention Money from Running Bills.
Recovery of 5% Retention Money to commence from the First RA Bill onwards @ 5% of the Bill Value from
each Bill. Retention Money will be refunded within 14 days from the date of payment of final bill. Balance
SD will be refunded immediately not later than 14 days from completion of defect liability period.

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days of receipt
of Letter of Intent, failing which the work will not be awarded and the Bid Security i.e., EMD will be forfeited.

3) The Port Authority will also be at liberty to deduct from performance guarantee or from any sums of money
due or that may become due under any contract with the contractor that may become due to the employer.
This is without prejudice to the rights of the employer under the terms of the contract. The Bank Guarantee
is required to be dispatched by the issuing bank directly to The Employer by Registered AD Post.

4) The bank guarantee towards performance guarantee cum security deposit will be accepted from any
nationalized bank/scheduled bank (Except co- operative bank) having its branch at Gandhidham

5) The Port Authority may at their option forfeit the Performance Guarantee cum Security Deposit if the
contractor fails to carry out the work or perform or observe the conditions of contract.

6) The Performance Guarantee cum Security Deposit will be released after successful completion of
guarantee period.

7) The documentary evidence (copy of paid challan in government treasury) of welfare cess @1% of
work done or as amended by statutory authority from time to time, paid on final bill shall be submitted
before releasing the performance guarantee. (Not Applicable)

8) BG submitted by the contractor should remain valid for a period of 60 (Sixty) days beyond the date of
completion of all contractual obligations of the concerned contractor including Defect Liability Period.)

Issue of Work Order

(Modified as per Clause No. 1A under Special Conditions, Section-III)

35.

36.

Work order will be issued indicating the Contract value, completion period etc. after submission of
Performance Security Deposit and Contract Agreement on Non-Judicial Stamp Paper by the successful
bidder as per Tender Conditions.

Time Schedule
The Contract shall be effective from the date of issue of Work Order and the work shall be completed
within 24 month from date of issue of Work Order.

Corrupt or Fraudulent Practices
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The employer requires that Bidders / Suppliers / Contractors under this contract, observe the highest

standard of ethics during the procurement and execution of this contract. In pursuance of this policy,

the employer:

(a) defines the following for the purpose of these provisions:
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in contract
execution; and
(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer, and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the employer of the
benefits of free and open competition.

(b)  will reject a proposal for award of work if he determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in question.

(©) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or
fraudulent practices in competing for or in executing, the contract.

Integrity Pact: The potential bidders shall download and print the IP Agreement signed by the
Employer and their witness and affix his/her signature on the IP Agreement in the presence of a
witness from his/her side, who shall also affix his/her signature thereof. Having completed the signing
procedure, the potential Bidder shall upload the duly filled and signed IP Agreement on n-procure
portal.

The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties
(Employer and Potential bidders) shall be completed online. However, in case of any technical glitch
due to which if any potential bidder is unable to upload the IP Agreement, then he/ she shall submit
the Hard Copy of the dully filled, signed IP Agreement, to the Department concerned of DPA within a
period of seven days and prior to opening of the Technical Bid, failing which Bid of potential Bidder
shall be treated as disqualified.

Signature & Seal Superintendent Engineer (E)
Of Contractor Deendayal Port Authority



SECTION —II
GENERAL CONDITIONS OF CONTRACT

Definitions
In the Contract (as hereinafter defined) the definition of the following words and expressions shall
have the meanings hereby assigned to them except where the context otherwise requires:

“"Employer” means Board of Deendayal Port Authority, a body corporate under the Major Port
Authorities Act.2021, by notification issued by the Government of India, acting through its Chairman,
Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by the Board.

“Contractor” means the person or persons, firm, corporation or company whose tender has been
accepted by the employer and includes the Contractor’s servants, agents and workers, personal
representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General Conditions of
Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid, Letter of Intent,
Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the contractor on
timely completion of the contract work as per Contract including payment for extra work, i.e. as per
defined and applicable items of the terms of payment, including any taxes and excise duties to be paid
to state or central Government.

“Specifications” means the specification referred to in the tender documents and any modifications
thereof or additions thereto or amendments thereto as may be from time to time be furnished or
approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port
Authority.

“Work"” or "Works"” shall mean the whole of the plant and materials to be provided and work to be
done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the system
or works is or are to be provided, executed, erected, done or carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.

The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be
identified by being signed by the Chief Mechanical Engineer and any further drawing submitted by the
contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical
Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical
Engineer in accordance with these contract conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions of
contract and described in the specification and shall include all other tests to be carried out as per the
requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.
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“Day” re calendar days, “months” are calendar months

“Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to construct
the works.

“Material” are all supplies, including consumables, used by the contractor for incorporation in the
works.

“Plant” is any integral part of the works which is to have mechanical, electrical, electronic or chemical
or biological function.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.

Change Orders:
At any time during the execution of the contract, by a written notice to the Contractor, changes may
be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of

competent authority, may =~ make any changes in the quality and / or quantity of the work or any
part  thereof that may, in his opinion, be necessary and for that purpose the Engineer In-charge
shall have the power to order the Contractor to do and the Contractor shall do any of the following:
Increase or decrease or split the quantity of work included in the contract,

Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

Execute additional work of any kind necessary for completion of the work under the contract, and no
such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out of all
such changes shall be taken into account in ascertaining the total amount of the contract price. Where
the rate is available in the contract and the same is applicable to the additional work, in the opinion
of the EIC, the cost of the additional work shall be determined as per this available rate. But, if the
rate for additional work is not available in the contract, the same shall be determined by the EIC taking
into account the market rate and labour cost at the site for similar works and shall be final.
Deviations from the specifications as contained in the tender agreement including the make / model,
shall not be accepted. In case of any such deviation, payment shall not be made for that part of the
work / item, even if it is meeting the functional requirements and has been accepted by the purchaser.
The payment for such portion of the work / item can only be released if the contractor makes good
the deviations before the expiry of the warranty period so as to meet the specifications of the tender
agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal
negotiations, any disagreement or dispute arising between them in connection with the contract.
However, in case of failure of negotiation between the Board and the Contractor, the parties shall
refer their present and future disputes relating to the contract itself or arising out of or concerning or
in connection with or in consequence of the contract to the Chairman, DPA whose decision shall be
final and binding on both the parties. The contract shall be governed by the Indian Contract Act, 1872.
b) Jurisdiction of Courts:

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be subjected
to the jurisdiction of the courts at Gandhidham.

Force Majeure:
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5.2

5.3

In the event that the Contractor is delayed in performing its obligations in the contract, and such delay
is caused by force majeure including war, civil resurrection, strikes (other than the strike solely by the
Contractor’s men), fire, flood, epidemics, earthquakes, extremely adverse climatic conditions, such
delay may be excused and the period of such delay may be added to the time of performance of the
obligations without any addition to the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in writing of such
condition and the cause thereof, but not later than 7 days from it’s occurrence. Unless otherwise
directed by the Board in writing, the Contractor shall continue to perform its obligations under the
contract as far as reasonably practicable. The Contractor shall demonstrate to the Board’s satisfaction
that it has used its best endeavor to avoid or overcome such causes of delay and the parties will
mutually agree upon remedies to mitigate or overcome such causes of delay without having any right
to any claim on account of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the opinion of the
Engineer In-charge, and where the Contractor has promptly notified the Board in writing about such
situation, it may be considered as “Force Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be necessary,
including clearance from State/Central Govt. authorities, Pollution Control Boards, labour
enforcement and local authorities. The Contractor shall, at all times during the continuance of the
contract, so far as it may be necessary, comply with all the existing enactments including Central and
State legislation as well as any by-laws of any local authorities regarding labour, particularly the
Minimum wages Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition)
Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and
Establishment Act, The Apprentice Act and keep DPA indemnified against any loss or claim arising out
of contravention of the provisions of the above said enactments by the Contractor. The price quoted
by the Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever the
Contractor may be required to incur for the compliance with the provisions of the above said legislation.
The Contractor shall make necessary arrangements for DPA to witness the payment made by the
Contractor to his staff and labour.

Payment Terms: (Modified as per Clause No. 2(B) under Special Conditions, Section-1II)

All payments shall be made in Indian rupees unless specifically mentioned.

(I) Inrespect of tender for supply and installation (Changes to be made as per nature
of the Work)

i 70% of above item rate against receipt of material at site in good condition after obtaining
insurance cover as per tender condition (if TPI appointed then after inspection & certification
of the same by Third Party Inspection Agency).

ii. 20% of item rate after completion of erection, installation, testing and commissioning, etc. (if
TPI appointed then after inspection & certification of the same by Third Party Inspection
Agency) and 90% of item rate for item covers only supply/laying/fixing (if any).

iii. 90% of item rate covers only laying/fixing/installation.

iv. 10% will be released after successful completion of whole work (if TPI appointed then after
inspection & certification of the same by Third Party Inspection Agency).

II) In respect of lump sum work (Changes to be made as per nature of the Work)

i) 95% payment after deducting 5% as retention money towards performance security

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished following

details:-

Bank Payment Agreement Form

a. Name of Party

b. Account No.

¢. Branch Name
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8.3

8.4

8.5

d. Branch Station

e. IFSC code of the bank

f. MICR code

g. Accepted for - NEFT payment or

RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is requested to
pay my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank
It is hereby informed that the details mentioned by the party is correct as per our records and any
payment made by DPA to this account will be accepted either by RTGS/NEFT.

Signature of the bank manager with the seal.

Insurance (Modified as per Clause No. 2 under Special Conditions, Section-III):

The contract shall provide in the joint names of the employer and the contractor, insurance cover from
the start date to the end of guarantee period for the following events which are due to the contractor
risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and equipment) in connection
with contract, and

d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the engineer in charge or
his nominee before the commencement of work. All such insurances shall provide for compensation
to be payable to the types and proportions of currencies required to be rectify the loss or damage
incurred.

Alterations to the terms of insurance shall not be made without the approval of the engineer in charge
or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement of erection
against fire, pilferage, damage and against natural calamities for the value of 90% of each item.
During erection and till the work is completed and satisfactory taken over by the D.P.T after testing
the materials shall stand covered by suitable erection insurance also for the value of 110% of the item.
The charges for the insurance shall be borne by the Contractor.

Time Extensions:

(Modified as per Clause No. 13 under Special Conditions, Section-III)

The Contractor may claim extension of the time limits in case of;

i) Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non-
availability of site clearance or any other reason, DPA will consider time extension of merit.
However, no compensation will be paid to the Contractor if work is delayed on DPA’s account. The
Contractor shall submit the request for extension, within 30 days of occurrence of such delay,
clearly indicating the justification for such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be base for granting
any extension.
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12.1
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13.

14.

Time is the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations under the
contract are completed within the agreed time schedule. The Contractor shall be solely responsible for
all the delays including the delays caused by its vendors. In case of delay in progress of the works,
Deendayal Port Authority reserves the right to withhold the payment, cancel the contract unilaterally
or complete the work departmentally.

Liquidated Damages (Modified as per Clause No. 3 under Special Conditions, Section-III):

In case of delay in completing the contract, liquidated damages (LD) may be levied at the rate 2%
of the contract value per week or delay or part thereof subject to a maximum of 10% of the contract
price.

The employer, if satisfied that the works can be completed by the contractor within a reasonable time
after the specified time for completion may allow further extension of time at its discretion with or
without the levy of LD. In the event of extension of time at its discretion with LD the employer will be
entitled without prejudice to any other right or remedy available in that be half percent (2%) of the
contract value of the works for each week or part of the week subject to the ceiling 10% of contract
value.

The employer, if not satisfied that the works can be completed by the contract, and in the event of
failure on the part of the contractor to complete work within further extension of time allowed as
aforesaid shall be entitled without prejudice to any other right or remedy available in that behalf to
rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure of the
contract to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the
contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4) or both, the
employer shall be entitled to recover LD up to ten percent (10%) of the contract value and forfeit the
security deposit made by the contract besides getting the work completed by other means at the risk
and cost of the contractor.

In case part / portion of the work can be commissioned and port operates the portion for commercial
purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum LD being
on the entire contract value.

Variations:

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) and the
Special Conditions of Contract — if any special conditions of contract shall prevail. But in case of any
requirement / condition specified in the Scope of Work, it shall prevail over all other conditions.
Variation in Quantities of Schedule — B:

The overall as well as individual variations shall be £ 30% in quantity for which the rate quoted by the
bidder and accepted by the employer shall be applicable.

Acceptance:

Upon completion of work under this contract, the Board may accept the works and / or services
after installation, if defects or shortcomings are not considered essential and, the Contractor agrees
to make good the deficiencies in confirmation with this contract. No work shall be accepted before the
Contractor clears the site of scraps, unused materials, work shed, equipment and all such materials
which were used for execution of the work and not required any more at the work site. Also, the
Contractor has to submit all the documents and final “as built” drawings as per the contract agreement
without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work as per
tender and after taking trial.

Guarantee (Modified as per Clause No. 14 under Special Conditions, Section-III)
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The guarantee/Warranty period shall be valid up to 6 / 12 months (6 months for repairs and 12 months
for new works including supplied items) with effect from the date of acceptance of the work and/or
services, unless otherwise specified in the scope of work/Special Conditions of Contract (SCC).

14.2 The Contractor shall warrant the Board that the goods and services under this contract will comply

strictly with the contract, shall be first class in every particular case and, shall be free from defects.
The Contractor shall further warrant the Board that all materials, equipment and the supplies furnished
by him will be new and fit for their intended purposes.

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this Warranty. Upon

14.4

15

16.

17.

18.

receipt of such notice, the Contractor shall promptly repair or replace the defective goods and/or
services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the contract, the
Board may proceed to take such remedial action as may be necessary, at the Contractor’s risk and
cost.

Taxes:

GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate
separately, which shall be reimburse by DPA after ascertaining necessary compliance as per Goods &
Service Tax Act, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

Deduction of Income-Tax:

Income-Tax deductions & surcharge and GST + TDS under GST Act as applicable thereon shall be
made good while making payments due to the contractor for carrying out the work and only net
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, Government
of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc.
(except GST) which the contractor will have to pay for the performance of this contract. The employer
will perform such duties in regard to the deduction of such taxes at sources as per applicable law.

Deduction:

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor in
accordance with the prevailing rules of Govt.

16.2  While performing under the contract, the damages caused by the Contractor or his workers to
any of the Port Authority property shall be promptly made good by the Contractor at his own
cost. In case the Contractor fails to repair/replace the damage, Deendayal Port Authority shall
have the right to take steps to make good the damages and all the cost on this account shall
be recovered from the bills of the Contractor or any money due to the Contractor from this
contract or any other contract or any other transaction. In determination of the damage, the
opinion of the Engineer-In-charge (EIC) shall be conclusive.

16.3  Any dues arising out of failure on the part of the Contractor to carry out any obligation under
the contract shall be deducted from the bills of the Contractor or from any money due to the
Contractor from this contract or any other contract.

Subcontracts:
The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is included in the
scope of Deendayal Port. However, the Contractor shall not be entitled to any idle charges for delay
in supply of materials and/or equipment by the Port Authority. Further, in case of any delay due to
stoppage of work ordered by the Port Authority to avoid interruption in other important activities of
Port Authority or any other reason, the Contractor shall not claim any idle charges.
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Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his workers
and staff and he shall also ensure the use of PPE such as helmets, nose masks, hand gloves etc. by
his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent any
unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the preservation of
peace and protection of persons and property at the work site as well as in the enactment of the
works.

Accident:
The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work site or
in connection with execution of the contract, report such accidents to the Engineer-In-Charge giving
all the details in writing. He shall also provide additional information about the accident as requested
by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to arrange watch
and ward of the work including the raw materials, machine/equipment/system used for the work at
his own cost till the date of acceptance of the work by Deendayal Port Authority.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by written notice

of default sent to the Contractor, terminate the contract in whole or in part:

23.2

23.3

23.4

23.5
23.6

) if the Contractor fails to execute the work within the period as specified in the contract or any
extension granted by the Board;

(i) if the Contractor fails to perform any other obligation under the contract and if the contractor
does not cure the same after receipt of a notice of default, the nature of default as well as the
time within which the default has to be cured by the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board may execute the

remaining work or procure goods similar to those undelivered by the Contractor and the Contractor

shall remain liable to the Board for any excess cost for such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for delivery, within

30 days after termination. The payment shall be made only after all the afore-mentioned goods are

supplied to and accepted by Deendayal Port Authority. The amount so decided by the Engineer-in-

Charge in this regard shall be final and binding.

In case of termination of contract for default by the Contractor, the Board may not permit the

Contractor to participate in any of the future tender of Deendayal Port Authority for a period decided

by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

a) The contractor stops work for 28 days and the stoppage has not been authorized by the
Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

c) The contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in the contract data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent
practices in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or
soliciting of anything of value to influence the action or public officials in the procurement
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice. Bidders (prior to or after bid submission) designed
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to establish bid prices at artificial non-competitive levels and to deprive the employer of the
benefits of free and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make the site safe
and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written permission of Engineer
In Charge.

Arbitration Clause:

(D Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned and as to
the quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or any other thing whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or otherwise concerning
the work or regarding the execution or failure to execute the same whether arising during the progress
of the work or after the completion thereof as described hereinafter shall be referred to the Chairman
for sole arbitration by himself or by any officer appointed by him.

(IT) It will be no objection to any such appointment that the arbitrator is an employee of the Board
or the Government, that he had to deal with the matters to which the contract relates and that in the
course of his duties as an employee of the Board of the Government, he had expressed views on all
or any of the matters in dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating his office
or in the event of his death or being unable to act for any reason, the Chairman then holding the office
shall arbitrate himself or appoint any officer to act as arbitrator.

(IIT)  TItis also a term of this contract that no person other than the Chairman himself or any officer
appointed by him shall act as arbitrator.

(IvV) 1Itis a term of this contract that only such questions and disputes as were raised during the
progress of other work till its completion and not thereafter shall be referred to arbitration. However,
this would not apply to the questions and disputes relating to liabilities of the parties during the
guarantee period after completion of the work.

V) It is a term of the contract that the party invoking arbitration shall give a list of disputes with
amount of claim in respect of each said disputes along with the notice seeking appointment of
arbitrator.

(VI) It is also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days of
receiving the intimation from the Engineer —in-charge that the final bill is ready for payment, the claim
of the Contractor shall be deemed to have been waived and absolutely barred and the Port Authority
shall be discharged and released of all liabilities under the contract in respect of these claims.

(VII) TItis also a term of the contract that the arbitrator shall adjudicate only such disputes/claims
as referred to him by the appointing authority and give separate award against each dispute/claim
referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it
should be supported by reasoning.

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to
Contractor.

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time for
making & publishing the award.

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act, 1996
or any statutory modifications or enactment thereof and rules made there under and for the time being
in force shall apply to the arbitration proceeding under this clause.

(XI) Itis also a term of the contract that if any fees are payable to the arbitrator, this shall be pied
equally by both the parties.

(XII) Itis also a term of a contract that the arbitration shall be deemed to have been entered on the
reference on the date he issues the first notice to both the parties calling them to submit the statement
of claims and counter statement of claims.
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(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole
discretion.

Indemnification:
The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority and its
agents & employees from & against any/all actions, claims, losses or damages arising out of

a. any violation by the Contractor in course of its execution of the contract of any legal provisions
or any right of third parties;

b. Contractor’s failure to exercise the skill and care required for satisfactory execution of the
contract.

Engineer-in-Charge or his nominee’s Decisions
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide
contractual matters between the employer and the Contractor in the role representing the employer.

Delegation
The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after notifying the Contractor.

Communications
Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to
in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by
the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of Key
personnel only if their qualifications, abilities, and relevant experience are substantially equal or better
than those of the personnel listed in the Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the Contractor’s
staff of his work force stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connections with the work in the Contract.

Employer’s Obligation (Modified as per Clause No. 4 under Special Conditions, Section-
III)

Electricity, water and land for execution of the work at site shall be provided on payment of applicable
tariff of the employer subject to availability. If DPA is unable to provide electricity and water the same
will be arranged by the contractor at his own cost.

The employer will not provide Port Authority quarters, during the tenure of contract.

Administrative support only, for obtaining clearance from any statutory authority, shall be provided by
the employer.

On successful completion of all the obligations under the contract and on the request of the Contractor,
the employer shall issue a “Completion Certificate with the approval of the Chief Mechanical Engineer,
the employer.

Queries about the Technical Data
The Engineer-in-Charge will clarify queries on the Technical Data.

Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the makes of material, equipments, specifications and drawings for
proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance with the
Technical specifications and drawings.

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s responsibility for the
work.

All drawings prepared by the contractor for the work if any, are subject to prior approval by the
Engineer In Charge or his nominee before procurement / execution.
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Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the site is
the property of the employer. The contractor is to notify the employer or his hominee of such
discoveries and carry out the instructions of employer or his nominee for dealing with them.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person authorised by him
access to the site to any place where work in connection with the contract is being carried out or is
intended to be carried out and to any place where materials or plant are being manufactured,
fabricated and/or assembled for the work.

Instructions
The contractor shall carry out all instructions of the engineer or his nominee which comply with
applicable laws where the site is located.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

37.

38.
38.1

38.2

39.

41.

42,

43.

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notify the
Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to rectify the
Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period (Guarantee Period), which begins at Completion and is defined in
the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length
of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects
If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or his
nominee will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within a reasonable
time after actual delivery thereof at the place of destination, if consignment is not in all respects in
conformity with terms & conditions of the contract whether on account of any loss, deterioration or
damage before dispatch or delivery or during transit or otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of
rejection and if such goods are not removed by the contractor within 21 days from the date of
intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor at the
risk and cost of the contractor by such mode of transport as the Engineer-in-Charge may select or
dispose off such material at the contractor’s risk on his account and retain such portion of the sale
proceeds as may be necessary to recover any expenses incurred in such disposals.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for the purpose of
performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as Trade Unions
etc. in any form at any level without the prior written permission of the employer in relation to any
work under taken by him in the Port premises.



44.

45.

46.

47.

48.

49.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It is important
to note that deviations, if any, must be brought out clearly in the technical offer, which shall be
examined by Deendayal Port Authority. If the deviation statement submitted by the bidder does not
contain any item, then it shall be construed that the bidder has accepted the same and no request
from the Contractor, for any change, shall be accepted by DPA at a later stage. In any case, no change
in specifications given in the tender agreement shall be permitted. However, only in unavoidable
circumstances, Deendayal Port Authority may consider such requests from the Contractor, provided
the Contractor submits it's request with adequate justification.

Approvals:

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after written
submission regarding Makes of Material to be used for the Contract and Drawings, if any to be
furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be suggested by
Engineer-in-Charge in drawings, the days taken for rectification in drawings shall be in account of the
Contractor.

Third Party Inspection:
(Modified as per Clause No. 5 under Special Conditions, Section-III)

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection
mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings if any, material inspection
at manufacturer’'s works/site, dispatch clearance from manufacturer's work, certification for
releasing stage payments as per payment terms of contract for all the material as per
schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender specification/relevant standard.
The above stage payment shall be released after certifying by the third party and copy of the
same shall be produced by Contractor for releasing the stage payment as per Payment Terms.

Bar Chart

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan for
timely execution of the work. The bar chart must indicate the individual activities and commencement
and completion dates of each activity. The bar chart shall be used for monitoring the progress of the
work.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

Police verification of contract labour

The Contractor who has been awarded the job through Work Order shall furnish necessary Police
Clearance Certificate in respect of character and
%antecedents of all Contract Labourers engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declared
as “Prohibited Area”. Contractor who would be awarded contract is required to comply with the
above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee
per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office of
the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which our
Security Department along with request for issuance of Entry Passes.



50.

51.

52.

53.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a return
in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing the
staff and numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19" of every month, to the Engineer-in-Charge a true

statement showing, in respect of the second half of the preceding month and the first half of the

current month respectively.

1. The number of labourers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4 The accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them, and

5. The number of female workers who have been allowed Maternity Benefit, according to clause
19 F and the amount paid to them, failing which, the Contractor shall be liable to pay to
Government a sum not exceeding Rs. 200/- for each default or materially incorrect statement.
The decision of the Engineer-in-Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.

Registers to be maintained at site:

1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and instructions
written in the site order book shall be deemed to have been legally issued to the contractor shall sign
each entry in the site order book as a token of his having seen the same. The site order book shall
be property of the Board and shall be handed over to the Engineer-in-charge of the work in good
condition on the completion of the work or whenever required by the Engineer-in-charge or his
authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded in the
hindrance register. The Hindrance Register is to be maintained by the Engineer In Charge at the site.
The contractor shall sign each entry in the hindrance Register as a token of his having seen the same.
The Hindrance Register shall be property of the Board.

No damage, hindrance or interference to the Port activities:

In case of carrying out any hot work such as gas cutting and welding necessary regulations, prevailing
at Deendayal Port Authority for such works shall be observed by the tenderer and necessary fire watch
permit and No Objection Certificate shall be obtained from the concerned authorities of the port and
necessary charges at the scale of rate prevailing in the port at that time shall be paid by the contractor.

Tools & Tackles: (Modified as per Clause No. 18 under Special Conditions, Section-III)

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be arranged by
the contractor at his own cost. Arrangement for storing the materials, tools etc. will also have to be
made by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc.
stored/brought by the contractor for execution of work within the Port area.

Hot work: (Modified as per Clause No. 16 under Special Conditions, Section-III)

In case of carrying out any hot work such as gas cutting and welding necessary regulations, prevailing
at Deendayal Port Authority for such works shall be observed by the tenderer and necessary fire watch
permit and No Objection Certificate shall be provided by DPA free of cost obtained from the concerned
authorities of the port.



54.

55.

56.

57.

58.

59.

Indian Dock Safety Regulations:

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the contractor
and he will be held responsible for any violation of the same.

Valid Electrical Contractor License and Electrical Supervisor Certificate: (For Electrical
Work Only) (Modified as per Clause No. 21 under Special Conditions, Section-III)

The contractor shall have valid electrical contractor’s licence for carrying out electrical work of nature
involved in this tender obtained from the Commissioner of Electricity, Energy & Petrochemical
Department, (Inspection wing), Block No.18, 6% floor, Sector No.II, Udyog Bhavan, Gandhinagar,
Government of Gujarat without which the tender shall not be accepted. Contractor shall submit
certificate and copy of the licence in lieu of the same for consideration.

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, issued from the
Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing), Block No.18, 6
floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat or equivalent authority from
the other states/central Govt., under whose supervision electrical work will be carried out.

Action where no Specifications are specified:

The work shall be carried out in all respects in accordance with the instructions and requirements of
the Engineer-in- Charge.

Undertaking by the Contractor:

Having understood all the terms and conditions of the tender document and having assessed the site
conditions, we hereby confirm that the price offered by us is a firm price and includes all the taxes
(excluding GST), duties, fees, Cess etc. and all incidental charges.

Labour License:

The contractor will have to obtain License from
Assistant Labour Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging 10 or
more workers on any day during execution of work.

Fraudulent documentation by bidders:

Submission of fraudulent documents shall be treated as major violation of the tender  procedure
and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, apart from blacklisting the
firm for the next 3 years.

Signature & Seal Superintendent Engineer (E)
of Contractor Deendayal Port Authority



SECTION —III
SPECIAL CONDITIONS

(These special conditions will supersede the General Condition and ITB wherever applicable)

1(A) Issue of work order (This clause may be read with clause No. 34 of Section-I)
The work order will be issued on the submission and acceptance of the following
documents:

Sr. Description Time period for submission
No.
1 Duly signed agreement along with the | 14 days from the date of receipt of LOI
required documents.
2 Performance guarantee of appropriate value | 21 days from the date of receipt of LOI
and in prescribed format.
3 Bringing the tools & tackles on site | 21 days from the date of receipt of LOI
mentioned in Annexure-C
4 Submission of the staff profile as per Clause | 21 days from the date of receipt of LOI
no. 2(a) and (b) of Section V.
5 Photo ID issued by the contractor in respect | 21 days from the date of receipt of LOI
of the staff engaged by the contractor

6 Bringing the consumables as per Annexure- | 21 days from the date of receipt of LOI
B
7 Copy of insurance policy 21 days from the date of receipt of LOI

8 Policy Verification Certificate of all the staff | 21 days from the date of receipt of LOI
engaged by the contractor as per the tender
condition

2 (B) Payment Terms (Cl. 7 of Section II is replaced as below):

All payments shall be made in Indian rupees unless specifically mentioned.
(1) Running account monthly bill account payment.

Monthly payment will be released on the submission of bill in the prescribed format along with invoice in triplicate
and spiral binding of following documents.

Documents to be submitted
1. | Duly filled applicable maintenance schedule filled up and complete in all respect with a specific certificate
from concerned EIC that the maintenance work has been carried out by the contractor is satisfactorily.
2 Copy of Labour Licensee issued by ALC (if applicable and to be given only once except in case extension
or issue of new labour license after it's validity period)
3 Duly filled in labour report for the billing period
4 Statement showing the name employees engaged during the billing period, designation, minimum monthly
pay (basic pay + DA) as declared by the central government for area C from time to time and actual
monthly pay paid.
5 A copy of the bank statement or pass books showing the corresponding amount of payment credited
during the billing period. The salary is mandatory to be credited in the bank account of the staff engaged
by the contractor.
TPIA certificate of billing period.
Compliance of the observations, if any, raised by TPIA during previous bill.
A certificate that PPE kit has been provided to the staff engaged by the contractor.
Copy of insurance policy (To be given only once except in case of extension or renewed insurance policy)
0 | A certificate mentioning about any change in the staff engaged during the billing period. If any changes
in staff has been made, the staff profile as per Clause no. 2(a) and (b) of Section V and their police
verification certification are required to be submitted.
11 | Submission of muster roll of the billing period mentioning the name of staff engaged by the contractor.
The muster roll should match with the attendance sheet. This will be the base for ascertaining pay and
overtime of staff.

=[O [00 ||




12

In case any staff has booked in shift in continuation of duty before his allotted shift, the contractor is
required to pay overtime to such staff as per the prescribed rate of government. In this regard, a
statement showing the details of staff booked on overtime, overtime hours, rate and total amount of
overtime need to be submitted. Such overtime amount should reflect in the monthly payment, failing
which such amount of overtime at double rate will be adjusted from the monthly account bill of the
contractor and will be released only after overtime payment is released to the staff engaged by the
contractor. In case no staff has been booked in overtime during the billing period, a “nil” statement needs
to be submitted

13

A statement showing the status of the all activities for which penalties is to be levied. In case of not
imposition of penalty, a “nil” statement is required to be submitted

14

A copy of combined challan generated from website of Employees’ Provident Fund Organization and a
challan statement prepared by the contractor showing the details of deduction of subscription at the
applicable rates (present rate is 12%) done by the contractor from the salary of the staff engaged by the
contractor for the work should be submitted. In the challan statement the PF No. And UAN No. Of each
staff engaged by the contractor should invariably mentioned. No postponement of the provident fund
deduction will be allowed.

15

shift-wise through put report of crane operation as per the format provided by EIC.

Note:

(i) The payment of final bill will be subject to handing over of port quarter and office spaces, if any, allotted to
the contractor and clearance of all outstanding dues.

(ii) Above documents are not exhaustive, the contractor is required to submit document/information as required
by EIC from time to time during the contract period.

(i) The monthly payment will be released after deduction of tax, penalty, if any or any other charges applicable
as per the conditions of the accepted tender.

1.1

At the time of taking over of crane by the contractor on as and where basis

(A)

If any crane is laying idle for a period of 12 months but it is in working condition with the written approval
of the DPA, the replacement of oil and lubrication will be carried out by the contractor and the cost towards
such one-time replacement of oil and lubrication will be reimbursed by DPA on submission of the invoice
raised by the supplier in favour of the contractor as per actuals. Such procurement will be limited to Rs.
10.00 lacs in each case. In case, the procurement cost is more than Rs. 10.00 lacs the procurement will
be directly done by DPA.

Note

(i)

The process of procurement of spare and payment will be regulated as per clause no. 09 of Section-III of
the accepted tender.

(ii)

The decision of one-time replacement of oil and lubrication will be final and binding on the contractor.

(iii)

During such period, payment and requirement of staff will be regulated as per clause no. 1.2 of Section-
I1I of the accepted tender

(iv)

The decision of one-time replacement of oil and lubrication will be final and binding on the contractor.
Engine, travelling operation, greasing of travelling bogies, maintain on operation condition of working
drives, lighting of cranes and maintenance of Air Conditioners.

(v)

No advance will be paid by DPA for procurement of material.

(vi)

The delivery period and penalty clause will be as per the policy of OEM.

(B)

If any of the crane is in non-working condition at the time of taking over

If any of the crane is in hon-working condition at the time of taking over the same in the beginning of
the contract, the contractor is required to take necessary action for putting the crane into working
condition by carrying out major repair or other than major repair as per the process and condition of the
clause no. 10 of Section-III of the accepted tender.

Note :

(i)

The contractor is liable for putting the crane into working condition only as per clause no. 1.1 (C) of
Section-III of accepted tender. For making the crane traffic operation worthy i.e. replacement of wire
ropes etc., the cost of spare parts will be borne by DPA as per clause no. 9 of Section-III of the condition
of the accepted tender.

(i)

At the time of taking over the crane by the contractor on as and where basis as per clause no. 1.1 of
Section III of the accepted tender, for non- working cranes, the payment and requirement of staff will be
regulated as per clause no.1.2 of Section-III of the accepted tender.




(iii)

The contractor is required to perform basic maintenance works cranes including maintain cleaning of
complete crane, maintenance of Cylinders, suspension Jack, Winch Room, Engine, travelling operation,
greasing of travelling bogies, maintain on operation condition of working drives, lighting of cranes and
maintenance of Air Conditioners.

(€)

Parameters for considering crane in working condition

After every major repair or repair other than major repair, the crane will be considered for acceptance
only after contractor shows basic five crane movements successful to the satisfaction of EIC as under:
(1) Travel movement (2) Hold Movement (3) Close Movement (4) Luff Movement (5) Slew Movement

(D)

Withdrawal of cranes during the currency of the contract

a)

During the currency of the contract, DPA may withdraw any or all crane from operation by giving
written notice to the contractor due to any reason which is not attributable to the contractor.

Note :

(i)

In such cases, the contractor will be paid 50% of the monthly AMC cost of the particular crane and
06 nos. Maintenance staff per crane and all operators including relievers will be allowed for reduction
engaged by the contractor for that particular crane

(i)

The contractor is required to perform basic maintenance works cranes including maintain cleaning of
complete crane, maintenance of Cylinders, suspension Jack, Winch Room, Engine, travelling
operation, greasing of travelling bogies, maintain on operation condition of working drives, lighting
of cranes and maintenance of Air Conditioners.

b)

During the currency of the contract, if the crane is required to be withdrawn due to poor maintenance,
breakdown, non-working of crane, non-operation worthy of crane or any other reason not attributable
to DPA.

Note :

(i)

In such cases, monthly payment and requirement of staff will be regulated as per clause no. 1.2 of
Section-III of the accepted tender till the crane (s) are put into traffic operation.

The contractor is required to perform basic maintenance works cranes including maintain cleaning of
complete crane, maintenance of Cylinders, suspension Jack, Winch Room, Engine, travelling
operation, greasing of travelling bogies, maintain on operation condition of working drives, lighting
of cranes and maintenance of Air Conditioners.

1.2

Reduced rate and staff strength during the currency of the contract in case of break
down.

Period Rate of monthly payment Per crane reduction of staff

After completion of 10 | (1) Up to 10th day full payment | Maximum reduction of 6 Maintenance staff & 3
days from the date of | (2) From 11th day 20% of the | operators per crane

written declaration of | monthly AMC cost of the | Note: In case both the cranes are under reduced
break down. particular crane rate, the operator, who is kept as reliever, will

also be reduced.

2. Insurance (CI. 8 of Section II is replaced as below):

i) All manpower to be posted at site area shall be insured under the Workmen Compensation Act. It will be entirely
the contractor’s responsibility to take required steps to adequately safeguard the personnel & to ensure that
the work is carried out in such manner that maximum safety to personnel is assured.

i) No claim/compensation of whatsoever nature shall be entertained by the D.P.A for any loss of property or injury
or loss of life during the occurrence of any accident to the contractor’s maintenance staff/officials. Contractor is
required to get insurance for his staff and property at own cost.

3. Liquidated Damages (Penalty) (Cl. 11 of Section II is replaced as below):

6))

The Contractor shall ensure that every Harbour Mobile Crane is always ready for operation on demand.
Each Crane will be allowed for eight hours shift, per month for planned / preventive maintenance, Each
Crane should be available minimum 90 % of total hour per month failing which penalty of Rs.1,000 per
hour & part thereof and per crane will be imposed.



Availability calculation shall be computed as under.

Penalty calculation of Harbour Mobile cranes on monthly basis.

Period Total Number of hours | Number of hours the Number of Minimum Hours for
(Monthly) hour in the equipment’s | equipment are under hours the availability of which
month are available for | major overhaul or | equipment are | 90% (in hours) penalty to
work. under scheduled (or under break A * 90% be imposed
A-(C+D) periodic) maintenance down in case (B)
or under preventive | maintenance in is less than
maintenance in a a month (E)
month (E-B)
A B C D E F

(1)

(III)

(av)

V)

A = Number of possible equipment hours in a month (24 hours may be taken if the port operate in three
shifts. If the port is operating on in two shifts, 16 hours may be considered.
= Number of equipment in the fleet x number of equipment in the fleet x number of days in a month x

24

B = Number of hours the equipment are available for work.

C = Number of hours the equipment are under major overhaul or
periodic) maintenance or under preventive maintenance in a month.

D = Number of hours the equipment are under break down maintenance in a month

under scheduled (or

SHORTFALL OF STAFF:

In case of any shortfall in deployment of maintenance staff following penalty will be levied:
a. Service Engineer at the rate of Rs. 2000 / day

b. Mechanical / Hydraulic / Electrical / Electronics Engineer at the rate of Rs. 1500 / day

c. Helper / Cleaner at the rate of Rs. 500 / day

d. Remaining staff at the rate of Rs. 1000 / day

In the cases when the contractor is repeating the staff on overtime, the contractor is required to submit
the documentary proof of payment of overtime at the rate single rate. In case the contractor fails to submit
the documentary proof or it is noticed that payment of overtime is not at single rate, it will be considered
that the contractor has not engaged any person on that particular shift and penalty will be imposed as per
clause no. 3 (II) above. However, at the time of submission of next monthly payment, the contractor is
required to make good the less overtime payment paid in previous month and submit the documentary
proof, failing which penalty of Rs, 20,000.00 per month per such cases will be levied till submission of
documentary evidence.

Non-submission of roaster for deployment of staff.

The contractor is required to submit the roaster for deployment of staff before commencement of AMC
work and on each month. If the contractor fails to submit the same and get approval of EIC, a penalty of
Rs. 1000.00 of that particular month’s roaster per month and part thereof will be levied will be levied. The
said penalty amount will be doubled every month and part thereof till fulfilment of the condition.

Delay in commencement of AMC work.

If the contractor fails to commence the work with full-fledged staff and with other requirements as per
tender condition, penalty at the rate of Rs. 25,000.00 per month and part thereof will be imposed. The said
penalty amount will be doubled every month and part thereof will the AMC is commenced with full fledged
staff and with other requirements as per tender condition.

Non maintenance of required quantity of consumables and lubrication.

During the contract period, if it is noticed that the contractor is not maintaining the nos. and quantity of
consumables and lubrication as per Annexure-B, penalty of Rs. 1000.00 per consumables/lubrication per
month and part thereof will be levied till the same is brought or top up as per the requirement of tender
condition.



(VI)

(VII)

Such consumables and lubrication which are mentioned in the Annexure-B and need to be brought by the
contractor on as and when required basis, such consumables and lubrication is required to be brought by
the contractor within seven days from the date of written instruction by the site in-charge, failing which
penalty of Rs. 1000.00 per consumable per month.

Moreover, during the currency of the contract, DPA may give written orders to add new
consumables/lubrication and its quantity. Such consumables/lubrication is required to be brought by the
contractor at his own cost within 30 days from the date of issue of written order by DPA. From 31stday, a
penalty of Rs. 10,000.00 per consumables/lubrication per month.

Non maintenance of grabs

As per the certificate given by the SDO, if cargo is getting leaked from the grabs, the said

leakage needs to be rectified within seven days from the day of written instruction by site incharge, failing
which a penalty of Rs. 10,000.00 per week and part thereof per grab (for first 30 days) will be levied till
the date it is repaired by the contractor to the satisfaction of EIC.

The said penalty amount will be doubled every 30 days and part thereof till fulfilment of the condition.

Non engagement of OEM

If the contractor fails to bring the OEM on the site within the time period mentioned in clause no. 16 of
Section III of the accepted tender, a penalty of Rs. 20,000.00 per month and part thereof will be levied.
In case of considerable delay at the discretion of EIC, DPA will engage the OEM at the risk and cost of the
contractor and in such case, the penalty will be levied till the date of site visit made by the authorized
representative of DPA.

(VIII) Non completion of activity mentioned in the maintenance schedules

(IX)

(X)

4.

In a month for which monthly payment has been claimed by the contractor, for non- execution of activity
mentioned in the maintenance schedule, a penalty of Rs. 20,000.00 will be levied per activity per month
till the same is carried out by the contractor. The said penalty amount will be doubled every month and
part thereof till fulfilment of the condition.

The remedial action in case of failure of equipment(s) due to lack of maintenance shall be at risk & cost of
Contractor and the decision of EIC shall be binding. out.

Not achieving minimum slab of average daily crane performance as per the applicable Scale
of rates (SOR) from time to time.

The difference, if any, between the actual crane hire charges recovered from the stevedores and the
notional crane hire charges that could not be recovered from the stevedores, discounting the detention
period attributable to O&M contractor, will be recovered from the contractor. In this regard, SOR and
Standing Operating Procedures (SOP) as approved by DPA from time to time will be applicable. The existing
SOP is placed at Annexure-D. In this regard, an example is placed at Annexure-E.

Non maintenance of required tools and tackles.

During the contract period, if it is noticed that the contractor is not maintaining the nos. and quantity
of tools and tackles as per Annexure C, penalty of Rs. 10,000.00 per tool / tackle per month and part
thereof will be levied till the same is brought or top up as per the requirement of tender condition. The said
penalty amount will be doubled every month and part thereof till fulfilment of the condition.

Such tools and tackles which are mentioned in the Annexure-C and need to be brought by the
contractor on as and when required basis, such tools and tackles is required to be brought the contractor
within seven days from the date of written instruction by the site in charge, failing which penalty of Rs.
10,000.00 per tools and tackles per month and part there of will be levied till the same is brought by the
contractor.

Moreover, during the currency of the contract, DPA may give written orders to bring new tools and
tackles and its quantity. Such tools and tackles is required to be brought by the contractor at his own cost
within 30 days from the date of issue of written order by DPA. From 31st day, a penalty of Rs. 10,000.00
per tools and tackles per month and part thereof will be levied. The said penalty amount will be doubled
every month and part thereof till fulfilment of the condition.

Note : The maximum amount of penalty will be 100% of the contract value.
Employer's Obligation (Cl. 30 of Section II is replaced as below):



8.

9.

(The Clause No. 30(ii) of Section-II is replaced as under)

The site office will be provided by DPA, if available inside Cargo Jetty Area (along with water &
electricity), on chargeable basis. If required by the contractor, two quarters will be allotted, if available at
DPA Kandla Colony, on chargeable bases as per prevailing rate & rent as per DPA Norms during the tenure
of contract and the same shall be handed over by contractor on completion of contract to DPA, failing
which standard rent as per prevailing DPA norms will be deducted & stern action will be initiated. Last
month's payment towards AMC charges will released after deduction of all kind of dues arise out of anything
and subject to handing over the Quarter / Quarters, Office Rooms allotted to the contractor.

Any other additional office space & store allotted to the Contractor (if available) on availability basis,
will be on chargeable bases and its electricity bill is also to be borne by contractor as per DPA Norms.

DPA is considering to award the berths on PPP basis. In case of requirement, the contract may be
transferred to PPP operator along with the crane assets, on mutual agreement and same terms and
conditions, with one month'’s prior notice. Failure to which, contract may be terminated pre-maturely with
one month’s advance notice.

Further, on commencement or any time during the currency of contract, DPA may opt for maintenance
part only with capering the operation work, by one month’s advance notice. During the said duration,
obligations along with payment terms for maintenance work shall be applicable only.

Third Party Inspection (Cl. 46 of Section II is replaced as below):

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are made by Third
Party Inspection Agency; the same shall be complied by Contractor before the next schedule visit. The
TPIA will check and certify the same. Payment for subsequent month may withhold if any queries raised
by TPIA are not complied by AMC Contractor (under the scope of AMC works). The charges incurred for
Third Party Inspection Agency will be borne by DPA.

The work will be allowed to be commenced only after valid insurance cover as per clause no.2 of Section-
III is submitted by the contractor.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so that
Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not allowed Input tax
credit due to failure on part of the contractor / service provider / Supplier etc. it will be a financial loss to
DPA and therefore same shall be recovered from the payment / deposit o the contractor / service provider
/ Supplier.

During the execution of the work, if any port property is damaged by the contractor, the
rectification/replacement cost of the same will be recovered from the contractor.

Spare parts

Purchase of spare parts

(1)

When the cranes are taken over by the contractor as and where basis and it is established that the
cranes are in working condition as per clause no. 1.1 (C) of Section-III of the condition of the accepted
tender, a detailed examination of the cranes will be carried out by the contractor and a list of spare parts
will be prepared for maintaining inventories during the contract period only. The list of spare parts must
be given in the categories of fast moving, slow moving, critical and spare parts having lead time of more
than 6 months for ensuring un-interrupted operations as per the OEM maintenance plan.

The documents as mentioned in clause no. 9 (1) (A) shall be submitted within a period of 30 days from
the date of acceptance of cranes as working condition as per clause no. 1.1 (C) of Section III of the
condition of the accepted tender.

The spare part is required to be procured by the contractor from OEM / Indigenous / local supplier as
decided by DPA, after getting written intimation of Engineer-in-Charge
In this regard, the contractor is required to submit the following documents.




(A)

Procurement from OEM/OEM Authorized firm

A list of required spare parts.

A report containing justification for requirement of such spare parts.

Certificate of being OEM or authorized dealership certificate

Offer of OEM / Authorized Dealer / Retailer of the spare parts to be procured

A certificate from OEM/authorized dealer that the rate quoted by them is same as being
quoted to other government agencies.

Note:-

(i) In absence of list of OEM spare parts any breakdown shall be treated on the account of contractor.

(ii) | The actual cost of procurement will be reemitted to the contractor by DPA.

(iii) | The spare parts purchased by the contractor under this contract will be the property of DPA. After
completion of the contract period, the same will be handed over by the contractor to DPA without
charging any cost.

(iv) | During the currency of the contract also the cost of OEM spare parts will be remitted by DPA.

(v) | The spare parts which has become unserviceable due to fault or poor maintenance of the contractor,
the replacement cost of the same will be borne by the contractor.

(vi) | No advance will be paid by DPA for procurement of material.

(vii) | The delivery period and penalty clause will be as per the policy of OEM.

10. Major Repair
The major repairs are identified as under:

Sr. No. Particulars

1. Jack & outriggers and its cylinder

2. Engine Drives & alternator

3. LT Motion assembly including cylinders.
4 Slew Bearing

5 Main Boom Assembly

6 Winch Assembly and its hydraulic system

7 Drive/PLC System

However, EIC will assess the quantum of the breakdown and decide in
case of inclusion of work under Major Repair.

(A) | In case of major repair which needs be carried out by the contractor without engaging
separate contractor during the currency of the contract, following conditions will apply :

(i) DPA will remit total cost (including consumable and lubrication) to the contractor.

(i) In case the party/unit/machine of the cranes is required to be taken out of port area in the work shop
of the contractor, the liability of sending such part/units/machine of the crane and bringing back the
same will solely rest with the contractor.

(iii) | The party/unit/machine of the cranes will be allowed to take out of port area only after insurance policy

is purchased by the contractor in the joint name of EIC of the 110% of the book value of the cranes.




The book value of the crane will be intimated by DPA. The original copy of the insurance policy should
be submitted to EIC.

(iv) | The rate of the same will be finalized by DPA with transporter/insurance firm/clearing agent. The
contractor is required to place the order in favour of such firms on the rates finalized by DPA.

(v) DPA will also remit the cost of transportation/insurance/clearing agent on the strength of the invoice
raised by the firm.

(vi) | For any damage/loss/theft or any other incident, the replacement cost of the same will be recovered
from the contractor. If the damage/loss/theft is covered under the insurance policy, the differential
amount between the insurance claim admitted and paid by the insurance firm and the replacement cost,
will be recovered from the contractor.

(vii) | DPA will not reimburse the cost of penalty/demurrage imposed by the any firm on the contractor.

(viii) | Ensuring timely completion of the work will rest with the contractor.

(ix) | Completion of all documentation work and liasoning, if any, is to be carried out by the contractor.

(B) In case major repair which needs be carried out by a separate contractor during the
currency of the contractor, following conditions will apply:

(i) the repair work should be given to OEM or OEM authorized firm as proposed by the contractor and with
the written approval of DPA. The decision of DPA will be final and binding on the contractor.

(ii) the contractor will obtain the offer from OEM or OEM authorized firm and submit the same to DPA.

(iii) DPA will finalize the rates with such OEM or OEM authorized firm.

(iv) The contractor shall place the work order in favour of such OEM or OEM authorized firm on the rates
and scope of work so finalized by DPA.

(v) DPA will remit total cost (including consumable and lubricants) to the contractor.

(vi) In such remittance, no convenience charges will be paid by DPA.

(vii) | In case the party/unit/machine of the cranes is required to be taken out of port area, the liability of
sending such part/units/machine of the crane and bringing back the same will solely rest with the
contractor.

(viii) | The party/unit/machine of the cranes will be allowed to take out of port area only after insurance policy
is purchased by the contractor in the joint name of EIC of the 110% of the value of the intimated by
EIC. The original copy of the insurance policy should be submitted to EIC.

(ix) | The rate of the same will be finalized by DPA with transporter/insurance firm/clearing agent. The
contractor is required to place the order in favour of such firms on the rates finalized by DPA.

(x) DPA will also remit the cost of transportation/insurance/clearing agent on the strength of the invoice
raised by the firm.

(xi) For any damage/loss/theft or any other incident, the replacement cost of the Same will be recovered
from the contractor. If the damage/loss/theft is covered under the insurance policy, the differential
amount between the insurance claim admitted and paid by the insurance firm and the replacement cost,
will be recovered from the contractor.

(xii) | DPA will not remit the cost of penalty imposed by any firm on the contractor.

(xiii) | Ensuring timely completion of the work will rest with the contractor.

(xiiii) | Completion of all documentation work, if any, is to be completed by the contractor.

(C) In case repair (other than major repairs) which needs be carried out by a separate
contractor during the currency of the contract, following conditions will apply:

(i) The repair work should be given to OEM or OEM authorized firm with the written approval of DPA.




(i) DPA will remit the cost of OEM spare parts only to the contractor.

(iii) In such remittance, no convenience charges will be paid by DPA.

(iv) In case the party/unit/machine of the cranes is required to be taken out of port area, the liability of
sending such part/units/machine of the crane and bringing back the same will solely rest with the
contractor.

(v) The cost towards transporter/insurance firm/clearing agent etc. will borne by the contractor.

(vi) The party/unit/machine of the cranes will be allowed to take out of port area only after insurance policy
is purchased by the contractor in the joint name of EIC of the 110% of the value of the intimated by
EIC. The original copy of the insurance policy should be submitted to EIC.

(vii) | For any damage/loss/theft or any other incident, the replacement cost of the same will be recovered
from the contractor. If the damage/loss/theft is covered under the insurance policy, the differential
amount between the insurance claim admitted and paid by the insurance firm and the replacement cost,
will be recovered from the contractor.

(viii) | For ensuring timely completion of the work will rest with the contractor

(ix) Completion of all documentation work and liasoning, if any, is to be completed by the contractor.

Note:

(i) The process of purchase of spare parts for repair work and payment will be regulated per clause no. 9
of Section-III of the condition of the accepted tender.

11. Consumables and lubrication as well as tools and tackles

(i) The consumables are required to be brought by the contractor at his own cost.

(ii) The lubrications (except at the event of one time replacement complete replacement as per clause no.
1.1 (a) are required to be brought by the contractor at his own cost.

(iii) A tentative list of consumables and lubricants and it's minimum quantity which is required to be
maintained by the contractor during the currency of the contract is placed at Annexure - B

(iv) It may be noted that the said list is tentative only and the contractor is required
to study the requirement and keep the required quantity.

(v) Moreover, during the currency of the contract, DPA may give written orders to add new consumables
and quantity which is required to be brought by the contractor without charging extra cost.

(vi) The consumables and lubrications purchased by the contractor under this contract will be the property
of DPA. After completion of the contract period, the balance quantity will be handed over by the
contractor to DPA without charging any cost.

(vii) The contractor is required to bring the tools and tackles as given in the Annexure-C

13. Extension of contract period (The Clause No. 9 of Section-1I is replaced as under)
The Maintenance contract can be extended for a period up to 06 months from the date of completion on
the monthly rate applicable in the final year of AMC as well as on same terms and conditions with mutual
consent.

14 Guarantee: (The Clause No. 14 of Section-II is replaced as under)

The guarantee period shall be valid up to 18 (Eighteen) months with effect from the date of acceptance of
the spares by DPA or 12 (twelve) months from the date of installation, whichever is earlier in case of
Contractor supply the spares as per Clause No. 13 (B) of Section-V against supply order (Annexure-1V).
The Contractor shall give guarantee to the Board that the goods and services under this contract will comply
strictly with the contract, shall be first class in every particular case and, shall be free from defects. The
Contractor shall further give guarantee to the Board that all materials, equipment and the supplies furnished
by him will be new and fit for their intended purposes.



15

16

17.

18.

19.

20.

21,

The Board shall promptly notify the Contractor in writing of any claim arising under this guarantee. Upon
receipt of such notice, the Contractor shall promptly repair or replace the defective goods and/or services
at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the contract, the
Board may proceed to take such remedial action as may be necessary, at the Contractor’s risk and cost.

Reduction in monthly AMC payment in case in reduction of staff due to change in shift timing.
The shift timings mentioned in clause no. 3 of Section V is subject to the order issued by DPA management
from time to time. In case, DPA management decides for applicability of less than three shifts, the
contractor is required to reduce the strength of the staff who are engaged in different shifts (except general
shift). Accordingly, there will be reduction of payment to the contractor in respect of such reduced staff
calculated on the basis of minimum wages (skilled/unskilled work) declared by central government from
time to time.

Hot work: (Cl. 53 of Section II is replaced as below):
In case of carrying out any hot work such as gas cutting and welding necessary regulations, prevailing at
Deendayal Port Authority for such works shall be observed by the tenderer. Necessary fire watch permit
and No Objection Certificate will be issued by DPA free of cost.

Mandatory visit of OEM during the currency of the contract.
On the written instruction of EIC, the contractor is required to engage authorized representative of OEM at
his own cost for once during the entire contract period. The contractor is required to ensure the site visit
of the authorized representative of OEM within 30 days from the date of issue of written intimation by EIC.
The presence of OEM shall for actual duration, as advised by OEM for checking healthiness of HMCs.
Note:
Apart from engagement of authorized representative of OEM as mentioned above, if contractor feels
necessary for the expertise of OEM for any reason, the cost of the same will be borne by the contractor
only.

Tools & Tackles: (The Clause No. 52 of Section-II is replaced as under)

All the tools and tackles as per ANNEXURE-VI of Section V, will have to be arranged by the contractor at his
own cost for executing the work. Arrangement for storing the materials, tools etc. will also have to be made
by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. stored/brought
by the contractor for execution of work within the Port area.

The clause no. 6 of Section I is not applicable
The clause no. 4.2(n) of Section-I is not applicable.

Valid Electrical Contractor License and Electrical Supervisor Certificate: (For Electrical Work
Only)(The Clause No. 55 of Section-II is replaced as under)

The Crane Manufacturers or Authorized dealer/Channel partner are exempted to submit Valid Electrical
Contractors License issued by Competent Authority

Signature & Seal Superintendent Engineer (E)
of Contractor Deendayal Port Authority



SECTION 1V

FORMS OF BID
Part—1I
To be submitted by Bidders with their Bids

NOS. NAME OF FORMS/FORMAT
OF
FOMAT

1 Form of application

2 Pre-qualification of bidders

3 Format for declaration

4 Letter of authority for submission of bid

5 Exceptions & Deviations

6. Specimen EMD (Bank Guarantee Format)

7. Bid security declaration form (For MSESs)

Part — II
To be used by successful Bidder

NOS. OF NAME OF FORMS/FORMAT
FORMAT

8. Letter of Award

9. Agreement form

10. Specimen bank guarantee of Performance Guarantee / Security Deposit

11. Letter of authority from bank for all BGs

12. Format of Extensions (Part —I)

13. Format of Extension (Part-II)

14. Certificate to be issued by Third Party Agency on their Letter Head

15.

Certificate to be issued by Manufacturer on their letter head




Form -1

SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

To

The Superintendent Engineer (E)
Deendayal Port Authority
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including addenda and
clarifications issued vide .i.vsasens

(b) we offer to execute the work in conformity with the tendering documents and in accordance
with the delivery schedules specified in the schedule of requirements in accordance with the
tender document bearing no (EL/AC/2846)

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any time
before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture / Joint Venture.

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part
of the contract — has not been declared ineligible by the port, under laws of India or official
regulations.

(g) We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal

contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender or any other

tender or you can also split the work that you may receive.



II. We also make a specific note clause of [ITB, NIT] under which the contract is governed.
Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete hame of tenderer]

Dated on day of , (insert date of signing)




Form -2
| Specimen format for Pre-qualification of bidders |
The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)
Place of registration:

- Principal place of business

- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm

Description Year Turn over
(insert the year as per PQC) 2021-22
i.e. last three financial years ending 31st
march of the previous year 2022-23
2023-24

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.
Attested Copy of Annual Turnover during Last Three Year Ending on March 23.

3. Similar works

Particulars Year No. of Woks Value
2017-18
Total value of completed 2018-19
similar work as defined in the 2019-20

tender document during last 7 )
years ending last day of the 2020-21

month previous to the one in 2021-22
which NIT is invited. 2022-23
2023-24

Attachments: Supporting documents, viz., Successful completion certificate from clients, other
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer
reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which are yet
to be completed) as on the date of this bid.

1. Existing commitments and on-going works.
Description Place | Contract | Name & Value of Stipulated Value of Anticipated
of work & No. & | Address of Contract Period of remaining date of
State Date Port or Dept. in Rs. Completion to be completion
completed
1 2 3 4 5 6 7 8
2. Works for which bids already submitted
Description Place & Name & Value of Stipulated | Date when | Remarks if
of work State Address of | Contract in Period of decision is any
Port or Rs. Completion expected
Dept.




Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party Port Cause of Amount Remark involved showing
6. (ies) dispute present status.

Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of: (insert complete hame of Tenderer)

Dated on day of , (insert date of signing)

Form-3
| SPECIMEN FORMAT FOR DECLARATION |
(To be executed on bidder's Letter Head)
To.
(Project title)
Ref:
The undersigned, having studied the pre-qualification submission for the above mentioned project,
hereby states:
(a) The information furnished in our bid is true and accurate to the best of my knowledge.

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and acknowledge
your sole right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

(e) We also state that no changes have been made by us in the downloaded tender formats and
understand that in the event of any discrepancies observed, the tender hoisted on website of
n-procure is full and final for all legal/contractual obligations.

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs.




(g9) We also give an undertaking that, we have not made any payment or illegal gratification to any
person / authority connected with the bid process so as to influence the bid process and have
not committed any offence under the PC Act in connection with the bid.

Date:
Place:
Name of Applicant:
Represented by (Name & capacity)
Form-4
SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)
To
The
Dear Sir,
We----------------- m-mmmmmmeoee- et - mmmmmmmmemeoees do hereby confirm
that Shri ..o (Name, designation and Address) is/are authorized to represent us

to bid, negotiate and conclude the agreement on our behalf with you {copy of board resolution
attached (in case of company)} for tender no. --------------- for the work of and his

specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be deemed to

have been done with us in respect of this Tender.



[ specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:

EXCEPTIONS AND DEVIATIONS

Form-5

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to the

bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No. of Bid
Document

Subject Deviation




Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable for
rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules,
and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]

Form-6

Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated.
To be executed on Rs. 300/- non Judicial Stamp Paper]

(Bank's name and address of Issuing Branch or Office)
Beneficiary’s Bank details area as under

Account No. 10316591671

IFSC Code : SBIN0060239

Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority
Date:
Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has
submittedto you its Tender dated (hereinafter called "the Tenderer") for the execution of [name of
contract] underInvitation for Tenders No.[Number]. Furthermore, we understand that, according
to your conditions, Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum
orsums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us
yourfirst demand in writing accompanied by a written statement stating that the Tenderer is in breach
of itsobligation(s) under the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the Form of
Tender; or

(b)Having been notified of the acceptance of it's Tender by the Employer/Board during the period of



Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or refuses
tofurnish the performance guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the
Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of
(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or

(i)  Twenty-eight days after the expiration of the Tenderer's tender or any extended period
thereof;

Consequently, any demand for payment under this guarantee must be received by us at the
office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so
shouldalso be enclosed]



(Applicable for MSEs) Form-7

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)I/We. The
undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid SecuringDeclaration.
I/We accept that I/We may be disqualified from bidding for any contract with you for a period ofthree year
from the date of notification if I am /We are in a breach of any obligation under the bid conditions,
because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid duringthe
period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bidvalidity
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance
Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not thesuccessful
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or
(i) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)Name:
(insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)Dated
on day of (insert date of signing)

Corporate Seal (where appropriate)



Operation & Maintenance Contract of 2 No's Liebherr make LHM 550 model Harbour Mobile Cranes 120T
along with 03 nos. Grabs inside cargo jetty area for a period of Two year

Form-8

LETTER OF AWARD FORMAT

No: Date:
To
(Name and Address of the Contractor)
Sub: Tender No. (Name of Work)
Ref : Your bid dated And (list the

correspondence with the Bidder)
Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the
competent authority and you are hereby requested to initiate actions for fulfilment
of all necessary formalities, as indicated in the tender document for the above said
work, at the earliest.

The Engineer-In-Charge for this work shall be Mr.

Agreed Schedule date of commencement of the work is and
Schedule date of completion of the work is . Total Contract Price
is Rs.

You are requested to sign the Agreement and fulfil other formalities as per
the Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY



Operation & Maintenance Contract of 2 No's Liebherr make LHM 550 model Harbour Mobile Cranes 120T
along with 03 nos. Grabs inside cargo jetty area for a period of Two year

Form-9

SPECIMEN CONTRACT AGREEMENT

(To be executed on Rs.300-non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions
indicated]

This agreement made of this day of
Two Thousand between the Board of Deendayal Port Authority a
body corporate under Major Port Authorities Act, 2021 having its Administration Office
Building at Gandhidham(Kutch) (hereinafter called the ‘Board’ which expression shall unless
excluded by or repugnant to the context, be deemed to include their successors in office)
of the one part

and (Name and address of all the partners if a partnership

with all their address) hereinafter called the ‘Contractor’ which expression shall unless
excluded by or repugnant to the context be deemed to include his / their heirs, executors
, administration , representatives and assignees or successors in office of the other part.

WHERAS the Boardis desirous to carrying out the work of

And whereas the Contractor has offered to execute and

complete such work.

WHERAS the Contractor has deposited the Performance security
deposit @ 10% of contract price amounting to Rs.
In following manner for the due fulfillment of all the

conditions of the contract.

1) Rs. paid in form of Bank Guarantee / FDR / Digital Transfer ( to
be submitted within 21 days of issue of LOA)

2) Balance amount of Rs. to be recovered from the work
bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-

1. In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the general condition (including special conditions,
if any) of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of
this agreement viz.:
i) Notice inviting tender.
i) Technical specifications.
iii) Special conditions of contract.
iv) Tender submitted by the Contractor.

v) The Board’s “Drawing”.

vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Executive Engineer (E) and the
Contractor after opening of the cover-I—as regards to contain
clarifications/details called for vice versa.



Operation & Maintenance Contract of 2 No's Liebherr make LHM 550 model Harbour Mobile Cranes 120T
along with 03 nos. Grabs inside cargo jetty area for a period of Two year

viii) Common terms and conditions offered to Contractor and their acceptance
including confirmation to withdrawal of their own terms and conditions offered
with the tender i.e ‘Cover-I'.

ix)Bank Guarantee / FDR / Digital Transfer for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects , with the

provisions of the contract.
4, The Board hereby covenants to pay the Contractor in consideration of such
completion of the works, the contact price of Rs. (Rupees

only ) at the time and in the manner prescribed of the

contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the
day and year first above written signed and sealed by the Contractor in the
presence of:-

Witness

1. Name & Address Signature of Contractor
Seal

2. Name & Address

Seal
Signed, sealed and delivered by Shri on behalf of the
Board in presence of
1.
2. (Chief Mechanical Engineer)

Deendayal Port Authority
The common seal of the Board of Deendayal Port Authority affixed in the presence of:

1. Secretary
2. Deendayal Port Authority
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Form-10
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE

GUARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Trustees of Deendayal Port of Kandla,
Deendayal Port Authority

A.O. Building, P.O. Box No.50,

Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major

Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless

excluded by or repugnant to the context or meaning thereof be deemed to include the Board

of Deendayal Port Authority, its successors and assigns) having agreed to

exempt___

(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the

terms and condition of the contract, vide

(Name of the Department)’'s letter No. Date
made between the contractors and the Board for execution of

covered under Tender No.

dated (hereinafter called “the said contract”) for the payment of Security

Deposit in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by

the said contractors of the terms and condition of the said contract, on

production ofa bank Guarantee
for Rs. (Rupees Yonly we, the (Name of the Bank
and Address) hereinafter referred to as “the Bank”) at the
request of the contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees )

only against any loss or damage caused to or suffered by the Board by reason of any breach
by the contractors of any of the terms and conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake
to pay the amount due and payable under this guarantee without any demur merely on a
demand from the Board starting that the amount claimed is due by way of loss or damage
caused to or which would be caused to or suffered by the Board by reason of the contractors
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to any amount not exceeding Rs.

(Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto
our liability under this present being absolute and unequivocal. The payment so made by us
under this bond shall be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

4, We, (Name of Bank and Branch), further agree with the
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Board that the guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the said contract and that it shall continue to been
forceable till all the dues of the Board under or by virtue of the said contract have been fully
paid and its claims satisfied or discharged or till the_ (Name of the user department) of the
said certifies that the terms and conditions of the said contract have been fully and properly
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall at the request of the Board but at the cost of the Contractors,
renew or extend this guarantee for such further period or periods as the Board may require
from time to time.

5. We, (Name of Bank and Branch), further agree with the
Board that the Board shall have the fullest liberty without our consent and without affecting in
any manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the time of
performance by the said Contractors from time to time or to postpone for any time or from time
to time any of the powers exercisable by the board against the said Contractors and to forebear
or enforce any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variation or extensions being granted to the
contractors or for any forbearance, act or omission on the part of the Board or any indulgence
shown by the board to the Contractors or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We,__ Bank lastly undertake not to revoke this guarantee during its currency except
with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed
Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ;and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before
_(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(ii) IFSC No. of Beneficiary’s Bank isSBIN0060239.
(iii) Bank Account No .of Beneficiary is 10316591671. Date day of 20

For (Name of Bank)
(Name) Signature
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Form-11
SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)
Date:
To,
The Board of Trustees of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.
dated for Rs. favoring yourselves
issued on a/c of
M/s.
(Name of contractor)

We confirm having issued the above mentioned guarantee favouring
yourselves, issued on account of M/s. validity for expiry up
to date and claim expiry date up to We also
confirm 1) 2) is/are empowered

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding

on the Bank.

Name of signature of Bank Officer
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Deendayal Port Authority

Form-12

Form of application by the Contractor for seeking

extension of time
Part—1

Name of Contractor

Name of work as given in the agreement

Agreement No.

Estimated amount put to tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement
Date of completion stipulated in agreement

Period for which extension of time has been given previously:

(a) 1%t extension vide EE’s No. Dated Month Days
(b) 2" extension vide EE’s No. Dated Month Days
(c) 3@ extension vide EE's No.  Dated Month Days
(d) 4% extension vide EE's No.  DatedMonth Days

Total extension previously given.

9. Reasons for which extensions have been previously given (Copies of the previous

application should be attached)

10. Period for which extension is applied for
11.Hindrance on account of which extension is applied for with dates on which

hindrances occurred and the period for which these are likely to last.

a) Serial No.

b) Nature of hindrance

c) Date of Occurrence

d) Period for which it is likely to last

e) Period for which extension required for this particular hindrance

f) Overlapping period if any, with reference to item............

g) Net extension applied for

h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month......... Days

12.Extension of time required for extra work
13. Details of extra work and amount involved:

(a) Total value of extra work

(b) Proportionate period of extension of time based on estimated amount put to

tender on account of extra work.

14.Total extension of time required for 11 & 12

Submitted to the Sub-Divisional Officer..........

Signature of Contractor

Dated
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Form-13
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME
PART 11
(To be filled in by the Sub-Divisional Office)

1. Date of receipt of application from ................... Contractor for the work

(o] SRS in the Sub-Divisional Office.

2. Acknowledgement issued by S.D.O. vide his No............ dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for
rejections should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)
1. Date of receipt in the Divisional Office.
2. Executive Engineer’s remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.
(2) Nature of hindrance
(3) Date of occurrence
(4) Period for which hindrance is likely to last
(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
items which overlap.
(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
and justification for extension recommended.

3. Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely
to be completed by the date up to which extension has been applied for. If extension
of time is not recommended, what compensation is proposed to be levied under
clause 2 of the agreement?)

Signature of Executive Engineer
Date
Dy. HOD/SE’s recommendations
Signature of Dy. HOD
Date

HOD’s recommendations/approval.
Signature of Chief Mechanical Engineer
Date
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Form-14

(Applicable in case of Procurement of Equipments)
(CERTIFICATE TO BE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER

HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the (name of equipment) designed, manufactured and supplied to
Deendayal Port Authority are conforming with the Quality Assurance and Standards as per
proven design and Model No. / Drawings submitted by M/s
in the Tender No. of Deendayal Port

Authority.

Signature & Seal of Authorized
Representative of Classification Society.
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Form-15

(Applicable in case of Procurement of Equipments)
(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the proven design submitted with Bid conforms with all the standards
and generic specifications of (name of equipment) given at Page No. of the Tender No.
(insert tender no.) of Deendayal Port Authority.

Signature & Seal of Authorized
Representative of the Manufacturer
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Section V
Scope of Work & Technical Specifications

1. General:

Two nos. 124 Ton capacity Liebherr make LHM 550 model Harbour Mobile Cranes (HMCs)
along with 03 nos. Grabs (of 37 CBM capacity) inside Cargo Jetty Area were installed &
commissioned in the year 2019 after necessary repair works to handle the various cargo.
Further, Operation and Maintenance work for the said cranes for the duration of two years
was awarded in open market, which is expiring on 19.02.2025.

Now, Deendayal Port Authority again intends to outsource the Operation & Maintenance
Contract of 2 Nos. LIEBHERR make Harbour Mobile Cranes of 124 T capacity along with
Grabs for a period of Two years, to firms who are having sufficient expertise in this field
and has back to back support of OEM. The main objectives of this work are:

1. To ensure efficient, safe and reliable operation & maintenance of the Cranes.
2. To maintain the Cranes in a healthy and efficient condition.

3. To ensure high availability of the Cranes in a consistent manner.

4. To handle the cargo efficiently and achieve higher rate of handling.

Commencement of AMC Work:

On issuance of Work Order, Contractor shall take over both the cranes and O&M work will
commence from same. AMC Contractor shall arrange to mobilize the consumables,
required manpower etc. from the issuance of work order and shall be ready in full fledge
manner to commence the work from the award of Work Order.

On the next day of acceptance of Work Order, trial run will be undertaken by AMC
Contractor, in presence of DPA officials & TPI (to be appointed by DPA) for basic
operational checks i.e. hold, close, luff, slew and travelling.

In case of readiness of AMC Contractor for commencement of safe cargo handling
operations, the Crane (s) will be declared traffic operation worthy.

(a) In case Crane (s) is declared traffic operation worthy:

Full AMC cost will be applicable for respective no. of crane (s) commissioned for
traffic operation.

(b) In case Crane (s) is declared non-traffic operation worthy:

In case of crane (s) is not traffic operation worthy / breakdown reduced rate of 20
% of AMC Cost will be applicable, until the crane (s) are commissioned for traffic
operation. However, it will be in scope of AMC Contractor to perform basic
maintenance works to upkeep the cranes during non-traffic operation worthy
condition of Crane (s).

In case of declaration of non-traffic operation worthy / breakdown condition of
Crane(s), labour and manpower required to put proportionate man power HMCs
into traffic operation will be in scope of AMC Contractor.
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However, the spares (other than consumables is in scope of AMC Contractor) will
be procured by DPA. The said spares shall be brought from OEM or authorized
dealer of OPM on written confirmation of EIC only. In exigency the contractor has
to procure the spares up to Rs 10 lakh, However, the cost will be reimbursed by
DPA on actual basis.

During execution of AMC work:

In case Crane (s) is taken for maintenance work / out of order during AMC period (more
than 10 days) then reduced rate of 20 % of AMC Cost will be applicable, from the date of
breakdown, until the crane (s) are commissioned for traffic operation. However, it will be
in scope of AMC Contractor to perform basic maintenance works to upkeep the cranes
during non-traffic operation worthy condition of Crane (s).

Detailed examination of Crane (s):

(1)

()

(3)

Immediate replacement:

After detailed examination, list of critical spares required for immediate
replacement and un-interrupted operations shall be prepared keeping eye on OEM
maintenance plan.

Detailed examination report along with necessary supporting documents, valid
budgetary offer of OEM or authorized dealers of OPM etc. shall be provided within
a period of 30 days from putting HMCs into traffic operation.

Monthly assessment:
On every 28™ day of month, a detailed examination shall be carried out for actual
assessment of condition of major parts of Cranes. The same shall be reported on
very next day to EIC.

Keeping in view the healthy maintenance, AMC Contractor shall propose corrective
actions for said monthly requirement of parts.

Apart from other obligations, AMC Contractor shall priotize the actual requirement
(s) and on written approval of EIC, supply the extra required spares / consumables
through OEM or authorized dealer of OPM. The same which will be on reimbursable
basis as per actual invoice amount.

Maximum amount of above monthly procurement shall be Rs. 02,00,000 (plus GST
extra), which can be carried forward during the currency of contract.

For claiming the said expenditure, AMC Contractor shall provide:

(A) Rate reasonability Certificate from OEM or authorized dealer of
OPM,

(B) Authorization certificate,

© Copy of actual Tax Invoice paid to OEM or authorized dealer of
OPM.

(D) if any procurement / Service required other than OEM the rate will be
decided by EIC on calling EOI / Sealed cover from Local market using DPA
website.

OEM Inspection:
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On the written instruction of EIC, the contractor is required to engage authorized
representative of OEM, at his own cost (incl. transportation, lodging,
accommodation) for once during the entire contract period for overhauling of
cranes which includes all necessary tests to determine healthiness and safe
operation of HMCs as per OEM norms.

The contractor is required to ensure the site visit of the authorized representative
of OEM within 10 days from the date of issue of written intimation by EIC.

2. (A)Deployment of Manpower for Maintenance.

The Contractor shall have to deploy the staff, leaded by Service engineer (over all In-
Charge) to deal with DPA in all technical and administrative matters.

The contractor shall have to deploy the following staff as per pre-submitted Roaster Plan
every month. However, for any breakdown / preventive maintenance, if Contractor feels

then, he may deploy more man power as per site requirement:

Sr. | Designatio | Experience required* | Qualifications required | Requirement
n in shift /
general

1 | Service 07 Years in | Degree Engineer | 1 in General

engineer maintenance of | (Mechanical) Shift
Harbour Mobile Cranes
2 | Mechanica |06 / 04 Years in|Diploma / Degree|1 in General
I maintenance of | Engineer (Mechanical) | shift
Harbour Mobile Cranes
3 |Hydraulic |06 / 04 Years in|Diploma / Degree|1l in General
Engineer hydraulic maintenance | Engineer (Mechanical) | shift
work
4 | Electrical /|06 / 04 Years in|Diploma [/ Degree|1 in General
Electronics | maintenance of | Engineer (Electrical / | shift
Engineer Harbour Mobile Cranes | Electronics)
5 | Operation |02 / 01 Years in|Diploma / Degree |1 in each shift
Coordinato | maintenance of | Engineer (with
r Harbour Mobile Cranes | computer proficiency)

6 | Clerk 01 Year experience in | HSC passed with |1 in General
clerical / time office | Computer proficiency | Shift
management works

7 | Hydraulic | 04 Years in [ ITT  Holder (with | 1 in each shift

Technician | maintenance of | proficiency in
Harbour Mobile Cranes | hydraulics)
8 | Electrical / | 04 Years in | ITI Holder  (with | 1 in each shift
Electronic | maintenance of | proficiency in PLC
Technician | Harbour Mobile Cranes | automation)

09 | Welder 03 Years in welding | ITI (Welder) 1 in general

cum Fitter | works shift

10 | Cleaner /| 04 Years in cleaning / | 8" Pass 3 in each shift

Helper helping job in heavy /
hydraulic works
Total manpower required (in Nos.) | 24 nos.

* excluding training / apprenticeship / internship programs
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2.(B) Deployment of Manpower for Operation.

Sr. | Designation | Experience required* Qualifications Requirement in
required shift / general
1 | Skilled 05 Years Experience in | Minimum 2 no’s operator
Operator operation of High | qualification at least | per Shift + I no
Capacity (above | ITI Reliever.
100MT) Harbour
Mobile Cranes

The manpower shall be trained by AMC Contractor in advance to understand the
working and trace the faults in terms of

(1) Mechanical structures,

2) Hydraulic systems,

(2) PLC Automation,

3 Electrical network,

4) Any other maintenance and operational requirement of HMCs.

Manpower shall be appraised with Weekly off, Holidays as per labor laws. In case of work
requirement, above mentioned staff may be booked on Over time or called on Holidays
or weekly offs as per prevailing labor & Overtime rules. AMC contractor may arrange extra
manpower as reliever to the deployed staff on Weekly offs / Holiday subject to pre-
approval of EIC for exigencies or to speed up the ongoing maintenance activity or
operational requirements other than General shift staff.

AMC Contractor is sole responsible for timely payment / wages in accordance with the
labor laws.

3. Operation:

The Cranes will be operated in round the clock in following 3 Shift basis (24 hrs a day) &
365 days a year (which is subject to changes):

1st Shift - 6:00 hrs. to 14:00 hrs.

2nd Shift - 14:00 hrs. to 22:00 hrs.

3rd Shift - 22:00 hrs. to 6:00 hrs.

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement
in tact round the clock. Operational staff attendance & shift log Book should be daily checked
& verified by Shift Engineer, DPA, hence contractor is sole responsible for day to day update
& maintenance of register.

The contractor shall also install biometric attendance system for accurate attendance system,
based on which salary / wages shall be disbursed.

4. Overall Scope of Work of Contractor during AMC period (after putting HMCs in
traffic operation):

a) overall supervision of both the Cranes - 141143 & 141169, their routine health check,
advice & assistance in Spare parts planning / procurement, calibration of spare parts
wherever required, troubleshooting w.r.t. software / calibration etc. mechanical and other
fault tracing, provision of 24 / 7 technical assistance / team at Deendayal Port site.
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Supply of diesel for operating the cranes is excluded from the scope of contractor.
However, diesel transfer pump, pipe & necessary accessories (to cater the need of transfer
of 12 KL Diesel in 2.5 Hours) will be in scope of Contractor. On completion of AMC, same
will be returned back to Contractor.

Details of minimum consumed items during last AMC work is detailed below.

Based on which, tentative list of Consumables, not limited to, in scope of contractor at his
cost (to be arranged from OEM / OPM and top up every month) as per Annexure-B.

The said list of consumables is on minimal basis. However, replacement of all Lubricants
(Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire rope compound and coolants
etc.), all Filters & Hoses (of all sizes) in accordance with schedule replacement / top up
as per maintenance / inspection plan of OEM manual & to cover the leakages, if any, are
in scope of AMC Contractor. In view of the said requirement, all the consumables (required
in routine maintenance / servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs. 2000 hrs etc. /
indicated span of service in OEM manual, shall be in Contractor’s scope

Assurance of back to back support by OEM with site maintenance team. These activities
will be guaranteed for throughout the clock.

Timely inspection & arrangement of Certifications (annual thorough inspection, load tests
etc.) as per required Safety norms. necessary arrangements of dead load will be in scope
of contractor.

Compliance of safety guidelines and required norms without any compromise.

Timely submission of throughput details after completion of every vessel, as per format
provided by EIC.

Fabrication work required for strengthening & safety of rusted out / corroded Mechanical
Structures, ladders etc. & necessary painting work, on time to time.

Overhauling of main stabilization jack and wheel cylinders (incl. chroming / replacement
of piston road) to arrest leakages (if any).

DPA is pro-actively consideration of HMC operation with electricity. Proper electrification
(from plug point of HMCs) will be in scope of AMC contractor.

Touch up paints at rusted and exposed parts will be in scope of AMC Contractor.

In addition to the above the Contractor has to carry out following site activities.

The contractor has to get approval of maintenance schedule (Daily / Weekly / Monthly /
Half yearly / Yearly) and maintain the same & also includes Breakdown Maintenance and
all other repairing works with all labour and materials under obligation / scope of
Contractor such as tools & tackles, consumable, welding machine, electrodes etc.

Contractor have to procure and supply the required spares within a period of 6 weeks
(max.) from OEM / Indigenous supplier / local supplier after getting written intimation of
Engineer-in-Charge in exigencies. On delay, penalty at standard LD rate of /2 % per week
of delayed procurement will be applicable on Contractor.

The cranes shall be secured, if any forecasting is there or directed by DPA.

All cranes shall be washed with sweet water once in a month by high pressure jet pump,
sweet water will be supplied by DPA, but water tank of appropriate capacity & jet pump,
Hose Pipes etc. shall be arranged by contractor at working site.
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The record keeping shall be maintained as per ISO Norms, apart from same Site Order
Book for instruction is to be maintained.

The contractor shall submit the monthly & yearly report of each crane regarding its
availability, utilization to EIC.

In natural calamities such as cyclone, heavy rain, warning situations etc., the Contractor
shall plan and make arrangements and during such eventuality, cranes shall have to be
parked at parking yard at the Port well in advance with boom down / locked.

The Contractor must remove immediately the workmen in of indiscipline, misconduct,
negligence in duty, suppression of facts, deliberate mishandling of machine & equipment,
sabotage, professional in-competency etc.

If any damage caused by the workmen engaged by the Contractor, is noticed by DPA, to
any machinery or equipment or installation of DPA due to negligence, ignorance or
malafide intention shall be made good at the cost of the Contractor within a reasonable
period of time acceptable to DPA, failing which the cost of the damages assessed by DPA
shall be deducted from the bill of the Contractor.

All individuals engaged in the performance of the Contractor's obligations under this
contract shall be the employees of the Contractor and their working hours, rates of
compensation and all other matters relating to their employment shall be determined
solely by the Contractor in accordance with the applicable labour laws & regulations The
Contractor shall be solely responsible for employment policies that specify the
requirements for staff working under him and such policies are to be consistent & in
conjunction with the existing applicable labour laws.

During operation, if any abnormality, defect / fault is noticed, the same shall be promptly
communicated and remedial steps must be taken under intimation to the Shift Engineer
of DPA. The contractor shall place a suitable mechanism for rectification of problems so
that delay in operation can be avoided.

The shift in charge / Engineers / Supervisors of the Contractor associated with
maintenance shall plan & co-ordinate all the maintenance activities including pre-
operational checks, Also, necessary interaction for operational requirements should be
done in close co-ordination with Shift-in Charge / Engineer-in- charge of DPA.

The Contractor shall keep and maintain the records of day to day maintenance activities,
i. e. material consumption, work carried out, attendance of labour, labour Wages and
submission of the same to Engineer-in-charge at the time of RA Bill.

Stoppages during operation, any type of abnormalities including adverse operating
condition or characteristics, bypass of safety devices shall be recorded and same shall be
intimated to Shift-in Charge / Engineer-in charge with follow- up action.

Vehicles required for transport of engaged manpower, shifting of materials along with
fuel, driver, insurance, PUC and any other associated requirements shall be in scope of
AMC Contractor.

Documentation:

Crane Equipment's parameters should be recorded in daily logbooks along with details of
every crane operation in throughput records. Separate log books will be prepared for
separate equipment’s. Contractor should maintain individual History Records for all critical
equipment's and other safety related items, this history record should have all the details
of work carried out on day to day, monthly, quarterly, half yearly and yearly. Detailed
inventory records like materials movement, material consumption, materials disposed etc.
also should be maintained. In all documents, for each work, contractor should get
signature from Engineer In-charge or his nominees.

Maintenance:
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Maintenance of Harbour Mobile Cranes primarily aims at keeping the Cranes in efficient
and reliable operating conditions, minimizing the downtime during operation so as to
ensure their maximum availability and productivity.

The maintenance of Cranes shall be done by the Contractor in accordance with
recommendation of Original Equipment Manufacturer and taking into account the current
status of Cranes by following sound engineering practice and proper maintenance
standards. Any small repair works, paint on corroded parts, batteries, safety belts and
other required tools will be in scope of AMC Contractor.

The contractor shall carry out the maintenance activities to prevent failures and also
execute improvement activities / repair activities for prolong Crane life; reduce
maintenance hours in order to ensure maximum availability of the system. The contractor
shall follow the maintenance practices / activities as under:

Generally, there are following types of maintenance in use:

Preventive Maintenance:

The care and servicing for the purpose of maintaining the systems and equipment in
satisfactory operating conditions by providing systematic inspection, detection and
correction of incipient failures either before they occur or before they develop into major
defects.

Maintenance including tests, measurements, calibration and part / component
replacement performed specially to prevent occurrence of faults / failures.

Planned maintenance or Scheduled maintenance.

Maintenance Activities to be done as per Schedule or Plan (Preventive Maintenance
Schedule) which may be related to Time like Daily / Weekly / Monthly /Half Yearly / Yearly
basis and so on or equipment running hours or other parameters as per recommendation
of OEM. Besides the Preventive Maintenance Schedule shall be reviewed and modified
taking into account the aging of Cranes operational conditions (environment) and
operational requirement, etc.

Breakdown maintenance:

Maintenance which is required when an item has failed or worn out to bring it back to
working order.

During operation abnormalities / defects / faults are observed and in some cases failures
of components occur resulting in breakdown of equipment. Corrective Maintenance is a
maintenance activity to identify, isolate and rectify a fault so that the failed component/
equipment / machine or system can be restored to an operational condition within the
tolerances or limits by repairing otherwise by replacement.

Based on maintenance practices as mentioned above, following are the gists of the
maintenance to be adopted.

The contractor shall take up mechanical maintenance, electrical maintenance, and
structural maintenance etc. of Cranes by using preventive maintenance techniques in
addition to traditional preventive measures so as to maintain the Cranes in efficient and
reliable manner.
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The contractor shall strictly follow a routine maintenance plan and ensure timely
maintenance of the Cranes the as per the Plan / Maintenance schedule. However, the
schedule may be reviewed and amended from time to time, if necessary and in
consultation with the Engineer-in-charge with a view to make it more appropriate to meet
the site needs.

The contractor shall properly plan for execution of maintenance activities during non-
operational time of Cranes.

12. Routine inspection and Condition monitoring:

Inspection of both the HM Cranes shall be carried out by the Contractor in accordance
with maintenance manual of individual equipment / manufacturer's recommendation.

Before and after operation of Cranes, the Contractor shall carry-out careful and detailed
inspection of all equipment and its components. An effective maintenance practice should
include Condition Monitoring and assessment along with Visual inspection. Most of the
tasks associated with Condition Monitoring are generally carried out while the equipment
is in service or when the equipment is shut down for some Action shall be taken on the
other reason observations during inspection and condition monitoring.

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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SECTION VI
Bill of Quantities (BOQ)

Name of Work: Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model
Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for
a period of Two years - reg.

Sr. Description Unit Qty. | Monthly | Amount for the Qty.
Rate in figures | in words
(for 02
nos.
HMCs)

A | Maintenance Contract of 2
Nos. Liebherr make
Harbour Mobile Cranes of
124 T capacity along with
Grabs for a period of Two
years in line with the

scope listed
1 | First Year Month 12
2 | Second Year Month 12

B | Operation of above 2 Nos.
Liebherr make Harbour
Mobile Cranes of 124 T
capacity in line with the
scope of work

1 | First Year Month 12
2 | Second Year Month 12
[Total Amount (in Rupees) Only]

GST Charges shall be extra.

Signature of Firm with seal Superintendent Engineer (E)
Deendayal Port Authority

Place :
Date:
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Section VII

Drawings

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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Format for submittin

SECTION-VIII

information for Bid Capaci

ANNEXURE -A
Sr. Financial Year Value of work Multiplying Value updated to the
No undertaken factor price level of the year
(Col C x col D)
A B C D E
1
2
3
4
5
6
For Calculating “A: of the formula.
Sr. | Name | Name | Work Schedule Contract | Remaini | Anticipa | Remaining value of
No of of order period of value ng ted date | work
client | work no completion value of of done (Completion
and work | complet | period of
date ion the work for which
bids are
invited by DPA)
from the
date of opening of
preliminary bid
1
2
3
4
5
6

Seal & Signature of Contractor
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ANNEXURE —-B

Consumable Materials

The Contractor shall arrange the consumable as per below during the maintenance on monthly
basis to the crane store of DPA and material will be issued on production of requisition by
Contractor. (However the cost of consumables is included in the AMC Cost) . The mentioned
gty is a tentative if required qty. may increment or decrement depends upon site works. That
will decide by EIC with mutual consent with Contractor, EIC decision final for which contractor
shall bind. Accordingly decided/Final qty, contractor shall re-coupe every month in DPA sub
Division Store.

1. Hydraulic QOil 1000 Ltrs.

2. Gear Oil Hypoid 90 EP 210 Ltrs.

3. Engine QOil 10 W-40 500 Ltrs.

4. Cooling water (DA) 100 Ltrs.

5. Universal fett 990, Ball bearing Grease 200 kg

6. Open gear grease 25 kg

7. Rope grease 25 kg

8. Cortex VCI 369 for cylinder piston rode 10 nos.
protection

9. Metal putty 01 kg

10. EPOXY Paints (Marine Grade) with thinner 20 Ltrs.

11. EPOXY Metal Red oxide 20 Ltrs.

12. Lead / Resin compound 02 kg

13. Engine Qil Filter (with element & filter insert) of 04 nos
all types.

14. Fuel Filter (with element) of all types 04 nos.

15. Filter mat

16. Cardium Compound 30 kg

17. Electrical / Electronic card cleaner 02 nos.

18. 2.5 sg. mm Copper cable 3 core 100 mtr.

19. Tyres with tubes, floppy & rims 02 nos.

Consumables to be arranged on ‘as & when required’ basis

. Denso tape

. PVC Tape

. Teflon tape

. Silicon spray

. Blue molly for slew / hoist motor shaft lubricants

. Diesel cleaning solvent

. High tensile nuts & bolts, allen keys of all required sizes,
washers

8. Cleaning cloth

9. Welding rode

10. Rubber beading & toughened glass

11. Cleaning brushes (soft hair / coir / nylon bristles)

12. PDM Rubber beeding & toughened glass of all sizes.

13.'0’ Rings / Sealing rings

NOUuTAAWN =
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14.
15.
16.
17.

Hose pipes of all sizes and categories

AC Cooling refrigerant

LED (indoor / outdoor) with fixtures / accessories

Push Bottom / Actuator / Contact Block / Coils / MPCB /

SMPS / all types of switches

18.
19.
20.
21.
22.
23.

24.
25.
26.
27.
28.
29.
30.
31.
32.
33.

Fuses

Crimping type lugs & ferrul

Relays & thermistors (all sizes)

'V’ Belt

Solenoid valves

Oxygen & DA Gas kit for welding / cutting purpose, welding
glasses

Cutting wheel

Grinding wheel

Ref-filling of Co2 Fire extinguisher bottles — 08 nos.
Batteries (of all types & sizes)

Leather & Cotton Hand Gloves

Radium night glow taps

RCCBs, MCBs, Gland & Metal plug socket

Cable sleeves

WD 40 Spray — rust remover & thread locker
Hydrometer

The above requirement is on minimal basis. However, replacement of

all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2,

wire rope compound and coolants etc.), all Filters & Hoses (of all sizes)

in accordance with schedule replacement / top up as per maintenance /
inspection plan of OEM manual & to cover the leakages, if any, are in
scope of AMC Contractor.

In view of the said requirement, all the consumables (required in
routine maintenance / servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs.
2000 hrs etc. / indicated span of service in OEM manual, shall be in
Contractor’s scope.

Seal & Signature Superintending Engineer (E)
of Contractor Deendayal Port Authority
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List of Tools & Tackles

Below mentioned Tools & Tackle shall be arranged by contractor for day
to day maintenance, apart from below Tools & Tackle if required some
special Tools , same shall be arranged by contractor without any financial
implication

Sr. No. Description Qty.
1 BOX SPANNER SET UPTO 50MM 1 Set
2 FIX SPANNER SET 1 Set
3 RING SPANNER SET 1 Set
4 HAMMER DRILL As and when
required
5 HOT AIR GUN 1 Nos.
6 HIGH TORISSION RACHET FOR TIGHTINING OF SLEW 1 No.
HARDWARE
7 HAND OPERATED GREASE GUN 10- 15 KG CAPACITY 1 Nos.
8 HIGH PRESSURE JET PUMP 15-20 BAR CAPACITY 1 Nos
9 AIR COMPRESSOR 10 BAR. 1 No
10 CHAIN BLOCK 5 TON 1 Nos.
11 CHAIN BLOCK 10 TON 1 Nos.
12 HAMMER / SLEDGE 1 Nos
13 PLIER OF ALL TYPES 1 Nos.
14 CROWBAR 1 Nos
15 LIFTING BELT 4/6/10 TON 1 Nos.
16 SHACKLES OF ALL REQUIRED CAPACITY As per site
requirement
17 ELECTRICAL MEGGER 500V HAND OPERATED 1 Nos
18 HAND GRINDER 1 Nos.
19 WIRE ROPE CUTTER 1 Nos.
20 CRIMPING TOOL (HEAVY DUTY) UPTO 300 SQ. MM 1 Nos
21 CRIMPING TOOL (LIGHT DUTY) UPTO 50SQMM 1 Nos.
22 COMPLETE SET OF SCREW DRIVER 1 Set
23 MANILA ROPES 25-50MM 130 MTR X 2
LENGTH
24 INDUSTRIAL VACCUM CLEANER 1 Set
25 GAS HOSES WITH CUTTING SET,REGULATOR 1 Set
26 GUN DRILL UPTO 10MM 1 No’s
27 DIGITAL MULTIMETER 1 No’s
28 TONG METER 1 No’s
Note : List is tentative only. The contractor is bound to bring any other tools and tackles
at his own cost for carrying out the maintenance work etc. at the satisfaction of EIC
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Annexure D&E

Deendayal Port Authority
Office of the Electrical Division.
Ground Floor,

port and Customs Building,
Pew Kandla

.’ﬁ '
No. EUAG/2013/ 16 Dated: .03.2022.
CII R
The Chairman has approved the following Standard Operating Procedure in

respect of hiring of mobile harbour cranes of 60 T and 120 T as detailed below for
immediate implementation :

(1) The formula for calculation of average berth-day output ©

Total quantity loaded/urloaded by HMC * 24
Net fime tzken by crane for handiing of cargo

(2) Calculation of average berth-day output is to he calculated as illustrated below ©

& Tou gy arded by porteanes | eaamr |
Gross hours of crane operation | o 60 hrs. |
Net crane operation hours &0 - { total hours of column no. 2 ¢f
I __ Table A
Total auantity loaded ded py HMC* 24
60 - (Column. No. 2 of Table A}

| (3) Standing operating procedure in respect of different department carrying out
the carge handling operation throg#h all types of port cranes

| Traffic Department Machanical Engingering Department

Inimation to CME Deptt. for becking of | Supply of functioning crane, grabs

cranes alongwith type of grabs with panel along with operator.,

no. of berth before 01 hour of actual

requirement  after deposit of  baoking |

| charges and advence paymentby portuser. | o

Recovery of booking charges and advance | Deteiled record of detention for

¢ payment from the port user before | column no, 3 of Table - A under

) infimating to CME Deptt. about the | tha signature of XEN (M)

| requirement of crane by the port user.

Detailed record of detentian for column no. | Infimation of quantity of cargo

1 and 2 of Table - A under the signature of | based on the load meter of the

concerned ATM. (except fueling of crane  crane.Stoppage due to fueling of

and delay in posting of staff of CME Deptt.) | crane. Delay in posting of CME

| deptt.
In case of malfunctioning/non-

Determination of final guantity of the cargo
handied by the crane for the purpese of availabllity of the load meter, the
recovery of crane hire charges uncer the details of loading/unloading of the
signature of concerned ATM | cargo manually maintained by CME
Deptt. as per para no, 4 under the

| signature of XEN (M} |

Time consumed for plate setting, if
required, at the time of change in
hatch.
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i i i i billing ar refunded only after
4] Booking charges will be adjusted against actual
{rsu]bmlssbongof ann 16 towards TDS deducted by the port user from the advance

payment.
(5] crane detonion £ o be consdered os detaled below -

[~ On Port account G Port usars account | On crana nperator acceunt, If it s
: |out sourced

—1 2 S e b A — e
“Shilting of vessel cue to | Stoppege of werk due to | Initial plate setting time
port  convenience 85 | non evacuation/dumping
defined In the Scale of | of carga from berth ;
Rates Stoppage of work due to | Grab change time

non avaflability of cargo |

for handling = - |
Collection  of scattered | Break down time

carge at harth/hatch

chifting of vessel from Crane operator change time for

ane berth to  another I_gry__r_ggso_n. _
P‘ berth which ks nat at port [ Initial travelling time of crane 26
convenience but on vessel | crane is operated by the mntractnrj
S owner/agent account | —
Due ta weather | Draft survey of vessel Traveling tme of crane when |
constraint 2s declared by crane fs to be replaced due to |
DPT Braak down which is attributable to
crane operator  when the crane
il | operator s also looking after AME.
Due to fuel filling in | Stoppage of oparation by
cranes user dus to any reason
not attributable to
| DPT/crane operater.
Du= to any written | For change in hatches, |
| Instruction for stoppage | the time taken for shifting |
of crane ocperation by | of cranes.
| DFT | l
Delay in posting of DPT | Delay due 1o any
staff eratlonal issue in vessel
T Time consumed for | Change In  required |
W plate  seting,  if |location of crane after |
required, at the time initial booking intimation.
of change In hatch, |
MNate: Tn case the crane is operated by the employees of DPT, the event of detention
mentioned at column 3 will be on DPT account, The event will be time to ime updated by
DPT.

(6) The Berth-day output of the pert crane will be ascertained on the basis of the
quantity recorded by the crane load meter, In case of reported malfunctioning/non-
avallabllity of the crane load meter as declared by XEN (M), the details of
loading/uniaading of the cargo will be manually maintained by CME deptt. And it wil
be considered for the limited purpose of determining quentity of cargo handied by
the respective crane for levying crane hire charges. In such cases, the quantity of
carge manually maintained by CME Deptt, Is varying from 1GM (in case of impaort)
and Mate receipt (in case of export) issued by the Master of Vessel, the higher

Contd...
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Fro re- e

i i ire
quantity of the carge will be considered for fimited purpose of will f?‘. cr:!ar; g:'r
charges, Maoreover, In order to ascertain the correctness of lozading figu

crane, ship surveyor repert is to be referred in case of exclusive angagement of DPT
crane.

Authority:

Approved by the Chairman vide note no. & dated 08.03.2022
1n file no. EL/AC2013.

o

R __“G’Yfg;j\@

@ M/ CDC Section/ Cost Section/HM Office
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Cargo handling volume shall be determined by the software generated data by
standard calibrated Load meters of HMCs.

Tllustration for application of Performance Penalty rate:

24,298 * 24 | 56.5
10,321.27 MT / Day
Yes

Avg. berth day output / Daily crane
performance
Is performance Penalty applicable?

Total cargo handled by HMC = 24,298 MT
Cargo / Commodity = Salt
Gross hours of booking = 60  Hours
Detention on account of DPA = 0.50 Hours
Detention on account of Stevedore = 3 Hours
Detention on account of crane operator = 0.50 Hours
Net Operating hours = 60 -3 -0.50
= 56.5 Hours

(Since average berth day out put is lesser than minimum crane performance norm of
14,000 MT / Day)

2.94 Rs. / MT
24,298 * 2.94
71,436.12 Rs.

Performance Penalty rate for Salt
Total amount of Performance Penalty

3.38 SPECIAL CONDITONS OF CAMC CONTRACT

a. The contractor is liable to carry out all maintenance work including any
failure/break down during operation with immediate intimation to the
Engineer In charge of DPA and make the crane ready for operation
expeditiously by keeping all the maintenance staff round the clock. The
surface preparation & painting shall be done by the Contractor
wherever rusted.

b. No telephone communication etc will be provided by the DEENDAYAL
PORT AUTHORITY. Contractor has to arrange their own.

c. No vehicles / conveyances will be arranged for the maintenance
staff/officials of contractors by the DPA, Contractors has to arrange a
vehicle for his staff at his cost.

d. All other condition of the Contract shall be as per GCC to be read with
SCC.

3.39 DISPUTES
In the event of the two parties not agreeing on the repairs necessary, the
question will be treated as a dispute and will be referred to a dassification
Page 111
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SECTION —IX

Integrity Pact

The Central Vigilance Commission (CVC) has been promoting integrity,
transparency, equityand competitiveness in transactions by various organizations of the
Government of India. Public procurement is an area of concern for the CVC, and many steps
have been taken to put proper systems in place. In this context, Integrity Pact (IP), a tool
conceptualized and promoted by Transparency International, an international NGO, aimed at
preventing corruption in public contracting, has been found useful. It has been decided by
Ministry of Shipping that all organizations under the Ministry will implement IP. IP should cover
every tender / procurement above a specified threshold value. The threshold value of contracts
/ procurements / transactions incorporating IP would be such that it covers 90% by value of
all contracts / procurements / transactions of the organization in the last 3 years. Presently
the threshold is fixed as Rs. 3.00 crore. IP essentially envisages an agreement between
prospective vendors / bidders, and DEENDAYAL PORT AUTHORITY, committing the
persons/officials of both sides not to resort to any corrupt practice in any aspect of the contract
atany stage. Only those vendors / bidders, who commit themselves to IP with DPA, would be
considered competent to participate in the bid process. Any violation would entail
disqualification of the bidders and exclusion from future business dealings. IP, in respect ofa
particular contract should cover all phases of the contract, from the stage of Notice inviting
Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment orthe
warranty / guarantee period. IP would be implemented through Independent External Monitor
(IEM), who are eminent persons appointed by the organization, with approval of CVC. The
term of appointment for an IEM would be 3 years. Name of the IEM will be mentioned in NIT.

The IEM would review independently and objectively assess, as to whether and to what extent
parties have complied with their obligations under the IP. IEM would have access to all contract
documents, whenever required. The bidders may raise disputes / complaints if any, with the
IEM. The IEM would examine complaints received by them and give their recommendations /
views to the Chairman of Port Trust. Recommendations of IEM would be in the nature of advice
and would not be legally binding.Their role is independent in nature and the advice once
tendered would not be subject to review at the request of the organization.

2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up
loaded along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be
submitted by post or hand immediately after closing date of online E-tender failing which tender
shall be considered irrelevant.

Note:

1) The bidder has to execute Integrity Pact Agreement with Deendayal Port
Authority as per procedure given under clause no 37 of Section I of the tender
documents.
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INTEGRITY PACT
Between

Deendayal Port Authority (DPA) hereinafter referred to as “The Principal”
and

s aeeseesess (NAME  of  The  bidders and  consortium
members) hereinafter referred to as "The Bidder / Contractor"
Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender NO. ......c..ccseervuvueneneeenes. The Principal values full compliance
wi_th all relevant laws of the land rules, regulations, economic use of resources and of
fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In qrdér to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1)  The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

(a) No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b)  The Principal will, during the tender process treat all Bidder(s) with equity
: and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or

the contract execution.
(c)  The Principal will exclude from the process all known prejudicial persons.

(2)  If the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and
in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits

/

g



(2)

themselves to observe the following principles during participation in the tender
process and during the contract execution.

a.

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's employees
involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she Is not legally entitled
to, in order to obtain in exchange of advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding
process.

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes
of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in
the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines
all the payments made to Indian agent / representative have to be in
Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign
Suppliers" is placed at (page Nos. 7-20) :

The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any
and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries, in connection with the award of the
contract.

Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait
for their decision in the matter.

The. Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.




Section 3 - Disqualification from tender process and exclusion from future

contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings". Copy of the "Guidelines
on Banning of business dealings" is placed at (Page No. 7-20).

Section 4 - Compensation for Damages

(1)

(2)

(3

If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor, liquidated damages
of the Contract Value or the amount equivalent to Security Deposit /
Performance Bank Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract award
has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the
extent of the damage in the amount proved.

Section 5 - Previous transgression

(1)

(2)

The Bidder declares that, no previous transgressions occurred in the last three
years with any other company in any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned
in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1)

(2

In case of a Joint Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.

There is no provision of sub-contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.
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Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bldder or Contractor or of an
employee, or a representative, or an assoclate of a Bidder or Contractor, which
constitutes corruption, or If the Princlpal has substantlve suspiclon, In this regard, the
Principal will inform the same to the Chief Vigllance Officer (CVO) and the CVO will take
further necessary action as deemed fit In accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1)  The Principal appoints competent and credible Independent External Monitor for
this Pact after approval by Central Vigilance Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

(2) The Monitor is not subject to Instructions by the representative of the parties
and performs his / her functions neutrally and independently. The Monitor
would have access to all Contact documents, whenever required. It will be
obligatory for him / her to treat the information and documents of the Bidders /
Contractors as confidential. He / she reports to the Chairperson of the Board of
the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder /
Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on "Non-Disclosure of Confidential Information" and of
"Absence of Conflict of Interest". In case of any conflict of interest arising at a
later date, the IEM shall inform Chairman, DPA and recues himself / herself from
that case

(5) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to participate in such
meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he / she will so inform the Management of the Principal and request
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(7) The Monitor will submit a written report to the Chairperson of the Board
of the Principal, within 8 to 10 weeks from the date of reference or intimation
to him by the Principal and, should the occasion arise, submit proposals for
correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal,
a substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time taken
visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

(9) The word “Monitor” would include both singular and plural.
Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the
parties till the final completion of contract of successful bidder and for all other
bidders six months after the contract has been awarded. Issues like warranty,
guarantee, etc. should be outside the purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding
and continue to be valid despite the lapse of this Pact, as specified above
unless it is discharged / determined by the Chairperson, DPA.

Section 10 - Other Provisions
(1) This agreement is subject to Indian Law. Place of performance and

jurisdiction is the Registered Office of the Principal, i.e., Gandhidham,
Gujarat.

(2) Changes and supplements as well as termination notices need to be made
in writing. Side agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid,
the remainder of this agreement remains valid. In this case, the parties will
strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.
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