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DEENDAYAL PORT AUTHORITY

TENDER DOCUMENTS FOR

“Annual Maintenance Contract for water supply
line and misc. civil works for Overhead &
underground water tank inside & outside cargo
jetty at Kandla for a period of two vears.”

Dy. Chief Engineer (PL)
Pipeline Division,
Annexe, A.O. Building,
Ground Floor,
DEENDAYAL PORT AUTHORITY,
Gandhidham (Kutch) - 370201.
Kutch District.

Gujarat State.
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Name of Work: Annual Maintenance Contract for water supply line and

misc. civil works for Overhead & underground water tank inside & outside

cargo jetty at Kandla for a period of two years.

INDEX
Sr. No. Section Description
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2. NIT Invitation for Bids

3. SECTION 1 Instruction to Bidders

4, SECTION 2 Forms of Bid &
Qualification Information

5. SECTION 3 Conditions of Contract

6. SECTION 4 Contract Data

7. SECTION 5 Specifications and Special
Conditions

8. SECTION 6 Forms of Securities

9. SECTION 7 Bill of Quantities

(Schedule-B)
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DEENDAYAL PORT AUTHORITY

COMPETITIVE BIDDING
NIT NO: 01-PL/2025

NAME OF WORK: Annual Maintenance Contract for
water supply line and misc. civil
works for Overhead & underground
water tank inside & outside cargo
jetty at Kandla for a period of two
years.

PERIOD OF DOWNLOADING OF BID DOCUMENTS
FROM : 21/01/2025
TO : 20/02/2025

LAST DATE AND TIME FOR RECEIPT OF BIDS
DATE: 20/02/2025 TIME 16:00 HRS.

TIME AND DATE OF OPENING OF BIDS
16:05 Hrs. On 20/02/2025 (Technical bid only)
PLACE OF OPENING OF BIDS

CHAMBER OF DY. CHIEF ENGINEER (PL),
PIPELINE DIVISION,

ANNEXE, A.O. BUILDING,
GANDHIDHAM - KUTCH (GUJARAT),
PIN 370201.

Telephone: (O) 02836 220013

OFFICER INVITING BIDS

DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY
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DEENDAYAL PORT AUTHORITY

NOTICE INVITING TENDER
Tender No. 01-PL/2025

ONLINE TENDERING (E- Tendering)

NAME OF WORK: “Annual Maintenance Contract for water supply line
and misc. civil works for Overhead & underground water tank inside &
outside cargo jetty at Kandla for a period of two years.”

E-Tender are invited by Dy. Chief Engineer (PL) for the above work as per

the details given in the table below.

Work Description | Tender Fee Estimated EMD Date of | Last Date | Date and
(In Rs.) cost (In Rs.) (In Rs.) Pre-Bid |and time of| time of
Meeting online online
Submission| opening
of bid
documents
Annual Rs. 1180.00 | 14212061.14 | 142121.00 No Up to 16:00| @ 16:05
Maintenance (including pre-bid | hours on | hours On
Contract for water 18% GST) meeting (20/02/2025|20/02/2025

supply line and
misc. civil works
for Overhead &
underground
water tank inside
& outside cargo
jetty at Kandla for
a period of two
years.

Detailed tender notice along with complete tender documents can be
downloaded from e-tender website https://tender.nprocure.com from
21/01/2025 to 20/02/2025 @ 16:00 Hrs. Tender Notice is also available on
http://www.deendayalport.gov.in. Technical Bid will be opened on
20/02/2025 @ 16:05 Hrs. Date of opening of price bid shall be notified
after scrutiny & evaluation of Technical Bid. For further details and general
enquiries prospective bidders may contact Dy. Chief Engineer (PL), Ground
Floor A.O. Building, Annexe, Gandhidham-370201, Kutch District,
Gujarat, Telephone: (O) 02836-220013 during working hours before the
last date and time of downloading of tender documents.

DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY
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DEENDAYAL PORT AUTHORITY

NOTICE INVITING ON LINE TENDER

Details about E-Online tender:

Department Name

Civil Engineering Department

Circle/ Division

Pipeline Division, A.O. Building,
Gandhidham - Kutch - 370201.

Tender Notice No.

01-PL/2025

Name of Work

Annual Maintenance Contract for water supply line and
misc. civil works for Overhead & underground water
tank inside & outside cargo jetty at Kandla for a period
of two years.

Estimated Contract
Value (INR)

21,42,12,061.14

Period of Completion (in | 24 Months.
Months)

Bidding Type Open

Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency Settings

Indian Rupee (INR)

Qualifying Criteria :

1. Average annual financial turnover during the last
three years ending 31st March of the previous
financial years, should be at least 2. 42.64 Lakhs.
(The financial turnover document must be
certified by a Chartered Accountant (CA) with the
CA's stamp, signature, and UDIN. Additionally, all
necessary documents for the verification of
turnover must be provided. Failure to comply
with these requirements bid will be treated as
non-responsive).

2. Experience of having successfully completed
Similar works during last 7 years ending last day
of month previous to the one in which bids are
invited should be either of the following :

Three similar completed works each costing not
less than . 56.85 Lakhs.
Or
Two similar completed works each costing not
less than . 71.06 Lakhs.
Or

One similar completed works each costing not
less than . 113.70 Lakhs.
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. “Similar Works” means contractor shall have the

experience of pipeline works.

Similar work carried out for private client, TDS
invariably be submitted to make the bid
responsive

If the similar work is executed as sub-
contractor, the contract experience shall be
considered for pre-qualification only, if same is
carried out in Govt. / Semi Govt. / Autonomous
Body working under Gol / Public Sector
Undertakings subject to submission of sub-
contract permission issued by the respective
authority prior to execution of the work. Further,
if sub contract is not authenticated, the
respective party shall be considered non-
responsive. Decision taken by DPA shall be final. .

It is mandatory to upload the sub-contract
permission letter obtained from the respective
authority. Also the completion Certificate / Form
3A authenticated by concern respective authority
shall be uploaded along-with TDS certificate
deducted from that particular work issued by the
competent authority shall be submitted along-
with bid submission.

. In case of Micro and Small Enterprise
(MSMEs) holding valid certificate issued by
any agencies/ organization under the
Ministry of Micro, Small and Medium
Enterprise indicating the list of activity
related to the subject tender ONLY shall
become eligible for exemption from
payment of tender fee/ EMD. Such bidder
shall upload in Preliminary proposal a
scanned copy of valid certificate, as well as
duly filled in and signed ‘Bid Securing
Declaration’ as per format provided in the
tender document (Annexure II), failing
which the bid shall be considered non-
responsive. Such bidders shall upload the
scanned copy of valid certificate in
Preliminary bid. List of activity related to
the subject tender as per National
Industrial Classification-2008 for
exemption of tender fee and EMD are listed
below.

NIC codes regarding similar work is
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mentioned below:-
NIC Code Activities

Section C Manufacturing

Division 33, Group| Repair of fabricated metal
331, Class 3311 products, machinery and
equipment.

Repair of fabricated metal
products

Sub-Class 33112 | Repair and maintenance of
pipes and pipelines

5. Bidders who meet the minimum qualification
criteria will be qualified only if their available bid
capacity is more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid capacity = A X N X 2 - B,
Where, “N” = Number of vyears prescribed for
completion of the subject contract.

“A” = Maximum value of works executed in
any one year during last seven years (at
current price level)

“B” = Value at current price level of existing
commitments and ongoing works to be
completed in the next ’'N  vyears.
The Bidder shall furnish statements showing
the value of existing commitments and
ongoing works as well as the stipulated
period of completion remaining for each of
the works preferably countersigned by the
Nodal Office or his nominee-in charge.

6. Integrity Pact Agreement (Annexure I)

i. The potential bidders shall download and print
the IP Agreement signed by the Employer and their
witness and affix his/her signature on the IP
Agreement in the presence of a witness from
his/her side, who shall also affix his/her signature
thereof. Having completed the signing procedure,
the potential Bidder shall upload the duly filled and
signed IP Agreement on n-procure portal.

i. The procedure mentioned above regarding
signing of Integrity Pact Agreement by both the
parties (Employer and Potential bidders) shall be
completed online. However, in case of any technical
glitch due to which if any potential bidder is unable
to upload the IP Agreement, then he/ she shall




Page | 8

submit the Hard Copy of the dully filled, signed IP
Agreement, to the Department concerned of DPA
within a period of seven days and prior to opening
of the Technical Bid, failing which Bid of potential
Bidder shall be treated as disqualified.

Joint Venture

Not Applicable

Rebate

Applicable

Bid Document Fee :

Rs. 1000.00 (+) 18% GST = Rs. 1,180.00

Bid Document Fee
Payable To:

In favour of “Deendayal Port Authority” through
online transfer in Bank of Baroda account no.
10080100022427 - (IFSC code BARBOGANKUT)

Bid Security/ EMD (INR) :

1,42,121.00

Bid Security/ EMD (INR)
In Favour Of :

In favour of “Deendayal Port Authority” through
online transfer in Bank of Baroda account no.
10080100022427 - (IFSC code BARBOGANKUT)

Bid Document
Downloading Start Date

21/01/2025

Bid Document
Downloading End Date

20/02/2025 Up to 16:00 Hrs.

Date & Place of Pre Bid
Meeting

NIL

Last Date & Time for
Receipt of Bids

20/02/2025 Up to 16:00 Hrs.

Bid Validity Period

120 Days

Condition

Tender Fee & EMD to be remitted through
online transfer in Bank of Baroda account no.
10080100022427 - Deendayal Port Authority -
(IFSC code BARBOGANKUT). Scanned copy of
RTGS no. and date of transfer may be uploaded
on (n) procure website. This submission shall
mean that EMD and tender fee are received.
Accordingly, offer of those shall be opened
whose EMD & tender fee is received
electronically.

In case of Micro and Small Enterprise (MSEs)
holding valid certificate issued by any agencies.
organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of
activity related to the subject tender shall
become eligible for exemption from payment of
Tender fee / EMD. Such bidder shall upload the
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scanned copy of valid certificate as well as Bid
Scuring Declaration Form.

Remarks

Submission of EMD, Tender Fee and other
Documents during office hours within 07 days
from the date of opening of tender by R.P.A.D
/Speed post or in person in the chamber of Dy.
Chief Engineer (PL), Pipeline Division, Ground
floor A.O. Building, Gandhidham-370201, Kutch
District, Gujarat State , INDIA, Telephone
(0)02836-220013.

Bid Opening Date

Technical Bid will be opened on 20/02/2025
@ 16:05 Hrs. Date of opening of price bid shall
be notified after scrutiny & evaluation of
Technical Bid.

Documents required to be
submitted by scanning
through online

a. Documents in support of fulfilling qualifying criteria
as indicated above.

b. Tender fee & EMD by digital transfer only.

c. Asindicated in clause 4 of section 1 - Instructions to
bidders.

d. Integrity Pact Agreement as per tender.

Officer- Inviting Bids:

Dy. Chief Engineer (PL), DEENDAYAL PORT
AUTHORITY.

Bid Opening Authority : Dy. Chief Engineer (PL), DEENDAYAL PORT
AUTHORITY.
Address: Dy. Chief Engineer (PL), DEENDAYAL PORT

AUTHORITY. A.O. Building, Annexe, Gandhidham-
370201, Kutch District, Gujarat State , INDIA,

Contract Details :

Telephone : (0) 02836-220013

DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY
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Note :

In case bidders need any clarifications or if training is required to
participate in online tenders, they can contact (n)Procure Support team at
following address: -

(n)code Solutions - A division of GNFC Ltd.,
(n)Procure Cell,

403, GNFC Infotower, S.G. Road,

Bodakdev, Ahmedabad - 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512,516, 517, 525)
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SECTION -1

INSTRUCTIONS
TO
BIDDERS
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1.2

3.2

3.3

3.4

4.1

I T < Ve

Page |12

GENERAL
Scope of Bid

The Dy. Chief Engineer (PL), Pipeline Division, DEENDAYAL PORT
AUTHORITY, invites bids by E-Tendering for the construction of works of
“ANNUAL MAINTENANCE CONTRACT FOR WATER SUPPLY LINE AND
MISC. CIVIL WORKS FOR OVERHEAD & UNDERGROUND WATER TANK
INSIDE & OUTSIDE CARGO JETTY AT KANDLA FOR A PERIOD OF TWO
YEARS.” detailed in the table given in NIT. The bidders may submit on-line
bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the
intended completion date specified in the contract data.

Source of Funds

The employer has arranged the funds from internal resources and will have
sufficient funds in Indian currency for execution of the works.

Eligible Bidders

The invitation for Bids is open to all eligible bidders meeting the eligibility
criteria as defined in clause no .4

All bidders shall provide in Section-2, form of Bid and Qualification
Information, a statement that the Bidder is not associated, nor has been
associated in the past, directly or indirectly, with the consultant or any
other entity that has prepared the design, specifications, and other
documents for the Project Manager for the Contract. A firm that has been
engaged by the Employer to provide consulting services for the preparation
or supervision of the works, and any of its affiliates, shall not be eligible to
bid.

Government-owned enterprises may only participate if they are legally and
financially autonomous, operate under commercial law and are not a
dependent agency of the Employer subject to fulfilment of Minimum
Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the employer in accordance with clause 37.

Eligibility Criteria

Experience of similar works executed during the last seven years, and details
like monetary value, clients, and proof of satisfactory completion.

Documentary evidence of adequate financial standing and proof from client
for satisfactory completion of works.

Deleted.
Equipment requirement/ schedule
Managerial/Manpower requirement

Project Planning and Quality Control procedure to be adopted.
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g. Information regarding projects in hand, current litigation, orders regarding
exclusion, expulsion or black listing, if any.

h.

4.2

Trained & Certified workmen proposed to be employed at the work site of the
project. The Contractor must undertake to employ of certified worker to the
extent of 20% of total strength. Valid certificates by a recognized University,
technical Board, or Ministry of Government of India would only be taken
cognizance of.

If the Employer has not undertaken pre-qualification of potential bidders,
All bidders shall include the following information and documents with
their bids in Section- 2.

a.

Copies of original documents defining the constitution or legal
status, place of registration, and principal place of business,
written power of attorney of the signatory of the Bid to commit
the Bidder.

Total monetary value of construction work performed for each of
the last five years.

Experience in works of a similar nature and size for each of the
last five years, and details of works underway or contractually
committed, and Employers who may be contacted for further
information on those contracts.

Major items of construction equipment proposed to carry out the
contract.

Qualifications and experience of key site management and
technical personnel proposed for the contract.

Reports on the financial standing of the Bidder, such as profit and
loss statements and auditor's reports for the past five years.

Evidence of adequacy of working capital for this contract (access
to line(s) of credit and availability of other financial resources).

Authority to seek references from the Bidder's bankers.

Information regarding any litigation, current or during the last
five years, in which the Bidder is involved, the parties concerned,
and disputed amount.

Proposal for subcontracting components of the works amounting
to more than 10 percent of the Bid Price (for each qualification
should attached) ; and

The proposed methodology and program of construction, backed
with equipment planning and deployment, duly supported with
broad calculations and quality control procedures proposed to be
adopted justifying their capability of execution and completion of
the work as per technical specifications within the stipulated
period of completion as per milestones (for all contracts over Rs
10M).

PAN, Registration with GST, Provident Fund Authorities.



iv.

Page |14

m. EMD in approved form as prescribed under Clause No. 16.

4.3 To qualify for award of the contract, bidders are advised to note the

ii.

iil.

minimum qualification criteria specified below.

Average annual financial turnover during the last three years ending
31t March of the previous financial year should be at least 2. 42.64 Lakhs.
(The financial turnover document must be certified by a Chartered
Accountant (CA) with the CA's stamp, signature, and UDIN/membership
number. Additionally, all necessary documents for the verification of
turnover must be provided. Failure to comply with these requirements bid
will be treated as non-responsive).

Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications
are invited should be either of the following.

a. Three similar completed works each costing not less than the . 56.85
Lakhs.
or
b. Two similar completed works each costing not less than the 2. 71.06
Lakhs.
or
C. One similar completed works each costing not less than the 2. 113.70
Lakhs.
Similar Works” means contractor shall have the experience of pipeline
works.

Similar work carried out for private client, TDS invariably be submitted to make
the bid responsive

If the similar work is executed as sub- contractor, the contract experience
shall be considered for pre-qualification only, if same is carried out in Govt. /
Semi Govt. / Autonomous Body working under Gol / Public Sector
Undertakings subject to submission of sub-contract permission issued by the
respective authority prior to execution of the work. Further, if sub contract is
not authenticated, the respective party shall be considered non-responsive.
Decision taken by DPA shall be final.

It is mandatory to upload the sub-contract permission letter obtained from
the respective authority. Also the completion Certificate / Form 3A
authenticated by concern respective authority shall be uploaded along-with TDS
certificate deducted from that particular work issued by the competent
authority shall be submitted along-with bid submission.

In addition to above, the criteria regarding satisfactory performance of
the work, Personnel, establishment, plant, equipment, etc. may be
incorporated according to the requirement of the project.

Note: Figures to be computed and indicated in the individual projects.

4.4  To qualify for a package of contracts made up of this and other contracts

for which bids are invited in the NIT, the bidder must demonstrate having
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experience and resources sufficient to meet the aggregate of the qualifying
criteria for the individual contracts.

4.5  Sub- contractors' experience and resources shall not be taken into account
in determining the bidder's compliance with the qualifying criteria except to
the extent stated in 4.4 above.

4.6 Bidders who meet the minimum qualification criteria will be qualified only
if their available bid capacity is more than the total bid value. The available
bid capacity will be calculated as under:

Assessed Available Bid capacity = A X N X 2 - B, Where

“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven

years (at current price level)

“B” = Value at current price level of existing commitments and on going

works to be completed in the next ‘N’ years.
Note: For bring the value of works to current level, following multiplying
factors shall be applicable with reference to escalation based on WPL
Financial | 2023-24 | 2022-23 | 2021-22 | 2020-21 | 2019-20 | 2018-19 | 2017-18
Year
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9
Multiplication| 1.00 0.99 1.09 1.23 1.24 1.26 1.32
factor
The Bidder shall furnish statements showing the value of existing
commitments and ongoing works as well as the stipulated period of
completion remaining for each of the works preferably countersigned
by the Nodal Officer or his nominee-in charge.

4.7  Even though the bidder meets the above qualifying criteria, they are subject
to be disqualified if they have:

- Made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification
requirements: and/or

- Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history or financial failures etc.

4.8 The accompaniments to the tender documents as described under Clause

4.2 shall be Scanned and submitted On-Line along with Tender documents.
However, the originals/ attested hard copies shall have to be forwarded
subsequently so as to reach the office of Dy. Chief Engineer (PL) within 7
days of opening of the tenders.

The envelopes shall be addressed to:

The Dy. Chief Engineer (PL),
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Pipeline Division

Ground Floor, A.O. Building, Annexe

DEENDAYAL PORT AUTHORITY
Gandhidham-370201,

Kutch District Gujarat-State, INDIA

And submitted online on https:/kptnprocure.com
bear the following identification:

Accompaniments for “Annual Maintenance Contract for water supply line and
misc. civil works for Overhead & underground water tank inside & outside cargo
jetty at Kandla for a period of two years.”

Bid reference No
Name and address of the bidder.

One Bid per Bidder

. Each bidder shall submit only one bid. A bidder who submits more than one

Bid (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause the entire proposal with the Bidder's
participation to be disqualified.

Deleted.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will in no case be responsible and
liable for those costs.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and
examines the site of works and its surroundings and obtain all information
that may be necessary for preparing the Bid and entering into a contract for
construction of the works. The costs of visiting the site shall be at the
Bidders' own expense.

BIDDING DOCUMENTS
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below
and addenda issued in accordance with clause-10:

Invitation for Bids (NIT)

SECTION 1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information and letter of
Acceptance

SECTION 3 Conditions of Contract



8.2.

8.3

9.

9.2

9.2.1

9.2.2

9.2.3

9.2.4

9.2.5

10.
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SECTION 4 Contract Data

SECTION 5 Specifications and Special Conditions
SECTION 6 Forms of Securities

SECTION 7 Drawing

SECTION 8 Schedule-B

The bidding documents shall be downloaded online only; no hard copy of
bidding documents will be issued. The documents should be completely
filled and submitted through on line Tendering process and one copy duly
sealed and signed shall be submitted within 7 days of the date of opening of
the technical bid.

The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, technical specifications, bill of
quantities, forms, drawings, annexure in the bid document. Failure to comply
with the requirements of the bid document shall be at the bidder's own risk.
Pursuant to clause 26 hereof, bids which are not substantially responsive to
the requirements of the bid documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents
may notify the employer in writing or by electronic form and be confirmed
by hard copy at the Employer’s address indicated in the invitation to bid.
The employer will respond to any request for clarification which he received
earlier than days (Suggested 7 days) prior to the deadline for submission of
bids. The clarifications shall be wuploaded on Website of
https://tender.nprocure.com. and htitps://www.deendayalport.gov.in

Pre - bid meeting

The bidder or his official representative is invited to attend a pre-bid
meeting which will take place at Old Board Room, Administrative office,
Gandhidham on __------------ @ ___---—-___hrs.

The purpose of the meeting will be to clarify issues and to answer questions
on any matter that may be raised at that stage.

The bidder is requested to submit any questions in writing or by cable to
reach the Employer not later than one week before the meeting.

. Minutes of the meeting, including the text of the questions raised (without

identifying the source of enquiry) and the responses given will be
transmitted without delay to all purchasers of the bidding documents
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting
shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

Amendment of Bidding Documents
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10.1 Before the deadline for submission of bids, the Employer may modify the
bidding documents by using addends.

10.2 Any addendum thus issued shall be part of the bidding documents and shall
be communicated by uploading online on https://tender.nprocure.com. &
https://www.deendayalport.gov.in/ Or in writing or by cable to all the
purchasers of the bidding documents. Prospective bidders shall
acknowledge receipt of each addendum by cable to the Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bid, the Employer shall extend as necessary
the deadline for submission of bids, in accordance with sub-clause 20.2
below.

C. PREPRATIION OF BID:

11. Language of Bid
11.1  All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
12.1 The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

(i) Bid Security

(i) Qualification Information Form and Document (Pursuant to clause 4
hereof) and any other materials required to be furnished and submitted by
the bidder in accordance with these instructions. The documents listed
under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without
exception.

B) Financial Bid (Schedule-B):
(i) Bill of Quantity dully filled and digitally signed by the Bidder.

13. Bid Prices

13.1 The contract shall be for the whole works as described in sub clause 1.1
based on the priced Bill of Quantities submitted by the Bidder.

13.2 The bidder to quote bid price in percentage above / below/ at par of the
Estimated Cost put to tender as mentioned in Schedule-B.

13.3 All duties, taxes and other levies payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and
total Bid Price submitted by the bidder.

13.4 The rates to be quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject adjustment on any account.

13.5 The rates and prices quoted by the bidder are subject to adjustment during
the performance of the contract. In accordance with the provisions of clause
47 of the conditions of contract.



14.
14.1
15

15.1

15.2

16.

17.
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Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in
Indian Rupees.

Bid Validity

Bids shall remain valid for a period 120 days from the last date of
submission of Bid. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for
a specified additional period. The request and the bidders’ responses shall
be made in writing or by cable. A bidder may refuse the request without
forfeiting his bid security. A bidder agreeing to the request will not be
permitted to modify his bid and also shall submit an extension for EMD, if it
is in the form of Bank Guarantee.

Alternative Proposals by Bidders
a. Conditional offer or Alternative offers will not be considered
further in the process of tender evaluation.

Bid Security (Earnest Money Deposit-EMD)

Earnest money Deposit (EMD) shall be Rs. 1,42,121.00 to be submitted
through online. EMD in any other form shall not be accepted. Micro and
Small Enterprises shall be exempted from submission of EMD as indicated
in the NIT conditions.

The EMD up to Rs. 5 lakhs be payable by Digital transfer. EMD beyond Rs.5
lakhs be payable in the form of Bank Guarantee for the entire amount from
any Nationalized / Scheduled Bank (Except Co - Operative Banks) from any
branch in India preferably from the local branch where the port is
situated. Bank Guarantee submitted as Earnest Money shall be valid for 28
days beyond the validity of the bid. Bank Guarantee shall be verified in
dependently by the Port with the bank before finalization of technical offer.
In the event of lack of confirmation of issue of the Bank Guarantee by the
Bank, the bid shall stands disqualified.

EMD of unsuccessful bidders other than L1 and L2 be refunded immediately
after ranking of price bids. Earnest Money of L2 be refunded immediately
after entering in to agreement with L1 and acceptance of Performance
Guarantee from L1.

EMD shall be refunded suo-motto without any application from the bidders.

The Bid Security of the successful bidder will be discharged after he has
signed the Agreement and furnished the required Performance Security.

The Bid Security may be forfeited, if
1. The bidder withdraws the Bid after Bid opening during the period of Bid
Validity;
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2. The Bidder does not accept the correction of the Bid Price pursuant to
clause 27.

3. The successful Bidder fails within the specified time limit to
a. sign the Agreement or
b. furnish the required Performance Security.

In case of Micro and Small Enterprise (MSMEs) holding valid
certificate issued by any agencies/ organization under the Ministry
of Micro, Small and Medium Enterprise indicating the list of activity
related to the subject tender ONLY shall become eligible for
exemption from payment of tender fee/ EMD. Such bidder shall
upload in Preliminary proposal a scanned copy of valid certificate,
as well as duly filled in and signed ‘Bid Securing Declaration’ as per
format provided in the tender document (Annexure II), failing
which  the bid shall be considered non-responsive.
Such bidders shall upload the scanned copy of valid certificate in
Preliminary bid. List of activity related to the subject tender as per
National Industrial Classification-2008 for exemption of tender fee
and EMD are listed below”.

NIC codes regarding similar work is mentioned below:

NIC Code Activities

Section C Manufacturing

Division 33, Group 331, Class| Repair of fabricated metal products, machinery
3311 and equipment.

Repair of fabricated metal products

Sub-Class 33112 Repair and maintenance of pipes and pipelines

18.

19.

20.1

20.2

21

EMD shall be refunded suo-motto without any application from the bidders.
Format and Signing of Bid

The Bid shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorized to sign on behalf of the Bidder. All pages
of the bid where entries or amendments have been made shall be initiated
by the person or persons signing the bid.

The Bid shall contain no alterations or additions, except those to comply
with instructions issued by the Employer, or as necessary to correct errors
made by the bidder in which case such corrections shall be signed by the
person or persons signing the bid.

Submission of bids

Sealing and marking of bids
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The bidder shall put Bid security document as per clause No.17, hereof in
one envelope and properly seal and mark as “Bid Security”. The bidder
shall put documents mentioned in clause No.12.1.A (ii) in separate envelope
and properly seal and mark as “Technical Bid”. Then put both these
envelopes into separate envelope, properly seal and mark as “Tender
Document for the Work of “Annual Maintenance Contract for water
supply line and misc. civil works for Overhead & underground water
tank inside & outside cargo jetty at Kandla for a period of two years.”.

The bidder shall submit “Financial Bid” as per Clause No. 12.1. (B) Financial

Bid is to be submitted online only and no hard copy of the financial bid
should be submitted.

The envelopes shall ....

(a) be addressed to Nodal Officer/Employer at the following address.

(insert address of office for bid submission), and

(b) bear the following identification:
Bid fOr .o (name of contract)

Bid reference no...........cccoovviiiiiiiii i (Insert number)
DO NOT OPEN BEFORE (time and date for opening, per Clause 23)
Name and address of the bidder.

The tender complete in all respect should be put in the tender box (marked
tender No ) in the office of o upto ________
p.m. on due date and open at ___________ on the same date in presence of
such of the tenderers who may wish to be present.

21.3 addition to the identification required in Sub-Clause 19.2, the inner envelopes

22
22.1

22.2

shall indicate the name and address of the bidder of the bidder to enable the
bid to be returned unopened in case it is declared late, pursuant to Clause 21,
or the bid is declared non responsive. If the outer envelopes are not sealed
and marked as above, the Employer will assume no responsibility for the
misplacement or premature opening of the Technical bid and financial bid.

Deadline for submission of the Bids

Bids must be received by the Employer in On-Line System at website
https://tender.nprocure.com not later 1600 hrs. on 20/02/2025 in the
event of the specified date for the submission of bids being declared a
holiday by the Employer. The bids will be received upto the appointed time
on the next working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and
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obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

22.3 The bidder shall give an undertaking that no change has been made in the

23

23.1

24.

24.1

24.2

24.3
24.4

24.5

25.
25.1

25.2.

hard copy of tender documents he has downloaded from the web site.
Discrepancy, if any is noticed at any stage between the Port’s tender
document and the hard copy submitted by the bidder conditions mentioned
in online tender unloaded by Port shall prevail beside the bidder shall be
liable for legal action for the lapses.

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause 20
will be considered as non-responsive.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline prescribed
in Clause 20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with Clauses 18 & 19, with the outer
and inner envelopes additionally marked “MODIFICATION” or
“WITHDRAWAL” as appropriate.

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of
bids and the expiration of the original period of bid validity in Clause 15.1
above or as extended pursuant to Clause 15.2 may result in the forfeiture
of the Bid security pursuant to Clause 17.

Bidders may only offer discounts to, or otherwise modify the prices of their
bids by submitting bid modifications in accordance with this clause or
included in the original bid submission.

BID OPENING AND EVALUATION
Bid opening

On the due date and appointed time as specified in clause 20, the Employer
will first open Technical bids of all bids received (except those received late)
including modifications made pursuant to clause 22 in presence of the
bidders or their representative who choose to attend. In the event of the
specified date for Bid opening being declared a holiday by the Employer, the
bids will be opened at the appointed time and location on the next working
day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids
for which an acceptable notice of withdrawal has been submitted pursuant
to Clause 22 shall not be opened.

Bidder’s name, withdrawals, modifications of technical bid, the presence of
bid security and such other details, as the Employer may consider
appropriate will be announced by the Employer at the opening.
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25.3 If all Bidders have submitted unconditional Bids together with requisite

bid security, then all bidders will be so informed then and there. If any Bid
contains any deviation from the Bids documents and/or if the same does not
contain Bid security in the manner prescribed in the Bid documents, then that
Bid will be rejected and the Bidder informed accordingly. The sealed financial
bid containing priced BOQ will be returned to him without opening. All valid
financial bids whose technical bids have been determined to be substantially
responsive in accordance with Clause 26 hereof, shall be opened on the
specified date from declaring the results of the Technical Bid, in presence of
the bidders or their representatives who choose to attend. The Bidder’s name,
the Bid prices, the total amount of each Bid and of any alternative Bid (if
alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, and such other details as the Employer at the
opening. Any bid price, discount, or alternative Bid price which is not read out
and recorded at Bid opening, will not be taken into account in Bid evaluation.

25.4The Employer shall prepare minutes of the Bid opening, including the

26

information disclosed to those present and the minutes shall form part of the
contract.

Process to be confidential.

Information relating to the examination, clarification, evaluation and
comparison of the bids and recommendations for the award of a contract
shall not be disclosed to Bidders or any other persons not officially
concerned with such process until the award to the successful bidder has
been announced.

27. Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response shall
be writing or by cable, but no change in the price or substance of the Bid
shall be sought, offered, or permitted except as required to conform the
correction of arithmetic errors discovered by the Employer in the evaluation
of the Bids in accordance with Clause 29.

Subject to above Para, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract
is awarded. If the Bidder wishes to bring additional information to the
notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his
bid.

28. Examination of Bids and Determination of Responsiveness

28.1 Prior to detailed evaluation of Bids, the Employer will determine whether

each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has been
properly signed by an authorized signatory (accredited representative) holding
power of Attorney in his favor. The Power of Attorney shall inter alia include a
provision to bind the Bidder to settlement of disputes clause; (c) is
accompanied by the required Bid security and; (d) is responsive to the
requirements of the Bidding documents.
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A substantially responsive Technical and Financial Bid is one which

conforms to all the terms, conditions and specification of the Bidding
documents, without material deviation or reservation. A material deviation or
reservation is one (a) which effects in any substantial way the scope, quality or
performance of the Works; (b) which limits in any substantial way, the
Employer’s rights or the Bidder’s obligations under the contract; or (c) whose
rectification would affect unfairly the competitive position of other Bidders
presenting responsive Bids.

28.3

If a Technical Bid is not substantially responsive, it will be rejected by the

Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-confirming deviation or reservation.

29
29.1

29.2

30

31

31.1

31.2

31.3

31.4

Correction of Errors

Bids determined to be responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows.

(a) Where there is a discrepancy between the rates in figures and in words,
the rate in words will govern;

(b) Where there is discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern.

The amount stated in the Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and,
with the concurrence of the Bidder, shall be considered as binding upon
the bidder. If the Bidder does not accept the corrected amount the Bid
will be rejected, and the Bid security may be forfeited in accordance with
sub-Clause.16. F. (b).

NIL.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be
responsive in accordance with Clause 26.

In evaluating the Bids, the Employer will determine for each Bid the
evaluated Bid Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 27;

(b) Making appropriate adjustments to reflect discounts or other price
modification offered in accordance with Sub Clause 22.5

The estimated effect of the price adjustment conditions under Clause 47 of
the conditions of contract, during the period of implementation of the
Contract, will not be taken into account in Bid evaluation.

IF he Bid of the successful Bidder is seriously unbalanced in relation to the
Nodal Officer or his nominee’s estimate of the cost of work to be performed
under the contract, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to
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33

33.1

34

35

35.1

35.2

35.3

35.4

36
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demonstrate the internal consistency of those prices with the
implementation/construction methods and schedule proposed.
NIL.

AWARD OF CONTRACT
Award Criteria

The Employer will award the Contract to the Bidder whose Bid has been
determined to be responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price, provided that such Bidder has been
determined to be (a) eligible in accordance with the provisions of Clause 3
and (b) qualified in accordance with the provisions of Clause 4. The second
bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid
submitted by the (L 1) bidder in case such bidder withdraws or is not
selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept or
reject any bid and to cancel the bidding process and reject all bids, at any
time prior to the award of contract, without thereby incurring and liability
to the affected bidder or bidders of the grounds for Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
Conditions of Contract called the “letter of Acceptance”) will state the sum
that the Employer will pay the Contractor in consideration of the execution,
completion and maintenance of the Works by the Contractor as prescribed
by the Contract (hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract
subject to the furnishing of a performance security in accordance with the
provisions of Clause 34.

The Agreement will incorporate all correspondence between the Employer
and the successful bidder. It will be signed by the employer and sent to the
successful Bidder within (28 days of award of work for global tender and
Within 14 days for domestic tender) following the notification of award
along with the Letter of Acceptance. Within (28 days for global tender and
within 21 days for domestic tender) of receipt, the successful Bidder will
furnish the performance security and sign the Agreement with the
Employer.

Upon the furnishing by the successful Bidder of the Performance Security,
the Employer will promptly notify the other Bidder that his Bid have been
unsuccessful and release the Bid security (EMD).

Performance Security
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39

37.1
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Security Deposit shall be 10% of Contract price of which 5% of contract price
should be submitted as Bank Guarantee of Nationalized/ scheduled bank
(except Co-operative) Banks having its branch at Gandhidham/ Digital
transfer/FDR within 21 days of receipt of Letter of Acceptance and balance
5% recovered as Retention Money from Running Bills. Recovery of 5% of
Retention Money to commence from the first bill onwards @ 5% of bill value
from each bill. Retention Money will be refunded within 14 days from the
date of payment of final bill. Balance SD to be refunded after passing of final
bill, NOC from Geology Department and payment of welfare cess of Final
bill.

Failure of the successful Bidder to comply with the requirements of Sub-
Clause 36.1 shall constitute sufficient grounds for cancellation of the award
of work and forfeiture of the Bid security.

“The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended by Statutory Authority from
time to time, paid on final bill shall be submitted before releasing the
Performance Guarantee.”

Advance Payment

The Employer will provide an Advance payment on the Contract Price as
stipulated in the Conditions of Contract, subject to maximum amount, as
stated in the Contract Data.

Conciliator

The employer proposes that CIDC - SIAC Arbitration Centre be appointed as
Conciliator under the contract as provided in sub-clause 24.4 of condition
of contract. If the bidder disagrees with this proposal, the bidder should so
state in bid.

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under this
contract, observe the highest standard of ethics during the procurement
and execution of this contract. In pursuance of this policy, the Employer:

(a) defines, for the purpose of these provisions, the terms set forth below
as follows:

(@) “Corrupt practice” means the offering, giving, receiving or soliciting
of anything of value to influence the action of a public official in the
procurement process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the Employer
of the benefits of free and open competition.
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(b)  Will reject a proposal for award of work, if he determines that the
bidder recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of
time, to be awarded a contract/contracts, if he at any time determines
that the Bidder has engaged in corrupt or fraudulent practices in
competing for or in executing, the contract.

Furthermore, Bidders shall be aware of the provision stated in sub-clause
59.2 of the conditions of Contract.
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SECTION 2

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF
ACCEPTANCE

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREEMENT FORM

2B e
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SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)
Date-
Tender No. 01-PL/2025
Name of Work: Annual Maintenance Contract for water supply line and

misc.

civil works for Overhead & underground water tank inside & outside

cargo jetty at Kandla for a period of two years.

To

The Dy. Chief Engineer (PL),
Pipeline Division

DEENDAYAL PORT AUTHORITY
Ground Floor, A.O. Building
Gandhidham-370201

Kutch

District Gujarat-State, INDIA

We, the undersigned, declare that:

(@)
(b)

(o)

(d)

(e)

(g

we have examined and have no reservations to the tender documents,
including addenda and clarifications issued vide ..........

we offer to execute the work in conformity with the tendering documents
and in accordance with the delivery schedules specified in the schedule of
requirements in accordance with the tender document bearing no
01-PL/2025.

The total price of our tender, excluding any discounts offered in item(d)
below, is [ insert the total tender price in words and figures, indicating the
various amounts and the respective currencies];lin case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’]

The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply.
[Specify in detail each discount offered and the specified item of the
Schedule of Requirements to which it applies.] [in case of Techno-
Commercial offer it shall be mentioned that “as filled in the Price Bid "]
Methodology of application of the discounts. The discounts shall be
applied using the

following method:[ Specify in detail the method that shall be used to apply
the discounts ].

[ in case of Techno- Commercial offer it shall be mentioned that " as filled in
the Price Bid "]

our tender shall be valid for the period of time specified in [ITB Sub-clause
15.1], from the date fixed for the tender submission deadline in accordance
with [ITB Sub- clause20.1], and it shall remain binding upon us and may be
accepted at any time before the expiration of that period or any extended
period accordance with [ITB Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no., ITB Sub-clause 34] for the due
performance of the contract, as specified in specimen form for the purpose.

We, including any subcontractors or contractors for any part of the
contract,{Insert the nationality of the Tenderer, including that of all parties
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that comprise the Tenderer, if the tenderer is a JV. And the nationality each
subcontractor and Contractor}

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or
contractors for any part of the contract - has not been declared ineligible by
the port, under laws of India or official regulations in accordance with[ITB
Sub-clause no.3]

(j): We understand that this tender, together with your written acceptance
thereof included in your notification of award, shall constitute a binding
contract between us, until a formal contract agreement is prepared and
executed in accordance with[ITB Sub-clause 33] and as per specimen from
the purpose;

(k) We understand that you are not bound to accept the lowest evaluated
tender or any other tender that you may receive.

() We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m)In case of out station firms, having a branch in India for liaison purposes,
please mention the name of the contact person and Tel. no., Fax. no., and
mail-Id and also the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the
port shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]
Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name
of tenderer]

Dated on____________ day of o __ (insert date of
signing)
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CONTRACTOR’S BID

Description of the works: Annual Maintenance Contract for water supply line and
misc. civil works for Overhead & underground water tank inside & outside cargo
jetty at Kandla for a period of two years..

BID

TO

Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the
conditions of Contract accompanying this bid for the contract price of
__________________ (in figures)

______ . (in letters)

The advance payment required / not required as per rule.

We accept the appointmentof ___________ as the conciliator. )
(OR) (Not Applicable please)
We do not accept the appointmentof ____________ as the '
Conciliator and propose instead that ________ be appointed as

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract
between us.

We understand that you are not bound to accept the lowest or any bid you receive.
We undertake that, in competing for (and, if the award is made to us, in executing)
the above contract, we will strictly observe the laws against fraud and corruption
in force In India namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security
required by the bidding documents. We attach herewith our copy of permanent
account number (PAN)

Yours faithfully,

Authorized Signature:

Name¢& title of signatory

Name of Bidder

Address

Notes:
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To be filled in by the bidder, together with his particulars and date of submission
at the bottom of the form of bid.
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The information to be filled in by the bidder in the following pages will be used for
purposes of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders:

1.1 Constitution or legal status of bidder (attach copy)

e Place of registration

e Principal place of business

e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm

YEAR

TURN OVER

2021-22

2022-23

2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and
loss statement, auditors reports (in case of companies/ corporation) etc., list them
below and attach copies.

3. Similar works

Particulars Year No. of works Value
Total value of 2017-18
completed :
similar work as 2018-19
defined in the 2019-20
tender document
during last 7 2020-21
years. 2021-22
2022-23
2023-24
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Attachments: Supporting documents, viz., successful completion certificates from
clients, other documentations to substantiate the similarity of work as per
definition of “similar work” employers reserve the right to verify the information;

4.

works which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Information on bid capacity (works for which bids have been submitted and

Descriptio | Plac | Contrac | Name | Value | Stipulated | Value of | Anticipate
nofwork | e& | tno.& & of Period of | remainin | d date of
stat date addres | contrac | completio | g tobe | completio
e s Port t n complete n
or Rs d
Dept.
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Description | Place Name& Value of | Stipulated | Date when | Remarks if
of work & address of | contract Period of decision is any
state port or Rs completion | expected
Dept.
1 2 3 4 5 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works.
The bidder should list all information requested below.
Item of Requirement | Owned/leased | Nos./ Age/ Remarks(from
equipment | no. capacity /to be capacity | condition whom to be
procured purchased)

6. Qualification and experience of key personnel proposed for administration and
execution of the contract. Attach biographical data. Refer also to sub. clause
4.3(e) of instructions to bidders and sub. clause 9.1 of the conditions of

contract.
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Position Name Qualification Years of Years of
experience experience in
(general) the proposed
position
Project
manager
Discipline
specialist
etc,,
7. Proposed sub-contracts and firms involved
Sections of the | Value of sub- Sub-contractor Experience in similar
works contract (mame and work
address)
8. Information on litigation history in which the bidder is involved.
Other Port/Dept. Cause of amount Remarks involved
party(ies) dispute showing present
status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of
tenderer)

Dated on___ day of _ _[insert date of
signing]
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LETTER OF ACCEPTANCE
(on letter paper of the port)

To: ___
(Name and address of the contractor)

Dear Sirs,
Sub: Tender no : 01-PL/2025

“Annual Maintenance Contract for water supply line and misc. civil works for
Overhead & underground water tank inside & outside cargo jetty at Kandla for
a period of two years..”

Ref: Your bid dated
And [list the correspondence with the bidder]
This is to notify you that your bid dated —_— _ for execution of
the ___ _ ____(name of the contract and identification number, as

given in the instructions to bidders) for the contract price of rupees
___________________ (amount in words and figures as corrected and modified in
accordance with the tender document is here by accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form
detailed in tender document for an amount of Rs.______________ within {________ }
days of the receipt of this letter of acceptance valid upto 28 days from the date of
completion obligations expiry of taking over certificate subject to removal of
defects period ie. upto ________ and also sign the contract agreement
within{_________ } days of the receipt of this letter of acceptance , failing which
action as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully,

Authorized signatory
DEENDAYAL PORT AUTHORITY
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS

To
(Name and address of the contractors)

Dear Sirs,

Sub: Tender no. 01-PL/2025

‘Annual Maintenance Contract for water supply line and misc. civil works for

Overhead & underground water tank inside & outside cargo jetty at Kandla for

a period of two years.”

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause 21
of general conditions of contract] and signing of the contract for execution of the
________________ you are hereby instructed to proceed with the execution of the
said works in accordance with the contract documents. It is hereby notified that
the [site] is being handed over to you for execution of work in accordance with the
contract documents.

Yours faithfully,

DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY
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SPECIMEN CONTRACT AGREEMENT
(To be executed on Rs.300/- non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the
instructions indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number] day of [insert: month], [insert: year]

Between

(1) The Board of Deendayal Port Authority, an
autonomous/Corporate body of the ministry of Ports
SHIPPING of the Government of INDIA, incorporated
under the major port AUTHORITY Act, 2021 as amended
thereafter, under the laws of India and having its principal
place of business at A.O Building, PO Box No-50,
Gandhidham, Gujarat State(hereinafter called” the
port”’), and ,

(2) [insert name of the contractor ], [incorporated under]
the laws of [country of contractor] and having its place
of business at [insert: address of contractor] (hereafter
called “the contractor”)

WHEREAS the employer board invited tenders against
tender no.[number] for execution of “Annual
Maintenance Contract for water supply line and misc.
civil works for Overhead & underground water tank
inside & outside cargo jetty at Kandla for a period of
two years” and has accepted a tender by the contractor
in accordance with the supply/delivery schedules, in the
sum offinsert contract price in words and figures,
expressed in the contract currency (ies)] (hereafter
called “contract price”)

AND WHEREAS the contractor agreed to deposit the security deposit
as follows for the due fulfilment of all conditions of the contract:-

1. Rs. paid in the form of Bank Guarantee
No.  dated of /Fixed Deposit
Receipt/Digital Transfer towards 5% of Contract value
as Performance Guarantee. Balance 5% to be
recovered from running bills.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement words and expressions shall have
the same meanings as per respectively assigned to
them in the conditions of contract refer to.

2. The following documents shall constitute the contract
between the employer/ board and the contractor, and



3.

each shall be read and construed as an integral part of
the contract:

This contract agreement;

Special conditions of contract;

General conditions of contract;

Technical requirements (including schedule

of requirements and technical specifications,
drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda if
any issued [numbers and date];

(a
(b
(c
(d

~— ~— ~— ~—
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(9) The contractor’s bid and original price and delivery schedules;
h

(h) The employer/ board’s notification of award;

(i) [correspondence the employer/board has
exchanged with the bidder till and after award
of contract [specific letters and dates]]

() And [add here any other documents]

AND WHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the
provision and the execution of WORK at the CONTRACT PRICE
as indicated in CONTRACT upon the terms and subject to the
conditions of contract. Now this CONTRACT AGREEMENT
witnessed and it is hereby agreed and declared as follows:

All the disputed related to the subject contract shall be
resolved through a conciliation Committee/Council
comprising of Independent subject experts.

In consideration of the payment to be made to
CONTRACTOR for work to be executed by him.
CONTRACTOR hereby covenants with EMPLOYER/
BOARD what CONTRACTOR shall and will duly
provide, execute and complete work and things in
CONTRACT, mentioned or described or which are to
be implied there from or may be reasonably necessary
for completion of work and the times and in the
manner and subject to the terms and conditions or
stipulations mentioned in CONTRACT.

In consideration of the due provision, execution and
completion of work by the contractor in accordance with
the terms of the contract, the employer / board does
hereby agree with contractor that employer /board will
pay to contractor the respective amounts for the work
actually done by him and approved by employer/board
as per payment terms accepted in contract and
payable to contractor under provision of contract at
such manner as provided for in the contract.
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5. in consideration of the due provision, execution and
completion of work, contractor does hereby agree to
pay such sums as may be due to employer/ board for
the services rendered by employer/ board to contractor
as set forth in contract and such other sums as may
become payable to employer/ board towards loss,
damage to the employer/ board’s equipment, materials
etc. and such payments to be made at such time and in
such manner as is provided in the contract.

IN WITNESS where of the parties hereto have caused this
agreement to be executed in accordance with the laws of INDIA on
the day, month and year indicated above.

For any behalf of the contractor

Signed: [insert signature of authorized representatives of the
contractor] In the capacity of [insert title or other

appropriate designation]

In the presence of [insert identification of official witness]

For and behalf of the
employer/ board Signed:
[insert signature]

In the capacity of [insert
title or other appropriate
designation] In the
presence of [insert
identification of official

withess]
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SECTION 3

CONDITIONS OF CONTRACT AND
SPECIAL CONDITIONS



1.1
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CONDITIONS OF CONTRACT

General

Definitions

Terms which are defined in the Contact Data are not also defined in
the Conditions Contract but keep their defined meanings Capital
initials are used to identify defined terms.

The Conciliator is the person appointed jointly by the Employer
and the contractor to resolve disputes in the first instance as
provided for in Clauses 24 and 25. The name of the Adjudicator is
defined in the Contract Data.

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as
certified by the Nodal Officer or his nominee in accordance with
Sub Clause 55.1

The Contract is the contract between the Employer and the
Contractor to execute, complete and maintain the Works. It
consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information
which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry
out the Works has been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents
submitted by the Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance
and thereafter as adjusted in accordance with the provisions of
the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance
with the Contract.

The Defects Liability Period is the Period named in the Contract
Data and calculated from the Completion Date.
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The Employer is the party who will employ the contractor to carry
out the Works.

The Nodal Officer or his nominee is the person named in the
Contract Data (or any other Competent person appointed and
notified to the contractor to act in replacement of the Nodal
Officer or his nominee) who is responsible for supervising the
Contractor, Administering the Contract, certifying payments due
to the Contractor, issuing and valuing Variations to the contract,
awarding extensions of time and valuing the Compensation
Events.

Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the
employer’s Letter of Acceptance.

The Intended completion Date is the date on which it is intended
that the Contractor shall complete the works. The Intended
Completion Date is specified in the Contract Data. The Intended
Completion Date may be revised only by the Nodal Officer or his
nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the
contractor for incorporation in the Works.

Plant is any integral part of the Works which is to have
mechanical, electrical, electronic or chemical or biological
function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the
Bidding documents and are factual interpretative reports about
the surface and subsurface conditions at the site.

Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by
the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when
the Contractor shall commence execution of the works. It does not
necessarily coincide with any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract
with the Contractor to carry out a part of the work in the Contract
which includes work on the site.
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Temporary Works are works designed, constructed, installed and
removed by the Contractor which are needed for construction or
installation of the Works.

A Variation is an instruction given by the Nodal Officer or his
nominee which varies the Works.

The Works are what the Contract requires the Contractor to
construct, install and turn over to the Employer as defined in the
Contract Data.

The Trained Work Person are those employed/proposed to be
employed by the Contractor at the Project Site, who have
participated and are in possession of a valid Competency
Certificate through a programme run under the auspices of a
University, State Technical Board, Ministry of Government of India.

Interpretation

In interpreting these Condition of Contract, singular also means
plural, male also means female or neuter and the other way around.
Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The
Nodal Officer or his nominee will provide instructions clarifying
queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in
the Conditions of Contract to the Works, the Completion Date, and
the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended
Completion date for the whole of the Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with Works
Contractor’s Bid.

(3) Contract Data

(4) Conditions of Contract including Special Conditions of
Contract

(5) Specifications
(6) Drawings

(7) any other documents listed in the Contract Data as forming
part of the Contract and

(8) Bill of quantities

Language and Law
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3.1 The language of the Contract and the law governing the Contract are
stated in the Contract Data.

4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his
nominee will decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

5. Delegation

5.1 The Nodal officer or his nominee may delegate any of the duties and
responsibilities to other people except to the Conciliator after
notifying the Contractor and may cancel any delegation after
notifying the Contractor.

6. Communications

6.1Communications between parties which are referred to in the conditions
are effective only when in writing. A notice shall be effective only when it
is delivered (in terms of Indian Contract Act 1872).

7. Deleted.

8. Subcontracting

8.1The Contractor may subcontract with the approval of the Nodal Officer or
his nominee but may not assign the Contract without the approval of the
Employer in writing. Subcontracting does not alter the Contractor’s
obligations.

Other Contractor

8.2The Contractor shall co-operate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of other contractors. The Contractor shall as referred to in the
Contract Data, also provide facilities and services for them as described in
the Schedule. The employer may modify the schedule of other contractors
and shall notify the contractor of any such modification.

9. Personnel

9.1The Contractor shall employ the key personnel named in the Schedule of
Key Personnel as referred to in the Contract Data to carry out the functions
stated in the Schedule or other personnel approved by the Nodal Officer or
his nominee. The Nodal Officer or his nominee will approve any proposed
replacement of Key personnel only if their qualifications, abilities, and
relevant experience are substantially equal or better than those of the
personnel listed in the Schedule.
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9.21If the Nodal Officer or his nominee asks the Contractor to remove a person
who is a member of the Contractor’s staff of his work force stating the
reasons, the Contractor shall ensure that the person leaves the Site within
seven days and has no further connections with the work in the Contract.

10.

10.1

11.
11.1

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are Employer’s
risks and the Contractor carries the risks which this Contract states are
Contractor’s risks.

Employer's Risks
The Employers risks are;

(a) In so far as they directly affect the execution of the Works in the country

where the Permanent works are to be executed:

(i) War and hostilities (whether war be declared or not), invasion, act of
foreign enemies:

(ii) Rebellion, revolution, insurrection, or military or usurped power, or
civil war,

(iii) Ionizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste, from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component
thereof:

(iv) Pressure waves caused by aircraft or other aerial devices travelling
at sonic or supersonic speeds; and

(v) riot, commotion or disorder, unless solely restricted to the
employees of the Contractor or of his Subcontractors and arising
from the conduct of the Works;

(vi) floods, tornadoes, earthquakes and landslides

(vii) loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided
for in the Contract;

(viii)loss or damage to the extent that it is due to the design of the
Works, other than any part of the design provided by the Contractor
or for which the Contractor is responsible; and

(ix) any operation of the forces of nature (in so far as it occurs on the
Site) which an experienced contractor:

(i) could not have reasonably foreseen, or
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12.1

13.

13.1

13.2

13.3

13.4

13.5
14.
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(ii) could reasonably have foreseen, but against which he
could not reasonably have taken at least one of the
following measures.

A. prevent loss or damage to physical property from
occurring by taking appropriate measures, or

B. insure against.

Contractor’s risks

All risks of loss of or damage to physical property and of personal injury
and death which arise during and in consequence of the performance of
the Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor shall provide in the joint names of the employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles state in the Contract
Data for the following events which are due to the Contractors risks.

a) Loss of or damage to the works plant and materials.
b) Loss of or damage to Equipment;

c¢) Loss of or damage property (except the Works, Plant, Materials and
Equipment in connection with the Contract, and

d) Personal injury of death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Nodal Officer or his nominee for the Nodal Officer or
his nominee’s approval before Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment of the
premiums shall be a debt due.

Alternate to the terms of insurance shall not be made without the
approval of the Nodal Officer or his nominee.

Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports
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The Contractor, in preparing the Bid, shall rely on the Investigation
Report referred to in the Contract Data, supplemented by any
information available to the Bidder.

Queries about the Contract Data

15.1 The Nodal Officer or his nominee will clarify queries on the Contract

16.

Data.

Contractor to Construct the Works.

16.1 The Contractor shall construct and install the Works in accordance

17.

17.1

18.

18.1

18.2

18.3

18.4
18.5

19.

19.1

20.

20.1

with the Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the Start Date
and shall carry out the Works in accordance with the program submitted
by the Contractor as updated with the approval of the Nodal Officer or
his nominee, and complete them by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Nodal Officer or his nominee, who is
to approve them if they comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

NIL.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Nodal Officer or his nominee before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the
Site.

Discoveries.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site is the property of the Employer. The
contractor is to notify the Nodal Officer or his nominee of such



21.

21.

1

22.

22.

1

23.

23.

1

24.

24.

25.

25.
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discoveries and carry out the Nodal Officer or his nominee’s instructions
for dealing with them.

Possession of the Site.

The Employer shall give possession of all parts of the Site to the
Contractor, free from encumbrances. If possession of a part is not given
by the date stated in the Contract Data the Employer is deemed to have
delayed the start of the relevant activities and this will be a
Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any
person authorised by the Nodal Officer or his nominee access to the Site
to any place where work in connection with the Contract is being carried
out or is intended to be carried out and to any place where materials or
plant are being manufactured, fabricated and/or assembled for the
works.

Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his
nominee which comply with the applicable laws where the Site is located.

Disputes

1 If the Contractor believes that a decision taken by the Nodal Officer
or his nominee was either outside the authority given to the Nodal
Officer or his nominee by the Contract or that the decision was
wrongly taken, the decision shall be referred to the conciliator within
28 days of the notification of the Nodal Officer or his nominee’s
decision.

Settlement of Disputes

1 If a dispute of any kind whatsoever arises between the Employer and
the Contractor in connection with, or arising out of the Contract or
the execution of the Works, whether during the execution of the
Works or after their completion and whether before or after
repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion,
instruction, determination, certificate or valuation of the Nodal
Officer or his nominee, the matter in dispute shall, in the first place
be referred to the Disputes Review Board [DRB] in case of contracts
valuing more than Rs.5 crores and above, and for contracts valuing
less than Rs. 5 crores, the disputes will firstly be settled by the
Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or
frustrated the Contractor shall in every case, continue to proceed
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with the Works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every decision of the Nodal
Officer or his nominee unless and until the same shall be revised, as
hereinafter provided, by the conciliator or in a Dispute Review Board
recommendation / Arbitral Award.

Decision by Conciliator

(i) The Conciliator shall give a decision in writing within 28 days of receipt

(ii)

25.3

(i)

(i)

of a notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract Data
together with reimbursable expenses of the types specified in the
contract data and the cost shall be divided equally between the
Employer and the contractor, whatever decision is reached by the
conciliator, either party may refer a decision of the conciliator within
28 days of the conciliator’s written decision. If neither party refers the
disputes to arbitration within 28 days, the conciliators decision will be
final and binding.

Arbitration clause:

Any dispute in respect of in contracts where party is dissatisfied by
the Conciliators decision, shall be decided by arbitration as set forth
below:

A dispute with Dispute review expert shall be finally settled by
arbitration in accordance with the Indian Arbitration and Conciliation
Act, 1996, or any statutory amendment thereof. The arbitral tribunal
shall consist of 3 arbitrators, one each to be appointed by the
Employer and the Contractor, and the third to be appointed by the
mutual consent of both the arbitrators, falling which by making a
reference to CIDC-SIAC Arbitration Centre from their panel.

Neither party shall be limited in the proceeding before such
arbitrations to the evidence or arguments already put before the
Nodal Officer or his nominee or the Board, as the case may ne, for the
purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Nodal Officer or his
nominee or any of the members of the Board, as the case may be,
from being called as a witness and giving evidence before the
arbitrators or any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the
works shall not then be or be alleged to be complete, provided always
that the obligations of the Employer, the Nodal Officer or his nominee
and the Contractor shall not be altered by reason of the arbitration
being conducted during the progress of the works. Neither party
shall be entitled to suspend the works to which the dispute relates,
and payment to the contractor shall be continued to be made as
provided by the contract.
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V)

(vi)

(vii)

(viii)

26.

26.1
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If one of the parties fail to appoint its arbitrations in pursuance of
sub-clause [i], within 14 days after receipt of the notice of the
appointment of its arbitrator by the other party, then chairman of the
nominated Institution shall appoint arbitrator within 14 days of the
receipt of the request by the nominated institution. A certified copy
of the chairman’s order, making such an appointment shall be
furnished to both the parties.

Arbitration proceedings shall be held at, and the language of the
arbitration proceeding and that of all documents and
communications between the parties shall be ‘English’

The decision of the majority of arbitrators shall be final and binding
upon both parties. The expenses of the arbitrators as determined by
the arbitrators shall be shared equality by the Employer and the
Contractor. However, the expenses incurred by each party in
connection with the preparation, presentation, etc. of its case prior
to, during and after the arbitration proceedings shall be borne by
each party itself.

All arbitration awards shall be in writing and shall state the reasons
for the award.

Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the employer
shall not be withheld, unless they are subject matter of the
arbitration proceedings.

Replacement of Conciliator

Should the Conciliator resign or die, or should the Employer and the
Contractor agree that the conciliator is not fulfilling his functions in
accordance with the provisions of the Contract; a new Conciliator will
be jointly appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30
days the Conciliator shall be appointed by the Appointing Authorities
designated in the Contract Data at the request of either party within
14 days of receipt of such request.

B. TIME CONTROL

27. Program

27.1 Within the time stated in the contract data the contractor shall submit to
the Nodal officer or his nominee for approval a program showing the
general methods arrangements, order, and timing for all the activities in
the works along with monthly cash flow forecast.

27.2 An updates of the program shall be a program showing the actual
progress achieved on each activity and the effect of the timing of the
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28.

28.1

28.2

29.
30.

30.1

31.

31.1

Page |52

progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The contractor shall submit to the Nodal Officer or his nominee, for
approval an updated program at intervals no longer than the period
stated in the contract data. If the contractor does not submit an updates
program within this period, the Nodal Officer or his nominee may
withhold the amount stated in the contract data from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not
alter the contractor’s obligations. The contractor may revise the program
and submit it to the nodal officer or his nominee again at any time. A
revise program is to show the effect of variations and compensation
events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended completion
date if a compensation event occurs or a variation is issued which makes
it impossible for completion to be achieved by the intended completion
date without the contractor taking steps to accelerate the remaining
work and which would cause the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much
to extend the intended completion Date within 21 days of the contractor
asking the Nodal Officer or his nominee for a decision upon the effect of
a compensation event or variation and submitting full supporting
information. If the contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new intended completion
date.

The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to delay
the start or Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may require
the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work
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and to deal with matters raised in accordance with the early warning
procedure.

The Nodal Officer or his nominee shall record the business of
management meetings and is to provide copies of his record to those
attending the meeting and to the employer. The responsibility of the
parties for actions to be taken is to be decided by the Nodal Officer or
his nominee either at the management meeting or after the management
meeting and stated in writing to all attended the meeting.

Early warning

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest

32.2

opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the contract price or
delay the execution of works. The Nodal Officer or his nominee may
require the contractor to provide an estimate of the expected effect of
the event or circumstances on the contract price and completion Date.
The estimate is to be provided by the contractor as soon as reasonably
possible.

The contractor shall co-operate with the Nodal Officer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Nodal Officer or his
nominee.

C. QUALITY CONTROL

33.

33.1

34.

34.1

35.

Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such checking shall
not affect the Contractor’s responsibilities. The Nodal Officer or his
nominee may instruct the Contractor to search for a Defect and to
uncover and test any work that the Nodal Officer or his nominee
considers may have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to carry out
a test not specified in the specification to check whether any work has a
Defect and the test shows that it does the Contractor shall pay for the
test and any samples. If there is no Defect the test shall be a
Compensation Event.

Correction of Defects
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The Nodal Officer or his nominee shall give notice to the Contractor of
any Defects before the end of the Defects Liability Period, which begins
at Completion and is defined in the Contract Data. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the
notified Defect within the length of time specified by the Nodal Officer
or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in

the Nodal Officer or his nominee’s notice the Nodal Officer or his
nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

D. COST CONTROL
Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply,

37.2

38.

installation, testing and commissioning work to be done by the
Contractor.

The bill of quantities is used to calculate the Contract Price. The

Contractor is paid for the quantity of the work done at the rate in the
Bill of Quantities for each item.

Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity in the Bill

38.2

38.3

39.
39.1

40.

of Quantities for the particular item by more than + 25 percent provided
the change exceeds + 10% of initial Contract Price, the Nodal Officer or
his nominee shall adjust the rate (S), to allow for the change.

The Nodal Officer or his nominee shall not adjust rates from changes in
quantities if thereby the initial Contract Price is exceeded by more than
15 percent except with prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate
(s) of any item(s) is abnormally high, the Contractor shall provide the
Nodal Officer or his nominee with a detailed cost breakdown of such
rate in the Bill of Quantities.

Variations.

All Variations shall be included in updated programs produced by the
Contractor.

Payment for Variations.
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40.1 Variation permitted shall not exceed +25% in quantity of each individual
item, and +10% of the total contract price. With 14days of the date of
instruction for executing varied work, extra work or substitution, and
before the commencement of such work, notice shall be given either (a)
by the contractor to the Employer of his intention to claim the extra
payment or a varied rate or price, or (b) by the Employer to the
contractor of his intention to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to items in
the Bill of Quantities, rate payable should be determined by methods
given below and in the order given below:

i)  Rates and prices in Contract, if applicable plus escalation as per
contract.

ii) Rates and prices in the schedule of rates applicable to the contract
plus ruling percentage.

iii) Market rates of materials and labour, hire charges of plant and
machinery used, plus 10% for overheads and profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have increased
beyond the variation limits, the rate payable for quantity in excess of
the quantity in the Bill of Quantity plus the permissible variation
should be:

i) Rates and prices in contract, if reasonable plus escalation, failing
which (i) and (iii) below will apply

ii) Rates and prices in the schedule of Rates applicable to the contract
plus ruling percentage,

iii) Market rates of material and labour, hire charges of plant and
machinery used plus 15% for overheads and profits of contractor.

40.4 If there is delay in the Employer and the contractor coming to an
agreement on the rate of an extra item, rates as proposed by the
employer shall be payable provisionally till such time as the rates are
finally determined or till date mutually agreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying
the work prevent a quotation being given and considers not delaying

the work, no quotation shall be given and the variation shall be treated
as a Compensation Event.

41. Cash flow forecasts.

41.1 When the program is updated, the contractor is to provide the Nodal
Officer or his nominee with an updated cash flow forecast.

42. Payment Certificates.
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42.2
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The contractors shall submit to the Nodal Officer or his nominee
monthly statements of the estimated value of the work completed less
the cumulative amount certified previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the
Contractor after taking into account any credit or debit for the month in
question in respect of materials for the works in the relevant amount
and under conditions set forth in sub clause 51(3) of the Contract Data
(Secure Advance).

The value of work executed shall be determined by the Nodal Officer or
his nominee.

The value of work executed shall comprise the value of quantities of the
items in the Bill of quantities completed.

The value of work executed shall include the valuation of variations and
Compensation Events.

The Nodal Officer or his nominee may exclude any item certified in a
previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

Payments.

Bills shall be prepared and submitted by the Contractor, joint
measurements shall be taken continuously and need to be connected
with billing stage. System of 4 copies of measurements, one each for
Contractor, Employer and Nodal Officer or his nominee, and signed by
both Contractor and Employer shall be followed.

75% of bill amount shall be paid within 14days of submission of the bill.
Balance amount of the verified bill should be paid within 28 days of the
submission of the bill.

For delay in payment beyond the periods specified in 43.2 above,
interest at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on
due date of payment) should be paid.

Contractor shall submit final Bill within 60 days of issue of defects
liability certificate. Client’s Nodal Officer or his nominee shall check the
bill within 60 days after its receipt and return the bill to Contractor for
corrections, if any 50% of undisputed amount shall be paid to the
contractor at the stage of returning the bill.
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The Contractor should re-submit the bill, with corrections within 30 days
of its return by the Nodal Officer or his nominee. The re-submitted bill
shall be checked and paid within 60 days of its receipt.

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due
date of payment) shall be paid if the bills is not paid within the time
limit specified above.

If an amount certified is increased in later certificates as a result of an
award by the Conciliator or an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute

Items of the Works for which no rate or price has been entered in will
not be paid for by the employer and shall be deemed covered by other
rates and prices in the Contract.

Computerized Measurement Book

Engineer or his nominee shall, except as otherwise provided, ascertain
and determine by measurement, the value of work done in accordance
with the contract.

All measurement of all items having financial value shall be entered by
the Contractor and compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as per the format of the
department so that a complete record is obtained of all the items of
works performed under the Contract.

All such measurements and levels recorded by the Contractor or his
authorized representative from time to time, during the progress of the
work, shall be got checked by the Contractor from the Engineer or his
authorized representative as per interval or program fixed in
consultation with Engineer or his authorized representative. After the
necessary corrections made by the Engineer or his nominee, the
measurement sheets shall be returned to the Contractor for
incorporating the corrections and for resubmission to the Engineer for
the dated signatures by the Engineer or his nominee and the Contractor
or their representatives in token of their acceptance.

on to the Engineer for the dated signatures by the Engineer or his
nominee and the Contractor or their representatives in token of their
acceptance.

Whenever bill is due for payment, the Contractor would initially submit
draft computerized measurement sheets and these measurements would
be got checked/test checked from the Engineer- and/or his authorized
representative. The Contractor will, thereafter, incorporate such changes
as may be done during these checks/test checks in his draft
computerized measurements, and submit to the department a
computerized measurement book, duly bound, and with its pages
machine numbered. The Engineer and/or his authorized representative
would thereafter check this MB, and record the necessary certificates for
their checks/test checks.
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ed representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the Contractor,
duly bound, with its pages machine numbered, should be 100% correct,
and no cutting or over-writing in the measurements would thereafter be
allowed. If at all any error is noticed, the Contractor shall have to submit
a fresh computerized MB with its pages duly machine numbered and
bound, after getting the earlier MB cancelled by the department.
Thereafter, the MB shall be taken in the Divisional Office records, and
allotted a number as per the Register of Computerized MBs. This should
be done before the corresponding bill is submitted to the Division Office
for payment. The Contractor shall submit two spare copies of such
computerized MB‘s for the purpose of reference and record by the
various officers of the department.

per the Register of Computerized MBs. This should be done before the
corresponding bill is submitted to the Division Office for payment. The
Contractor shall submit two spare copies of such computerized MB‘s for
the purpose of reference and record by the various officers of the
department.

The Contractor shall also submit to the department separately his
computerized Abstract of Cost and the bill based on these
measurements, duly bound, and its pages machine numbered along with
two spare copies of the bill. Thereafter, this bill will be processed by the
Division Office and allotted a number as per the computerized record in
the same way as done for the measurement book meant for
measurements.

Thereafter, this bill will be processed by the Division Office and allotted
a number as per the computerized record in the same way as done for
the measurement book meant for measurements.
The Contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for measurements
and recording levels.

Compensation Events

The following mutually agreed Compensation Events unless they are
caused by the Contractor would be applicable.

(a) The Employer does not give access to a part of the Site by the Site.
Possession Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way
which affects the work of the contractor under the contract.

(c) The Nodal Officer or his nominee orders a delay or does not issue
drawings, specifications or instructions required for execution of works
on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover
to carry out additional tests upon work which is then found to have no
Defects.
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(e) The Nodal Officer or his nominee unreasonably does not approve for
a subcontract to be let.

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of letter of Acceptance
from the information issued to Bidders (including the Site Investigation
Reports), from information available publicly and form a visual
inspection of the site.

(g) The Nodal Officer or his nominee gives an instruction for dealing
with an unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does
not work within the dates and other constraints stated in the Contract
that cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
(j) The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a
Certificate of Completion.

(1) Other Compensation Events listed in the Contract Data or mentioned
in the contract.

Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the
compensation event.

If a Compensation Event would cause additional cost or would prevent
the work being completed before the intended Completion Date, the
Contract Price shall be increased and/or the intended Completion Date
shall be extended. The Nodal Officer or his nominee shall decide
whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast has been provided by Contractor,
it is to be assessed by the Nodal Officer or his nominee and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable the Nodal officer or his nominee shall
adjust the Contract Price based on Nodal Officer or his nominee’s own
forecast. The Nodal Officer or his nominee will assume that the
Contractor will react competently and promptly to the event.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of
the sales and other taxes that the contractor will have to pay for the
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performance of this Contract. The Employer will perform such duties in
regard to the deduction of such taxes at sources as per applicable law.
Any new Taxes, levies, duties imposed after signing the Contract shall be
reimbursed by the employer on production of documentary evidence.

Currencies
All payments shall be made in Indian Rupees unless specifically
mentioned.

47. Price Adjustment

47.1

Contract price shall be adjusted for increase or decrease in rates and
prices of labour, materials, fuels and lubricants in accordance with the
following principles and procedures and as per formula given.

The price adjustment shall apply for the work done from the start date
given in the Contract data upto end of the initial intended completion
date or extensions granted by the Nodal Officer or his nominee and
shall not apply to the work carried beyond the stipulated time for
reason attributable to the contractor.

(I) The Price adjustment for increase or decrease in the cost shall be
paid in accordance with the following formula:

V=0.85xQxRx[(P-Po)/Po]
Where,

V = Variation in price on account of Labour / Diesel / Cement /
Steel / All Commodities during the month under
consideration.

Po = Market rate of Diesel / Cement / Steel / All Commodities
on the date of opening of Technical bid. (Consumer Price
Index for Labour).

P = Market rate of Diesel / Cement / Steel / All Commodities
during the month under consideration. (Consumer Price
Index for Labour).

Q = Percentage of Labour /Diesel / Cement / Steel / All
Commodities.
R = Value of work done during the month under
consideration.

Note : i) Escalation to be computed for relevant items. Percentage
that shall govern the escalation under Q shall be predetermined and
indicated in tender document for each component i.e. Labour, Fuel,
Cement, Steel, All Commodities etc.

47.2 NIL.
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To the extent that full compensation for any rise of fall in costs to the
contractor is not covered by the provisions of this or other clauses in
the contract, the unit rates and prices included in the contract shall
be deemed to include amount to cover the contingency of such other
rise or fall in costs..

47.4 SUBSEQUENT LEGISLATION

48.
48.1

48.2

49.
49A.

If , after the date 28(Twenty eight)prior to the date for submission of
tenders for the contract there occur changes to any National or
Statute Stature, Ordinance or Decree or other law or any regulation or
bye law of any local or other duly constituted authority or
introduction of any such statute, ordinance, decree, law, regulation or
bye law which causes additional or reduced cost to the contractor in
execution of the contract, such additional or reduced cost shall, after
due consultation with the employer and the contractor be determined
by the nodal officer or his nominee and shall be added to or deducted
from the contract price and the nodal officer or his nominee shall
notify the contractor accordingly with a copy to the employer.

Retention

The employer shall retain from each payment due to the contractor
the proportion stated in the contract data until completion of the
whole of the works.

Retention money shall be deducted at 5% from each running bill,
subject to a maximum of 5% of the contract price. Retention money
shall be refunded within 14 days from the date of payment of final
bill.

Liquidated damages

In case of delay in completion of the contract, liquidated damages
(L.D) may be levied at the rate of 0.5% of the contract value per week
of delay or part thereof, subject to a maximum of 10 per cent of the
contract price.

(i) The owner, if satisfied, that the works can be completed by the
contractor within a reasonable time after the specified time for
completion, may allow further extension of time at its discretion
with or without the levy of L.D. In the event of extension of time
at its discretion with L.D, the owner will be entitled without
prejudice to any other right or remedy available in that behalf
per cent (1/2%) of the contract value of the works for each week
or part of the week subject to the ceiling defined in sub-clause
49A.

(ii)) The owner, if not satisfied that the works can be completed by
the contractor, and in the event of failure on the part of the
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contractor to complete work with in further extension of time
allowed as aforesaid, shall be entitled, without prejudice to any
other right, or remedy available in that behalf, to rescind the
contract.

The owner, if not satisfied with the progress of the contract and
in the event of failure of the contractor to recoup the delays in
the mutually agreed time frame, shall be entitled to terminate
the contract.

(iv) In the event of such termination of the contract as described in

)

(vi)

clauses 49A(ii) or49A(iii) or both the owner shall be entitled to
recover L.D. up to ten per cent (10%) of the contract value and
forfeit the security deposit made by the contractor besides
getting the work completed by other means at the risk and cost
of the contractor.

The ceiling of LD shall be 10% of the cost of work.

In case part / portions of the work can be commissioned and
port operates the portion for commercial purpose, the rate of LD
will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus

taxes and duties.

50. Incentives or Bonus

For early completion of the contract before the stipulated date of

completion of work, an incentive amount @ 0.25 % of the contract price may be
paid to the contractor for every fortnight of early completion, subject to maximum
cap of 5% of the contractor price. The port if satisfied, that the works can be
completed by the contractor within a reasonable time after the specified time for
completion, may allow extension of time at its discretion, the extension which
the contractor make himself eligible for incentive, the extension shall be
considered only till the actual date of completion and no incentive shall be
payable. For calculation of incentive payment, contract price shall be exclusive
of tender price plus taxes and duties.

51.

51.1.

Advance payment

The Employer shall make the following advance payments:

Mobilization Advance shall be paid up to 10% of contract price,
payable in two equal instalments. The first instalment shall be paid
after mobilization has started and next instalment shall be paid after
satisfactory utilization of earlier advance.
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Construction / installation equipment advance shall be paid upto 5%
of contract price.

Mobilization advance and Construction equipment advance shall be
paid at SBI PLR + 2% p.a. (as on date of payment) interest at the
discretion of employer and against bank guarantee for such advance
and against hypothecation of construction equipment to the
employer. However, availing of advance payment be optional with the
bidder exercising the option along with the tender.

Equipment advance shall be paid in two or more equal instalments.
First instalment shall be paid after construction equipment has
arrived at the site and next instalment shall be paid after satisfactory
utilization of earlier advances (s).

Recovery of Mobilization and Construction Equipment advance will
start when 15% of the work is executed and recovery of total advance
should be completed by the time 80% of the original contract work is
executed.

The Nodal Officer or his nominees shall make advance payment in
respect of materials and plant brought to site for but not yet
incorporated installed in the works in accordance with conditions
stipulated in the Contract Date. 75% of cost of materials and plant
brought to site for incorporation into the works only shall be paid as
secured advance. Materials which are of perishable nature should be
adequately insured.

Performance Securities

“Security Deposit shall be 10% of Contract price of which 5% of
contract price should be submitted as Bank Guarantee of
Nationalized/ scheduled bank (except Co-operative) Banks having its
branch at Gandhidham/Digital transfer/FDR within 21 days of receipt
of Letter of Acceptance and balance 5% recovered as Retention Money
from Running Bills. Recovery of 5% of Retention Money to commence
from the first bill onwards @5%of bill value from each bill. Retention
Money be refunded within 14daysfromthe date of payment of final
bill. Balance SD to be refunded immediately not later than 14 days
from passing of Final bill, NOC from Geology & payment of welfare
cess of Final bill.

Failure of the successful Bidder to comply with the requirements of
above shall constitute sufficient grounds for cancellation of the
award of work and forfeiture of the Bid security.

The documentary evidence (copy of paid challan in Government Treasury)
of welfare cess @1% of work done as amended by Statutory Authority from
time to time paid on final bill shall be submitted before releasing the
Performance Guarantee
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NIL.
Cost of Repairs.

Loss or damage to the works or materials to be incorporated in the
works between the start date and the end of the defects correction
period shall be remedied by the Contractor at the Contractors cost if
the loss or damage arises from the Contractors acts or omissions.

FINISHING THE CONTRACT.

Completion

After completion of the work, as a whole the contractor will serve a
written notice to the Nodal Officer or his nominee/Employer to this
effect. The Nodal Officer or his Nominee/Employer upon receipt of
this notice shall conduct a complete joint survey of the work within 7
days and prepare a defects list jointly. The defects pointed out by
the Nodal Officer or his nominee/Employer would be rectified by the
contractor within 14 days and thereafter acceptance report be signed
jointly by the contractor and the employer. This joint acceptance
report shall be treated as “completion Certificate”.

Taking over

The employer shall take over the site and the works within seven
days of the Nodal Officer or his nominee issuing a certificate of
completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a
detailed account of the total amount that the Contractor considers
payable under the contract before the end of the Defects Liability
period. The Nodal Officer or his nominee shall issue a defects
liability certificate and certify any final payment that is due to the
contractor within 60 days of receiving the contractor’s account if it is
correct and complete. If it is not, the Nodal Officer or his nominee
shall issue within 15 days a schedule that states the scope of the
corrections or additions that are necessary for the correction and
certify payment of 50% of the undisputed amount to the contractor.
If the final account is still unsatisfactory after it has been
resubmitted the Nodal Officer or his nominee shall decide on the
amount payable to the contractor and issue a payment certificate,
within 60 days of receiving the contractor’s revised account.

Operating and Maintenance Manuals
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If “as built” Drawings and /or operating and maintenance manuals
are required the contractor shall supply them by the dates stated in
the Contract Data.

If the contractor does not supply the drawings and /or manuals by
the dates stated in the contract data, or they do not receive the Nodal
Officer or his nominees approval, the Nodal Officer or his nominee
shall withhold the amount stated in the contract data from payments
due to the contractor.

Termination
The employer or the Contractor may terminate the contract if the
other party causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to
the following:

(@) the contractor stops work for 28 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorized by the Nodal Officer or his nominee.

(b) The Nodal Officer or his nominee instructs the contractor to
delay the progress of the work and the instruction is not
withdrawn within 28 days.

(c) The employer or the contractor becomes bankrupt or goes
into liquidation other than for a reconstruction restructure or
amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is
not paid by the employer to the contractor within 50 days of
the date of the Nodal Officer or his nominee’s certificate.

(e) The Nodal Officer or his nominee gives Notice the failure to
correct a particular defect is a fundamental breach of contract
and the contractor fails to correct it within a reasonable
period of time determined by the Nodal Officer or his
nominee.

(f) The contractor does not maintain a security which is required.

(g) The contractor has delayed the completion of works by the
number days for which the maximum amount of liquidated
damages can be paid as defined in the contract data and

(h) If the contractor, in the judgment of the employer has
engaged in corrupt or fraudulent practices in competing for
or in the executing the contract.

(i) If the contractor has contravened clause 7 and clause 9 of
condition of contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving receiving or soliciting of anything of value to
influence the action or a public official in the procurement process
or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the
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employer, and includes collusive practice. Bidders (prior to or
after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the employer of the benefits
of free and open competition”.

When either party to the contract gives notice of a breach of contract
to the Nodal Officer or his nominee for a cause other than those
listed under sub clause 59.2 above, the Nodal Officer or his nominee
shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the contract
for convenience subject to payment of compensation to the
contractor including loss of profit on uncompleted works. Loss of
profit shall be calculated on the same basis as adopted for calculation
of extra/additional items.

If the contract is terminated the Contractor shall stop work
immediately, make the site safe and secure and leave the site as soon
as reasonably possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of
contract by the contractor, the Nodal Officer or his nominee shall
issue a certificate for the value of the work done less advance
payments received upto the date of the issue of the certificate, less
other recoveries due in terms of the contract, less taxes due to be
deducted at source as per applicable law and less the percentage to
apply to the work not completed as indicated in the contract data.
Additional liquidity damages shall not apply, if the total amount due
to the employer exceed any payment due to the contractor, the
difference shall be a debt payable to the employer.

If the contract is terminated at the employer’s convenience or
because of a fundamental breach of contract by the employer, the
Nodal Officer or his nominee shall issue a certificate for the value of
the work done, the reasonable cost of removal of equipment,
repartition of the contractors personnel employed solely on the
works, and the contractor’s costs of protecting and securing the
works and loss of profit on uncompleted works less advance
payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and
Works for which payment has been made to the contractor by the
Employer, are deemed to be the property of the Employer, if the
Contract is terminated because of a Contractor’s default.
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Release from Performance.

If the Contract is frustrated by the outbreak of war or by other event
entirely outside the control of either the Employer or the Contractor,
the Nodal Officer or his nominee shall certify that Contract has been
frustrated. The Contractor shall leave the Site and stop work as
quickly as possible after receiving this certificate and shall be paid
for all work carried out before receiving it and for any work carried
out afterwards to which commitment was made.

NIL.

SPECIAL CONDITIONS OF CONTRACT

LABOUR
The contractor shall, unless otherwise provided in the Contract,
make his own arrangements for the engagement of all staff and
labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Nodal Officer or his
nominee, deliver to the Nodal Officer or his nominee a return in
detail, in such form and at such intervals as the Nodal Officer or his
nominee may prescribe, showing the staff and numbers of the
several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Nodal
Officer or his nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-
contractors shall abide at all times by all existing labour enactment
and rules made there under, regulations, notifications and by laws
of the State or Central Government or local authority and any other
labour law (including rules) regulations, bye laws that may be
passed or notification that may be issued under any labour law in
future either by the State or Central Government or the local
authority. Salient features of some of the major labour laws that are
applicable to construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken
against the employer by competent authority on account of
contravention of any ot the provisions of any Act or rules made
there under, regulations or notifications including amendments. If
the Employer is caused to pay or reimburse such amounts as may
be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the
part of the Contractor the Nodal Officer or his nominee/Employer
shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal
Officer or his nominee shall also have right to recover from the
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Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case
shall be treated as the employees of the Employer at any point of
time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The act provides for
compensation in case of injury by accident arising out of and during
the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if
an employee has completed 5 years service or more on death at the
rate of 15 days wages for every completed year of service. Act is
applicable to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act
Provides for monthly contribution by the employer plus workers @
12%/8.33%. the benefits payable under the Act are:

(i) Pension to family pension retirement or death, as the case may
be. (ii) Deposit linked insurance on the death in harness of the
worker, (iii) payment of P.F accumulation on retirement/death
etc.

Maternity Benefit Act 1951:- The Act provides for leave and some
other benefits to workmen/ employees in case of confinement or
miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act
provides for certain welfare measures to be provided by the
Contractor to contract labour and in case the Contractor fails to
provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take
Certificate of Registration and the Contractor is required to take
license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ
20 or more contract labour.

Minimum Wages Act 1948:- The Employer is supposed to pay not
less than the Minimum Wages fixed by appropriate Government as
per provisions of the Act if the employment is a scheduled
employment Construction of Buildings, Roads, Runways are
scheduled employment.

Payment of Wages Act 1936:- It lays down as to by what date the
wages are to be paid when it will be paid and what deductions can
be made from the wages of the workers.
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Equal Remuneration Act 1979:- The Act provides for payment of
equal wages for work of equal nature to Male and Female workers
and for not making discrimination against Female employees in the
matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all
establishments employing 20 or more employees. The Act provides
for payments of annual bonus subject to a minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month or less. The bonus to be paid to employees
getting Rs.2500/- per month or above upto 3500/- per month shall
be worked out by taking wages as Rs.2500/- per month only. The
Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery
and procedure for resolution of industrial disputes, in what
situations a strike or lockout becomes illegal and what are the
requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment’s (Standing Orders) Act 1946:- It is
applicable to all establishments employing 100 or more workmen
(employment size reduced by some of the States and Central
Government to 50). The provides for laying down rules governing
the conditions of employment by the Employer on matters provided
in the Act and get same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for
registration of trade union of workmen and employers. The Trade
Union registered under the Act have been certain immunities from
civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits
employment of children below 14 vyears of age in certain
occupations and processes and provides for regulation of
employment of Children in all other occupations and processes.
Employment of Child Labour is prohibited in Building and
Construction Industry.

Inter-State  Migrant workmen’s (Regulation of Employment &
Conditions of Service) Act 1979:-

The Act is applicable to an establishment which employs 5 or more
inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant
workmen, in establishment to which this Act becomes applicable,
are required to be provided certain facilities such as housing,



(0)

Page |70

medical aid, travelling expenses from home upon the establishment
and back, etc.

The Building and Other Construction workers (Regulation of
Employment and Conditions of Service Act 1996 and the Cess Act
of 1996:- All the establishments who carry on any building or other
construction work and employs 10 or more workers are covered
under this Act. All such establishments are required to pay cess at
the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is
required to provide safety measures at the Building or Construction
work and other welfare measures, such as Canteens, First-Aid
facilities. Ambulance, Housing accommodations for workers near
the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act 1948:- The Act_lays down the procedure for approval
at plans before setting up a factory, health and safety provisions,
welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrence
to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 more persons without the
aid of power engaged in manufacturing process.
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SECTION 4
CONTRACT DATA
Items marked “N/A” do not apply in this contract.
The following documents are also part of the contract clause reference
The schedule of other contracts (8 (Section -3))
The schedule of key personnel (9 (Section -3))

The above insertions should correspond to the information provided in the
invitation of bids.

The employer is
Name :- DEENDAYAL PORT AUTHORITY,
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat)

Name of authorized representative is: Chief Engineer
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat)

The nodal officer or his nominee is:
Name: Dy. Chief Engineer (PL)
Address Annexe, Ground floor, A.0.Bldg, Gandhidham

Name of authorized representative is: Asst. Exe. Engr. (R)/Asst. Engr. / J.E.
Address Estate Office, New Kandla.

The name and identification number of the contract is “Annual
Maintenance Contract for water supply line and misc. civil works for
Overhead & underground water tank inside & outside cargo jetty at
Kandla for a period of two years.” 01-PL/2025”

The works consist of “Annual Maintenance Contract for water supply
line and misc. civil works for Overhead & underground water tank inside
& outside cargo jetty at Kandla for a period of two years.”

The start date shall be

The intended completion date for the whole
Of the work is “24 months with the following milestones:(17 & 28(section
3))

Milestone dates:

The site is located inside & outside New Kandla is defined in drawing .

The minimum insurance cover for physical property, injury and death is Rs.
10.00 Lacs (Rs. Ten Lacs) per occurrence with the number of occurrences
limited to four. After each occurrence, contractor will pay additional
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premium necessary to make insurance valid for four occurrences always.

The following event shall also be compensation events: (44)

1. The employer terminates the contract for his convenience

The period between programme updates shall be 15 days (27)
The amount to be withheld for late submission of an updated
programme shall be Rs. 5,000/-. (27)

The language of the contract documents is English  (3)

The law, which applies to the contract, is law of union of India (3)

The currency of the contract is Indian rupees. (46)
Fees and types of reimbursable expenses to be paid to the Dispute
Review Expert (25)

Appointing authority for the Arbitrator is Chairman, DPA.
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SECTION 5

SPECIAL CONDITION AND
SPECIFICATIONS
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SPECIAL CONDITIONS AND SPECIFICATIONS

The provision in special condition which form a part of the contract
shall have precedence over those specified in Section 1, 2, 3, 4 and 6
of Contract in case of diversity if any.

The following clauses will not applicable.

_Section 1
° CLAUSE 4.1d, 4.1e, 4.1f, 4.1h, 4.2d, 4.2¢,4.2k,4.2(j)
. CLAUSE 4.3 iv, 4.4, 4.5,
. CLAUSE 9.2,13.5
o Clause 5.2
o Clause 24.2, 24.5
o Clause 25.3, 25.4
o Clause 29.1, 29.2
o Clause 37
o Clause 38
Section 2

SPECIMEN FOR FORM OF BID

Clause (¢) & (d) & (g)

CONTRACTOR'’S BID

We accept the appointment of
as the conciliator

(Not Applicable)
(OR)

We do not accept the appointment of
proposed instead that ___________________________________________ be
appointed as conciliator whose daily fee and biographical data are
attached.(Not Applicable)

Pre qualification of bidder
eTable5 &6 &7

(Section 3)

e Para 2 of Clause 1.1,
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The Conciliator is the person appointed jointly by the Employer and
the contractor to resolve disputes in the first instance as provided for
in Clauses 24 and 25. The name of the Adjudicator is defined in the
Contract Data.

Clause 8, 24, 25.1, 25.2, 25.3, 26, 9.1, 21.1

Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7
Clause 44, 45, 47, 49, 50,51
Clause 58

(Section 4)

Conciliator is not applicable under Contract Data
Schedule of other contracts and key personals.
Compensation Event and price escalation.

(Section 6)

FORMS FOR DISPUTE REVIEW BOARD AGREEMENT.
Exception and Deviation.

SPECIFICATIONS

The work shall be done strictly in accordance with specifications laid
down in Indian Standard Code of Practice for different building trades of
latest edition, in addition to the specifications given in Schedule B,
approved plans and instructions issued by Engineer-In-Charge from time
to time.

The tenderer shall examine carefully the conditions of contract,
specifications and drawings before submitting the tender. He shall also
visit and inspect the site of work and acquaint himself with all local
conditions of work, availability of construction materials and labor,
nature of soil and working conditions at and are used at site before
submitting the tender. No dispute/claim whatsoever shall be entertained
for work of any nature arising out of local condition.

The contractor shall maintain a site order book at the site of work and all
orders, instructions issued to him from time to time by Engineer in
charge or his sub-ordinates will be recorded in the site order book. The
contractor shall promptly sign each entry in token of having received
such orders and instructions and shall be complied with the
requirements promptly. The site order book shall be the property of the
department and shall be handed over to the Engineer-in-charge in good
condition on the completion of the work or whenever demanded by the
Engineer-in-charge.

The value of non-judicial stamps to be affixed on agreement shall be of
appropriate value prescribed for bond as per latest provision of law in
force on the date of execution, however, if the contractor furnishes GPF
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notes, approved guarantee in respect of or part of security deposit, the
stamp duty chargeable for the amount shall be as prescribed for
agreement payable in accordance with the latest provisions of law in
force on the date of execution of the contract. All the cost of stamp duty
shall be borne by the contractor.

All royalty, quarry and other charges etc. for quarried materials shall be
borne by the Contractor and shall be paid to the authorities concerned
directly. The contractor shall produce 'No Dues Certificate' from the
Geologist, Department of Geology and Mines, Bhuj, having jurisdiction of
the work sites area to the Executive Engineer before claiming refund of
security deposit.

All the labor acts rules and regulations in force from time to time shall
strictly be followed by the contractor. The contractor has to obtain
license from the Assistant Labor Commissioner(Central), Adipur prior to
commencement of the work. In case, he intends to engage 20 or more
labors on any day during the execution of work, final bill shall be passed
only on submission of NOC from Assistant Labor Commissioner, Adipur.

The Engineer-in-Charge will be entitled to deduct or adjust any sum of
money payable by the Contractor to the board under the terms of any
contract executed by him or on his behalf from the security deposit or
from any sums that become due from the present contract.

Tenders with any conditions or inscriptions in schedule “B” or other
enclosures are liable to be summarily rejected.

Tenders without earnest money will not be considered.

The Letter of Acceptance (LOA) intimating the contractor about the
proposed acceptance of tender will be issued by the Chief Engineer. The
tender agreement in approved form bearing the stamp of required value
shall be executed by the Chief Engineer on behalf of the board having
common seal of the Board.

For the purpose of measurement, the method prescribed in the Indian
standard method of measurement of the building works shall be
applicable unless stated otherwise in this contract. In case of any
ambiguity, the decision of Engineer in charge shall be final and binding.

Income tax at applicable rate and surcharge as applicable on the payment
to contractor will be deducted from the payment and only net amount
shall be paid for as directed by the Central Board of Direct Taxes,
Ministry of Finance, Government of India.

The Contractor shall furnish INCOME TAX, PAN & GST documents while
submitting tender.

Deleted.

The Contractor shall be required to execute the work in such a way as not
cause any damage, hindrance or interference in the activity and the work
going on in the area. He shall not deposit the materials at such places,
which may cause inconvenience to the public.
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The tender documents submitted by the contractor and correspondence
exchanged between him and DEENDAYAL PORT AUTHORITY Authorities
prior to acceptance of the tender and thereafter shall form part of
agreement even though formal agreement duly signed is not executed.

“Deleted”.

The contractor has to make his own arrangement to use the potable water
for construction purpose.

All the works comprised in contract until handed over to the Engineer-In-
Charge shall stand at the risk of contractor, who shall be responsible to
make good at his own cost all losses and damages caused due to fire
weather or any other reasons and causes etc. At the time of completion
of work, all the works in good condition and order shall be handed over.

The notes and date furnished in DEENDAYAL PORT AUTHORITY schedule
of rates in force will be considered for measurement purpose, in case of
various materials, as regards to lead, weight of materials and allowances
for voids covering capacity etc. for materials.

All the materials required for any work shall have to be got approved from
Engineer-In-Charge before putting them into use or stacking at the site of
work.

The Contractor has to arrange electrical connection, if required, by him at
his own cost. He shall be provided with the electrical connection as per
the rules and regulations of DEENDAYAL PORT AUTHORITY, if spare
power is available.

Deleted.

Tenders containing conditions for lowering or raising the quoted rates
shall summarily be rejected.

The stamp paper of requisite value shall be furnished by the contractor
as per the Section - I of Instruction to Bidders (ITB), failing which he will
not be permitted to start the work.

During execution of work the contractor shall employ only such persons,
who are careful, skilled and experienced in their service trades. The
Engineer-In-Charge shall be at liberty to object and ask the contractor to
remove, from the work any person employed by the contractor in
execution of work if in the opinion of Engineer-In-Charge, misconduct or
he is negligent, in the proper performance of his duties and such person
shall not be again employed in the work without the permission of
Engineer- In-Charge.

The contractor shall, in accordance with requirement of Engineer-In-
Charge, afford all reasonable facilities to any other contractor employed
by DEENDAYAL PORT AUTHORITY Board and their workmen for work
not included in this contract, which the Board may enter into at any time.
No dispute on any account shall be entertained.
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All rules and regulations governing DEENDAYAL PORT AUTHORITY shall
be applicable.

Any other taxes royalty or any escalation in prices etc. in material
purchased or on material quarried or tax, if leviable on the works
contract in question should be borne by the firm/contractor alone and
the Port Authority has nothing to do with the same. The rates quoted
shall be firm and not subject to variation due to amendment of Laws by
the Central / State Govt. or any local authority.

All the precautions regarding the safety of the workmen shall have to be
taken by the Contractor at his own cost and the instructions of Engineer-
in-charge in this respect shall have to be followed strictly.

The Engineer-In-Charge may delete any number of items included in this
contract without assigning any reasons and no disputes/claims on this
account shall be entertained.

Nothing extra shall be paid for change of quarry for any quarried
material, against lead etc.

The tender should submit firm offer without any price variation and no
escalation would be considered.

The tenders are not expected to make any post-tender modifications.
Hence the tenderers should not make any correspondence regarding
tender after submission of the same on due date and time. No cognizance
of any correspondence shall be taken and if any tenderer persists with
the same, necessary letter shall be given on or before due date & time and
the same shall be opened, if otherwise found in order.

The detailed drawings, layout plans and other particulars etc. can be seen
in the office of the Dy. Chief Engineer (PL) during working hours only.

The Contractor has to clean floors, glass panes etc. at his own cost
immediately after carrying out the work and to the entire satisfaction of
Engineer-In-Charge. If any damage is found due to fault of Contractor or
his labour during the work inside the building, the cost of damage will be
recovered from the Contractor.

The Contractor has to dump the excavated stuff at least 1.50 metre away
from the edges of trenches or as directed by Engineer-In-Charge.

M.S. grills, gates etc. shall be scraped and cleaned before painting. No
extra payments will be made for the same.

Synthetic enamel paint of approved Colour and shade shall be of Asian
Paints, IEL Ltd., Berger paint, Nerolac or equivalent made, as approved by
Engineer-In-Charge.

Plastic Emulsion Paint of approved Colour and shade shall be of Asian
Paints, IEL Ltd., Berger paint, Nerolac or equivalent make, as approved by
Engineer-In-Charge.
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Exterior paint of approved Colour and shade shall be of “Sandtex Matt” of
Snowcem India Ltd. or equivalent Make, as approved by Engineer-In-
Charge.

The leakage, if any after the testing of joints of pipeline and fittings shall
be made good by the contractor at his own cost. The contractor shall not
refill the trenches before carrying out the testing of pipelines.

The rates for laying and fixing of the pipelines, valves and other specials
etc. should include additional cuttings, threading of pipes etc., if required
and no claim on this account will be entertained.

If any road is required to be cut for the work, that will be done by the
Contractor at no extra cost and road should be restored to its original
conditions at no extra cost.

The contractor shall have to make necessary and adequate pumping
arrangements mechanically for dewatering the subsoil water at all stages
of construction at no extra cost.

The rates and data furnished in the DEENDAYAL PORT AUTHORITY
Schedule of Rates Tables applicable to the relevant year in which the
tender is accepted shall be considered for calculation purpose in case of
various materials as regards :

Lead between two places.

Weight in calculations of loading and unloading charges.

CO-efficient for measurements.

All the tools/tackles and ladders for executing the work shall have to be
arranged by the Contractor and arrangement for storing of such
tools/tackles or any material shall have to be made by the contractor at
his own cost.

The fan hooks shall be bent to required shape and fixed in position before
casting RCC work wherever required at no extra cost.

The contractor shall inform to Engineer-in-charge before procuring of
those items wherein Basic Rates of Items has been mentioned in BOQ
(Schedule B) and only after the approval of Engineer-in-charge contractor
shall procure these items and contractor shall also submit the
invoice/bills of these items to Engineer in charge to ascertain the rates of
Items.

The contractor shall arrange to supply samples of coarse aggregates and
fine aggregate etc. to the port laboratory for mix design for concreting
works. Mixing of cement concrete work shall be on weigh batching basis
as per approved mix design. For better workability, contractor is free to
use plasticizers / super plasticizer without any extra cost. Maximum water
cement ratio shall be 0.45 and slump shall be as per the table below. The
minimum cement content shall be as per IS 456-2000.

The cubes cast at site shall be brought to Port Laboratory, Kandla for
testing and test result shall confirm to IS 456 (latest edition). Testing
charges of the cubes for 28 days test only shall be borne by the
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contractor. If the result is not satisfactory, the concrete work will have to
be dismantled and redone by the contractor at his own cost.

The Engineer-In-Charge reserves the right to ask the contractor to cast
additional c.c. cubes at the different stages of works for testing, if
required at 3/7 days period. No separate payment shall be made to the
contractor on account of the cost of the labour and materials required for
casting of the cubes required for 3/7 days testing. The testing charges for
these cubes shall be borne by Department.

The concrete used for RCC works shall be made out of the graded
machine crushed metal, mechanical appliances such as mixers, weigh
batcher and vibrators shall be used for mixing and consolidation of the
concrete. The crushed stone metal, Stone boulders, stone metal etc shall
be of approved quality and from approved quarries.

Payment for reinforcement will be made on the basis of length
measurements multiplied by the standard co-efficient as per IS
Standards.

The bars for reinforced cement concrete works shall be cleaned of rust,
dust, oil paint etc. to the entire satisfaction of Engineer-In-Charge at his
own cost before putting into works.

The Engineer-In-Charge reserves the right to make necessary changes in
the diameter of bars provided in the drawings and no claims what-so-ever
on account of change in diameter of bars will be entertained.

The payment for reinforcement will be made only for the actual quantity
incorporated in the work. Pins and chairs will not be considered as part
of reinforcement and shall not be paid.

The sand is to be brought from approved quarry. The detailed RCC
drawings of beams, slabs, columns, chajjas, staircase, balconies etc. shall
be supplied to the Contractor during the execution of work from time to
time as and when found necessary by the Engineer-In-Charge. No
disputes/claims, what- so-ever regarding non-availability of drawings
shall be entertained.

Concrete cover block with binding wire shall be used in all RCC works of
standard size as directed by the Engineer-In-Charge, C.C. cover block
should be well cured for at least seven days before use. No extra cement,
labour, binding wire will be paid for casting of c.c. cover block. No stones
or khapchi has to be used instead of cover blocks.

The formwork shall be properly cleaned and repaired. Oil shall be applied
and shall have to be got checked from Engineer’s representative before
re-use of the same.

Though the drawings to be supplied will be exhaustive, the decision of
the Engineer-In-Charge regarding any change in the drawings shall be
final and binding to contractor and no dispute / claim regarding extra
payment shall be allowed on account of such changes.
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The contractor has to provide sufficient barricades to site of work so that
traffic plying nearby should not damage the recently concreted work. In
case of any damage on account of above, the entire responsibility will
remain with contractor and nothing extra will be paid on this account.

The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall
be from approved quarries.

The mixing of concrete shall be done in a mixer of approved type, which
will ensure a uniform distribution of material throughout the mass so
that mix is uniform in colour and homogenous.

The strength of concrete shall be determined by compressive strength
test. For this purpose during the progress of the work cube samples
shall be cast for testing at 7 days and 28 days.

Water used for mixing and curing shall be clear and free from injurious
amount of oil, acids, alkalies, salts sugar, organic materials or other
substances that may be deleterious for concrete and steel.

Un-purified potable water is generally considered suitable for mixing and
curing, mixing and curing with sea water shall not be permitted at any
cost.

The cement concrete solid blocks, machine made required for the work,
shall be got tested from the Port Laboratory, as directed. The contractor
shall make available the number of blocks so required for testing of solid
blocks and the strength shall not be less than 40 kg/cm?2.

While evaluating tender regard would be given to the National Defence
Security considerations.

The prospective bidders have to submit a declaration of their not having
been banned or de-listed by any government, semi government agency or
PSU’s, and that if such a declaration is not furnished, their bid is liable to
be rejected as “Non responsive”.

Force Majeure: - This will be Restricted to act of God only.
deleted.

The period of contract is 24 months from written work order and the
same can be further extended for a period of six months after date of
completion, if found necessary, at same rates, terms and conditions.

Cement, Reinforcement steel, and structural steel shall be of standard
Make and ISI Mark as per latest relevant IS.

deleted.

Contractor has to do the job immediately as soon as he is asked to
execute the particular item. If he fails to do the work within given period,
the same will be execute departmentally or though other agency and
recovery for difference in rate and 20% overhead charges will be
recovered from the RA Bills of contractor.
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The contractor shall have to arrange the entry permit for his and his staff,
labour etc. from CISF, DEENDAYAL PORT AUTHORITY if the work is to be
carried out inside cargo jetty area, at his own cost as per the rules and
regulation in force at that time.

Necessary Indian Dock Safety regulations for the safety purpose shall be
adhered to by the contractor and he will be held responsible for any
violations of the same. The set of such conditions (regulations) is available
with KPT and the contractor is required to go through it before tendering.

The service of fire watch for carrying out any hot works, as required by
the Port Authority, shall be made free of cost by the department.
However, all the necessary arrangements like obtaining a fire watch
permits from the concerned authority, transportation of man and
materials, if any for fire prevention etc. shall have to be done by the
contractor at his own cost. No claim what so ever on account of delay in
arrangements or arrival of fire watch services shall be entertained.

Deleted.

D.I. pipes of K9 class confirming to IS 8329-2000 shall be supplied at sub
store of water supply section inside/outside cargo jetty area the contractor
shall transport the pipes with safe loading, unloading and carriage of pipe
from store to site as per direction of Engineer-in-charge. Any damage
caused there of shall have to be borne by the contractor.

Deleted.

Whenever any material brought by the contractor to the site of work is
rejected, entry thereof should invariably be made in the Site Order Book
under the signature of the Assistant Engineer, giving the approximate
quantity of such materials.

As soon as the material is removed, a certificate to that effect shall be
recorded by the JE/AE against the original entry, giving the date of
removal and mode of removal, including the registration number of the
truck and a copy of gate pass wherever applicable.

The welding of pipes & flanges etc.., wherever necessary shall be done
with best workmanship and strictly in conformity with the requirements
laid down in the relevant IS.

The fittings viz. sluice valves, etc.. shall be cleaned greased and painted
with one coat of anti-corrosive paint two coats of red paint etc.., to the
entire satisfaction of the Engineer in charge.

Deleted.



88.

89.

90.

91.

92.

93.

94.

95.

96.

Page |83

All the joints i.e. flange for pipes, sluice valve and specials etc.., rubber
packing of 6mm thick and MS nut and bolts and washers should be IS
standard.

Various mandatory tests like absorption value analysis, impact value,
water absorption test in respect of metal, crush aggregates used in
various works are to be carried out during the execution of work silt
content in sand is also to be checked and maintain the record in the
Performa.

D.I. pipes of K-7 class confirming to IS 8329-2000 shall be supplied at site of
work with safe loading, unloading and carriage of pipe from factory to site. Any
damage caused there of shall have to be borne by the contractor third party
testing should be borne by the contractor. Pipes should be IS make with test
certificate only to be brought at site.

D.I. specials fittings shall be as per IS 13382 (latest) and D.I. pipes shall be as
per IS 8329-2000 (latest) or equivalent and approved by the Engineer in charge.

Rubber gaskets used with push-on-joints or mechanical joints shall conform to IS
5382, and used with flanged joints shall conform to IS 638.

All the dismantled /extracted pipes ,fittings, SV, AV, lead etc. shall have to be
deposited to site/Sub- store as directed by engineer in charge without any extra
cost and all records shall be kept at site ready available

The rates for laying and fixing of pipelines, valves and other specials etc.., shall
include additional cutting, threading, jointing etc.., if required. No claim whatever
on this account shall be entertained.

Any leakages during and after testing of joints and fittings shall be made good by
the contractor at his own cost.

INTEGRITY PACT

The bidder has to execute Integrity pact agreement with DEENDAYAL PORT
AUTHORITY (As per Appendix enclosed). Shri Amiya Kumar Mohapatra, IFoS
(Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL has been nominated as
Independent External Monitor for Integrity Pact whose address is as under:

(1) Shri Amiya Kumar Mohapatra, IFoS (Retd.) (2) Dr. Gopal Dhawan, Ex- CMD, MECL

Qrs.No 5/9, Unit -9, Bhol Nagar, House No 120, Jai Shakti Vihar
Bhuneshwar -751 022, (NHPC Society) P4, Building Area
Mobile : 9437002530 Greate Noida Gautam Budh Nagar
Email : amiyaifs@gmail.com Utter Pradesh - 201 315

Mobile No.8007771467

Email : gdhawangeologist@gmail.com
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Scanned copy of pre- contract Integrity Agreement (as per appendix) is to be

uploaded along with the bid. Original hard copy of Pre contract Integrity Pact
Agreement shall be submitted by post or hand immediately after closing date of
online E-tender failing which tender shall be considered irrelevant.

97.

(i)

(ii)

(1ii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

x)

(xi)

(xii)

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-
TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE.

Information and instructions for Contractors will form part of NIT and to be
uploaded on website.

The intending bidder must have class-III digital signature to submit the bid.

The Bid Document as uploaded can be viewed and downloaded free of cost
by anyone including intending bidder. However, the bid can only be
submitted after uploading the mandatory scanned documents such as
proof of digital payment towards cost of bid document, and EMD.

Bidders may modify or withdraw their bids before last date and time of
submission of bid as notified.

While submitting the modified bid, contractor can revise the rate of one
or more item(s) any number of times (he need not re-enter rate of all the
items) but before last time and date of submission of bid as notified.

On opening date, the contractor can login and see the bid opening
process. After opening of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF
format.

It is mandatory to upload scanned copies of all the documents including
GST registration / PAN as stipulated in the bid document. If such document
is not uploaded his bid will become invalid and cost of bid document shall
not be refunded.

If the contractor is found ineligible after opening of bids, his bid shall
become invalid and cost of bid document shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the
time of submission of bid and hard copies as submitted physically by
the contractor the bid shall become invalid and cost of bid document shall
not be refunded.

Certificate of Financial Turn Over: At the time of submission of bid
contractor may upload Affidavit/ Certificate from CA mentioning
Financial Turnover of last 3 (three) years or for the period as specified in
the bid document and further details if required may be asked from the
contractor after opening of technical bids. There is no need to upload
entire voluminous balance sheet.

Contractor must ensure to quote rate of each item. If any cell is left
blank and no rate is quoted by the bidder, rate of such item shall be treated
as "0" (ZERO).
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The Draft information and instructions to Contractors may be modified
suitably by NIT approving authority as per requirement.

All the mandatory document required/prescribed for pre-qualification
have to be enclosed by the bidder failing which his offer shall be rejected
and treated as non- responsive. However, additional documents required if
any for verification of the original documents shall be submitted by the
bidder if required by DPA.

of Documents to be scanned and uploaded within the period of bid

submission:

L

II.
III.
Iv.
V.
VIL
VIIL

98.

99.

100.

a)

C)

Digital mode of payment against EMD.-asperBoard-decision.
Digital mode of payment towards cost of Bid Documents.

Certificates of Work Experience of successfully completed works
issued by the client.

Certificate of Financial Turnover from CA

Any other Document as specified in NIT & Section I of tender.

Affidavit as per provisions of NIT

Certificate of Registration for GST and acknowledgement of up to date filed
return if required.

Not Applicable.

Materials arranged by the Contractor:

The contractor shall submit original bills for the cement, steel, asphalt etc.
brought to site. In all contracts where issue of cement and steel is not
stipulated, special conditions shall be incorporated as below:

Special Condition in Respect of Cement

The Contractor shall procure 53 grade (conforming to IS 269-1989) OPC
cement, as required in the work, from reputed manufacturers of cement
having a production capacity not less than one million tons or more per
annum as approved by the Ministry of Industry, Government of India, and
holding license to use ISI certification mark for their product.

The supply of cement shall be taken in 50 kg bags bearing manufacture’s
name, date of manufacturing, batch number and ISI marking. The cement
shall be brought at site in bulk supply of approximately 50 tons or as
decided by the Engineer-in-charge. The cement godown of the capacity to
store a minimum of 200 bags of cement shall be constructed by the
contractor at site of work for which no extra payment shall be made. In
case of big projects with mass consumption of cement, the same can be
brought in Silos.

Samples of cement arranged by the contractor shall be taken by the
Engineer-in-charge and got tested in accordance with provisions of relevant
BIS codes. In case the test results indicate that the cement arranged by the
contractor does not confirm to the relevant BIS codes, the same shall stand
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rejected, and it shall be removed from the site by the contractor at his own
cost within a week’s time of written order from the Engineer-in-charge to do
so. The cement shall be used on the work only after satisfactory test results
have been received. The contractor shall supply free of charge the cement
required for testing including its transportation cost to testing laboratories.
The cost of tests shall be borne by the contractor.

d) Double lock provision shall be made to the door of the cement godown. The
keys of one lock shall remain with the Engineer-in-charge or his authorized
representative and the keys of the order lock shall remain with the
contractor. The contractor shall be responsible for the watch and ward and
safety of the cement godown. The contractor shall facilitate the inspection
of the cement godown by the Engineer-in-charge at any time.

e) The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in
the contract and shall be governed by the conditions laid therein. In case
the cement consumption is less than theoretical consumption including
permissible variation, recovery at the rate so prescribed shall be made. In
case of access consumption no adjustment need be made.

f) The damaged cement shall be removed from the site immediately by the
contractor on receipt of a notice in writing from the Engineer-in-charge. If
he does not do so within 3 days of receipt of such notice, the Engineer-in-
charge shall get it removed at the cost of contractor.

g) The cement procured by the contractor should not have aged more than 6
weeks.

h) Each Consignment shall be stored separately so that it can be readily
identified and inspected. The arrangement of cement shall be such as to
ensure the utilization of cement in the order of its arrival at the stores.

i) Cement brought to site and cement remaining unused shall not be removed
from site without the permission of Engineer-in-charge.

101. Special conditions for steel

a)

b)

)

d)

The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per
tender conditions.

The grade of the steel such as Fe415/Fe500/Fe 550 or other grade to be
procured is to be specified as per BIS 1786-2008.

The TMT bars procured from primary producers shall conform to
manufacture’s specifications

The TMT bars procured shall conform to the specifications as laid by
Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be.

For TMT bars procured either from primary producers or secondary
producers, the specifications shall meet the provisions of IS 1786 : 2008
pertaining to Fe 415D or Fe 500D or Fe 550D grade of steel as specified in the
tender.
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The contractor shall have to obtain and furnish test certificates to the Engineer-
in- charge in respect of all supplies of steel brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate
that the steel arranged by the contractor does not conform to the
specifications as defined under para (1) above, the same shall stand rejected,
and it shall be removed from the site of work by the contractor at his cost
within a week’s time of written orders from the Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contractor at site of work
in such a way as to prevent their distortion and corrosion, and nothing extra
shall be paid on this account. Bars of different sizes and lengths shall be
stored separately to facilitate easy counting and checking

For checking nominal mass, tensile strength, bend test, re-bend test etc.
specimens of sufficient length shall be cut from each size of the bar at random,
and at frequency not less than that specified below:

Size of bar For consignmentFor consignment above 100MT

below 100MT

Under 10 mm dia bars [One sample for eachOne sample for each 40 MT or

25 MT or part thereof [part thereof

10mm to 16mm One sample for eachlOne sample for each 45 MT or
dia bars 35 MT or part thereof [part thereof

Over 16mm dia bars [One sample for eachlOne sample for each 50 MT or

45 MT or part thereof |part thereof

J)

102

103.

104.

105.

The contractor shall supply free of charge the steel required for testing
including its transportation to testing laboratories and the testing charges shall
be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and
proper accounts maintained. The theoretical consumption of steel shall be
worked out as per procedure prescribed in the contract. In case the
consumption is less than theoretical consumption including permissible
variations (+3% for cutting into pieces +/- 2% for variation in weight) recovery
at the rate so prescribed shall be made. In case of excess consumption, no
adjustment need to be made.

. The bidder shall give an undertaking that they have not made any payment or
illegal gratification to any person authority connected with bid process so as
to influence the offence under the PC Act in connection with the bid.

The bidders shall disclose any payments made or proposed to be made to
any intermediates (agents etc.) in connection with the bid.

Payment of M.S. structure steel shall be made as actual weight / Theoretical
weight (ie. Multiplying for standard coefficient) whichever is less.

In the event of the contractor(s) committing a default or breach of any of the
provisions of the boards contractor’s labour regulations and model rules for
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the protection of health and sanitary arrangements for the workers as
amended from time to time or furnishing any information or submitting or
filling any statement under the provisions of the above regulations and rules
which is materially incorrect, he/they shall without prejudice to any other
liability, pay to the board a sum not exceeding Rs.200/- for every default
breach or furnishing, making, submitting filling such materially incorrect
statements and in the event of the contractor (s) defaulting continuously in
this respect, the penalty may be enhanced to Rs.200/- per each day of default
subject to a maximum of 5 percent of the estimated cost of the work put to
tender the decision of the engineer-in-charge shall be final and binding on the
parties.

106. A bill shall be submitted by the contractor each month on or before the date
fixed by the engineer-in-charge for all works executed in the previous month
and the engineer-in-charge shall take or cause to take the requisite
measurement for the purpose of having the same verified and the claim, as
far as admissible, adjusted as far as possible, before the expire of ten days
from the presentation of the bill. If the contractor does not submit the bill
within the time fixed as aforesaid, the engineer-in-charge may depute within
seven days the date fixed aforesaid, subordinate to measure up the said work
in the presence of the contractor whose counter signature to the
measurement list will be sufficient warrant and the engineer-in-charge may
prepare a bill from such list.

107. The contractor shall submit all bills on the printed form to be had on
application at the office of the engineer-in-charge and the charges in the bills
shall always be entered at the rates specified in the tender or in the case of
any extra work ordered in purpose of these conditions and not mentioned or
provided for in the tender at the rate hereinafter provided for such work.

108. Removal of rejected/sub-standard materials

(@) Whenever any material brought by the contractor to the site of work is
rejected, entry thereof should invariably be made in the Site Order Book
under the signature of the Assistant Engineer, giving the approximate
quantity of such materials.

(b) As soon as the material is removed, a certificate to that effect shall be
recorded by the JE/AE against the original entry, giving the date of
removal and mode of removal, including the registration number of the
truck and a copy of gate pass wherever applicable..

109. Deviation in quantities
Normally deviation means deviation in quantities of agreement items,
i.e. where there is increase or decrease in the quantities of items of
work specified in the agreement.

Rates for such deviated items shall be calculated strictly as per the
provision of agreement clauses.

110. Deriving the Market rates :

As per provisions of variation clauses sometimes rates are to be
determined based on market rates in certain conditions. In such cases the
contractor within 14 days of receipt of order for execution of deviated
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quantities, extra or substituted items beyond permissible limits and before
the commencement of such work shall give notice, for revision of rates,
supported by proper analysis, for such quantities. Engineer-in-Charge shall
consider the analysis submitted by contractor and determine the rates on
basis of market rates.

Further in case market rates are less than the agreement rates then in such
a case Engineer-in-Charge should give notice to the contractor within
one month of occurrence of the excess and should decide the rates
based on market rates considering the reply of contractor.

The analysis of rates on market rates should be on similar lines as
adopted in the justification of tender except that market rates of
material/labour, hire charges of plant and machinery intended to be used
prevailing at the time of such order or occurrence shall be adopted. Over
and above the market rates so arrived 10% would be added for overheads
and profit of the contractor.

Payment of Final Bill

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case
contractor fails to submit the final bill within 2 months of completion of
work, the process of final bill should be initiated by the E-I-C suo-moto to
thwart the efforts of contractor to delay the preparation of final bill which
in all probability may be in the minus. Similarly E-I-C should not delay
recoveries for any overpayments detected/ the recoveries being disputed by
the contractor on the plea that contractor has gone to Arbitration.

Refund of performance guarantee

Refund of security deposit is governed by relevant clause of the contract. It
shall be refunded without waiting for a formal application from contractor
after the same becomes due for refund.

The contractor shall quote the price exclusive of GST. The contractor shall
quote prevailing GST rate separating, which shall be reimbursed by DPA
after ascertaining necessary compliance as per Goods & Service Tax, 2017.
The contractor should have valid GST registration No., to become eligible
for participating in the bid. The TDS on GST as per the applicability will be
deducted. All other duties, taxes, cesses applicable if any, shall be borne by
the contractor.

As the work being of AMC(Civil) the contractor has to remove the old pipes,
water supply, sanitary fittings, hardware items and other items which are to
be replaced with the new ones without any extra cost. The contractor has to
take into aspect into consideration before quoting the rates.

Deleted.

116. The contractor has to furnish the name, address and Provident Fund No. of

117.

labourers employed by him as per latest Govt. Regulation. No payment
whatsoever shall be released without this information before submitting of
an RA Bill.

deleted.
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118. In the payment terms “The payment from 2™ bill to pre-final bill,
shall be released, subject to the condition that the documentary
evidence (copy of paid Challan in Govt. Treasury) of the Welfare Cess
@ 1% of work done or as amended by Statutory Authority from time
to time, paid to concerned authority is submitted for the previous
bill”.

119. The contractor shall be registered under The Building and Other
Constructions Workers (Regulation of Employment and Conditions of
Service) Act, 1996.

120. Contractor has to disburse the payment directly to the bank account of
persons deployed as per the Labour Law & has to submit monthly proof
thereof.

121. Arbitration

The existing arbitration clause (Clause No. 25 of settlement of disputes by
arbitration) of the General Conditions of contract for works may be replaced by
the following:

Except where otherwise provided in the contract all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions here in before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or any other thing what so ever, in any way
arising out of or relating to the contract, design, drawings, specifications, estimates,
instructions, orders or to the conditions or otherwise concerning the works or
regarding the execution or failure to execute the same whether arising during the
progress of work or after the completion thereof as described here in after shall be
referred to the Chairman for sole arbitration by himself or by any officer appointed by
him.

It will be no objection to any such appointment that the arbitrator is an employee of
the Board or the Government, that he had to deal with the matter to which the
contract relates and that in course of his duties as an employee of the Board or the
Government, he had expressed views on all or any of the matters in dispute or of
different.

The arbitrator, who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any officer to
act as arbitrator.

(iii) Itis also a term of the contract that no person other than the Chairman himself or any

officer appointed by him shall act as arbitrator.

(iv) Itis a term of the contract that only such question and disputes as were raised during

progress of work till its completion and not thereafter shall be referred to arbitration.
However, this would not apply to the questions and disputes relating to liabilities of
parties during the guarantee period after completion of the work.
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(v) It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amounts of claim in respect of each said disputes along with the notice
seeking appointment of arbitrator.

(vi) Itis also a term of the contract that if the contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid,
within 120 days of receiving the intimation from the Engineer-in-Charge that the final
bill is ready for payment, the claim of the contractor shall be deemed to have been
waived and absolutely barred and the Port Authority shall be discharged and released
of all liabilities under the contract in respect of these claims.

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound to give
claim wise detail and speaking award and it should be supported by reasoning.

(viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to
the contract.

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time
for making and publishing the award.

(x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration
Act, 1996 or any statutory modifications or re-enactment thereof and rules made
there under and for the time being in force shall apply to the arbitration proceedings
under this clause.

(xi) Itis also a term of the contract that if any fees are payable to the arbitrator, this shall
be paid equally by both the parties.

(xii) It is also a term of the contract that the arbitration shall be deemed to have been
entered on the reference on the date he issued the first notice to both the parties
calling them to submit their statement of claims and counter statement of claims.

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his
sole discretion”.

122. GST Clause

(a) The contractor shall quote the price exclusive of GST. The contractor
shall quote prevailing GST rate separately which shall be reimbursed
by DPA after ascertaining necessary compliance as per Goods &
Service Tax - 2017. The contractor should have valid GST
registration number to become eligible for Participating in the bid.
The TDS on GST as per the applicability will be deducted. However,
GST will not be considered for evaluation of bid Price. All other
duties, taxes, cesses applicable if any, shall be borne by the
contractor.

(b)  GST Registration should be invariably mentioned in the bid / tender,
failing which the bid / tender will be treated as non-responsive and
liable to be discharged.
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() GST & PAN No. may be furnished with documentary evidence along

with the Tender Documents.

(d) It is mandatory to upload scanned copies of all the documents

including GST registration certificate as stipulated in the bid
document. If such document is not uploaded his bid will become
invalid and cost of bid document shall not be refunded.

(e) The TDS under GST Act is required to be deducted @ 2% (1% CGST

and 1% SGST or 2% IGST) from payment / credit given to
contractors /professionals and others for work order/contracts
exceeding Rs. 2,50,000.00

(f) Contractor / Service provider / supplier etc.,, has to ensure timely

(1)

(i)

(iii)

(iv)

)

(vi)

and proper filling of GSTR 1 so that DEENDAYAL PORT
AUTHORITY can avail input tax credit in timely manner. In case
DPA not allowed input tax credit due to failure on part of the
contractor / service provider / supplier etc., it will be a financial
loss to the DPA and therefore same shall be recovered from the
payment / deposit of the contractor / service provider/supplier.

Special Conditions for Environmental Protection:

The contractor(s) shall strictly follow up the Environmental rules as per
the Environmental Protection Act 1986 while execution of the work and
as directed by Engineer-in-charge.

All the construction materials i.e. Cement, Aggregates, sand and fill
materials which are to be used in construction work shall be covered
with Tarpaulin or fabric materials as directed by Engineer-in-charge.

The Contractor(s) should stacked and disposed the waste materials in
such a manner which are not destroy the environment.

The Contractor(s) shall sprinkles the water to minimize the dust
emission.

Machine mixers, vibrators, way batches plant, diesel generator sets and
other vehicles engines shall be not be left running not in use.

Emission of NO2 and SO2 shall be maintained within the work site area
as per the International Regulations (MARPOL).

(vi1) To prevent and minimize vibration and noise levels from machineries /

vehicles during construction activities the contractors shall take the
remedial action to minimize noise pollution as under:-
(a) Provide adequate silencers attached with all wvehicles and
machineries.
(b) Install suitable mufflers on engine exhaust and compressor
component.
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(c) The diesel generators set shall be used of noise less.

(viii) The contractor(s) shall stacked / stored the construction materials at
adequate distance from coastal area.

(ix) The contractor(s) shall provide the barrier to prevent the construction
material from mixing up with surface / ground water.

(x) The contractor(s) should discharge waste water generated during
construction work as per CPCB/GPCB regulations.

The contractor has to deployed the workers as per Item No.44, failing which
recovery will be made at the rate of 1.5 times of estimated rates or quoted
rates, whichever is higher.

Payment to labors is to be made in accordance with latest CLC circular
released from time to time failing which appropriate action will be taken
against the contractor by the tender issuing authority.

Individual quantity for any tender items of work may vary to any extent as
required by DPA for which the contractor shall not submit any dispute /
claim what so ever so long as the total amount of such variation does not
exceed plus or minus 30% of the total contract value awarded.

The bid shall be valid for a period of 120 days from the date of opening of
preliminary bid.

CONTRACTOR DY. CHIEF ENGINEER (PL)
DEENDAYAL PORT AUTHORITY

SECTION 6
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FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete
the performance and advance payment security forms at this time. Only the
successful bidder will be required to provide performance and advance
payment securities in accordance with one of the forms, or in a similar
form acceptable to the employer.
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BANK GUARANTEE
SPECIMEN BANK GUARANTEE SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance
with the instruction indicated]

In consideration of the Board of Deendayal Port Authority [insert name of port]
incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The Board” which
expression shall unless excluded by or repugnant to the context or meaning thereof be
deemed to include the Board of Deendayal Port Authority [insert name of port], its
successors and assigns) having agreed to release advance payment to
(hereinafter called the “contractor”)

(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under the condition
of the contract, vide ’s letter No _
(Name of the Department)
Date _____________ made between the contractors and the Board for execution of
covered under Tender No. . .
dated _____________ (hereinafter called “the said contract”) for the payment of Security
Deposit in cash or Lodgment of Government Promissory Loan Notes for the due
fulfillment by the said contractors of the terms and condition of the said contract, on

production of a bank Guarantee for
Rs. - (Rupees ) only we, the
(Name of the Bank and Address)
(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to
the Board an amount not exceeding Rs.  ______________
(Rupees ) only against any loss or damage caused to

or suffered by the Board by reason of any breach by the contractors of any of the terms
and conditions of the said contract.

2. We, do hereby
(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of loss
or damage caused to or which would be caused to or suffered by the Board by reason of
the contractors failure to perform the said contract. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any amount
not exceeding Rs. _____________ (Rupees ) only.

3. We, _______ , undertake to pay to the
(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) shall have no claim against us for making such

payment.

4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till the

(Name of the user department)
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of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at
the cost of the Contractors, renew or extend this guarantee for such further period or
periods as the Board may require from time to time.

We, further agree with the Board that the (Name of
Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the
time of performance by the said Contractors from time to time or to postpone for any
time or from time to time any of the powers exercisable by the board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

We, _ Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees

_only);

(b) This Bank Guarantee shall be validupto _____________ ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before - (date of expiry of Guarantee).”
Date dayof ______________ 20

For (Name of Bank)

(Name)
Signature
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DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this .....................ocooiiiiu. Day of
.......... 20 ..........Between ..................... (“the Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board
(“the DRBoard“) consisting of one/three DRBoard Members, (Members

from either party, i.e. contractor and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the
execution Of Project
name)...........ccoeu.... (the “contract”) and WHEREAS, the contract provides
for the establishment and operation of the DRBoard NOW THEREFORE, the

parties hereto agree as follows:

1 .The parties agree to the establishment and operation of the DRBoard in

accordance with this DRBoard Agreement.

1. Expect for providing the services required hereunder, the DRBoard
Members should not give any advice to either party or to the Nodal
Officer or his nominee concerning conduct of the works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the

Nodal Officer or his nominee, or a financial interest in the contract,

except for payment for services on the DRBoard.
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(b) Shall have had no previous employment by, or financial ties to, any
party to the contract, or the Nodal Officer or his nominee, expect for
fee based consulting services on other projects, all of which must be
disclosed prior to appointment to the DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this
Agreement any all recent or close professional or personal
relationships with any director, officer, or employee of any party to
the Nodal Officer or his nominee, and any and all prior involvement
in the project to which the contract relates;

(d) Shall not, while a DRBoard Member be employed whether as a
consultant or otherwise by either arty to the contract, or the Nodal
Officer or his nominee, expect as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any
agreement with any party to the contract, or with the Nodal Officer or
his nominee, regarding employment whether as a consultant or
otherwise either after the contract is completed or after services as a
DRBoard Members.

(f) Shall be and remain impartial and independent of the parties and
shall disclose in writing to the Employer/Board, the contractor, the
Nodal Officer or his nominee, and one another any fact or
circumstances which might be such to cause either the Port or the
contractor to question the continued existing of the impartiality and

independence required of DRBoard Members.

3. Except for its participation in the DRBoard activities as provided in
the contract and in this Agreement none of the Employer / Board, the
contractor, the Nodal Officer or his nominee, and one another any
fact or circumstances which might be such to cause either the
Employer/Board or the contractor to question the continued
existence of the impartiality and independence required of DRBoard

Members.

4. The contractor shall:
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Furnish to each DRBoard Member one copy of all document which
the DRBoard may request including contract document, progress
report, variation orders, and other document, pertinent to the
performance of the contract.

In co-operation with the Employer/Board, co-ordinate the site visits
of the DRBoard, including conference facilities and secretarial and

copying services.

. The DRBoard shall serve throughout the operation of the contract. It

shall begin operation following execution of this Agreement, and
shall terminate its activities after issuance of the taking over
certificate and the DRBoard’s issuance of its Recommendation on all
disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work
under this Agreement.

The DRBoard Members are independent and not employees or agents
of either the Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional
liability arising from the activities and the Recommendations of the
DRBoard.

Fees and expenses of the DRBard Member[s] shall be agreed to and
shared equally by the Employer/Board and the Contractor. If the
DRBoard requires special services, such as accounting, data research
and the like, both the parties must agree and cost shall be shared by

them as mutual agree.

10.DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of
the Employer/Both and the contractor and the nodal officer are
his nominee at regular intervals, at times of critical construction
events, and at the return request of either party. The timing of site
filing agreement shall be fixed by the DRBoard

b. Site meeting shall consist of an informal discussion of the status

construction of the works followed by an inspection of the work,
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both attended by personal from the employer/Board, the

contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board

will prepare minutes of the meeting and circulate them for

comments of the parties and the nodal officer or his nominee.

11.Procedure for disputes referred to the DRBoard:

a)

b)

)

If either party objects to any action or inaction of the other party or
the Nodal Officer or his nominee, the objecting party may file a
written Notice of Dispute to the other party with a copy to the Nodal
Officer or his nominee starting that it is given pursuant to clause
[number] and starting clearly and in detail the basis of the dispute.
The party receiving the Notice of Dispute will consider it and
respond in writing within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a
written appeal to the response is filed with the responding party
within 7 days of receiving the response. Both parties are encouraged
to pursue the matter further to attempt to settle the dispute. When it
appears that the dispute cannot be resolved without the assistance
of the DRBoard either party may refer the dispute to the DRBoard by
written Request for Recommendation to the Board, the other party
and the Nodal Officer or his nominee starting that it is made
pursuant to [insert relevant clause no.]

The Request for recommendation shall state clearly and detail the
specific issues of the dispute to be considered by the DRBoard.

When a dispute is referred to the DRBoard, and the DRBoard is
satisfied that the dispute requires the DRBoard’s assistance, the
DRBoard shall decide when to conduct a hearing on dispute. The
DRBoard may request that written documentation and arguments
from both parties be submitted to each DRBoard Members before the
hearing begins. The parties shall submit insofar as possible agreed
statements of the relevant facts.

During the hearing, the contractor, the Employer/ Board, the Nodal
Officer or his nominee shall each have ample opportunity to be head

and to offer evidence.
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The DRBoard’s Recommendation for resolution of the dispute will be
given in writing, to the Employer/ Board, the contractor and the Nodal
Officer or his nominee as soon as possible, and in any event not more

than 28 days after the DRBoard’s final hearing on the dispute.

12. Conduct of Hearing:

Normally hearing will be conducted at the sites, but any location that
would be more convenient and still provide all required facilities and
access to necessary documentation may be utilized by the DRBoard.
Private sessions of the DRBoard may be held at any location
convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and
contractor shall have representatives at all hearing.

¢) During the hearing, no DRBoard Member shall express any opinion
concerning the merit of any facet of the case.

d) After the hearings are concluded, the DRBoard shall meet privately to
formulate its Recommendation. All DRBoard deliberation shall be
conducted in private, with all individual views kept strictly
confidential. The DRBoard’s Recommendations, together with an
explanation of its reasoning shall be submitted in writing to both
parties and the Nodal Officer or his nominee. The pertinent contract
provision, applicable laws and regulations, and the facts and

circumstances involved in the dispute.

The DRBoard shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide,
and the dissenting member any prepare a written minority report for
submission to both parties.

[Notes: Delete if it is one member DRBoard]

13 If during the contract period, the Employer/ Board and the contractor

are of the opinion that the Disputes Review Board is not performing its

function properly, the Employer/ Board and the contractor may together
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disbanded the Disputes Review Board. In such an event, the disputes

shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice
specifying that the DRBoard shall stand disbanded with effect from the date
specified in the notice. The notice shall posted by a registered letter with

AD or delivery of the letter, even if he refuses to do so.-
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the
above mentioned project, hereby states:

(a)

(b)

(c)

Date:
Place:

Name of the Applicant:

The information furnished in our bid is true and accurate to the
best of my knowledge.

That in case of being pre-qualified, we acknowledge that the
Employer may invite us to participate in due time for the
submission of tender on the basis of provisions made in the
tender documents to follow.

When the call for tenders is issued, if the legal, technical or
financial conditions, or the contractual capacity of the firm or
joint venture changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.
We enclose all the required pre-qualification data format and all
other evaluation.

We also state that no changes have been made by us in the
downloaded tender document and also understand that in the
event of any discrepancies observed, the printed tender document
No. ________ is full and final for all legal/contractual obligations
(delete if not required].
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No._______________________
dated__________
for Rs._________ favouring
yourselves
issued on a/c of
M/Ss._
(Name of contractor)
We confirm having issued the above mentioned guarantee
favouring
yourselves, issued on account of M/s.
______________________________________ validity for expiry upto
date__________ and claim expiry date upto_____________________
We also confirm Yy 2)

___________________________ is/are empowered to sign such Bank Guarantee

on behalf of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

---------- do hereby confirm that Shri .................................. (Name,
designation and Address) is/are authorized to represent us to bid,
negotiate and conclude the agreement on our behalf with you against

tender no. --------------- and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said
signatory shall commit.

We understand that the communication made with him by the
Employer/Board shall be deemed to have been done with us in respect of
this Tender.

[specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:



Page | 106

SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated under
the Major Port Authorities Act, 2021 (hereinafter called “The Board” which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include the Board of Deendayal Port Authority, (its
successors and assigns) having agreed to release stage payment to (hereinafter
called the “contractor”)
(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under the

condition of the contract, vide 's letter
No
(Name of the Department)
Date __made between the contractors and the Board for execution of
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Advance Payment in cash or Lodgement of
Government Promissory Loan Notes for the due fulfilment by the said
contractors of the terms and condition of the said contract, on production of a

bank Guarantee for

Rs. (Rupees ) only we, the

(Name of the Bank and Address)
(hereinafter

referred to as “the Bank”) at the request of the contractors do hereby undertake
to pay to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage
caused to or suffered by the Board by reason of any breach by the contractors of
any of the terms and conditions of the said contract.

2. We, , do hereby
(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any
demur merely on a demand from the Board starting that the amount claimed is
due by way of loss or damage caused to or which would be caused to or suffered
by the Board by reason of the contractors failure to perform the said contract.
Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under
this guarantee shall be restricted to any amount not exceeding Rs. _____
(Rupees ) only.
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We, , undertake to pay to the
(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s) in any suit or proceeding pending before any
Court or Tribunal relating thereto our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall
be a valid discharge of our liability for payment there under and the
Contractor(s) shall have no claim against us for making such payment.

We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and that it
shall continue to be enforceable till all the dues of the Board under or by
virtue of the said contract have been fully paid and its claims satisfied or
discharged or till the
(Name of the user department)

of the said certifies that the terms and conditions of the said contract have
been fully and properly carried out by the said Contractors and accordingly
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the
request of the Board but at the cost of the Contractors, renew or extend this
guarantee for such further period or periods as the Board may require from
time to time.

5. We, further agree with the Board that

the (Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the
said contract or to extend the time of performance by the said Contractors
from time to time or to postpone for any time or from time to time any of the
powers exercisable by the board against the said Contractors and to forebear
or enforce any of the terms and conditions relating to the said contract and
we shall not be relieved from our liability by reason of any such variation or
extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to
the Contractors or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have effect of so
relieving us.

6. This guarantee will not be discharged due to the change in the constitution of

7.

the Bank or the Contractor(s).
[t is also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.
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8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);
(b) This Bank Guarantee shall be valid upto ; and
(c) We are liable to pay the guarantee amount or any part thereof under this
Bank Guarantee only and only if you serve upon us a written claim or

demand on or before (date of expiry of Guarantee).”
Date day of ___ 20
For (Name of Bank)
(Name)

Signature
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Annexure-1
INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY

The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and
competitiveness in transactions by various organizations of the Government of India. Public procurement is an
area of concern for the CVC, and many steps have been taken to put proper systems in place. In this context,
Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an international NGO,
aimed at preventing corruption in public contracting, has been found useful. It has been decided by Ministry of
Shipping that all organizations under the Ministry will implement IP. IP should cover every tender /
procurement above a specified threshold value. The threshold value of contracts / procurements / transactions
incorporating IP would be such that it covers 90% by value of all contracts / procurements / transactions of the
organization in the last 3 years Presently the threshold is fixed as 50 Lakhs. IP essentially envisages an
agreement between prospective vendors / bidders, and Deendayal Port Authority, committing the persons /
officials of both sides not to resort to any corrupt practice in any aspect of the contract at any stage. Only those
vendors / bidders, who commit themselves to IP with DPA, would be considered competent to participate in
the bid process. Any violation would entail disqualification of the bidders and exclusion from future business
dealings. IP, in respect of a particular contract should cover all phases of the contract, from the stage of Notice
inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the warranty /
guarantee period. IP would be implemented through Independent External Monitor (IEM), who are eminent
persons appointed by the organization, with approval of CVC. The term of appointment for an [EM would be 3
years Name of the IEM will be mentioned in NIT. The IEM would review independently and objectively
assess, as to whether and to what extent parties have complied with their obligations under the IP. IEM would
have access to all contract documents, whenever required. The bidders may raise disputes / complaints if any,
with the IEM. The IEM would examine complaints received by them and give their recommendations / views
to the Chairman of Port Authority. Recommendations of IEM would be in the nature of advice and would not
be legally binding. Their role is independent in nature and the advice once tendered would not be subject to
review at the request of the organization. Shri Amiya Kumar Mohapatra, [FoS (Retd.), Dr. Gopal
Dhawan, Ex-CMD, MECL has been appointed IEM by DPA. Draft condition to be incorporated in the Draft
Tender papers 1) Then bidder has to execute Integrity pact agreement with Deendayal Port Authority. As per
Shri Amiya Kumar Mohapatra, IFoS (Retd.), Dr. Gopal Dhawan, Ex-CMD, MECL has been
nominated as Independent External Monitor for Integrity Pact whose address is as under;

Address:-

Shri Amiya Kumar Mohapatra, [FoS (Retd.)
Qrs.No 5/9, Unit -9, Bhol Nagar,
Bhuneshwar -751 022

Mobile : 9437002530

Email : amiyaifs@gmail.com

Address:-
Dr. Gopal Dhawan, Ex-CMD, MECL,
House No 120, Jai Shakti Vihar
(NHPC Society) P4, Building Area,
Greate Noida Gautam Budh Nagar,
Utter Pradesh - 201 315,
Mobile No.8007771467
Email : gdhawangeologist@gmail.com

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up-loaded along with the
bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand
immediately after closing date of online E-tender failing which tender shall be considered irrelevant.
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Appendix
INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
and
................................................. (Name of The bidders and consortium members) hereinafter referred to as "The
Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for Tender
No. 01-P1./2025. The Principal values full compliance with all relevant laws of the land rules, regulations,
economic use of resources and of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor
the tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

(a) No employee of the Principal, personally or through family members, will in connection with the tender for,
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under
the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The
Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the tender
process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
any of the Principal's employees involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she is not legally entitled to, in order to obtain in exchange
of advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness
or to introduce cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of Corruption Act /
Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition, or personal gain, or pass on to others, any information or document provided by the Principal,
as part of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents /
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall furnish
the name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as
mentioned in the Guidelines all the payments made to Indian agent / representative have to be in Indian
Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries, in connection with the award
of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing
the matter to IEMs and shall wait for their decision in the matter.
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(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through a
violation of Section-2 above, or in any other form, such as to put their reliability or credibility in question, the
Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as per the
procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to Section
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit / Bid Security.
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor,
liquidated damages of the Contract Value or the amount equivalent to Security Deposit / Performance Bank
Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only to
condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the contract, after the
contract award has caused no damage or less damage than the amount of the liquidated damages, the
Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount proved.

Section S - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other company in
any country confirming to the anti-corruption approach or with any other Public Sector Enterprises in India, that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action
can be taken as per the procedure mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with identical
conditions as this on which all Bidder

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be held solely
responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a representative, or
an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal has substantive suspicion,
in this regard, the Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take
further necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and performs his / her functions
neutrally and independently. The Monitor would have access to all Contact documents, whenever required. It will
be obligatory for him / her to treat the information and documents of the Bidders / Contractors as confidential. He /
she reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the Principal including that provided by the Contractor. The Bidder / Contractor will also grant
the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and unconditional access to
the project documentation. The Monitor is under contractual obligation, to treat the information and documents of
the Bidder / Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) /
Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of Confidential
Information" and of "Absence of Conflict of Interest". In case of any conflict of interest arising at a later date, the
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IEM shall inform Chairman, DPA and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to
the Project provided such meetings could have an impact on the contractual relations between the Principal and the
Bidder / Contactor. The parties offer to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so inform the
Management of the Principal and request the management to discontinue, or take corrective action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 to 10 weeks
from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals for
correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated suspicion of an
offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal has not, within reasonable
time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor
may also transmit this information directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion of
contract of successful bidder and for all other bidders six months after the contract has been awarded. Issues
like warranty, guarantee, etc. should be outside the purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact, as specified above unless it is discharged /determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal, i.e., Gandhidham, Gujarat. -

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not
been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium membe3

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact
will prevail.

wwaﬁ“&m

“& on behal tincipal) (For & on behalf of the

= q—ff?f 1 Ui Bidder/Contractor)
Deendaya; Nort AutiQdfiteSeal) (Office Seal)

Place : Gandhidham

Date : /= 12095

Witness Witness

Sign

Sign
(Name & Address)

(Name & Address)



Page | 113

Note : The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per Bid Response
Sheet No.10 and Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD,
MECL have been appointed by DPA as independent External Monitors and whose address are as under:

Address:-
Address:- Dr. Gopal Dhawan, Ex-CMD, MECL,
Shri Amiya Kumar Mohapatra, [FoS (Retd.) House No 120, Jai Shakti Vihar
Qrs.No 5/9, Unit -9, Bhol Nagar, (NHPC Society) P4, Building Area,
Bhuneshwar -751 022 Greate Noida Gautam Budh Nagar,
Mobile : 9437002530 Utter Pradesh - 201 315,
Email : amiyaifs@gmail.com Mobile No.8007771467

Email : gdhawangeologist@gmail.com
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ANNEXURE-I1

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be
supported by a Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract
with you for a period of three year from the date of notification if I am /We are in a
breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the
tender, my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser
during the period of bid validity (i) fail or reuse to execute the contract, if required,
or (ii) fail or refuse to

furnish the Performance Security, in accordance with the Instructions to
Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I
am/we are not the successful Bidder, upon the earlier of (i) the receipt of your
notification of the name of the successful Bidder; or (ii) thirty days after the
expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete nhame of Bidder)
Dated on day of (insert date of signing)
Corporate Seal (where appropriate)
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here

exceptions and deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid | Subject Deviation

Document Document

Note:however, the Bidders to note that unacceptable deviations, if any, the
bid shall be liable for rejection. Bidder is discouraged to deviate from bid
conditions, specifications, delivery schedules, commercial terms as per the

tender document.

Duly authorized to sign this authorization on behalf of: [insert complete
name of Tenderer]

Dateon _________________ dayof _______________ y [insert date]




SECTION -7

BILL. OF QUANTITY

(SCHEDULE-B)




