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DEENDAYAL PORT AUTHORITY 

TENDER NOTICE NO.EL/WK/2830 

Name of work “Removing, Shifting & Re-erection the Electrical Substation equipment’s 
from 6th berth S/s to proposed location thereof inside cargo jetty area.” 

Estimated cost put to 
tender 

₹ 53,71,908/- 
 

Tender fee : Rs. 1000 + (GST) Present rate of GST is 18% 

Through on line transfer in PNB bank account no. 2177002100004628 
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 

of RTGS no. and date of transfer may be uploaded on (n) procure 

website. In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating the list of activity 

related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate along with Bid Securing 

Declaration Form (Form 7 in Section IV) in preliminary bid. 

OR 

 

Level Description 

Section – F CONSTRUCTION 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 
installation activities 

Class – 4321 Electrical installation 

Sub Class - 
43219 

Other electrical installation n.e.c. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and 
distribution 

Class – 3510 Electric power generation, transmission and 

distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 

households, industrial, commercial and other 

users n.e.c. 
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EMD ₹ 53,719 /- (Rupees Fifty Three Thousand Seven Hundred Nineteen  
only) 
Through on line transfer in PNB bank account no. 2177002100004628 

- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 

of RTGS no. and date of transfer may be uploaded on (n) procure 

website. In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating the list of activity 

related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate along with Bid Securing 

Declaration Form (Form 7 in Section IV) in preliminary bid. 
 

OR 

 

 
Level 

Description 

Section – F CONSTRUCTION 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction 

installation activities 

Class – 4321 Electrical installation 

Sub Class - 
43219 

Other electrical installation n.e.c. 
 

 
 

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and 
distribution 

Class – 3510 Electric power generation, transmission and 
distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 

households, industrial, commercial and other 

users n.e.c. 

Last date of downloading 17/03/2025 upto 16:00 

Last date and time of 
submission of E-tender 

17/03/2025 upto 

https://tender.nprocure.com: 
16:00 only on website 

Pre-bid meeting Not Applicable 
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Date and time for opening 
of E- tender 

17/03/2025 at 16:00 hrs 

Downloading websites 
https://tender.nprocure.com, http://www.deendayalport.gov.in 
as well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 

  

 

                                                                                            -Sd/- 
Executive Engineer (E) 

Deendayal Port Authority 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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NOTICE INVITING ON LINE TENDER 

Details about tender: 
Department Name Mechanical Engineering Department 

Circle/ Division Electrical Division, Nirman  Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/WK/2830 

Name of Project “Removing, Shifting & Re-erection the Electrical Substation equipment’s 
from 6th berth S/s to proposed location thereof inside cargo jetty area.” 

Name of Work “Removing, Shifting & Re-erection the Electrical Substation equipment’s 
from 6th berth S/s to proposed location thereof inside cargo jetty area.” 

Estimated Contract 

Value (INR) 
₹ 53,71,908/- 

Period of 

Completion (in 

Months) 

03 months from the date of issue of work order 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency 
Type 

Single 

Tender Currency 

Settings 
Indian Rupee (INR) 

Integrity Pact 1) The Employer / Authorized person of Employer shall sign the IP in the 

presence of a witness from their side, who shall also affix his /her 

signature thereof and then the same IP shall be uploaded by them on 

n-procure portal;  

 

2) The potential bidders shall download and print the IP Agreement signed 

by the Employer and their witness and affix his/her signature on the IP 

Agreement in the presence of a witness from his/her side, who shall 

also affix his / her signature thereof. Having completed the signing 

procedure, the potential bidder shall uploaded the duly filled and signed 

IP Agreement on n-procure portal. 
 

3) The procedure mentioned above regarding signing of Integrity Pact 

Agreement by both the parties (Employer and potential bidders) shall 

be completed online. However, In case of any technical glitch due to 

which of any potential bidders is unable to upload the IP Agreement, 

then he/she shall be submit the hard copy of the duly filled, signed IP 

Agreement, to the Department concerned of DPA with in a period of 

seven days and prior to opening of the Technical Bid, failing which Bid 

of potential bidders shall be treated as disqualified.  
 

Pre-Qualifying 
Criteria: 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfill the following pre-qualification criteria: 
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a) Average Annual financial turnover during the last 3 years, ending 31st 

March of the previous financial year, should be at least ₹ 16.12 Lakh 

Certified by Chartered Accountant with UDIN Number. 

b) Experience of having successfully completed similar works during last 7 

years ending last day of month previous to the one in which applications 

are invited should be either of the following: 

i) Three similar completed works each costing not less than the 

amount equal to ₹ 21.49 Lakh. (Excluding GST) 

Or 

ii) Two similar completed works each costing not less than the 

amount equal to ₹ 26.86 Lakh. (Excluding GST) 

 Or 

iii) One similar completed work costing not less than the amount 

equal to ₹ 42.98 Lakh. (Excluding GST) 
 

c) In Case the similar work has been issued for any private body, the bidder 

will be required to produce the tax deducted at source (TDS) certificate 
indicating the income tax deducted by the client for that work, which will 

form the basis for assessing the value of completed work.  
Note:  

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), 
which indicates the credit of the payment received from the client, 

should be highlighted.  

(ii) Along with the TDS certificate, a declaration on the letter head of a 

Chartered Accountant with UDIN No. should be submitted giving 
details such as the name of bidder, the name of the client for which 

the bidder has carried out the work, name of work, work order no. 
and date, gross amount of the payment, net amount received from 

the client, TDS amount. The statement should be signed by the 

Chartered Accountant.  
(iii) In case any discrepancies between the TDS (Form 16A or Form 

26AS) and the declaration given by the Chartered Accountant with 

regard to payment received from the client, it should be explained. 
 D)  The contractor shall have valid electrical contractor’s license and electrical 

supervisor license for carrying out electrical work of nature involved in 

this tender obtained from the competent authority of their respective 

states without which the tender shall not be accepted. Contractor shall 

submit certificate and copy of the license in lieu of the same for 

consideration. 

E) Upload duly signed document given at Section-VII towards evidence of 

site visit. (The bidder who has not physically visited the site and not 

uploaded document given at Section-VII, will be declared technically 

disqualified. The date of physical visit of site should be the date invariably 
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prior to date of opening of preliminary bid.  

 

Similar Work 

Defination Similar works means: 
SITC of 11KV or above electrical distribution system with other ancillary 

works for any government/public sector unit/ private organization. 

 

Joint Venture Not Allowed 

Rebate Not applicable 

Bid Document Fee: Rs. 1000 +180 (GST) Rs. 1180/- (One Thousand one Hundred 

Eighty Rupees Only) 

Through online transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS 
no. and date of transfer may be uploaded on―(n)procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender as per 
National Industrial Classification-2008  mentioned in the table below only shall 
become eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload the scanned copy of valid certificate along with Bid Securing 
Declaration Form (Form 7 in Section IV) in preliminary bid. 

Or 

 

Level Description 

Section – F CONSTRUCTION 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation 
activities 

Class – 4321 Electrical installation 

Sub Class - 
43219 

Other electrical installation n.e.c. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 

n.e.c. 

Bid Document Fee 

Payable To: 
Through on-line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 

Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 

procure website. In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The Ministry of Micro, 

Small and Medium Enterprises indicating the list of activity related to the 
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subject tender as per National Industrial Classification 2008  mentioned in the 

table below only shall become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload the scanned copy of valid certificate along 

with Bid Securing Declaration Form-7 failing which the bid shall be 

considered non-responsive in preliminary bid. 

OR 

 

Level Description 

Section – F CONSTRUCTION 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation 
activities 

Class – 4321 Electrical installation 

Sub Class - 
43219 

Other electrical installation n.e.c. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 

households, industrial, commercial and other users n.e.c. 

Bid Security/ EMD 

(INR) : 
₹ 53,719/- (Rupees Fifty Three Thousand Seven Hundred Nineteen only) 

Through on-line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 

Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 

procure website. In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The Ministry of Micro, 

Small and Medium Enterprises indicating the list of activity related to the 

subject tender as per National Industrial Classification 2008  mentioned in the 

table below only shall become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload the scanned copy of valid certificate along 

with Bid Securing Declaration Form-7 failing which the bid shall be 

considered non-responsive in preliminary bid. 

OR 

Level Description 

Section – F CONSTRUCTION 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation 
activities 

Class – 4321 Electrical installation 

Sub Class - 
43219 

Other electrical installation n.e.c. 
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Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users n.e.c. 

Bid Security/ EMD 

(INR) In Favor Of : 
Through on-line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 

Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 

procure website. In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The Ministry of Micro, 

Small and Medium Enterprises indicating the list of activity related to the 

subject tender as per National Industrial Classification 2008  mentioned in the 

table below only shall become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload the scanned copy of valid certificate along 

with Bid Securing Declaration Form-7 failing which the bid shall be 

considered non-responsive in preliminary bid. 

OR 

 

 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation 

activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical installation n.e.c. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 
industrial, commercial and other users n.e.c. 

Bid Document 

Downloading Start 

Date 

17/02/2025 

Bid Document 

Downloading End 

17/03/2025 up to 16:00 Hrs. 
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Date 

Date & Place of Pre 

Bid Meeting 

Not Applicable 

Last Date & Time 

for Receipt of Bids 

17/03/2025 @ 15:30 Hrs. 

Bid Validity Period 120 Days 

Condition (1) Tender Fee : Rs. 1000 +180 (GST)= 1180/- Present rate of GST is 18% 

(non- refundable)/-(One thousand one Hundred eighty rupees Only) 

Through on line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of 

RTGS no. and date of transfer may be uploaded on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 

by any agencies/organization under The Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity related to the subject tender as per 

National Industrial Classification-2008 mentioned in the table below only 

shall become eligible for exemption from payment of Tender fee/EMD. Such 

bidder shall upload the scanned copy of valid certificate along with Bid 

Securing Declaration Form (Form 7 in Section IV) in preliminary bid.  

 

 

    2) EMD: ₹ 53,719/- (Rupees  Fifty Three Thousand Seven Hundred 

Nineteen only) 

Through the form of Bank Guarantees (as per enclosed format Form-6  In 

Section IV) to be uploaded on―(n)procure website. 

 

Level Description 

Section – F CONSTRUCTION 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation 
activities 

Class – 4321 Electrical installation 

Sub Class - 
43219 

Other electrical installation n.e.c. 

 
OR 

 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 

households, industrial, commercial and other users n.e.c. 
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Through on line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of 

RTGS no. and date of transfer may be uploaded on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 

by any agencies/organization under The Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity related to the subject tender as per 

National Industrial Classification-2008 mentioned in the table below only 

shall become eligible for exemption from payment of Tender fee/EMD. Such 

bidder shall upload the scanned copy of valid certificate along with Bid 

Securing Declaration Form (Form 7 in Section IV) in preliminary bid.  

OR 

 
3) Integrity Pact - 

 

1) The Employer / Authorized person of Employer shall sign the IP in the 

presence of a witness from their side, who shall also affix his /her 

signature thereof and then the same IP shall be uploaded by them on 

n-procure portal; 

2) The potential bidders shall download and print the IP Agreement signed 

by the Employer and their witness and affix his/her signature on the IP 

Agreement in the presence of a witness from his/her side, who shall 

also affix his / her signature thereof. Having completed the signing 

procedure, the potential bidder shall uploaded the duly filled and signed 

IP Agreement on n-procure portal. 
3) The procedure mentioned above regarding signing of Integrity Pact 

Agreement by both the parties (Employer and potential bidders) shall 

be completed online. However, In case of any technical glitch due to 

which of any potential bidders is unable to upload the IP Agreement, 

Level Description 
Section – F CONSTRUCTION 
Division – 43 Specialized construction activities 
Group - 432 Electrical, plumbing and other construction installation 

activities 
Class – 4321 Electrical installation 
Sub Class - 43219 Other electrical electrical installation n.e.c. 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users n.e.c. 
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then he/she shall be submit the hard copy of the duly filled, signed IP 

Agreement, to the Department concerned of DPA with in a period of 

seven days and prior to opening of the Technical Bid, failing which Bid 

of potential bidders shall be treated as disqualified. 
 

Integrity Pact is required to be submitted in preliminary bid, failing which the 

bid shall be treated as non-responsive and shall be rejected. 

Accordingly, offer of those bidders shall only be opened whose EMD, 

Tender Fee and Integrity pact (duly signed by principal, bidder and 

witness in proper format attached) and along with Bid Securing 

Declaration Form (Form 7 in Section IV) are received electronically. 
 

However, for the purpose of realization, bidder shall send the same in original 

to XEN (E) at the time of tender opening or send the same by 

hand/courier/RPAD/Speed post so as to reach the Executive Engineer (E), 

Electrical Division, Port & Custom Building, Ground Floor, New Kandla-(Kutch)-
370210 within 07 days from the last date of opening without fail, without 

which the bid shall be treated as non-responsive. 

 

Remarks The hard copies should reach to the Electrical Division within 07 days from 

the date of opening of preliminary bid. 

Bid Opening Date Technical Bid will be opened on xx/xx/2024 @ 14:30 Hrs. Date of opening of 

price bid shall be notified after scrutiny and evaluation of Technical Bid. 

Documents 

required to be 

submitted by 

scanning through 

online 

a. Documents in support of fulfilling Qualifying Criteria as indicated above. 
b. EMD -As indicated above.  
c. Tender fee - As indicated above.  
d. Integrity pact (duly signed by bidder and witness)  
e. Documents Mentioned in Eligibility Criteria. 
f. Along with Bid Securing Declaration Form (Form 7 in Section IV) 
g. Valid Electrical Contractor License issued by respective State / Central 

Govt. 
 

Officer- Inviting Bids: Executive  Engineer (E), Electrical Division, Port & Custom Building, Ground 

Floor, New Kandla-(Kutch)-370210 

Bid Opening Authority : Executive Engineer (E) 

Address: Executive  Engineer (E), Electrical Division, Port & Custom Building, Ground 

Floor, New Kandla-(Kutch)-370210 

Contact Details : Executive Engineer (E), Electrical Division, Port & Custom Building, 

Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209, 270342.  

Fax No. 02836 270184. 

Corrigendum, if any, will be placed on websites only. 

In case, bidders need any clarifications or if training is required to participate in 

online Tenders, they can contact (n) Procure Support team at following address: - 
 

(n) Code Solutions-A division of GNFC Ltd., 
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(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 
 

Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 

 
 

                                                                                                                                       -Sd/- 
          Executive Engineer (E) 

Deendayal Port Authority 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

SECTION – I 
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INSTRUCTION TO BIDDERS 

A. GENERAL 
 

1. Scope of Bid 

1.1 The Executive Engineer (Electrical) Deendayal Port Authority invites bids by E-Tendering from the 

interested eligible bidder for the work as mentioned in the notice inviting online tender. All bids 
shall be completed and submitted on-line in accordance with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
period. 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient funds in 

India Currency for execution of the work. 
 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online 

Tender may participate in the subject Tender. Successful completion of “Similar Works” only shall be 

considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 

in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders 

with their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially autonomous, 

operate under commercial law and are not a dependent agency of the employer subject to 

fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the employer. 

4. Eligibility Criteria: 

4.1 The Bidders shall fulfil the following pre-qualification criteria:- 
Sr. No Particulars Supporting Documents 

(a) 

Average Annual financial turnover during the 

last 3 years, ending 31st March of the 

previous financial year, should be atleast 

₹ 16.12 Lakh Certified by Chartered 
Accountant with UDIN number. 

Certificate should be issued by the 
Chartered Accountant with UDIN 
number 

(b) Experience of having successfully 
completed similar works during last 
7 years ending last day of month previous to 
the one in which applications are invited 
should be either of the following: 

(i) Three similar completed works each 
costing not less than the amount 

(a) A copy of the completion certificate 
in respect of the successfully completed 

similar work. 

(b) A copy of detail work order should 
also be submitted for which the bidder is 

submitting the completion certificate. 
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equal to ₹ 21.49 Lakh. (Excluding  

GST) 
                            Or 

(ii) Two similar completed works each 
costing not less than the amount 
equal to ₹ 26.86 Lakh. (Excluding  

GST) 
                            Or 

(iii) One similar completed work costing 
not less than the amount equal to ₹ 
42.98 Lakh. (Excluding  GST) 

 
Such completion certificate should be 
issued on the letter head of the client 
and invariably reflect the following 

details:- 
1) Name of Contractor  

2) Name of Work  

3) No. of work order/agreement and 

date  

4) Contract value 
5) Contract period 
6) Date of commencement of work 

7) Date of completion 

8) Value of Work executed during the 

contract period/original contract period 

9) Date of issue of completion 

certificate. 

c). In Case the similar work has been 

issued for any private body, the bidder 

will be required to produce the tax 

deducted at source (TDS) certificate 

indicating the income tax deducted by 

the client for that work, which will form 

the basis for assessing the value of 

completed work. Along with the TDS 

certificate, a statement 

Should be submitted giving details 
showing the name of the client, gross 
amount of the work, TDS amount and 

net payment received. The statement 
should be signed 

By the Chartered Accountant. 

(c) In Case the similar work has been issued for any private body, the bidder will be 

required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 

value of completed work.  
Note:  

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which 
indicates the credit of the payment received from the client, should be 

highlighted.  

(ii) Along with the TDS certificate, a declaration on the letter head of a Chartered 
Accountant should be submitted giving details such as the name of bidder, the 

name of the client for which the bidder has carried out the work, name of 

work, work order no. and date, gross amount of the payment, net amount 

received from the client, TDS amount. The statement should be signed by 

the Chartered Accountant.  

(iii) In case any discrepancies between the TDS (Form 16A or Form 26AS) and 
the declaration given by the Chartered Accountant with regard to payment 
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received from the client, it should be explained. 
 

(d) 
The contractor shall have valid electrical contractor’s license and electrical supervisor 

license for carrying out electrical work of nature involved in this tender obtained from 

the competent authority of their respective states without which the tender shall not 

be accepted. Contractor shall submit certificate and copy of the license in lieu of the 

same for consideration. 

(e) Upload duly signed document given at Section-VII towards evidence of site visit. (The 

bidder who has not physically visited the site and not uploaded document given at 

Section-VII, will be declared technically disqualified. The date of physical visit of site 

should be the date invariably prior to date of opening of preliminary bid.  

 

(g) Similar works means: SITC of 11KV or above electrical 

distribution system with ancillary 

electrical work for any 

government/public sector unit/ 

private organization. 

 

4.2 All bidders shall scan and forward the following information and documents with 

their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the Bid to commit the 

Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending last 

day of month previous the one in which applications are invited 

c. Experience in works of a similar nature and size for each of the last seven years, and details 

of works underway or contractually committed, and Employers who may be contacted for further 

information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s 
reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State / Central Govt. (Without 
uploading  of Valid Electrical Contractor License bid will be considered irresponsive) 

h. EMD - Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal Port Authority 

- (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer may be uploaded 

on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of 
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activity related to the subject tender as per National Industrial Classification-2008 mentioned in the table 

below only shall become eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload 

the scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section 

IV) in preliminary bid.  

 

 

 

 

 

 

 

i. Tender fee in form of Digital Transfer only. 

j. Information regarding any litigation, current or during the last five years, in which the Bidder is 
involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for the 
contract. 

n. The proposed methodology and program of work, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed to 

be adopted justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per milestones. 

o. The completion certification should invariably mention the reference no. of work order, the date of 
completion and contract value. 

p. The copy of the work order shall also be submitted for which the bidder is submitting completion 
certificate. 

q. In case the similar work has been executed for any private body, the bidder will produce the 

tax deducted at source (TDS) certificate indicating the income tax deducted by the client for that work, 

Level Description 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

Section – F CONSTRUCTION 

Division – 43 Specialized construction activities 

Group - 432 Electrical, plumbing and other construction installation activities 

Class – 4321 Electrical installation 

Sub Class – 43219 Other electrical installation n.e.c. 
 
 
 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, industrial, 
commercial and other users n.e.c. 
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which will form the basis for assessing the value of completed work. 

r. Bidders should give an undertaking that the documents submitted by them in support of their 

credentials are genuine and DPA is at liberty to take any action against the bidder if the said  

documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work including         
terms and conditions in total without any deviation. 

t. Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by bidder) 
to be submitted in preliminary bid. 

u. Bid Securing Declaration Form for MSE’s (Form 7 in Section IV) to be submitted in preliminary bid. 
 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified 

if they have: 

- Made misleading or false representations in the forms, statements and attachments submitted in 
proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will be 

disqualified. The bidder can be disqualified from bidding for any contract with DPA for a period 

of three years from the date of notification. 

6. Joint Venture (not applicable) 

In case of association in the form of consortium or joint venture agreement, the members of the 

association shall nominate one of the members as “lead partner” for participating in the tender and 

signing all the documents related therewith up to signing of agreement and execution of all  the 

contractual obligations there after (in case of award of contract). All the partners of the association 

must also, jointly and severally, be responsible for satisfactory execution and performance of the 

contract. The firms with at least 26% equity holding each are allowed to jointly meet the legibility criteria. 

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 

employer will in no case be responsible and liable for those costs regardless of the conduct or 

outcome of the bidding process. 

8. Site Visit 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 

work and its surroundings and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for the works. The costs of visiting the site shall be at the Bidders’ own 

expense. 

 

B. Bidding Documents 
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1. Content of Bidding Documents 

1.1 The set of bidding documents comprises the documents listed in the below and addenda issued in 

accordance with clause-19: 

Invitation for Bids (NIT) 

Bid Reference No. EL/WK/2830 

 NIT  : Invitation for Bids 

 Section I  : Instruction to Bidders 

 Section II  : General Conditions of Contract 

 Section III  : Special Conditions of Contract 

 Section IV  : Forms of Bid 

 Section V  : Scope of Work & Technical Specifications 

 SECTION VI  : Bill of Quantities 

 Section VII  : Evidence Towards Site Visit 

 Section VIII  : Approved Make List for Electrical Items 

 Section IX  : Integrity pact 

1.2 The bidding documents shall be downloaded. The documents should be completely filled and 

submitted through on line E – Tendering process. 

1.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, 

terms, technical specifications, bill of quantities, in the bid document. Failure to comply with the 

requirements of the bid document shall be at the bidder’s own risk. Bids which are not substantially 

responsive to the requirements of the tender documents shall be rejected. 

2. Clarifications of the Bidding Documents 

2.1 A prospective bidder requiring any clarification of the bidding documents may notify the employer 

in writing. The employer may respond to any request for clarification which are received within seven 

days prior to date of pre-bid meeting. The clarifications shall be uploaded on Website 

https://tender.nprocure.com,www.deendayalport.gov.in, and www.eprocure.gov.in. 

2.2 Pre–Bid meeting: (Modified in clause no. __of Section –III) 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on XX/XX/2025 @ 
16:00 hrs.  at Old Board Room, A.O Building, Gandhidham. The bidders/representative of bidders who wish 
to attend the Pre-Bid meeting shall furnish the authority letter on the letter head of Bidder, for attending the 
Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting. 
10.2.2  The purpose of the meeting will be to clarify issues related to work and tender conditions. 

 Pre – Bid clarifications will be uploaded inhttps://tender.nprocure.com,www.deendayalport.gov.in or 
www.eprocure.gov.in website without disclosing source of enquiry. 

10.2.3 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.4 At any time prior to the deadline for submission of Bids, employer may, for any reason, whether 

https://kpt.nprocure.com/
http://www.kandlaport.gov.in/
http://www.eprocure.gov.in/
https://kpt.nprocure.com/
http://www.kandlaport.gov.in/
http://www.eprocure.gov.in/
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at its own initiative or in response to a clarification sought by any prospective bidder, modify the bidding 

documents by amendment / addendum. 

10.2.5 Those bidders who download the tender document from the website shall be solely responsible 

to check the web site for the amendment issued in shape of Corrigendum and/or Addendum. 
 

3. Language of Bid 

All documents relating to the bid shall be in the English language. 
 

4. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

i) Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with Bid 
Securing Declaration Form for MSE’s (Form 7 in Section IV) 

 

ii) Qualification information in accordance to clause of Eligibility Criteria shall be submitted. 

B) Financial Bid : 

(i) Bill of Quantities duly filled and digitally signed by bidder. 
 

5. Bid Prices 

5.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account. 

5.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like 

Transportation, Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm till 

completion of work. All other duties, taxes, cesses applicable if any, shall be borne by the contractor 

6. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

7. Bid Validity 

7.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid. 

A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

7.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may 

request the bidders to extend the period of validity for additional period. The request and the bidders’ 

responses shall be made in writing. 

7.3 A bidder agreeing to the request will not be permitted to modify his bid. 

8. Bid Security 

8.1 EARNEST MONEY DEPOSIT (EMD) 

v. The tender shall be accompanied by Earnest Money Deposit of Rs. 53,719 /- (Rupees Fifty Three 
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thousand Seven Hundred Nineteen Only) he tender not accompanied with EMD shall not be 

considered & their technical and price bid will be returned un-opened. Through on line transfer in PNB bank 

account no. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 

of RTGS no. and date of transfer may be uploaded on―(n)procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of 

activity related to the subject tender as per National Industrial Classification-2008 mentioned in the 

table below only shall become eligible for exemption from payment of Tender fee/EMD. Such bidder shall 

upload the scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7 
in Section IV) in preliminary bid.in order to become eligible for exemption from payment of EMD. It may 
be noted that exemption certificate issued by any other authority will not be entertained. 
 

 

(a) EMD 

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in 

Form 10 of SECTION IV) as per the tender clause and executing the agreement (in Form9 of 

SECTION IV) as per tender clause. The EMD of unsuccessful bidders other than L1 & L2 be 

refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded 

immediately after entering into agreement with L1 and acceptance of Performance 

Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the Agreement 

and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

 
(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualify    the 

bidder from bidding process of any contract with DPA for a period of 03 years, if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

(v) If L-1 Bidder fail to justify the abnormal rate quoted by them or rates not quoted considering ALC/CLC 

rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected, EMD shall 
be forfeited and they will be liable for debarring further tender from the DPA bidding for a period of 

three years. 
 

9. Alternative Proposals by Bidders 

9.1 Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 

10. Format and Signing of Bid 
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10.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 

11. Amendment of Bidding Documents 

11.1 Before the deadline for submission of bids, the Employer may modify the bidding  

documents by using addenda. 

 

11.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated 

in writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 

acknowledge the receipt of each addendum by cable to the Employer. 

11.3 To give prospective bidders reasonable time in which to take an addendum in to account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of bids. 

D. Submission of Bids. 

12. Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally valid Digital 

Certificate, as per Information Technology Act-2000, using which they can sign their electronic bids. 

The bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, who 

are licensed certifying authority by Government of India. All bids should be digitally signed. For details 

regarding Digital signature certificate and related matters, the bidder may contact the following 

address: 

(n) code Solutions, A 
Division of GNFC, 301 
GNFC Infotower, 

Bodakdev, Ahmedabad. Tel. 
91 79 26857316/17/18 

Fax: 91 79 26857321 

Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 

The accompaniments to the tender documents as described under Clause 4.2 shall be Scanned and 

submitted On-Line along with Tender documents. However, the originals/attested hard copies 

along with tender documents (except Price Bid), signed on bottom of each page in token of 

acceptance of Tender Conditions and shall have to be forwarded subsequently so as to reach 

the office of Executive Engineer(Electrical) on same day & time of opening of the tenders. 

12.1 The envelopes shall be addressed to: 
(a) Executive Engineer(E)  

Deendayal Port Authority,  

Electrical Division, Ground Floor,  

Port & Customs Building,  

New Kandla – 370210.Gujarat-State. 

(b) bear the following identification: 

 

mailto:nprocure@gnvfc.net
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Accompaniments for “Removing, Shifting & Re-erection the Electrical Substation 

equipment’s from 6th berth S/s to proposed location thereof inside cargo jetty area.” 

Bid reference No EL/WK/2830 

 

Name and address of the bidder. 
 

13. Deadline of Submission of the Bids 

13.1 Bids must be received by the employer in On-Line System at 

websiteshttps://tender.nprocure.comnot later than 15:00 Hrs on XX/XX/2025. 

13.2 At the time of submission of the tender document, the Bidder shall give an undertaking 

that no changes have been made in document. The uploaded version of the Port Tender 

Document at https://tender.nprocure.comwebsites will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender document and 

the one submitted by the Bidder, the conditions mentioned in the Port’s uploaded 

document on https://tender.nprocure.comwebsites shall prevail. 

13.3 The employer may extend the deadline for submission of bids by issuing an amendment 

on DPA website as well as on https://tender.nprocure.com in which case all rights and 

obligations of the employer and the bidders previously subject to the original deadline 

will then be subject to the new deadline. 

13.4 In case of tender documents being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document, the tenderer shall give an 

undertaking that no change have been made in document. Any discrepancy is noticed 

at any stage between the port’s tender document uploaded on 

https://tender.nprocure.com and the one submitted by the tenderer, the conditions 

mentioned in the port’s tender document uploaded on https://tender.nprocure.comshall 

prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

14. Late Bids 

14.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

15. Modification and Withdrawal of Bids 

15.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 

15.2 No Bid can be modified after the last date for submission of Bids. 

15.3 Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity including extension, if any, 

the bidder can be disqualified from bidding for any contract with DPA for a period 

of three years from the date of notification. 

 

E. Bid Opening and Evaluation 

16. Bid Opening 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
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16.1 On the due date and time, the employer will first open Technical bids of all bids received 

including modifications. 

16.2 In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at the 

same time. 

16.3 If any Bid contains any deviation from the Bid documents and / or if the same does not 

contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

16.4 The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://tender.nprocure.comand 

www.deendayalport.gov.inas well as www.eprocure.gov.in. 

16.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 

17. Clarification of Bids 

17.1 To assist in the examination and comparison of Bids, the employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price of substance of 

the Bid shall be sought, offered, or permitted. 

17.2 No Bidder shall contact the employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. 

17.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

18. Examination of Bids and Determination of Responsiveness 

18.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed, 
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid security and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 
(e) GST to be quoted invariable by bidder. 

 

18.2 A substantially responsive Technical and Financial Bid is one, which conforms to all the 

terms, conditions and specification of the Bidding documents. 

 

18.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-

confirming deviation or reservation. 

19. Evaluation and Comparison of Bids 

19.1 The employer will evaluate and compare only the Bids determined to be responsive. 

19.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 

https://kpt.nprocure.com/
http://www.kandlaport.gov.in/
http://www.eprocure.gov.in/
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price by adjusting discounts, if any. 

19.3 If in the opinion of Engineer In Charge, the rate quoted by successful bidder is abnormally 

high/low compared to the estimated cost of the work, the employer may ask the bidder 

to produce detailed price analysis for all items of the bill of quantities. 

F. Award of Contract 

20. Award Criteria 

The employer will award the work to the bidder whose bid has been evaluated to be techno – 

commercially responsive and the lowest evaluated bid subject to submission of agreement and  

performance security. 

21. Employer’s Right to accept any Bid and to reject any or all. 

However prospective bidder(S) may raise query relating to bidding conditions, bidding process 

and/or rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a prospective 

bidder will be disclosed where written enquiries are made by concerned bidder. 

22. Letter of Award: 

The Chief Mechanical Engineer will issue the Letter of Award (Form No.8) intimating the successful bidder 

about the proposed pre-acceptance of tender. 

23. Notification of Award and Signing of Agreement 

i) The Bidder whose Bid has been accepted will be notified for the award by the employer prior 

to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter and 

in the Conditions of Contract called the “Letter of Award”) the contract amount, completion 

period of the work, etc will be mentioned in line with the tender conditions. 

ii) The notification of award will constitute the formation of the Contract subject to the furnishing 

of a performance security in accordance with the provisions of tender condition. 

iii) The Agreement will be submitted by successful Bidder within 14days (National Bid) 28 days (Global 

Bid) of issue of the notification of award (Letter of Award). The agreement will incorporate all 

correspondence between the employer and the successful bidder. 
 

24. Contract Agreement: 

24.1 The agreement on stamp paper shall be furnished by the Contractor as per the following guidelines 

within 14 days (National Bid) /28 days (Global Bid) from the date of issue of Letter of Award. 

i) The successful Bidder will be required to execute an agreement at his expense on three Hundred 

Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format (Form 9) for the due 

and proper fulfilment of the contract within 14 days (national Bid) 28 days (Global bid) from the date of 

Letter of Award. 

24.2 Pending preparation and execution of the contract agreement as above, the tender submitted 

by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender shall 

constitute a binding contract between the Board and the Contractor. 
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32.3. The contract period shall be reckoned from the date of issue of work order to commence the work. 

i) The original agreement as per the format attached with the tender should be executed 

on a stamp paper of appropriate value (at present Rs.300/-) 
ii) The Agreement should be submitted in duplicate and the date of execution is to be 

kept blank. 
iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 
iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 

case it is a Company, a copy of Memorandum and Articles of Association along with 

Registration Certificate is to be submitted. 
v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, 

in such case, a certified true copy of the power of attorney/ letter of authority given 

by the firm/ company to the signatory of the Contractor firm is to be submitted. 
vi) The entire agreement should be in type written form/ computer printed form. 
vii) Leaving blanks and insertion of some contents of the agreement with hand writing 

should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialed. 

 
25. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issue of LOI, 

and b) Retention money to be recovered from Running Bills. 

1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should 

be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer within 21 days, 

on receipt of Letter of Award and balance 5% to be recovered as Retention Money from 

Running Bills. Recovery of 5% Retention Money to commence from the First RA Bill onwards @ 

5% of the Bill Value from each Bill. Retention Money will be refunded within 14 days from the date 

of payment of final bill. Balance SD will be refunded immediately not later than 14 days from  

completion of defect liability period. 

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 

days of receipt of Letter of Award, failing which the work will not be awarded and the Bid 

Security i.e., EMD will be forfeited. 

3) The Deendayal Port Authority will also be at liberty to deduct from performance guarantee or from 

any sums of money due or that may become due under any contract with the contractor that may 

become due to the employer. This is without prejudice to the rights of the employer under the 

terms of the contract. The Bank Guarantee is required to be dispatched by the issuing bank directly 

to The Employer by Registered AD Post. 

4) The Deendayal Port Authority may at their option forfeit the Performance Guarantee cum Security 

Deposit if the contractor fails to carry out the work or perform or observe the conditions of 

contract. 

5) The bank guarantee towards performance guarantee cum security deposit will be accepted 

from any nationalized bank/scheduled bank (Except cooperative bank) having its branch at 

Gandhidham.” 

6) The Performance Guarantee cum Security Deposit will be released after successful completion 
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of guarantee period. 

7) BG submitted by the contractor should remain valid for a period of 60 (Sixty) days beyond the 

date of completion of all contractual obligations of the concerned contractor including Defect 

Liability Period 

8) The documentary evidence (copy of paid challan in government treasury) of welfare cess @1% 

of work done or as amended by statutory authority from time to time, paid on final bill shall 

be submitted before releasing the performance guarantee. 

26. Issue of Work Order 

 Work order will be issued indicating the Contract value, completion period etc. after submission of 
Performance Security Deposit and Contract Agreement on Non-Judicial Stamp Paper by the successful 
bidder as per Tender Conditions. 

27. Time Schedule 
The Contract shall be effective from the date of issue of Work Order and the work shall be 

completed within Three (03) months from the date of issue of Work Order. 

28. Corrupt or Fraudulent Practices 

28.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In pursuance 

of this policy, the employer: 

(a) defines the following for the purpose of these provisions : 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and 

 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the employer, and 

includes collusive practice among Bidders (prior to or after bid submission) designed 

to establish bid prices at artificial non-competitive levels and to deprive the employer 

of the benefits of free and open competition. 

(b)      Will reject a proposal for award of work if he determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question. 

(c)  will declare a Bidder ineligible, either indefinitely for a stated period of time, to be award ea  a       

contract/contracts if he at any time determines that the Bidder has engaged in corrupt or 

fraudulent practices in competing for or in executing, the contract.   
                                                                

(d) 

Signature & Seal            Executive Engineer (E) 
 Of Contractor                   Deendayal Port Authority 
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SECTION – II 

GENERAL CONDITIONS OF CONTRACT 
 

 

GENERAL CONDITIONS 

1. Definitions 

In the Contract (as hereinafter defined) the definition of the following words and expressions shall have the 

meanings hereby assigned to them except where the context otherwise requires: 

a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major 

Port Authorities Act.2021, by notification issued by the Government of India, acting through its  

Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender has been 

accepted by the employer and includes the Contractor’s servants, agents and workers, personal 

representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General Conditions 

of Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid, Letter of Award, 

Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the contractor on 

timely completion of the contract work as per Contract including payment for extra work, i .e. as per 

defined and applicable items of the terms of payment, including any taxes and excise duties to be paid 

to state or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time to time be furnished 

or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port 

Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and work to be 
done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the  
system or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 
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j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be 

identified by being signed by the Chief Mechanical Engineer and any further drawing submitted by the 

contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical 

Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical 

Engineer in accordance with these contract conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions of 

contract and described in the specification and shall include all other tests to be carried out as per the 

requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 
Mechanical Engineer for purpose of this contract. 

n. “Day” re calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 
construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation in 

the works. 

q. “Plant” is any integral part of the works, which is to have mechanical, electrical, electronic, 

chemical, or biological function. 

2. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 

performing this contract. 

3. Change Orders : 

At any time during the execution of the contract, by a written notice to the Contractor, changes may 

be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of 

competent authority, may make any changes in the quality and/or quantity of the work or any part 

thereof that may, in his opinion, be necessary and for that purpose the Engineer In- charge shall have 

the power to order the Contractor to do and the Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 

c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 
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f. Execute additional work of any kind necessary for completion of the work under the contract, and 

no such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out of all 

such changes shall be taken into account in ascertaining the total amount of the contract price. Where the 

rate is available in the contract and the same is applicable to the additional work, in the opinion of the 

EIC, the cost of the additional work shall be determined as per this available rate. But, if the rate for 

additional work is not available in the contract, the same shall be determined by the EIC taking into 

account the market rate and labour cost at the site for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the make 

/ model, shall not be accepted. In case of any such deviation, payment shall not be made for that part of 

the work / item, even if it is meeting the functional requirements and has been accepted by the 

purchaser. The payment for such portion of the work / item can only be released if the contractor makes 

good the deviations before the expiry of the warranty period so as to meet the specifications of the tender 

agreement in all respects. 

 

4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal 

negotiations, any disagreement or dispute arising between them in connection with the contract. 

However, in case of failure of negotiation between the Board and the Contractor, the parties shall refer 

their present and future disputes relating to the contract itself or arising out of or concerning or in 

connection with or        in consequence of the contract to the Chairman, DPA whose decision shall be 

final and binding on both the parties. The contract shall be governed by the Indian Contract Act, 1872. 

b) Jurisdiction of Courts : 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be subjected 

to the jurisdiction of the courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and such 

delay is caused by force majeure including war, civil resurrection, strikes (other than the strike solely 

by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely adverse climatic conditions, 

such delay may be excused and the period of such delay may be added to the time of performance of 

the obligations without any addition to the contract price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing of such 

condition and the cause thereof, but not later than 7 days from it’s occurrence. Unless otherwise 

directed by the Board in writing, the Contractor shall continue to perform its obligations under the contract 

as far as reasonably practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has 

used its best endeavor to avoid or overcome such causes of delay 
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and the parties will mutually agree upon remedies to mitigate or overcome such causes of delay without 

having any right to any claim on account of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the opinion 

of the Engineer In-charge, and where the Contractor has promptly notified the Board in writing about such 

situation, it may be considered as “Force Majeure” situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be necessary, including 

clearance from State/Central Govt. authorities, Pollution Control Boards, labour enforcement and local 

authorities. The Contractor shall, at all times during the continuance of the contract, so far as it may be 

necessary, comply with all the existing enactments including Central and State legislation as well as any 

by-laws of any local authorities regarding labour, particularly the Minimum wages Act, Factories Act, 

Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 

State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, Maternity 

Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The Apprentice Act and 

keep DPA indemnified against any loss or claim arising out of contravention of the provisions of the above 

said enactments by the Contractor. The price quoted by the Contractor in the Bill of Quantity shall be 

deemed to include all expenses whatsoever the Contractor may be required to incur for the compliance 

with the provisions of the above said legislation. The Contractor shall make necessary arrangements for 

DPA to witness the payment made by the Contractor to his staff and labour. 

7. Payment Terms: 

(This clause is superseded by Clause No. 2 under Special Conditions, Section-III) 

All payments shall be made in Indian rupees unless specifically mentioned. 

(I) In respect of tender for supply and installation (Changes to be made as per nature of 

the Work) 

i. 70% of above item rate against receipt of material at site in good condition after obtaining 

insurance cover as per tender condition (if TPI appointed then after inspection & certification 

of the same by Third Party Inspection Agency). 

ii. 20% of item rate after completion of erection, installation, testing and commissioning, etc. (if TPI 

appointed then after inspection & certification of the same by Third Party Inspection Agency) and 

90% of item rate for item covers only supply/laying/fixing (if any). 

iii. 10% will be released after successful completion of whole work (if TPI appointed then after 

inspection & certification of the same by Third Party Inspection Agency). 

II) In respect of lump sum work (Changes to be made as per nature of the Work) 
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i) 95% payment after deducting 5% as retention money towards performance security  

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished following 

details:- 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for :- NEFT payment or RTGS payment Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is requested to pay 

my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records and any 

payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

8. Insurance: 

(This clause is superseded by Clause No. 3 under Special Conditions, Section-III) 

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance cover 

from the start date to the end of guarantee period for the following events which are due to the 

contractor risk: 

a) Loss of or damage to the works, plan and materials 

b) Loss of or damage to equipment 

c) Loss of or damage of property (except the works, plant, materials and equipment) in connection with 

contract, and 

d) Personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in charge 

or his nominee before the commencement of work. All such insurances shall provide for compensation 

to be payable to the types and proportions of currencies required to be rectify the loss or damage 

incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer 

in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 90% of each item. 
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8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after testing 

the materials shall stand covered by suitable erection insurance also for the value of 110% of the 

item. The charges for the insurance shall be borne by the Contractor. 

 
9. Time Extensions: 

The Contractor may claim extension of the time limits in case of; 

i) Changes ordered by Deendayal Port Authority. 
ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non- 

availability of site clearance or any other reason, DPA will consider time extension of merit. However, 

no compensation will be paid to the Contractor if work is delayed on DPA’s account. The Contractor shall 

submit the request for extension, within 30 days of occurrence of such delay, clearly indicating the 

justification for such extension. 

iii) Force Majeure. 
iv) All the incidents of delay should be entered in the hindrance register which will be base for 

granting any extension. 

10. Time is the essence of the contract: 

Time is the essence of the contract and the Contractor shall ensure that all the obligations under the 

contract are completed within the agreed time schedule. The Contractor shall be solely responsible 

for all the delays including the delays caused by it’s vendors. In case of delay in progress of the works, 

Deendayal Port Authority reserves the right to withhold the payment, cancel the contract unilaterally or 

complete the work departmentally. 

11. Liquidated Damages: 

 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the rate 

½% of the contract value per week of delay or part thereof subject to a maximum of 10% of the 

contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of time at its 

discretion with or without the levy of LD. In the event of extension of time at its discretion with LD 

the employer will be entitled without prejudice to any other right or remedy available in that be half 

percent ( ½%) of the contract value of the works for each week or part of the week subject to the 

ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 

event of failure on the part of the contractor to complete work within further extension of time 

allowed as aforesaid shall be entitled without prejudice to any other right or remedy available in that 

behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of 

the contract to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 

contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 

both, the employer shall be entitled to recover LD upto ten percent (10%) of the contract value and 

forfeit the security deposit made by the contract besides getting the work completed by other means 

at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum 
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LD being on the entire contract value. 

12. Variations:  

 

12.1 Variation in Conditions of Contract: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) and the 

Special Conditions of Contract – if any special conditions of contract shall prevail. But in case of any 

requirement/condition specified in the Scope of Work, it shall prevail over all other conditions. 
 

12.2 Variation in Quantities of Schedule – B: 
 

The overall as well as individual variations shall be ± 30% in quantity for which the rate quoted by 

the bidder and accepted by the employer shall be applicable. 

13. Acceptance: 

Upon completion of work under this contract, the Board may accept the works and/or services after 

installation, if defects or shortcomings are not considered essential and, the Contractor agrees to 

make good the deficiencies in confirmation with this contract. No work shall be accepted before the 

Contractor clears the site of scraps, unused materials, work shed, equipment and all such materials 

which were used for execution of the work and not required any more at the work site. Also, the 

Contractor has to submit all the documents and final “as built” drawings as per the contract 

agreement without which no work shall be treated as complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work as per tender 

and after taking trial. 

14. Guarantee: 

(This clause is superseded by Clause No. 4 under Special Conditions, Section-III) 

14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance of the work 

and/or services, unless otherwise specified in the scope of work/Special Conditions of Contract (SCC). 

14.2 The Contractor shall warrant the Board that the goods and services under this contract will 

comply strictly with the contract, shall be first class in every particular case and, shall be free from defects. 

The Contractor shall further warrant the Board that all materials, equipment and the supplies 

furnished by him will be new and fit for their intended purposes. 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the defective 

goods and/or services at no cost to the Board. 

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with the contract, 

the Board may proceed to take such remedial action as may be necessary, at the Contractor’s risk and 

cost. 

15 Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate 

separately, which shall be reimburse by DPA after ascertaining necessary compliance as per  Goods 

& Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
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Deduction of Income-Tax: 

Income-Tax deductions and surcharge as applicable thereon shall be made good while making 

payments due to the contractor for carrying out the work and only net amount shall be paid as  

directed by the Central Board of Direct Taxes, Ministry of Finance, Government of India. 

Tax:   The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc. 

which the contractor will have to pay for the performance of this contract. The employer will perform 

such duties in regard to the deduction of such taxes at sources as per applicable law. 

 
16. Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor 

in accordance with the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his workers to 

any of the Port Authority property shall be promptly made good by the Contractor at his own cost. In 

case the Contractor fails to repair/replace the damage, Deendayal Port Authority shall have the right 

to take steps to make good the damages and all the cost on this account shall be recovered from the 

bills of the Contractor or any money due to the Contractor from this contract or any other contract or 

any other transaction. In determination of the damage, the opinion of the Engineer-In-charge (EIC) 

shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money due to the 

Contractor from this contract or any other contract. 

17. Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract. 

18. Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is included in the 

scope of Deendayal Port. However, the Contractor shall not be entitled to any idle charges for delay in 

supply of materials and/or equipment by the Port Authority. Further, in case of any delay due to 

stoppage of work ordered by the Port Authority to avoid interruption in other important activities of 

Port Authority or any other reason, the Contractor shall not claim any idle charges. 

19. Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his 

workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, hand gloves 

etc. by his staff at site. 

 

20. Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the preservation of 

peace and protection of persons and property at the work site as well as in the enactment of the 

works. 

21. Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work site or 

in connection with execution of the contract, report such accidents to the Engineer-In-Charge giving 
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all the details in writing. He shall also provide additional information about the accident as requested 

by the EIC. 

22. Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to arrange watch 

and ward of the work including the raw materials, machine/equipment/system used for the work at his 

own cost till the date of acceptance of the work by Deendayal Port Authority. 

23. Termination: 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by written 

notice of default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the contract or  

any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 

contractor does not cure the same after receipt of a notice of default, the nature of default as well as the 

time within which the default has to be cured by the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may execute the 

remaining work or procure goods similar to those undelivered by the Contractor and the Contractor shall 

remain liable to the Board for any excess cost for such works or goods and risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery, 

within 30 days after termination. The payment shall be made only after all the afore-mentioned goods 

are supplied to and accepted by Deendayal Port Authority. The amount so decided by the Engineer-

in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit the 

Contractor to participate in any of the future tender of Deendayal Port Authority for a period decided 

by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 

contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by the  

Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving 

or soliciting of anything of value to influence the action or public officials in the procurement process or in 

contract execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the employer, and includes 

collusive practice. Bidders (prior to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the employer of the benefits of free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the site safe and 

secure and leave the site as soon as reasonably possible. 
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g) Any material lying at site will not be removed without the prior written permission of 

Engineer In Charge. 

24. Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned and as to the 

quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or any other thing whatsoever, in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders, or to the conditions or otherwise concerning 

the work or regarding the execution or failure to execute the same whether arising during the progress 

of the work or after the completion thereof as described hereinafter shall be referred to the Chairman 

for sole arbitration by himself or by any officer appointed by him. 

(II) It will be no objection to any such appointment that the arbitrator is an employee of the 

Board or the Government, that he had to deal with the matters to which the contract relates and that 

in the course of his duties as an employee of the Board of the Government, he had expressed views on all 

or any of the matters in dispute or of difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating his 

office or in the event of his death or being unable to act for any reason, the Chairman then holding the 

office shall arbitrate himself or appoint any officer to act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or any 

officer appointed by him shall act as arbitrator. 

(IV) It is a term of this contract that only such questions and disputes as were raised during 

the progress of other work till its completion and not thereafter shall be referred to arbitration. 

However, this would not apply to the questions and disputes relating to liabilities of the parties during 

the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes 

with amount of claim in respect of each said disputes along with the notice seeking appointment of 

arbitrator. 

(VI) It is also a term of the contract that if the Contractor does not make any demand for 

appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days 

of receiving the intimation from the Engineer –in-charge that the final bill is ready for payment, the claim 

of the Contractor shall be deemed to have been waived and absolutely barred and the Port Authority 

shall be discharged and released of all liabilities under the contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims as 

referred to him by the appointing authority and give separate award against each dispute/claim 

referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it 

should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 

Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time 

for making & publishing the award. 

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act, 

1996 or any statutory modifications or enactment thereof and rules made there under and for the time 

being in force shall apply to the arbitration proceeding under this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be 
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pied equally by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been entered 

on the reference on the date he issues the first notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. 

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 

discretion. 

 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority and its 

agents & employees from & against any/all actions, claims, losses or damages arising out of 

a. any violation by the Contractor in course of its execution of the contract of any legal 

provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory execution of the 

contract. 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide 

contractual matters between the employer and the Contractor in the role representing the employer. 

27. Delegation 

The Engineer-in-Charge may delegate any of the duties and responsibilities to other Officers / 

officials after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

28. Communications 

Communications between parties which are referred to in the conditions are effective only when  in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872). 

29. Personnel: 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved 

by the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of Key 

personnel only if their qualifications, abilities, and relevant experience are substantially equal or 

better than those of the personnel listed in the Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connections with the work in the Contract. 

30. Employer’s Obligation 

(This clause is superseded by Clause No. 5 under Special Conditions, Section-III) 

(i) Electricity and water execution of the work at site shall be provided on Free of cost subject to 

availability. Necessary arrangements has to be borne by contractor. 

(ii) The employer will not provide accommodation, during the tenure of contract. However, 

suitable accommodation will be provided for site office purpose at inside cargo jetty area. 

(iii) Administrative support only, for obtaining clearance from any statutory authority, shall be 

provided by the employer. 
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(iv) On successful completion of all the obligations under the contract and on the request of 

the Contractor, the employer shall issue a “Completion Certificate with the approval of the Chief 

Mechanical Engineer, the employer. 

31. Queries about the Technical Data 

The Engineer-in-Charge will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge. 

The Contractor shall submit the make of material, equipment’s, specifications and drawings for 

proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance with the 

Technical specifications and drawings. 

The Engineer-in-Charge approval shall not alter the Contractor’s responsibility for the work. 

All drawings prepared by the contractor for the work if any, are subject to prior approval by the 

Engineer In Charge or his nominee before procurement/execution 

33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the site is 

the property of the employer. The contractor is to notify the employer or his nominee of such 

discoveries and carry out the instructions of employer or his nominee for dealing with them. 

 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorised by him 

access to the site to any place where work in connection with the contract is being carried out or is 

intended to be carried out and to any place where materials or plant are being manufactured, fabricated 

and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply with 

applicable laws where the site is located. 

 

36. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

Quality Control 

37. Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notify the 

Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to rectify 

the Defect. 

38. Correction of Defects 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at Completion and is 

defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain 

to be corrected. 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 

the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 
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If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or his 

nominee will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within a 

reasonable time after actual delivery thereof at the place of destination, if consignment is not in  all 

respects in conformity with terms & conditions of the contract whether on account of any loss, 

deterioration or damage before dispatch or delivery or during transit or otherwise whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of 

rejection and if such goods are not removed by the contractor within 21 days from the date of 

intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor at the 

risk and cost of the contractor by such mode of transport as the Engineer-in-Charge may select or dispose 

off such material at the contractor’s risk on his account and retain such portion of the sale proceeds 

as may be necessary to recover any expenses incurred in such disposals. 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 

performing this contract. 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as Trade Unions 

etc. in any form at any level without the prior written permission of the employer in relation to any work 

under taken by him in the Port premises. 

44. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission . It is 

important to note that deviations, if any, must be brought out clearly in the technical offer, which 

shall be examined by Deendayal Port Authority. If the deviation statement submitted by the bidder does 

not contain any item, then it shall be construed that the bidder has accepted the same and no 

request from the Contractor, for any change, shall be accepted by DPA at a later stage. In any case, no 

change in specifications given in the tender agreement shall be permitted. However, only in unavoidable 

circumstances, Deendayal Port Authority may consider such requests from the Contractor, provided 

the Contractor submits it’s request with adequate justification. 

45. Approvals: 
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after 
written submission regarding Makes of Material to be used for the Contract and Drawings, if any to 

be furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be suggested 
by Engineer-in-Charge in drawings, the days taken for rectification in drawings shall be in account of the 
Contractor. 
 

46. Third Party Inspection: 

(This clause is superseded by Clause No. 6 under Special Conditions, Section-III) 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection 

mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, certification for 

releasing stage payments as per payment terms of contract for all the material as per schedule/work till 
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taken over by DPA. 

iii. The Third Party shall carry out inspection of work as per tender specification/relevant 

standard. 

iv. The above stage payment shall be released after certifying by the third party and copy of 

the same shall be produced by Contractor for releasing the stage payment as per Payment Terms. 

47. Bar Chart  

 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan for 

timely execution of the work. The bar chart must indicate the individual activities and commencement 

and completion dates of each activity. The bar chart shall be used for monitoring the progress of the 

work 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

49. Police verification of contract labour 

The Contractor who has been awarded the job through Work Order shall furnish necessary Police 

Clearance Certificate in respect of character and antecedents of all Contract Labourers engaged by 

them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declared as 

“Prohibited Area”. Contractor who would be awarded contractis required to comply with the above 

requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee 

per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office 

of the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which our 

Security Department along with request for issuance of Entry Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a 

return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing 

the staff and numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer-in-Charge may require. 

 
 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-Charge a true 

statement showing, in respect of the second half of the preceding month and the first half of the 

current month respectively. 

1. The number of labourers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them, and 

5. The number of female workers who have been allowed Maternity Benefit, according to clause 19 

F and the amount paid to them, failing which, the Contractor shall be liable to pay to 
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Government a sum not exceeding Rs. 200/- for each default or materially incorrect statement. The 

decision of the Engineer-in-Charge shall be final in deducting from any bill due to the contractor the 

amount levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site: 

1. Site order Book: 

A site order book is to be maintained by the contractor at the site. The work orders and instructions written 

in the site order book shall be deemed to have been legally issued to the contractor shall  sign each 

entry in the site order book as a token of his having seen the same. The site order book shall be property 

of the Board and shall be handed over to the Engineer-in-charge of the work in good condition on 

the completion of the work or whenever required by the Engineer-in-charge or his authorized 

representative 

2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded in the 

hindrance register. The Hindrance Register is to be maintained by the Engineer in Charge at the site. 

The contractor shall sign each entry in the hindrance Register as a token of his having seen  the 

same. The Hindrance Register shall be property of the Board. 
 

51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any damage, 

hindrance or interference to the Port activities and the work going on in the area. The contractor 

shall have to make good the loss at his own cost and risk all damages caused by his workmen to 

Port property and no extra payment shall be made to him on that account. 

52. Tools & Tackles: 

All the tools, tackles, ladders etc. for executing the work will have to be arranged by the contractor at his 

own cost. Arrangement for storing the materials, tools etc. will also have to be made by him. The 

EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. stored/brought by 

the contractor for execution of work within the Port area. 
 

53. Hot work: 

In case of carrying out any hot work such as gas cutting and welding necessary regulations, 

prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and  

necessary fire watch permit and No Objection Certificate shall be provided by DPA free of cost 

obtained from the concerned authorities of the port. 

54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the  

contractor and he will be held responsible for any violation of the same. 

55. Valid Electrical Contractor License and Electrical Supervisor Certificate:  

(This clause is superseded by Clause No. 7 under Special Conditions, Section-III) 

The contractor shall have valid electrical contractor’s license for carrying out electrical work of nature 

involved in this tender obtained from the Commissioner of Electricity, Energy & Petrochemical 

Department, (Inspection wing), Block No.18, 6th floor, Sector No.II, Udyog Bhavan, Gandhinagar, 
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Government of Gujarat without which the tender shall not be accepted. Contractor shall submit 

certificate and copy of the license in lieu of the same for consideration. 

The contractor shall engage a person having valid Electrical Supervisor’s certificate of competency, 

issued from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing), 

Block No.18, 6th floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat or equivalent 

authority from the other states/central Govt, under whose supervision electrical work will be carried out. 

 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and requirements of 

the Engineer-in- Charge. 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having assessed the site 

conditions, we hereby confirm that the price offered by us is a firm price and includes all the 

taxes(excluding service tax), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), Goplapuri, 

Gandhidham (Kutch), in case he is engaging ten or more workers on any day during execution of 

work. 

 

59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender procedure and 

in case the port shall resort to forfeiture of EMD (of any ) / SD/BG of the bidder, apart from 

blacklisting the firm for the nest 3 years. 

 

60. The contractor shall be registered under the Building and Other Construction      Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 

 
 

 
          -Sd/- 

Signature & Seal          Executive Engineer (E) 

of Contractor                                                   Deendayal Port Authority
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SECTION –III 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition and ITB 

wherever applicable.) 

1. Clause No.  6 of Instructions to Bidders (ITB), Section-I is not applicable. 

2. The Clause No. 7 of General Condition of Contract (GCC), Section-II is modified 

and shall be read as under: 

Payment Terms: 

All payments shall be made in Indian rupees unless specifically mentioned . 

        
i. Payment shall be release of 70% of Supply item rate against receipt of material at 

site in good condition after obtaining insurance cover as per tender condition and after 

inspection & acceptance of material by DPA & Certification by Third Party Inspection 
Agency (TPIA).  

ii. 20% of supply item rate after completion of erection, installation, testing and 

commissioning, etc. and 90% of item rate for item covers only laying/fixing/ erection & 

commission etc. & certification by Third Party Inspection Agency (TPIA).  
iii. 10% will be released after successful completion of whole work and handing over to DPA 

& certification by TPIA. 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should 

be furnished following details: - 

Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 
a.  Branch Name 

b. Branch Station 

c. IFSC code of the bank 

d. MICR co 

e. Accepted for:- NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct 

and DPA is requested to pay my / our dues to this account for this work is 

concerned. 

Signature of the party with the seal 
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Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our 

records and any payment made by DPA to this account will be accepted either 

by RTGS/NEFT. 

 

Signature of the bank manager with the seal. 

3. The Clause No. 8 of General Condition of Contract (GCC), Section-II 
is modified and shall be read as under: 

Insurance: 
 

      3.1   The contract shall provide in the joint names of the employer and the 

contractor, insurance cover from the start date to the end of guarantee period for the 
following events which are due to the contractor risk: 
  a)  loss of or damage to the works, plan and materials 

  b)  loss of or damage to equipment 

     c) loss of or damage of property (except the works, plant, materials and    

equipment) in connection with contract, and  

     d) personal injury or death. 

3.2   All the materials shall stand insured from the time of arrival at site till 

commencement of erection against fire, pilferage, damage and against natural 
calamities for the value of 90% of each item. 

3.3 During erection and till the work is completed and satisfactory taken over by 

the DPA after testing the materials shall stand covered by suitable erection 

insurance also for the value of 110% of the item. The charges for the insurance 

shall be borne by the Contractor. 

 

4. The Clause No. 14 of General Condition of Contract (GCC), Section-II is 

modified and shall be read as under: 

        Guarantee: 
The guarantee period shall be valid up to 18 (Eighteen) months with effect from the 

date of acceptance of the materials by DPA or 12 (twelve) months from the date of 

installation, whichever is earlier.  
 The Contractor shall warrant the Board that the goods and services under this 
contract will comply strictly with the contract, shall be first class in every particular 

case and, shall be free from defects. The Contractor shall further warrant the Board 

that all materials, equipment and the supplies furnished by him will be new and fit for 
their intended purposes. 
The Board shall promptly notify the Contractor in writing of any claim arising under 
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 

replace the defective goods and/or services at no cost to the Board. 
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If the Contractor, having been notified, fails to rectify the defects in accordance with 
the contract, the Board may proceed to take such remedial action as may be 

necessary, at the Contractor’s risk and cost. 
 
 

5. The Clause No. 30 of Section-II is replaced as under- 
Employer’s Obligation: For execution of the work electricity will be provided, free 

of cost to contractor as per DPA Norms. 
 

6. The Clause No. 46 of Section-II is modified as under – 

Third Party Inspection:  
DPA shall appoint the TPIA for monitoring the work, if any observations/queries 

are made by Third Party Inspection Agency; the same shall be complied by 

Contractor before the next schedule visit. The TPIA will check and certify the same. 
Payment for subsequent RA bill may withhold if any queries raised by TPIA are not 
complied by Contractor (under the scope of works). The charges incurred for Third 

Party Inspection Agency will be borne by DPA. 
 

7. The clause no. 55 of GCC of Section-II is modified and shall be read as under  

Valid Electrical Contractor License and Electrical Supervisor Certificate: The 

contractor shall have valid electrical contractor’s license issued by their respective 

state for carrying out electrical work of nature involved in this tender. The contractor 

shall also have a valid Electrical Supervisor’s certificate of competency, issued from 

the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection 

wing), Block No.18, 6 th floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government 

of Gujarat or equivalent authority from the other states/central Govt 

8.  

9. The contractor/service provider/supplier etc. has to ensure timely and proper filling 

of GSTR1 so that Deendayal Port Authority can avail input tax credit in timely manner.  
In case DPA not allowed input tax credit due to failure on part of the 
contractor/service provider/supplier etc., it will be a financial loss to the DPA and 

therefore same shall be recovered from the payment/deposit of the 

contractor/service provider/supplier. 

10. Integrity Pact: 
The “Procedure for signing Integrity Pact” is as follow: 
 (1) The Employer / Authorized Person of Employer has signed the IP in the 

presence of a witness from their side, who has also affixed his/her signature 

thereof and then the same IP has been uploaded on n-procure portal 

 (2) The potential bidders shall download and print the IP Agreement signed by 

the Employer and their witness and affix his/her signature on the IP Agreement 

in the presence of a witness from his/her side, who shall also affix his / her 

signature thereof. Having completed the signing procedure, the Potential Bidder 

shall upload the duly filled and signed IP Agreement on n-procure portal. 
 (3) The procedure mentioned above regarding signing of Integrity Pact 

Agreement by both the parties (Employer and Potential bidders) shall be 



“Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth 

S/s to proposed location thereof inside cargo jetty area.” 

 

48 | P a g e   

completed online.  
 
However, in case of any technical glitch due to which if any potential bidder is 

unable to upload the IP Agreement, then he / she shall submit the Hard Copy of 

the duly filled, signed IP Agreement to the Department concerned of DPA within 
a period of seven days and prior to opening of the Technical Bid, failing which 

Bid of potential Bidder shall be treated as disqualified. 
 

11. The clause no. 10.2 of ITB of Section-I is modified and shall be read as 

under 

             Pre–Bid meeting: Pre-Bid is not applicable. 
 

 

 

                                                                                 -sd- 

Signature & Seal          Executive Engineer (E) 

of Contractor                                                   Deendayal Port Authority
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SECTION IV 

FORMS OF BID 

Part – I 

To be submitted by Bidders with their Bids 
 

NOS. 

OF 

FOMAT 

NAME OF FORMS/FORMAT 

1. Form of application 

2. Pre-qualification of bidders 

3. Format for declaration 

4. Letter of authority for submission of bid 

5. Exceptions & Deviations 

6. Specimen EMD (Bank Guarantee Format) 

7. Bid security declaration form (For MSEs) 

 
Part – II 

To be used by successful Bidder 
 
 

NOS. OF 

FORMAT 

NAME OF FORMS/FORMAT 

8. Letter of Award 

9. Agreement form 

10. Specimen bank guarantee of Performance Guarantee / Security Deposit 

11. Letter of authority from bank for all BGs 

12. Format of Extensions (Part – I) 

13. Format of Extension (Part-II) 

14. Certificate to be issued by Third Party Agency on their Letter Head 

15. Certificate to be issued by Manufacturer on their letter head 



“Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth 

S/s to proposed location thereof inside cargo jetty area.” 

 

50 | P a g e   

 

Form -1 
 

 

SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 
 
 
 

To 

 
The Executive Engineer(E) 

Deendayal Port Authority 

(Address

 

) 

 

 

Pin Code:   
 

Dist- Kutch (Gujarat) 

 
We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document bearing no (EL/WK/2830) 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the 

tender submission deadline and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the 
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due performance of the contract, as specified in specimen form for the purpose. 

(e) No Joint Venture / Joint Venture. 
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(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors 

for any part of the contract – has not been declared ineligible by the port, under laws of India 

or official regulations. 

(g) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between us, 

until a formal contract agreement is prepared and executed. 

I. We understand that you are not bound to accept the lowest evaluated tender or 

any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is 

governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] Name:[insert 

complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

 
 

Dated on day of , (insert date of signing) 
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Form -2 
 

The information to be filled in by the bidder in the following pages will be used for 

purposes of pre-qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders 

1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 

- Principal place of business 

- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 
Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2021-22 
 

2022-23 
 

2023-24 
 

Attachment: financial reports for the last three years: balance sheet, profit and loss 

statements, auditor's reports (in case of companies/corporation) etc. List them below and 

attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 24. 

3. Similar works 
Particulars Year No. of Woks Value 

 

Total value of completed 
Similar work as defined in the 
tender document during last 07 

years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

 
 

Attachments: Supporting documents, viz., Successful completion certificate from clients, 

other documentations to substantiate the similarity of work as per definition of "Similar 

Work". Employer reserves the right to verify the information: 

Specimen format for Pre-qualification of bidders 
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4. Information on bid capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid. 

1. Existing commitments and on-going works. 
Description 

of work 
Place 

& 
State 

Contract 
No. & 
Date 

Name & 
Address of 
Port or 

Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 
Completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 

2. Works for which bids already submitted 
Description 

of work 

Place & 
State 

Name & 

Address of 
Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 
Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Attach attested certificates. 

5. Information on litigation history in which the bidder is involved. 
Other party 

(ies) 

Port Cause of 

dispute 

Amount Remark involved showing 

present status. 
     

     

     

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

 
 

 
Dated on day of , (insert date of signing
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 Form-3 

 

 
(To be executed on bidder's Letter Head) 

To.   

(Project title) 

Ref:    

The undersigned, having studied the pre-qualification submission for the above mentioned 

project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the opening of Price bid of the Tender on the basis of 
provisions made in the Tender Documents to follow. 

 
(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or 
the contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 
(d) We enclose all the required pre-qualification data format and all other documents 
and supplementary information required for the pre-qualification evaluation. 

 

(e) We also state that no changes have been made by us in the downloaded tender 
formats and understand that in the event of any discrepancies observed, the tender 
hoisted on website of n-procure is full and final for all legal/contractual obligations. 
(f) We also declare that, our firm has not been banned / de-listed by any government or 

PSUs. 

(f) We also give an undertaking that, we have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as to influence 
the bid process and have not committed any offence under the PC Act in connection with the 

bid. 
 

Date:   Place:    

Name of Applicant: __________________ 

Represented by (Name & capacity)  __________________ 

SPECIMEN FORMAT FOR DECLARATION 
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Form-4 
 

 

To 

The 

Dear Sir, 

 
 

We do 
hereby confirm that Shri ……………………………. (Name, designation and Address) is/are 
authorized to represent us to bid, negotiate and conclude the agreement on our behalf 
with you {copy of board resolution attached (in case of company)} for tender no. ------- 
for the work of and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be 
deemed to have been done with us in respect of this Tender. 

[specimen signature]  

 

 

Yours faithfully, 
Signature: 

Name & Designation: 
For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
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Form-5 
 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 
deviations to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject 

Deviation 

    

 
 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall 
be liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 
delivery schedules, and commercial terms as per the tender document. 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

 

 
Date on day of_________,                 [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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Form -6 
Specimen EMD (Bank Guarantee Format) (Not Applicable) 

 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To be 
executed on Rs. 300/- non Judicial Stamp Paper] 

 

(Bank's name and address of Issuing Branch or Office) 

Beneficiary’s Bank details area as under 

Account No. 10316591671 

IFSC Code : SBIN0060239 

 
Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority 
Date: 
Tender Guarantee No.: 
We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted 
to you its Tender dated (hereinafter called "the Tenderer") for the execution of [name of contract] under 
Invitation for Tenders No.[Number]. Furthermore, we understand that, according to your conditions, 
Tenders must be supported by an EMD. 

 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or 
sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us your 
first demand in writing accompanied by a written statement stating that the Tenderer is in breach of its 
obligation(s) under the Tender conditions, because the Tenderer: 

 

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in the Form of 
Tender; or 

 

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the period of 
Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or refuses to 
furnish the performance guarantee, in accordance with the Instructions to Tenderers. 

 
This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 

 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the 

Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or 
 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or 

(ii) Twenty-eight days after the expiration of the Tenderer's tender or any extended period 
thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 

 

[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should also be 
enclosed] 
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                              (Applicable for MSME’s)   Form-7 
 
 

 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 

Bid Security Declaration Form 
Date: Tender No.    

 

To (insert complete name and address of the Employer/ Purchaser) I/We. 
The undersigned, declare that: 

 

I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration. 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three year from the date of notification if I am /We are in a breach of any obligation under the 
bid conditions, because I/We 

 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 

Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) Name: 
(insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
Dated on day of (insert date of signing) 

 
 

Corporate Seal (where appropriate) 
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No:    

 

LETTER OF AWARD FORMAT 

Date:    

Form-8 

To  

(Name and Address of the Contractor) 

 
Sub: Tender No. (Name of Work) 

Ref : Your bid dated And (list 

the correspondence with the Bidder) 

Dear Sirs, 

With reference to your above offer and subsequent correspondences on the subject, 

we are pleased to inform you that your offer has been accepted by the competent authority 

and you are hereby requested to initiate actions for fulfilment of all necessary formalities, 

as indicated in the tender document for the above said work, at the earliest. 

The Engineer-In-Charge for this work shall be Mr. . 

Agreed Schedule date of commencement of the work is  and 

Schedule date of completion of the work is . Total Contract Price is 

Rs. . 

You are requested to sign the Agreement and fulfil other formalities as per the 

Tender conditions. 

                                                                                                                         Yours Faithfully, 

 
 

   (Signature of the controlling Officer)                      CHIEF 

MECHANICAL ENGINEER 

DEENDAYAL PORT AUTHORITY 
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Form-9 
 

 

SPECIMEN CONTRACT AGREEMENT 
 
 

(To be executed on Rs.300-non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the 
instructions indicated] 

 
This agreement made of this   day of 

  Two Thousand between the Board of Deendayal Port Authority a 
body corporate under Major Port Authorities Act, 2021 having its Administration 

Office Building at Gandhidham(Kutch) (hereinafter called the ‘Board’ which 

expression shall unless excluded by or repugnant to the context, be deemed to 
include their successors in office) of the one part 

and (Name and address of all the partners if a partnership 

with all their address) hereinafter called the ‘Contractor’ which expression shall 
unless excluded by or repugnant to the context be deemed to include his / their 
heirs, executors , administration , representatives and assignees or successors 
in office of the other part. 

 
 

WHERAS the Board is   desirous to   carrying   out   the   work   of 
 
 

 

 
  And whereas the Contractor has offered to execute and 
complete such work. 

WHERAS the Contractor has deposited the Performance security 

deposit @ 10% of contract price amounting to Rs.   

                 In following manner for the due fulfillment of all the      conditions of the contract  

(1) 5 %, Rs._________ ,  paid in form of BG/FDR/Digital Transfer No.-

_______( to be submitted within 21 days of issue of LOI) 

 
2)    Balance 5 % amount of Rs. _   _ _ _  a s  to be recovered from the work bills. 

 



Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth S/s to 

proposed location thereof inside cargo jetty area. 

 

 

62 | P a g e   

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: - 

1. In this agreement words and expression shall have the same meaning as 
are respectively assigned to them in the general condition (including special 
conditions, if any) of contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed 
part of this agreement viz.: 

i) Notice inviting tender. 

ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Executive Engineer(E) and the Contractor 

after opening of the cover-I—as regards to contain clarifications/details called for vice 

versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender i.e 

‘Cover-I’. 

ix) BG/FDR/Digital Transfer for security deposit. 

   All the disputes related to subject contract shall be resolved through a conciliation 
committee/councils comprising of independent subject expert. 

3. The Contractor hereby covenants with the Board to complete the work of 

  in conformity in all respects, with the provisions 

of the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such 

completion of the works, the contact price of     Rs. (Rupees 

  only ) at the time and in the manner prescribed of the contract.   

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day 

and year first above written signed and sealed by the Contractor in the presence of:- 

Witness 
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1. Name & Address Signature of Contractor 

Seal 

 
2. Name & Address   

Seal 

 
Signed, sealed and delivered by Shri on behalf of the 

Board in presence of 

 
 

1.     
 

 

2.  (Chief Mechanical Engineer) 

Deendayal Port Authority 

 
The common seal of the Board of Deendayal Port Authority affixed in the presence of: 

 

 

1.    

2.    

Secretary 

Deendayal Port Authority 
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To, 

 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

Form-10 

The Board of Deendayal Port Authority, 

A.O. Building, P.O. Box No.50, 

Gandhidham-Kutch. 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or 

repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority, its successors and assigns) having agreed to exempt (hereinafter called the “contractor”) 

(Name of the contractor/s) from the demand under the terms and condition of the contract, vide 

(Name  of the  Department)’s letter No.   Date      made  between  the  contractors and the Board for 
execution of covered under Tender No.   

dated (hereinafter called “the said contract”) for the payment of Security Deposit in cash or 
Lodgement of Government Promissory Loan Notes for the due fulfilment by the said contractors of 

the terms and condition of the said contract, on     production     of a bank 

Guarantee for Rs.  (Rupees   )only we, 

the (Name of the Bank and Address)   hereinafter referred to as “the Bank”) at 
the request of the contractors do hereby undertake to pay to the Board an amount not exceeding 

Rs. (Rupees ) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of 

any of the terms and conditions of the said contract. 
2. We, (Name of Bank) (Name of Branch), do 
hereby Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss or  
damage caused to or which would be caused to or suffered by the Board by reason of the contractors 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to any amount not exceeding Rs. (Rupees 

)only. 
3. We, (Name of Bank and Branch), undertake to pay to the Board any 

money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal relating thereto our liability under this present 

being absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor(s) shall have no claim against 
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us for making such payment 

4. We, (Name of Bank and Branch), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would be  
taken for performance of the said contract and that it shall continue to been forceable till all the 

dues of the Board under or by virtue of the said contract have been fully paid and its claims satisfied 

or discharged or till the (Name of the user department) of the said certifies that the terms 

and conditions of the said contract have been fully and properly carried out by the said Contractors 

and accordingly discharge this guarantee. PROVIDED HOWEVER that the Bank shall at the request of 

the Board but at the cost of the Contractors, renew or extend this guarantee for such further period 

or periods as the Board may require from time to time. 

5. We, (Name of Bank and Branch), further agree with the Board that the 

Board shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 

time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers  

exercisable by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the Contractors or by  

any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the  
Contractor(s). 

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

8. We,Bank lastly undertake not to revoke this guarantee during its currency except with the  
previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.   
(Rupees only); 

 

(b) This Bank Guarantee shall be valid upto ;and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before (date of expiry of Guarantee).” 

(i) Name of Beneficiary’s Bank is State bank of india, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 

(iii) Bank Account No. of Beneficiary is 10316591671. Date  day    of 

  20 

For (Name of Bank) 

(Name) Signature 



Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth S/s to 

proposed location thereof inside cargo jetty area. 

 

 

66 | P a g e   

 

Form-11 
 
 
 

 

Date: 

To, 

The Board of Deendayal Port Authority, 
 

 

Dear Sir, 

Sub: Our Bank Guarantee No.    dated 

 for Rs. favoring yourselves issued on a/c of M/s.   

   

(Name of contractor)……………… 

We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. validity for expiry up 

to date and claim expiry date up to   We also 

confirm 1)  2)  is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank. 

 

 

 
Name of signature of Bank Office

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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Form-12 

 
 

Deendayal Port Authority 

Form of application by the Contractor for seeking 

extension of time 

Part – 1 

 
 

1. Name of Contractor 
2. Name of work as given in the agreement 

3. Agreement No. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE’s No. Dated Month Days 
 

(b) 2nd extension vide EE’s No. Dated Month Days 

(c) 3rd extension vide EE’s No. Dated Month Days 

(d) 4th extension vide EE’s No. Dated Month Days 

Total extension previously given.   

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 
10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which 
hindrances occurred and the period for which these are likely to last. 
a) Serial No. 

b) Nature of hindrance 
c) Date of Occurrence 
d) Period for which it is likely to last 

e) Period for which extension required for this particular hindrance f)     
Overlapping period if any, with reference to item………… 
g) Net extension applied for 
h) Remarks, if any. 
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Total period on account of hindrance mentioned above……… 

Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 
(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to tender on 
account of extra work. 

 
14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 

 
Signature of Contractor 

Dated 
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Form-13 

DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 
 

 

1. Date of receipt of application from ....................... Contractor for the work 
of .............. in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No dated 
3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, is 

recommended by him. If he has not recommended the extension, reasons for rejections 

should be given.) 

 
 
 

Signature of Divisional Officer 

Dated: 

 
(To be filled in by the Superintendent Engineer) 

1. Date of receipt in the Divisional Office. 
2. Superintendent Engineer’s remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to 
items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 
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and justification for extension recommended. 

 

3. Superintendent Engineer’s recommendations: 
(The present progress of the work should be stated and whether the work is likely to be 

completed by the date up to which extension has been applied for. If extension of time is 

not recommended, what compensation is proposed to be levied under clause 2 of the 

agreement?) 
 

 

 
 

 
 
Dy. HOD/SE’s recommendations 

Signature of Executive Engineer  

Date 

 
Signature of Dy. HOD Date 

 

HOD’s recommendations/approval. 
 

 
Signature of Chief Mechanical Engineer 

Date 
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Form-14 

 

(Applicable in case of Procurement of Equipment) 

(CERTIFICATE TO BE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER 

HEAD) 
 

 

To, 

M/s. Deendayal Port Authority, 

Kandla (Kutch) 

Gujarat, INDIA. 

 
 

This is to certify that the (name of equipment) designed, manufactured and supplied to 

Deendayal Port Authority are conforming with the Quality Assurance and Standards as per 

proven design and Model No. / Drawings submitted by M/s 

  in the Tender No. of Deendayal Port 

Authority. 

 
 

 
 

Signature & Seal of Authorized 

Representative of Classification Society. 
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Form-15 

 
 

(Applicable in case of Procurement of Equipment) 

(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD) 

 

To, 

M/s. Deendayal Port Authority, 

Kandla (Kutch) 

Gujarat, INDIA. 

 
 

This is to certify that the proven design submitted with Bid conforms with all the standards 

and generic specifications of (name of equipment) given at Page No. of the Tender No. (insert 

tender no.) of Deendayal Port Authority. 

 
 

 
 

Signature & Seal of Authorized 

Representative of the Manufacture
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Section V 
TECHNICAL SPECIFICATIONS & SCOPE OF WORK 

Name of work – Removing, Shifting & Re-erection the Electrical Substation 

equipment’s from 6th berth S/s to proposed location thereof in side 
cargo jetty area. 

1.0 GENERAL: 
 

1.1 All equipment and material shall be designed manufactured and tested in 

accordance with the latest applicable IEC standard. 
 

1.2 Equipment and material conforming to any other standard, which ensures 

equal or better quality, may be accepted. In such case copies of English version 

of the standard adopted shall be submitted. 
 

1.3 The electrical installation shall meet the requirement of Indian Electricity Rules- 
1956 as amended up to date; relevant IS code of practice and Indian Electricity 

Act-1910. In addition, other rules and regulations applicable to the work shall 

be followed. In case any discrepancy, the most stringent and restrictive one shall 

be binding. 
 

1.4 The high-tension switchgear offered shall in general comply with the latest 
issues including amendments of the following standards but not restricted to 

them. 
Technical specification 1  

         The work includes removal of old 500 KVA transformers, RMU shifting at 

proposed location. LT Panel and all the defective Equipment’s deposited main 

store Kandla, from the respective substations with all handling equipment’s, 

transportation, labour, loading unloading etc. as directed by EIC.  
Technical specification 2  

        Re-Erection, Testing and Commissioning of supplied 500 KVA 11/0.433 KV indoor 
type distribution transformer at proposed site including transformer foundation 

and civil work. All cable termination in both HV & LV side including termination 

at LT panels as well as earthing of transformer as per IER. This includes 

Installation, testing & Commissioning of supplied RMU (Ring Main units) 
outdoor type SF6 filled, with various combinations of load break isolators & 

breakers. (including earthing- Erection of earthing by using GI strip (minimum 

35mm strip) with earthing plate including cost of coal/salt to RMU). The 

Installation of 11KV Outdoor SF6 Insulated RMU covering erection, testing and 

commissioning with associated equipment including civil work, supply & laying 

of 11kv cable, cable jointing kit etc. of RMU. The permission of Electrical 

inspector for charging of RMUs is in bidder scope. RMU fencing as shown below 

is in the scope of bidder the length and width of the fencing before erection the 

drawing should be approved by Engineer-in Charge. Cable termination kits, 

cable laying is in bidder scope. 
All the RMU Panel application shall be erected by using suitable size of M.S. 
channel (to be supplied & erected by contractor, as per each module approved 

foundation drawing) foundation bolts including grouting of the bolts of each 

Module RMU panel. Each RMU panel shall be connected with 2 separate and 

distinct earthing system. After installation of RMU panel, necessary test and 

trial are to be carried out for proper functioning of safety, devices, relay etc. and 
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before charging RMU Panel, all the tests required under relevant ISS and IEC – 
Rules 1956 shall be carried out and the result shall be in conformity with 

specifications and copies of test results shall be furnished to Engineer-in-
Charge. The work includes supply & fixing of required length of insulated 

Rubber Mat having withstand capacity up to 22 kV, the Rubber Mat shall be 

laid in such a way, near the panel for operation of RMU. 
The complete work shall be carried out as directed by Engineer-in-Charge. The 

side cable fix/adopter box wherever necessary/required shall be provided. If 
required, some alteration / modification is in the scope of contractor as per the 

instructions of Engineer-in-Charge. The work includes all labour & material 

required for installations, testing and commissioning of RMU as directed by 

Engineer-in-Charge. 
Technical specification 3  
  This includes supply at site HT, 11 KV XLPE armoured cable with aluminum 

conductor of size 3 C X 150 sq.mm. With ISI mark confirming to IS:7098 (Part-II) 1985 

with up-to-date amendments and of approved make.  
Cables is to be supplied in single length and cable with joint shall not be 

accepted. The price quoted by the contractor shall be inclusive of all taxes, VAT, excise 

duty, 0ctori packing and forwarding, insurance, transportation and unloading at site 

of work. No escalation in the rate of cable shall be accepted at later stage, the rate 

quoted shall be per meter length of the cable. The quantities of cable shown in 

Schedule “B” are tentative and contractor is required to assess the actual 

requirements before procuring the cable. The cable shall have marking at an interval 

of every meter, showing its progressive length after every meter so as to facilitate the 

measurement of total length after laying of cable. 
Technical specification 4  

This includes supply at site 1.1 KV grade, 3.5 Core x 300 sqmm Cable various 

as per schedule ‘B’ Aluminum conductor, XLPE insulated armored cable confirming 

to IS : 7098 (Part-I) 1985 with up to date amendments and of approved make with ISI 

mark. The cable shall have marking/embossing at the interval of every meter showing 

its progressive length. The contractor shall produce the routine test certificate during 

supply of cable at site. The rate shall inclusive of all taxes (excluded GST), duties, 

packing, forwarding, insurance, and transportation and unloading at site of work etc. 
Technical Specification No. 5 

 This includes supply, installation, Testing & commissioning of outdoor type Load 

Point panel at site, the works also include, testing Commissioning of outdoor 
pedestal Load Point Panel with top canopy, Double door, handle with locking 

arrangement, dust, damp and vermin proof.  
 

Load point Panel Fabrication/construction salient feature as under:-   
 The Load Point Panel board frame shall be fabricated from Heavy Duty CRCA 

sheet steel minimum 2.5 mm thick, pressed & shaped.  

 The Board shall be enclosed by sheet steel of minimum 2.0 mm thickness 

smoothly finished & level, door & covers shall be made 1.6 mm thick sheet steel. 

Adequate stiffeners shall be provided wherever necessary.  

  Dust & vermin proof Protection Class: - IP 52. 122  

 Bottom Cable entry.  

 All panel edges and door edges shall be reinforced against distortion. Cut outs 

shall be true in shape and devoid of sharp edges.  
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 The complete structure shall be rigid, self-supporting free from vibration, twists 

& bends. 

  The Load point panel shall be paint by simens grey paint & treated by 7 tank 

process DIP ZINC PHOSPHATING process. 

 The panel then powder coated with an approved colour shade as per IS. 

 The final finished thickness of paint film on steel shall not be less than 50 

microns, and shall not be more than 80 microns. 

 Finished painted appearance of equipment shall present an aesthetically, 

pleasing appearance, free from dents and uneven surfaces.  

 
The Load Point Panel shall be specious for easy maintenance and shall be provided 

with following electrical Items.  
1) 250 Amps 4P Changeover Switch (Bus coupler) – 1 No.  

2) 250 Amps, 10 KA, 4P MCCB. – 2 No’s I/c.  

3) Digital VAF Meter – 1 Nos.  

4) Digital Energy Meter – 1 Nos.  

5) CT Coil Class 1, Tape Wound – 3 Nos.  

6) Phase R, Y & B Indication Lamp – 03 Nos.  

7) Control Fuse (Suitable Rating) for outgoing:-3 Nos.  

8) 6 O/g Ckt, 4P MCCB 10 KA, C Curve. – 6 No’s O/g 125 Amps 

9) 63 Amp MCCB – 2 Nos. 

 

9) Main Bus & Taps :- The board shall be provided with three phase and neutral busbars. 
Busbars shall be of uniform cross section throughout the length of the board and 

up to the incoming terminals of feeder circuit breaker/switch, The busbars shall 
be made of high conductivity aluminum alloy Bus bar joints shall be complete with 

high tensile steel bolt and washers and nuts. Busbars shall be thoroughly cleaned 

at the joint locations and suitable contact grease shall be applied just before 

making a joint, separate supports shall be provided for each phase of the busbars. 
If a common support is provided for all three phase, ant tracking barriers shall be 

incorporated. Busbars shall be adequately supported and braced to withstand the 

stresses due to the specified short circuit currents. Bus bar supports shall be made 

of hylum sheets; glass reinforced moulded plastic material or cast resin. All these 

components shall be mounted/erected in the Load Point Panel by means of 

suitable cadmium passivated hardware. The Panel shall be complete in all respects 

with cable glands, lugs for incoming and outgoing cables including interconnection 

with PVC insulated cable single core, standard copper conductor of 650/1100V 

grade. Load Point Legs shall be heavy duty MS steel with chemical treated free from 

corrosive & rust, in reinforced foundation of suitable design, base stand of Load 
Point Panel 300 MM height made from 35X35X5 MM or as per proposed in drawing 

, SS angle & 2 nos. SS Terminal for earthing. All hinges & support will be corrosive 

& maintenance free. The Load Point Panel shall be tested as per IS: 4237. Before 

Manufacturing the Load Point Panel, The relevant test certificate in support of 

Load point panel manufacturing, along with design & drawing shall be submitted 

to DPA for approval and also all Electrical accessories shall be used satirically as 



Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth 

S/s to proposed location thereof in side cargo jetty area. 

 

76 | P a g e   

per Approved Make List of DPA. 
Technical Specification No. 6  

This includes laying of cable size up to size of cable up to various size 3.5/4.0 Core 

HT/LT armored aluminum Conductor XLPE Cable. 
(a) In Rail Crossing/RCC Road Crossing through HDD: -  

Cable shall be laid underneath by using {6” Boar Diameter} Horizontal Directional 

Drilling (HDD) method by putting suitable diameter HDPE (suitable for cable size 

up to HT 3CX 400 Sq.mm} HDPE pipe having strength 10Kg/sq.cm} shall in 

contractor scope), the contractor shall have arranged JCB Machine for excavation, 

water for drilling, de- watering pump, HDD equipment’s at their own cost. The cable 

shall be pass through heavy duty HDPE pipe buried at nominal minimum depth 

165 cm or according to construction of RCC Road/ Rail network or as per directed 

by EIC. For single cable individual DWC pipe shall be pass through a road /rail 

crossing, for separate cable; separate HDPE pipe shall pass through the Tunnel / 
trench. Lying of HDPE pipes coupled by HDPE socket only after standard length in 

excavated trench/tunnel and also sealing of HDPE pipe ends by suitable cap at 

every manhole. Back filling & dressing of excavated trenches as per specification. 
This includes all labour and material as directed by Engineer-in-Charge. 

(b) In Hard/soft Soil: -  
The cable shall be laid through excavation in soft/hard soil. The trench to be 

excavated 0.5 Mtr. Wide 1.5 Mtr. deep. The bed of 50mm of river sand shall be 

provided in the bottom of the excavated trench. The cable shall be laid over the 

bed of river sand. This includes providing & lying of half round RCC Pipe on cable 

lengthwise i.e. parallel to the cable and the gaps shall be filled by fresh river sand. 
The cable shall be covered by keeping half round heavy duty RCC NP 2 Pipe. The 

filling of the trench shall be done with by provided Sand cover (at least 50mm 

from cable surface) completely & followed by excavated stuff & should be watered 

and rammed properly to its original position. The excess excavated stuff shall be 

disposed off from the Site of work and spreaded in low laying area as directed. The 

DPT shall provide heat shrinkable straight through joint of relevant size of 

approved make specified in tender item no. 3 & 4 to be supplied by contractor, if 

the laying of cable shall be more than standard drum length. This includes all 

labour and material as directed by Engineer-in-Charge. 
 
Technical specification no 7  

This includes design, manufacture and supply at site Main LT Distribution Outdoor 

Panel suitable for 415 Volts, 3ph, 4 wire, 50 Hz. AC supply system including all 

switchgears and internal wiring. The panel shall be dust and vermin proof, single 

front type, indoor type, and fabricated from CRCA sheet steel of 2.0 mm. thickness. 
The panel shall be mounted on 75 mm. x 40 mm. “C” Channel. The panel shall be 

painted with SIEMENS grey paint. Before painting the panel, the surface treatment 

shall be carried out by 7-tank process. The panel shall be provided with metallic 

engraved/Radium film labels on front for identification of Incoming & Outgoing 

feeders as directed. The neoprene gaskets shall be provided on the periphery of the 

doors of all feeders. The sleeved electrolytic copper busbars with epoxy insulators 

with Bakelite support and separators shall be provided with colour code. The panel 
shall be complete in all respect with cable glands, lugs for incoming & outgoing 

cables and also shall be provided with 8 nos. of earthing  terminals. 
The panel shall be comprised with following accessories: 
1. INCOMER FEEDERS 
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Main Incomer Feeders (2 nos.). 
The Main Incomer Feeder shall be provided with 2 nos. 630 Amps. X 415 Volts Triple 

Pole – MDO (Draw out type) ACBs (Air Circuit Breaker) with Microprocessor 

released over current, Short circuit and Earth fault relay for each feeder. The Digital 

Multi-function Meter 1 No. for each feeder with LCD display shall be provided with 

parameters like KWH, MD, Voltages of each phase, Line current for each Phase, P.F 

of each Phase, P.F average, Instantaneous kW, Frequency & Date & Time. 
The LED Indication lamps 6 nos. for R, Y, B, ON, OFF and trip indication shall be 

provided on each feeder. The 3 nos. CTs having ratio of 630/5 Amps shall be provided 

for metering on each feeder and 4 nos. control fuses / neutral links are to be provided 

with each incomer & the control wiring shall be done with copper wire. The Incomers 

shall be mechanically and Electrically interlocked. 
2. OUTGOING FEEDERS 

A) OUTGOING FEEDERS TYPE-1 (4 Nos.): 
This type of Outgoing Feeders shall be provided with 4 nos. 250 Amps. X 415 Volts, 

35/36kA Breaking Capacity Triple Pole MCCB (Moulded Case Circuit Breaker) for 

each feeder. The LED Indication lamp 1 no. for ON indication shall be provided on 

each feeder.The control wiring & power wiring shall be done properly and the power 

wiring shall be brought up to the Power terminal block of suitable ampere capacity. 
A) OUTGOING FEEDERS TYPE-2 (4 Nos.): 
This type of Outgoing Feeders shall be provided with 4 nos. 125 Amps. X 415 Volts, 

35/36kA Breaking Capacity Triple Pole MCCB (Moulded Case Circuit Breaker) for 

each feeder. The LED Indication lamp 1 no. for ON indication shall be provided on 

each feeder.The control wiring & power wiring shall be done properly and the power 

wiring shall be brought up to the Power terminal block of suitable ampere capacity. 
C) OUTGOING FEEDERS TYPE-3 (3 Nos.): This type of Outgoing Feeders shall be 

provided with 4 nos. 63 Amps. X 415 Volts, 35/36kA Breaking Capacity Triple Pole 

MCCB (Moulded Case Circuit Breaker) for each feeder. 
The LED Indication lamp 1 no. for ON indication shall be provided on each feeder. The 
control wiring & power wiring shall be done properly and the power wiring shall be 

brought up to the Power terminal block of suitable ampere capacity. 
The panel shall be designed, fabricated and supplied from manufacturers who are 

having type test certificate holders, i.e. CPRI/ERDA of similar capacity not less than 3 

years. Before manufacturing the panel the drawing of panel shall be submitted for 

approval of KPT. The material shall be used from approved make list and got approved 

from Engineer-in-Charge. 

 

Technical Specification No.8 
This includes erection / Installation, testing and commissioning of 630 A x 415/500V 
15 Way  L.T distribution panel, dust and vermin proof, free standing, 
compartmentalized, fabricated from 2mm thick SWG CRCA sheet steel. 

 The cubical panel shall be firmly installed in proposed new  substation at 

proposed location  the trench line with proper size of foundation bolts on “C” channel 

of 75 x50 x 6 mm size after proper alignment of the panel.  The channel shall be 

properly grouted on the floor / CC foundation using proper size of grouting bolts as 

desired by Engineer-in-charge. 
 This includes end terminations of Incoming and outgoing cables in all respect 

with cable glands, lugs for incoming & outgoing cables and also connections of 

earthing with 2 nos. of earthing terminals with supplied panel. The panel shall be 

commissioned as per relevant IS specification and IE rules-1956 with update 

amendments. The results of the test shall be confirming to the relevant IS specification 
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and copies of the results shall be furnished to Engineer-in-charge by Contractor. The 

work includes all labour and material including necessary civil work as directed by 

Engineer-in-Charge. 
Technical Specification No.9 

This includes supply at site, laying, fixing and connecting of G.I strip of size 

25x3 mm from earth station/existing earthing system to Transformer, H.T panel, H.T 

isolator, L.T panel etc as the case may be. This also includes laying and connecting of 

transformer neutral shall be earthed with two separate distinct copper flat of size 

25x3mm. The copper strip shall be properly buried in the ground / flooring including 

the floor shall refill as per original. The strip shall be connected through copper nut, 

bolt and washer of size not less than 12mm etc. 
The G.I strip also shall be laid from earth station to HT panel/LT Panels/Isolator etc. 

directly to two separate and distinct earths, buried in the ground / pucca trench / wall as 

the case may be and shall be clamped suitably wherever it is possible.  
The work includes all material & labour required shall done as directed by 

Engineer-in-charge. 
General: 

I) The earthing system shall conform to relevant provisions of code of practice 

under IS:3043 and shall be carried out in accordance with requirement of 

IE Rules 1956 as amended from time to time. 
The following are practically applicable: 
Rule No: 32,51,61,67,68,69 & 90. 

II) All medium voltage equipments shall be earthed by two separate & distinct 

connections with earth through earth electrode. 
III) Incase of high voltage, the neutral point shall be earthed by not less than 

two separate & distinct connections with the earth having its own 

electrodes. 
IV) The metal conduit, trucking, cable sheath, switchgear, distribution board, 

feeder pillar, Armour of the cable shall be connected by two separate & 

distinct connections with the earth. 
V) The neutral point of distribution transformer shall be connected directly 

to the earth through copper flats having distinct earth points. 
VI) The value of the earth system resistance shall not be more than 5 . 
VII) The earth electrode shall be designed to have a loading capacity adequate 

for the system for which it forms a part i.e. it should be capable of 

dissipating without failure of energy in the earth path at the point at which 

it is installed under any condition of operation of the system. The 

contractor shall prepare & submit six sets of drawing showing the main 

earth connection & earth electrodes.  
 

Technical Specification No.10 
1) This includes preparation of earth station with chemical treated back filled 

compound 50 mm dia Pipe In Pipe GI Type 2 Mtr Depth , Maintenance free 

including all accessories & Masonry work Enclosure with cover plate.   

2. A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be 

provided just below the surface of ground over the funnel for watering and 

having RCC/CI cover of suitable size as directed. This also includes removal of 

extra-excavated earth from the site. The work shall be carried out to entire 

satisfaction of Engineer-in-charge. This work includes all labour and material as 

directed by Engineer-in-Charge. The works also include earthing value marking 
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& painting on earth strips & earthing station by suitable paints (Green Color on 

Strips) and also mentioned the earth value on earth pits.   

Technical Specification No. 11 

Supply of 3 of 3 phase  500 KVA 11/0.433 KV indoor type distribution transformer. 
1. Rating                       : 500 KVA     

2. Voltage Ratio                      : 11/0.433 KV 

3. Vector Group                     : Dyn-11 

4. Tapping Range/steps           : - 5 % to 12.5 % in steps of 2.5 % 

5. Tap Changer                      : Off Circuit 

6. Temperature Rise(Oil/wdg.) : 40/45 Degree centigrade 

7. Terminations 

HV                 : Cable Box 

LV               : Cable Box 
8. Fittings              : As per enclosed list of Annexure-I 

9. Paint               : Epoxy Shade 632 

 
Annexure - I 

1. Rating and Diagram Plate 

2. 2 Nos. Earthing Terminals 

3. Lifting Lugs for main tank and for all items to be handled independently 

4. Drain cum filter Valve with Plug at Bottom 

5. Filter valve with plug at Top 

6. 6ʺ Dial type oil thermometer with 2 contacts 

7. 6ʺ Dial type winding thermometer with 2 contacts 

8. Conservator with oil filling hole with cap and drain plug 

9. Silica Gel Breather 

10. Air release plug 

11. Off Circuit externally operated tapping switch position indicator, handle and 

locking device for - 5% to 12.5% voltage variation in steps of 2.5% 

12. 3 Nos. Thermometer pockets 

13. Explosion vent with Double Diaphragm and oil sight Glass 

14. Radiator bank mounted on tank complete with Air Release Plug Drain Plug and 

isolating valves at points of connection with tank 

15. 4 Nos. Bidirectional flat rollers 

16. Marshalling Box 

17. 1 No. Buchholz rely with A/T contacts with shut off valve 

TERMINATIONS: 

HV:  Cable box to receive 1 no. 3 core suitable size of 11 KV XLPE cable 

LV: Cable box to receive suitable nos. and size of 1.1 KV grade armoured cables 

Orientation: 180 Degree, H.V. cable box to L.V. cable box 

Neutral terminal shall be brought out for solid earthing. 

NOTES: 
1. Lugs Glands termination kits are in your scope of supply. 

2. PAINT: The transformers shall be painted as under: 
a) Internally with oil resisting varnish paint 
b) Externally with 1 coat zinc chromate followed by two coats of epoxy paint shade 632 

if IS-5. 
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3. Following routing tests as per IS shall be carried out during inspection of 

transformer at your works. 

 Winding Resistance Measurement Test 

 No Load Loss Measurement Test 

 Full Load Loss Measurement Test  

 Separate Source Voltage Test 

 Insulation Resistance Test 

 Turns Ratio Test 

 Polarity Phase Relationship Test 

 Breakdown Value Test (Die Electric Strength test) of Transformer Oil. 

 Impedance Voltage of Transformer 

 Heat run test will be carried out for the transformer having higher Full Load 

losses. 

 
Yours scope of supply is limited to Design, Engineering Manufacture, Assembly, Testing, 
Packing and Forwarding and delivery of transformer complete with all fittings and 
accessories. 

Technical Specification No. 12 

Erection, Testing and Commissioning of supplied 500 KVA 11/0.433 KV indoor type 
distribution transformer at site including transformer foundation and civil work.  All cable 
termination in both HV & LV side including termination at LT panels as well as earthing 
of transformer as per IER. If any alteration/modification required is in the scope of 
contractor. The work includes all material, tools, equipment and labour and as per 
direction of EIC. 

 

Technical Specification No. 13 

This item includes supply at site 4 Way double door TPN DB with IP42 degree of 

protection. The DB shall be made from special grade of CRCA sheet and powder 

coated. The DB shall be fitted with Bus bar, DIN Rail and neutral link. The rates 

shall be excluding the cost of MCBs. 

 

Technical Specification No. 14 

This item includes fixing & commissioning of supplied double door TPN DB on 

wall/ structure of Substation at 34 Hectare area as directed. The DB shall be 

fixed rigidly on wall through suitable size of nut bolts/anchor 

fasteners/cemented wooden gutties as directed. This includes necessary wiring, 

connections & earth linking with all material, labour tools & tackles as directed 

by Engineer-In-charge. 

Technical Specification No. 15 

(a)This includes supply of DIN Rail mounted ‘C’ Series 40 Amp, 415 Volts, 50 Hz 

Triple Pole Neutral (TPN) MCB with 10kA Breaking Capacity. The supplied MCB 

shall conform to IS 8828 or IEC 60898-1. 
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(b) This includes supply of DIN Rail mounted ‘C’ Series 32 Amp, 415 Volts, 50 Hz 

Single Pole (SP) MCB with 10kA Breaking Capacity. The supplied MCB shall 

conform to IS 8828 or IEC 60898-1. 

Technical Specification No. 16 

This includes fixing & commissioning of supplied TPN/SP MCB in existing TPN 

double door DB on wall / structure. The MCB shall be fixed on DIN Rail provided 

in existing DB. This includes necessary wiring, connections, distribution & earth 

linking of DB with all material, labour tools & tackles as directed by Engineer-In-
charge. 

Technical Specification No. 17 

This item includes providing & fixing surface wiring for single phase sub-circuit 

from the Distribution Board/MCB to the switchboard with Flame Retardant, 1100 

Voltage grade, single core stranded copper conductor PVC insulated wire with IS: 
694/1990 of size 2.5 sq. mm. for phase & neutral wire and 1.5 Sq.mm continuous 

stranded copper conductor wire for earth to be laid through PVC Oval Pipe with 

IS: 9537 (Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS) 
type/oval shape PVC conduit pipe of 25mm and other accessories such as Tee, 

junction box, inspection bends, elbow etc. of approved make as directed by 

Engineer-in-Charge. The PVC oval conduit shall be fixed rigidly on wall/ceiling with 

suitable size heavy duty PVC saddle set with base, clamp & screw at the interval 

of 0.5 meter. Complete work consists of necessary wiring connections and earth 

linking at both the ends with all materials and labour as directed by Engineer-in-
charge. 

Technical Specification No. 18 

This item includes providing & fixing surface wiring for light/tube light point 

from switchboard with Flame Retardant, 1100 Voltage grade, single core 

stranded copper conductor wire with IS 694: 1990 of size 1.5 sq. mm for phase & 

neutral wire and 1.0 Sq. mm continuous stranded copper conductor wire for 

earth to be laid through PVC Round Pipe with IS 9537 (Part-III) of size 20 mm 

Diameter of Medium Mechanical Strength (MMS) type /20mm oval shape PVC 

conduit pipe of 20 mm and other accessories such as Tee, junction box, 

inspection bends, elbow etc. of approved make as directed by Engineer-in-Charge. 
The PVC round /oval conduit shall be fixed rigidly on wall /ceiling with suitable 

size heavy duty PVC saddle set with base, clamp & screw at the interval of 0.5 

meter. The work consists of providing & fixing of Bell Push /Flush type SP switch 

6A, 240V semi modular Anchor Nova type or equivalent with ISI mark and to 

meet specifications of IS 3854 & 3 plate Ceiling Rose /Angle Holder made from 

polycarbonate on suitable size of PVC box with cover. The PVC box shall be rigidly 

fixed with cemented wooden gutties on the wall and the switches shall be fixed 

on cover of the box. The complete work consists of necessary wiring connections 
and earth linking at both the ends with all materials and labour as directed by 

Engineer-in-charge. 
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Technical Specification No. 19 

The item includes providing & fixing surface wiring for Power point with Flame 

Retardant, 1100 Voltage grade, single core stranded copper conductor wire with 

IS 694: 1990 of size 2.5 Sq. mm for phase & neutral wire and 1 Sq. mm continuous 

stranded copper conductor wire for earth to be laid through PVC Round Pipe 

with IS 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical Strength 

(MMS) type /20mm oval shape PVC conduit pipe and other accessories such as 

Tee, junction box, inspection bends, elbow etc. of approved make as directed by 

Engineer-in-Charge. The PVC round /oval conduit shall be fixed rigidly on wall 

/ceiling with suitable size heavy duty PVC saddle set with base, clamp & screw 

at the interval of 0.5 meter. The work consists providing & fixing of 20 A & 10 A, 

5 in 1 combined Unit 240V, 50Hz with switch, socket, fuse & indicator with ISI 

mark. The Combined unit shall be rigidly fixed with cemented wooden gutties on 

the wall as directed. The complete work consists of necessary wiring connections 
and earth linking at both the ends with all materials and labour as directed by 

Engineer-in-charge. 

Technical Specification No. 20 

This item includes supply at site and installation of environmental friendly 

energy efficient 20W LED tube fixture complete with batten (T8). The fixture 

should be of low power consumption & having high efficiency. This includes fixing 

& commissioning of supplied 20 W LED tube fixture complete with batten on 

wall/ceiling at suitable height by screws, gutties & necessary connections with 

ceiling rose including all required material and labour as directed by Engineer-
In-Charge. 
Technical Specification for LED 20W tube fixture: 
No. Parameter Specification 

1 Power Consumption 20 Watt 

2 Rated Voltage 220-240 VAC. 

3 Rated Luminous flux ≥2000 Lm 

4 Beam angle > 120 degrees 

5 Power Factor ≥0.90 

6 IP IP20 

7 Tube Efficiency 

(Lm/w) 
≥95 

8 Power Factor ≥0.90 

9 Life Expectancy About 30,000 burning hours. 

10 Input Frequency 50 Hz. 

11 CRI Minimum 85 

12 CCT  4000-6500K 

13 Certification 

preferred  

LM 79/LM 80 
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Technical Specification No. 21 

This item includes supply at site, exhaust fan of size 300 mm with capacitor 

start and run type motor, continuously rated, totally enclosed fitted with heavy 

duty grease filled double ball bearing that ensures noiseless performance and 

long lasting smoother life of fan suitable for single phase 230 Volt AC 50Hz. The 
impeller shall be used in an Exhaust Fan shall be of the propeller type & both 

hub and impeller shall be dynamically balanced, frames and arms mounted on 

rubber bushings, to avoid vibrations. 

Technical Specification No. 22 

This item includes fixing & commissioning of supplied 300mm sweep exhaust 

fan on existing exhaust hole so that discharge of exhaust air can be done easily. 
However, if exhaust hole is not provided, it is to be done by contractor. The 

grouting of the fan is to be done by suitable size of anchor fastener bolts, and by 

providing metallic mesh/louvers as directed to other side so that birds can be 

restricted in the passage. This includes connections with 3 core flexible copper 
cable from nearest source of supply & necessary connections & earth linking 

with all material and labour and as directed by Engineer-In-Charge. 

Technical Specification No. 23 

This includes providing of heat shrinkable straight through joint kit suitable for HT 

XLPE power cable jointing to HT 3 Core X 150 sq mm.  
The supply of cable joint kits as per approved make like 

3M/Raychem/ASCON/YAMUNA DENSON. 

Technical Specification No. 24 

This includes fixing of heat shrinkable straight through joint suitable for 3 Core X 

150 sq mm grade. This including fixing of all required materials and by validated 

person work will be carried out. The joint shall be made in such a way that the 

joint shall be electrically and mechanically permanent. The work includes all 

labour, tools tackles, joint kit of approved make and as directed by Engineer-in-
Charge. 

Technical Specification No. 25 

This includes supply of following type End termination HT XLPE 3C X 150 Sq.mm 

indoor kit as per approved make like 3M/Raychem/ASCON/YAMUNA DENSON. 
Any Major activity and query about work related to be discussed with Engineer-
in-Charge and finalized as per his directions. 

Technical Specification No. 26 

This include making/fixing of following type End termination HT XLPE indoor kit 

HT 3CX 150 Sq.mm. This including fixing of all required materials. The joint shall 
be made in such a way that the joint shall be electrically and mechanically 

permanent. The work by validated person will be carried out includes all labour, 

tools tackles, joint kit of approved make and as directed by Engineer-in-Charge. 
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Technical Specification No. 27 

a) This includes  supply of heat shrinkable straight through joint kit suitable for 

LT 1.1 KV XLPE power Aluminium armoured cable having size up to  4 Core X 

35 sq. mm  The cable joint kits shall be supplied  as per approved make. 
 

b) This includes supply of heat shrinkable straight through joint kit suitable for 

LT 1.1 KV XLPE power Aluminium armoured cable having size up to  4 Core X 

70 sq. mm  The cable joint kits shall be supplied  as per approved make. 
Technical Specification No. 28 

a) This includes fixing of heat shrinkable Straight through joint suitable for LT 4 

Core X 35 sq mm 1.1 KV, Aluminium armored cable. This including fixing of all 

required materials. The joint shall be made in such a way that joined section 
can be reeled without sagging and also joint shall be electrically and 

mechanically permanent. The work includes all labour, tools tackles, joint kit 

of approved make and as directed by Engineer-in-Charge. 
 

b) This includes fixing of heat shrinkable Straight through joint suitable for LT 4 

Core X 70 sq mm 1.1 KV, Aluminium armored cable. This including fixing of all 

required materials. The joint shall be made in such a way that joined section 

can be reeled without sagging and also joint shall be electrically and 

mechanically permanent. The work includes all labour, tools tackles, joint kit 

of approved make and as directed by by Engineer-in-Charge 

 

 

 

                                                                                      Sd/- 

       Signature & Seal of Contractor                           Executive  Engineer (E) 
                                                                                 Deendayal Port Authority 
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SECTION - VI 
                                                                                                             

 Schedule-B  

Name of Work: Removing, Shifting & Re-erection the Electrical Substation equipment’s from 

6th berth S/s to proposed location thereof in side cargo jetty area. 

Sr. 

No. 
Description Qty. Unit Rate Amount 

Part A : Electrical Item 

1 Removing & shifting of the following 
equipment’s as per Tech Spec. No:-1 

a) 500 KVA Distributions 

Transformer. 

 

b) RMU of 12 KV, 630 Amps 21 
KA Outdoor mounted RMU 

Unit. 

 

c) LT panel ( Way-15) 
  

 

1 

 

 

1 

 

 

1 

 

No 

 

 

No 

 

 

No 

  

2 Re-Erection, Testing & 
commissioning of the following 
equipment’s as per Tech. Spec. No. 2 

a) 500 KVA Distributions 

Transformer. 
b) RMU of 12 KV, 630 Amps 

21 KA  Outdoor mounted 

RMU Unit 

 

 

1 

 

 

1 

 

No. 

 

 

No 

  

3 Supply at site 3 Core armoured HT 
aluminium conductor XLPE cable of 
11 KV grade, following rating of the 
as per Technical Specification No. 3 
 A). 3C X 150. Sq. mm. 

400 Mtr   

4 Supply at site 4 Core armoured LT 
aluminium conductor XLPE cable of 
1.1 KV grade, following rating of the 
as per Technical Specification No. 4 
 
 A) 3.5C X 300 Sq. mm.  
  

 

 

 

300 

 

 

 

 

Mtr. 
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5 Supply, Installation Testing & 
Commissioning at site of following 

11-way LT Load point Panel (as per 
proven design) as per Technical 
Specification No. 5 

11 Ways {2 I/C, I Changeover (Bus 
Coupler), 8 O/G}. 

 

1 

 

Nos. 
  

6 Laying HT/LT armoured aluminium 
conductor cable 3.5/4 Core up to 35 
Sq. mm. to 150 Sq. mm. as per 
Technical Specification No. 6 
a) Through HDD, with HDPE Heavy 

Duty Pipe. 
b) In Existing RCC Trench 
c) Hard & soft Soil 

 

 

 

 

150 

200 

350 

 

 

 

 

Mtr. 
Mtr. 
Mtr. 

  

7 Supply at site following way LT 
Distribution Panel (as per proven 
design) as per Technical 
Specification No. 7 

15 Ways (2 I/C, 1 Bus Coupler, 12 

O/G).  

 

1 

 

No. 
  

 

8 

Installation, Testing & 
commissioning of LT Distribution 
Panel as per Technical Specification 
No. 8 
 

1 No.   

9 Providing & connecting following 

type of earth wire from Earth Station 

to Equipment as per requirement as 

per Tech. Spec. No. 9 

a) 25 X 3 mm.  Copper Strip. 

b) 25 X 3 mm. Hot DIP GI Strip. 

c) 8 SWG GI Earthing Wire 

 

 

 

 

25 

 

80 

 

50 

 

 

 

 

Mtr. 

 

Mtr. 

 

Mtr. 

  

10 Supply & Preparation of Earthing 

Station, TFC, Chemical Treated 
back filled compound earthing 
system as per Technical 

Specification No. 10 

a) Pipe-In-Pipe 50-60 mm. Dia. GI 

type 3 Mtr. depth, for Transformer 

body earth, Maintenance free.  

 

 

 

 

 

 

12 

 

 

 

 

 

 

 

Mtr. 
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11 Supply of 3 phase 500 KVA 11/0.433 

KV indoor type Distribution 

Transformer as per Technical 

Specification No. 11 

 

 

 

1 

 

 

 

No. 

  

12 Installation, testing & 

commissioning of 500 KVA 11/0.433 

KV indoor type Distribution 

Transformer as per Technical 

Specification No. 12 

 

 

1 

 

 

   No.   

13 
Supply of TPN Double Door IP 42 

DB 4 ways Distribution Board as 

per Technical Specification No. 13 

1 No.   

14 
Fixing of TPN Double Door IP 42 

DB 4 ways Distribution Board as 

per Technical Specification No. 14 

1 No.   

15 

Supply of following type of MCB as 

per Technical Specification No. 15 
 

 
a) 40A TPN MCB with 10kA 

Breaking Capacity 
1 No.   

 
b) 32A SP MCB with 10kA 

Breaking Capacity 
3 No.   

16 
Fixing of TPN/SP MCBs with 10 kA 

Breaking Capacity as per Technical 

Specification No. 16 

4 No.   

17 Providing & fixing of surface wiring 

with 2 X 2.5 Sq. mm. copper 

conductor with PVC insulated 

(single phase and neutral) for 

single phase sub-circuit from the 

DB/MCBs to the switch board as 

per Technical Specification No. 17 

30 Mtr.   

18 Providing and fixing surface wiring 

with 1.5 Sq. mm. copper conductor 

for light /tube point with PVC 

insulated single core standard 

copper conductor wire as per 

Technical Specification No. 17 

18 No.   
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19 Providing and fixing surface wiring 

for 20A & 10A, 240 Volt, 50Hz 

Power point as per Technical 

Specification No. 19 

1 No.   

20 Supply & Installation of surface 

mounted 20 Watt LED Tube light 

luminary complete with batten as 

per Technical Specification No. 20 

12 No.   

21 Supply at site 300mm sweep 

exhaust fan as per Technical 

Specification No. 21 

3 No.   

22 Fixing of 300mm sweep exhaust 

fan as per Technical Specification 

No. 22 

3 No.   

23 Supply of Heat shrink straight 

through Joint kit for 11KV, 3C x 

150 Sq.mm H.T XLPE cable as per 

Technical Specification No. 23 

12 No.   

24 Fixing the Heat Shrink Straight 

through Joint kit for 11KV 3C x 

150 Sq.mm H.T XLPE cable as per 

Technical Specification No.24 

12 No.   

25 Supply of Heat shrink long sleeve & 

boat, suitable for RMU End 

termination kit (Indoor Type) for 

11KV 3C x 150 Sq.mm H.T XLPE 

cable as per Technical 

Specification No. 25 

8 No.   

26 Fixing of Heat shrink long sleeve & 

boat, suitable for RMU End 

termination kit (Indoor Type) for 

11KV 3C x 150 Sq.mm H.T XLPE 

cable as per Technical 

Specification No. 26 

 

6 No   

27 Supply of heat shrink straight 

through Joint kit of 1.1KV XLPE 4 

Core Aluminimum armoured cable 

of following sizes as per Technical 

Specification No.27 

a)  LT 4C x 35 Sq.mm cable 
 

b)  LT 4C x 70 Sq.mm cable 
 

 

 

 

 

05 

 

05 

 

 

 

No. 

 

No. 
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28 Making of heat shrink straight through 

Joint Kit suitable for L.T. 1.1 KV XLPE  4 

Core armoured cable of following size as 

per Technical specification No.28 

a)  LT 4C X 35 Sq. mm. cable 
 

b)  LT 4C X 70 Sq. mm. cable 

 

 

 

 

05 

 

05 

 

 

 

No. 

 

No. 

  

                                                                                              Total:  

(In words Rupees _______________________________________________________ only) 

 

(Note : The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 

charges; but exclusive of GST)        

 

 

 

                                                     

          Signature & Seal of Contractor                 Executive  Engineer (E) 
                                                                                 Deendayal Port Authority 
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SECTION VII 
 

EVIDENCE TOWARDS SITE VISIT 

 
I, Shri  authorized representative of M/s.  

  (authorization letter issued by the firm with my specimen 

signature and passport size photo and adhaar card are enclosed) have visited the 

site on  with DPA representative Shri                        , 

(Designation)  for the work of “Removing, Shifting & Re-erection the 

Electrical Substation equipment’s from 6th berth S/s to proposed location thereof 

in side cargo jetty area.” and inspected the site and other issues related to tender 

to my satisfaction. 

 

   

Seal, name and 

signature of the 

bidder 

Name, designation 

and signature of DPA 

representative who 

assisted bidder during 

site visit. 

Seal, name and 

signature of AXEN (E) 
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SECTION VIII 

 
Approved Make List for Electrical Items 

 

Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 

1(a) HV Gas Insulated 
Breakers 

SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 

TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 
UNISTAR/KEI/FINOLEX/HAVELS 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 
HAVELLS/ UNISTAR/AVOCAB / ADCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN 

11 SFU FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO 
FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 

PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/ 
HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS 

18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 

L&T/ENERCON/SECURE/L&G/ RISHABH 
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 METERS  

19 ANALOG VOLT/AMPARE 
METER FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 

METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 

OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 

COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR 

24 FLUSH TYPE SWITCHES, 

SOCKETS, HOLDERS 
AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 

BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 

CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/ 
SWASTIK / BPI 

28 GLS LAMPS & 

FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 

having surge Protection ≥10KV for fittings & internal Surge 

Protection for Driver of≥4KV, LED Chip only 

OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

35 HEAVY DUTY 
INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 

or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 
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  SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / 
SAMSUNG / WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 

41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK 
LEYLAND /VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR 
ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB 

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD 

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

Note: 
In case of supply of Make of material which is not in the DPA approved Make list, the said 

material should be supplied as per the latest GETCO approved Make list. 

In case of supply of Make of material which is neither available in the DPA approved Make list not 
in the latest GETCO approved Make list, the said material should be supplied as per the Make 

decided by EIC for which written intimation will be given to the contractor. 

Before procurement of material, the Make of the material should be approved by EIC in writing. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 -Sd/- 
Signature & Seal Superintending Engineer (E) 
of Contractor Deendayal Port Authority 
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SECTION IX 

 
 

(To be Executed on Rs. 300/- Non Judicial Stamp Paper) 
 

Integrity Pact 
 

The Integrity Pact duly signed by authorized person(s) with witness are to be submitted by 

the bidders along with the tender documents. 
 

Bidders are required to sign the integrity pact (as per given below with the tender document), 
failing which their bid shall be liable for rejection. The “principal” means “Deendayal Port 

Authority” and “Counterparty” means “Vendor / Supplier/ Contractor”. 
 
If a Counterparty commits a violation of its Commitments and Obligations undethe Integrity 

Pact Program during bidding process, their entire Earnest Money Deposit, would be forfeited 

and in addition, they may be blacklisted from the DPA business in future. 
 
In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA 

shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase 

the Bank Guarantee (s) and other payments to Counterparty in such cases. 
 

 
 

 Sd/- 

Seal & Signature     Executive Engineer(E) 
of Contractor         Deendayal Port Authority 
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