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Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth S/s to proposed
location thereof inside cargo jetty area.

DEENDAYAL PORT AUTHORITY
TENDERNOTICE NO.EL/WK/2830

“Removing, Shifting & Re-erection the Electrical Substation equipment’s
from 6th berth S/s to proposed location thereof inside cargo jetty area.”

Name of work

Estimated cost putto % 53,71,908/-
tender
Tender fee: Rs. 1000 + (GST) Present rate of GST is 18%

Through on line transfer in PNB bank account no.2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on (n) procure
website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of activity
related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload
the scanned copy of valid certificate along with Bid Securing
Declaration Form (Form 7 in Section IV) in preliminary bid.

Level Description

Section - F CONSTRUCTION

Division - 43 Specialized construction activities

Group - 432 Electrical, plumbing and other construction
installation activities

Class - 4321 Electrical installation

Sub Class - Other electrical installation n.e.c.

43219

OR

Level Description

Section -D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class - 3510 Electric power generation, transmission and
distribution

Sub Class - Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.C.
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Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth S/s to proposed
location thereof inside cargo jetty area.

EMD ¥ 53,719 /- (Rupees Fifty Three Thousand Seven Hundred Nineteen
only)
Through on line transfer in PNB bank account no.2177002100004628
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on (n) procure
website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of activity
related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload
the scanned copy of valid certificate along with Bid Securing
Declaration Form (Form 7 in Section 1IV) in preliminary bid.
Description
Level
Section - F CONSTRUCTION
Division - 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction
installation activities
Class - 4321 Electrical installation
Sub Class - Other electrical installation n.e.c.
43219
OR
Level Description
Section -D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and
distribution
Class - 3510 Electric power generation, transmission and
distribution
Sub Class - Collection and distribution of electric energy to
35109 households, industrial, commercial and other
users n.e.c.
Last date of downloading | 17/03/2025 upto 16:00
Last date and time of 17/03/2025 upto 16:00 only on website
submission of E-tender https://tender.nprocure.com:
Pre-bid meeting Not Applicable
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Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth S/s to proposed
location thereof inside cargo jetty area.

Date and time for opening| 17/03/2025 at 16:00 hrs
of E- tender

https://tender.nprocure.com, http://www.deendayalport.gov.in
Downloading websites as well as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

-Sd/-
Executive Engineer (E)
Deendayal Port Authority
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Details about tender:

NOTICE INVITING ON LINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Nirman Building,
Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/WK/2830

Name of Project “Removing, Shifting & Re-erection the Electrical Substation equipment’s
from 6th berth S/s to proposed location thereof inside cargo jetty area.”
Name of Work “Removing, Shifting & Re-erection the Electrical Substation equipment’s

from 6th berth S/s to proposed location thereof inside cargo jetty area.”

Estimated Contract

Value (INR) ¥53,71,908/-

Period Oi_: . 03 months from the date of issue of work order

Completion (in

Months)

Bidding Type Open
Bid Call (Nos.) One
Tender Currency Single

Type

Tender Currency .

Settings Indian Rupee (INR)

Integrity Pact 1) The Employer / Authorized person of Employer shall sign the IP in the
presence of a witness from their side, who shall also affix his /her
signature thereof and then the same IP shall be uploaded by them on
n-procure portal;

2) The potential bidders shall download and print the IP Agreement signed
by the Employer and their witness and affix his/her signature on the IP
Agreement in the presence of a witness from his/her side, who shall
also affix his / her signature thereof. Having completed the signing
procedure, the potential bidder shall uploaded the duly filled and signed
IP Agreement on n-procure portal.

3) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and potential bidders) shall
be completed online. However, In case of any technical glitch due to
which of any potential bidders is unable to upload the IP Agreement,
then he/she shall be submit the hard copy of the duly filled, signed IP
Agreement, to the Department concerned of DPA with in a period of
seven days and prior to opening of the Technical Bid, failing which Bid
of potential bidders shall be treated as disqualified.

Pre-Qualifying PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:

Criteria:

The Bidders shall fulfill the following pre-qualification criteria:
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a) Average Annual financial turnover during the last 3 years, ending 31
March of the previous financial year, should be atleast X 16.12Lakh
Certified by Chartered Accountant with UDIN Number.

b) Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications
are invited should be either of the following:

i) Three similar completed works each costing not less than the
amount equal to X 21.49 Lakh. (Excluding GST)

Or

ii) Two similar completed works each costing not less than the
amount equal to X 26.86 Lakh. (Excluding GST)

Or

iii) One similar completed work costing not less than the amount
equal to ¥ 42.98 Lakh. (Excluding GST)

©) In Case the similar work has been issued for any private body, the bidder
will be required to produce the tax deducted at source (TDS) certificate
indicating the income tax deducted by the client for that work, which will
form the basis for assessing the value of completed work.

Note:

(i) The particular row in the TDS certificate (Form 16A or Form 26AS),
which indicates the credit of the payment received from the client,
should be highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of a
Chartered Accountant with UDIN No. should be submitted giving
details such as the name of bidder, the name of the client for which
the bidder has carried out the work, name of work, work order no.
and date, gross amount of the payment, net amount received from
the client, TDS amount. The statement should be signed by the
Chartered Accountant.

(ii) In case any discrepancies between the TDS (Form 16A or Form
26AS) and the declaration given by the Chartered Accountant with
regard to payment received from the client, it should be explained.

D) The contractor shall have valid electrical contractor’s license and electrical
supervisor license for carrying out electrical work of nature involved in
this tender obtained from the competent authority of their respective
states without which the tender shall not be accepted. Contractor shall
submit certificate and copy of the license in lieu of the same for

consideration.

E) Upload duly signed document given at Section-VII towards evidence of
site visit. (The bidder who has not physically visited the site and not
uploaded document given at Section-VII, will be declared technically
disqualified. The date of physical visit of site should be the date invariably
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prior to date of opening of preliminary bid.

Similar Work
Defination

Similar works means:
SITC of 11KV or above electrical distribution system with other ancillary
works for any government/public sector unit/ private organization.

Joint Venture Not Allowed
Rebate Not applicable
Bid Document Fee: Rs. 1000 +180 (GST) Rs. 1180/- (One Thousand one Hundred

Eighty Rupees Only)

Through online transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS
no.and date of transfer may be uploaded on—(n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD.Such bidder
shall upload the scanned copy of valid certificate along with Bid Securing
Declaration Form (Form 7 in Section IV) in preliminary bid.

Level Description
Section - F CONSTRUCTION
Division - 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation
activities
Class - 4321 Electrical installation
Sub Class Other electrical installation n.e.c.
43219
Or
Level Description
Section -D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class - 3510 Electric power generation, transmission and distribution
Sub Class Collection and distribution of electric energy to
35109 households, industrial, commercial and other users
n.e.c.

Bid Document Fee
Payable To:

Through on-line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch.
Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to the
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subject tender as per National Industrial Classification 2008 mentioned in the
table below only shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid certificate along
with Bid Securing Declaration Form-7 failing which the bid shall be

considered non-responsive in preliminary bid.

Level Description
Section - F CONSTRUCTION
Division - 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation
activities
Class - 4321 Electrical installation
Sub Class Other electrical installation n.e.c.
43219
OR
Level Description
Section -D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class - 3510 Electric power generation, transmission and distribution
Sub Class Collection and distribution of electric energy to
35109 households, industrial, commercial and other users n.e.c.
Bid Security/ EMD ¥ 53,719/- (Rupees Fifty Three Thousand Seven Hundred Nineteen only)
(INR):

Through on-line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch.
Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification 2008 mentioned in the
table below only shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid certificate along
with Bid Securing Declaration Form-7 failing which the bid shall be
considered non-responsive in preliminary bid.

OR
Level Description
Section - F CONSTRUCTION
Division - 43 Specialized construction activities
Group -432 Electrical, plumbing and other construction installation
activities
Class - 4321 Electrical installation
Sub  Class Other electrical installation n.e.c.
43219
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Level Description

Section - D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and distribution

Class - 3510 Electric power generation, transmission and distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other users n.e.c.

Bid Security/ EMD

(INR) In Favor Of Through on-line transfer in PNB bank account no. 2177002100004628 -

Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch.
Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website. In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification 2008 mentioned in the
table below only shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid certificate along
with Bid Securing Declaration Form-7 failing which the bid shall be
considered non-responsive in preliminary bid.

Level Description
Section - F CONSTRUCTION
Division - 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation
activities
Class - 4321 Electrical installation

Sub Class - 43219 Other electrical installation n.e.c.

OR
Level Description
Section - D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class - 3510 Electric power generation, transmission and distribution

Sub Class - 35109 | Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.

Bid Document 17/02/2025
Downloading Start
Date
Bid Document 17/03/2025 up to 16:00 Hrs.

Downloading End
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Date
Date & Place of Pre Not Applicable
Bid Meeting
Last Date & Time 17/03/2025 @ 15:30 Hrs.
for Receipt of Bids
Bid Validity Period 120 Days
Condition (1) Tender Fee : Rs. 1000 +180 (GST)= 1180/- Present rate of GST is 18%

(non- refundable) /-(One thousand one Hundred eighty rupees Only)

Through on line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no.and date of transfer may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSES) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender fee/EMD.Such
bidder shall upload the scanned copy of valid certificate along with Bid
Securing Declaration Form (Form 7 in Section IV) in preliminary bid.

Level Description
Section - F CONSTRUCTION
Division - 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation
activities
Class - 4321 Electrical installation
Sub Class Other electrical installation n.e.c.
43219
OR
Level Description
Section -D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class - 3510 Electric power generation, transmission and distribution
Sub Class Collection and distribution of electric energy to
35109 households, industrial, commercial and other users n.e.c.

Nineteen only)

2) EMD: ¥ 53,719/- (Rupees Fifty Three Thousand Seven Hundred

Through the form of Bank Guarantees (as per enclosed format Form-6 In
Section IV) to be uploaded on—(n)procure website.
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Through on line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no.and date of transfer may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSESs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per
National Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender fee/EMD.Such
bidder shall upload the scanned copy of valid certificate along with Bid
Securing Declaration Form (Form 7 in Section IV) in preliminary bid.

Level Description
Section - F CONSTRUCTION
Division - 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation
activities
Class - 4321 Electrical installation
Sub Class -43219 | Other electrical electrical installation n.e.c.

OR
Level Description

Section - D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and distribution

Class - 3510 Electric power generation, transmission and distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other users n.e.c.

3) Integrity Pact -

1) The Employer /Authorized person of Employer shall sign the IP in the
presence of a witness from their side, who shall also affix his /her
signature thereof and then the same IP shall be uploaded by them on
n-procure portal;

2) The potential bidders shall download and print the IP Agreement signed
by the Employer and their witness and affix his/her signature on the IP
Agreement in the presence of a witness from his/her side, who shall
also affix his / her signature thereof. Having completed the signing
procedure, the potential bidder shall uploaded the duly filled and signed
IP Agreement on n-procure portal.

3) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and potential bidders) shall
be completed online. However, In case of any technical glitch due to
which of any potential bidders is unable to upload the IP Agreement,
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then he/she shall be submit the hard copy of the duly filled, signed IP
Agreement, to the Department concerned of DPA with in a period of
seven aays and prior to opening of the Technical Bid, failing which Bid
of potential bidders shall be treated as disqualified.

Integrity Pact is required to be submitted in preliminary bid, failing which the
bid shall be treated as non-responsive and shall be rejected.

Accordingly, offer of those bidders shall only be opened whose EMD,
Tender Fee and Integrity pact (duly signed by principal, bidder and
witness in proper format attached) and along with Bid Securing
Declaration Form (Form 7 in Section IV) are received electronically.

However, for the purpose of realization, bidder shall send the same in original
to XEN (E) at the time of tender opening or send the same by
hand/courier/RPAD/Speed post so as to reach the Executive Engineer (E),
Electrical Division, Port & Custom Building, Ground Floor, New Kandla-(Kutch)-
370210 within 07 days from the last date of opening without fail, without
which the bid shall be treated as non-responsive.

Remarks The hard copies should reach to the Electrical Division within 07 days from
the date of opening of preliminary bid.

Bid Opening Date Technical Bid will be opened on xx/xx/2024 @ 14:30 Hrs. Date of opening of
price bid shall be notified after scrutiny and evaluation of Technical Bid.

Documents a. Documents in support of fulfilling Qualifying Criteria as indicated above.
required to be b. EMD -As indicated above.
submitted by c. Tender fee - As indicated above.
scanning through d. Integrity pact (dqu S|g|_1ed by t_)l_dder _and_ witness)
online e. Documepts IV_Ientlone_d in EI|g|b|I|t_y Criteria. _ _
f. Along with Bid Securing Declaration Form (Form 7 in Section 1IV)
g. Valid Electrical Contractor License issued by respective State / Central
Govt.
Officer- Inviting Bids: Executive Engineer (E), Electrical Division, Port & Custom Building, Ground
Floor, New Kandla-(Kutch)-370210
Bid Opening Authority : Executive Engineer (E)
Address: Executive Engineer (E), Electrical Division, Port & Custom Building, Ground
Floor, New Kandla-(Kutch)-370210
Contact Details : Executive Engineer (E), Electrical Division, Port & Custom Building,

Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209, 270342.
Fax No. 02836 270184.

Corrigendum, if any, will be placed on websites only.

In case, bidders need any clarifications or if training is required to participate in
online Tenders, they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,
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(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad - 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512,40007516, 40007517,40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516,517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

-Sd/-
Executive Engineer (E)
Deendayal Port Authority

SECTION -1
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INSTRUCTIONTO BIDDERS

A. GENERAL
1. Scope of Bid

1.1 TheExecutive Engineer (Electrical) Deendayal Port Authority invites bids by E-Tenderingfrom the
interested eligible bidder for the work as mentioned in the notice inviting online tender. All bids
shall be completed and submitted on-line in accordance with instruction to the bidders.

1.2 The successful bidder will be expected to complete the works by the intended completion
period.

2. Source of funds

2.1 Theemployer has arranged the funds from the internal resources and will have sufficient funds in
India Currency for execution of the work.

3. EligibleBidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online
Tender may participate in the subject Tender. Successful completion of “Similar Works” only shallbe
considered for evaluation of eligibility criteria.

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined
in clause regarding Eligibility Criteria.

3.2 All bidders shall fill the forms provided in Section - IV- Part - I “To be submitted by Bidders
with their Bids”.

3.3 Government-owned enterprises may participate if they are legally and financially autonomous,
operate under commercial law and are not a dependent agency of the employer subject to
fulfilment of Minimum Qualifying criteria.

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issuedby the employer.

4. Eligibility Criteria:

4.1 TheBidders shall fulfil the following pre-qualification criteria:-

Sr.No Particulars Supporting Documents

Average Annual financial turnover during the

last 3 years, ending 315t March of the | Number

previous financial year, should be atleast

¥ 16.12 Lakh Certified by Chartered
Accountant with UDIN number.

@ Certificate should be issued by the
Chartered Accountant with UDIN

(b) Experience of having  successfully
completed similar works during last

7 years ending last day of month previous to
the one in which applications are invited
should be either of the following:

similar work.

(a) A copy of the completion certificate
in respect of the successfully completed

(b) A copy of detail work order should

(i) Three similar completed works each
costing not less than the amount

also be submitted for which the bidder is
submitting the completion certificate.
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(i)

(i)

equal to ¥ 21.49 Lakh. (Excluding
GST)

Or
Two similar completed works each
costing not less than the amount
equal to ¥ 26.86 Lakh. (Excluding
GST)

Or
One similar completed work costing
not less than the amount equal to %
42.98 Lakh. (Excluding GST)

Such completion certificate should be
issued on the letter head of the client
and invariably reflect the following
details:-

1) Name of Contractor

2) Name of Work
3) No. of work order/agreement and
date

4) Contract value
5) Contract period
6) Date of commencement of work

7) Date of completion

8) Value of Work executed during the
contract period/original contract period
9) Date of issue of completion
certificate.

c). In Case the similar work has been
issued for any private body, the bidder
will be required to produce the tax
deducted at source (TDS) certificate
indicating the income tax deducted by
the client for that work, which will form
the basis for assessing the value of
completed work. Along with the TDS
certificate, a statement

Should be submitted giving details
showing the name of the client, gross
amount of the work, TDS amount and
net payment received. The statement
should be signed

By the Chartered Accountant.

©

In Case the similar work has been issued for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income
tax deducted by the client for that work, which will form the basis for assessing the

value of completed work.

Note:

(i) The particular row in the TDS certificate (Form 16A or Form 26AS), which
indicates the credit of the payment received from the client, should be

highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of a Chartered
Accountant should be submitted giving details such as the name of bidder, the
name of the client for which the bidder has carried out the work, name of
work, work order no. and date, gross amount of the payment, net amount
received from the client, TDS amount. The statement should be signed by

the Chartered Accountant.

(i) In case any discrepancies between the TDS (Form 16A or Form 26AS) and
the declaration given by the Chartered Accountant with regard to payment
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received from the client, it should be explained.

The contractor shall have valid electrical contractor’s license and electrical supervisor
license for carrying out electrical work of nature involved in this tender obtained from
the competent authority of their respective states without which the tender shall not
be accepted. Contractor shall submit certificate and copy of the license in lieu of the
same for consideration.

(@

© Upload duly signed document given at Section-VII towards evidence of site visit. (The
bidder who has not physically visited the site and not uploaded document given at
Section-VII, will be declared technically disqualified. The date of physical visit of site
should be the date invariably prior to date of opening of preliminary bid.

@ Similar works means: SITC of 11KV or above electrical
distribution system with ancillary
electrical work for any
government/public  sector  unit/
private organization.

4.2 All bidders shall scan and forward the following information and documents with
theirbids.

a. Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business, written power of attorney of the signatory of the Bid to commit the
Bidder.

b.  Total monetary value of similar works performed for each of the last seven years ending last
dayof month previous the one in which applications are invited

C. Experience in works of a similar nature and size for each of the last seven years, and details
of works underway or contractually committed, and Employers who may be contacted for further
information on those contracts.

d.  Reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s
reports for the past three years ending 315t March of the previous financial year.

e. Duly filled Forms mentioned in Section - IV- Part- 1.

f. PAN, Registration with GST, Provident Fund Authorities.

g. Valid Electrical Contractor License issued by respective State / Central Govt. (Without
uploading of Valid Electrical Contractor License bid will be considered irresponsive)

EMD - Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal Port Authority
- (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer may be uploaded
on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of
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activity related to the subject tender as per National Industrial Classification-2008 mentioned in the table
below only shall become eligible for exemption from payment of Tender fee/EMD.Such bidder shall upload
the scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7 in Section

IV) in preliminary bid.

Level Description

Level Description
Section -D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division - 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group - 351 Electric power generation, transmission and distribution
Class - 3510 Electric power generation, transmission and distribution

Sub Class - 35109

Collection and distribution of electric energy to households, industrial,
commercial and other users n.e.c.

Section - F CONSTRUCTION

Division - 43 Specialized construction activities

Group - 432 Electrical, plumbing and other construction installation activities
Class - 4321 Electrical installation

Sub Class - 43219

Other electrical installation n.e.c.

Tender fee in form of Digital Transfer only.

Information regarding any litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt. Agency.

Power of attorney (dully accompanied by resolution of Board in case of company).

Qualifications and experience of key site management and technical personnel proposed for the

contract.

The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed to
be adopted justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones.

0. The completion certification should invariably mention the reference no. of work order, the dateof
completion and contract value.

p. The copy of the work order shall also be submitted for which the bidder is submitting completion

g.

certificate.

In case the similar work has been executed for any private body, the bidder will produce the
tax deducted at source (TDS) certificate indicating the income tax deducted by the client for that work,
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which will form the basis for assessing the value of completed work.

r. Bidders should give an undertaking that the documents submitted by them in support of their
credentials are genuine and DPA is at liberty to take any action against the bidder if the said
documents are found to be non-genuine.

S. Bidders should give an undertaking that they will comply to the specifications of the work including
terms and conditions in total without any deviation.

t. Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by bidder)
to be submitted in preliminary bid.

U.  BidSecuring Declaration Form for MSE’s (Form 7 in Section IV) to be submitted in preliminary bid.

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified
if they have:

- Made misleading or false representations in the forms, statements and attachments submittedin
proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non - completion of the contract.
5. OneBid perBidder

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will be
disqualified. The bidder can be disqualified from bidding for any contract with DPA for a period
of three years from the date of notification.

6. JointVenture (notapplicable)

In case of association in the form of consortium or joint venture agreement, the members of the
association shall nominate one of the members as “lead partner” for participating in the tender and
signing all the documents related therewith up to signing of agreement and execution of all the
contractual obligations there after (in case of award of contract). All the partners of the association
must also, jointly and severally, be responsible for satisfactory execution and performance of the
contract. The firms with at least 26% equity holding each are allowed to jointlymeet the legibility criteria.

7. CostofBidding

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and
employer will in no case be responsible and liable for those costs regardless of the conduct or
outcome of the bidding process.

8. SiteVisit

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
work and its surroundings and obtain all information that may be necessary for preparing the Bid
and entering into a contract for the works. The costs of visiting the site shall be at the Bidders’ own
expense.

Bidding Documents
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1. ContentofBidding Documents

1.1 Thesetof bidding documents comprises the documents listed in the below and addenda issued in
accordance with clause-19:

Invitation for Bids (NIT)

Bid Reference No. EL/WK/2830

o NIT : Invitation for Bids

. Section I : Instruction to Bidders

. Section II : General Conditions of Contract

o Section III : Special Conditions of Contract

. Section IV : Forms of Bid

. Section V : Scope of Work & Technical Specifications
o SECTION VI : Bill of Quantities

. Section VII : Evidence Towards Site Visit

o Section VIII : Approved Make List for Electrical Items
o Section IX : Integrity pact

1.2 The bidding documents shall be downloaded. The documents should be completely filled and
submitted through on line E - Tendering process.

1.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms,
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with the
requirements of the bid document shall be at the bidder’s own risk. Bids which are not substantially
responsive to the requirements of the tender documents shall be rejected.

2. (Clarifications of the Bidding Documents

2.1 Aprospective bidder requiring any clarification of the bidding documents may notify the employer
in writing. The employer may respond to any request for clarification which are received within seven
days prior to date of pre-bid meeting. The clarifications shall be uploaded on Website
https://tender.nprocure.com,www.deendayalport.gov.in, and www.eprocure.gov.in.

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on XX/XX/2025 @
16:00 hrs. at Old Board Room, A.O Building, Gandhidham. The bidders/representative of bidders who wish
to attend the Pre-Bid meeting shall furnish theauthority letter on the letter head of Bidder, for attending the
Pre-Bid Meeting on behalf of bidderat the time of Pre-Bid Meeting.
10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions.
Pre - Bid clarifications will be uploaded inhttps://tender.nprocure.com,www.deendayalport.gov.in or
www.eprocure.gov.in website without disclosing source of enquiry.
10.2.3Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10.2.4At any time prior to the deadline for submission of Bids, employer may, for any reason, whether
20| Page


https://kpt.nprocure.com/
http://www.kandlaport.gov.in/
http://www.eprocure.gov.in/
https://kpt.nprocure.com/
http://www.kandlaport.gov.in/
http://www.eprocure.gov.in/

“Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth
S/s to proposed location thereof inside cargo jetty area.”

at its own initiative or in response to a clarification sought by any prospective bidder, modify thebidding
documents by amendment / addendum.

10.2.5Those bidders who download the tender document from the website shall be solely responsible
tocheck the web site for the amendment issued in shape of Corrigendum and/or Addendum.

3. Language of Bid

All documents relating to the bid shall be in the English language.

4. Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:
A) TechnicalBid:

i)  Bid Security i.e. EMD and Tender Fees and Integrity Pact (Preliminary Bid) and along with Bid
Securing Declaration Form for MSE’s (Form 7 in Section IV)

i)  Qualification information in accordance to clause of Eligibility Criteria shall be submitted.
B) Ei ial Bid :
(i) Bill of Quantities duly filled and digitally signed by bidder.

5. BidPrices

5.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and
shallnot be subject to adjustment on any account.

5.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like
Transportation, Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm till
completion of work. All other duties, taxes, cesses applicable if any, shall be borne by the contractor

6. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.
7. BidValidity

7.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid.
A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

7.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request and the bidders’
responses shall be made in writing.

7.3 Abidder agreeing to the request will not be permitted to modify his bid.
8. BidSecurity
8.1 EARNESTMONEY DEPOSIT (EMD)
V. The tender shall be accompanied by Earnest Money Deposit of Rs. 53,719 /- (Rupees Fifty Three
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thousand Seven Hundred Nineteen Only) he tender not accompanied with EMD shall not be
considered & their technical and price bid willbe returned un-opened. Through on line transfer in PNB bank
account no. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy

of RTGS no.and date of transfer may be uploaded on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National Industrial Classification-2008 mentioned in the
table below only shall become eligible for exemption from payment of Tender fee/EMD.Such bidder shall
upload the scanned copy of valid certificate along with Bid Securing Declaration Form (Form 7
in Section IV) in preliminary bid.in order to become eligible for exemption from payment of EMD. It may
be noted that exemption certificate issued by any other authority will not be entertained.

(a) EMD

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in
Form 10 of SECTION 1V) as per the tender clause and executing the agreement (in Form9 of
SECTION 1V) as per tender clause. The EMD of unsuccessful bidders other thanLl & L2 be
refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded
immediately after entering into agreement with L1 and acceptance ofPerformance
Guarantee from L1.

(i)  EMD will be refunded Suo-motto without any application from the Bidders.

(i) The EMD of successful bidder will be discharged (refunded) after he has signed the Agreement
and furnished the required Performance Guarantee.

(iv) Earnest Money Deposit will not carry any interest.

(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualifythe
bidder from bidding process of any contract with DPA for a period of 03 years, if:

(i)  Thebidder withdraws the Bid after Bid opening during the bid validity;

(i) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors;
(iii) Thesuccessful Bidder fails within the specified time limit to

a) signthe Agreementor

b)  furnish the required performance Guarantee

(iv) The bidder submits more than one bid

(V)

If L-1 Bidder fail to justify the abnormal rate quoted by them or rates not quoted considering ALC/CLC
rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected, EMD shall
be forfeited and they will be liable for debarring further tender from the DPA bidding for a period of
three years.

9. Alternative Proposals by Bidders
9.1 Conditional offer or Alternative offers will not be considered in the process of tender

10.

evaluation.

Format and Signing of Bid
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10.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

11. Amendment of Bidding Documents

11.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

11.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated
inwriting or by cable to all the purchasers of the bidding documents. Prospective bidders shall
acknowledge the receipt of each addendum by cable to the Employer.

11.3 To give prospective bidders reasonable time in which to take an addendum in to account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of bids.

D. Submission of Bid

12. Submissionof Bids

Bidders who wish to participate in the tender will have to procure/should have legally valid Digital
Certificate, as per Information Technology Act-2000, using which they can sign their electronic bids.
The bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, who
are licensed certifying authority by Government of India. All bids should be digitally signed. For details
regarding Digital signature certificate and related matters, the bidder may contact the following
address:

(n) code Solutions, A

Division of GNFC, 301

GNFC Infotower,

Bodakdev, Ahmedabad. Tel.
917926857316/17/18

Fax: 917926857321

Mobile: 9327084190 / 9898589652.
E-mail: nprocure@gnvfc.net.

The accompaniments to the tender documents as described under Clause 4.2 shall be Scannedand
submitted On-Line along with Tender documents. However, the originals/attested hardcopies
along with tender documents (except Price Bid), signed on bottom of each pagein token of
acceptance of Tender Conditions and shall have to be forwarded subsequently so as to reach
the office of Executive Engineer(Electrical) on same day & time of opening of the tenders.

12.1 Theenvelopes shall be addressed to:
(a) Executive Engineer(E)
Deendayal Port Authority,
Electrical Division, Ground Floor,
Port & Customs Building,
New Kandla - 370210.Gujarat-State.

(b) bear the following identification:
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Accompaniments for “Removing, Shifting & Re-erection the Electrical Substation
equipment’s from 6th berth S/s to proposed location thereof inside cargo jetty area.”

Bid reference No EL/WK/2830
Name and address of the bidder.

13. Deadline of Submission of the Bids

13.1 Bids must be received by the employer in On-Line System at
websiteshttps: //tender.nprocure.comnot later than 15:00 Hrs on XX/XX/2025.

13.2 At the time of submission of the tender document, the Bidder shall give an undertaking
that no changes have been made in document. The uploaded version of the Port Tender
Document at https://tender.nprocure.comwebsites will be treated as authentic tender
and if any discrepancy is noticed at any stage between the Port’s tender document and
the one submitted by the Bidder, the conditions mentioned in the Port’s uploaded
document on https://tender.nprocure.comwebsites shall prevail.

13.3 The employer may extend the deadline for submission of bids by issuing an amendment
on DPA website as well as on https://tender.nprocure.com in which case all rights and
obligations of the employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

13.4 In case of tender documents being downloaded from the web site, at the time of
submission of (thehard copy of) the tender document, the tenderer shall give an
undertaking that no change have been made in document. Any discrepancy is noticed
at any stage between the port's tender document uploaded on
https://tender.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https://tender.nprocure.comshall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.

14. LateBids

14.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.
15. Madification and Withdrawal of Bids

15.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or
extensionif any.

15.2  No Bid can be modified after the last date for submission of Bids.

15.3  Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity including extension, if any,
the bidder can be disqualified from bidding for any contract with DPA for a period
of three years from the dateof notification.

E. BidOpeningand Evaluation
16. Bid Opening
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16.5
17.

18.

19.

16.1 On the due date and time, the employer will first open Technical bids of all bids received
includingmodifications.

16.2 In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at the
same time.

16.3 If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

16.4 The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://tender.nprocure.comand
www.deendayalport.gov.inas well as www.eprocure.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.
Clarification of Bids

17.1 Toassistin the examination and comparison of Bids, the employer may, at his discretion,
ask anyBidder for clarification of his Bid, including breakup of unit rates. The request for
clarification andthe response shall be in writing, but no change in the price of substance of
the Bid shall be sought,offered, or permitted.

17.2  No Bidder shall contact the employer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded.

17.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness
18.1  Priorto detailed evaluation of Bids, the employer will determine whether each Bid

(a) Has been properly digitally signed,
(b) Meets the eligibility criteria defined
(©) Is accompanied by the required Bid security and tender fees;

(d) is responsive to the requirements of the Bidding documents.
(e) GST to be quoted invariable by bidder.

18.2 A substantially responsive Technical and Financial Bid is one, which conforms to all the
terms, conditions and specification of the Bidding documents.

18.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer,
and may notsubsequently be made responsive by correction or withdrawal of the non-
confirming deviation orreservation.

Evaluation and Comparison of Bids

19.1 The employer will evaluate and compare only the Bids determined to be responsive.

19.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid
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price by adjusting discounts, if any.

19.3 Ifin the opinion of Engineer In Charge, the rate quoted by successful bidder is abnormally
high/lowcompared to the estimated cost of the work, the employer may ask the bidder
to produce detailedprice analysis for all items of the bill of quantities.

F. Awardof Contract
20. AwardCriteria

The employer will award the work to the bidder whose bid has been evaluated to be techno -
commercially responsive and the lowest evaluated bid subject to submission of agreement and
performance security.

21. Employer’'s Right to accept any Bid and to reject any orall.

However prospective bidder(S) may raise query relating to bidding conditions, bidding process
and/or rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a prospective
bidder will be disclosed where written enquiries are made by concerned bidder.

22. Letter of Award:

TheChief Mechanical Engineer willissue the Letter of Award (Form No.8) intimating the successfulbidder
about the proposed pre-acceptance of tender.

23. Notification of Award and Signing of Agreement

i) The Bidder whose Bid has been accepted will be notified for the award by the employer prior
to expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter and
in the Conditions of Contract called the “Letter of Award”) the contract amount, completion
period of the work, etc will be mentioned in line with the tender conditions.

ii)  The notification of award will constitute the formation of the Contract subject to the furnishing
of a performance security in accordance with the provisions of tender condition.

iii)  TheAgreementwill be submitted by successful Bidder within 14days (National Bid) 28 days(Global
Bid) of issue of the notification of award (Letter of Award). The agreement will incorporate all
correspondence between the employer and the successful bidder.

24. Contract Agreement:

24.1 Theagreementon stamp paper shall be furnished by the Contractor as per the following guidelines
within 14 days (National Bid) /28 days (Global Bid) from the date of issue of Letter of Award.

i) The successful Bidder will be required to execute an agreement at his expense on three Hundred
Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format (Form 9) for the due
and proper fulfilment of the contract within 14 days (national Bid) 28days (Global bid) from the date of
Letter of Award.

24.2 Pending preparation and execution of the contract agreement as above, the tender submitted
bythe Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender shall
constitute a binding contract between the Board and the Contractor.
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32.3. Thecontract period shall be reckoned from the date of issue of work order to commence the work.

i) The original agreement as per the format attached with the tender should be executed
ona stamp paper of appropriate value (at present Rs.300/-)

ii) The Agreement should be submitted in duplicate and the date of execution is to be
kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representativeby indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case itis a Company, a copy of Memorandum and Articles of Association along with
Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the firm,
in such case, a certified true copy of the power of attorney/ letter of authority given
by the firm/ company to the signatory of the Contractor firm is to be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand writing

shouldbe avoided.
viii)  All corrections/ additions made in the agreement are to be initialed.

25. Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issueof LOI,
and b) Retention money to be recovered from Running Bills.

1)  Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should
be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer within 21 days,
on receipt of Letter of Award and balance 5% to be recovered as Retention Money from
Running Bills. Recovery of 5% Retention Money to commence from the First RA Bill onwards @
5% of theBill Value from each Bill. Retention Money will be refunded within 14 days from the date
of payment of final bill. Balance SD will be refunded immediately not later than 14 days from
completion of defect liability period.

2)  Successful Bidder has to submit the Performance security @ 5% of Contract price within 21
daysof receipt of Letter of Award, failing which the work will not be awarded and the Bid
Security i.e.,EMD will be forfeited.

3) TheDeendayal Port Authority will also be at liberty to deduct from performance guarantee or from
any sums of money due or that may become due under any contract with the contractor that may
become due to the employer. This is without prejudice to the rights of the employer under the
terms of the contract. The Bank Guarantee s required to be dispatched by theissuing bank directly
to The Employer by Registered AD Post.

4)  TheDeendayal Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails to carry out the work or perform or observe the conditions of
contract.

5) The bank guarantee towards performance guarantee cum security deposit will be accepted
from any nationalized bank/scheduled bank (Except cooperative bank) having its branch at
Gandhidham.”

6) The Performance Guarantee cum Security Deposit will be released after successful completion
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of guarantee period.

7)  BG submitted by the contractor should remain valid for a period of 60 (Sixty) days beyond the
date of completion of all contractual obligations of the concerned contractor including Defect
Liability Period

8) The documentary evidence (copy of paid challan in government treasury) of welfare cess @1%
of work done or as amended by statutory authority from time to time, paid on final bill shall
be submitted before releasing the performance guarantee.

26. Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after submission of
Performance Security Deposit and Contract Agreement on Non-Judicial Stamp Paper by the successful
bidder as per Tender Conditions.

27. TimeSchedule
The Contract shall be effective from the date of issue of Work Order and the work shall be
completed within Three (03) months from the date of issue of Work Order.

28. CorruptorFraudulent Practices

28.1The employer requires that Bidders/Suppliers/Contractors under this contract, observe the
higheststandard of ethics during the procurement and execution of this contract. In pursuance
of this policy, the employer:
(a) defines the following for the purpose of these provisions :
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,and
includes collusive practice among Bidders (prior to or after bid submission) designed
to establish bid prices at artificial non-competitive levels and to deprive theemployer
of the benefits of free and open competition.

(b)  Will reject a proposal for award of work if he determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in question.

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be award ea a
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or
fraudulent practices in competing for or in executing, the contract.

(d)
Signature & Seal Executive Engineer (E)
Of Contractor Deendayal Port Authority
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SECTION - II
GENERAL CONDITIONS OF CONTRACT

GENERALCONDITIONS
1. Definitions

Inthe Contract (as hereinafter defined) the definition of the following words and expressions shallhave the
meanings hereby assigned to them except where the context otherwise requires:

a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major

Port Authorities Act.2021, by notification issued by the Government of India, acting through its
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by the Board.

b.  “Contractor’” means the person or persons, firm, corporation or company whose tender has been
accepted by the employer and includes the Contractor’s servants, agents and workers, personal
representatives, successors and permitted assigns.

C. “Contract” means and includes Tender Documents, Instructions to Bidders, General Conditions
of Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid, Letter ofAward,
Contract Agreement and the work order.

d. “Contract Price” means the total sum of money to be paid by the employer to the contractor on
timely completion of the contract work as per Contract including payment for extra work, i.e. as per
defined and applicable items of the terms of payment, including any taxes and excise duties to be paid
to state or central Government.

e. “Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time to time befurnished
or approved in writing by the employer.

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port
Authority.
g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and work tobe

done executed or carried out by the contractor under the contract.

h.  The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the
system or works is or are to be provided, executed, erected, done or carried out.

i The “Schedule” shall mean the schedule or Schedules attached to the specifications.
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j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be
identified by being signed by the Chief Mechanical Engineer and any further drawing submitted bythe
contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical
Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical
Engineer in accordance with these contract conditions.

k.  “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions of
contract and described in the specification and shall include all other tests to be carried out as perthe
requirement of the ‘employer’.

l. “Approved” or “Approval” shall mean approval in writing.

m. “Engineer-in-charge/Nodal officer’ shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.

n. “Day”recalendar days, “months” are calendar months

0. “Equipment”’ is the contractor’'s machinery and vehicles brought temporarily to the site to
construct the works.

p. “Material” are all supplies, including consumables, used by the contractor for incorporation in
the works.

g. “Plant” is any integral part of the works, which is to have mechanical, electrical, electronic,

chemical, or biological function.
2. Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for the purpose of
performing this contract.

3. Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor, changes may
be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of
competent authority, may make any changes in the quality and/or quantity of the work or anypart
thereof that may, in his opinion, be necessary and for that purpose the Engineer In- charge shall have
the power to order the Contractor to do and the Contractor shall do any of the following:

a Increase or decrease or split the quantity of work included in the contract,
b Omitany such work,

C. Change the character, quality or kind of any such work,

d Change the dimensions of any such work,

e Changein Location
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f. Execute additional work of any kind necessary for completion of the work under the contract,and
no such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out of all
such changes shall be taken into account in ascertaining the total amount ofthe contract price. Where the
rate is available in the contract and the same is applicable to the additional work, in the opinion of the
EIC, the cost of the additional work shall be determined as per this available rate. But, if the rate for
additional work is not available in the contract, the same shall be determined by the EIC taking into
account the market rate and labour cost at the site for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including the make

/ model, shall not be accepted. In case of any such deviation, payment shall not be made forthat part of
the work / item, even if it is meeting the functional requirements and has been accepted by the
purchaser. The payment for such portion of the work / item can only be released if the contractor makes
good the deviations before the expiry of the warranty periodso as to meet the specifications of the tender
agreement in all respects.

4. Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal
negotiations, any disagreement or dispute arising between them in connection with the contract.
However, in case of failure of negotiation between the Board and the Contractor,the parties shall refer
their present and future disputes relating to the contract itself or arising out of or concerning or in
connection with or in consequence of the contract to the Chairman, DPA whose decision shall be
final and binding on both the parties. The contract shall be governed by the Indian Contract Act, 1872.

b) Jurisdiction of Courts:

All such disputes, which could not be settled at the intervention of Chairman, DPA, shallbe subjected
to the jurisdiction of the courts at Gandhidham.

5. Force Majeure:

5.1 Inthe event that the Contractor is delayed in performing its obligations in the contract, and such
delay is caused by force majeure including war, civil resurrection, strikes (other than the strike solely
by the Contractor’'s men), fire, flood, epidemics, earthquakes, extremely adverse climatic conditions,
such delay may be excused and the period of such delay may be added to the time of performance of
the obligations without any addition to the contract price.

5.2 If aforce majeure situation arises, the Contractor shall promptly notify the Board in writing of such
condition and the cause thereof, but not later than 7 days from it's occurrence. Unlessotherwise
directed by the Board in writing, the Contractor shall continue to perform its obligationsunder the contract
as far as reasonably practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has
used its best endeavor to avoid or overcome such causes of delay
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and the parties will mutually agree upon remedies to mitigate or overcome such causes of delay without
having any right to any claim on account of such force majeure.

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the opinion
ofthe Engineer In-charge, and where the Contractor has promptly notified the Board in writing aboutsuch
situation, it may be considered as “Force Majeure” situation.

6. Compliance with Statutes, Requlations:

The Contractor shall comply in all respects, with all statutes and regulations as may be necessary,including
clearance from State/Central Govt. authorities, Pollution Control Boards, labour enforcement and local
authorities. The Contractor shall, at all times during the continuance of thecontract, so far as it may be
necessary, comply with all the existing enactments including Centraland State legislation as well as any
by-laws of any local authorities regarding labour, particularly the Minimum wages Act, Factories Act,
Workmen'’s Compensation Act, Employees’ Provident Fundand Family Pension Fund Act, Employees’
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, Maternity
Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The Apprentice Act and
keep DPA indemnified against any loss or claim arising out of contravention of the provisions of the above
said enactments by the Contractor.The price quoted by the Contractor in the Bill of Quantity shall be
deemed to include all expenseswhatsoever the Contractor may be required to incur for the compliance
with the provisions of theabove said legislation. The Contractor shall make necessary arrangements for
DPA to witness thepayment made by the Contractor to his staff and labour.

7. Payment Terms:

(This clause is superseded by Clause No. 2 under Special Conditions, Section-III)

All payments shall be made in Indian rupees unless specifically mentioned.

() Inrespect of tender for supply and installation (Changes to be made as per nature of
the Work)

i. 70% of above item rate against receipt of material at site in good condition after obtaining
insurance cover as per tender condition (if TPI appointed then after inspection & certification
of the same by Third Party Inspection Agency).

ii. 20% of itemrateafter completion of erection, installation, testingand commissioning, etc.(if TPI
appointed then after inspection & certification of the same by Third Party InspectionAgency) and
90% of item rate for item covers only supply/laying/fixing (if any).

iii. 10% will be released after successful completion of whole work (if TPI appointed then after
inspection & certification of the same by Third Party Inspection Agency).

II)
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i) 95% payment after deducting 5% as retention money towards performance security
NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished following
details:-

Bank Payment Agreement Form
a. Nameof Party

b. AccountNo.

c. BranchName
d. BranchStation
IFSC code of the bank
f.  MICRcode
g. Accepted for .- NEFT payment or RTGS paymentDeclaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is requestedto pay
my / our dues to this account for this work is concerned.

Signature of the party with the seal
Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records and any
payment made by DPA to this account will be accepted either by RTGS/NEFT.

Signature of the bank manager with the seal.
8. Insurance:
(This clause is superseded by Clause No. 3under Special Conditions, Section-III)

8.1 Thecontractshall provide in the joint names of the employer and the contractor, insurance cover
from the start date to the end of guarantee period for the following events which are due to the
contractor risk:

a) Lossof or damage to the works, plan and materials

b) Loss of or damage to equipment

c) Lossofordamage of property (exceptthe works, plant, materials and equipment) in connectionwith
contract, and

d) Personalinjury or death

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in charge
or his nominee before the commencement of work. All such insurances shall provide forcompensation
to be payable to the types and proportions of currencies required to be rectify the loss or damage
incurred.

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer
in charge or his nominee,

8.4 All the materials shall stand insured from the time of arrival at site till commencement of
erectionagainst fire, pilferage, damage and against natural calamities for the value of 90% of each item.
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8.5 Duringerection and till the work is completed and satisfactory taken over by the D.P.T after testing
the materials shall stand covered by suitable erection insurance also for the value of 110% of the
item. The charges for the insurance shall be borne by the Contractor.

9. Time Extensions:

The Contractor may claim extension of the time limits in case of;

i) Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non-
availability of site clearance or any other reason, DPA will consider time extension of merit. However,
no compensation will be paid to the Contractor if work is delayed on DPA’s account.The Contractor shall
submit the request for extension, within 30 days of occurrence of such delay, clearly indicating the
justification for such extension.

iii)  ForceMajeure.

iv)  All the incidents of delay should be entered in the hindrance register which will be base for
granting any extension.

10. Timeis the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations under the
contract are completed within the agreed time schedule. The Contractor shall be solely responsible
for all the delays including the delays caused by it’s vendors. In case of delay in progress of theworks,
Deendayal Port Authority reserves the right to withhold the payment, cancelthe contract unilaterally or
complete the work departmentally.

11. Liquidated Damages:

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the rate
2% of the contract value per week of delay or part thereof subject to a maximum of 10% of the
contract price.

11.2 The employer, if satisfied that the works can be completed by the contractor within a
reasonabletime after the specified time for completion may allow further extension of time at its
discretion with or without the levy of LD. In the event of extension of time at its discretion with LD
the employer will be entitled without prejudice to any other right or remedy available in that be half
percent ( ¥2%) of the contract value of the works for each week or part of the week subject to the
ceiling 10% of contract value.

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the
event of failure on the part of the contractor to complete work within further extension of time
allowedas aforesaid shall be entitled without prejudice to any other right or remedy available in that
behalfto rescind the contract.

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the
contract.

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or
both, the employer shall be entitled to recover LD upto ten percent (10%) of the contract value and
forfeit the security deposit made by the contract besides getting the work completed by other means
at the risk and cost of the contractor.

11.6 In case part/portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum
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LD being on the entire contract value.

12. Variations:

12.1 Variationin Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) andthe
Special Conditions of Contract - if any special conditions of contract shall prevail. But in case of any
requirement/condition specified in the Scope of Work, it shall prevail over all other conditions.

12.2 Variation in Quantities of Schedule - B:

The overall as well as individual variations shall be £ 30% in quantity for which the rate quoted by
the bidder and accepted by the employer shall be applicable.

13. Acceptance:

Upon completion of work under this contract, the Board may accept the works and/or services after
installation, if defects or shortcomings are not considered essential and, the Contractor agrees to
make good the deficiencies in confirmation with this contract. No work shall be acceptedbefore the
Contractor clears the site of scraps, unused materials, work shed, equipment and all such materials
which were used for execution of the work and not required any more at the worksite. Also, the
Contractor has to submit all the documents and final “as built” drawings as per thecontract
agreement without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work as pertender
and after taking trial.

14. Guarantee:

(This clause is superseded by Clause No.4under Special Conditions, Section-II)

14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 12
months for new works including supplied items) with effect from the date of acceptance of the work
and/orservices, unless otherwise specified in the scope of work/Special Conditions of Contract (SCC).

14.2 The Contractor shall warrant the Board that the goods and services under this contract will
complystrictly with the contract, shall befirst classinevery particular case and, shall be free from defects.
The Contractor shall further warrant the Board that all materials, equipment and the supplies
furnished by him will be new and fit for their intended purposes.

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the defective
goods and/or services at no cost to the Board.

14.4 Ifthe Contractor, having been notified, fails to rectify the defects in accordance with the contract,
the Board may proceed to take such remedial action as may be necessary, at the Contractor’s riskand
cost.

15 Taxes:
GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate
separately, which shall be reimburse by DPA after ascertaining necessary compliance as per Goods
& Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.
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Deduction of Income-Tax:

Income-Tax deductions and surcharge as applicable thereon shall be made good while making
payments due to the contractor for carrying out the work and only net amount shall be paid as
directed by the Central Board of Direct Taxes, Ministry of Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc.
which the contractor will have to pay for the performance of this contract. The employer willperform
such duties in regard to the deduction of such taxes at sources as per applicable law.

16. Deduction:

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor
in accordance with the prevailing rules of Govt.

16.2 While performing under the contract, the damages caused by the Contractor or his workersto
any of the Port Authority property shall be promptly made good by the Contractor athis own cost. In
case the Contractor fails to repair/replace the damage, Deendayal Port Authority shall have the right
to take steps to make good the damages and all the cost onthis account shall be recovered from the
bills of the Contractor or any money due to the Contractor from this contract or any other contract or
any other transaction. In determination of the damage, the opinion of the Engineer-In-charge (EIC)
shall be conclusive.

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money due to the
Contractor from this contract or any other contract.

17. Subcontracts:

The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract.

18. IdleCharges:

All efforts shall be made for timely supply of materials and/or equipment where it is included in the
scope of Deendayal Port. However, the Contractor shall not be entitled to any idle charges fordelay in
supply of materials and/or equipment by the Port Authority. Further, in case of any delay due to
stoppage of work ordered by the Port Authority to avoid interruption in other important activities of
Port Authority or any other reason, the Contractor shall not claim any idle charges.

19. Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his
workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, hand gloves
etc. by his staff at site.

20. Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent any
unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the preservationof
peace and protection of persons and property at the work site as well as in the enactment of the
works.

21. Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work siteor
in connection with execution of the contract, report such accidents to the Engineer-In-Charge giving

36| Page



“Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth
S/s to proposed location thereof inside cargo jetty area.”

all the details in writing. He shall also provide additional information about the accident as requested
by the EIC.

22. Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to arrange watch
and ward of the work including the raw materials, machine/equipment/system used for thework at his
own cost till the date of acceptance of the work by Deendayal Port Authority.

23. Termination:

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by written
notice of default sent to the Contractor, terminate the contract in whole or in part:

(i) if the Contractor fails to execute the work within the period as specified in the contract or
any extension granted by the Board;

(ii) if the Contractor fails to perform any other obligation under the contract and if the
contractor does not cure the same after receipt of a notice of default, the nature of defaultas well as the
time within which the default has to be cured by the Contractor.

23.2 Intheevent of Board’s termination of the contract in whole or in part, the Board may execute the
remaining work or procure goods similar to those undelivered by the Contractor and the Contractorshall
remain liable to the Board for any excess cost for such works or goods and risks, if any.

23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery,
within 30 days after termination. The payment shall be made only after all the afore-mentioned goods
are supplied to and accepted by Deendayal Port Authority. The amount so decided by the Engineer-
in-Charge in this regard shall be final and binding.

23.4 In case of termination of contract for default by the Contractor, the Board may not permit the
Contractor to participate in any of the future tender of Deendayal Port Authority for a period decided
by DPA.

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the
contract.

23.6 Fundamental breaches of contractinclude, but shall not be limited to the following:

a) The contractor stops work for 28 days and the stoppage has not been authorized by the
Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

C) The contractor has delayed the completion of works by the number of days for which the

maximum amount of liquidated damages can be paid as defined in the contract data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent
practices in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving
or soliciting of anything of value to influence the action or public officials in the procurementprocess or in
contract execution. “Fraudulent practice” means a misrepresentation of factsin order to influence a
procurement process or the execution of a contract to the detrimentof the employer, and includes
collusive practice. Bidders (prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the employer of the benefits of free and open competition”.

f) Ifthe contractis terminated the Contractor shall stop work immediately, make the site safeand
secure and leave the site as soon as reasonably possible.
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g) Any material lying at site will not be removed without the prior written permission of
Engineer In Charge.

24. ArbitrationClause:

)] Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings andinstructions herein before mentionedand as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or any other thing whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or otherwise concerning
the work or regarding the execution or failureto execute the same whether arising during the progress
of the work or after the completion thereof as described hereinafter shall be referred to the Chairman
for sole arbitration by himself or by any officer appointed by him.

(I1) It will be no objection to any such appointment that the arbitrator is an employee of the
Board or the Government, that he had to deal with the matters to which the contract relates and that
in the course of his duties as an employee of the Board of the Government, he had expressed views on all
or any of the matters in dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating his
office or in the event of his death or being unable to act for any reason, the Chairman then holding the
office shall arbitrate himself or appoint any officer to act asarbitrator.

(I11) It is also a term of this contract that no person other than the Chairman himself or any
officer appointed by him shall act as arbitrator.

(V) It is a term of this contract that only such questions and disputes as were raised during
the progress of other work till its completion and not thereafter shall be referred to arbitration.
However, this would not apply to the questions and disputes relating to liabilities of the parties during
the guarantee period after completion of the work.

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes
with amount of claim in respect of each said disputes along with the notice seeking appointment of
arbitrator.

(VI) It is also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 days
of receiving the intimation from the Engineer -in-charge that the final bill is readyfor payment, the claim
of the Contractor shall be deemed to have been waived and absolutely barred and the Port Authority
shall be discharged and released of all liabilitiesunder the contract in respect of these claims.

(VII) Itis also a term of the contract that the arbitrator shall adjudicate only such disputes/claimsas
referred to him by the appointing authority and give separate award against each dispute/claim
referred to him. The arbitrator will be bound to give claim wise detail and speaking award and it
should be supported by reasoning.

(VIII)  The award of the arbitrator shall be final, conclusive and binding on all the parties to
Contractor.

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time
for making & publishing the award.

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act,
1996 or any statutory modifications or enactment thereof and rules made there under andfor the time
being in force shall apply to the arbitration proceeding under this clause.

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be
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pied equally by both the parties.

(XII) It is also a term of a contract that the arbitration shall be deemed to have been entered
on the reference on the date he issues the first notice to both the parties calling them to submit their
statement of claims and counter statement of claims.

(XIII)  Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole
discretion.

25. Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority andits
agents & employees from & against any/all actions, claims, losses or damages arising out of

a. any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties;

b. Contractor’s failure to exercise the skill and care required for satisfactory execution of the
contract.

26. Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide
contractual matters between the employer and the Contractor in the role representing the employer.

27. Delegation

The Engineer-in-Charge may delegate any of the duties and responsibilities to other Officers /
officials after notifying the Contractor and may cancel any delegation after notifying the Contractor.

28. Communications

Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872).

29. Personnel:

29.1 TheContractor shallemploy the key personnel namedinthe Schedule of Key Personnel as referred
to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved
by the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of Key
personnel only if their qualifications, abilities, and relevant experience are substantially equal or
better than those of the personnel listed in the Schedule.

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the personleaves
the Site within seven days and has no further connections with the work in the Contract.

30. Employer's Obligation
(This clause is superseded by Clause No. 5 under Special Conditions, Section-III)

(i) Electricity and water execution of the work at site shall be provided on Free of cost subjectto
availability. Necessary arrangements has to be borne by contractor.

ii) The employer will not provide accommodation, during the tenure of contract. However,
suitable accommodation will be provided for site office purpose at inside cargo jetty area.

(iii) Administrative support only, for obtaining clearance from any statutory authority, shall be
provided by the employer.
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(iv) On successful completion of all the obligations under the contract and on the request of
the Contractor, the employer shall issue a “Completion Certificate with the approval ofthe Chief
Mechanical Engineer, the employer.

31. Queries about the Technical Data

TheEngineer-in-Charge will clarify queries on the Technical Data.

32. Approval by the Engineer-in-Charge.

The Contractor shall submit the make of material, equipment’s, specifications and drawings for
proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance with the
Technical specifications and drawings.

TheEngineer-in-Charge approval shall not alter the Contractor’s responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval by the
Engineer In Charge or his nominee before procurement/execution

33. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the siteis
the property of the employer. The contractor is to notify the employer or his nominee of such
discoveries and carry out the instructions of employer or his nominee for dealing with them.

34. Access tothe site

The contractor shall allow the Engineer in charge or his nominee and any person authorised by him
access to the site to any place where work in connection with the contract is being carried outor is
intended to be carried out and to any place where materials or plant are being manufactured,fabricated
and/or assembled for the work.

35. Instructions

The contractor shall carry out all instructions of the engineer or his nominee which comply with
applicable laws where the site is located.

36. Safety

The Contractor shall be responsible for the safety of all activities on the Site.
Quality Control

37. Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notifythe
Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to rectify
the Defect.

38. Correction of Defects

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defectsremain
to be corrected.

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within
the length of time specified by the Engineer-in-Charge or his nominee’s notice.

39. Uncorrected Defects
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If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or his
nominee will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

40. Employer'sright of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within a
reasonable time after actual delivery thereof at the place of destination, if consignment is not in all
respects in conformity with terms & conditions of the contract whether on account of any loss,
deterioration or damage before dispatch or delivery or during transit or otherwise whatsoever.

41. Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of
rejection and if such goods are not removed by the contractor within 21 days from the date of
intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor atthe
risk and cost of the contractor by such mode of transport as the Engineer-in-Charge may selector dispose
off such material at the contractor’s risk on his account and retain such portion of the sale proceeds
as may be necessary to recover any expenses incurred in such disposals.

42. Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for the purposeof
performing this contract.

43. Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as Trade Unions
etc. in any form at any level without the prior written permission of the employer in relationto any work
under taken by him in the Port premises.

44. Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It is
important to note that deviations, if any, must be brought out clearly in the technical offer, which
shall be examined by Deendayal Port Authority. If the deviation statement submitted by the bidderdoes
not contain any item, then it shall be construed that the bidder has accepted the same and no
request from the Contractor, for any change, shall be accepted by DPA at a later stage. In anycase, no
change in specifications given in thetender agreement shall be permitted. However, onlyin unavoidable
circumstances, Deendayal Port Authority may consider such requests from the Contractor, provided
the Contractor submits it’'s request with adequate justification.

45. Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after

written submission regarding Makes of Material to be used for the Contract and Drawings, if any to
be furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be suggested
by Engineer-in-Charge in drawings, the days taken for rectification in drawings shall bein account of the
Contractor.

46. Third Party Inspection:

(This clause is superseded by Clause No. 6 under Special Conditions, Section-III)

i The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection
mentioned below shall be borne by DPA.

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, certification for
releasing stage payments as per payment terms of contract for all the materialas per schedule/work till
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taken over by DPA.

iii. The Third Party shall carry out inspection of work as per tender specification/relevant
standard.

iv. The above stage payment shall be released after certifying by the third party and copy of
the same shall be produced by Contractor for releasing the stage payment as per Payment Terms.

47. BarChart

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the planfor
timely execution of the work. The bar chart must indicate the individual activities and commencement
and completion dates of each activity. The bar chart shall be used for monitoringthe progress of the
work

48. EngagementofLabour;

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding andtransport.

49. Police verification of contract labour

The Contractor who has been awarded the job through Work Order shall furnish necessary Police
Clearance Certificate in respect of character and antecedents of all Contract Labourers engaged by
them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declaredas
“Prohibited Area”. Contractor who would be awarded contractis required to comply with theabove
requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee
per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office
of the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which our
Security Department along with request for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a
return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing
the staff and numbers of the several classes of labour from time to time employed by theContractor on
the Site and such other information as the Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19" of every month, to the Engineer-in-Charge a true
statement showing, in respect of the second half of the preceding month and the first half of the
current month respectively.

1. The number of labourers employed by him on the work.
2. Their working hours.
3. The wages paid to them.

4, Theaccidents that occurred during the said fortnight showing the circumstances under whichthey
happened and the extent of damage and injury caused by them, and

5. The number of female workers who have been allowed Maternity Benefit, according to clause19
F and the amount paid to them, failing which, the Contractor shall be liable to pay to
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Government a sum not exceeding Rs. 200/- for each default or materially incorrect statement. The
decision of the Engineer-in-Charge shall be final in deducting from any bill due to the contractor the
amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.

50. Registers to be maintained atsite:
1. Site order Book:

Asiteorder book is to be maintained by the contractor at the site. The work orders and instructionswritten
in the site order book shall be deemed to have been legally issued to the contractor shall sign each
entry in the site order book as a token of his having seen the same. The site order bookshall be property
of the Board and shall be handed over to the Engineer-in-charge of the work ingood condition on
the completion of the work or whenever required by the Engineer-in-charge orhis authorized
representative

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded in the
hindrance register. The Hindrance Register is to be maintained by the Engineer in Charge at the site.
The contractor shall sign each entry in the hindrance Register as a token of his having seen the
same. The Hindrance Register shall be property of the Board.

51. Nodamage, hindrance orinterference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause any damage,
hindrance or interference to the Port activities and the work going on in the area. The contractor
shall have to make good the loss at his own cost and risk all damages caused by his workmen to
Port property and no extra payment shall be made to him on that account.

52. Tools & Tackles:

All the tools, tackles, ladders etc. for executing the work will have to be arranged by the contractorat his
own cost. Arrangement for storing the materials, tools etc. will also have to be made by him. The
EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. stored/brought by
the contractor for execution of work within the Port area.

53. Hotwork:

In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and
necessary fire watch permit and No Objection Certificate shall be provided by DPA free of cost
obtained from the concerned authorities of the port.

54. IndianDock Safety Requlations:

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the
contractor and he will be held responsible for any violation of the same.

55. Valid Electrical Contractor License and Electrical Supervisor Certificate:

(This clause is superseded by Clause No. 7under Special Conditions, Section-II

The contractor shall have valid electrical contractor’s license for carrying out electrical work of nature
involved in this tender obtained from the Commissioner of Electricity, Energy & Petrochemical
Department, (Inspection wing), Block No.18, 6™ floor, Sector No.Il, Udyog Bhavan, Gandhinagar,
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Government of Gujarat without which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for consideration.

The contractor shall engage a person having valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing),
Block No.18, 6™ floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat orequivalent
authority from the other states/central Govt, under whose supervision electrical workwill be carried out.

56. Actionwhere no Specifications are specified:

The work shall be carried out in all respects in accordance with the instructions and requirementsof
the Engineer-in- Charge.

57. Undertaking by the Contractor:;

Having understood all the terms and conditions of the tender document and having assessed thesite
conditions, we hereby confirm that the price offered by us is a firm price and includes all the
taxes(excluding service tax), duties, fees, Cess etc. and all incidental charges.

58. Labourlicense:

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), Goplapuri,
Gandhidham (Kutch), in case he is engaging ten or more workers on any day during execution of
work.

59. Fraudulentdocumentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender procedure and

in case the port shall resort to forfeiture of EMD (of any ) / SD/BG of the bidder, apart from
blacklisting the firm for the nest 3 years.

60. The contractor shall be registered under the Building and Other Construction Workers
(Regulation of Employment and Conditions of Service) Act, 1996.

-Sd/-
Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION -III
SPECIAL CONDITIONS

(These special conditions will supersede the General Condition and ITB
wherever applicable.)

1. Clause No. 6 of Instructions to Bidders (ITB), Section-I is not applicable.

2.  The Clause No. 7 of General Condition of Contract (GCC), Section-IIis modified
and shall be read as under:

Payment Terms:
All payments shall be made in Indian rupees unless specifically mentioned.

Payment shall be release of 70% of Supply item rate against receipt of material at
site in good condition after obtaining insurance cover as per tender condition and after
inspection & acceptance of material by DPA & Certification by Third Party Inspection
Agency (TPIA).

20% of supply item rate after completion of erection, installation, testing and
commissioning, etc. and 90% of item rate for item covers only laying/fixing/ erection &
commission etc. & certification by Third Party Inspection Agency (TPIA).

10% will be released after successful completion of whole work and handing over to DPA
& certification by TPIA.

NOTE:
The payment shall be made through RTGS /NEFT and the Contractor should
be furnished following details: -

Bank Payment Agreement Form
a. Name of Party
Account No.
Branch Name
Branch Station
IFSC code of the bank
MICR co
Accepted for:- NEFT paymentor RTGS payment

® o0 oo o

Declaration by the party

I/We hereby declare that the above information furnished by me is correct
and DPA is requested to pay my / our dues to this account for this work is
concerned.

Signature of the party with the seal
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Declaration by the bank

Itis hereby informed that the details mentioned by the party is correct as per our
records and any payment made by DPA to this account will be accepted either
by RTGS/NEFT.

Signature of the bank manager with the seal.

3. The Clause No. 8 of General Condition of Contract (GCC), Section-I1I
is modified and shall be read as under:

Insurance:

3.1 The contract shall provide in the joint names of the employer and the
contractor, insurance cover from the start date to the end of guarantee period for the
following events which are due to the contractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

¢) loss of or damage of property (except the works, plant, materials and
equipment) in connection with contract, and

d) personal injury or death.

3.2 Al the materials shall stand insured from the time of arrival at site till
commencement of erection against fire, pilferage, damage and against natural
calamities for the value of 90% of each item.

3.3 During erection and till the work is completed and satisfactory taken over by
the DPA after testing the materials shall stand covered by suitable erection
insurance also for the value of 110% of the item. The charges for the insurance
shall be borne by the Contractor.

4.  The Clause No. 14 of General Condition of Contract (GCC), Section-II is
modified and shall be read as under:

Guarantee:

The guarantee period shall be valid up to 18 (Eighteen) months with effect from the
date of acceptance of the materials by DPA or 12 (twelve) months from the date of
installation, whichever is earlier.

The Contractor shall warrant the Board that the goods and services under this
contract will comply strictly with the contract, shall be first class in every particular
case and, shall be free from defects. The Contractor shall further warrant the Board
that all materials, equipment and the supplies furnished by him will be new and fit for
their intended purposes.

The Board shall promptly notify the Contractor in writing of any claim arising under
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or
replace the defective goods and/or services at no cost to the Board.
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If the Contractor, having been notified, fails to rectify the defects in accordance with
the contract, the Board may proceed to take such remedial action as may be
necessary, at the Contractor’s risk and cost.

5. The Clause No. 30 of Section-II is replaced as under-
Employer’s Obligation: For execution of the work electricity will be provided, free
of cost to contractor as per DPA Norms.

6. The Clause No. 46 of Section-II is modified as under -
Third Party Inspection:
DPA shall appoint the TPIA for monitoring the work, if any observations/queries
are made by Third Party Inspection Agency; the same shall be complied by
Contractor before the next schedule visit. The TPIA will check and certify the same.
Payment for subsequent RA bill may withhold if any queries raised by TPIA are not
complied by Contractor (under the scope of works). The charges incurred for Third
Party Inspection Agency will be borne by DPA.

7.  The clause no. 55 of GCC of Section-II is modified and shall be read as under
Valid Electrical Contractor License and Electrical Supervisor Certificate: The
contractor shall have valid electrical contractor’s license issued by their respective
state for carrying out electrical work of nature involved in this tender. The contractor
shall also have a valid Electrical Supervisor’s certificate of competency, issued from
the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection
wing), Block No.18, 6 th floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government
of Gujarat or equivalent authority from the other states/central Govt

9.  The contractor/service provider/supplier etc. has to ensure timely and proper filling
of GSTR1 so that Deendayal Port Authority can avail input tax credit in timely manner.
In case DPA not allowed input tax credit due to failure on part of the
contractor/service provider/supplier etc., it will be a financial loss to the DPA and
therefore same shall be recovered from the payment/deposit of the
contractor/service provider/supplier.

10. Integrity Pact:
The “Procedure for signing Integrity Pact” is as follow:

(1) The Employer / Authorized Person of Employer has signed the IP in the
presence of a witness from their side, who has also affixed his/her signature
thereof and then the same IP has been uploaded on n-procure portal

(2) The potential bidders shall download and print the IP Agreement signed by
the Employer and their witness and affix his/her signature on the IP Agreement
in the presence of a witness from his/her side, who shall also affix his / her
signature thereof. Having completed the signing procedure, the Potential Bidder
shall upload the duly filled and signed IP Agreement on n-procure portal.

(3) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and Potential bidders) shall be
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completed online.

However, in case of any technical glitch due to which if any potential bidder is
unable to upload the IP Agreement, then he / she shall submit the Hard Copy of
the duly filled, signed IP Agreement to the Department concerned of DPA within
a period of seven days and prior to opening of the Technical Bid, failing which
Bid of potential Bidder shall be treated as disqualified.

11. The clause no. 10.2 of ITB of Section-I is modified and shall be read as
under

Pre-Bid meeting: Pre-Bid is not applicable.

-sd-

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION IV
FORMS OF BID
Part -1

To be submitted by Bidders with their Bids

NOS. NAME OF FORMS/FORMAT
OF
FOMAT
1. Form of application
2. Pre-qualification of bidders
3. Format for declaration
4. Letter of authority for submission of bid
5. Exceptions & Deviations
6. Specimen EMD (Bank Guarantee Format)
7. Bid security declaration form (For MSESs)
Part-1I
To be used by successful Bidder
NOS.OF NAME OF FORMS/FORMAT
FORMAT
8. Letter of Award
9. Agreementform
10. Specimen bank guarantee of Performance Guarantee / Security Deposit
11. Letter of authority from bank for all BGs
12. Format of Extensions (Part - I)
13. Format of Extension (Part-II)
14. Certificate to be issued by Third Party Agency on their Letter Head
15. Certificate to be issued by Manufacturer on their letter head
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Form-1

PECIMEN OF APPLICATION

(To be executed on bidder’s letter head)

To
The Executive Engineer(E)
Deendayal Port Authority

(Address

Pin Code:

Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide ..........

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no (EL/WK/2830)

(c) our tender shall be valid for the period of 120 days, from the date fixed for the
tender submission deadline and it shall remain binding upon us and may be accepted atany
time before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the
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due performance of the contract, as specified in specimen form for the purpose.

(e) NoJointVenture / Joint Venture.
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(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors
for any part of the contract - has not been declared ineligible by the port, under laws ofIndia
or official regulations.

(g) We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between us,
until a formal contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender or

any other tender or you can also split the work that you may receive.

II. We also make a specific note clause of [ITB, NIT] under which the contract is
governed.

Signed: [insert signature of person whose hame and capacity are shown]
Inthe capacity of [insert legal capacity of person signing the form of tender]Name:[insert
complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of . (insert date of signing)
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Form-2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder in the following pages will be used for
purposes ofpre-qualification as provided for in the instructions to Tenderer.

1. Onlyforindividual bidders

1.1 Constitution of legal status of Bidder (Attach copy)

- Place of registration:

- Principal place of business

- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm

Description Year Turnover
(insert the year as per PQC) i
i.e. last three financial years ending 31st 2021-22
march of the previous year 2022-23
2023-24

Attachment: financial reports for the last three years: balance sheet, profit and loss

statements,auditor's reports (in case of companies/corporation) etc. List them below and

attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 24.

3. Similar works

Particulars Year No. of Woks Value

2017-18

2018-19

Total value of completed 2019-20

Similar work as defmed in the 2020-21
tender document during last 07

years. 2021-22

2022-23

2023-24

Attachments: Supporting documents, viz.,, Successful completion certificate from clients,
other documentations to substantiate the similarity of work as per definition of "Similar
Work". Employer reserves the right to verify the information:
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4.

areyet to be completed) as on the date of this bid.

1. Existing commitments and on-going works.

Information on bid capacity (works for which bids have been submitted and works which

Description Place | Contract [Name & | Value of | Stipulated Value of Anticipated
of work & No. & |Address of | Contract | Period of | remaining date of
State Date |Portor inRs. Completion to be completion
Dept. completed
1 2 3 4 5 6 7 8
2. Works for which bids already submitted
Description Place & Name & Value of Stipulated | Date when | Remarks if
of work State Address of | Contractin | Period of | decision is any
Port or Rs. Completion | expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.
Other party Port Cause of Amount Remarkinvolved showing
(ies) dispute present status.
6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete nhame of Tenderer)

Dated on day of .

(insert date of signing
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Form-3

SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)
To.

(Project title)
Ref:

The undersigned, having studied the pre-qualification submission for the abovementioned
project, hereby states:

(@) The information furnished in our bid is true and accurate to the best of my
knowledge.
(b) That, in case of being pre-qualified, we acknowledge that the Employer may

invite us to participate in due time for the opening of Price bid of the Tender on the basisof
provisions made in the Tender Documents to follow.

() When the call for Tenders is issued, if the legal, technical or financial conditions,or
the contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other documents
and supplementary information required for the pre-qualification evaluation.

(e) We also state that no changes have been made by us in the downloaded tender
formats and understand that in the event of any discrepancies observed, the tender
hoisted on website of n-procure is full and final for all legal /contractual obligations.

(f) We also declare that, our firm has not been banned / de-listed by any governmentor
PSUs.

(f) We also give an undertaking that, we have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to influence
the bid process and have not committed any offence under the PC Actin connection withthe
bid.

Date: Place:

Name of Applicant:
Represented by (Name & capacity)
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Form-4
SPECIMEN LETTEROF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)
To
The
Dear Sir,
We do
hereby confirm that Shri ... (Name, designation and Address) is/are

authorized to represent us to bid, negotiate and conclude the agreement on our behalf
with you {copy of board resolution attached (in case of company)} for tender no. -------
for the work of and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be
deemed to have been done with usin respect of this Tender.

[specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:
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Form-5

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and
deviations to the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No.of Bid
Document

Subject
Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall
be liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of

Tenderer]

Date on

day of

[insertdate ofsigning]
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Form -6

Specimen EMD (Bank G tee F ) (Not Applicable

[The Bank shallfillin this Bank Guarantee Form in association with the instructions indicated. To be
executed on Rs. 300/- non Judicial Stamp Paper]

(Bank's name and address of Issuing Branch or Office)
Beneficiary’s Bank details area as under

Account No. 10316591671

IFSC Code : SBINO060239

gert\eﬁciary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority

ate:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted
to you its Tender dated (hereinafter called "the Tenderer") for the execution of [name of contract] under
Invitation for Tenders No.[Number]. Furthermore, we understand that, according to your conditions,
Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us your
first demand in writing accompanied by a written statement stating that the Tenderer is in breach of its
obligation(s) under the Tender conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer inthe Form of
Tender; or

(b) Having been notified of the acceptance of it's Tender by the Employer/Board during the period of
Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or refuses to
furnish the performance guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the
Tenderer and the performance guarantee issued to you upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of
(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or
(i) Twenty-eight days after the expiration of the Tenderer's tender or any extended period
thereof;

Consequently, any demand for payment under this guarantee must be received by us at theoffice
on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so shouldalso be
enclosed]
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(Applicable for MSME's) Form-7

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)I/We.
The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of
three year from the date of notification if I am /We are in a breach of any obligation under the
bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during
the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)Name:
(insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)

59| Page



Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth S/s to
proposed location thereof inside cargo jetty area.

Form-8
LETTER OF AWARD FORMAT
No: Date:
To
(Name and Address of the Contractor)
Sub: Tender No. (Name of Work)
Ref : Your bid dated And (list

thecorrespondence with the Bidder)
Dear Sirs,

With reference to your above offer and subsequent correspondences on the subject,
we are pleased to inform you that your offer has been accepted by the competentauthority
and you are hereby requested to initiate actions for fulfilment of all necessary formalities,
as indicated in the tender document for the above said work, at the earliest.

The Engineer-In-Charge for this work shall be Mr.

Agreed Schedule date of commencement of the work is and
Schedule date of completion of the work is . Total Contract Price is
Rs.

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)CHIEF
MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY
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Form-9
SPECIMEN CONTRACTAGREEMENT
(To be executed on Rs.300-non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the
instructions indicated]
This agreement made of this day of

Two Thousand between the Board of Deendayal Port Authority a
body corporate under Major Port Authorities Act, 2021 having its Administration
Office Building at Gandhidham(Kutch) (hereinafter called the ‘Board’ which
expression shall unless excluded by or repugnant to the context, be deemed to
include their successors in office) of the one part

and (Name and address of all the partners if a partnership

with all their address) hereinafter called the ‘Contractor’ which expression shall
unless excluded by or repugnant to the context be deemed to include his / their
heirs, executors , administration , representatives and assignees or successors
in office of the other part.

WHERAS the Board is desirous to carrying out the work of

And whereas the Contractor has offered to execute and
complete such work.

WHERAS the Contractor has deposited the Performance security
deposit @ 10% of contract priceamounting to Rs.

In following manner for the due fulfillment of all theconditions of the contract

(1) 5%, Rs. , paid in form of BG/FDR/Digital Transfer No.-
(to be submitted within 21 daysof issue of LOI)

2) Balance 5 % amount of Rs. as to be recovered from the work bills.
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NOW THIS AGREEMENT WITHINESS AS FOLLOWS: -

1. In this agreement words and expression shall have the same meaning as
are respectively assigned to them in the general condition (including special
conditions, if any) of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed

part of this agreement viz.:

i) Noticeinviting tender.

i) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

v)  TheBoard’s “Drawing”.

vi)  Theschedule items of work with quantities and rates.

vii)  Any correspondence made between the Executive Engineer(E) and the Contractor
after opening of the cover-I—as regards to contain clarifications/details called for vice
versa.

viii)  Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with thetender i.e
‘Cover-T.

iX) BG/FDR/Digital Transfer for security deposit.

All the disputes related to subject contract shall be resolved through a conciliation
committee/councils comprising of independent subject expert.

3.  The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects, with the provisions

of the contract.

4. The Board hereby covenants to pay the Contractor in consideration of such

completion of the works, the contact price of Rs. (Rupees

only ) at the time and in the manner prescribed of the contract.
IN WITHNESS WHERE of the parties here unto have set their hands and seals the day

and year first above written signed and sealed by the Contractor in the presence of:-

Witnhess
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1.Name & Address Signature of Contractor

Seal

2. Name & Address

Seal

Signed, sealed and delivered by Shri on behalf ofthe
Board in presence of

2. (Chief Mechanical Engineer)

Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority affixed in the presence of:

1. Secretary

2. Deendayal Port Authority
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Form-10

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
ARANTEE/SECURITY DEPOSIT

(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority,
A.O. Building, P.0.Box No.50,
Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port
Authority, its successors and assigns) having agreed to exempt (hereinafter called the “contractor”)
(Name of the contractor/s) from the demand under the terms and condition of the contract, vide
(Name of the Department)’s letter No. Date___made between the contractors and the Board for
execution of covered under Tender No.

_dated_(hereinafter called “the said contract”) for the payment of Security Deposit in cash or
Lodgement of Government Promissory Loan Notes for the due fulfilment by the said contractors of

the terms and condition of the said contract, on production of a bank
Guarantee for Rs. (Rupees Jonly  we,
the (Name of the Bank and Address) hereinafter referred to as “the Bank”) at
the request of the contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees ) only against any loss or damage caused to or suffered
by the Board by reason of any breach by the contractors of
any of the terms and conditions of the said contract.
2. We, (Name of Bank) (Name of Branch), do

hereby Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of loss or
damage caused to or which would be caused to or suffered by the Board by reason of the contractors
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, ourliability under

this guarantee shall be restricted to any amount not exceeding Rs. (Rupees
_only.
3. We, (Name of Bank and Branch), undertake to pay to the Board any

money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any Court or Tribunal relating thereto our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall have no claim against
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us for making such payment

4. We, (Name of Bank and Branch), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that would be
taken for performance of the said contract and that it shall continue to been forceable till all the
dues of the Board under or by virtue of the said contract have been fully paid and its claims satisfied
or discharged or till the (Name of the user department) of the said certifies that the terms
and conditions of the said contract have been fully and properly carried out by the said Contractors
and accordingly discharge this guarantee. PROVIDED HOWEVER that the Bank shall at the request of
the Board but at the cost of the Contractors, renew or extend this guarantee for such further period
or periods as the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that the
Board shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the
time of performance by the said contract or to extend the time of performance by the said
Contractors from time to time or to postpone for any time or from time to time any of the powers
exercisable by the board against the said Contractors and to forebear or enforce any of the terms
and conditions relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the Contractors or by
any such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We,Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);

(b) This Bank Guarantee shall be valid upto ;and
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before (date of expiry of Guarantee).”

(i) Name of Beneficiary’s Bank is State bank of india, Gandhidham.

(ii)  IFSC No. of Beneficiary’s Bank is SBINO060239.

(iii)  Bank Account No. of Beneficiary is 10316591671. Date day _of
20

For (Name of Bank)

(Name) Signature
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Form-11

SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs

(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority,

Dear Sir,
Sub: OurBank Guarantee No. dated
for Rs.favoring yourselves issued ona/c ofM/s.
(Name of contractor)..................

We confirm having issued the above mentioned guarantee favouring
yourselves, issued on account of M/s. validity for expiry up
to date and claim expiry date up to We also
confirm 1) 2) is/are

empoweredto sign such Bank Guarantee on behalf of the Bank and his/their signatures

is/are bindingon the Bank.

Name of signature of Bank Office

66| Page



Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6th berth S/s to
proposed location thereof inside cargo jetty area.

Form-12

Deendayal Port Authority

Form of application by the Contractor for seeking
extension of time

Part-1

1.  Name of Contractor

2. Name of work as given in the agreement

3. AgreementNo.

4.  Estimated amount put to tender

5.  Date of commencement of work as per agreement

6.  Period allowed for completion of work as per agreement

7.  Date of completion stipulated in agreement

8.  Period for which extension of time has been given previously:

(a) 1stextension vide EE’s No. Dated Month Days

(b) 2" extension vide EE'sNo.  Dated Month Days
(c) 37 extension vide EE’s No. Dated Month Days
(d) 4™ extension vide EE’s No. Dated Month Days

Total extension previously given.

9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)

10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which
hindrances occurred and the period for which these are likely to last.

a)  Serial No.

b)  Natureof hindrance

c) DateofOccurrence

d) Period for which itis likely to last

e) Period for which extension required for this particular hindrancef)

Overlapping period if any, with reference to item............

g) Netextension applied for

h)  Remarks, if any.
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Total period on account of hindrance mentioned above.........

Month......... Days

12. Extension of time required for extra work

13. Details of extra work and amount involved:

(@) Totalvalue of extra work

(b) Proportionate period of extension of time based on estimated amount put to tenderon
account of extra work.

14. Total extension of time required for 11 & 12

Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated
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Form-13
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME

PART 11

(To befilled in by the Sub-Divisional Office)

1.  Dateof receipt of application from........ccc.ceevuunnens Contractor for the work
Oof e in the Sub-Divisional Office.
2.  Acknowledgementissued by S.D.O. vide his No dated

3.  RemarksofS.D.O.

(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for rejections
should be given.)

Signature of Divisional Officer

Dated:
(Tobe filled in by the Superintendent Engineer)
1.  Dateof receiptin the Divisional Office.

2.  Superintendent Engineer’s remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.

(2) Natureofhindrance

(3) Dateofoccurrence

(4) Period for which hindrance is likely to last

(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
items which overlap.

(7) Netperiod for which extension is recommended
(8) Remarks as to why the hindrance occurred
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and justification for extension recommended.

3.  Superintendent Engineer’s recommendations:

(The present progress of the work should be stated and whether the work is likely to be
completed by the date up to which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under clause 2 of the
agreement?)

Signature of Executive Engineer
Date

Dy.HOD/SE’s recommendations Signature of Dy. HODDate

HOD’s recommendations/approval.

Signature of Chief Mechanical Engineer
Date
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Form-14

HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the (name of equipment) designed, manufactured and supplied to
Deendayal Port Authority are conforming with the Quality Assurance and Standards as per
proven design and Model No. / Drawings submitted by M/s

in the Tender No. of Deendayal Port

Authority.

Signature & Seal of Authorized

Representative of Classification Society.
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Form-15

Applicable |  p t of Equi ¢
(CERTIFICATE ISSUED BY MANUFACTURER ONTHEIR LETTER HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the proven design submitted with Bid conforms with all the standards
and generic specifications of (name of equipment) given at Page No. of the Tender No. (insert
tender no.) of Deendayal Port Authority.

Signature & Seal of Authorized

Representative of the Manufacture
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Section V
TECHNICAL SPECIFICATIONS & SCOPE OF WORK

Name of work - Removing, Shifting & Re-erection the Electrical Substation
equipment’s from 6th berth S/s to proposed location thereof in side
cargo jetty area.

1.0 GENERAL:

1.1 All equipment and material shall be designed manufactured and tested in
accordance with the latest applicable IEC standard.

1.2 Equipment and material conforming to any other standard, which ensures
equal or better quality, may be accepted. In such case copies of English version
of the standard adopted shall be submitted.

1.3 The electrical installation shall meet the requirement of Indian Electricity Rules-
1956 as amended up to date; relevant IS code of practice and Indian Electricity
Act-1910. In addition, other rules and regulations applicable to the work shall
be followed. In case any discrepancy, the most stringent and restrictive one shall
be binding.

1.4 The high-tension switchgear offered shall in general comply with the latest
issues including amendments of the following standards but not restricted to
them.

Technical specification 1

The work includes removal of old 500 KVA transformers, RMU shifting at
proposed location. LT Panel and all the defective Equipment’s deposited main
store Kandla, from the respective substations with all handling equipment’s,
transportation, labour, loading unloading etc. as directed by EIC.
Technical specification 2

Re-Erection, Testing and Commissioning of supplied 500 KVA 11/0.433 KV indoor
type distribution transformer at proposed site including transformer foundation
and civil work. All cable termination in both HV & LV side including termination
at LT panels as well as earthing of transformer as per IER. This includes
Installation, testing & Commissioning of supplied RMU (Ring Main units)
outdoor type SF6 filled, with various combinations of load break isolators &
breakers. (including earthing- Erection of earthing by using GI strip (minimum
35mm strip) with earthing plate including cost of coal/salt to RMU). The
Installation of 11KV Outdoor SF6 Insulated RMU covering erection, testing and
commissioning with associated equipment including civil work, supply & laying
of 11kv cable, cable jointing kit etc. of RMU. The permission of Electrical
inspector for charging of RMUs is in bidder scope. RMU fencing as shown below
is in the scope of bidder the length and width of the fencing before erection the
drawing should be approved by Engineer-in Charge. Cable termination Kkits,
cable laying is in bidder scope.
All the RMU Panel application shall be erected by using suitable size of M.S.
channel (to be supplied & erected by contractor, as per each module approved
foundation drawing) foundation bolts including grouting of the bolts of each
Module RMU panel. Each RMU panel shall be connected with 2 separate and
distinct earthing system. After installation of RMU panel, necessary test and
trial are to be carried out for proper functioning of safety, devices, relay etc.and
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before charging RMU Panel, all the tests required under relevant ISS and IEC -

Rules 1956 shall be carried out and the result shall be in conformity with

specifications and copies of test results shall be furnished to Engineer-in-

Charge. The work includes supply & fixing of required length of insulated

Rubber Mat having withstand capacity up to 22 kV, the Rubber Mat shall be

laid in such a way, near the panel for operation of RMU.

The complete work shall be carried out as directed by Engineer-in-Charge. The

side cable fix/adopter box wherever necessary/required shall be provided. If

required, some alteration / modification is in the scope of contractor as per the
instructions of Engineer-in-Charge. The work includes all labour & material
required for installations, testing and commissioning of RMU as directed by

Engineer-in-Charge.

Technical specification 3

This includes supply at site HT, 11 KV XLPE armoured cable with aluminum
conductor of size 3 C X 150 sqmm. With ISI mark confirming to IS:7098 (Part-II) 1985
with up-to-date amendments and of approved make.

Cables is to be supplied in single length and cable with joint shall not be
accepted. The price quoted by the contractor shall be inclusive of all taxes, VAT, excise
duty, Octori packing and forwarding, insurance, transportation and unloading at site
of work. No escalation in the rate of cable shall be accepted at later stage, the rate
quoted shall be per meter length of the cable. The quantities of cable shown in
Schedule “B” are tentative and contractor is required to assess the actual
requirements before procuring the cable. The cable shall have marking at an interval
of every meter, showing its progressive length after every meter so as to facilitate the
measurement of total length after laying of cable.

Technical specification 4

This includes supply at site 1.1 KV grade, 3.5 Core x 300 sqmm Cable various
as per schedule ‘B’ Aluminum conductor, XLPE insulated armored cable confirming
to IS : 7098 (Part-I) 1985 with up to date amendments and of approved make with ISI
mark. The cable shall have marking/embossing at the interval of every meter showing
its progressive length. The contractor shall produce the routine test certificate during
supply of cable at site. The rate shall inclusive of all taxes (excluded GST), duties,
packing, forwarding, insurance, and transportation and unloading at site of work etc.
Technical Specification No. 5
This includes supply, installation, Testing & commissioning of outdoor type Load
Point panel at site, the works also include, testing Commissioning of outdoor
pedestal Load Point Panel with top canopy, Double door, handle with locking
arrangement, dust, damp and vermin proof.

Load point Panel Fabrication/construction salient feature as under:- -
% The Load Point Panel board frame shall be fabricated from Heavy Duty CRCA

sheet steel minimum 2.5 mm thick, pressed & shaped.

o%

» The Board shall be enclosed by sheet steel of minimum 2.0 mm thickness
smoothly finished & level, door & covers shall be made 1.6 mm thick sheet steel.
Adequate stiffeners shall be provided wherever necessary.

Dust & vermin proof Protection Class: - IP 52. 122

Bottom Cable entry.

All panel edges and door edges shall be reinforced against distortion. Cut outs
shall be true in shape and devoid of sharp edges.

K/ K/
L X X4

e

A

74| Page



Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6" berth
S/s to proposed location thereof in side cargo jetty area.

X/
°e

The complete structure shall be rigid, self-supporting free from vibration, twists
& bends.

The Load point panel shall be paint by simens grey paint & treated by 7 tank
process DIP ZINC PHOSPHATING process.

The panel then powder coated with an approved colour shade as per IS.

The final finished thickness of paint film on steel shall not be less than 50

X/
X4

L)

X/
X4

L)

X/
°

microns, and shall not be more than 80 microns.
Finished painted appearance of equipment shall present an aesthetically,
pleasing appearance, free from dents and uneven surfaces.

°

The Load Point Panel shall be specious for easy maintenance and shall be provided
with following electrical Items.
1) 250 Amps 4P Changeover Switch (Bus coupler) - 1 No.

2) 250 Amps, 10 KA, 4P MCCB. -2 No’s I/c.

3) Digital VAF Meter - 1 Nos.

4) Digital Energy Meter - 1 Nos.

5) CT Coil Class 1, Tape Wound - 3 Nos.

6) Phase R, Y & B Indication Lamp - 03 Nos.

7) Control Fuse (Suitable Rating) for outgoing:-3 Nos.

8) 6 O/g Ckt, 4P MCCB 10 KA, C Curve.-6 No’s O/g 125 Amps
9) 63 Amp MCCB -2 Nos.

9) Main Bus & Taps :- The board shall be provided with three phase and neutral busbars.
Busbars shall be of uniform cross section throughout the length of the board and
up to the incoming terminals of feeder circuit breaker/switch, The busbars shall
be made of high conductivity aluminum alloy Bus bar joints shall be complete with
high tensile steel bolt and washers and nuts. Busbars shall be thoroughly cleaned
at the joint locations and suitable contact grease shall be applied just before
making a joint, separate supports shall be provided for each phase of the busbars.
If a common support is provided for all three phase, ant tracking barriers shall be
incorporated. Busbars shall be adequately supported and braced to withstand the
stresses due to the specified short circuit currents. Bus bar supports shall be made
of hylum sheets; glass reinforced moulded plastic material or cast resin. All these
components shall be mounted/erected in the Load Point Panel by means of
suitable cadmium passivated hardware. The Panel shall be complete in all respects
with cable glands, lugs for incoming and outgoing cables including interconnection
with PVC insulated cable single core, standard copper conductor of 650/1100V
grade. Load Point Legs shall be heavy duty MS steel with chemical treated free from
corrosive & rust, in reinforced foundation of suitable design, base stand of Load
Point Panel 300 MM height made from 35X35X5 MM or as per proposed in drawing
, SS angle & 2 nos. SS Terminal for earthing. All hinges & support will be corrosive
& maintenance free. The Load Point Panel shall be tested as per IS: 4237. Before
Manufacturing the Load Point Panel, The relevant test certificate in support of
Load point panel manufacturing, along with design & drawing shall be submitted
to DPA for approval and also all Electrical accessories shall be used satirically as
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per Approved Make List of DPA.

Technical Specification No. 6
This includes laying of cable size up to size of cable up to various size 3.5/4.0 Core
HT/LT armored aluminum Conductor XLPE Cable.

(a) In Rail Crossing/RCC Road Crossing through HDD: -

Cable shall be laid underneath by using {6” Boar Diameter} Horizontal Directional
Drilling (HDD) method by putting suitable diameter HDPE (suitable for cable size
up to HT 3CX 400 Sq.mm} HDPE pipe having strength 10Kg/sq.cm} shall in
contractor scope), the contractor shall have arranged JCB Machine for excavation,
water for drilling, de- watering pump, HDD equipment’s at their own cost. The cable
shall be pass through heavy duty HDPE pipe buried at nominal minimum depth
165 cm or according to construction of RCC Road/ Rail network or as per directed
by EIC. For single cable individual DWC pipe shall be pass through a road /rail
crossing, for separate cable; separate HDPE pipe shall pass through the Tunnel /
trench. Lying of HDPE pipes coupled by HDPE socket only after standard length in
excavated trench/tunnel and also sealing of HDPE pipe ends by suitable cap at
every manhole. Back filling & dressing of excavated trenches as per specification.
This includes all labour and material as directed by Engineer-in-Charge.
(b) In Hard/soft Soil: -
The cable shall be laid through excavation in soft/hard soil. The trench to be
excavated 0.5 Mtr. Wide 1.5 Mtr. deep. The bed of SOmm of river sand shall be
provided in the bottom of the excavated trench. The cable shall be laid over the
bed of river sand. This includes providing & lying of half round RCC Pipe on cable
lengthwise i.e. parallel to the cable and the gaps shall be filled by fresh river sand.
The cable shall be covered by keeping half round heavy duty RCC NP 2 Pipe. The
filling of the trench shall be done with by provided Sand cover (at least SOmm
from cable surface) completely & followed by excavated stuff & should be watered
and rammed properly to its original position. The excess excavated stuff shall be
disposed off from the Site of work and spreaded in low laying area as directed. The
DPT shall provide heat shrinkable straight through joint of relevant size of
approved make specified in tender item no. 3 & 4 to be supplied by contractor, if
the laying of cable shall be more than standard drum length. This includes all
labour and material as directed by Engineer-in-Charge.

Technical specification no 7

This includes design, manufacture and supply at site Main LT Distribution Outdoor
Panel suitable for 415 Volts, 3ph, 4 wire, 50 Hz. AC supply system including all
switchgears and internal wiring. The panel shall be dust and vermin proof, single
front type, indoor type, and fabricated from CRCA sheet steel of 2.0 mm. thickness.
The panel shall be mounted on 75 mm. x 40 mm. “C” Channel. The panel shall be
painted with SIEMENS grey paint. Before painting the panel, the surface treatment
shall be carried out by 7-tank process. The panel shall be provided with metallic
engraved/Radium film labels on front for identification of Incoming & Outgoing
feeders as directed. The neoprene gaskets shall be provided on the periphery of the
doors of all feeders. The sleeved electrolytic copper busbars with epoxy insulators
with Bakelite support and separators shall be provided with colour code. The panel
shall be complete in all respect with cable glands, lugs for incoming & outgoing
cables and also shall be provided with 8 nos. of earthing terminals.

The panel shall be comprised with following accessories:

1.INCOMER FEEDERS
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Main Incomer Feeders (2 nos.).

The Main Incomer Feeder shall be provided with 2 nos. 630 Amps. X 415 Volts Triple
Pole - MDO (Draw out type) ACBs (Air Circuit Breaker) with Microprocessor
released over current, Short circuit and Earth fault relay for each feeder. The Digital
Multi-function Meter 1 No. for each feeder with LCD display shall be provided with
parameters like KWH, MD, Voltages of each phase, Line current for each Phase, P.F
of each Phase, P.F average, Instantaneous kW, Frequency & Date & Time.

The LED Indication lamps 6 nos. for R, Y, B, ON, OFF and trip indication shall be
provided on each feeder. The 3 nos. CTs having ratio of 630/5 Amps shall be provided
for metering on each feeder and 4 nos. control fuses / neutral links are to be provided
with each incomer & the control wiring shall be done with copper wire. The Incomers
shall be mechanically and Electrically interlocked.

2. OUTGOING FEEDERS

A) OUTGOING FEEDERS TYPE-1 (4 Nos.):

This type of Outgoing Feeders shall be provided with 4 nos. 250 Amps. X 415 Volts,
35/36kA Breaking Capacity Triple Pole MCCB (Moulded Case Circuit Breaker) for
each feeder. The LED Indication lamp 1 no. for ON indication shall be provided on
each feeder.The control wiring & power wiring shall be done properly and the power
wiring shall be brought up to the Power terminal block of suitable ampere capacity.
A) OUTGOING FEEDERS TYPE-2 (4 Nos.):

This type of Outgoing Feeders shall be provided with 4 nos. 125 Amps. X 415 Volts,
35/36kA Breaking Capacity Triple Pole MCCB (Moulded Case Circuit Breaker) for
each feeder. The LED Indication lamp 1 no. for ON indication shall be provided on
each feeder.The control wiring & power wiring shall be done properly and the power
wiring shall be brought up to the Power terminal block of suitable ampere capacity.
C) OUTGOING FEEDERS TYPE-3 (3 Nos.): This type of Outgoing Feeders shall be
provided with 4 nos. 63 Amps. X 415 Volts, 35/36kA Breaking Capacity Triple Pole
MCCB (Moulded Case Circuit Breaker) for each feeder.

The LED Indication lamp 1 no. for ON indication shall be provided on each feeder. The
control wiring & power wiring shall be done properly and the power wiring shall be
brought up to the Power terminal block of suitable ampere capacity.

The panel shall be designed, fabricated and supplied from manufacturers who are
having type test certificate holders, i.e. CPRI/ERDA of similar capacity not less than 3
years. Before manufacturing the panel the drawing of panel shall be submitted for
approval of KPT. The material shall be used from approved make list and got approved
from Engineer-in-Charge.

Technical Specification No.8

This includes erection /Installation, testing and commissioning of 630 A x 415/500V
15 Way L.T distribution panel, dust and vermin proof, free standing,
compartmentalized, fabricated from 2mm thick SWG CRCA sheet steel.

The cubical panel shall be firmly installed in proposed new substation at
proposed location the trench line with proper size of foundation bolts on “C” channel
of 75 x50 x 6 mm size after proper alignment of the panel. The channel shall be
properly grouted on the floor / CC foundation using proper size of grouting bolts as
desired by Engineer-in-charge.

This includes end terminations of Incoming and outgoing cables in all respect
with cable glands, lugs for incoming & outgoing cables and also connections of
earthing with 2 nos. of earthing terminals with supplied panel. The panel shall be
commissioned as per relevant IS specification and IE rules-1956 with update
amendments. The results of the test shall be confirming to the relevant IS specification
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and copies of the results shall be furnished to Engineer-in-charge by Contractor. The
work includes all labour and material including necessary civil work as directed by
Engineer-in-Charge.
Technical Specification No.9

This includes supply at site, laying, fixing and connecting of G.I strip of size
25x3 mm from earth station/existing earthing system to Transformer, H.T panel, H.T
isolator, L.T panel etc as the case may be. This also includes laying and connecting of
transformer neutral shall be earthed with two separate distinct copper flat of size
25x3mm. The copper strip shall be properly buried in the ground / flooring including
the floor shall refill as per original. The strip shall be connected through copper nut,
bolt and washer of size not less than 12mm etc.

The G.I strip also shall be laid from earth station to HT panel/LT Panels/Isolator etc.
directly to two separate and distinct earths, buried in the ground / pucca trench / wall as
the case may be and shall be clamped suitably wherever it is possible.

The work includes all material & labour required shall done as directed by

Engineer-in-charge.

General:

D) The earthing system shall conform to relevant provisions of code of practice
under 1S:3043 and shall be carried out in accordance with requirement of
IE Rules 1956 as amended from time to time.

The following are practically applicable:
Rule No: 32,51,61,67,68,69 & 90.

1) All medium voltage equipments shall be earthed by two separate & distinct
connections with earth through earth electrode.

III) Incase of high voltage, the neutral point shall be earthed by not less than
two separate & distinct connections with the earth having its own
electrodes.

IV)  The metal conduit, trucking, cable sheath, switchgear, distribution board,
feeder pillar, Armour of the cable shall be connected by two separate &
distinct connections with the earth.

V) The neutral point of distribution transformer shall be connected directly
to the earth through copper flats having distinct earth points.

VI)  The value of the earth system resistance shall not be more than 5 Q.

VII) The earth electrode shall be designed to have a loading capacity adequate
for the system for which it forms a part ie. it should be capable of
dissipating without failure of energy in the earth path at the point at which
it is installed under any condition of operation of the system. The
contractor shall prepare & submit six sets of drawing showing the main
earth connection & earth electrodes.

Technical Specification No.10
1) This includes preparation of earth station with chemical treated back filled

compound 50 mm dia Pipe In Pipe GI Type 2 Mtr Depth , Maintenance free
including all accessories & Masonry work Enclosure with cover plate.

2. A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be
provided just below the surface of ground over the funnel for watering and

having RCC/CI cover of suitable size as directed. This also includes removal of
extra-excavated earth from the site. The work shall be carried out to entire
satisfaction of Engineer-in-charge. This work includes all labour and material as
directed by Engineer-in-Charge. The works also include earthing value marking
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& painting on earth strips & earthing station by suitable paints (Green Color on
Strips) and also mentioned the earth value on earth pits.

Technical Specification No.11

Supply of 3 of 3 phase 500 KVA 11/0.433 KV indoor type distribution transformer.
1. Rating : 500 KVA

Voltage Ratio :11/0.433 KV

Vector Group :Dyn-11

Tapping Range/steps -5 %to 12.5 % in steps of 2.5 %

Tap Changer : Off Circuit

Temperature Rise(Oil/wdg.) :40/45 Degree centigrade

Terminations

HV : Cable Box

LV : Cable Box

Fittings : As per enclosed list of Annexure-I

. Paint : Epoxy Shade 632

Noarb

© o

Annexure -1
Rating and Diagram Plate

2 Nos. Earthing Terminals

Lifting Lugs for main tank and for all items to be handled independently

Drain cum filter Valve with Plug at Bottom

Filter valve with plug at Top

6" Dial type oil thermometer with 2 contacts

6" Dial type winding thermometer with 2 contacts

Conservator with oil filling hole with cap and drain plug

Silica Gel Breather

Air release plug

Off Circuit externally operated tapping switch position indicator, handle and

locking device for - 5% to 12.5% voltage variation in steps of 2.5%

3 Nos. Thermometer pockets

13. Explosion vent with Double Diaphragm and oil sight Glass

14. Radiator bank mounted on tank complete with Air Release Plug Drain Plug and
isolating valves at points of connection with tank

15. 4 Nos. Bidirectional flat rollers

16. Marshalling Box

17. 1 No.Buchholz rely with A/T contacts with shut off valve

TERMINATIONS:
HV: Cable box to receive 1 no. 3 core suitable size of 11 KV XLPE cable

== O 00N uU P~ WN -
R R

—
N

LV: Cable box to receive suitable nos. and size of 1.1 KV grade armoured cables
Orientation: 180 Degree, H.V. cable box to L.V. cable box
Neutral terminal shall be brought out for solid earthing.

NOTES:
1. Lugs Glands termination kits are in your scope of supply.
2. PAINT: The transformers shall be painted as under:
a) Internally with oil resisting varnish paint

b) Externally with 1 coat zinc chromate followed by two coats of epoxy paint shade 632
if IS-5.
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3. Following routing tests as per IS shall be carried out during inspection of
transformer at your works.
¢ Winding Resistance Measurement Test
e No Load Loss Measurement Test
e Full Load Loss Measurement Test
e Separate Source Voltage Test
e Insulation Resistance Test
e Turns Ratio Test
e Polarity Phase Relationship Test
e Breakdown Value Test (Die Electric Strength test) of Transformer Oil.
e Impedance Voltage of Transformer
e Heat run test will be carried out for the transformer having higher Full Load
losses.

Yours scope of supply is limited to Design, Engineering Manufacture, Assembly, Testing,
Packing and Forwarding and delivery of transformer complete with all fittings and
accessories.

Technical Specification No. 12

Erection, Testing and Commissioning of supplied 500 KVA 11/0.433 KV indoor type
distribution transformer at site including transformer foundation and civil work. All cable
termination in both HV & LV side including termination at LT panels as well as earthing
of transformer as per IER. If any alteration/modification required is in the scope of
contractor. The work includes all material, tools, equipment and labour and as per
direction of EIC.

Technical Specification No. 13

This item includes supply at site 4 Way double door TPN DB with IP42 degree of
protection. The DB shall be made from special grade of CRCA sheet and powder
coated. The DB shall be fitted with Bus bar, DIN Rail and neutral link. The rates
shall be excluding the cost of MCBs.

Technical Specification No. 14

This item includes fixing & commissioning of supplied double door TPN DB on
wall/ structure of Substation at 34 Hectare area as directed. The DB shall be
fixed rigidly on wall through suitable size of nut bolts/anchor
fasteners/cemented wooden gutties as directed. This includes necessary wiring,
connections & earth linking with all material, labour tools & tackles as directed
by Engineer-In-charge.

Technical Specification No. 15

(@)This includes supply of DIN Rail mounted ‘C’ Series 40 Amp, 415 Volts, 50 Hz
Triple Pole Neutral (TPN) MCB with 10kA Breaking Capacity. The supplied MCB
shall conform to IS 8828 or IEC 60898-1.
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(b) This includes supply of DIN Rail mounted ‘C’ Series 32 Amp, 415 Volts, 50 Hz
Single Pole (SP) MCB with 10kA Breaking Capacity. The supplied MCB shall
conform to IS 8828 or IEC 60898-1.

Technical Specification No. 16

This includes fixing & commissioning of supplied TPN/SP MCB in existing TPN
double door DB on wall / structure. The MCB shall be fixed on DIN Rail provided
in existing DB. This includes necessary wiring, connections, distribution & earth
linking of DB with all material, labour tools & tackles as directed by Engineer-In-
charge.

Technical Specification No.17

This item includes providing & fixing surface wiring for single phase sub-circuit
from the Distribution Board/MCB to the switchboard with Flame Retardant, 1100
Voltage grade, single core stranded copper conductor PVC insulated wire with IS:
694 /1990 of size 2.5 sq. mm. for phase & neutral wire and 1.5 Sq.mm continuous
stranded copper conductor wire for earth to be laid through PVC Oval Pipe with
[S: 9537 (Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS)
type/oval shape PVC conduit pipe of 25mm and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make as directed by
Engineer-in-Charge. The PVC oval conduit shall be fixed rigidly on wall/ceiling with
suitable size heavy duty PVC saddle set with base, clamp & screw at the interval
of 0.5 meter. Complete work consists of necessary wiring connections and earth
linking at both the ends with all materials and labour as directed by Engineer-in-
charge.

Technical Specification No. 18

This item includes providing & fixing surface wiring for light/tube light point
from switchboard with Flame Retardant, 1100 Voltage grade, single core
stranded copper conductor wire with IS 694: 1990 of size 1.5 sq. mm for phase &
neutral wire and 1.0 Sq. mm continuous stranded copper conductor wire for
earth to be laid through PVC Round Pipe with IS 9537 (Part-III) of size 20 mm
Diameter of Medium Mechanical Strength (MMS) type /20mm oval shape PVC
conduit pipe of 20 mm and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make as directed by Engineer-in-Charge.
The PVC round /oval conduit shall be fixed rigidly on wall /ceiling with suitable
size heavy duty PVC saddle set with base, clamp & screw at the interval of 0.5
meter. The work consists of providing & fixing of Bell Push /Flush type SP switch
6A, 240V semi modular Anchor Nova type or equivalent with ISI mark and to
meet specifications of IS 3854 & 3 plate Ceiling Rose /Angle Holder made from
polycarbonate on suitable size of PVC box with cover. The PVC box shall be rigidly
fixed with cemented wooden gutties on the wall and the switches shall be fixed
on cover of the box. The complete work consists of necessary wiring connections
and earth linking at both the ends with all materials and labour as directed by
Engineer-in-charge.
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Technical Specification No. 19

The item includes providing & fixing surface wiring for Power point with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire with
IS 694: 1990 of size 2.5 Sq. mm for phase & neutral wire and 1 Sq. mm continuous
stranded copper conductor wire for earth to be laid through PVC Round Pipe
with IS 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical Strength
(MMS) type /20mm oval shape PVC conduit pipe and other accessories such as
Tee, junction box, inspection bends, elbow etc. of approved make as directed by
Engineer-in-Charge. The PVC round /oval conduit shall be fixed rigidly on wall
/ceiling with suitable size heavy duty PVC saddle set with base, clamp & screw
at the interval of 0.5 meter. The work consists providing & fixing of 20 A & 10 A,
5 in 1 combined Unit 240V, 50Hz with switch, socket, fuse & indicator with ISI
mark. The Combined unit shall be rigidly fixed with cemented wooden gutties on
the wall as directed. The complete work consists of necessary wiring connections
and earth linking at both the ends with all materials and labour as directed by
Engineer-in-charge.

Technical Specification No. 20

This item includes supply at site and installation of environmental friendly
energy efficient 20W LED tube fixture complete with batten (T8). The fixture
should be of low power consumption & having high efficiency. This includes fixing
& commissioning of supplied 20 W LED tube fixture complete with batten on
wall/ceiling at suitable height by screws, gutties & necessary connections with
ceiling rose including all required material and labour as directed by Engineer-

In-Charge.
Technical Specification for LED 20W tube fixture:
No. Parameter Specification
1 | Power Consumption |20 Watt
2 | Rated Voltage 220-240 VAC.
3 | Rated Luminous flux | 22000 Lm
4 | Beam angle > 120 degrees
S5 | Power Factor >0.90
6 |IP P20
7 | Tube Efficiency | 295
(Lm/w)
Power Factor >0.90
Life Expectancy About 30,000 burning hours.
10 | Input Frequency 50 Hz.
11 | CRI Minimum 85
12 | CCT 4000-6500K
13 | Certification LM 79/LM 80
preferred
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Technical Specification No.21

This item includes supply at site, exhaust fan of size 300 mm with capacitor
start and run type motor, continuously rated, totally enclosed fitted with heavy
duty grease filled double ball bearing that ensures noiseless performance and
long lasting smoother life of fan suitable for single phase 230 Volt AC SOHz. The
impeller shall be used in an Exhaust Fan shall be of the propeller type & both
hub and impeller shall be dynamically balanced, frames and arms mounted on
rubber bushings, to avoid vibrations.

Technical Specification No. 22

This item includes fixing & commissioning of supplied 300mm sweep exhaust
fan on existing exhaust hole so that discharge of exhaust air can be done easily.
However, if exhaust hole is not provided, it is to be done by contractor. The
grouting of the fan is to be done by suitable size of anchor fastener bolts, and by
providing metallic mesh/louvers as directed to other side so that birds can be
restricted in the passage. This includes connections with 3 core flexible copper
cable from nearest source of supply & necessary connections & earth linking
with all material and labour and as directed by Engineer-In-Charge.

Technical Specification No. 23

This includes providing of heat shrinkable straight through joint kit suitable for HT
XLPE power cable jointing to HT 3 Core X 150 sq mm.
The supply of cable joint kits as per approved make like
3M/Raychem/ASCON/YAMUNA DENSON.

Technical Specification No. 24

This includes fixing of heat shrinkable straight through joint suitable for 3 Core X
150 sq mm grade. This including fixing of all required materials and by validated
person work will be carried out. The joint shall be made in such a way that the
joint shall be electrically and mechanically permanent. The work includes all
labour, tools tackles, joint kit of approved make and as directed by Engineer-in-
Charge.

Technical Specification No. 25

This includes supply of following type End termination HT XLPE 3C X 150 Sq.mm
indoor kit as per approved make like 3M/Raychem/ASCON/YAMUNA DENSON.
Any Major activity and query about work related to be discussed with Engineer-
in-Charge and finalized as per his directions.

Technical Specification No.26

This include making/fixing of following type End termination HT XLPE indoor kit
HT 3CX 150 Sq.mm. This including fixing of all required materials. The joint shall
be made in such a way that the joint shall be electrically and mechanically
permanent. The work by validated person will be carried out includes all labour,
tools tackles, joint kit of approved make and as directed by Engineer-in-Charge.
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Technical Specification No.27

a) This includes supply of heat shrinkable straight through joint kit suitable for
LT 1.1 KV XLPE power Aluminium armoured cable having size up to 4 Core X
35 sq. mm The cable joint kits shall be supplied as per approved make.

b) This includes supply of heat shrinkable straight through joint kit suitable for
LT 1.1 KV XLPE power Aluminium armoured cable having size up to 4 Core X
70 sq. mm The cable joint kits shall be supplied as per approved make.
Technical Specification No. 28

a) This includes fixing of heat shrinkable Straight through joint suitable for LT 4
Core X 35 sq mm 1.1 KV, Aluminium armored cable. This including fixing of all
required materials. The joint shall be made in such a way that joined section
can be reeled without sagging and also joint shall be electrically and
mechanically permanent. The work includes all labour, tools tackles, joint kit
of approved make and as directed by Engineer-in-Charge.

b) This includes fixing of heat shrinkable Straight through joint suitable for LT 4
Core X 70 sq mm 1.1 KV, Aluminium armored cable. This including fixing of all
required materials. The joint shall be made in such a way that joined section
can be reeled without sagging and also joint shall be electrically and
mechanically permanent. The work includes all labour, tools tackles, joint kit
of approved make and as directed by by Engineer-in-Charge

Sd/-

Signature & Seal of Contractor Executive Engineer (E)
Deendayal Port Authority
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SECTION - VI

Schedule-B

Name of Work: Removing, Shifting & Re-erection the Electrical Substation equipment’s from
6'" berth S/s to proposed location thereof in side cargo jetty area.

Sr.
No.

Description

Qty.

Unit

Rate

Amount

Part A

: Electrical Item

1

Removing & shifting of the following
equipment’s as per Tech Spec. No:-1

a) 500 KVA Distributions
Transformer.

b) RMU of 12 KV, 630 Amps 21
KA Outdoor mounted RMU

Unit.

c) LT panel (Way-15)

No

No

No

Re-Erection, Testing &
commissioning of the following
equipment’s as per Tech. Spec. No. 2

a) 500 KVA Distributions

Transformer.
b) RMU of 12 KV, 630 Amps
21 KA Outdoor mounted
RMU Unit

No.

No

Supply at site 3 Core armoured HT
aluminium conductor XLPE cable of
11 KV grade, following rating of the
as per Technical Specification No. 3
A).3C X 150. Sq. mm.

400

Mtr

Supply at site 4 Core armoured LT
aluminium conductor XLPE cable of
1.1 KV grade, following rating of the
as per Technical Specification No. 4

A) 3.5C X 300 Sq. mm.

300

Mtr.
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Supply, Installation Testing &
Commissioning at site of following
11-way LT Load point Panel (as per
proven design) as per Technical
Specification No. 5

11 Ways {2 I/C, I Changeover (Bus
Coupler), 8 O/G}.

Nos.

Laying HT/LT armoured aluminium

conductor cable 3.5/4 Core up to 35

Sq. mm. to 150 Sq. mm. as per

Technical Specification No. 6

a) Through HDD, with HDPE Heavy
Duty Pipe.

b) In Existing RCC Trench

c¢) Hard & soft Soil

150
200
350

Mtr.
Mtr.
Mtr.

Supply at site following way LT
Distribution Panel (as per proven
design) as per Technical
Specification No. 7

15 Ways (2 I/C, 1 Bus Coupler, 12
0/G).

No.

Installation, Testing &
commissioning of LT Distribution
Panel as per Technical Specification
No. 8

No.

Providing & connecting following
type of earth wire from Earth Station
to Equipment as per requirement as
per Tech. Spec. No. 9

a) 25 X 3 mm. Copper Strip.
b) 25 X 3 mm. Hot DIP GI Strip.

c) 8 SWG GI Earthing Wire

25

80

50

Mtr.

Mtr.

Mtr.

10

Supply & Preparation of Earthing
Station, TFC, Chemical Treated
back filled compound earthing
system as per Technical
Specification No. 10

a) Pipe-In-Pipe 50-60 mm. Dia. GI
type 3 Mtr. depth, for Transformer
body earth, Maintenance free.

12

Mtr.
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11

Supply of 3 phase 500 KVA 11/0.433
KV  indoor type  Distribution
Transformer as per Technical
Specification No. 11

No.

12

Installation, testing &
commissioning of 500 KVA 11/0.433
KV  indoor type  Distribution
Transformer as per Technical
Specification No. 12

No.

13

Supply of TPN Double Door IP 42
DB 4 ways Distribution Board as
per Technical Specification No. 13

No.

14

Fixing of TPN Double Door IP 42
DB 4 ways Distribution Board as
per Technical Specification No. 14

No.

15

Supply of following type of MCB as
per Technical Specification No. 15

a) 40A TPN MCB with 10kA
Breaking Capacity

No.

b) 32A SP MCB with 10kA
Breaking Capacity

No.

16

Fixing of TPN/SP MCBs with 10 kA
Breaking Capacity as per Technical
Specification No. 16

No.

17

Providing & fixing of surface wiring
with 2 X 2.5 Sq. mm. copper
conductor with PVC insulated
(single phase and neutral) for
single phase sub-circuit from the
DB/MCBs to the switch board as
per Technical Specification No. 17

30

Mtr.

18

Providing and fixing surface wiring
with 1.5 Sq. mm. copper conductor
for light /tube point with PVC
insulated single core standard
copper conductor wire as per
Technical Specification No. 17

18

No.
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19

Providing and fixing surface wiring
for 20A & 10A, 240 Volt, 5S0Hz
Power point as per Technical
Specification No. 19

No.

20

Supply & Installation of surface
mounted 20 Watt LED Tube light
luminary complete with batten as
per Technical Specification No. 20

12

No.

21

Supply at site 300mm sweep
exhaust fan as per Technical
Specification No. 21

No.

22

Fixing of 300mm sweep exhaust
fan as per Technical Specification
No. 22

No.

23

Supply of Heat shrink straight
through Joint kit for 11KV, 3C x
150 Sq.mm H.T XLPE cable as per
Technical Specification No. 23

12

No.

24

Fixing the Heat Shrink Straight
through Joint kit for 11KV 3C x
150 Sgq.mm H.T XLPE cable as per
Technical Specification No.24

12

No.

25

Supply of Heat shrink long sleeve &
boat, suitable for RMU End
termination kit (Indoor Type) for
11KV 3C x 150 Sqmm H.T XLPE
cable as per Technical
Specification No. 25

No.

26

Fixing of Heat shrink long sleeve &
boat, suitable for RMU End
termination kit (Indoor Type) for
11KV 3C x 150 Sqmm H.T XLPE
cable as per Technical
Specification No. 26

No

27

Supply of heat shrink straight
through Joint kit of 1.1KV XLPE 4
Core Aluminimum armoured cable
of following sizes as per Technical
Specification No.27

a) LT 4C x 35 Sg.mm cable

b) LT 4C x 70 Sg.mm cable

05

05

No.

No.
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28 | Making of heat shrink straight through
Joint Kit suitable for L.T. 1.1 KV XLPE 4
Core armoured cable of following size as
per Technical specification No.28

a) LT 4C X 35 Sg. mm. cable 05 No.
b) LT 4C X 70 Sg. mm. cable 05 No.
Total:

(In words Rupees

(Note : The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental

charges; but exclusive of GST)

Signature & Seal of Contractor

Executive Engineer (E)
Deendayal Port Authority

only)
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S/s to proposed location thereof in side cargo jetty area.

EVIDENCE TOWARDS SITE VISIT

I, Shri

SECTION VII

authorized representative of M/s.

(authorization letter issued by the firm with my specimen

signature and passport size photo and adhaar card are enclosed) have visited the

site on with DPA representative Shri

(Designation) for the work of “Removing, Shifting & Re-erection the

Electrical Substation equipment’s from 6th berth S/s to proposed location thereof

in side cargo jetty area.” and inspected the site and other issues related to tender

to my satisfaction.

Seal, name and
signature of the
bidder

Name, designation
and signature of DPA
representative who
assisted bidder during
site visit.

Seal, name and
signature of AXEN (E)
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Removing, Shifting & Re-erection the Electrical Substation equipment’s from 6" berth
S/s to proposed location thereof in side cargo jetty area.

SECTION VIII

Approved Make List for Electrical Items

Sr. Description Recommended Makes
No.
1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) | HVGasInsulated SIEMENS /Schneider/ABB
Breakers
2 POWER TRANSFORMERS | VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/
SIEMENS/ ABB/ Schneider/T&R
3 | DISTRIBUTION EMCO/KIRLOSKAR /PATSON/VOLTAMP/ ABB / Schneider / T&R
TRANSFORMERS
4 RESIN CAST
TRANSFORMERS
A) RESINCAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/
UNISTAR/KEI/FINOLEX/HAVELS
6 | LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/
HAVELLS/ UNISTAR/AVOCAB / ADCAB
7 | LTACB SIEMENS/L&T/SCHNEIDER/C&S
8 | PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 | LT PANEL CPRI APPROVED
10 | CHANGEOVERSWITCH | SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN
11 | SFU FOR MAIN LT SIEMENS/L&T/ABB/C&S
DISTRIBUTION PANELS
12 | SFUFORDISTRIBUTION | SIEMENS/L&T/ABB/C&S/SCHNEIDER/LEGRAND/
PANELS & FEEDER INDOASIAN/HAVELLS
PILLERS
13 | MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION PANELS
14 | MCCB FOR SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND/
DISTRIBUTIONPANELS | INDOASIAN/HAVELLS
AND FEEDER PILLERS
15 | MCB/ELCB/RCCB/RCCBO | SIEMENS/HAGER L&T/ABB
FOR MAIN LT
DISTRIBUTION PANELS
16 | MCBFORDISTRIBUTION | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/INDOASIAN/
PANELS AND FEEDER HAVELLS/ STANDARD
PILLERS
17 | MCBDISTRIBUTION STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS
BOARD
18 | MULTI FUNCTION L&T/ENERCON/SECURE/L&G,/ RISHABH

DIGITAL METER FOR
MAINLT DISTRIBUTION
PANELS/DIGITAL KWH
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Operation & Maintenance Contract of Industrial Lighting at cargo handling area, open plots,
jetty area, Godowns, Street lighting connecting to port gates including maintenance of
11/0.433KV Substation inside cargo jetty area for a period of two years.

METERS
19 | ANALOGVOLT/AMPARE | RISHABH/AE/ENERCON/L&T
METER FOR
DISTRIBUTION PANELS
AND FEEDER PILLERS
20 | SLECTORSWITCHFOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE
METER
21 | POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS
22 | QUARTZTIMECLOCK L&T/INDOASIAN/SIEMENS
SWITCH
23 | PVC WIRE WITH RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD /
COPPER CONDUCTOR FINOLEX / ANCHOR
24 | FLUSHTYPESWITCHES, | ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS
SOCKETS, HOLDERS
AND CEILING ROSES &
ELECTRONIC
REGULATORS
25 | DOORBELLS/CALL ANCHOR/LEGEND/MK/NORTHWEST
BELLS
26 | MODULARSWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs /
SOCKETS, PLATES & INDOASIAN / SIMENS.
BOXES
27 | PVC CONDUIT/OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/
CONDUIT & CASSING SWASTIK / BPI
CAPPING AND
ACCESSORIES
28 | GLS LAMPS & PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
FLUORESCENT LAMPS SURYA ROSHNI / GE
29 | HPSV, HPMV & METAL PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
HELIDE LAMPS SURYA ROSHNI / GE
30 | IGNITORS FOR HPSV, PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
METALHELIDE LAMPS SURYA ROSHNI / GE
31 | LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM /
SURYA ROSHNI / GE/C&S
31a | LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S
having surge Protection >10KV for fittings & internal Surge
Protection for Driver of >4KV, LED Chip only
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80
CERTIFICATION
32 | CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
33 | WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
34 | EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
35 | HEAVY DUTY BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC
INDUSTRIAL WALL or its equivalent
MOUNTING FANS
36 | WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 | AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/
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SAMSUNG/ONIDA
38 | REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHL / LG /
SAMSUNG / WHIRLPOOL
39 | VOLTAGE STABILIZER VEELINE / CAPRI
40 | INVERTERS SUKAM / MICROTEK
41 | D.G.SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR / CATERPILLAR /ASHOK
LEYLAND /VOLVO
B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR
ELECTRIC
42 | ELECTRICMOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR /ABB
43 | WATER PUMPS SWASTIK / KSB
44 | WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD
45 | LUGS & CABLE GLANDS | DOWELLS / JAINSON / BRACO
Note:

In case of supply of Make of material which is not in the DPA approved Make list, the said
material should be supplied as per the latest GETCO approved Make list.

In case of supply of Make of material which is neither available in the DPA approved Make list not
in the latest GETCO approved Make list, the said material should be supplied as per the Make
decided by EIC for which written intimation will be given to the contractor.

Before procurement of material, the Make of the material should be approved by EIC in writing.

-Sd/-
Signature & Seal Superintending Engineer (E)
of Contractor Deendayal Port Authority
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SECTION IX

(To be Executed on Rs. 300/- Non Judicial Stamp Paper)
Integrity Pact

The Integrity Pact duly signed by authorized person(s) with witness are to be submitted by
the bidders along with the tender documents.

Bidders are required to sign the integrity pact (as per given below with the tender document),
failing which their bid shall be liable for rejection. The “principal” means “Deendayal Port
Authority” and “Counterparty” means “Vendor / Supplier/ Contractor”.

If a Counterparty commits a violation of its Commitments and Obligations undethe Integrity
Pact Program during bidding process, their entire Earnest Money Deposit, would be forfeited
and in addition, they may be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counterparty after award of the Contract, DPA
shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase
the Bank Guarantee (s) and other payments to Counterparty in such cases.

Sd/-
Seal & Signature Executive Engineer(E)
of Contractor Deendayal Port Authority
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S/s to proposed location thereof in side cargo jetty area.

INTEGRITY PACT
Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal®
and

................................ weereesrenseesnnne (Name of The bidders and consortium
membars) hereinafter referred to as "The Bidder / Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contracF(s) /
concession(s) for Tender NO. ...ccveveersseecsaneesininns The Principal values full compliance
vith all relevant laws of the land rules, regulations, economic use of resources and of

fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1)  The Principal corﬁmits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

) No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b)  The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or
the contract execution.

(c)  The Principal will exclude from the process all known prejudicial persons.

(2)  If the Principal obtains information on the conduct of any of its em ployees which
is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and
in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take sl measure:

necessary to prevent corruption.  The Bidder(s) / Contractor(s) « o
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(2)

hemselves to observe the following principles during participation in the tender
process ond during the contract execution. '

ol

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's employees
involved in tender process or the execution of the contract or to any third
persen any material or other benefit, which he / she is not legally entitled
Lo, in order to obtain in exchange of advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding
process.

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes
of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in
the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines
all the payments made to Indian agent / representative have to be in
Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign
Suppliers" is placed at (page Nos. 7-20)

The Bidder(s) / Contractor(s) wil, ‘when presenting their bid, disclose any
and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries, in connection with the award of the

contract.

Bidder(s) / Contractor(s) who have. signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait

for their decision in the matter.

The Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.
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Scction 3 - Disqualification from tender process and exclusion from future

contracts.

it the Bidder(s) / Contractor(s), before award or during execution has committed a
transaression through a violation of Section-2 above, or in any other form, such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings". Copy of the "Guidelines
on Banning of business dealings” is placed at (Page No. 7-20).

Section 4 - Compensation for Damages

(1)

If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitied to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor, liquidated damages
of the Contract Value or the amount equivalent to Security Deposit /
Performance Bank Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract award
has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the
extent of the damage in the amount proved.

Section 5 - Previous transgression

(1)

(2)

The Bidder declares that, no previous transgressions occurred in the last three
years with any other company ip any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

If the Bidder makes incorrect _statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned
in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1)

(2)

In case of a Joint. Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.

There is no provision of sub-contract .in the tender, any viclation of the sare.
Contractor shall be held solely responsible for the same.
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Section 7 - Criminal charges against violating Bidders / Contractors

It the principal obtains: knowledge of conduct of a Bidder or Contractor or of an
employee, or a representative, or an associate of a Bidder or Contractor, which
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the
Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take
further necessary action as deemed fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

1\
L4

(3)

(5

The Principal appoints competent and credible Independent External Monitor for
this Pact after approval by Central Vigilance.Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the

parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representative of the parties
and performs his / her functions neutrally and independently. The Monitor
would have access to all Contact documents, whenever required. It will be
obligatory for him / her to treat the information and documents of the Bidders /
Contractors as confidential. He / she reports to the Chairperson of the Board of

the Principal.

The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonst_ration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the infermation and documents of the Bidder /

Contractor with confidentiality.

The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on “Non-Disclosure of Confidential Information" and of
"Absence of Conflict of Interest”. In‘case of any conflict of interest arising at a
later date, the IEM shall inform Chairman, DPA and recues himself / herself from

that case

The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to participate in such

rmeetings. -

As soon as the Moni.tor nptices, or believes to notice, a violation of tr
agreement, he / she will so inform the Management of the Principal and rques
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the management o discontinue, or take corrective action. The Monitor can in
thie regard submit non-binding recommendations. Beyond this, the Monitor has
no riaht to demand from the parties that they act in a specific manner, refrain

from oction or lolerate action.
The Monitor will submit a written report to the Chairperson of the Board of the

Pncipal, within 8 to 10 weeks from the date of reference or intimation to him by
{he Principal and, should the occasion arise, submit proposals for correcting
i

yobiematic situations.

I the Monitor has reported to the Chairperson of the Board of the Principal, a
substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time taken
visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the

Central Vigilance Commissioner, Government of India.

(9)  The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

0.1  This Pact shall be operative from the date of signing of IP by both the parties till
the final completion of contract of successful bidder and for all other bidders six
months after the contract has been awarded. Issues like warranty, guarantee,

etc. should be outside the purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact, as specified above unless it is

discharged / determined by the Chairperson, DPA.

Section 10 - Other Prqvisions

(1)  This agreement is subject to Indiar) Lavy. Place of performance and jurisdiction
ic the Registered Office of the Principal, i.e. Gandhidham, Gujarat.

Changes and supplements as well as termination notices need to be made in

e
)
writing. Side agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this agreement must

be signed by all partners or consortium members.

(4)  Should one or several provisions pf this_ agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to

come to an agreement to their original intensions.

lssues like Warranty / Guarantee etc. shall be outside the purview of IEMs.
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(6) In the event of

any contradiction betw
in the

lnlcgrily Pact wi|| prevail,

//
SURTIIL aytayay

s LD ¢) (g
(For & RN ( I

: Wﬂhmiﬁmi{ml) (For & on behalf of the Bidder/Contractor)
'(‘GWNiS@JL)\ginu.‘r '('I"':Iccl.) (Office Seal)
ecndayg) Pory An(hm:isy
Place : Gandhidham
Date : s .. 720
Signature of signature of Witness
(Sign, Name & Address) (Sign, Name & Address)
A Haukyg

Kevrve - 11 p)inpoary .
Brildisg . New feand)y .

—————

t with Deendayal port Authority (as
i et no. 10 and Shri Amiya Kumar Mohap
Bir BlgnReEs)F()OCnr\?l%Shhzve been appointed by DPA as Independent g
aw ’ o i
address are as under:-

tra,IFos (Ret.)  (2) shyi pr. Gopal D
i Amiya Kumar Mohapatra,
(1) Shri Amiy

hawan, Ex CMD, MECL
y House No. 120 Jai Shakti vihar
' agar, ’

Qrs. No. 5/9, U”'t'9logg°' Nag (NHPC Society) P4, Byiiger Area,
Bhubaneswar- 7512530' Greate Noida Gautam Bugh nagar,
Mobile No. 9432?0 ail.com Utter Pradesh-20; 315.

G ivaifs@gmail.
Email: amiyal

Mobile No. 8007771467

Email: gdhawangeologist@gmail.cgm

- ure:, the Clause
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	ELECTRICAL DIVISION
	NOTICE INVITING ON LINE TENDER
	Details about tender:
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	Contact Details:
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	15 Taxes:
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	18. Idle Charges:
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	23. Termination:
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	25. Indemnification:
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	27. Delegation
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	29. Personnel:
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	35. Instructions
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	43. Memorandum of Settlement:
	44. Deviations:
	45. Approvals:
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	47. Bar Chart
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	1. Site order Book:
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	52. Tools & Tackles:
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	54. Indian Dock Safety Regulations:
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	(This clause is superseded by Clause No. 7 under Special Conditions, Section-III)
	56. Action where no Specifications are specified:
	57. Undertaking by the Contractor:
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	59. Fraudulent documentation by bidders:
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