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MECHANICAL ENGINEERING DEPARTMENT 
 
 

ELECTRICAL DIVISION 
 
 

TENDER NO. EL/AC/2854  
 
 

“Annual Maintenance Contract Works at A.O.B. and Gopalpuri Colony for period of two years”. 
 

 
 
 
 
 
 

Executive Engineer (E) 
Electrical Division 

Deendayal Port Authority 
7, Ground Floor, 
Nirman Building,  

New Kandla – 370 210. 
Phone No. (02836) 270209/270342 
 Fax No. (02836) 270184/271010 
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TENDER NOTICE NO. EL/AC/2854 

 
 

 
Name of work 

 
“Annual Maintenance Contract Works at A.O.B. and Gopalpuri 
Colony for period of two years”. 
 

 
Est. cost put to  tender 

 
Rs. 2,37,58,134/- 
 

 
Tender fee : 

 
Rs. 5000 + 900 (GST) Present rate of GST is 18% 
 
Through on line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of 

RTGS no. and date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under The Ministry of Micro, Small 

and Medium Enterprises indicating the list of activity related to the 

subject tender as per National Industrial Classification-2008 mentioned 

in the table below only shall become eligible for exemption from payment 

of Tender fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate along with Bid Securing Declaration Form (Form - 7 in Section- 

IV) in preliminary bid. 

 
 Level Description  

Section – D Electricity, Gas, Steam & Air Condition Supply 
Division – 35 Specialized construction activities 
Group– 351 Electric power generation, transmission & 

distribution. 
Class - 3510 Electric power generation, transmission & 

distribution. 
 
Sub Class – 35109 

Collection & distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 
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EMD Rs. 2,37,581/- 
 

Through on line transfer in PNB bank account no. 2177002100004628 - 

Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of 

RTGS no. and date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under The Ministry of Micro, Small 

and Medium Enterprises indicating the list of activity related to the 

subject tender as per National Industrial Classification-2008 mentioned 

in the table below only shall become eligible for exemption from payment 

of Tender fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate along with Bid Securing Declaration Form (Form - 7 in Section- 

IV) in preliminary bid. 

 
 Level Description  

Section – D Electricity, Gas, Steam & Air Condition Supply 
Division – 35 Specialized construction activities 
Group– 351 Electric power generation, transmission & 

distribution. 
Class - 3510 Electric power generation, transmission & 

distribution. 
 
Sub Class – 35109 

Collection & distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

Last date of downloading 30/04/2025 upto 16:00 
Last date and time of 
submission of E-tender 

30/04/2025 upto 16:00 only on website 
https://tender.nprocure.com: 

Pre-bid meeting 16/04/2025 @ 12:00 Hrs. in the Board Room, A. O. Building, 
Gandhidham 

Date and time for opening 
of E-tender 

30/04/2025 at 16:05 hrs. 

Downloading websites https://tender.nprocure.com http://www.deendayalport.gov.in 
as well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 
 
 
 

  Executive Engineer (Elect.) 
Deendayal Port Authority
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NOTICE INVITING ONLINE TENDER 
 
 

 
 
Department Name 

 
Mechanical Engineering Department 
 

 
Circle/ Division 

 
Electrical Division, Deendayal Port Authority, Ground Floor, Nirman 
Building, New Kandla, Kutch – 370210. 
 

 
Tender Notice No. 

 
EL/AC/2854 
 

 
Name of Project 

 
Annual Maintenance Contract Works at A.O.B. and Gopalpuri colony 
for a period of two years 
 

 
Name of Work 

 
Annual Maintenance Contract Works at A.O.B. and Gopalpuri colony 
for a period of two years 
 

 
Estimated Contract Value 
(INR) 
 

 
₹ 2,37,58,134.00 

 
Period of completion 
(in   Months) 
 

 
24 months from the date of issue of work order. 

 
Bidding Type 
 

 
Open 

 
Bid Call (Nos.) 
 

 
One 

 
Tender Currency Type 
 

 
Single 

 
Tender Currency Settings 
 

 
Indian Rupee (INR) (₹) 

 
Integrity Pact 

 
Integrity Pact agreement (format attached in Form-6 Section - IV) 
as per instruction given in SCC, clause no. 4   duly signed by the 
bidder and their witness and is required to be submitted in 
preliminary bid. Failing which the Technical bids will be considered 
non responsive 
 

 
Qualifying Criteria 
 

 
The Bidders shall fulfill the following pre-qualification criteria: 
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(A) Average annual financial turnover during the last three years 
ending 31st March of the previous financial year should be atleast 
₹ 71.27 lakhs as certified by the Chartered Accountant. 

(B) Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the 
one in which applications are invited should be either of the 
following: 

(1) Three similar completed works each costing not less than 
the amount equal to ₹ 95.03 lakhs (excluding GST) OR 

(2) Two similar completed works each costing not less than 
the amount equal to ₹ 118.79 lakhs. excluding GST)  OR 

(3) One similar completed work costing not less than the 
amount equal to ₹ 190.07 Lakhs. excluding GST)  

 
Similar work means  
 
(a) Experience in maintenance of HT (11 KV or above) & LT electrical 

network.  
 
OR 

(b) Supply, Installation, Testing and Commissioning of HT (11 KV or 
above) & LT electrical network.  
 
OR 

(c) ARC of HT (11 KV or above) & LT electrical network. 

 

IMPORTANT: 
 
(1)  In case a work is started prior to 07 (seven) years, ending last of 

month previous to the one in which tender is invited, but 
completed in last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, the completed work 
shall be considered for fulfilment of credentials. 
 

(2) If a work is physically completed and completion certificate to this 
extent is issued by the concerned organization but final bill is 
pending, such work shall be considered for fulfilment of 
credentials. 
 

(3)     If a part or a component of work is completed but the overall    
scope of contract is not completed, such work shall not be 
considered for fulfilment of technical credentials even if the cost 
of part completed work/component is more than required for 
fulfilment of credentials. 
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 (4)   In case a work is considered similar in nature for fulfilment 
of technical credentials, the overall cost of that work shall be 
considered and no separate evaluation for each component 
of that work shall be made to decide eligibility. 

 (C)   Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the 
total  bid value. 

The available bid capacity will be calculated as 
under: Assessed Available Bid capacity = A x N x 
2 –B, Where, 

 
“N” = Number of years prescribed for completion of the 
subject contract. 
 
“A” = Maximum value of works executed in any one year 
during last seven years (at current price level). 

 
“B” = Value at current price level of existing commitments and 
on- going works to be completed in the next ’N’ years. 

 
Note: For bringing value of works to current level, multiplying 
factor to be indicated in tender with reference to escalation 
based on WPI. 

Financial 
Year 

2023- 
24 

2022- 
23 

2021
-22 

2020- 
21 

2019
-20 

2018
-19 

2017
-18 

Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 
Multiplying 

Factor 1.00 0.99 1.09 1.23 1.24 1.26 1.32 

 
The Bidder shall furnish statements showing the value of existing 
commitments and on-going works as well as the stipulated period 
of completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in charge. 

IMPORTANT: 

(i) The value of annual turnover is not to be considered towards 
“A” as mentioned in the formula. 

(ii) The information may be provided as per the format given at 
Section-XIII. 
 

(D)    In Case the similar work has been issued for any private body, 
the bidder will be required to produce the tax deducted at 
source (TDS) certificate indicating the income tax deducted by 
the client for that work, which will form the basis for assessing 
the value of completed work.  
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           Note:  
 

(i) The particular row in the TDS certificate (Form 16A or Form 
26AS), which indicates the credit of the payment received 
from the client, should be highlighted.  

(ii) Along with the TDS certificate, a declaration on the letter 
head of a Chartered Accountant should be submitted giving 
details such as the name of bidder, the name of the client for 
which the bidder has carried out the work, name of work, 
work order no. and date, gross amount of the payment, net 
amount received from the client, TDS amount. The 
statement should be signed by the Chartered Accountant.  

(iii) In case any discrepancies between the TDS (Form 16A or 
Form 26AS) and the declaration given by the Chartered 
Accountant with regard to payment received from the client, 
it should be explained. 

         (iv) The value of each similar completed work shall be considered     
excluding GST. 

 
 (E) The contractor shall have valid electrical contractor’s license and 

electrical supervisor license for carrying out electrical work of 
nature involved in this tender obtained from the competent 
authority of their respective states without which the tender 
shall not be accepted. Contractor shall submit certificate and 
copy of the license in lieu of the same for consideration. 

(F)   Upload duly signed document given at Section-VIII towards 
evidence of site visit. (The bidder who has not physically visited 
the site and not uploaded document given at Section-VIII, will be 
declared technically disqualified. The date of physical visit of site 
should be the date invariably prior to date of opening of 
preliminary bid.  

 
Definition of 
Similar work 

Similar work means  
(d) Experience in maintenance of HT (11 KV or above) & LT electrical 

network.  
OR 

(e) Supply, Installation, Testing and Commissioning of HT (11 KV or 
above) & LT electrical network.  
OR 

(f) ARC of HT (11 KV or above) & LT electrical network.  
Joint Venture Not Allowed 

Rebate Not applicable 
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Bid Document 
Fee: 

₹ 5000 + 900 (GST) Present rate of GST is 18% (non- refundable)/-
(Five Thousand Nine Hundred Only) 

 
Through online transfer in PNB bank accounts no. 2177002100004628 
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 
of RTGS no. and date of transfer may be uploaded on― (n) procure 
website. 
 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate along with Bid Securing Declaration 
Form (Form 7 in Section IV) in preliminary bid. 

 
  Level Description  

 Section – D ELECTRICITY, GAS, STEAM AND 
  AIRCONDITION SUPPLY   

  Division – 35 ELECTRICITY, GAS, STEAM AND  
 AIRCONDITION SUPPLY   

Group - 351 Electric power generation, transmission 
 and distribution 

Class – 3510 Electric power generation, transmission 
 and distribution 

Sub Class - Collection and   distribution   of   electric 
35109 energy to households, industrial, 

 commercial and other users n.e.c. 

Bid Document 
Fee Payable To: 

Through on-line transfer in PNB bank account no. 2177002100004628 
- Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. In case of Micro and Small Enterprise (MSEs) holding 
valid certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National Industrial 
Classification 2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload the scanned copy of valid certificate along with Bid 
Securing Declaration Form-7 failing which the bid shall be considered 
non-responsive in preliminary bid. 
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Bid Security/ 
EMD (INR) : 

₹ 2,37,581/- 

 
Through online transfer in PNB bank accounts no. 2177002100004628 

- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 

of RTGS no. and date of transfer may be uploaded on― (n) procure 

website. 

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under The Ministry of Micro, Small

and Medium Enterprises indicating the list of activity related to the 

subject tender asper National Industrial Classification-2008 mentioned 

in the table below only shall become eligible for exemption from

payment of Tender fee/EMD. Such bidder shall upload the scanned 

copy of valid certificate along with Bid Securing Declaration Form

(Form 7 in Section IV) in preliminary bid 

 
  

 Level Description  

Section – D ELECTRICITY, GAS, 
AIRCONDITION 
SUPPLY 

STEAM AND 

Division – 35 ELECTRICITY, GAS, 
AIRCONDITION 
SUPPLY 

STEAM AND 

Group - 351 Electric power generation, transmission and 
distribution 

Class – 3510 Electric power generation, transmission and 
distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 
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 Bid Security/EMD 
(INR) in Favour of 

Through online transfer in PNB bank accounts no. 2177002100004628 

- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 

of RTGS no. and date of transfer may be uploaded on― (n) procure 

website. 

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under The Ministry of Micro, Small

and Medium Enterprises indicating the list of activity related to the 

subject tender asper National Industrial Classification-2008 mentioned 

in the table below only shall become eligible for exemption from

payment of Tender fee/EMD. Such bidder shall upload the scanned 

copy of valid certificate along with Bid Securing Declaration Form

(Form 7 in Section IV) in preliminary bid. 

 
 Level Descriptio

n 
 

Section – D ELECTRICITY, GAS, STEAM AND 
 AIRCONDITION SUPPLY   

Division – 35 ELECTRICITY, GAS, STEAM AND 
 AIRCONDITION SUPPLY   

Group - 351 Electric power generation, transmission 
 and distribution 

Class – 3510 Electric power generation, transmission 
 and distribution 

Sub Class - Collection and   distribution   of   electric 

35109 energy to households, industrial, 
 commercial and other users n.e.c. 

Bid documents 
download start 
date 

01/04/2025 

Bid documents 
download end 
date 

30/04/2025 up to 16:00 Hrs. 

Date and place of 
pre Bid Meeting 

16/04/2025 @ 12:00 hrs. at A.O. Building Gandhidham. 

Last date and time 
for Receipt of Bids 

30/04/2025 up to 16:00 Hrs. 
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Bid Validity Period 120 Days 

Condition (1) Tender Fee shall be submitted through on line transfer in PNB  

bank account no. 2177002100004628 - Deendayal Port 

Authority - (IFSC code PUNB0217700). Scanned copy of RTGS 

no. and date of transfer may be uploaded on (n) procure 

website. 

 

         In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The

Ministry of Micro, Small and Medium Enterprises indicating the 

list of activity related to the subject tender asper National 

Industrial Classification-2008 mentioned in the table below only

shall become eligible for exemption from payment of Tender

fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate along with Bid Securing Declaration Form (Form 7 in

Section IV) in preliminary bid 

 

 
  Section – D ELECTRICITY, GAS, STEAM AND 

AIRCONDITION SUPPLY 
 

Division – 35 ELECTRICITY, GAS, STEAM AND 
AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission 
and distribution 

Class – 3510 Electric power generation, transmission 
and distribution 

Sub Class - 
35109 

Collection and distribution of electric 
energy to households, industrial, 
commercial and other users n.e.c. 

  
(2) EMD: Through on line transfer in PNB bank account no. 

2177002100004628 - Deendayal Port Authority - (IFSC code 

PUNB0217700). Scanned copy of RTGS no. and date of transfer 

may be uploaded on (n) procure website.  
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         In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender asper National 
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate along with Bid Securing Declaration Form (Form 7 in
Section IV) in preliminary bid 

Level Description 

Section–D ELECTRICITY, GAS, STEAM AND 
AIRCONDITION SUPPLY 

Division–35 ELECTRICITY, GAS, STEAM AND 
AIRCONDITION SUPPLY 

Group -351    Electric power generation, transmission 
and distribution 

Class – 3510   Electric power generation, transmission    
and distribution 

Sub Class-35109 Collection and distribution of electric 

                         energy to households, industrial, 

                         commercial and other users n.e.c. 
    
   (3) Integrity Pact agreement (format attached in Form-6 Section - IV)  

duly signed by the bidder and their witness and  is required to be 
submitted in preliminary bid. Failing which the Technical bids will be 
considered non responsive 

    Accordingly, offer of those bidders shall only be opened whose 
EMD, Tender Fee or Exemption certificate along with Bid Securing
Declaration (if MSE) Form (Form 7 in Section IV) and Integrity pact
(duly signed by bidder and witness i n  proper format attached on 
Form-6 Section - IV)  ) are received electronically. 
 

   However, for the purpose of realization, bidder shall send the same 
in original to Executive Engineer (E) at the time of tender opening or 
send the same by hand/courier/RPAD/Speed post so as to reach the 
Executive Engineer (E), Electrical Division, Nirman Building, Ground 
Floor, New Kandla-(Kutch)-370210 within 07 days from the last date 
of opening without fail, without which the bid shall be treated as non-
responsive. 

 



 

13 
 

Remarks The hard copies should reach to the Electrical Division within 07 days 
from the date of opening of preliminary bid. 

Bid Opening Date Technical bid will be opened on 30/04/2025 @ 16:05 hrs.  Date of 
opening of price bid shall be notified after scrutiny and evaluation of 
technical bid. 

Documents 
required  to be 
submitted   by 
scanning through 
online 

a. Documents in support of fulfilling Qualifying Criteria as 
indicated above. 

b. EMD -As indicated above.  
c. Tender fee - As indicated above.  
d. Integrity pact (duly signed by bidder and witness)  
e. Documents Mentioned in Eligibility Criteria. 
f. Bid Security Declaration form (In case of MSE). 

 
Officer- Inviting 
Bids: 

Executive Engineer (E), Electrical Division, Nirman Building, Ground 
Floor, New Kandla, Kutch – 370210 

Bid Opening 
Authority : 

Executive Engineer (E) 

Address: Executive Engineer (E), Electrical Division, Nirman Building, Ground 
Floor, New Kandla, Kutch – 370210 

Contact Details : Executive Engineer (E), Electrical Division, Nirman Building, Ground 
Floor, New Kandla, Kutch – 370210, Phone: 02836-270209, 270342. 
Fax No. 02836 270184. 

 
(n) code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 
380054 (Gujarat) 

 
Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517,525) 

 
 
 

Signature & Seal Executive Engineer (E) 
of Contractor Deendayal Port Authority 
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SECTION – I 

INSTRUCTION TO BIDDERS 

A. GENERAL 
 

1. Scope of Bid 

 

1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E- 
Tendering from the interested eligible bidder for the work as mentioned in the notice 
inviting online tender. All bids shall be completed and submitted on-line in accordance 
with instruction to the bidders. 

 

1.2 The successful bidder will be expected to complete the works by the intended 
completion period. 

 

2. Source of funds 

 

2.1 The employer has arranged the funds from the internal resources and will have 
sufficient funds in India Currency for execution of the work. 

 

3. Eligible Bidders 

 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion of “Similar 
Works” only shall be considered for evaluation of eligibility criteria. 

 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in clause regarding Eligibility Criteria. 

 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 
Bidders with their Bids”. 

 

3.3 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfilment of Minimum Qualifying criteria. 

 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer. 
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4. Eligibility Criteria 

 

4.1      The Bidders shall fulfill the following pre-qualification criteria: 

 
FINANCIAL 

SN Particulars Supporting documents 

(A) Average annual 
financial turnover 
during the last three 
years ending 31st March 
of the previous financial 
year should be  atleast  
Rs. 71.27 lacs. 

Certificate should be issued by the Chartered 
Accountant. UDIN should be mentioned in the 
certificate . 

TECHNICAL 

(B) Experience of having 
successfully completed 
similar works during last 
7 years ending last day 
of month previous to the 
one in which 
applications are invited 
should be either of the 
following: 

(1) Three similar 
completed works 
each costing not less 
than the amount 
equal to Rs. 95.03 
lacs. excluding GST)     
OR 
 

(2) Two similar 
completed works 
each costing not less 
than the amount  
equal   to 
₹ 118.79 lacs.
excluding GST)  OR 

(3) One similar 
completed work 
costing not less 
than the amount 
equal  to 
Rs. 190.07 lakhs 
excluding GST)  

In case of two or three 
similar categories, one 
work shall in variably the 
similar as per the 

a) A copy of the completion certificate in respect of the 
successfully completed similar work. 

b) A copy of work order should also be submitted for 
which the bidder is submitting the completion 
certificate. 

Such completion certification should be issued on the 
letter head of the client and invariably reflect the 
following details: 

(1) Name of Contractor, (2) Name of Work, (3) No. of 
work order/agreement and date, (4) Contract value, 
(5) Contract period, (6) Date of commencement of 
work, (7) Date of completion, (8) Value of Work 
executed during the contract period/original contract 
period, (9) Date of issue of completion certificate. 

IMPORTANT: 
(1) In case a work is started prior to 07 (seven) years, 

ending last of month previous to the one in which 
tender is invited, but completed in last 07 (seven) 
years, ending last day of month previous to the one 
in which tender is invited, the completed work shall 
be considered for fulfilment of credentials. 

(2) If a work is physically completed and completion 
certificate to this extent is issued by the concerned 
organization but final bill is pending, such work shall 
be considered for fulfilment of credentials. 

(3) If a part or a component of work is completed but 
the overall scope of contract is not completed, such 
work shall not be considered for fulfilment of 
technical credentials even if the cost of part 
completed work/component is more than required 
for fulfilment of credentials. 

(4) In case a work is considered similar in nature for 
fulfilment of technical credentials, the overall cost of 
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definition of the similar 
work fulfilling the 
financial criteria and the 
other work/s may be HT 
& LT electrical work/s 
fulfilling the financial 
criteria.   
 
 
 

that work shall be considered and no separate 
evaluation for each component of that work shall be 
made to decide eligibility. 

(C) Definition of Similar 
Work 

Similar work means  
(a) Experience in maintenance of HT (11 KV or 

above) & LT electrical network.  
OR 

(b) Supply, Installation, Testing and 
Commissioning of HT (11 KV or above) & LT 
electrical network.  

OR 
(c) ARC of HT (11 KV or above) & LT electrical 

network. 

(D) Assessed Available Bid capacity = A x N x 2 –B, 
Where, “N” = Number of years prescribed for completion of the subject contract. 

 “A” = Maximum value of works executed in any one year during last seven years (at 
current price level). 
“B” = Value at current price level of existing commitments and ongoing works to be 
completed in the next ’N’ years. 
Note: For bringing value of works to current level, multiplying factor to be indicated 
in tender with reference to escalation based on WPI. 
 
 

Financial 2023- 2022- 2021- 2020- 2019- 2018- 2017- 
Year 24 23 22 21 20 19 18 

 
Index 151.4 152.5 139.4 123.4 121.8 119.8 114.9 

 

 

Multiplying   1.00 0.99 1.09 1.23 1.24 1.26 1.32 
 

Factor 
 

The Bidder shall furnish statements showing the value of existing commitments 
and ongoing works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee- 
in charge. 

IMPORTANT: 
(a) The value of annual turnover is not to be considered towards “A” 

in the    formula. 
(b) The information may be provided as per the format given at Section-

XIII. 
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 In Case the similar work has been issued for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the 
income tax deducted by the client for that work, which will form the basis for 
assessing the value of completed work. 

IMPORTANT: 

(1) The particular raw in the TDS certificate (Form 16 or Form 26A), which indicates 
the credit of the payment received from the client, should be highlighted. 

(2) Along with the TDS certificate, a declaration on the letter head of a Chartered 
Accountant should be submitted giving details such as the name of bidder, the 
name of the client for which the bidder has carried out the work, name of work, 
work order no. and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by the Chartered 
Accountant. 

(3) In case any discrepancies between the TDS (Form 16 or Form 26A) and the 
declaration given by the Chartered Accountant with regard to payment received 
from the client, it should be explained. 

(E) The contractor shall have valid electrical contractor’s license for carrying out 
electrical work of nature involved in this tender obtained from the competent 
authority of their respective states without which the tender shall not be accepted. 
Contractor shall submit certificate and copy of the license in lieu of the same for 
consideration. 

(F)  Upload duly signed document given at Section-VIII towards   evidence of site visit. 
(The bidder who has not physically visited the site and not uploaded document 
given at Section-VIII, will be declared technically disqualified. The date of physical 
visit of site should be the date invariably prior to date of opening of preliminary bid. 
The mandatory site visit and uploading of document are exempted if there is 
declared travel restriction by central/state government). 
 

 
4.2 All bidders shall scan and forward the following information and documents with their 

bids. 
 

(a) Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the signatory 
of the Bid to commit the Bidder. 

 
(b) Total monetary value of similar works performed for each of the last seven years 

ending last day of month previous the one in which applications are invited. 
 

(c) Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

(d) Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial 
year. 
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(e) Duly filled Forms mentioned in Section – IV- Part – I. 

(f) PAN, Registration with GST, Provident Fund Authorities. 

(g) Valid Electrical Contractor License issued by respective State. 
 

(h) EMD: EMD: Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal 
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website.  

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National Industrial Classification-2008 mentioned 
in the table below only shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate along with Bid Securing 
Declaration Form-7 (Section-IV), failing which the bid shall be considered non-responsive in 
preliminary bid. 
 
 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to households, industrial, 
commercial and other users n.e.c. 

(i) Tender fee: Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal 
Port Authority - (IFSC code PUNB0217700).   Scanned copy of RTGS no. and date of transfer may 
be uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate 
along with Bid Securing Declaration Form-7 (Section-IV) failing which the bid shall be 
considered non-responsive in preliminary bid. 

Level Descriptio
n 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 
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Sub Class - 
35109 

Collection and distribution of electric energy to households, industrial, 
commercial and other users n.e.c. 

 
 

(j) Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 
 

(k) A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

 

(l) Power of attorney (duly accompanied by resolution of Board in case of company). 
 

(m) Qualifications and experience of key site management and technical personnel 
proposed for the contract. 

 

(n) The proposed methodology and program of work, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted justifying their capability of execution and completion of the 
work as per technical specifications within the stipulated period of completion as per 
milestones. 

 

(o) The completion certification should invariably mention the reference no. of work order, 
the date of completion and contract value. 

 

(p) The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

 

(q) In case the similar work has been executed for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 
value of completed work. 

 

(r) Bidders should give an undertaking letter duly stating that the documents submitted 
by them in support of their credentials are genuine and DPA is at liberty to take any 
action against the bidder if the said documents are found to be non-genuine. 

 

(s) Bidders should give an undertaking that they will comply to the specifications of the 
work including terms and conditions in total without any deviation. 

 

(t) Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by 
bidder) to be submitted in preliminary bid. 

(u) Bid Securing Declaration Form for MSE’s (Form 7 in Section IV) 
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4.3 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

 
5. One Bid per Bidder 

 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 
cause all the proposals with the Bidder’s participation to be disqualified and the bidder 
can be disqualified for bidding of any contract with DPA for a period of 03 years. 
 

6. Joint Venture (Not applicable) 

In case of association in the form of consortium or joint venture agreement, the 
members of the association shall nominate one of the members as “lead partner” for 
participating in the tender and signing all the documents related therewith up to 
signing of agreement and execution of all the contractual obligations there after (in 
case of award of contract). All the partners of the association must also, jointly and 
severally, be responsible for satisfactory execution and performance of the contract. 
The firms with at least 26% equity holding each are allowed to jointly meet the 
legibility criteria. 

 

7. Cost of Bidding 
 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its 
Bid and employer will in no case be responsible and liable for those costs regardless 
of the conduct or outcome of the bidding process. 

 

8. Site Visit 

 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the 
site of work and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the works. The costs of visiting the 
site shall be at the Bidders’ own expense. 
 

B. Bidding Documents 

 
9. Content of Bidding Documents 

 

9.1 The set of bidding documents comprises the documents listed in the below and 
addenda issued in accordance with clause 9: 

Invitation for Bids (NIT) 
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Bid Reference No. EL/AC/2854 

• NIT : Invitation for Bids 
• Section I : Instruction to Bidders 
• Section II : General Conditions of Contract 
• Section III : Special Conditions of Contract 
• Section IV : Forms of Bid 
• Section V : Scope of Work & Technical Specifications 
• Section VI : Bill of Quantities 
• Section VII : Drawings 
• Section VIII : Evidence towards Site Visit. 
• Section IX : Approved Make list of Electrical items 
• Section X : Maintenance Schedule. 
• Section XI : Format for work permit. 
• Section XII : Line clearance format. 
• Section XIII : Format for submitting information for bid capacity. 

 
9.2 The bidding documents shall be downloaded. The documents should be completely 

filled and submitted through on line E – Tendering process. 
 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
forms, terms, technical specifications, bill of quantities, in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder’s own risk. 
Bids which are not substantially responsive to the requirements of the tender 
documents shall be rejected. 

 

10. Clarifications of the Bidding Documents  

 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the employer in writing. The employer may respond to any request for clarification 
which are received within seven days prior to date of pre-bid meeting. The 
clarifications shall be uploaded on Website https://tender.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in. 

 
10.2 Pre–Bid meeting  
 

 
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 

_____________ @ 15:00 hrs. in the Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 
behalf of bidder at the time of Pre-Bid Meeting. 
 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 
conditions. 
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10.2.3 Pre – Bid clarifications will be uploaded in https://tender.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing 
source of enquiry. 
 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

 
 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 
 

10.2.6 Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 

11. Language of Bid 

 

All documents relating to the bid shall be in the English language. 

 

12. Documents comprising the Bid 

 

The bid submitted by the bidder shall comprise the following: 

 

a) Technical Bid : 

 

(1) EMD, Tender Fees and Integrity pact duly signed by bidder and witness 

 

(2) Qualification information in accordance to clause of Eligibility Criteria shall 
be  submitted. 

 

 

b) Financial Bid : 

 

(1) Bill of Quantities duly filled and digitally signed by bidder. 

 

13. Bid Prices 

 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to adjustment on any account. 

 
13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other 

incidentals charges like Transportation, Loading, Unloading, Boarding & Lodging, 
insurance etc. and should remain firm till completion of work. 
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14. Currencies of Bid and Payment 

 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

 

15. Bid Validity 

 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the 
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as Non- 
responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer 

may request the bidders to extend the period of validity for additional period. The 
request and the bidders’ responses shall be made in writing. A bidder may refuse the 
request for which EMD, if any, will not be forfeited. 

 
 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 
 

16. Bid Security (Earnest Money Deposit - EMD ) 

 

16.1 EARNEST MONEY DEPOSIT (EMD) = ₹ 2,37,581/- 

 

The tender shall be accompanied by Earnest Money Deposit of ₹  2,37,581/- (Rupees Two 
Lakhs Thirty Seven Thousand Five Hundred Eighty One only). The tender not 
accompanied with EMD shall not be considered & their technical and price bid will be returned 
un- opened. Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal 
Port Authority - (IFSC code PUNB0217700).   Scanned copy of RTGS no. and date of transfer may 
be uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate 
along with Bid Securing Declaration Form-7 (Section-IV) failing which the bid shall be 
considered non-responsive in preliminary bid. 
 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 
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Sub Class - 
35109 

Collection and distribution of electric energy to households, industrial, 
commercial and other users n.e.c. 

 
It may be noted that exemption certificate issued by any other authority will not be 
entertained. Earnest money in the form of Bank Guarantee will not be accepted under 
any circumstances. 

 
a. EMD 

 

(i) The EMD of successful Bidder will be refunded on submission of performance 
guarantee (in Form 11) as per the tender clause and executing the agreement (in 
Form 8) as per tender clause. The EMD of unsuccessful bidders other than L1 & 
L2 be refunded immediately after ranking of Bids. Earnest Money of L2 bidder 
shall be refunded immediately after entering into agreement with L1 and 
acceptance of Performance Guarantee from L1. 

 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
 

(iii) The EMD of successful bidder will be discharged (refunded) after he has signed 
the Agreement and furnished the required Performance Guarantee. 

 

(iv) Earnest Money Deposit will not carry any interest. 
 

b. Necessary action shall be taken to disqualify the bidder from bidding 
process of any contract with DPA for a period of 03 years and EMD will 
be forfeited if: 

 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any 
arithmetic errors; 

 

(iii) The successful Bidder fails within the specified time limit to 
 

a) Sign the Agreement or 

b) Furnish the required performance Guarantee 

 

(iv) The bidder submits more than one bid 

 

17. Alternative Proposals by Bidders 
 

17.1 Conditional offer or Alternative offers will not be considered in the process of tender 
evaluation. 
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18. Format and Signing of Bid 

 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 
duly authorized to sign on behalf the Bidders. 

 

19. Amendment of Bidding Documents 

 

19.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addenda. 

 
19.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

 
 

19.3 To give prospective bidders reasonable time in which to take an addendum in to 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids. 
 

C. Submission of Bids 

 

20. Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using which they can 
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code 
solutions a division of GNFC Ltd, who are licensed certifying authority by Government 
of India. All bids should be digitally signed. For details regarding Digital signature 
certificate and related matters, the bidder may contact the following address: 

(n) Code Solutions, 

A Division of GNFC, 

301 GNFC Info tower, 

Bodakdev, Ahmedabad. 

Tel. 91 79 26857316/17/18 

Fax: 91 79 26857321 

Mobile: 9327084190 / 9898589652. 

E-mail: nprocure@gnvfc.net. Bid reference No. _______________________ 

Name and address of the bidder. 

 

The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price 
Bid), signed on bottom of each page in token of acceptance of Tender 
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Conditions and shall have to be forwarded subsequently so as to reach the office of 
EE (E) within 7 days before opening of the tenders. 

The envelopes shall be addressed to: 

(a) Executive Engineer (E),     Deendayal Port Authority Electrical Division, Ground Floor, 
Nirman Building, New Kandla – 370210. 
Gujarat-State. 
 
(b) bear the following identification: 

“Annual Maintenance Contract works at A.O.B. and Gopalpuri Colony for a 
period of two years” 

 
Bid reference No. EL/AC/2854  

Name and address of the bidder. 

 

21. Deadline of Submission of the Bids 

 

21.1 Bids must be received by the employer in On-Line System at websites 
https://tender.nprocure.com not later than _____________ up to ________ Hrs. 

 
21.2 At the time of submission of the tender document, the Bidder shall give an undertaking 

that no changes have been made in document. The uploaded version of the Port 
Tender Document at https://tender.nprocure.com websites will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted by the Bidder, the conditions mentioned in the Port’s 
uploaded document on https://tender.nprocure.com websites shall prevail. 

 
 

21.3 The employer may extend the deadline for submission of bids by issuing an 
amendment on DPA website as well as on https://tender.nprocure.com in which case 
all rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 
 

21.4 In case of tender documents being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change have been made in document. Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on 
https://tender.nprocure.com and the one submitted by the tenderer, the conditions 
mentioned in the port’s tender document uploaded on https://tender.nprocure.com 
shall prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

 
 

22. Late Bids 

 

22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line 
System. 
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23. Modification and Withdrawal of Bids 

 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 
extension if any. 

 
23.2 No Bid can be modified after the last date for submission of Bids. 
 

 
23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity including extension, if any, may 
result in disqualification of the bidder from bidding process of ay contract with DPA for 
a period of 03 years. 
 

D. Bid Opening and Evaluation 

 

24. Bid Opening 

 

24.1 On the due date and time, the employer will first open Technical bids of all bids 
received including modifications. 

 
24.2 In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at 
the same time. 

 
 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does 
not contain Bid security i.e., EMD in the form of Bid security declaration form and 
tender fees in the manner prescribed in the Bid documents, then that Bid will be 
rejected and the Bidder will be informed accordingly. 
 

24.4 The bids which are technically qualified, their financial bids will be opened. The date 
of opening of financial bid will be declared in the https://tender.nprocure.com and 
www.deendayalport.gov.in . 

 
 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 
 
 

25. Clarification of Bids 

 

25.1 To assist in the examination and comparison of Bids, the employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates. 
The request for clarification and the response shall be in writing, but no change in the 
price of substance of the Bid shall be sought, offered, or permitted. 

 
25.2 No Bidder shall contact the employer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. 
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25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 
 
 

26. Examination of Bids and Determination of Responsiveness 
 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed, 

(b) Meets the eligibility criteria defined, 

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees, 

(d) Is responsive to the requirements of the Bidding documents, 

(e) GST number to be quoted invariable by bidder. 

 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 
terms, conditions and specification of the Bidding documents. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation. 

 
 

27. Evaluation and Comparison of Bids 

 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

 
27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 

price by adjusting discounts, if any. 
 
27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities. 

 

E. Award of Contract 

 

28. Award Criteria 

 

The employer will award the work to the bidder whose bid has been evaluated to be 
techno-commercially responsive and the lowest evaluated amount bid subject to 
submission of agreement and performance security. 

The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 
Maintenance/Operation/Maintenance as applicable. 
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29. Employer’s Right to accept any Bid and to reject any or all 

 

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 
without assigning any reason and to cancel the bidding process and reject all bids, at 
any time prior to the award of contract, without thereby incurring and liability to the 
affected bidder or bidders of the grounds for Employer’s action. 

 

30. Letter of Intent 

 

The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 6) intimating 
the successful bidder about the proposed pre-acceptance of tender. 

 

31. Notification of Award and Signing of Agreement 

 

31.1 The Bidder who’s Bid has been accepted will be notified for the award by the employer 
prior to expiration of the Bid validity period by confirmation in writing. In this letter 
(hereinafter and in the Conditions of Contract called the “Letter of Intent”) the contract 
amount, completion period of the work, etc. will be mentioned in line with 
the tender conditions. 

 
31.2 The notification of award will constitute the formation of the Contract subject to the 

furnishing of a performance security in accordance with the provisions of tender 
condition. 
 

31.3 The Agreement will be submitted by successful Bidder within 14 days (National Bid) 
28 days (Global Bid) of issue of the notification of award (Letter of Intent). The 
agreement will incorporate all correspondence between the employer and the 
successful bidder. 

32. Contract Agreement: 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following 
guidelines within 14 days (National Bid) /28 days (Global Bid) from the date of issue of 
Letter of Award. 

i) The successful Bidder will be required to execute an agreement at his expense on three 
Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper departmental format 
(Form 9) for the due and proper fulfillment of the contract within 14 days (national Bid) 28 days 
(Global bid) from the date of Letter of Award. 

32.2 Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax 
accepting the tender shall constitute a binding contract between the Board and the 
Contractor. 

32.3. The contract period shall be reckoned from the date of issue of work order to commence the work. 

i) The original agreement as per the format attached with the tender should be 
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executed on a stamp paper of appropriate value (at present Rs.300/-) 
ii) The Agreement should be submitted in duplicate and the date of execution is 

to be kept blank. 
iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 
iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and 

in case it is a Company, a copy of Memorandum and Articles of Association 
along with Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of 
authority given by the firm/ company to the signatory of the Contractor firm is 
to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 
vii) Leaving blanks and insertion of some contents of the agreement with hand 

writing should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialed. 
ix) Agreement shold be submitted in legal size green sheet. 

 
33. Performance Security 
33.1 Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should 

be submitted as Performance Guarantee in form of BG/FDR/Digital Transfer within 21 days, on 
receipt of Letter of Award and balance 5% to be recovered as Retention Money from Running 
Bills. Recovery of 5% Retention Money to commence from the First RA Bill onwards @ 5% of the 
Bill Value from each Bill. Retention Money will be refunded within 14 days from the date of 
payment of final bill. Balance SD will be refunded immediately not later than 14 days from 
completion of defect liability period. 

33.2 Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days 
of receipt of Letter of Award, failing which the work will not be awarded and the Bid Security i.e., 
EMD will be forfeited. 

33.3 The bank guarantee towards performance guarantee cum security deposit will be accepted from 
any nationalized bank/scheduled bank (Except co-operative bank) having its branch at 
Gandhidham. 

33.4 The Port Authority will also be at liberty to deduct from performance guarantee or from any sums 
of money due or that may become due under any contract with the contractor that may become 
due to the employer. This is without prejudice to the rights of the employer under the terms of 
the contract. The Bank Guarantee is required to be dispatched by the issuing bank directly to The 
Employer by Registered AD Post. 

33.5 The Port Authority may at their option forfeit the Performance Guarantee cum Security Deposit if 
the contractor fails to carry out the work or perform or observe the conditions of contract. 

33.6 The balance Performance Guarantee cum Security Deposit will be released after successful 
completion of guarantee period. 

33.7 If applicable, the documentary evidence (copy of paid challan in government treasury) of welfare 
cess @1% of work done or as amended by statutory authority from time to time, paid on final 
bill shall be submitted before releasing the performance guarantee. 

33.8 BG submitted by the contractor should remain valid for a period of 60 days beyond the date of 
completion of all contractual obligations of the contractor including defect liability period. 
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34. Issue of Work Order  (This clause is superseded and read in SCC clause no.1) 
 

Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non-Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

 

35. Time Schedule 

 

The Contract shall be effective from the date of issue of Work Order and the work shall 
be completed within twenty four (24) months from the date of Work Order.  The 
contract period is extendable to a period of six months on the same terms and 
conditions and accepted rate on mutual consent. 

 

36. Corrupt or Fraudulent Practices 
 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe 
the highest standard of ethics during the procurement and execution of this contract. 
In pursuance of this policy, the employer: 
 

(a) Defines the following for the purpose of these provisions: 

(i) “Corrupt Practice” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process 
or in contract execution; and 

(ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition. 
 

(b) Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 

Signature & Seal          Executive Engineer (Elect.) 
        of Contractor Deendayal Port Authority 
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SECTION-II 
 

GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions 
 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the 
context otherwise requires: 

 

a. “Employer” means Board of Authorities of Deendayal Port, a body corporate under 
the Major Port Authority Act 2021, by notification 

 

b. n issued by the Government of India, acting through its Chairman, Dy. Chairman or 
Chief Mechanical Engineer or any other officers so nominated by the Board. 

 

c. “Contractor” means the person or persons, firm, corporation or company whose 
tender has been accepted by the employer and includes the Contractor’s servants, 
agents and workers, personal representatives, successors and permitted assigns. 

 

d. “Contract” means and includes Tender Documents, Instructions to Bidders, General 
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

 

e. “Contract Price” means the total sum of money to be paid by the employer to the 
contractor on timely completion of the contract work as per Contract including 
payment for extra work, i.e. as per defined and applicable items of the terms of 
payment, including any taxes, except GST, and duties to be paid to state or central 
Government. 

 

f. “Specifications” means the specification referred to in the tender documents and 
any modifications thereof or additions thereto or amendments thereto as may be 
from time to time be furnished or approved in writing by the employer. 

 

g. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of 
DEENDAYAL PORT AUTHORITY. 

 

h. “Work” or “Works” shall mean the whole of the plant and materials to be provided 
and work to be done executed or carried out by the contractor under the contract. 

 

i. The “Site” shall mean the whole of the premises, buildings and grounds in or upon 
which the system or works is or are to be provided, executed, erected, done or carried 
out. 

 

j. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 
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k. The “Drawings” shall mean the drawings, issued with the specification which will 
ordinarily be identified by being signed by the Chief Mechanical Engineer and any 
further drawing submitted by the contractor with his tender and duly signed by him 
and accepted or approved by the Chief Mechanical Engineer and all other drawings 
supplied or furnished by the contractors or by the Chief Mechanical Engineer in 
accordance with these contract conditions. 

 

l. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 
conditions of contract and described in the specification and shall include all other 
tests to be carried out as per the requirement of the ‘employer’. 

 
m. “Approved” or “Approval” shall mean approval in writing. 

 

n. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer 
authorized by Chief Mechanical Engineer for purpose of this contract. 

 

o. “Day” are calendar days, “months” are calendar months. 
 

p. “Equipment” is the contractor’s machinery and vehicles brought temporarily to 
the site to construct the works. 

 

q. “Material” are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

 

r. “Plant” is any integral part of the works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

 

2. Use of Contract Document 

 

The Contractor shall not, without prior consent, make use of any document except 
for the purpose of performing this contract. 

 

3. Change Orders 

 

At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge 
(EIC), with due approval of competent authority, may make any changes in the 
quality and/or quantity of the work or any part thereof that may, in his opinion, be 
necessary and for that purpose the Engineer In-charge shall have the power to order 
the Contractor to do and the Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 

c. Change the character, quality or kind of any such work, 
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d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under 
the contract, and no such change shall in any way vitiate or invalidate the contract 
but the cost, if any, arising out of all such changes shall be taken into account 
in ascertaining the total amount of the contract price. Where the rate is available 
in the contract and the same is applicable to the additional work, in the opinion 
of the EIC, the cost of the additional work shall be determined as per this 
available rate. But, if the rate for additional work is not available in the contract, 
the same shall be determined by the EIC taking into account the market rate and 
labour cost at the site for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including 
the make / model, shall not be accepted. In case of any such deviation, payment 
shall not be made for that part of the work / item, even if it is meeting the 
functional requirements and has been accepted by the purchaser. The payment 
for such portion of the work / item can only be released if the contractor makes 
good the deviations before the expiry of the warranty period so as to meet the 
specifications of the tender agreement in all respects. 

 
4. Resolution of Dispute 

 

4.1 The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in 
connection with the contract. However, in case of failure of negotiation between the 
Board and the Contractor, the parties shall refer their present and future disputes 
relating to the contract itself or arising out of or concerning or in connection with or 
in consequence of the contract to the Chairman, DPA whose decision shall be final and 
binding on both the parties. The contract shall be governed by the Indian Contract Act, 
1872. 

 

4.2 Jurisdiction of Courts 
 

All such disputes, which could not be settled at the intervention of Chairman, DPA, 
shall be subjected to the jurisdiction of the courts at Gandhidham. 

 

5. Force Majeure 

 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, 
and such delay is caused by force majeure including war, civil resurrection, strikes 
(other than the strike solely by the Contractor’s men), fire, flood, epidemics, 
earthquakes, extremely adverse climatic conditions, such delay may be excused and 
the period of such delay may be added to the time of performance of the obligations 
without any addition to the contract price. 

 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 
writing of such condition and the cause thereof, but not later than 7 days from 
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its occurrence. Unless otherwise directed by the Board in writing, the Contractor 
shall continue to perform its obligations under the contract as far as reasonably 
practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has 
used its best endeavor to avoid or overcome such causes of delay and the parties 
will mutually agree upon remedies to mitigate or overcome such causes of delay 
without having any right to any claim on account of such force majeure. 

 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified 
the Board in writing about such situation, it may be considered as “Force Majeure” 
situation. 

 

6. Compliance with Statutes, Regulations 

 

The Contractor shall comply in all respects, with all statutes and regulations as may 
be necessary, including clearance from State/Central Govt. authorities, Pollution 
Control Boards, labour enforcement and local authorities. The Contractor shall, at all 
times during the continuance of the contract, so far as it may be necessary, comply 
with all the existing enactments including Central and State legislation as well as any 
by-laws of any local authorities regarding labour, particularly the Minimum wages 
Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and 
Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour 
(Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National 
and Festival Holidays Act, Shop and Establishment Act, The Apprentice Act and keep 
DPA indemnified against any loss or claim arising out of contravention of the 
provisions of the above said enactments by the Contractor. The price quoted by the 
Contractor in the Bill of Quantity shall be deemed to include all expenses whatsoever 
the Contractor may be required to incur for the compliance with the provisions of 
the above said legislation. The Contractor shall make necessary arrangements for 
DPA to witness the payment made by the Contractor to his staff and labour. 

 

7. Payment Terms   

(Modified as per Clause No. 2 of Special Conditions, Section – III) 

All payments shall be made in Indian rupees unless specifically  mentioned. 

i. 70% of supply item rate against receipt of material at site in good 
condition after obtaining insurance cover as per tender condition (if TPI 
appointed then after inspection & certification of the same by Third Party 
Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing 
and commissioning, etc. (if TPI appointed then after inspection & 
certification of the same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 

iv. Remaining 10% will be released after successful completion of whole 
work (if TPI appointed then after inspection & certification of the same 
by Third Party Inspection Agency). 
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NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should 
be furnished following details: 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for : NEFT payment or RTGS 

payment Declaration by the party 

I/We hereby declare that the above information furnished by me is correct 
and DPA is requested to pay my / our dues to this account for this work is 
concerned. 

Signature of the party with the seal 
 
 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per 
our records and any payment made by DPA to this account will be accepted 
either by RTGS/NEFT. 

 

Signature of the bank manager with the seal. 

 
8. Insurance 

(Modified as per Clause No. 3 under Special Condition, Section-III) 

8.1 The contract shall provide in the joint names of the employer and the 
contractor, insurance cover from the start date to the end of guarantee period 
for the following events which are due to the contractor risk: 

1. Loss of or damage to the works, plan and materials 

2. Loss of or damage to equipment 

3. Loss of or damage of property (except the works, plant, materials and 
equipment) in connection with contract, and 

4. Personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to 
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the engineer in charge or his nominee before the commencement of work. All 
such insurances shall provide for compensation to be payable to the types and 
proportions of currencies required to be rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval 
of the engineer in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till 
commencement of erection against fire, pilferage, damage and against natural 
calamities for the value of 90% of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by 
the D.P.T after testing the materials shall stand covered by suitable erection 
insurance also for the value of 110% of the item. The charges for the 
insurance shall be borne by the Contractor. 

 

9. Time Extensions 

 

The Contractor may claim extension of the time limits in case of; 

(i) Changes ordered by DEENDAYAL PORT AUTHORITY. 

(ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of 
drawings, non-availability of site clearance or any other reason, DPA will 
consider time extension of merit. However, no compensation will be paid to the 
Contractor if work is delayed on DPA’s account. The Contractor shall submit the 
request for extension, within 30 days of occurrence of such delay, clearly 
indicating the justification for such extension. 

(iii) Force Majeure. 

(iv) All the incidents of delay should be entered in the hindrance register which will 
be base for granting any extension. 

 

10. Time is the essence of the contract 

 

Time is the essence of the contract and the Contractor shall ensure that all the 
obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused 
by its vendors. In case of delay in progress of the works, DEENDAYAL PORT 
AUTHORITY reserves the right to withhold the payment, cancel the contract 
unilaterally or complete the work departmentally. 

 

11. Liquidated Damages 

 
11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied 

at the rate ½% of the contract value per week of delay or part thereof subject to a 
maximum of 10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within 
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a reasonable time after the specified time for completion may allow further extension 
of time at its discretion with or without the levy of LD. In the event of extension of 
time at its discretion with LD the employer will be entitled without prejudice to any 
other right or remedy available in that be half percent (½%) of the contract value 
of the works for each week or part of the week subject to the ceiling 10% of contract 
value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and 
in the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any other 
right or remedy available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of 
failure of the contract to recoup the delays in the mutually agreed time frame, shall 
be entitled to terminate the contract. 

 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) 
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the 
contract value and forfeit the security deposit made by the contract besides getting 
the work completed by other means at the risk and cost of the contractor. 

 

11.6 In case part/portion of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value 
of work, the maximum LD being on the entire contract value. 

 

12. Variations 

 
Where the quantity supplied/miscellaneous work by the contractor is exhausted during the 
currency of the contract and if any requirement arises prior to completion of the contract, 
variation in Quantities of Schedule “B and C” shall be considered by DPA.  The overall as 
well as individual variations shall be ± 30% in quantity for which the rate quoted by the 
bidder and accepted by the employer shall be applicable.  

 

13. Acceptance 
 

Upon completion of work under this contract, the Board may accept the works and/or 
services after installation, if defects or shortcomings are not considered essential and, 
the Contractor agrees to make good the deficiencies in confirmation with this 
contract. No work shall be accepted before the Contractor clears the site of scraps, 
unused materials, work shed, equipment and all such materials which were used for 
execution of the work and not required any more at the work site. Also, the Contractor 
has to submit all the documents and final “as built” drawings as per the contract 
agreement without which no work shall be treated as complete. 
 
Completion Certificate shall be issued by the employer after satisfactory completion 
of work as per tender and after taking trial. 
 

14. Guarantee  
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14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 
12 months for new works including supplied items) with effect from the date of 
acceptance of the work and/or services, unless otherwise specified in the scope of 
work/Special Conditions of Contract (SCC). 

 

14.2 The Contractor shall warrant the Board that the goods and services under this contract 
will comply strictly with the contract, shall be first class in every particular case and, 
shall be free from defects. The Contractor shall further warrant the Board that all 
materials, equipment and the supplies furnished by him will be new and fit for their 
intended purposes. 

 

 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under 
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 
replace the defective goods and/or services at no cost to the Board. 

 

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with 
the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

 

15. Taxes 

 

GST Clause: 

 

The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax, 2017. 

 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
Deduction of Income-Tax & GST: 

 

Deduction of Income Tax & GST 

 

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be 
made good while making payments due to the contractor for carrying out the work 
and only net amount shall be paid as directed by the Central Board of Direct Taxes, 
Ministry of Finance, Government of India. 

 

Tax:    The rates quoted by the contractor shall be deemed to be inclusive of the 
taxes, duties etc. (except GST) which the contractor will have to pay for the 
performance of this contract. The employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. 
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16. Deduction 

 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 
Contractor in accordance with the prevailing rules of Govt. 

 

16.2 While performing under the contract, the damages caused by the Contractor or his 
workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the 
damages and all the cost on this account shall be recovered from the bills of the 
Contractor or any money due to the Contractor from this contract or any other 
contract or any other transaction. In determination of the damage, the opinion of the 
Engineer-In-charge (EIC) shall be conclusive. 

 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 
under the contract shall be deducted from the bills of the Contractor or from any 
money due to the Contractor from this contract or any other contract. 

 

17. Subcontracts 

 

The Contractor shall not be allowed to engage any sub-contract for all or any part of 
this contract. 

 

18. Idle Charges 

 

All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be entitled 
to any idle charges for delay in supply of materials and/or equipment by the Port 
Authority. Further, in case of any delay due to stoppage of work ordered by the Port 
Authority to avoid interruption in other important activities of Port Authority or any 
other reason, the Contractor shall not claim any idle charges. 

 

19. Personal Protective Equipment (PPE) 

 

The Contractor shall be solely responsible, at his own cost, for the supply of required 
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets, 
nose masks, hand gloves etc. by his staff at site. 

 

20. Conduct 

 

The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site 
and for the preservation of peace and protection of persons and property at the work 
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site as well as in the enactment of the works. 

 

21. Accident 

 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about 
the work site or in connection with execution of the contract, report such accidents to 
the Engineer-In-Charge giving all the details in writing. He shall also provide additional 
information about the accident as requested by the EIC. 

 

22. Watch and ward 

 

During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by DEENDAYAL PORT AUTHORITY. 

 

23. Termination 

 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, 
by  written notice of default sent to the Contractor, terminate the contract in whole or 
in part: 

 

(i) if the Contractor fails to execute the work within the period as specified in the 
contract or any extension granted by the Board; 

 
(ii) if the Contractor fails to perform any other obligation under the contract and if 

the contractor does not cure the same after receipt of a notice of default, the 
nature of default as well as the time within which the default has to be cured 
by the Contractor. 

 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost 
for such works or goods and risks, if any. 

 

 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for 
delivery, within 30 days after termination. The payment shall be made only after all 
the afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT 
AUTHORITY. The amount so decided by the Engineer-in-Charge in this regard shall 
be final and binding. 
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23.4 In case of termination of contract for default by the Contractor, the Board may not 
permit the Contractor to participate in any of the future tender of DEENDAYAL PORT 
AUTHORITY for a period decided by DPA. 
 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach 
of the contract. 

 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized 
by the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for 
which the maximum amount of liquidated damages can be paid as defined in the 
contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public 
officials in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice. Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written 
permission of Engineer in Charge. 

24. Arbitration Clause 
 

24.1 Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or any other thing whatsoever, in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders, or to the conditions or otherwise concerning the work or 
regarding the execution or failure to execute the same whether arising during the 
progress of the work or after the completion thereof as described hereinafter shall be 
referred to the Chairman for sole arbitration by himself or by any officer appointed by 
him. 

24.2 It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matters to which the 
contract relates and that in the course of his duties as an employee of the Board of 
the Government, he had expressed views on all or any of the matters in dispute or 
of difference. 

 

24.3 The arbitrator, who has been dealing with the arbitration case, being transferred or 
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vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

 

24.4 It is also a term of this contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 

 

24.5 It is a term of this contract that only such questions and disputes as were raised during 
the progress of other work till its completion and not thereafter shall be referred to 
arbitration. However, this would not apply to the questions and disputes relating to 
liabilities of the parties during the guarantee period after completion of the work. 

 

24.6 It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amount of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

 

24.7 It is also a term of the contract that if the Contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Engineer –in-charge that the final 
bill is ready for payment, the claim of the Contractor shall be deemed to have been 
waived and absolutely barred and the Port Authority shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

 

24.8 It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound to give 
claim wise detail and speaking award and it should be supported by reasoning. 

 

24.9 The award of the arbitrator shall be final, conclusive and binding on all the parties 
to Contractor. 

 

24.10 The arbitrators from time to time, with the consent of both the parties, enlarge the 
time for making & publishing the award. 

 

24.11 Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 
Act, 1996 or any statutory modifications or enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

 

24.12 It is also a term of the contract that if any fees are payable to the arbitrator, this 
shall be pied equally by both the parties. 

 

24.13 It is also a term of a contract that the arbitration shall be deemed to have been entered 
on the reference on the date he issues the first notice to both the parties calling them 
to submit their statement of claims and counter statement of claims. 
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24.14 Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 
 

25. Indemnification 

 

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 
AUTHORITY and its agents & employees from & against any/all actions, claims, losses 
or damages arising out of 

 

(a) any violation by the Contractor in course of its execution of the contract of any 
legal provisions or any right of third parties; 

 

(b) Contractor’s failure to exercise the skill and care required for satisfactory 
execution of the contract. 

 

26. Engineer-in-Charge or his nominee’s Decisions 

 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

 

27. Delegation 

 

The Engineer-in-Charge or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 

28. Communications 

 

Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

 

 

29. Personnel 

 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer-in-Charge. The Engineer-in- 
Charge will approve any proposed replacement of Key personnel only if their 



 
 

45 
 

qualifications, abilities, and relevant experience are substantially equal or better than 
those of the personnel listed in the Schedule. 

 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member 
of the Contractor’s staff of his work force stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connections with the work in the Contract. 

 

30. Employer’s Obligation 

 
(i) Two quarters will be allotted by DPA at Kandla/Gopalpuri Colony on chargeable basis as per 

prevailing license fee, water charges, sanitation charges and electricity charges as per DPA 
Norms during the tenure of contract subject to availability and the same shall be handed 
over by contractor on completion of contract to DPA, failing which standard rent as per 
prevailing DPA norms will be deducted & stern action will be initiated.  

 
(ii)      Subject to availability and on chargeable basis, for room for office purpose and for keeping 

tools, tackles, consumables etc. will be allotted and its electricity bill is also to be borne by 
contractor as per DPA Norms. 

 
 (iii) Providing transformer oil to the contractor free of cost for oil filtration of 

transformers. 
 

31. Queries about the Technical Data 

 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

 

32. Approval by the Engineer-in-Charge or his nominee. 

 

The Contractor shall submit the makes of material, equipments, specifications and 
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 

 

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 

 

All drawings prepared by the contractor for the work if any, are subject to prior 
approval by the Engineer in Charge or his nominee before procurement/execution. 

33. Discoveries 

 

Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the employer. The contractor is to notify the employer 
or his nominee of such discoveries and carry out the instructions of employer or his 
nominee for dealing with them. 
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34. Access to the site 

 

The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 
contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the work. 

 

35. Instructions 

 

The contractor shall carry out all instructions of the engineer or his nominee which 
comply with applicable laws where the site is located. 

 

36. Safety 

 

The Contractor shall be responsible for the safety of all activities on the Site. 

Quality Control 

 

37. Identification of Defects 

 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 
and notify the Defects found if any. The Engineer-in-Charge or his nominee may 
instruct the Contractor to rectify the Defect. 

 

38. Correction of Defects 

 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period (Guarantee Period), which 
begins at Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 
within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

 
 

39. Uncorrected Defects 

 
If the Contractor has not corrected a Defect within the time specified, the Engineer- 
in-Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 



 
 

47 
 

40. Employer’s right of Rejection 

 

The employer shall reserve the right to reject a part portion or consignment thereof 
within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms & conditions of the contract 
whether on account of any loss, deterioration or damage before dispatch or delivery 
or during transit or otherwise whatsoever. 

 

41. Removal of Rejected goods 

 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge 
may either return to the contractor at the risk and cost of the contractor by such mode 
of transport as the Engineer-in-Charge may select or dispose of such material at the 
contractor’s risk on his account and retain such portion of the sale proceeds as may 
be necessary to recover any expenses incurred in such disposals. 

 

42. Use of Contract Document 

 

The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 

 

43. Memorandum of Settlement 

 

The Contractor shall not sign any memorandum of settlement with any agency such 
as Trade Unions etc. in any form at any level without the prior written permission of 
the employer in relation to any work under taken by him in the Port premises. 

 

44. Deviations 

 

The bidder must read the tender document carefully and prepare the bid for 
submission. It is important to note that deviations, if any, must be brought out clearly 
in the technical offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If 
the deviation statement submitted by the bidder does not contain any item, then it 
shall be construed that the bidder has accepted the same and no request from the 
Contractor, for any change, shall be accepted by DPA at a later stage. In any case, 
no change in specifications given in the tender agreement shall be permitted. 
However, only in unavoidable circumstances, DEENDAYAL PORT AUTHORITY may 
consider such requests from the Contractor, provided the Contractor submits it’s 
request with adequate justification. 

 

45. Approvals 
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The Engineer-in-Charge shall give specific approval in writing within 7 Days to 
Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-Charge 
for approval. Any corrections to be suggested by Engineer-in-Charge in drawings, 
the days taken for rectification in drawings shall be in account of the Contractor. 

 

46. Third Party Inspection 

 

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA. 

 
(i) The Third Party Inspection Agency will carry out approval of drawings if any, 

material inspection at manufacturer’s works/site, dispatch clearance from 
manufacturer’s work, certification for releasing stage payments as per payment 
terms of contract for all the material as per schedule/work till taken over by DPA. 

(ii) The Third Party shall carry out inspection of work as per tender 
specification/relevant standard. 
 

(iii) DPA shall appoint the TPIA for monitoring the AMC work, if any 
observations/queries are made by Third Party Inspection Agency; the same 
shall be complied by Contractor before the next schedule visit. The TPIA / DPA 
Engineer-in-charge will check and certify the same. Payment for subsequent 
month may withhold if any quarries raised by TPIA are not complied by AMC 
Contractor (under the scope of AMC works). The charges incurred for Third 
Party Inspection Agency will be borne by DPA. 

 

(iv) The payments shall be released after certifying by the third party and copy of the 
same shall be produced by Contractor for releasing the payment as per Payment 
Terms. 

 

47. Bar Chart (Not applicable) 

 

The Contractor shall submit a bar chart, before signing the agreement, clearly 
indicating the plan for timely execution of the work. The bar chart must indicate the 
individual activities and commencement and completion dates of each activity. The 
bar chart shall be used for monitoring the progress of the work. 

 

48. Engagement of Labour 
 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 

49. Police verification of Contract Labour 
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The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 
Contract Labourers engaged by them, before commencing the work at site. 
 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 
been declared as “Prohibited Area”. Contractor who would be awarded contract is 
required to comply with the above requirements. 
 

Contractor shall obtain such Police Clearance Certificate from Police available against 
a nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be 
forwarded to Commandant, CISF which our Security Department along with request 
for issuance of Entry Passes. 
 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-
in- Charge a return in detail, in such form and at such intervals as the Engineer-in-
Charge may prescribe, showing the staff and numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other information 
as the Engineer-in-Charge may require. 

 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer- 
in-Charge a true statement showing, in respect of the second half of the 
preceding month and the first half of the current month respectively. 

(1) The number of labourers employed by him on the work. 

(2) Their working hours. 

(3) The wages paid to them. 
(4) The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

(5) The number of female workers who have been allowed Maternity Benefit, 
according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 
200/- for each default or materially incorrect statement. The decision of 
the Engineer-in-Charge shall be final in deducting from any bill due to the 
contractor the amount levied as fine and be binding on the contractor. 
 

b) No Labour Below 14 Years: 
 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site 

 

(1) Site order Book: 
 

A site order book is to be maintained by the contractor at the site. The work orders 
and instructions written in the site order book shall be deemed to have been legally 
issued to the contractor shall sign each entry in the site order book as a token of his 
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having seen the same. The site order book shall be property of the Board and shall 
be handed over to the Engineer-in-charge of the work in good condition on the 
completion of the work or whenever required by the Engineer-in-charge or his 
authorized representative. 

 

(2) Hindrance Register: 
 

Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by 
the Engineer in Charge at the site. The contractor shall sign each entry in the 
hindrance Register as a token of his having seen the same. The Hindrance Register 
shall be property of the Board. 

 

51. No damage, hindrance or interference to the Port activities 

 

The contractor shall be required to execute the work in such a manner as not to cause 
any damage, hindrance or interference to the Port activities and the work going on 
in the area. The contractor shall have to make good the loss at his own cost and risk 
all damages caused by his workmen to Port property and no extra payment shall be 
made to him on that account. 

 

52. Tools & Tackles 

 
All the tools and tackles as per Clause no 10 of Section V, will have to be arranged 
by the contractor at his own cost for executing the work. Arrangement for storing 
the materials, tools etc. will also have to be made by him.  The EMPLOYER shall not 
be responsible for any theft/loss of any materials, tools, etc. stored/brought by the 
contractor for execution of work within the Port area. 

 

53. Hot work 

 

In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be 
observed by the tenderer and necessary fire watch permit and No Objection 
Certificate shall be obtained from the concerned authorities of the port and necessary 
charges at the scale of rate prevailing in the port at that time shall be paid by the 
contractor. 

 

54. Indian Dock Safety Regulations 

 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violation of the same. 

 

55. Electrical Supervisor Certificate 
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The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the competent authority of the 
respective state without which the tender shall not be accepted.  Contractor shall 
submit certificate and copy of the license in lieu of the same for consideration. 

 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 
Government of Gujarat or equivalent authority from the other states/central Govt. 

 

56. Action where no Specifications are specified 

 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 

57. Undertaking by the Contractor 

 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm 
price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all 
incidental charges. 

 

58. Labour License 

 

The contractor will have to obtain necessary License from Assistant Labour 
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or 
more workers on any day during execution of work. 

 

59. Fraudulent documentation by bidders 

 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BGof 
the bidder, apart from blacklisting the firm for the next 3 years. 

 

 

60. If applicable, the contractor shall be registered under the Building and Other 
Construction Workers (Regulation of Employment and Conditions of Service)Act, 
1996. 
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Signature & Seal Executive Engineer (E) 

         of Contractor Deendayal Port Authority 
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SECTION-III 
SPECIAL CONDITIONS 

 
(THESE SPECIAL CONDITIONS WILL SUPERSEDE THE GENERAL CONDITIONS OF CONTRACT 

AND ITB WHEREVER APPLICABLE) 
 

1. Issue of work order (This clause may be read with Clause No. 34 of Section-I – 
Instruction to Bidders) 

 
The work order will be issued on the submission and acceptance of the following documents 
 
S/N Description Time period for submission 
1 Duly signed agreement alongwith 

the requirement documents. 
14 days from the date of receipt of LOI. 

2 Performance guarantee of 
appropriate value and in format, 
prescribed. 

21 days from the date of receipt of LOI. 

3 Bringing the tools & tackles on site 
mentioned in Clause No. 9 of 
Section -V 

21 days from the date of receipt of LOI. 

4 Submission of the staff profile as 
per Clause No. 10 of Section V 

21 days from the date of receipt of LOI. 

5 Photo ID issued by the contractor 
in respect of the staff engaged by 
the contractor 

21 days from the date of receipt of LOI. 

6 Bringing the consumables as per 
Clause no. 8 of Section-V 

Within 7 days from the date of issue of work 
order & subsequently shall be maintained as per 
Clause-8, Section-V. 

7 Copy of Insurance Within 21 days from the date of issue of work 
order. 

8 Police Verification Certificate of all 
the staff engaged by the 
contractor as per the tender 
condition. 

Within 21 days from the date of issue of work 
order. 

9 List of material as per Sr. No. 2 (b) 
(1) of Section-III for approval of 
EIC. 

Within 7 days from the date of issue of work 
order 

10 Copy of RC books of vehicles to be 
submitted by the contractor 
during the contract period 

Within 30 days from the date of issue of work 
order.     

 
 

 
2.  Payment Terms 
             (These special conditions will supersede the General Condition and     
         ITB    wherever applicable) 

 
 

All payments shall be made in Indian rupees unless specifically mentioned. 
 
(a) (1) Monthly running bill account payment. 
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Monthly payment will be released on the submission of bill in the prescribed format 
alongwith invoice in triplicate and spiral binding of following documents. 

 
Documents to be submitted 
1 Duly filled applicable maintenance schedule filled up and complete in all 

respect with a specific certificate from concerned EIC that the 
maintenance work has been carried out by the contractor is satisfactorily. 

2 Copy of Labour Licensee issued by ALC (if applicable and to be given only 
once except in case extension or issue of new labour license after it’s 
validity period) 

3 Duly filled in labour report for the billing period 
4 Statement showing the name employees engaged during the billing 

period, designation, minimum monthly pay (basic pay + DA) as declared 
by the central government for area C from time to time and actual 
monthly pay paid. 

5 A copy of the bank statement or pass books showing the corresponding 
amount of payment credited during the billing period. The salary is 
mandatory to be credited in the bank account of the staff engaged by the 
contractor.  

6 TPIA certification of billing period. 
7 Compliance of the observations, if any, raised by TPIA during previous 

bill. 
8 A certificate that PPE kit has been provided to the staff engaged by the 

contractor. 
9 Copy of insurance policy (To be given only once except in case of 

extension or renewed insurance policy) 
10 A certificate mentioning about any change in the staff engaged during 

the billing period.  If any changes in staff has been made, the staff profile 
as per Clause no 10 of Section V and their police verification certification 
are required to be submitted. 

11 In case any staff has booked in shift in continuation of duty before his 
allotted shift, the contractor is required to pay overtime to such staff as 
per the prescribed rate of government. In this regard, a statement 
showing the details of staff booked on overtime, overtime hours, rate and 
total amount of overtime need to be submitted.  Such overtime amount 
should reflect in the monthly payment, failing which such amount of 
overtime at double rate will be adjusted from the monthly account bill of 
the contractor and will be released only after overtime payment is 
released to the staff engaged by the contractor.  In case no staff has 
been booked in overtime during the billing period, a “nil” statement needs 
to be submitted. 

12 Submission of muster roll of the billing period mentioning the name of 
staff engaged by the contractor. The muster roll should match with the 
attendance sheet. This will be the base for ascertaining pay and overtime 
of staff. 

13 A certificate duly signed by EIC that the register required as per clause 
no. 14 of Section V has been prepared and updated by the contractor in 
all respect during the billing prepared. 

14 Duly filled in maintenance schedule applicable during the billing period. 
15 A statement showing the status of the all activities for which penalties is 

to be levied.  In case of not imposition of penalty, a “nil statement is 
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required to be submitted. 
16 A copy of combined challan generated from website of Employees’ 

Provident Fund Organization and a challan statement prepared by the 
contractor showing the details of deduction of subscription at the 
applicable rates (present rate is 12%) done by the contractor from the 
salary of the staff engaged by the contractor for the work should be 
submitted.  In the challan statement the PF No. And UAN No. Of each 
staff engaged by the contractor should invariably mentioned. No 
postponement of the provident fund deduction will be allowed. 

Note: 
(i)    1st RA bill will be accepted for payment only after receipt of the material as 
per Sr. No. (1) of Table -A of Section - III. 
 
(ii)     The RA bill for payment for the AMC period after 180 days from the date of 
issue of work order will be accepted after :- 
(1) receipt of the material as per Sr. No. (2) of Table -A of Section-III.               
(2) after completion of filtration of transformer oil and  
     Submitting report of Dissolved Gas Analysis as per clause no. 21 of Section V 
(3) Visit of OEM as per clause no. 20 of Section V. 
 
(iii) The RA bill for payment for the AMC period after 365 days from the date of 
issue of work order will be accepted after (a)completion of filtration of transformer 
oil and (b) Visit of OEM as per clause no. 20 of Section V. 
 
(iv) The RA bill after 18 months will be accepted after visit of OEM as per clause 
no. 20 of Section V. 
 
(v) The payment of final bill will be subject to filtration of transformer oil and Visit 
of OEM as per clause no. 20 of Section V. 
 
(vi) The payment of final bill will be subject to handing over of port quarter and 
office spaces, if any, allotted to the contractor and clearance of all outstanding 
dues. 
 
(vii) If applicable, the documentary evidence (copy of paid challan in 
government treasury) of welfare cess @1% of work done or as amended by 
statutory authority from time to time, paid on final bill shall be submitted 
before releasing the performance guarantee. 

 
 
 (2) (b) 100% Payment to be released against receipt of material for Part B at site in good 

condition and after inspection of same by Engineer -in- Charge/ TPI.  The schedule of 
delivery of material is as under: 

 
Table – A 
Sr. 
No 

Quantity of material Delivery schedule 

1 50% of quantity of each item of 
Schedule B and C of Section VI  

Within 30 days from the date of issue of 
work order  

2 Remaining Quantity of material Between 180 days and 210 days from 
the date of issue of work order 

Note: No part supply of the quantity will be accepted. 
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NOTE: 

 

The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for : NEFT payment or RTGS 

payment Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 
 
 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 

Signature of the bank manager with the seal.  

 
3. Insurance 

(The clause no. 8 (Insurance) of General Condition of Contract (GCC) Section-II 
is modified and shall be read as under :-  

 

The contract shall provide in the joint names of the employer and the 
contractor, insurance cover from the start date to the end of completion of 
work for the following events which are due to the contractor risk.  

a) Loss of or damage to the works, plan and materials 

b) Loss of or damage to equipment 

c) Loss of or damage of property (except the works, plant, materials 
and equipment) in connection with contract, and 
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d) Personal injury or death 
 
2. Liquidated Damages/Penalties 
 

The Clause No. 11 Liquidated Damages  - General Conditions of Contract (GCC) Secton-II is 
modified and shall be read as under as the LD is not applicable.  However, the penalties against 
the shortfall are as under :- 

 
 

a) Shortfall of consumables  
 

The consumable material should be deposited in the store and same should be maintained & re-
couped every month as per actual quantity given in Clause-8 of Section-V.   In case the contractor 
fails to maintain requisite quantity of consumables as mentioned in Clause-8 of Section-V, penalty 
at the rate of Rs. 700/- per week per item or part thereof will be recovered from the payment of 
contractor R.A Bill till the materials is deposited by the contractor. 
 

b) Tools and Tackles 
 
In case during the inspection if any instruments mentioned above under clause no. 9 of Section-V, 
which required to be kept by the contractor during the contract period as per the tender condition, 
are not available, penalty at the rate of Rs. 1000/- per instrument per week and Rs. 500/- per tool 
per week and Rs. 1000/- for mobile phone if found out of order or part thereof will be recovered 
from the payment due to the contractor till such instrument/tools are brought at the site by the 
contractor. 
 
 

c) Shortfall of staff 
 
If any manpower, mentioned at Clause No. 10 of Section-V, does not report on any day then the 
same shall be treated as non-deployment of staff for 15 days, however same is to be adjust by 
contractor, thereafter, the penalty amounting to Rs. 1200/- per day for Supervisor, Rs. 1000/- per 
day for Electrician, Rs. 700/- per day for Wireman and Rs. 500/- per day for helper, whosoever is 
absent on that day, shall be imposed on the contractor.    

 
 

d) Restoration in HT power supply 
 
In case if the contractor fails to restore the HT power supply within stipulated time period of 04 hrs. 
after intimation (through mobile/text message/whatsup/email of through any other mode of 
communication which will be subsequently recorded in site order book also, except for major 
breakdown due to underground cable fault/ transformer fault, PGVCL/GETCO incomer failure) the 
penalty of Rs. 1000/- per 02 (Two) hour will be levied for the period of first 48 hrs. after which 
double the amount will be charge up till the restoration of power.  However, based on the nature of 
the fault, the rectification time will be decided by the EIC or his authorized representative. 
 

 

e) Restoration in LT power supply 
 
In case if the contractor fail to restore the LT power supply within stipulated time period 04 hrs. 
after intimation (through mobile/text message/whatsup/email of through any other mode of 
communication which will be subsequently recorded in site order book also, except for major 
breakdown due to underground cable fault/ transformer fault, PGVC/GETCO incomer failure) the 
penalty of Rs 1000/- per 02 (Two) hour will be levied for the period of first 48 hrs. after which double 
the amount will be charge till the restoration of power.  However, based on the nature of the fault, 
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the rectification time will be decided by the EIC or his authorized representative. 
 

 
 
 
 

f) Vehicle (2 Wheeler) 
 
 
The vehicle (2 wheelers – 3 nos. – Model 2024-25 of 100 CC or above) is required to be provided by 
the contractor from the day one of the contract period and should be always be stationed 2 nos. at 
Gopalpuri Substation and 1 no. at AO Building.   If the vehicle is not made available/not in working 
condition on any day, penalty at the rate of Rs 500/- per day per vehicle for first 24 hrs. will be 
levied after which double the amount will be charge till the vehicle is ready and available at site.   It 
may be noted that in case of any failure of the vehicle, the contractor is required to make alternative 
arrangement of the same. Any type of reimbursement will not be reimbursed or paid by DPA. 
 
 

g) Attending the complaints 
 
The contractor is required to attend the complaint within 1 hour from the time of receipt of the 
complaint by way of (through mobile/text message/whatstup/email or through any other mode of 
communication which will be subsequently recorded in site order book or complaint register, failing 
which penalty of Rs. 500/- per hour will be imposed. 

 
h) Non-use of PPE by the staff engaged by the contractor 

 
In case it is noticed that any of the staff engaged by the contractor are working on the site without 
PPE, a penalty of Rs. 1000/- per person per incident will be levied on the contractor. 

 
i) Non submission of documents. 
 
  

Any delay in the submission of the documents mentioned at clause no. 14 of Section-V, penalty of 
Rs. 1000/- per document per day will be levied till completion of complete documents. 
 

j) Time line for find of cable faults 
 

The maximum time allowed for finding fault and fixing the same is 12 hours for both LT cable and 
HT cables failing which Rs. 2000/- per fault per hour will be levied. 

 
k) In- completion of work & Non- compliance of Safety Norms. 

 
If during Inspection if any work carried out is of temporary in nature and if the work done without 
following safety norms, then penalty of 500/- per incident will be levied on the contractor. (work 
such as temporary Cable joint/ excavation not properly covered / Cleaning of vegetation around the 
FP/DP/Panel etc. / Tower / Distribution panel door damage or not closed / junction box open etc. all 
this will come under poor workmanship).   

 
l) Non-functioning of DG Set 

 
In the event of any requirement, if DG set is found to be non-functioning, it will be considered as 
poor maintenance of the contractor and penalty of Rs. 1000/- per hour will be levied till the DG set 
starts functioning.  The DG set should function in auto mode. 
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m) Not taking line clearance 

 
While carrying out maintenance work at sub stations and downstream, line clearance is invariably 
required to be obtained from the concerned official not below the rank of Jr. Engineer failing which 
a penalty of Rs. 10,000/- per such incident will be levied.   
 

n) Non-availability / Non- working of Mobile. 
 
The communication system (Mobile Phone) should be available 24x 7 in working condition, the 
contractor site-in-charge / Electrician should receive the phone call and immediately respond the call 
before leaving the site it should be noted in the site complain register time & message detail (area 
from complain received) However, if for any reason the site office phone is out of order immediately 
it should be repaired or replaced by new phone at site if the phone is not available at site for more 
than 08hr’s then penalty @ 500/-hour will be imposed till the availability of the phone at site. 

 
o) For- Part-D (Hiring of Vehicle)  

 
In case if any vehicle doesn’t report at site as per their respective reporting time then penalty @ Rs. 
500/- per hour will be imposed till the available of the vehicle. 

 
3. Supply of material of particular brands/Make 
 

The contractor shall supply the materials of only the particular bands/Make specified in the 
tender. If none of the make/brands are available in the market then the department will accept 
the equivalent make/brand subject to the contractor producing a letter of non-availability from 
the manufacturer only.  The EIC will ascertain the veracity of that letter directly from the 
manufacture.  Such material will be accepted after obtaining the approval of the authority who 
approved the tender. 

 
 

4. Integrity Pact: 

 

 The “Procedure for signing Integrity Pact” is as follow: 

(1) The Employer / Authorized Person of Employer has signed the IP in the presence of a witness from 
their side, who has also affixed his/her signature thereof and then the same IP has been uploaded 
on n-procure portal. 

(2) The potential bidders shall download and print the IP Agreement signed by the Employer and their 
witness and affix his/her signature on the IP Agreement in the presence of a witness from his/her 
side, who shall also affix his / her signature thereof. Having completed the signing procedure, the 
Potential Bidder shall upload the duly filled and signed IP Agreement on n-procure portal. 

(3) The procedure mentioned above regarding signing of Integrity Pact Agreement by both the parties 
(Employer and Potential bidders) shall be completed online. However, in case of any technical glitch 
due to which if any potential bidder is unable to upload the IP Agreement, then he / she shall submit 
the Hard Copy of the duly filled, signed IP Agreement to the Department concerned of DPA within a 
period of seven days and prior to opening of the Technical Bid, failing which Bid of potential Bidder 
shall be treated as disqualified. 

5.  Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so that 
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Deendayal Port Trust can avail input tax credit in timely manner.  In case DPA not allowed Input 
tax credit due to failure on part of the contractor /  service provider / Supplier etc. it will be a 
financial loss to DPA and therefore same  shall be recovered from the payment / deposit o the 
contractor / service provider /Supplier. 

 
 
6. The reimbursement of the spare parts mentioned in Clause No. 4.1  of Section-V (Scope of Work & 

Technical Specification) will made by DPA on actual basis after receipt of the material in good 
condition and after acceptance of the same by DPA.   

 
 
 
 
 
 
 

Signature & Seal Executive Engineer (E) 
         of Contractor Deendayal Port Authority 
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SECTION IV 

 
FORMS OF BID 

 
Part – I 

 
To be submitted by Bidders with their Bids 

 
 

Form 
no. 

Name of forms/format 

1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 Integrity pact 
7. Bid security declaration form (For MSEs) 

 
 
 

Part – II 
 

To be used by successful Bidder 
 
 
 
Form no. Name of forms/format 
8 Letter of intent 
9 Agreement form 
10 Specimen bank guarantee of Performance Guarantee/Security Deposit 
11 Letter  of authority from ban for all BGs 
12 Format of Extensions (Part – I) 
13 Format of Extension (Part-II) 
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Form -1 

 
SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 
 
To  
The EXECUTIVE ENGINEER  
DEENDAYAL PORT AUTHORITY 
(Address ___________________) 
____________________________ 
Pin Code:____________ 
Dist- Kutch (Gujarat) 
 
We, the undersigned, declare that: 
 
(a) we have examined and have no reservations to the tender documents, including addenda and 

clarifications issued vide ………. 
 
(b) we offer to execute the work in conformity with the tendering documents and in accordance 

with the delivery schedules specified in the schedule of requirements in accordance with the 
tender document bearing no (EL/AC/____) 

 
(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender submission 

deadline and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period or any extended period. 

 
(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose.  
 
(e)      No Joint Venture / Joint Venture. 
 
(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of 

the contract – has not been declared ineligible by the port, under laws of India or official 
regulations. 

 
(g) We understand that this tender, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract 
agreement is prepared and executed. 

 
 I. We understand that you are not bound to accept the lowest evaluated tender or any other tender 

or you can also split the work that you may receive. 
 
II. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 
 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 
Dated on____________ day of ______________, ____________(insert date of signing) 
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Form -2 

 
Specimen format for Pre-qualification of bidders 

 
The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer. 
 
Only for individual bidders  
 
1.1  Constitution of legal status of Bidder (Attach copy)  
 

-  Place of registration: 
-  Principal place of business 
-  power of attorney of signatory of Bid (Attach)  

 
2. Turnover of the Firm 
 

Description Year Turn over 
(insert the year as per PQC) 
i.e. last three financial years ending 31st 
march of the previous year 

2021-22  
2022-23  
2023-24  

 
Attachment: financial reports for the last three years: balance sheet, profit and loss statements, auditor's 
reports (in case of companies/corporation) etc. List them below and attach copies. 
 
Attested Copy of Annual Turnover during Last Three Year Ending on March 2024 
 
 
3. Similar works 
 

Particulars Year No. of Woks Value 

Total value of completed 
Similar work as defined in the 
tender document during last 
07 years. 

2017-18   
2018-19   
2019-20   
2020-21   
2021-22   
2022-23   
2023-24   

 
Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 
reserves the right to verify the information:  
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4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place & 
State 

Contract 
No. & 
Date 

Name & 
Address 
of Port or 
Dept. 

Value of 
Contract 
in Rs. 

Stipulated 
Period of 
Completion 

Value of 
remaining 
to be 
completed  

Anticipated 
date of 
completion  

1 2 3 4 5 6 7 8 
 
 

       

 
 

(B) Works for which bids already submitted 
  

Descrip
tion of 
work 

Place & 
State 

Name & 
Address 
of Port 
or 
Dept. 

Value 
of 
Contrac
t in Rs. 

Stipulat
ed 
Period 
of 
Comple
tion 

Date 
when 
decisio
n is 
expecte
d 

Remark
s if any 

1 2 3 4 5 6 7 
 
 

      

 
 Attach attested certificates. 
 
5.       Information on litigation history in which the bidder is involved. 
 
 
Other 
party (ies) 

Port Cause of 
dispute 

Amount Remark involved showing 
present status. 

     
     
     

 
 
6.  Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  
 
 
Dated on __________ day of __________, _________ (insert date of signing) 
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Form-3 

 
SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 
 
To. ______________ 
     (Project title) 
 
Ref: ____________ 
 
The undersigned, having studied the pre-qualification submission for the above mentioned project, 
hereby states: 
 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price bid of the Tender on the basis of provisions made 
in the Tender Documents to follow. 

 
(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 

contractual capacity of the firm changes, we commit ourselves to inform you and acknowledge 
your sole right to review the pre-qualification made.  

 
(d) We enclose all the required pre-qualification data format and all other documents and 

supplementary information required for the pre-qualification evaluation. 
 

(e) We also state that no changes have been made by us in the downloaded tender formats and 
understand that in the event of any discrepancies observed, the tender hoisted on website of 
procure is full and final for all legal/contractual obligations. 

 
(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

 
 

(g) We also give an undertaking that, we have not made any payment or illegal gratification to any 
person / authority connected with the bid process so as to influence the bid process and have 
not committed any offence under the PC Act in connection with the bid. 

                                                                                               
 
 
               
Name of Applicant ____________________           Date: ________Place: _______   

 
                                                                         Represented by (Name & capacity) ________ 
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Form-4 

 
SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 
(To be executed on Rs.300/- non Judicial Stamp Paper) 

 
 
To  
The  
Dear Sir, 
 
 
 

We-------------------------------------------------------------------------------------------- do hereby 

confirm that Shri ……………………………. (Name, designation and Address) is/are authorized to represent 

us to bid, negotiate and conclude the agreement on our behalf with you {copy of board resolution 

attached (in case of company)} for tender no. --------------- for the work of _______ and his specimen 

signature is appended here to. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
 

We understand that the communication made with him by the employer/Board shall be deemed to have 

been done with us in respect of this Tender. 

 
 
[Specimen signature] 
 
 
 
Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 
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Form-5 

 
 

EXCEPTIONS AND DEVIATIONS 
 
 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 
the bid conditions, if considered unavoidable. 
 
 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 
Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable for 
rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, and 
commercial terms as per the tender document. 
 
 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 
 
 
Date on _______________day of ______________, __________ [insert date of signing] 
 
 
 
 
 

Form-6 
 

 
INTEGRITY PACT 

BETWEEN 
DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as “The Principal” 
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AND 
 
(Name of the bidder and consortium members)…………………………………………… 
hereinafter referred to as “the Bidder/Contractor” 
 

 
INTEGRITY PACT 

Between 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 

And 
........................................................... (Name of The bidders and consortium members) hereinafter 
referred to as "The Bidder / Contractor" 

Preamble 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) for 
Tender No. EL/AC/2879. The Principal values full compliance with all relevant laws of the land rules, 
regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) and 
/ or Contractor(s). 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:- 

(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 

(c) The Principal will exclude from the process all known prejudicial persons. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles 
during participation in the tender process and during the contract execution. 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in tender process or the execution 
of the contract or to any third person any material or other benefit, which he / she is not 
legally entitled to, in order to obtain in exchange of advantage of any kind whatsoever during 
the tender process or during the execution of the contract. 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, 
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specifications, certifications, subsidiary contracts, submission or non-submission of bids, or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding 
process. 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not 
use improperly, for purposes of competition, or personal gain, or pass on to others, any 
information or document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 
Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further details 
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by 
the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments made 
to Indian agent / representative have to be in Indian Rupees only. Copy of the "Guidelines 
on Indian Agents of Foreign Suppliers" is placed at (page Nos. 129-139) 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract. 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 
while representing the matter to IEMs and shall wait for their decision in the matter. 

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 

Section 3 - Disqualification from tender process and exclusion from future contracts. 

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through 
a violation of Section-2 above, or in any other form, such as to put their reliability or credibility in question, 
the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or take action 
as per the procedure mentioned in the "Guidelines on Banning of business dealings". Copy of the 
"Guidelines on Banning of business dealings" is placed at (Page No. 129 to 139). 
Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit / Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor, liquidated damages of the Contract Value or the amount equivalent to 
Security Deposit / Performance Bank Guarantee, whichever is higher. 

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject 
only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination 
of the contract, after the contract award has caused no damage or less damage than the amount 
of the liquidated damages, the Bidder/Contractor shall compensate the principal, only to the 
extent of the damage in the amount proved. 

Section 5 - Previous transgression 

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any 
other company in any country confirming to the anti-corruption approach or with any other Public 
Sector Enterprises in India, that could justify his exclusion from the tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 
Business dealing". 

Section 6 - Equal treatment of all Bidders / Contractors 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 
identical conditions as this on which all Bidders. 

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be 
held solely responsible for the same. 

Section 7 - Criminal charges against violating Bidders / Contractors 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal 
has substantive suspicion, in this regard, the Principal will inform the same to the Chief Vigilance Officer 
(CVO) and the CVO will take further necessary action as deemed fit in accordance with the CVC Manual. 
Section 8 - External Independent Monitor 

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this 
agreement. 

(2) The Monitor is not subject to instructions by the representative of the parties and performs his 
/ her functions neutrally and independently.   The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the 
Board of the Principal. 

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to 
all Project documentation of the Principal including that provided by the Contractor. The Bidder / 
Contractor will also grant the Monitor, upon his / her request and demonstration of a valid interest, 
unrestricted and unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / Contractor with 
confidentiality. 

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) 
/ Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-Disclosure of 
Confidential Information" and of "Absence of Conflict of Interest". In case of any conflict of interest 
arising at a later date, the IEM shall inform Chairman, DPA and recues himself / herself from that 
case. 

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations 
between the Principal and the Bidder / Contactor. The parties offer to the Monitor the option to 
participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will 
so inform the Management of the Principal and request the management to discontinue, or take 
corrective action. The Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 
to 10 weeks from the date of reference or intimation to him by the Principal and, should the occasion 
arise, submit proposals for correcting problematic situations. 
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(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal 
has not, within reasonable time taken visible action to proceed against such offence or reported it 
to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India. 

(9) The word "Monitor" would include both singular and plural. 

Section 9 - Pact Duration 

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion 
of contract of successful bidder and for all other bidders six months after the contract has been 
awarded. Issues like warranty, guarantee, etc. should be outside the purview of IEMs. 

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact, as specified above unless it is discharged / determined by the 
Chairperson, DPA. 

Section 10 - Other Provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. Gandhidham, Gujarat. 

(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members. 

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
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                          (Applicable for MSME’s)                              Form-7 
 
 
 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 
(On Bidders Letter head) 

 

Bid Security Declaration Form 
Date: Tender No.    

 
To (insert  complete name and address of the Employer/ Purchaser) 
I/We. The undersigned, declare that: 

 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration. 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three year from the date of notification if I am /We are in a breach of any obligation under the bid 
conditions, because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 
Signed: (insert signature of person whose name and capacity are shown) 
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 
Name: (insert complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
Dated on day of (insert date of 
signing) 

 
 

Corporate Seal (where appropriate) 
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Form- 8 
LETTER OF INTENT FORMAT 

 
 
No: __________________       Date: __________ 
 
 
To______________________ 
(Name and Address of the Contractor) 
 
 
Sub: Tender No. EL/AC/ 
(Name of Work) 
 
Ref : Your bid dated 
And (list the correspondence with the Bidder) 
 
 
Dear Sirs, 
 
 With reference to your above offer and subsequent correspondences on the subject, we are 

pleased to inform you that your offer has been accepted by the competent authority and you are hereby 

requested to initiate actions for fulfilment of all necessary formalities, as indicated in the tender 

document for the above said work, at the earliest.  

 
The Engineer-In-Charge for this work shall be Mr.____________________.  

Agreed Schedule date of commencement of the work is ____________ and Schedule date of completion 

of the work is ______________. Total Contract Price is Rs.__________.  

 
You are requested to sign the Agreement and fulfil other formalities as per the Tender conditions.  
       
       

Yours Faithfully, 
 
 
        (Signature of the controlling Officer) 
           CHIEF MECHANICAL ENGINEER  
                   DEENDAYAL PORT AUTHORITY 
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Form-9 
 
 
 

SPECIMEN CONTRACT AGREEMENT 
 

(To be executed on ₹300.00 non-judicial stamp paper) 
 

[The successful tenders shall fill in this form in Accordance with the instructions indicated]  
 This agreement made of this  ________________ day of  ______________ Two Thousand between 
the Board of Deendayal Port Authority incorporated by the Major Port  Authority Act, 2021 having its 
Administration Office Building at Gandhidham (Kutch) (hereinafter called the ‘Board’ which expression shall 
unless excluded by or repugnant to the context , be deemed to include their successors in office) of the one 
part and ___________  (Name and address of all the partners if a partnership with all their address) 
hereinafter called the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be 
deemed to include his / their heirs, executors, administration, representatives and assignees or successors 
in office of the other part. 
 
 WHERAS the Board is desirous to carrying out the work of 
______________________________________________________________________________________
______________________________________________________ And whereas the Contractor has offered 
to execute and complete such work. 
 
 WHERAS the Contractor has deposited a sum of Rs. ___________________ (Rupees 
______________________ only) as a 10% of security deposit of contract value in the form of: 
 
(i) 5% of contract value Rs. ___________ as Bank Guarantee/Online Digital Transfer No. _____________ 
dated ________ issued by ______________ (to be submitted in 21 days of issue of LOI) 
 
(ii) Balance amount of 5% of contract value Rs. ___________ to be recovered as Retention Money from 
Running Bills. 
 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 
1. In this agreement words and expression shall have the same meaning as are respectively assigned 

to them in the general condition (including special conditions, if any) of contract hereinafter referred 
to. 

2. The following documents shall be deemed to form and read as construed part of this agreement viz.: 
i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (E) and the Contractor after 

opening of the cover – I as regards to contain clarifications/details called for vice versa. 
viii) Common terms and conditions offered to Contractor and their acceptance including confirmation to 

withdrawal of their own terms and conditions offered with the tender i.e. ‘Cover – I’. 
x) Bank Guarantee for security deposit. 

 
3. The Contractor hereby covenants with the Board to complete the work of 

______________________________ in conformity in all respects, with the provisions of the 
contract. 
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4.    The Board hereby covenants to pay the Contractor in consideration of such completion of the works, 
the contact price of ₹_______ (Rupees ____________________ only) at the time and in the manner 
prescribed of the contract. 

 
5.  All the disputes related to the subject shall be resolved through a conciliation committee/ councils 

comprising of independent subject expert. 
IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and year first 

above written signed and sealed by the Contractor in the presence of: 
 
Witness 
 
1. Name & Address________________      Signature of Contractor 

    Seal                                                                               

2. Name & Address____________________  
    Seal 

Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in presence 
of  

1.  ______________ 

 
2.  _______________                       (Chief Mechanical Engineer) 
                    Deendayal Port Authority 

The common seal of the Board of Authorityees of Deendayal Port of Kandla affixed in the presence of: 
 
1. _________________                                                  Secretary 
2.__________________             Deendayal Port Authority  
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Form-10 
 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 
GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 
 
To, 
The Board of Trustees of Deendayal Port Authority, 
DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 
 
1.  In consideration of the Board of Deendayal Authority of incorporated by the Major Port 

Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 
Port Authority of, its successors and assigns) having agreed to exempt ________________ 
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the 
terms and condition of the contract, vide ____________(Name of the Department)’s letter 
No.__________ Date _____________ made between the contractors and the Board for 
execution of _____________________covered under Tender No._____________________ 
dated ________ (hereinafter called “the said contract”) for the payment of Security Deposit in 
cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition of the said contract, on production of a bank Guarantee 
for Rs._________________(Rupees______________)only we, the (Name of the Bank and 
Address) _______________________hereinafter referred to as “the Bank”) at the request of the 
contractors do hereby undertake to pay to the Board an amount not exceeding 
Rs.________________ (Rupees___________) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 

 
2.  We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 

amount due and payable under this guarantee without any demur merely on a demand from the 
Board starting that the amount claimed is due by way of loss or damage caused to or which 
would be caused to or suffered by the Board by reason of the contractors failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees____________________) only.  

 
3.  We, _________________(Name of Bank and Branch), undertake to pay to the Board any money 

so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have no claim 
against us for making such payment. 

 
4.  We, __________________(Name of Bank and Branch), further agree with the Board that the 

guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the _____________________  (Name of the user department) of 
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the said certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall at the request of the Board but at the cost of the Contractors, 
renew or extend this guarantee for such further period or periods as the Board may require from 
time to time.  

 
5.  We,___________________ (Name of Bank and Branch), further agree with the Board that the 

Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved from our liability 
by reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by the board to 
the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 
7.  It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 
 
8.  We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing.  
 
9.  Notwithstanding anything contained herein : 
 
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees________________________________only); 
 
(b)     This Bank Guarantee shall be valid upto _____________ ; and 
 
(c)    We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before _____________________ 
(date of expiry of Guarantee).” 

 
10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 
       (iii) Bank Account No. of Beneficiary is 10316591671. 
 
 
Date _________________ day of ______________ 20 
         For (Name of Bank)  
         (Name)   
         Signature 
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Form-11 
 
 

 
SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 

 
          

Date: 
 
To,  
The Board of Deendayal Port Authority, 
 
Dear Sir, 
  
 

Sub: Our Bank Guarantee No._______________________  
                    dated__________ for Rs._________ favoring yourselves  
                    issued on a/c of  
 
 
M/s.____________________________________ 
   (Name of contractor) 
 
 
 
  We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. ________________________validity for expiry upto 

date__________and claim expiry date  up to__________________ We also confirm                      

1) _________________ 2) ___________________________ is/are empowered to sign such Bank 

Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

                             
 
 
 

Name of signature of Bank Officer 
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Form-12 
 

DEENDAYAL PORT AUTHORITY 
Form of application by the Contractor for seeking extension of time 

Part – 1 
 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No.  
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

 
      (a) 1st extension vide EE’s No.      Dated Month  Days  
           (b) 2nd extension vide EE’s No.    Dated Month  Days                
           (c) 3rd  extension vide EE’s No.     Dated Month  Days 
           (d) 4th extension vide EE’s No.     Dated Month  Days 
            

Total extension previously given. 
9. Reasons for which extensions have been previously given (Copies of the previous application 

should be attached) 
10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which hindrances occurred 

and the period for which these are likely to last. 
(a) Serial No.  
(b) Nature of hindrance 

     (c) Date of Occurrence  
     (d) Period for which it is likely to last 
     (e) Period for which extension required for this particular hindrance 
     (f) Overlapping period if any, with reference to item………… 
    (g) Net extension applied for 
    (h) Remarks, if any. 
      

 Total period on account of hindrance mentioned above……… 
        Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to tender on 

account of extra work.  
 

14. Total extension of time required for 11 & 12 
 
     Submitted to the Sub-Divisional Officer………. 
          Signature of Contractor 
          Dated: 
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Form-13 
DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 
PART II 

(To be filled in by the Sub-Divisional Office) 
 
1. Date of receipt of application from ………………… Contractor for the work 
       of……….... in the Sub-Divisional Office.     
2. Acknowledgement issued by S.D.O. vide his No.………..dated 
3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is recommended 
by him. If he has not recommended the extension, reasons for rejections should be given.) 

 
 
                                                                          Signature of Divisional Officer 
                                                                           Dated:  
 

(To be filled in by the Executive Engineer) 
 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred And justification for extension recommended. 

 
3. Executive Engineer’s recommendations: 

 
(The present progress of the work should be stated and whether the work is likely to be 
completed by the date upto which extension has been applied for. If extension of time is not 
recommended, what compensation is proposed to be levied under clause 2 of the agreement?) 

 
 
       Signature of Executive Engineer 
       Date 
 
Dy. HOD/SE’s recommendations 
       Signature of Superintending Engineer 
       Date 
 
 
HOD’s recommendations/approval. 
              Signature of Chief Mechanical Engineer 
       Date 
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SECTION-V 
 

 
Scope of Work & Technical Specification 

 

 

This Annual Maintenance Contract shall be carried out at Gopalpuri Township and A.O. Building. 
Maintenance Contract includes Supply, Installation, Erection, Fixing, Testing, Termination, 
Commissioning including Schedule & Breakdown Maintenance, fault finding & rectification of fault, 
routine testing, attending of complaint on 7 Days X 24 Hrs. basis. Cleaning of electrical equipments at 
Substations, Water Towers, Overhead Lines, Street & Area Lighting System. Supply of consumables. 
Also, during tenure of contract, if any new Qtr. Of any type is constructed & commissioned, the 
complaint of the same shall be attended by the contractor. However, during guarantee period, the 
defective part (except lamp, if any), shall be  not be under the scope of the Maintenance Contract. The 
tentative, details of various locations, equipments   installed in 11 KV Substations, Overhead Lines & 
Residential & Non-Residential Buildings are given in Annexure – A & B. The Scope also includes providing 
02 Sets of Android Phones and 3 nos. of two wheelers (one at AOB &   two at Gopalpuri on 24X7 day 
basis) at the cost of the contractor (Including fuel, Insurance etc).   The vehicles should not be older 
than 2024. 

 

 If any overhead conductor with its accessories is to be removed or laying of new one same will 
be attended by the contractor. 

 

 
 
Area of work: 

 
 
1. Gopalpuri Township :- 

 
 

The Gopalpuri township Comprises of 2 nos. 11 KV/0.433 KV Main Substations, 3 nos. of outdoor 
compact substations and 1 no. of outdoor open substation, HT & LT Switchgears, equipments, Arial 
bunched cable network and service lines and 2 DG Sets. Also Residential, Non-Residential Buildings, 
Water Towers, KDLB Colony, FCI Colony, Port Hospital, Guest House, Kendriya Vidayalaya, BVM School, 
Street Light, Garden near Sewage Treatment Plant, Shopping Centre, Auto Garage, Isolation Ward, 
Estate Office, Canteen, Staff Club, Officers Club, Gymnasium, Oval Cricket/Football Ground Lighting and 
its sound system, Children Park, and Multi-Purpose Hall its sound system & lighting, complete HT & LT 
installation at Gopalpuri Township. In addition to above the new development in residential / 
nonresidential quarters (after completion of work, taken over by DPA) same shall be maintain by 
contractor as per instruction of EIC. the scope of Maintenance Contract includes cable HT/LT cable 
laying through Hard/Soft Soil, RCC, Paver block, across road same shall be done by contractor (up to 
the 500 Mtr. length and above) 
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2. A.O. Building:- 
 
 

The electrical installation at Administrative Office Building from four pole structure (11 KV power 
receiving point from PGVCL) to entire LT distribution system including wiring and lightning shall be 
maintained under the AMC along with  1 No. 400 KVA DG Set with AMF Panel and 1 no. 100 KVA DG 
Set with operation, PA system of  Board Room etc. the scope of Maintenance Contract includes cable 
HT/LT cable laying through Hard/Soft Soil , RCC , Paver block , Across road same shall be done by 
contractor ( up to the 500 Mtr. length and above).    
 
 The operation of all the electrical switchgears, DG sets, etc., in the entire electrical network of 
AO Building and Gopalpuri shall be in the scope of the contractor.  The contractor shall check the 
earthing of all the office buildings, quarters, transformers and panels along with other equipments within 
the jurisdiction of DPA at AO Building and Gopalpuri shall be once in a year (After awarding of the 
contract, the contractor will start the same). 
 

The contractor shall drain out / splash and top up the oil in the generator with complete labours 
& Materials.  
 

This includes replacement of existing air filter/oil filter in all the DG sets as and when required 
and as directed by EIC with complete labours & Materials.   
 

This includes replacement of coolant in each DG set as and when required and as directed by 
Engineer in charge complete with labours & Materials.    
 

3. Maintenance:- 
 

Maintenance of all electrical equipment like sub-station HT & LT panel boards, transformers, HT 
/ LT cables, pump houses power supply system, power supply to all offices, residential & non-residential 
buildings, internal wiring & its accessories of quarters and Earthing also is covered under scope of this 
maintenance contract. 

 
 
4. MAJOR REPAIR / WORKS: - 

 
In case during the maintenance period, the installed equipment at S/S under major breakdown 

or Major  Works & it is required to be carried out on urgent basis, the same will be decided by Engineering 
–In- Charge., the List of Major Repairs / Works as under (Which are not in the scope of the contractor). 

 
i) Rewinding of Distribution Transformer. 
ii) Replacement of VCB Capsule. 
iii) PCC/PSC/ MS Girder poles will be supplied by DPA, However Erection is in the scope of 

contractor. 
iv) Replacement of metering CT/PT. 

 
 
Note: The Major Repair will be carried out separately by DPA which will not come under the 
Scope of Contractor. 

 
4.1 Any material which is not available with DPA and is required to rectify any fault (except Major) 

, the same shall be brought by the contractor and rectify the fault.  However, the payment shall 
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be reimbursed on production of invoice from the supplier.   It is further that if any spare/material 
which is required to be purchased from the OEM directly and not available with DPA for attending 
any fault for smooth functioning of the system, the same shall be purchase by the contractor 
and DPA will reimbursed on production of the invoice from the OEM.  

 
 
 

4.2 During the execution of Maintenance Contract, if any kind of repairs is considered to be of the 
major in nature like rewinding of transformer, replacement of measuring potential/current 
transformer, Major repair of VCB capsule will be under DPA Scope. 
However, PCC/PSC/Street Light/Octagonal/ MS Girder poles will be supplied by DPA, and 
Erection is in the scope of contractor, for healthy power supply system, the repair work shall 
be carried out through contractor as per relevant standards on receiving approval from 
competent authority & will be inspected by the third party inspection agency, arranged by DPA 
with its own cost. The rate includes the charges of dismantling, packing, forwarding, loading, 
unloading and transportation up to manufacturer’s place & back to site at Gandhidham and re-
erection of same material.  

 

5. Maintenance Schedules 
 

 
Contractor shall get approval of maintenance schedule including pre-monsoon maintenance for 

equipments, installed at various Substations & overhead line before commencement of maintenance 
contract from Engineer-in-Charge. 

 
The contractor shall inform well in advance for taking power shut down as & when required for 

preventive/periodical/schedule maintenance in 11 KV Substation in order to intimate concerned port 
officials to enable them to make necessary arrangements during power shutdown. 

 
The Contractor shall attend day-to-day maintenance work like Housekeeping, Cleaning of 

Substation, HT & LT Panels, VCB’s, Relay, Power Pack, and Transformers & Compact Substation etc. 
 
 
6. Filtration of Transformer oil: 

 
After filtration of the same Contractor shall submit the test reports to the Engineer-in-Charge 

(Transformer Oil will be supplied by DPA). The Transformers leakage from HT/LT bushing, radiators are 
to be attended by contractor on priority. 

 
 
7. Relay co-ordination: 

 
 

The AMC also includes, relay setting & its Co-Ordination of installed working relays on HT/LT panel 
after awarding of Contract within six months. 

 
 
 
 
8. Consumables 

 
The Contractor, during period of Maintenance Contract, has to arrange the consumable and 
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deposit the same at Electrical Store of DPA at his own cost for carrying out routine maintenance work 
and contractor shall re-coupe every month in DPA sub Division Store. Any material will be issued on 
production of requisition by contractor which has to be maintained in the register by the contractor. 

 
Consumable Items (TO BE RE-COUPE EVERY MONTH) 

Sr. 
No. 

Description Minimum Qty 

1 Petroleum Jelly 2 Kg. 
2 Silica Gel 5 Kg. 
3 Contact Cleaner spray 02 Nos.  
4 M-Seal (100 GRAM) 02 Nos.  
5 Araldite  (36 GRAM) 02 Nos.  
6 Fuse wire HT & LT  (400 GRAM) 02 Nos.  
7 PVC Insulation tape (RED/YELLOW/BLUE/BLACK) – 6.5 M 50 Nos. 
8 Bitumen Impregnated Cotton Tape (4” W x 20 MTR. LENGTH) 10 Nos. 
9 Water proof Rubber Tape (0.75 INCH X 6.25 MTR.) 15 Nos. 
10 Emery  Cloth Roll (4” X 5 Mtr.) 5 Nos. 
11 Scotch Brite (4X5.5) 10 Nos. 
12 Indication lamps LED type 25 Nos. 
13 HC – 80 (Anti Tracking Spray) make ASV (700 ML) or its equivalent 02 Cane  
14 (Rust Remover Against WD – 40) make ASV (450 ML) or its 

equivalent 
02 Cane 

15 Elepro 200  OR its equivalent (Moisture Displacer) make ASV – 300 
grams 

02 Nos. 

16 Premium (On Line Contact Cleaner) make ASV  or its equivalent(400 
ML)  

5 Tins 

17 Aluminium Foil Tape (Cavity Sealing Tape) make 3 M or its 
equivalent (0.75 in x 9 ft.) 

5 No. 

18 Scotch 23 ( High Voltage Tape ) make 3 M or its equivalent 
(50.8mm X 9.1m) 

10 Nos. 

19 Electrical  Putty ( Insulation Putty ) make 3 M or its equivalent (114 
gram) 

5 Nos. 

20 HT Heat shrink sleeves (90 mm X 1 mtr. length) 5 sets 

21 LT Heat shrink sleeves (30 mm X  1 mtr. Length (4 colours set) 5 Sets  
22 Cleaning agent viz. Soap, Detergent Powder  1 Kg. 
23 Epoxy Insulators for VCB/OCB (450 mm or as per site requirement) 10 nos. 
24 Cotton, Hosiery general Cotton Waste Chindi, Packaging Size: 50 kg 50 Kg. 

25 Yellow cloth (0.5 mtr. X 0.5 mtr.) 10 nos. 
26 Stainless Steel nut bolt and washer 25 kg. 

27 MS nut bolt and washer 25 Kg. 
28 Copper Nut Bolts and Washer 5 Kg. 
29 Barrel Pump (hand operated) 1 no. 
30 DG Sets Hose Pipe As per 

requirement 
31 AMF Panel Contactors suitable for 125 KVA DG Sets. 02 Nos. 

32 AMF Panel Contactors suitable for 400 KVA DG Sets. 02 Nos. 
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33 Lugs & ferrule for LT cable size up to 300 sq.mm 100 Nos. 

34 Lugs & ferrule for HT cable size up to 300 sq.mm 50 Nos. 

35 Battery 2 Amps, 1.5 Volt AA size for PA system at Board Room – 
Duracell Alkaline 

100 Nos. 

Note : If any other consumables are felt necessary for execution of the work, 
the same shall be arranged by the contractor at their cost. 

 

9. Tools & Tackles 
 

Tools & Tackles are to be arranged by Contractor during the period of Maintenance 
Contract and during contract period if any, following tools & tackles instruments are 
not working same shall be replenish by the contractor on priority by Contractor at 
his own cost. 

 

Tools & tackles Instruments 
Sr No Description Quantity 
1 Multi Meter (Fluke / Hioki / Megger / Metravi / HTC)  2 Nos. 
2 5000 V Insulation Tester (Fluke / Hioki / Megger / Metravi / HTC) 2 Nos. 
3 Earth Resistance Measurement Instrument (0.1 Ohm LC) with Kit 1 No. 
4 Phase Sequence Meter. 1 No. 
5 Tong Tester (Fluke / Hioki / Megger / Metravi / HTC) 1 No. 
6 Battery operated hand drill (B&D / Bosch / Dewalt)) 2 nos. 
7 Battery operated grinder (B&D / Bosch / Dewalt)) 2 nos. 
8 Transformer Oil Testing Kit as and when required 1 No. 
 
Apart from above, the contractor shall make available the Testing equipment for performing 
the Half yearly/Yearly Maintenance for VCB/OCB, Transformers , CT, PT, Meters as & when 
required. 

 
If any other tools are felt necessary for execution of the work, then the same shall be 
arranged by the contractor at their cost. 

 
Tools 

Sr. 
No. 

Description Quantity 

1 Double end open Spanner from size 6 - 7 to 30 – 32 size 9 (metric) 2 Sets 

2 Double end Ring Spanner from size 6 - 7 to 30 – 32 size 9 (metric) 2 Sets 

3 6 - 7 to 30 – 32 size (metric) set 2 Sets 
4 Adjustable Wrenches (12 inch) 2 Sets 
5 Hydraulic Crimping Tool 2 Sets 
6 Allen Keys Set 2 Sets 
7 Tubular Spanner Set 2 Sets 
8 Star Screw Driver Set 2 Sets 
9 Screw Driver Set 2 Sets 
10 Hammers each (1 lb. & 2 lb.) 2 Sets each 
11 15000V grade Hand Gloves. 4 Pairs 
12 Torque Wrench Set 2 Sets 
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13 High Voltage Discharge Rod 2 Sets 
14 Dual mode Air Blower (Normal and Heating Mode) 2 Nos. 
15 Safety Belt 2 Nos. 
16 Emergency Lights 3 Nos. 
17 Cable Jointing Kit (Gas Bottle & Burner) 1 No. 
18 Spade 4 No. 
19 Aluminium Ladder as per site requirement 2 No. 
20 RCC Breaker M/C with Drill Bit 1 No. 
21 Drill M/C with Drill Bit 2 No. 
22 Pliers to every Electrician & Wireman 
23 Line Tester to every Electrician & Wireman 
24 Test lamps to every Electrician & Wireman 
25 Torches to every Electrician & Wireman 
26 First Aid Kits at Substation (3 Nos.) 

 

10. Deployment of Maintenance Staff: 
 

The Contractor shall have to deploy Supervisor who has deal with DPA related to technical & 
administrative matters. The contractor shall have to deploy following minimum Engineering Staff, 
Skilled Staff & Supervisory Staff as per roaster given hereunder.  However, in case of exigency, the 
during AMC the Contractor shall deploy more man power to reduce the down time. The following 
man power is to be deployed. 
 

 
POST W/O MON TUE WED THU FRI SAT SUN MON TUE WED THU FRI SAT 

 
SUPERVISOR 

 
Sup-1 MON W 1 1 1 1 1 1 W 2 2 2 2 2 
Sup-2 TUE 1 W 2 2 2 2 2 2 W 1 1 1 1 
Sup-3  
(AO Bldg.) 

WED G- 
AO 

G- 
AO  

W G- 
AO  

G-
AO 

G-
AO 

G-
AO 

G-
AO 

G-
AO 

W G-
AO 

G-
AO 

G-
AO 

Sup-4 (R) THU 2 2 G-AO W 3 3 3 1 1 G-
AO 

 

W 3 3 

ELECTRICIAN 
POST W/O MON TUE WED THU FRI SAT SUN MON TUE WED THU FRI SAT 
GOPALPURI              
Elect.-1 MON W 1 1 1 1 1 1 W 2 2 2 2 2 
Elect.-2 TUE 1 W 2 2 2 2 2 2 W 3 3 3 3 
Elect.-3 WED 2 2 W 3 3 3 3 3 3 W 1 1 1 
Elect.-4 THU G G G W G G G G G G W G G 
Elect.-5 (R) FRI 3 3 3 3 1-

AO 
1-
AO 

G-G 1 1 1 W 2-
AO 

2-
AO 

AO BLDG.               
Elect.-6 FRI 1 1 1 1 W 2 2 2 2 2 2 W 1 
Elect.-7 SAT 2 2 2 2 2 W 1 1 1 1 1 1 W 

WIREMAN 
GOPALPURI              
Wireman-1 MON W 1 1 1 1 1 1 W 2 2 2 2 2 
Wireman-2 TUE 1 W 2 2 2 2 2 2 W 3 3 3 3 
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Wireman-3 WED 2 2 W 3 3 3 3 3 3 W 1 1 1 
Wireman-4 
(R) 

THU 3 3 3 W 1-
AO 

1-
AO 

G-G 1 1 1 W 2-
AO 

2-
AO 

AO BLDG.               
Wireman-5 FRI 1 1 1 1 W 2 2 2 2 2 2 W 1 
Wireman-6 SAT 2 2 2 2 2 W 1 1 1 1 1 1 W 

HELPER 
GOPALPURI              
Helper-1 MON W 2 2 2 2 2 2 W 1 1 1 1 1 
Helper-2 TUE 2 W 1 1 1 1 1 1 W 3 3 3 3 
Helper-3 WED 1 1 W 3 3 3 3 3 3 W 2 2 2 
Helper-4 THU 3 3 3 W 2 2 2 2 2 2 W 1 1 
Helper-5 FRI 2 2 2 2 W 1 1 1 1 1 1 W 3 
Helper-6 SAT 1 1 1 1 1 W 3 3 3 3 3 3 W 
Helper-7 (R) SUN 3 3 3 3 3 3 W 2 2 2 2 2 2 
AO BLDG.              
Helper-8 MON W 2 2 2 2 2 2 W 1 1 1 1 1 
Helper-9 TUE 2 W 1 1 1 1 1 1 W 2 2 2 2 
Helper-10 WED 1 1 W 2 2 2 2 2 2 W 1 1 1 
Helper-11 THU 2 2 2 W 1 1 1 1 1 1 W 2 2 
Helper-12 
(R) 

FRI 1 1 1 1 W G-G G-G 2 2 2 2 W G-G 

 
 

Note: - The contractor shall deploy 29 menpower for above AMC including the relievers as per the credential 
requirement and the reliever will be common for AO Building and Gopalpuri.   However, DPA may re-deploy any 
of the staff between these two locations at its discretion.  
 

  The deployment of man power will be in three shifts on 24X7 basis as per duty roster given above.    In   case of 
any staff is proceeding on leave the contractor shall manage the shift either on OT or otherwise.  Further, for any 
reason if any staffs resigned, the contractor shall provide the replacement within 15 days, failing which double 
the penalty as mentioned in clause 16 (c) will be imposed. 

 
    The shift will operate in 3 shift basis (24 hrs. a day) & 365 days a year.  The normal shift timings are as   follows: 
                  1st shift – 07:00 to 15:00          2nd Shift – 15:00 to 23:00               3rd shift -  23:00 to 07:00 
                  G – General Shift                     G-G – General shift for Gopalpuri     AO – AO Building 

 
11. Operation: 

 
 

a) Arrival & Departure of Contractor’s Staff shall be well-planned to up-keep the maintenance 
requirement intact round the clock. 

 
b) As mentioned above, full strength of the AO Building and Gopalpuri Staff shall be deployed for 

the above timings. However, in case of non-requirement of any Staff at AO Building, they shall 
be deployed at Gopalpuri. 

 
c) On Sundays & Holidays, if require, 01 Electrician & 01 Technician will be deployed at AO Building. 

Otherwise, they shall be deployed at Gopalpuri. 
 

d) Supervisors at both the sites shall physically monitor the physical activities including presence 
of Staff at site during their duty hours. Apart from same the day shift supervisor has to maintain 
inventory, attendance and other office work in addition to his own duty. 
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e) Round the clock vigil should be kept for the power supply at Guest House, Chairman’s & Dy. 

Chairman’s Bungalows & Hospital. In case of any action is required to Switch On the power from 
PGVCL or DG Set, the same shall be done immediately taking all safety & precautions. 

 
f) Staff mentioned in the above Roster, shall be posted as per their location. Separate attendance 

register shall be maintained for each location along with separate Daily progress report book 
with signature of individual person. 

 
g) Contractor should provide Attendance Register at the Gopalpuri Colony Substation and Electrical 

Room for marking the attendance for both in/out of their entire staff and print out/Photo of daily 
attendance shall be submitted to DPA’s Site In-Charge. 

 
h) General staff shall be stationed at Gopalpuri Colony Substation. 

 
i) The posting of the Supervisor Staff can be changed as per the requirement of EIC or his nominee. 

 
j) The contractor shall maintain 01 Set of Android Phones round the clock for Gopalpuri Township 

and                 One set for A.O. Building for proper communication between department and the Contractor 
at                          the cost & responsibility of the Contractor. 

 
k) The Contractor shall provide his office set up with table & Chairs, 01 Cupboard and latest model 

Computer with Xerox-cum-Printer. Hard copy of all the documents shall be submitted to DPA & 
not in hand written document & hand over the same to DPA. The office setup should be done 
after issue of Work Order. 

 
 
12 Qualification Requirement of Staff 
 
 

Sr. 
No. 

Designation Qualification 

1 Supervisor Diploma in Electrical Engineering with 5 years experience on 
11/0.433 KV installations and HT & LT overhead electrical network. 

2 Electrician ITI Certification in Electrician Trade with at least 2 years’ experience 
on HT/LT Electrical Installation. 

3 Wireman ITI Certification in Wireman Trade with at least 2 years’ experience 
on wiring. 

4 Helper Worked as Helper, i n  any electric 
Site with 01 year experience. 

 

During the currency of the contract, the duties and responsibilities of staff to be deployed as 
under: 

 
 

a) Supervisor: The Supervisor on behalf of Contractor at the site of work specified in the Tender 
i.e. Gopalpuri Township and A.O. Building. 
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i.         The Supervisor shall receive complaints & Record the same in the respective Complaint 
Register with all details like Complaint from (Name or Location), type of Complaint, Time 
of Complaint, Attended by and Time of Attending of Complaint etc. 

 
ii.          The Supervisor shall depute the staff to attend the respective complaints depending 

on the priority. Priority may be given as specified i.e. 11 KV Incoming & outgoing feeders, 
11 KV HT service connections, if any, water towers, HT overhead line, DG Set, 
complaint of Chairman & Dy. Chairman Bungalows as directed by Engineer-in-Charge. 

 
iii.         Also, operation of LT & HT Indoor Sub-station’s switchgears and recording & issue of      

 Line clearance & normalization of HT/LT Electrical Shutdown & breakdowns works as
 per        DPA procedures. The recording of the vehicles running & monitoring shall be
 controlled by Supervisor. 

 
iv. He should be in touch with any new work taking place at his site and give the 

report of the same to EIC or his nominee of DPA. After completion of the work & taken 
over by DPA in all respect, the further maintenance should be planned of the site by 
the Supervisor. 

 
l) Supervisor shall report to EIC or Area Supervisor / Foreman, DPA for day to day  work. 

Apart from same the day shift supervisor has to maintain inventory, attendance and 
other office work in addition to his own duty. 

 
 
 

b) Electrician : 
 

i. Work on Poles, DP/Four Pole Structures, HT & LT Cables, and Sub-Station Equipment, 
Lighting etc., as directed by the Site Engineer / Site Supervisor of Firm and shift engineer/In- 
Charge of DPA. 

ii. Attend the complaints related to Pump House, DG Sets, HT /LT Cables & Panel Boards, 
Control Schemes, Lightings, Qtrs., Non-Residential Buildings etc. as directed by Site 
Supervisor/Site Engineer (Contractor) or Shift-in-Charge (DPA). 

 

c) Wireman: 
 

i. Trimming & cutting of tree branches falling on HT /LT overhead lines. 
ii. Attend Electrical complaints of single phase networks. 
iii. The works entrusted by Site Supervisor/Site Engineer during shift to be attended by him. 
iv. To Assist for repair/rectification works related to Compact Substations, HT/LT cables, DP/FP 

Structures, Panels, Transformers, Cables, House Wiring, Street Lighting etc. and any other 
work entrusted by Site Supervisor/Site Engineer during shift. 

 
d) Helper : 

 
Helper shall assist Electrician/Wireman in their work and time to time any work assigned by 
Supervisor during shift. 

 
Note: The duties and responsibilities mentioned above is illustrative only. The staff engaged by 

the contractor should following the instructions given by the EIC from time to time. 
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13.    Responsibilities of Contractor: 
 

i)      The Contractor must engage trained, qualified and experienced Supervisors, Electricians and 
Wiremen having relevant License/Permit to handle electrical equipment for smooth, safe & 
trouble free operation. The core personnel of the contractor including engineers, so 
deployed, shall have qualification & relevant experience and preferably in a position to rectify 
defects, developed during the maintenance period to minimize the down time. The deployed 
personnel of Contractor shall be well conversant with Indian Standards, Indian Electricity 
Rule & Acts as applicable and should have knowledge of Electrical & Industrial Safety 
practices. 

 
ii)      The Contractor has to submit the Aadhar Card/Election Card, Educational & Experience 

Certificates of his deployed personnel along with Profile of Staff. In case of Helper, the 
Aadhar Card/Election Card shall be submitted along with Profile of Staff. No person below 
18 years and above 60 years should be deployed for Maintenance Contract.  

 
 

iii)      The Contractor shall deploy their Supervisor along with skilled Electrician and skilled & 
unskilled Staff such as Wireman & Helper etc.   In natural calamities such as cyclone, heavy 
rain, warning situations etc., the Contractor shall plan & make their own arrangement for 
safety and bear all the costs associated the arrangements. 

 
iv)      The Contractor must remove immediately the workman, who is incompetent, disobedient, 

habit of stealing & sabotage, in-disciplined, misconduct, negligence in duty, suppression of 
facts, deliberate mishandling of machine & equipment, professional in-competent etc. 

 

v) If any damage to any machinery or equipment or installation of DPA due to negligence, 
ignorance or malafide intention caused by the workmen, engaged by the Contractor & is 
noticed by DPA personnel, the same shall be made good at the cost of the Contractor within a 
reasonable period of time acceptable to DPA, failing which the cost of the damages assessed 
by DPA shall be deducted from the bill of the Contractor. 

 
vi) All individuals, engaged in the performance of the Contractor’s obligations under this 

contract, shall be the employees of the Contractor and their working hours, rates of 
compensation & all other matters relating to their employment, shall be determined solely 
by the Contractor in accordance with the applicable labour laws & regulations. The Contractor 
shall be solely responsible for employment policies that specify the requirements for staff 
working under them and such policies are to be consistent & in conjunction with the existing 
applicable labour laws. 

 
vii) During the period of the Contract, if the Contractor intends to induct new workman or make 

alterations in their grade, the Contractor shall communicate the same for acknowledge to 
DPA. 

viii) The Contractor shall employ skilled Supervisor in each shift for overall co-ordination of 
operation & maintenance of the entire site for different systems/equipment’s and supervising 
during shifts. He will be responsible for all the functions and co-ordinate with shift –in-charge 
of DPA posted in each shift or Engineer-in-Charge for smooth execution of the maintenance 
contract. 

 

ix) The Supervisors attached to maintenance must be conversant with the technology of various 
systems, equipment, machines & systems and have to co-ordinate with the operating 
personnel for smooth operation. They should be vigilant & should promptly respond to any 
operational requirements. 
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x) During operation, if any abnormality, defect/fault is noticed, the same shall be promptly 
communicated and remedial steps must be taken under intimation to the Shift-in-charge of 
DPA. The contractor shall place a suitable mechanism for rectification of problems so that 
delay in operation can be avoided. 

 
xi) The shift in charge/Engineers/Supervisors of the Contractor, associated with maintenance, 

shall plan & co-ordinate all the maintenance activities including pre-operational checks. Also, 
necessary interaction for operational requirements should be done in close co-ordination 
with Shift-in Charge/ Engineer-in-Charge of DPA. 

 
xii) The Contractor shall keep and maintain the records of day-to-day maintenance activities, i.e. 

material consumption, work carried out, attendance of labour, labour Wages and submission 
of the same to Engineer-in-Charge at the time of RA Bill. 

 
xiii) Stoppages during operation or any type of abnormalities including adverse operating 

condition or characteristics, bypass of safety devices, shall be recorded and shall be intimated 
to Shift-in Charge/Engineer-in Charge with follow–up action. 

 
14. DOCUMENTATION 

 
 Substation Equipment’s parameters should be recorded in daily logbooks. Separate log 
books will be prepared for separate equipment. Contractor shall maintain individual History 
Record for  all critical equipment & other safety related items. This history record shall have 
all the details of work carried out on day-to-day, monthly, quarterly, half yearly and yearly 
basis. 

 

a. Detailed inventory records like materials movement, material consumption, materials 
disposed etc. also should be maintained. In all documents, for each work, contractor should 
get signature from Engineer In-charge (Electrical) or his nominees. 
 

b. Following Register is to be strictly maintained by Contractor during maintenance 
contract period as the   Contract Labour (Regulation & Abolition) Central Rules, 1971. 

i. Muster Roll Register Form No. : 16. 
ii. Register of Wages i.e. Form No. : 17. 
iii. Register of overtime i.e. Form No. : 23. 
iv. Register of advance pay i.e. Form No. : 22. 
v. Register of accident, major accident & dangerous occurrence i.e. Form No. : 29 
vi. Register of Workman employed by Contractor i.e. Form No. : 13. 
vii. Profile of staff deployed for AMC. 
viii. Consumable & material handling registers. 
ix. Tools and Plants. 
x. Complain register for Gopalpuri area. 
xi. PGVCL Power Failure Register. 

All the documents, prepared by the contractor, shall be the property of DPA. The contractor will 
not share the information contained in the above said Logbook Registers with any outside person 
without written permission of EIC. 

 
The contractor should hand over the Logbooks and Registers to DPA at the time of completion 
of contract period. 

 
15.     Uniform & PPE: 

 
The Contractor has to provide PPE to all the employees, deployed for Maintenance Contract. 
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Also, all the employees of Contractor shall wear the uniform & PPE while on duty. The firm shall 
provide identity card to his employees. Wherever is required, the same shall be produced to 
security or authorized person of DPA. 

 
The PPE kit shall be provided by Contractor to his deployed staff during Maintenance contract 

 
 
16. DPA will not be responsible for death, accident or injury to the Contractor’s employees  engaged 

by them, which may arise in the course of their duty at DPA’s premises, nor shall DPA be 
responsible & be liable to pay damages or compensation to such persons or to third parties. The 
Contractor shall at all times indemnify and keep DPA indemnified against all claims which may 
be under the Workmen’s Compensation Act, 1923, or any statutory modifications thereof or 
otherwise, for or in respect of any damages or compensation payable in consequence of any 
accident or injury sustained by any workman or other person/person at the Centre or premises, 
building, equipments etc. is attributable to the Contractor or his workmen, such damages shall 
be made good by the Contractor. 

 
 

17.     Overhead lines maintenance work: 
 

a. All kind of faults as and when the complaint will be received with prioritization of the 
requirement of DPA. 
  

b. Removal/replacement of damaged ACSR/AAAC conductor/ABC Conductor and its 
accessories on LT overhead lines including stringing of conductor, jumpering, binding etc., 
as directed by Engineer- in-Charge.  

 

c. Fixing, connecting, commissioning of ICDP/ICTP/Switches/Light Switches/MCCBs of 
various capacities with suitable MS Clamp Bolts, Nuts etc., as directed by EIC.   

 

d. Painting of Poles/Structures/Towers including cleaning, scraping, wire brushing etc. for 
surface  preparation as required  

 

e. Maintenance/Repairing of HT Panels, HT overhead lines/UG cables are under the scope of 
the contractor. 

 
 

18. RESIDENTIAL BUILDINGS AND NON- RESIDENTIAL BUILDINGS MAINTENANCE 
WORKS 

 
The complaints on daily basis shall be registered in the complaint register which is to be 
maintained at both sites including the disposal of the complaint with date and time alongwith 
the materials with their quantities, quarter nos./locations to be recorded in the register, which 
will be endorsed by the concerned Junior Engineer/Assistant Engineer in the next day or in any 
day as per convenient.    

19. Vehicle: 
 

For transportation of shift staff, loading & unloading the material for which contractor shall 
arranged the own arrangement of vehicle at their own cost.  

 
20. OEM/Knowledgeable Competent Person Visit : - Contractor shall arrange 

OEM/Knowledgeable competent person visit for  checking and giving the recommendation for 
any action to be taken for hassle free operation.  The visit shall be within three months of the 
awarding of the contract and again after one year i.e. for DG Set, Transformers, LT Panels etc.  
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 Contractor shall take joint visit with DPA; OEM / Authorize Service Centre engineers for 
assessment for all type spares accordingly purchase the genuine spares for carry out the Plan / 
Preventive / Breakdown maintenance, cost of such spares parts (other than Part-B & Part-C) shall 
be reimbursement by DPA on production documentary evidence & actual invoice. 

OEM Engineer / Authorize Service Centre Engineers, service charges, accommodation, 
Transportation is under the scope of contractor. 

 
21. During the currency of the contract, the contractor is required to assess the condition of the 

transformers by conducting Experience person of Distribution Transformer for physical health 
check of the transformer. 

22. All substations are required to be cleaned and moped twice in a day. Once in every month all 
the unwanted material from the wall and ceiling should be removed. 

 

23. The earthing work (replacement/new) under item no. 30 of Part-B to be supplied by the 
contractor shall be done at residential and non-residential buildings as directed by Engineer in 
Charge. 

 
24. Repair and maintenance of sound and light system fixed on the walkway around ground covering 

hospital area and around running track inside ground as well as inside Multipurpose hall and 
staff club. 
 

25. Any electrical work related to maintenance for improvement, shall be completed by the contractor 
at their own cost as will be directed by the Engineer Incharge or AE (E).  
 
 

26. Site Visit 
 
The interested party, at his own cost & responsibility is required to visit and examine the site of 
work and its surroundings and obtain all information that may be necessary for preparing the 
offer. 

 
            
 
 
Seal & Signature        Executive Engineer (Elect.) 
Contractor         Deendayal Port Authority 
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Annexure - A 
 

TENTATIVE LIT OF BUILDING UNDER AMC 
 

Non Residential building 
1 HOSPITAL 
2 STAFF & OFFICERS’ CLUB 
3 SUBSTATIONS 
4 AUTO GARAGE 
5 ESTATE OFFICE 
6 BVM SCHOOL/KENDRIYA VIDAYALAYA 
7 SHOPPING CENTRE 
8 NAVARATRI TEMPLE 
9 PARKS 
10 GYMNASIUM 
11 SVP HALL 
12 A. O. BUILDING 
13 GUEST HOUSE 
14 WATER TOWERS 
15 SEWAGE PLANTS 
16 GATES 
17 LIGHTING SYSTEM OF ALL THE LOCATIONS 
18 PLAY GROUNDS 
19 OXYGEN GAS PLANT 

Residential building 
1 CHAIRMAN BUNGALOW 
2 DY. CHAIRMAN BUNGALOW 
3 ALL A TYPE QUARTERS 
4 ALL B TYPE QUARTERS 
5 ALL C TYPE QUARTERS 
6 ALL D TYPE QUARTERS 
7 ALL E TYPE QUARTERS 
8 ALL F TYPE QUARTERS 
9 FCI Quarter -212 Total 
10 DLB Quarters–170 Total 

 
 
 
Note: 
 
Any left out assets/equipment/area required to be maintained and any new 
area/equipment/asset procured during the currency of the contract are required to be 
maintained and operated by the contractor under this contract. 
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Annexure-B 
TENTATIVE LIST OF EQUIPMENTS 

Sr. 
No. 

Name of 
Equipment Capacity Make Qty. 

THE BROAD DETAILS OF EQUIPMENTS AT SUBSTATION-1 GOPALPURI 
1 Transformer 11/0.433 KV, 250 KVA Transformers & Rectifier 1 

2 Transformer 11/0.433 KV, 500 KVA Jayshree Power Volt 1 

3 Transformer 11/0.433 KV, 250 KVA Kirloskar 1 
4 Out Door Mounted 

Transformer 
11/0.433 KV, 250 KVA Kirloskar 1 

5 VCB 
12 Kv, 350 MVA to 630 A Crompton Greaves 

7 

6 LT Panel, 16 Way Up to 415 Volts, 2000 A, Shiv Shakti Enterprise 1 
DETAILS OF EQUIPMENTS AT SUBSTATION-2 GOPALPURI 

1 Transformer 11/0.433 KV, 500 KVA Voltamp 1 
2 Transformer 11/0.433 KV, 250 KVA Kirloskar 1 

3 VCB 
12 KV, 350 MVA to 630 A Crompton Greaves/ Southern 

Switchgear 5 

4 16 Way LT Panel Up to 415 Volts, 2000 A, Shiv Shakti Enterprise 1 
 
5 3 Way LT Panel at 

Old S/S 

Up to 415 Volts, 2000 A, 
ACBs up to 1000 A, SFU 
up to 125 A 

 
Crompton Greaves 

 
1 

6 
11 Way LT Panel at old 
S/S Up to 415 Volts, 2000 A, 

 
1 

7 
16 Way LT Panel at 
Hospital Up to 415 Volts, 2000 A, 

 
1 

8 125 KA DG Set 
At Hospital & Guest 
House Kirloskar 2 

9 
250 KVA Compact 
Substation 

 
Voltamp 2 

THE BROAD DETAILS OF EQUIPMENTS AT KENDRIYA VIDHYALAY GOPALPURI 

1 
500 KVA Compact 
Substation 

Electric room at Kendriya 
Vidhyalay Voltamp 1 

2 
LT Panel  Electric room at Kendriya 

Vidhyalay ----- 7 

DETAILS OF EQUIPMENTS AT A.O Building SUBSTATION 11/0.433 KV, 500 KVA 
1 RMU Unit   

2 
2 Indoor type distribution 

transformer 
11/0.433 KV, 500 KVA T&R 

2 

3 Distribution Panel   T&R 
2 

4 Transformer 250 KVA Kirloskar 
1 

5 LT Panel 9 way to 12 
Way 

---- ---- 
5 

6 400 KVA DG Set  Greaves Cotton 1 
7 100 KVA DG Set  Greaves Cotton 1 
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Note: - The above equipments details are tentative. However, scope of equipments (under AMC) covers all 
the Street Light Poles, Dome Light Pole, HT/LT O/H, ABC O/H LT, N/W, Earthing Pits, etc.  Any left out 
assets/equipment/area required to be maintained and any new area/equipment/asset procured during the 
currency of the contract are required to be maintained and operated by the contractor under this contract. 

          
 
Seal & Signature       Executive Engineer (Elect.) 
Contractor                                                                                    Deendayal Port Authority 
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SECTION-VI 
 

Bill of Quantities (BOQ) 
 

PART - “A” : (Maintenance Contract) 
 

Sr. 
No. 

Description Qty Unit Rate 
in Rs. 
per 
Mont
h 

Amount 
in Rs. 

1
. 

Annual Maintenance Contract for 
electrical installation of AO 
Building and Gopalpuri Colony 
including FCI and DLB Colony 
with all office buildings, gates, etc. 
as per scope of the tender, 
specifications and other terms 
and conditions as directed by 
Engineer-in-Charge. 
 

 
 
 
 
 
 

24 

 
 
 
 
 
 
Month 

  

 Total ( Part - A)  
 
 
 
 
 
                                                                                                                          
                                         
Seal & Signature of                                                               Executive Engineer (Elect.) 
Contractor                                                                               Deendayal Port Authority 
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PART - “B”  (Supply of Material) 
 

Sr. 
No. 

Description Qty. Unit Rat e Amount 
 

1 Supply of ISI marked 1.1 KV grade Aerial Bunched Cable     
 having XLPE insulation (Three Power Core) with stranded   

 compact circular  aluminium  conductors  twisted  over  an   

 insulated aluminium alloy messenger wire and its associated 
ancillary materials as PGVCL/GETCO/ 

  

 UGVCL/DGVCL/MGVCL approved manufacturer or vendor.   

 a) 3 X 25 + 1 X 16 + 1 X 25 Sq. mm. 500 Mtr. 
  

 b) 3 X 50 + 1 X 16 + 1 X 35 Sq. mm. 500 Mtr. 
  

      
2 Supply at Site 11 KV grade HT XLPE (E) steel armoured 

aluminium conductor cable Sheath of approved make of the 
Tender.  

    

a 3 C X 70 sq.mm XLPE , AL cable. 100 Mtr.  
 

b 3 C X 150 sq.mm XLPE, AL Cable. 100 Mtr.  
 

     
 

3 High quality single core twin insulated unsheathed cable with 
copper conductor in voltage grade 1.1 KV house wiring wire 
as per approved make list of Tender. 

 
 

  

a 
1.5 Sq. mm. PVC copper wire (FRLS Coil of 90 Mtr.) 
 

 
40 

 
Roll 

  

b 
2.5 Sq. mm. PVC Copper wire (FRLS Coil of 90 Mtr.) 

40  
Roll 

  

c 
4 Sq. mm. PVC Copper wire (FRLS Coil of 90 Mtr.) 

20  
Roll 

  

 
 

    

4 PVC Insulated Aluminium Service Wire as per 
PGVCL/GETCO/UGVCL/DGVCL/ MGVCL approved 
manufacturer or vendor. 

    

a 4 Sq. mm. PVC insulated, PVC sheathed Al Conductor 
service wire (90 Mtr. Coil) 
 

24  
Roll 

  

b 6 Sq. mm. PVC insulated, PVC sheathed Al Conductor 

service wire (90mtr coil) 

20  
Roll 

  

      

5 PVC Flexible cable for 1.1KV grade as per DPA approved 
make wherever available; otherwise, PGVCL/GETCO/UGVCL/ 
DGVCL/MGVCL approved manufacturer or vendor. 

    

 
a 1.5 sq mm x 4 core PVC Round Copper Flexible Cable of 

1.1KV grade (90 Mtr. Roll) 
 

18  
Roll 

  

b 2.5 Sq. mm. X 4 Core PVC Round Copper Flexible Cable of 
1.1 KV grade (90 Mtr. Roll) 
 

18  
Roll 

  

c 4 Sq. mm. X 4 Core PVC Round Copper Flexible Cable of 
1.1 KV grade (90 Mtr. Roll) 

6  
Roll 

  



 
 

100 
 

 

Sr. 
No. 

Description Qty. Unit Rat e Amount 
 

      
6 Supply of 200 mm exhaust fan alongwith louver of 230 V 50 

Hz. AC  as per approved make list. 
50 No.   

      

7 Supply of 400 mm sweep wall mounted Fan of 230 V 
50 Hz. AC as per    approved make. 

05 No.   

8 Complete rewinding including bearings of 400 mm sweep 
wall mounted fan with material and labour. 

05 No.   

9 Supply of Exhaust Fan (300 mm.) of 230 V 50 Hz. AC as 
approved make. 
 

20 No.   

10 Complete Rewinding including bearings of 300 mm exhaust 
fan with material and labour. 

20 No.   

11 Supply of Pedestal Fan (400 mm) of 230 V 50 Hz. AC 20 No.   
12 Supply of Energy efficient LED Tube Light Fixture complete 

with accessories with LM-79 and LM-80 certification. 
    

    
  

a 20/22 watt  4 feet LED tube light Fixture. 500 No.   
b 36 watt & above 4 feet LED tube light fixture 500 No.   
c 18/15 Watt LED Round/Rectangle/Square recess type Panel 

LED. 
50 No.   

d 12 Watt LED Round/Rectangle/Square recess type Panel 
Light. 

50 No.   

e Pelmet light 3 feet 20/22 watt 25 No.   
f Ceiling mounted LED light 40 watt 2 X2 ft. 4000 K 25 No.   
g LED Foot light 3 W 50 No.   

h RGB Flood Light 40 W (IP65, Input 24 V DC) 
Model – NES-RGB-FL-40 

50 No.   

i Repairing work of RGB Main Panel and its slave panel with 
complete labour and material. 

5 No.   

j Supply & fixing of gardens spike light of 6 to 12 Watt 230 V, 
50 Hz AC. 

50 No.   

13 Supply of Energy Efficient 50 to 90 W LED street light fixture 
Complete with accessories with LM-79 and LM-80 
Certification. 
a) 90 Watt Road way Luminary. 

 
 

15 

 
 

No. 

  

14 Supply of Energy Efficient 20 to 50 W LED street light (clear 
white IP-65) with brackets of 230 V 50 HZ AC 
 

100 No.   

15 Supply of Energy Efficient 35 W LED Street light fixture with 
Complete accessories (with bracket) with LM-79 and LM-80 
Certification. 

400 No.   

16 Supply and fixing of Ahuja make Speaker Model No. GS-
6401T along with its supporting pip and its hardware. 

10 No.   

17 Repairing of Ahuja make garden speaker model no. GS-
6401T 

10 No.   

18 Repairing of Ahuja make Amplifier Model No. Ahuja SPA – 
25000 such as its jacks, swtiches, probes, control card and 
servicing of complete amplifier 

5 No.   

19 Supply & fixing of Bajaj make LED flood light of 30 W Model 
No. Bajaj Glatt MT 30 W or its equivalent alongwith its 
protection cage as per site  

50 No.   
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20 Supply & fixing of Rope lights by removing the old defective 
one and inserting new one against the same on meter basis. 
As and when required on piecemeal basis as per site 
requirement colours. 

300 Mtrs.   

21 Supply of Energy Efficient 250 W preferably multi-driver LED 
flood light fixture & Complete accessories with LM-79 and LM- 
80 Certification. 

 
50 

 
No. 

  

22 TP MCCB ‘C’ Series as per approved manufacturer & Vendor. 
100 A 
250 A 
400 A 

 
10 
10 
10 

 
No. 
No. 
No. 

  

23 SP MCB ‘C’ Series as per approved manufacturer & Vendor. 
6 A 
20 A 
32 A 

 
100 
100 
50 

 
No. 
No. 
No. 

  

24 DP Switch as per approved manufacturer & Vendor. 
10 A 
20 A 
40 A 

 
10 
10 
10 

 
No. 
No. 
No. 

  

25 DP MCB ‘C’ Series as per approved manufacturer & Vendor. 
16 A 
40 A 
63 A 

 
5 
5 
5 

 
No. 
No. 
No. 

  

26 3 L Instant Water Geyser (Bajaj/Cromption/V-
Guard/Havels) 

5  No.   

27 15-Litre Storage Geyser (Bajaj/Cromption/V-
Guard/Havels) 

5 No.   

28 Laying of cable at sites from 16 sq.mm. to 70 sq.mm. 4 
core aluminium conductor armoured cable by excavation 
including removing of paver block of 1 mtr. deep 300 mm 
wide after putting a 50 mm carpet layer of sand  
thereafter laying the cable by providing bricks on both 
sides on top complete with labour and material on 
piecemeal basis as per site requirement. Cable will be 
supplied by DPA.  

 
 
 

4000 

 
 
 

Mtrs. 

  

29 Laying of cable at sites from 95 sq.mm. to 150 sq.mm. 4 
core aluminium conductor armoured cable by excavation 
including removing of paver block of 1 mtr. deep 300 mm 
wide after putting a 50 mm carpet layer of sand  thereafter 
laying the cable by providing bricks on both sides on top 
complete with labour and material on piecemeal basis as per 
site requirement. Cable will be supplied by DPA. 

 
 

2000 

 
 

Mtrs. 

  

30 Laying of cable after carrying out the HDD work and putting 
the heavy duty HDPE pipe of 150 mm dia and passing the 
cable of any size at the road crossing / RCC structure as 
directed by Engineer-in-Charge. 

50 Mtrs.   

31 Supply of Cromption Greaves Generator 400 KVA generator 
engine oil of approved grade (API CI4, 15W40) or its 
equivalent.   

 
200 

 
Ltrs. 

  

32 Supply of Cromption Greaves Generator 400 KVA generator 
oil filter as per original. This includes removal of existing one 
and fixing of new one at site.  

 
2 

 
Nos. 
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33 Supply of Cromption Greaves Generator 400 KVA generator 
air filter as per original.   

2 Nos.   

34 Supply of Coolant for Crompton Greaves 400 KVA DG Set as 
per original.   

100 Ltr.   

35 Supply of Kirloskar make 125 KVA Generator engine oil of 
approved grade  

300 Ltrs.   

36 Supply of Kirloskar make 125 KVA generator oil filter as per 
original.   

4 Nos.   

37 Supply of Kirloskar make 125 KVA generator air filter as per 
original.   

4 Nos.   

38 Supply of Coolant for Kirloskar 125 KVA DG set as per 
original. 

200 Ltrs.   

39 Supply of Greaves Cotton make 100 KVA Generator engine 
oil of approved grade  

200 Ltrs.   

40 Supply of Greaves Cotton make 100 KVA generator oil filter 
as per original.   

2 No.   

41 Supply of Greaves Cotton make 100 KVA generator air filter 
as per original.   

2 No.   

42 Supply of Coolant for Greaves Cotton make 100 KVA 
generator as per original. 

100 Ltr.   

43 Supply and fixing of maintenance free battery as per the 
capacity requirement as directed. 

4 No.   

44 Complete servicing of DG sets installed at AO Building and 
Gopalpuri with labour as directed 

4 No.   

45 Fault finding and rectification work in electrical panel DG sets 
by hiring OEM engineer at site complete with its labour and 
material.   In case of any breakdown contractor has to 
deploy OEM engineer within 48 hours. 

2 Visit   

46 Topping up of transformer oil as and when required and as 
directed by Engineer in Charge.  This also includes 
replacement of silica gel.  

6 No.   

47 20 Watt LED Gate Light for Home Gate as per site dimension 20 No.   

48 Supply & fixing of bollard light of 9 watt with 1 Mtr. Pipe and 
flanges (Flourish/Philips/Syska make or its equivalent)  

   20 No.   

49 Supply & fixing of wall light 3 to 5 watt. 50 No.   

50 Sintex 4 way junction box 150 Nos.   

51 Street light adjustable stand for 36 watt 50 Nos.   

52 Cable packing tie 150 mm 2 Box   

53 Cable packing tie 250 mm 4 Box   
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54 Bajaj make LED Flood Light of 500 watt, 230 V, 50 Hz.  for 
Cricket Ground as per original  

15 Nos.   

 

TOTAL OF PART-B  

                                               
Seal & Signature of                                                               Executive Engineer (Elect.) 
Contractor                                                                             Deendayal Port Authority 
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PART - "C" : (Supply of material) 
 

Sr. 
No. 

Description Qty Unit Rate Amount 

 
 

Supply of following electrical accessories of 
approved make as directed by Engineer-in- charge. 

    

1 6 A 1 - way Piano Switch 1000 No.   

2 6 A modular switch with its plate & hardware  1000 No.   

3 16 A 1 - way Piano Switch 500 No.   

4 16 A modular switch with its plate & hardware  500 No.   

5 6A 5 Pin Socket 500 No.   

6 6A 5 Pin Modular Socket with its plate & hardware 500 No.   

7 16/6 A- 6 Pin Socket 200 No.   

8 Modular 16/6 A- 6 Pin Socket with its plate & 
hardware  

200 
No.   

9 16/6 A 250 V Switch socket combined with  box 
100 

No.   

10 Modular 16  A 250 V Switch socket combined with  box 100 No.   

11 16/6 A 5 in-one combined with Box 100 No.   

12 Modular 6 A 5 in-one combined with Box 100 No.   

13 Ding Dong Bell 250 V AC 50 No.   

14 Anchor Chime Bell 250 V AC 50 No.   

15 Remote Cordless bell 100 No.   

16 Angle Holder 500 No.   

17 Modular Angle Holder as per site requirement. 50 No.   

18 1200 mm Ceiling Fan Bearing Set  50 No.   

19 Ceiling Fan Capacitor (2.5/4 MFd.) 500 No.   

20 2 Module Step Cut Electronic Regulator 250 No.   

21 Single Module Step Cut Regulator 250 No.   

22 PVC Tape 1.80cmx7mx0.125mm in four colours red, 
yellow, blue  and black 

3000 No.   

23 Power Strip 4 Nos. with switch & fuse Power Sockets 
230 V 50 Hz AC. 

100 No.   

24 Astronomical Digital Timer Switch of GIC/L&T make 
for 24 hrs. with back up and operating voltage 230 V 
50 Hz. 

25 No.   

25 3 Phase Air Break Contactor of 4 pole contactor of 
32/63 A of L&T or its equivalent. 

25 No.   

26 Casing Capping Patti 20 mmX12 mtr. length. size 
(standard length) with its accessories as per site 
requirement. (Packets of 400) 

1 No.   

27 Casing Capping Patti 50 mm X 15 mtr. Length 
size with its accessories as per site 
requirement. (Packets of 200) 

2 
No.   

28 Metallic Red Oxide Primer (20Ltr.) Tin 5 No.   
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29 Enamel Paint (5 Ltr.) Tin Silver 10 No.   

30 Enamel Paint (5 Ltr.) Grey/Black 10 No.   

TOTAL OF PART-C  

 
 
 
 
 

Seal & Signature of                                                               Executive Engineer (Elect.) 
Contractor                                                                             Deendayal Port Authority 
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PART - "D"  (Hiring of Vehicle) 
 
 

SN Description Qty. Unit (8 
hrs. shift) 

Rate per  
Day/shift 

 
Amount 

1 Deployment of Hydraulic Elevator in 
vehicle (reach up to 15  
Mtrs.) as and when required (8 hrs. 
per day basis) and as directed by 
EIC.  
The hydraulic elevator shall be 
deployed within 4 hrs. from the 
intimation by DPA through 
telephone or otherwise.  

90 Shifts   

2 Providing of four wheeler (Bolero 
Camper) or equivalent as and when 
required and as directed by 
Engineer-in-Charge.   
The same shall be provided within 2 
hrs. from the intimation by DPA 
through telephone or otherwise. 

100 shift   

3 Providing of  DG set of 85 KVA to  
100 KVA on hiring with  
8 hrs. per day basis with to  
and fro  
transportation along with operator, 
 fuel within 4 hours after intimation 
from DPA 

8 shift   

4 Providing of tractor with trailor 
On hiring with 8 hrs. per day 
Basis with driver and fuel within  
4 hrs. .after intimation from DPA. 

20 shift   

5 Providing of hydra on hire with  
4 hrs. per day basis with driver,  
 Attachments for lifting 
Of material and fuel within 4 
Hrs. after intimation from DPA. 

8 Shift   

6 Providing of tyre type excavator  
with 600 mm bucket on hire 
basis with driver and fuel 
alongwith attachments on  
for 4 hrs. per day basis WITHIN 
4 hrs. after intimation  
From  DPA. 
 

25 Shift   

 
                                                             TOTAL OF PART-D 

 

TOTAL OF PART A 
TOTAL OF PART B 
TOTAL OF PART C 
TOTAL OF PART D 

 

 

   

Total Amount (A+B+C+D)   =    
 

            
Signature & Seal      Executive Engineer (Elect.) 
of Contractor                                                                          Deendayal Port Authority 
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SECTION-VII 
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SECTION-VIII 
 
 

EVIDENCE TOWARDS SITE VISIT 
 
 

I, Shri _________________________ authorized representative of 

M/s.___________________________ (authorization letter issued by the firm with 

my specimen signature and passport size photo and adhaar card are enclosed) have 

visited the 

 site on ___________ with DPA representative Shri __________, (Designation) 

 __________ for the work of “AMC for electrical works at Administrative Office 

Building and Gopalpuri Colony for a period of two years” and the sites and other 

issues related to tender to my satisfaction. 

 
 

 

 

 

  

Seal, name and 
signature of the 

bidder 

Name, designation 
and signature of DPA 
representative who 

assisted bidder during 
site visit. 

Seal, name and  
signature of XEN (E) 
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SECTION-IX 
 

Approved Make List for Electrical Items 
 

Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 

1(a) HV Gas Insulated 
Breakers 

SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / T&R 

4 RESIN CAST 
TRANSFORMERS 

 

A) RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 

UNISTAR/KEI/FINOLEX/HAVELS 
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 

HAVELLS/ UNISTAR/AVOCAB / ADCAB 
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / INDOASIAN 
11 SFU FOR MAIN LT 

DISTRIBUTION PANELS 
SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO 
FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB 

16 MCB FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ INDOASIAN/ 
HAVELLS/ STANDARD 

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS 

18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 
METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 
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19 ANALOG VOLT/AMPARE 

METER FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 
METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK 
SWITCH 

L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH 
COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR 

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS 
AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/ RESTOPLAST/ 
SWASTIK / BPI 

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM / 
SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 
having surge Protection ≥10KV for fittings & internal Surge 
Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
35 HEAVY DUTY 

INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / ALMONARD/GEC 
or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 

SAMSUNG/ONIDA 
38 REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA / HITACHI / LG / 

SAMSUNG / WHIRLPOOL 
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39 VOLTAGE STABILIZER VEELINE / CAPRI 
40 INVERTERS SUKAM / MICROTEK 
41 D.G. SETS  

A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK 
LEYLAND /VOLVO 

B) ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR 
ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB 
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / RACOLD 
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

Note: 
In case of supply of Make of material which is not in the DPA approved Make list, the said material 
should be supplied as per the latest GETCO approved Make list. 

 
In case of supply of Make of material which is neither available in the DPA approved Make list not 
in the latest GETCO approved Make list, the said material should be supplied as per the Make 
decided by EIC for which written intimation will be given to the contractor. 

 
Before procurement of material, the Make of the material should be approved by EIC in writing. 

 
 
 
 
 
 
           
   

Signature & Seal                                                               Executive Engineer (Elect.) 
of Contractor                                                                       Deendayal Port Authority 

 
 



 

 
 

 

 
SECTION X 

 
 
 
 
 
 
 
 
 
      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Maintenance Schedule 
for 

11KV Substations 
 

                          
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
MAINTENANCE SCHEDULES TO BE FOLLOWED BY THE CONTRACATOR DURING THE 
AMC PERIOD 
 
DAILY MAINTENANCE SCHEDULE 
 
Location of Substation _____________________________ 
 
Sr. 
No. 

Description Remarks 
Condition/parameter
s before 
commencing 
maintenance 

Condition/parameter
s after completion of 
maintenance 

Transformer 
1. The contractor should take round in day shift 

for any abnormalities in transformers 
  

2 The contractor should ensure the condition 
of Silica Gel; if it is turned pink replacement 
should be carried out immediately, after 
informing Electrical Engineer In-charge. 

  

3 The contractor should monitor Oil Level of 
the transformer in day shift duty 

  

4 The reading of MOG (Magnetic Oil Gage) of 
main tank conservator tank should be 
checked.  In case of unsatisfactory oil level 
in the MOG, oil is to be filled in transformer. 

  

5 Transformer tank to be checked for oil 
leakage.  If oil leakage is found, action 
should be taken to plug the leakage. 

  

6 The contractor should record Oil 
Temperature, Winding Temperature and Oil 
Level Once in every hour in the substation 
Log book. 

  

7 Contractor should ensure that there should 
not be any kind of oil leakage from any part 
of the transformer. If observed immediately 
it is to be informed to the Engineer In-
Charge and rectification should be done 
immediately. 

  

8 Tap Position   
9 Monitoring of Voltage/Load   
VCB/OCB , LT Panel , LDB  
1 Monitoring of Terminal connection on HT & 

LT side. 
  

2 Checking of cable boxes and gasketed joint.   
3 Checking of safety devices like Relays, Fuses 

etc for their proper functioning accuracy.  
  

  
 
Note :- Separate log book should be kept to maintain the transformer in their respective 
substation daily and duly signed by the staff  undergoing the above maintenance and the same 
should be verified by site in charge. 
 



 

 
 

DAILY MAINTENANCE 
 
Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 
maintenance 

Condition/parameter
s after completion of 
maintenance 

General 
1 General cleaning in the surrounding areas 

of transformer if dust/Spider web or any 
other foreign particles found should be 
cleaned immediately 

  

2 Checking of battery charger and battery 
condition of protective system batteries, 
recording the relevant parameters.  

  

3 Checking cleaning of L.T distribution panel 
and its accessories and simultaneously 
replacement of spares required  in the 
panel which should be properly noted with 
the name of the person involved in the 
work 

  

4 Updating and maintenance of all other 
registers. 

  

5 Contractor should monitor voltage/Load 
current at every hour of day shift and 
should log in a separate register. 

  

6 General checking of all the Bus Bars for 
abnormalities like spark, Heat up etc... 

  

7 To attend the complaint regarding 
Substations  

  

8 The contractor has to maintain daily log 
book for any attention of sub-station & 
electrical installation either a routine 
measure or for rectification of a 
breakdown/failure and the same should be 
verified by KPT representative. 

  

9 Attending to any other work as entrusted.   
10 Cleaning and sweeping of substation In 

morning hours and evening hours 
  

 
Name and signature of technicians of the contractor who attended above work 
1   
2   

 
                            
Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 

   

 
 
 



 

 
 

WEEKLY MAINTENANCE SCHEDULE 
 
Location of Substation _______________ 
  
Sr. 
No. 

Description Remarks 
Condition/parameter
s before 
commencing 
maintenance 

Condition/parameter
s after completion of 
maintenance 

H.T. PANELS  
1 Check all internal fuses   
2 Check all measuring instruments   
3 Check Relays Operation   
4 Cleaning of panels   
5 Check all indication lamps   

L.T. PANELS  
1 Check all fuses   
2 Check all measuring instruments   

3 Check indication lamps   
4 Check Relays Operation   
5 Check & tighten control wire connection   
Name and signature of technicians of the contractor who attended above work 
1   
2   

 
 
                            
Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance 
of the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work 
is matching as per acceptable norms 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
WEEKLY MAINTENANACE OF BATTERY CHARGER PANEL / D.G Set BATTERY 

 
Location   _______________ 
   
Sr. 
No. 

Activities Remarks 
Condition/parameters 
before commencing 
maintenance 

Condition/parameters 
after completion of 
maintenance 

1 Check all cable connections   
2 Check all fuses   
3 Check all indications   
4 Check charging circuit   
5 Check inter links of Batteries   
6  Check solution level of Batteries   
7 Check all Sp. Gravity of Batteries    

 
 
Sr. 
No. 

Sp. Gravity of batteries Solution Level 
 

Description of 
works 
 

1 Condition/pa
rameters 
before 
commencing 
maintenance 

Condition/para
meters after 
completion of 
maintenance 

Condition/parame
ters before 
commencing 
maintenance 

Condition/paramet
ers after 
completion of 
maintenance 

 

      
 
Charging Voltage: _______________      Charging Current: 
 
Name and signature of technicians of the contractor who attended above work 
1   
2   

                            
Certification JE (E) SDO (E) EIC 
Whether any deficiency in the 
performance of the contractor has been 
noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work 
is matching as per acceptable norms 

   

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

MONTHLY MAINTENANCE SCHEDULE 
 
Location of Substation :   _______________ 
 
Sr. 
No. 

Description Remarks 
Condition/parameter
s before 
commencing 
maintenance 

Condition/parameter
s after completion of 
maintenance 

TRANSFORMERS  
1 Check  all cable terminal connections   
2 Check oil leaks   
3 Check oil level   
4 Check oil breather condition   
5 Check expansion vent diaphragm   
5 Check alarm/trip circuits   
6 Cleaning of transformer   
7 Check silica gel condition   
8 Check any unusual sound   
9 Check all measures instruments   
10 Check off load tap changer mechanism   
11 Checking of oil of BDV   
12 Reading of Magnetic Oil Gage of main tank 

conservator 
  

13 Record Oil Temperature, Winding 
Temperature and Oil Level Once in every hour 
in the substation Log book 

  

14 General cleaning in the surrounding areas of 
transformer if dust/Spider web or any other 
foreign particles found should be cleaned 
immediately. 

  

15 Checking for insulation leakage and checking 
of CT, PT and bus bars if required. 

  

16 The oil level in oil cap under silica gel 
breather must be checked in one month 
interval. If it is found the transformer oil inside 
the cup comes below the specified level, oil to 
be top up as per specified level. 

  

17 Breathing holes in silica gel breather should be 
checked monthly and properly cleaned if 
required for breathing action.  

  

18 Check the transformer Marshaling Box   
Name and signature of technicians of the contractor who attended above work 
1   
2   

  
Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 

   

 



 

 
 

MONTHLY MAINTENANCE SCHEDULE 
 
Location of Substation :     _______________ 
 
Sr. 
No 

Description Remarks 
Condition/parameter
s before 
commencing 
maintenance 

Condition/parameter
s after completion of 
maintenance 

BATTERIES  
1 Battery charger panel testing and recording   
2 Routine checking of battery/cell for 

charging/discharging and rectification if 
abnormalities found. 

  

3 Attending of battery/cell for 
faulty/abnormalities. 

  

4 Drying and cleaning of battery/cell   
5 Checking of battery charger and battery 

condition of protective system batteries, 
recording the relevant parameters 

  

L.T. PANELS  
1 Check all cable connections   
2 Check all fuses   
3 Check all measuring instruments   
4 Check indication lamps   
5 Check Relays Operation   
6 Check Contactors Operation   
7 Check P.T, and C.T.’S   
8 Check all support insulators   
9 Check panel earthing   
10 Check all bolts and nuts   
11 Cleaning of panels   

H.T. PANELS  
1 Check all cable connections   
2 Check all internal fuses   
3 Check all measuring instruments   
4 Check all relays operation   
5 Check all contactors operation   
6 Check Isolators operating mechanism   
7 Check panel earthing   
8 Check all support insulators   
9 Check all bolt and nuts   
10 Check CTs , PTs, if required    

 
 
 
 
 
 



 

 
 

MONTHLY MAINTENANCE SCHEDULE 
Location of Substation : _______________ 
 
Sr. 
No. 

Description Remarks 
Condition/parameter
s before 
commencing 
maintenance 

Condition/parameter
s after completion of 
maintenance 

1 Cleaning of panels   
2 Cleaning of P.T. and C.T.’S if required   
3 Check panel Heaters   
4 Check all indication lamps   

H.T.BREAKERS  
1 Check all connections   
2 Check all indication lamps   
3 Check control unit   
4 Check protection control   
5 Check  contacts   
6 Check  support Insulators   
7 Check closing/tripping circuit   
8 Check spring charging system   
9 Check limit switch   
10 Check all bolt and nuts   
11 Check earthing system   
12 Cleaning of the breaker   
13 Check inter-lock system   

L.T. BREAKERS  
1 Check all connections   
2 Check all indication lamps   
3 Check control circuit   
4 Check protection circuit   
5 Check main contacts   
6 Check closing/tripping circuit   
7 Check charging mechanism   
8 Check all bolt and nuts   
Name and signature of technicians of the contractor who attended above work 
1   
2   

 
                          Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 

   

 
 
 
 
 
 
 
 



 

 
 

MONTHLY MAINTENANCE SCHEDULE 
 
Location of Substation : _______________ 
 
Sr. 
No. 

Description Remarks 
Condition/parameter
s before 
commencing 
maintenance 

Condition/parameter
s after completion of 
maintenance 

1 Check earthing system   
2 Cleaning of the breaker   
3 Oiling and greasing   

Other activities  
1 All the panel, electrical installations, 

substations and electrical equipment 
should be appropriately cleaned 

  

2 General checking of safety devices like 
contactor, output line, Fuses etc. and 
rectification of the same 

  

3 To check the fuses and other panel 
components. 

  

4 To Check controls circuit of VCB, OCB, ACB   
5 To check the S/s area Lightings and same 

should be replaced the faulty Tube Rod, 
Capacitor, Choke as & when required and 
made functionally operation.  

  

Name and signature of technicians of the contractor who attended above work 
1   
2   

 
 
Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance of 
the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

SIX MONTHLY MAITENANCE SCHEDULE 
 

Location of Substation : _______________ 
 

S/N Description Remarks 
Condition/parameters 
before commencing 
maintenance 

Condition/parameters 
after completion of 
maintenance 

1 Discharging of Batteries once in six months.   
2 Earth pit resistance has to be checked for all 

earth pits. 
  

3 Measurement of earth resistance includes 
removing of earth pit chamber covers, isolation 
of main earth strips and connected strips, 
recording of value, reconnection of 
disconnected strips, replacement of corroded 
ones by GI coated fasteners items and 
emerying of strips, watering of earth pits, 
putting back earth chamber cover to the 
original position, marking of earth pits 
nomenclature etc. 
A detailed Test report should be submitted to 
the Electrical Engineer after completion of work 
and detailed history record has to be 
maintained at work place.  

  

4 Oil BDV testing of Transformers oil and 
updating of relevant records. 

  

5 Earth resistance measurement of all the Earth 
electrodes at no extra cost, updating of relevant 
records.  

  

6 Preventive maintenance of UPS including back 
up testing 

  

7 Contractor should check Tripping/Closing 
mechanism of Breakers  

  

8 To check all the Circuit Breakers connected with 
the switchgear panels and their operating 
mechanism/contacts etc. and make them in 
perfect condition.  

  

9 To check the Functioning of, Winding 
Temperature Alarm & Settings , Oil 
Temperature Alarm & Settings, Bucholz Relay 
alarm setting, Oil BDV , Measurement of Earth 
Resistance, Operation of OLTC, Topping of 
Transformer Oil( if required) and submit the 
Test Report to take action by KPT as per IS: 
2026 III. 

  

Name and signature of technicians of the contractor who attended above work 
1   
2   

                          
Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance of the contractor has 
been noticed. 

   

Whether applicable parameters of equipment/system after 
maintenance work is matching as per acceptable norms 

   



 

 
 

 
 

YEARLY MAINTENANCE 
 
Location of Substation :_______________ 
 

Sr. 
No. 

Description Remarks 
Condition/parameters 
before commencing 
maintenance 

Condition/parameters 
after completion of 
maintenance 

1 Perform all daily, weekly, monthly and Half 
Yearly maintenance schedules. 

  

2 Testing and calibration of all relays should be 
done as per IS 3842 and submit the report. 

  

3 Overhauling of all breaker  and other parameters 
sustainability 

  

4 Filtration of transformer oil of all transformers 
confirming to IS 1866. Filtered oil has to be got 
tested by contractor and contract is required to 
submit the test certificate for BDV of oil. 

  

5 Transformer maintenance should be carried out 
as per IS-10028 and IS-2026, as possible as 
applicable. 

  

6 Maintenance of all earth pits and check and 
maintain value to all earthing by one ohm  
confirming to IS 3043  as possible as applicable 

  

7 Meggering of all LT/HT    cables and value should 
be maintained as per IS standard, S/s end only 

  

8 Checking of all insulators and their connections 
for proper tightening and cleaning.  

  

9 Cleaning of all electrical installations.    
10 Test to be carried out in respect of Transformers: 

1) Transfer oil test 
2) Dissolved Gs Analysis 
3) Dielectric Test. 
4) Bucholz alarm & tripping ckt. 
5) MCB Test. 
6) PI Test. 

All test should be carried out as per the relevant 
IS standards to the satisfaction of the Engineer in 
Charge.  Detailed test reports along with 
recommendations, remedies, and repairs needed 
if any maintenance/corrective actions required if 
any. 

  

11 Cleaning of all marshalling boxes from inside   
12 All illumination, space heaters to be checked for 

proper functioning 
  

13 Checking of all terminal connections of control 
and relay wiring and tightening 

  

14 Cleaning of all the relays, alarms and control 
switches along with their circuit with appropriate 
agents. 

  

 
 



 

 
 

YEARLY MAINTENANCE 
Location of Substation : ________________________ 
 

Sr. 
No. 

Description Remarks 
Condition/parameter
s before 
commencing 
maintenance 

Condition/parameters 
after completion of 
maintenance 

15 The pockets for OTI (Oil Temperature 
Indicator) and WTI (Winding Temperature 
Indicator) on the transformer top cover to be 
checked and if required oil to be replenished. 

  

16 The proper function of Pressure Release 
Device and Buchholz relay must be checked 
annually. 

  

17 Insulation resistance and polarization index of 
transformer must be checked with battery 
operated megger of 5 KV range. 

  

18 Resistive value for earth connection and riser 
must be measured annually with clamp on 
earth resistance meter. 

  

19 The contractor should check IR Value of 
Transformer on HT/LT side once in a year and 
test certificate should be produced for the 
same. 

  

20 All relays of 11/0.433KV substation should be 
tested and calibrated once in a year as per 
norms of IS 3842.  subject to compliance of 
Part-C of Schedule-B 

  

21 Secondary injection testing of all relays 
CDG/MRI E-5/I-5/IDMT is to be carried out 
once in a year of HT side subject to 
compliance of Part-C of Schedule-B 

  

22 Primary injection testing is to be carried out 
once in a year for all 11KV  substation relays 
subject to compliance of Part-C of Schedule-B 

  

23 All breakers VCB, OCB ACB are to be 
overhauled once in a year. 

  

24 Calibration of Relay, CT, PT & Meters as per 
scope of work. subject to compliance of Part-
C of Schedule-B 

  

Name and signature of technicians of the contractor who attended above work 
1   
2   

 
 Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance of the contractor has 
been noticed. 

   

Whether applicable parameters of equipment/system after 
maintenance work is matching as per acceptable norms 

   

 
Note 
The maintenance schedule is subject to change from time to time as directed by EIC which will 
be binding on the contractor without claiming for any type of compensation. 



 

 
 

 

 
 
 
 
 
 
 

SECTION - XI 



 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature & Seal                                                                             XEN (E) 
of Contractor                                           



 

 
 

SECTION – XIII 
Format for submitting information for Bid Capacity 

 
 
For calculating “A” of the formula. 
 

 
 
 
 
For calculating “B” of the formula 
 

 
 
 

       
 
 
 
 
 

Signature & Seal of Contractor 
 
 
 
 
 

Sr. 
No. 

Financial Year Value of work 
undertaken 

Multiplying factor as given in the 
pre-qualification criteria 

Value updated to the 
price level of the year 

(Col C x col D) 
A B C E F 
1     
2     
3     
4     
5     
6     
7     

Sr. 
No. 

Name 
of 

client 

Name 
of 

work 

Work 
order 

no. and 
date 

Schedule 
period of 

completion 
as per 

work order 
with start 

date 

Contract 
value 

Value 
of 

work 
done 

Remaining 
value of 

work done 

Anticipated 
date of 

completion 

Remaining value 
of work done 
(Completion 
period of the 

work for which 
bids are invited 
by DPA) from 
the date of 
opening of 

preliminary bid  
 
 
 
 

         



  

 
 



  

 
 



 

 
 

 


