SCHEDULE-B

Name of the work :- Dismantling of existing fire Brigade Station building (Tilak Fire Station) in Cargo jetty area
at New Kandla.

CREDIT ITEM

Sr. Description Qty. Rate Unit | Amount

No. In fig. | In words. [ In fig.

Demolition of framed structure building along with structure, office
building, toilets, stores, stairs, from plinth level to floor level with RCC
columns, beams, slabs, chajjas, lintels, plinth beams, steel trusses,
purlins, A.C. sheets and balcony etc. from building including block/stone
masonry etc. and disposal of debris having lead up to 3.00 km. The
complete demolition and disposal including loading, unloading and
transporting shall be done by mechanical means i.e. by using JCB, Pay
loaders, Dumpers Dozers, etc. or as directed by Engineer in charge.
Nothing will be paid for demolition and disposal of the said structure.
The material like Jaffries, c.c. blocks, A.C. sheets, Doors/Windows
Shutters & frames, etc., electric fittings, wires etc. received from the
Buildings will be the Property of Contractor against demolition of the
above said structure. The contractor has to offer an amount for taking
away all the steel scrap material obtained from the 17415.00 Kg
dismantling/demolition of the said structure after deducting/considering
the cost of demolition of the structure.

A. Taking away all the steel scrap material obtained from
dismantling/demolition buildings situated in cargo jetty area.

Note: - Quantity calculated for all the steel scrap material obtained from
dismantling/demolition is tentative. Contractor has to be deposit the
credit amount as per actual quantity retrieve of steel scrap material
obtained from dismantling/demolition.

Total Amount to be Paid to Deendayal Port Authority Total = Rs.

XEN (H)

CONTRACTOR Deendayal Port Authority
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